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STAGE- V . 

DATE: 04.02.2013 

SHEE  1  OF 2 

COMPLIANCE CERTIFICATE 

The bidder shall confirm compliance with following by signing/ stamping this compliance certificate and 
furnish same with the offer. 

a) The scope of supply, technical details, construction features, design parameters etc. shall be as per 
technical specification & there are no exclusions with regard to same.  

b) There are no other deviations w.r.t. specification other than those furnished in the ‘Schedule of 
Deviations’. Any other deviation, stated or implied, taken elsewhere in the offer stands withdrawn 
unless specifically brought out in the ‘Schedule of Deviations’ 

c) Bidder shall submit QP in the event of order based on the guidelines given in the specification & QP 
enclosed therein. QP will be subject to BHEL/ Customer/Customer’s Consultant approval and 
customer hold points for inspection/ testing shall be marked in the QP at the contract stage. 
Inspection/ testing shall be witnessed as per same apart from review of various test certificates/ 
Inspection records etc. Charges for 3rd party inspection (TUV/ equivalent) for imported components 
wherever required shall be included by bidder in the base price itself. 

d) Any drawing/ document/ data-sheet/ calculation/ Quality plan/ Instrumentation etc. submitted along 
with the offer shall be considered for reference only, same shall be subject to BHEL/ 
Customer/Customer’s Consultant approval in the event of order. 

e) The offered materials shall be either equivalent or superior to those specified in the specification.  
For components where materials are not specified, same shall be suitable for intended duty, all 
materials shall be subject to approval in the event of order. 

f) The commissioning spares including balls shall be supplied on ‘As Required Basis’ & prices for 
same included in the base price itself.  
Prices for special tools & tackles, if any, shall also be included in the base price.  
Recommended spares for 3 years shall be quoted separately with price indicated separately. 

g) Charges for Installation Checks, Commissioning of equipments, Trial runs and Performance Testing 
at site shall be included by bidder in the base price itself. 

h) All Instruments shall be located in the Instrument Rack to be supplied by bidder.  

The instrument rack shall be installed on ball recirculation pump skid for COLTCS  with impulse 
piping, root valves, fittings, accessories, valve manifolds mounted on gauge racks etc. supplied by 
bidder accordingly. 

i) The main flanges for Ball separator shall be suitable for the forces and moments as per the 
specification. 

j)  Injection nozzles – 2/4 numbers of stubs of 100 NB or size as informed by bidder shall be provided 
by BHEL. The injection nozzles, counterflanges for the stubs alongwith nuts, bolts and gaskets shall 
be supplied by the bidder. 

k) Provision for future installation of Cathodic protection with sacrificial anodes. 

l) Number of balls (Normal as well as abrasive) for COLTCS shall be as specified i.e Number of balls 
per charge shall be @ 10% of no. of tubes.  

m) The hydrostatic test pressure shall be 1.5 times the design pressure. 
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n)  All sub - vendors shall be subject to BHEL/ Customer/Customer’s Consultant approval in the event 
of order.  

o) The Performance guarantees of equipments shall stand valid till the satisfactory completion of 
performance testing & its acceptance by BHEL/ Customer/Customer’s Consultant. 

p) The offered COLTCS have been supplied by bidder in the past meeting the customers qualifying 
criteria of its operation at two sites for minimum period of two years. Any deviation to this criteria 
shall be suitably highlighted in the deviation schedule. 

q) The orientation of piping around COLTCS shall be finalised during detailed Engg. 

r) Electrical/ C&I : 

� All selected motor ratings have minimum 15 % margin over maximum continuous demand of the 
driven equipment including voltage and frequency variations, temperature rise and other factors.  

� Supply of electrical viz. LT power cables, instrumentation and control cables, cable glands, lugs, 
cable trays etc. shall be as per specification. Their erection shall be done by BHEL 

� The junction boxes for termination of DPT/ DPS/ Actuator LS/ solenoid valves/ Ball oversize 
monitor/ Ball recirculating monitor are included in bidders scope. The instrumentation cable and 
cabling from instruments/ actuators to junction boxes is also included in bidders scope. 

� Valve actuators and controls shall be  provided as specified in Data Sheet-A and Project specific 
requirements as specified in Section C-2 & Section C-3  

� Alarms/ annunciations/ instruments shall be finalised during detailed engineering in the event of 
order which shall be subject to BHEL/ Customer/Customer’s Consultant approval and shall be 
without any commercial implications to BHEL.   
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