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SECTION - A 
                 

GENERAL INSTRUCTIONS  & INFORMATION FOR TENDERER 
 
A.1.0:   PROCEDURE FOR SUBMISSION OF SEALED TENDERS 
 
 The tenderer must submit their tenders as required in two parts in separate sealed 

covers prominently superscribed as Part-I, Technical Bid and Part-II, Price Bid and 
also indicating on each of the covers the tender specification number and due date 
and time as mentioned in the tender enquiry. 

 
 These two separate covers I and II (Part - I and Part - II) shall together be enclosed 

in third envelope (Cover - III) along with EMD and this sealed cover shall be 
superscribed and submitted. 

 
 PART - I (TECHNICAL BID) COVER - I: 
 
 Excepting rate schedule, all other schedules, data sheets and other details called for in 

the specifications including offer letter containing techno commercial conditions, if 
any, shall be enclosed in Part - I Technical Bid only. 

 
Tenderer, who are not registered with Transmission Business Group of BHEL, 
should enclose all information required for registration in prescribed formats sent 
along with this tender enquiry and other details as a proof of their credentials in a 
separate sealed envelope marked “Request for Registration” and submit prior to or 
along with their offer. 
 

 PART - II (PRICE BID) COVER - II: 
 

 Rate/Price Schedule only shall be given in this part - II “Price Bid”. 
 
A.2.0:   PROCEDURE FOR EVALUATION OF PRICE BIDS: 
         

 The following shall be Evaluation Procedure of the prices offered: - 
 
 Payment terms, Completion Schedule and other contractual terms & conditions shall 

be as per Tender Specifications.  
 
 No deviations are acceptable. Offers with deviations are likely to be rejected.  
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However, if the bidder insists on any technical or commercial deviations from the 
specifications and / or tender conditions, the price implication, if any, of 
withdrawing the deviations must be submitted along with the price bid in a 
separate sealed envelope super-scribed “Price implication for withdrawal of 
deviations”.  No price implication for withdrawal of deviation shall be accepted at a 
later date, after opening of technical bid.         

         
The offers of new vendors may not be considered even after opening of price bid if 
the vendor is not found suitable on final assessment for registration. 

 
A.3.0 This tender specification as a whole, furnishing all  the details  and other documents as 

required in the  following  pages,  shall  be duly signed & sent in a  sealed  cover 
superscribing  the  name of work as given  in  the  tender enquiry. 

         
A.4.0 The tender shall be addressed to: OFFICER INVITING THE TENDER AS 

INDICATED IN THE TENDER ENQUIRY. 
         
A.5.0 Tenders submitted by post shall be sent as  "REGISTERED POST  

ACKNOWLEDGMENT  DUE" and shall be posted  with   due allowance for any 
postal delay. The tenders received after the due date & time of opening are liable to 
be rejected.  Telegraphic offers and offers received by Telex/Fax may not be 
considered. 

         
A.6.0 Tenders shall be opened by the concerned officers of  BHEL at the time, date and 

venue as specified in the tender notice.  
         
A.7.0 The tenderer shall closely pursue all the clauses, specifications and drawings indicated 

in the Tender Documents before quoting. Should the tenderer have any doubt about 
the meaning of any portion of the Tender Specifications or find 
discrepancies/omission in the drawings or the tender documents issued are 
incomplete or shall require clarification on any of the technical aspect, scope of work 
etc. he shall at once contact the authority inviting the tender for clarification before the 
submission of the tender. 

         
A.8.0 Before tendering, the tenderer are advised to inspect the site of work & the 

environments and be acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour. No claim will be 
entertained later on the grounds of  lack of knowledge. 
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A.9.0 Tenderer must fill up all the schedules and  furnish  all the required information as per 
the instructions given  in various  sections of the tender specification.   Each and every 
page of the Tender Specification must be SIGNED AND SUBMITTED ALONG 
WITH THE OFFER by the Tenderer in token of complete acceptance thereof. The 
information furnished shall be complete by itself. 

         
A.10.0 The tenderer shall quote the rates in English Language and international numerals.  

Total price offered should be entered in figures as well as in words.  In case of  
difference  in  price between words & figures, the  price  in words will be treated as 
valid price.  For the purpose of the tender, the metric system of units shall be used. 

         
A.11.0 All entries in the tender shall either be typed or be written in ink.  Erasers and 

overwriting are not permitted and  may render such tender liable to  summary  
rejection.  All cancellations and  insertions shall be duly attested by the tenderer.         

 
A.12.0 DATA TO BE ENCLOSED:  
 
A.12.1 An attested copy of the Power of Attorney, in case the tender is signed by an 

individual other than the sole proprietor, shall be attached. 
         
A.12.2 IN CASE OF INDIVIDUAL: His full name, experience, address and nature of 

business. 
OR 

 
 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with   address 

and their experience. A  copy  of  the partnership deed/instrument of partnership duly  
certified by the Notary shall be enclosed. 

OR 
         
 IN CASE OF COMPANIES: Date & place of registration including date of 

commencement certificate in case  of  Public Companies  and  the nature of business 
carried on  by  the company.  Certified copies of Memorandum and  Articles  of 
Association are also to be furnished. Also indicate names, addresses and experience 
of the Directors. 

         
A.12.3 Three years financial turn over  (certified), present commitments with all orders in 

hand, value of total order, value completed, and balance with completion dates as per 
ANNEXURE-A. 

         
 
A.12.4 ORGANIZATION CHART & METHODS STATEMENT: 
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 The organization pattern and the manpower that are totally available with him & that 

will be deployed by the tenderer for this work in the form of month wise and category  
wise deployment  plan duly indicating the number of  Engineers, Supervisors,  Skilled  
and Unskilled Workers etc.  as  per proforma  at ANNEXURE-B shall be 
submitted. Work schedule (detail bar chart) and a methods statement showing how 
the contractor proposes to mobilise (considering the  difficulties  in  work that may be 
encountered) and  complete  the jobs  giving an idea of extent of  proposed  
mechanisation for  the execution of the jobs shall  also be submitted along with 
ANNEXURE-B.  

         
A.12.5 A list of machines, tools and tackles that the tenderer is having and those that will be 

deployed on this job giving proof of ownership or any tie-up of equipment as per 
proforma enclosed at ANNEXURE-C.  

         
A.12.6 Analysis of unit rate quoted as per proforma enclosed at ANNEXRE-D. 
         
A.12.7 Declaration sheet as per proforma enclosed at ANNEXURE-E. 
         
A.12.8 Check-list as per proforma enclosed at (ANNEXURE-F). 

         
A.12.9 Certificate from Schedule Bank to prove his financial capacity to undertake the work 

or  Solvency  Certificate from the concerned Government Authority.  
                      
A.12.10 A certificate of Income Tax / Sales Tax   verification  from the  appropriate  authority 

in the forms  prescribed  duly indicating  annual turnover. These certificates  shall  be 
valid  for  one  year from the date of issue  or  for  the period prescribed therein for 
all tenders submitted during the period. 

         
A.12.11 In addition to the above, the particulars required elsewhere in the tender documents. 
            
A.12.12  NOTE:  In terms of clauses A.12.1 to A.12.11 above, all the data required to be 

enclosed with the tender need  to be  furnished neatly typed, signed & stamped in the  
given formats  only  (in the form of  separate  sheets)  failing which  the tender may be 
considered as incomplete  and  is liable for rejection. Documentary proof wherever 
necessary also need to be enclosed. 
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A.13.0  EARNEST MONEY DEPOSIT: 

A.13.1 "Every Tender must be accompanied by the earnest money Deposit as specified in 
NIT in cash (as permissible under Income Tax Act), Pay order or Demand Draft 
only" 

A.13.2 CASH: The amount should be remitted by the party to cashier of Bharat Heavy 
Electricals Limited, at any of the following offices and "Cash Receipt" issued shall be 
enclosed along with tender. 

 i) BHEL-TBG, Piplani, Bhopal – 462 022. 

 ii) BHEL, Industry Sector, Integrated Office Complex Lodhi Road, New Delhi. 

A.13.3 Demand Draft or Pay order: From State Bank of India/ Nationalised Banks in favour 
of Bharat Heavy Electricals Limited.. 

A.13.4  Deleted 
 
A.13.5 Tenders received without Earnest Money in full or in the manner prescribed above 

will not be considered.  
         
A.13.6 EMD of the successful tenderer shall be converted and adjusted against the security 

deposit. 
         
A.13.7 In the case of unsuccessful tenderer the Earnest Money will be refunded to them after 

finalization of the tender. 
         
A.13.8 BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful 

tenderer: 
         (a) After opening of Tender, revokes/withdraws his tender within the validity period 

or revises/alters his earlier quoted rates/conditions. 
 (b) Fails to communicate unqualified acceptance of letter of intent within 15 days 

from the date of issue of Letter of Intent.      
 (c) Fails to submit 50% of the total Security Deposit before start of the work. 
 (d) Fails to start the work as indicated in the Letter of Intent. 
         
A.14.0 AUTHORIZATION AND ATTESTATION: 
         
 Tenders shall   be signed by persons duly authorized/empowered to do so.  Certified 

copies of such authority  & relevant documents shall be submitted along with the 
tenders. 
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A.15.0  VALIDITY OF OFFER: 
         
 THE   OFFER SHALL BE KEPT OPEN FOR   ACCEPTANCE FOR A 

MINIMUM PERIOD OF FOUR MONTHS FROM THE DATE OF OPENING 
OF TENDERS. In case BHEL calls for negotiations, such negotiations shall not 
amount to cancellation or withdrawal of the original offer which shall be binding on 
the tenderer. 

       
A.16.0  EXECUTION OF CONTRACT: 
         
  The successful tenderer's responsibility under this contract commences from the date 

of issue of the Letter of Intent by BHEL.  The successful tenderer shall be required to 
execute an agreement in the prescribed form as per ANNEXURE-G with BHEL 
within a reasonable time after the acceptance of his tender and in any case before 
submitting the first bill for payment. The expenses for completion, stamping and 
registration of the agreement with prescribed authority if necessary, shall be borne by 
the contractor. 

         
A.17.0 SECURITY DEPOSIT: 

         
"Upon acceptance of tender, the successful tenderer must deposit the security 
Deposit before commencement of work. The rate of Security Deposit will be as 
below : 

Work upto  Rs. 10 Lakhs    :10% 
 
Above Rs. 10 Lakhs upto Rs. 50 Lakhs :1.0 Lakh+7.5%of the amount 

exceeding 10 Lakhs.   
 
 Above Rs. 50 Lakhs   :Rs 4.0 Lakhs + 5 % of the amount 

exceeding Rs. 50 Lakhs. "  
    
A.17.1 The Security Deposit shall be deposited within 15 days from the date of award of 

work in any one of the following forms: 
i) Cash (as permissible under the Income Tax Act). 

ii) Pay Order, Demand Draft in favour of  BHEL. 

iii) Local cheques of scheduled banks, subject to realization.  

iv) Securities available from Post Offices such as National Savings Certificates, 
Kisan Vikas Patras etc.  
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(Certificates should be held in the name of Contractor furnishing the security and 
duly pledged in favour of BHEL and discharged on the back). 

v)   Bank Guarantee from scheduled Banks/ Public Financial Institutions as defined 
in the Companies Act subject to a maximum of 50% of the total security 
deposit value. The balance 50% has to be remitted either by cash or in the 
other form of security. The Bank Guarantee format should be as per Annexure 
H “ Proforma for BG for Security deposit. 

vi)   Fixed Deposit receipt issued by Scheduled Bank / Public Financial Institutions 
as defined in the Companies Act. The FDR should be in the name of the 
contractor, A/C BHEL, duly discharged on the back. 

vii)   Security deposit can also be submitted at the rate of 10% from the running 
bills. However in such cases at least 50% of the Security Deposit should be 
submitted before start of the work and the balance 50% may be submitted 
from the running bills. 

viii) EMD of the successful tenderer shall be converted and adjusted against the 
security deposit. 

ix) The security deposit shall not carry any interest. 

x) Security deposit shall not be refunded to the contractor except in accordance 
with the terms of the contract. 

Note :   1) The validity of the Bank Guarantee furnished towards Security Deposit under (v) 
above shall be up to three months more than the period of completion of work as 
stipulated in the LOI and the same will be kept valid by proper renewal till the 
completion of the work. 

2) The BG shall be submitted only through the Banker and direct submission by the 
party will not be accepted. Along with the BG, the Bank shall also furnish a letter of 
confirmation (format as per Annexure –L for the BG issued).  

3) Acceptance of Security Deposit against Sl. No. (iv) and (vi)  above  will be subject  
to hypothecation or endorsement on the  documents in favour of BHEL. However, 
BHEL will not be liable or responsible in any manner for the collection of interest or 
renewal of the documents or in any other matter connected therewith.  

 
A.17.2 If the value of the work done at any time exceeds the accepted agreement value, 

Security Deposit shall   be correspondingly enhanced and the extra Security Deposit 
shall be immediately deposited by  the  contractor  or recovered from the payments 
due to him. 

         
A.17.3 Deleted. 
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A.17.4 Failure to deposit the Security Deposit within the stipulated time, may lead to 
forfeiture of EMD and cancellation of the award of work. 

         
A.17.5 If any part of the Security Deposit of the contractor is held in the form of approved 

securities, it shall be kept transferred in the name of BHEL, in such a manner that the 
same can be realized fully without referring to the contractor. BHEL shall not be 
responsible for any depreciation in the value of Security while in BHEL's custody or 
for any loss of interest thereon.  

         
A.17.6 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims 

and penalties in the event of the contractor's failure to fulfil any of the contractual 
obligations or in the event of termination of  contract as per terms and conditions of 
the contract. BHEL reserves the right  to set off the Security Deposit,  against  any 
claims of any other contracts with BHEL. 

           
A.17.7 RETURN OF SECURITY DEPOSIT: 
         
 If the contractor duly performs and completes the work  in all respects to the entire 

satisfaction of BHEL and  presents an absolute "No demand certificate",  returns 
properties belonging to BHEL,  taken,  borrowed  or  hired by him for carrying out 
the  said  works, and furnishes performance bond BG in the prescribed proforma as 
per ANNEXURE-I,  Security Deposit  will be  released to the contractor after 
deducting all  costs, expenses  and  other amounts that are to be paid  to  BHEL 
under  this contract or other contracts entered into  with the  contractor.   It  may be 
noted that in  no  case  the Security  Deposit  shall  be  refunded/released  prior  to 
passing of final bill.  

         
A.18.0 No interest shall be payable by BHEL on EMD, Security Deposit or on any money 

due to the contractor. 
        
A.19.0 REJECTION OF TENDER & OTHER CONDITIONS: 
         
A.19.1 The decision of acceptance of tender will rest with BHEL which does not bind itself 

to accept the lowest tender  or  any  tender  and reserves to itself full  rights  for  the 
following without assigning any  reasons whatsoever: 

        
 (a) To reject any or all of the tenders. 

(b) To split up the work amongst two or more Tenderer. 
(c) To award the work in part. 
(d) In either of the contingencies stated in  (b) and (c) above to modify the time  for 

completion suitably.  
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A.19.2 Conditional and unwitnessed tenders, tenders  containing absurd or unworkable rates 

& amounts, tenders which  are incomplete  or otherwise considered defective and  
tenders not  in accordance with the tender conditions,  specifications etc. are liable to 
be  rejected. 

         
A.19.3 In case of any adverse information is received  concerning performance,  capability or 

conduct of the tenderer  after issue of tender enquiry, BHEL reserves the right to 
reject the offer at any stage as deemed fit. 

         
A.19.4 Offers with inadequate Tools & Plants, Manpower Deployment Plan, Method 

Statement are liable for rejection. 
         
A.19.5 In  case the present commitments of the tenderer  is  such that award of further work 

is likely to affect performance in  the  work under this tender, its offer is  liable  for 
rejection. 

         
A.19.6 Offers from tenderer not registered with Transmission Business Group of BHEL are 

liable for rejection  if request  for registration along with relevant  information for  
registration  in prescribed format is  not  submitted prior  to or along with Technical 
Bid or the  tenderer  is not  found suitable after preliminary/ final assessment  by 
BHEL. 

         
A.19.7 If a tenderer expires after the submission of his tender or after the acceptance of his 

tender, BHEL may at its discretion, cancel such tender.  If a partner of a firm expires 
after the submission of the tender or after the acceptance of the tender, BHEL may 
cancel such tender  at its discretion unless the firm retains its character. 

         
A.19.8 BHEL   will not be bound by any Power of Attorney granted by  the tenderer or by 

changes in the composition  of  the firm  made  subsequent to the execution of  the  
contract. BHEL  may, however, recognise such Power of  Attorney  and changes  
after obtaining proper legal advice, the cost of which will be chargeable to the 
contractor concerned. 

         
A.19.9 If  the tenderer deliberately gives wrong  information  in his tender, BHEL reserves 

the right to reject such  tender at  any stage or to cancel the contract, if  awarded,  
and forfeit  the  Earnest  Money/Security  Deposit/any  other moneys due. 
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A.19.10 Canvassing in any form in connection with the tender is strictly prohibited and the 
tenders submitted by  the contractors  who  resorts to canvassing are liable  to  be 
rejected. 

         
A.19.11 Should  a tenderer or contractor or in the case of a  firm or  company  of contractors/ 

one or more of  its  Partners/ Share  holders/ Directors  have  a  relation  or  relations 
employed  in BHEL, the authority inviting tender shall  be informed  to the fact along 
with the offer, failing  this, BHEL  may,  at its sole discretion reject  the  tender  or 
cancel the contract and forfeit the Earnest Money/ Security Deposit.               

         
A.19.12 The successful tenderer should not sub-contract the part or complete work detailed 

in the tender  specifications without written permission of BHEL. The tenderer is 
solely responsible to BHEL for the work awarded to him.  

         
A.19.13 NO DEVIATIONS ARE ACCEPTABLE. OFFERS WITH DEVIATIONS ARE 

LIKELY TO BE REJECTED. HOWEVER, IF THE BIDDER INSISTS ON ANY 
TECHNICAL OR COMMERCIAL DEVIATIONS FROM THE 
SPECIFICATIONS AND / OR TENDER CONDITIONS, THE PRICE 
IMPLICATION, IF ANY, OF WITHDRAWING THE DEVIATIONS 
MUST BE SUBMITTED ALONG WITH THE PRICE BID IN A 
SEPARATE SEALED ENVELOPE SUPER-SCRIBED “PRICE 
IMPLICATION FOR WITHDRAWAL OF DEVIATIONS”.  NO PRICE 
IMPLICATION FOR WITHDRAWAL OF DEVIATION SHALL BE 
ACCEPTED AT A LATER DATE, AFTER OPENING OF TECHNICAL BID.         
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ANNEXURE - A 
         

    DETAILS OF WORK EXECUTED/BEING EXECUTED 
         

        A) WORK EXECUTED 
         

Sl. 
No. 

Financial 
Year 

Customer Description of work Total order 
value 

Remarks 

      
 
 
 
 
 
 
 
 
 
 

       
B) WORK BEING EXECUTED 

         
Sl. 

No. 
Customer Description 

of work 
Total 
Value 

Value of 
the portion 
completed 

Actual 
start date 

Expected 
completion 

date 

Remarks 
 
 
 
 

        
 
 
 
 
 
 
 
 

 
         
                         

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - B 

 
 (A) PROPOSED MANPOWER (ENGINEERS/ SUPERVISORS) 

RESOURCES FOR EXECUTION OF WORK 
         
 

Sl. 
No. 

Name of the staff Qualification Experience in 
years 

Remarks 

     
 
 
 
 
 
 
 
 

       
       
 (B) MONTH WISE MANPOWER DEPLOYMENT PLAN 
         
Sl. 
No. 

Category Indicate No. of persons to be deployed in each month 

  1st 2nd 3rd 4th 5th 6th 7th 8th and so on 
           

 
 
 
 
 
 
 
 

 
                 
(C) Total man days planned to be deployed for the work ..............  Man days   
                 
                        

(SIGNATURE OF TENDERER) 
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WITH STAMP 
 
 

ANNEXURE - C 
        
 (A) STATUS OF TOOLS, PLANTS & INSTRUMENTS  
         
Sl. 
No. 

Name of 
Equipment 

Quantity 
owned 

Registration 
No. 

Documents 
enclosed for 

proof of 
Ownership / 

tie-up 

Present 
Location 

Quantity 
proposed to 
be deployed 
for this job 

       
 
 
 
 
 
 
 

                      
B) MONTH WISE TOOLS, PLANTS & INSTRUMENTS DEPLOYMENT PLAN 

         
Sl. 
No. 

Description of 
Tools, Plants & 

Instruments 

Indicate Nos. to be deployed in each month 

  1st 2nd 3rd 4th 5th 6th 7th and so on 
          

 
 
 
 
 
 
 
 
 

 
         
         



BHARAT  HEAVY  ELECTRICALS  LTD., 
TRANSMISSION BUSINESS GROUP, New Delhi  

Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02 
 

Page 18 of 70    

 
(SIGNATURE OF TENDERER) 

WITH STAMP 
            

ANNEXURE - D 
ANALYSIS OF UNIT RATE 

         
         

Sl. 
No. 

Description Percentage of the 
unit rate 

Remarks 

01. Salary and wages for staff and works 
 

  

02. Materials 
 
a) ............................ 
 
b) ............................ 
 
c) ............................. 
 
d) .............................. 
 

  

03. Depreciation and maintenance for Tools 
and  Plants 
 

  

04. Depreciation and maintenance for other 
items 
 

  

05. Establishment and administrative 
expenses of site 
 

  

06. Overheads 
 

  

07. Profit 
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(SIGNATURE OF TENDERER) 

WITH STAMP 
         
         
         

ANNEXURE - E 
         
         

 
DECLARATION SHEET 

         
         
        
I .................................................   hereby certify that all the information and data furnished by 

me with regard to this Tender Specification No.....................................  are true and complete 

to the best of my knowledge. I have gone through the specification, conditions and stipulations 

in detail and agree to comply with the requirements and intent of specifications. 

       
   
I further certify that I am the duly authorised representative of the under mentioned tenderer and 

a valid power of attorney to this effect is also enclosed. 

         
         
         
         
         

TENDERER'S NAME AND ADDRESS 
         
         
         
         
         
         
         
AUTHORISED REPRESENTATIVE'S SIGNATURE WITH NAME AND 
ADDRESS 
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ANNEXURE - F 

         

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 
         

 NOTE: Tenderers are requested to fill in the following details and no column should be 
left blank.  

1.  Name & Address of the Tenderer    : 
2. Phone/Fax No. (Office)    :  
3. email ID      : 
4. Name & designation of the official of the tenderer : 
             to whom all the references shall be made 
5. Tenderer's Proposal No. & date     :      
6. Whether EMD submitted (by cash/    : By......... 
 Bank Guarantee/Bank Draft) 
7. Validity of offer/rates quoted for six months  : Yes/No 
             from the date of opening of tender 
8. Attested copy of power of attorney    : Yes/No 
 as per Clause-A.12.1 
9. Solvency Certificate submitted    : Yes/No 
             as per Clause-A.12.9 
10. Income Tax/Sales Tax Certificate   : Yes/No 
 submitted as per Clause-A.12.10 
11. Details of work executed/being     : Yes/No 
 executed as per Annexure-A 
12. Month wise & Category wise manpower   : Yes/No 
            deployment plan as per Annexure-B 
13. Status of Tools, Plants and Instruments & their  : Yes/No 
 month wise deployment plan as per Annexure-C 
14. Analysis of unit rate quoted as per Annexure-D  : Yes/No 
15. Declaration sheet as per Annexure-E   : Yes/No 
16.  Request for registration (for new   : Yes/No 
 tenderers) submitted 
         
 Date ...........                        (SIGNATURE OF TENDERER) 
                                                        WITH STAMP 
              WITNESS : (Signature with full particulars) 
        1. 
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           2. 
 
 

ANNEXURE - G 
PROFORMA FOR C O N T R A C T  A G R E E M E N T 

         
 CONTRACT NO.             :    
 LETTER OF INTENT NO.   :     
 WORK ORDER NO.   :    

1. The Contract Agreement entered into the day of .........., 20... (......... day of .....two 
thousand and……. ....) at New Delhi, between M/S BHARAT  HEAVY  
ELECTRICALS  LIMITED,  TRANSMISSION  BUSINESS GROUP, New Delhi , 
having  it's Registered Office at BHEL House,  Siri  Fort, New  Delhi - 110 049 
(hereinafter called the  FIRST  PARTY which  expression shall include their executors,  
administrators,    successors   and   permitted   assigns) 

AND 

  M/S  ..........................  (hereinafter  called  the SECOND  PARTY which expression 
shall include their  executors, administrators, successors and permitted assigns). 

2. And whereas the FIRST PARTY  called for the offer for  the work  of...............   as 
per approved specifications, drawings and quality plan at ............. as per Tender 
Specification No.......... , dated ........... 

3. Whereas  the SECOND PARTY submitted their offer  No. ................... dated ........ 
against above.   

4. Whereas the FIRST PARTY has accepted the offer referred to above  & issued Letter 
of Intent No.......,  dt......  and also detailed Work Order No...., dt ........... 

5. Whereas the SECOND PARTY has agreed to work as Sub-Contractor of the FIRST 
PARTY on the conditions specified in the Tender Specifications at a contract price of 
Rs....... (Rupees...........................) at ........ 

6. Now,  therefore  it is hereby mutually agreed  to  by  and between the parties hereto as 
under : 

 a) The   SECOND   PARTY   shall   execute   the    works of 
..............................................  at  ....................  on the conditions specified  in 
Tender  Specifications of FIRST PARTY and  Letter  of Intent referred to herein 
before at a total  contract price of Rs.......... (Rupees .....................) 
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         b) That the SECOND PARTY shall organise all activities and mobilisation of 
facilities so that the work specified herein before is completed by ......as  per the  
time  bound programme mentioned  in  the  Tender Specifications. 

         

c) That all disputes arising out of or relating to  this agreement shall be referred to the 
sole Arbitrator as per arbitration clause mentioned in the Tender Specifications. 
The Arbitrator from time to time with  the consent  of the parties enlarge the time  
for  making and  publishing award without reference to the  court for the purpose.  

 d) That the jurisdiction in all suits or claims arising out of this agreement shall be of 
Bhopal Courts only.      

e) The Following documents shall form part of this agreement: - 

  i)     

                 ii)   

                 iii) 

                 iv)    

                 v)    

                 vi)   

7. Deviation Limit : The contract value is subject to  deviations depending upon the 
actual requirement within  plus or minus  30%. Quantities  of individual items may 
vary to any extent  or may get deleted.  

8. Terms of Payment : The terms of payment applicable to this contract  shall  be those 
covered under Point  No....   of  Work  Order  dt. .......... and as per  Tender  
Specifications. 

9. Abandoning  the  work : In the event of the  SECOND  PARTY abandoning the 
work, FIRST PARTY reserves the right to get the  unfinished  work  done at the risk 
and  cost  of  the SECOND PARTY. 

10. All  other terms and conditions shall be as stipulated  in the Tender Documents. 

11. This contract agreement consists....  pages. 

 IT WITNESS WHEREOF, the parties have signed this agreement on  the date, 
month and year first above written in  presence of          

                   
  For and on Behalf of  

(FIRST PARTY) 
         
WITNESS (WITH ADDRESS)                        For and on Behalf of 
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(SECOND PARTY)           
           
1. 
2. 
 
 

ANNEXURE - H 
        

PROFORMA FOR BANK GUARANTEE (FOR SECURITY DEPOSIT) 

1. In consideration of the Bharat Heavy Electricals  Limited, having its Registered Office 
at BHEL House, Siri Fort, New Delhi-110  049 through its Unit/Division at Industry  
Sector-TBG, New Delhi hereinafter called BHEL, having agreed  to exempt..... 
(hereinafter called "the said  contractor(s)") from  the  demand, under the terms and 
conditions  of  the LOI/WO, dated ...  made between BHEL and M/s........   for the  
work  .............. of (Name of  work)  (hereinafter called "the said Agreement") of 
Security Deposit / mobilisation advance for the due fulfilment by the said  contractor(s)  
of the terms and conditions contained in the  said Agreement,  on  production of Bank  
Guarantee  for  Rs....   (Rupees............  only). We,   .... (indicate the  name of  the 
Bank) (hereinafter referred to as "Bank")  at  the request of the contractor(s) do hereby 
undertake to pay to BHEL an amount not exceeding Rs.......... against any loss or  
damage caused to or suffered or would be caused to  or suffered  by BHEL, by reason 
of a breach by the said  contractor(s), of any of the terms of conditions contained in the 
said agreement.     

2. We,  .............  (indicate  the name of  the  Bank)  do hereby undertake to pay the 
amounts due and payable  under this guarantee without any demur, merely on a 
demand  from BHEL,  stating  that the amount claimed is due by  way  of loss or 
damage caused to or would be caused to or suffered by  BHEL by reason of breach 
by the said contractor(s)  of any  of the terms or condition(s) failure to  perform  the 
said  agreement or by reason of the contractor(s)  failure to perform the said 
agreement. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs..................      

3. We, ............ (Indicate the name of the Bank) undertake to  pay  BHEL any money so 
demanded not  withstanding  any dispute  or  disputes raised by the Contractor(s)  in  
any suit  or proceeding pending before any court  or  Tribunal relating  there  to, our 
liability  under  these  presents being absolute and unequivocal. The payment so made 
by us under this bond shall be a valid discharge of our liability for payment there under 
and the contractor(s) shall have no claim against us for making such payment. 



BHARAT  HEAVY  ELECTRICALS  LTD., 
TRANSMISSION BUSINESS GROUP, New Delhi  

Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02 
 

Page 24 of 70    

4. We, ...(indicate the name of the Bank) further  agree that the guarantee herein after 
contained shall remain  in full  force  and effect during the period  that  would  be taken 
for the performance of the said agreement & that  it shall continue to be enforceable till 
all the dues of BHEL under  or by virtue of the said agreement have been  fully paid  
and its claims satisfied or discharged or till  BHEL certifies that the terms and conditions 
of the said agreement have been fully and properly carried out by the  said 
contractor(s)  &  accordingly discharges  this  guarantee. Unless  a demand or claim 
under this guarantee is made  on us in writing on or before........ we shall be  discharged 
from all liability under this guarantee thereafter. 

5. We,..........(indicate the name of the Bank) further agree with BHEL that BHEL shall 
have the fullest liberty without our consent & without affecting in any manner our  
obligations  hereunder to vary any of the terms & conditions  of the  said agreement or 
to extend time performance  by  the said  contractor(s) from time to time or to  
postpone  for any  time or from time to time any of the powers  exercisable by BHEL 
against the said contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said agreement & we shall not be relieved from our liability  by reason of 
any such variatio n, or  extension  being granted to the said contractor(s) or for any  
forbearance, act  or omission on the part of BHEL or any indulgence  by BHEL to said 
contractor(s) or by any such matter or  thing whatsoever which under the law relating to 
sureties would, but for this provision, have effected of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

7. We,  .................(indicate  the  name  of  the  Bank) lastly  undertake not to revoke this 
guarantee during  its currency  except  with  the previous consent  of  BHEL  in writing.  

 Dated the .............. Day of ...........20...             

 For .......................(indicate the name of the Bank)                     

              WITNESS : 1)       

                              2) 

(SIGNATURE OF BANK REPRESENTATIVE WITH SEAL) 

NOTE 

 1. The above format is drawn upon the model form jointly evolved  by  the 
Reserve Bank of  India,  the  Indian Banks  Association and the Ministry of 
Finance,  Government of India as circulated by Indian Banks  Association,  
Bombay vide their letter No.  LA/14-61/808, dated 01.05.1980. 

            2. As such no deviations are acceptable.         
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ANNEXURE – I 
 

PROFORMA FOR PERFORMANCE GUARANTEE 
(to be used in appropriate value non - judicial stamp paper) 

 

1. This deed of guarantee made this ............................... day of .............. 20… by 
...................................... Bank Limited .............................. in favour of Bharat Heavy 
Electricals Limited having their registered office at BHEL House, Siri Fort, New Delhi - 
110 049. 

 
2. Whereas M/s .................................... (hereinafter called the CONTRACTOR / 

SELLER have entered into a Contract bearing No. ............................. 
dated.......................... (hereinafter called the CONTRACT) for supply / civil works 
/erection, testing and commissioning of M/s Bharat Heavy Electricals Limited 
(hereinafter called the COMPANY). 

 
3. And whereas the said CONTRACT Inter - alia provides that the CONTRACTOR / 

SELLER shall pay to the COMPANY a sum of Rs. ........... only towards Performance 
Guarantee in the form and manner therein specified. 

 
4. And whereas the SELLER / CONTRACTOR have approached ....................... Bank 

Limited (hereinafter referred to as the GUARANTOR) and at their request and in 
consideration of the arrangement arrived at between the CONTRACTOR and the 
GUARANTOR, the GUARANTOR has agreed to give the Guarantee as hereinafter 
mentioned in favour of the COMPANY. 

 
 NOW THIS DEED WITNESSES AS FOLLOWS: 
 
5. The GUARANTOR by the hand of Mr. ........................................ and its lawfully and 

fully constituted attorney and do hereby guarantee the due and faithful performance of 
the said CONTRACT and do hereby irrevocably undertake and promise to pay the 
COMPANY without any demur merely on demand made by them a sum not exceeding 
Rs. ............................. only in case the COMPANY sustains any loss or damage by 
reason of any breach, default by the CONTRACTOR / SELLER of any of the terms, 
conditions, stipulations or undertakings or any one of them contained in the said 
CONTRACT and the tender documents attached hereto and for payment of any 
moneys payable by the CONTRACTOR / SELLER to the COMPANY under the 
terms and conditions of the said CONTRACT. The decision of the COMPANY 
regarding the breach, default, loss, damage and payment shall be conclusive and 
binding in the GUARANTOR, irrespective of the fact whether the CONTRACTOR / 
SELLER admits or denies such claims or questions its correctness in any court, tribunal 
or arbitration proceedings or before any other authority. 
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6. The COMPANY shall have the fullest liberty without effecting in any way the liability of 

the GUARANTOR under this guarantee, from time to time to vary any of the terms and 
conditions of the CONTRACT or extend time by the SELLER / CONTRACTOR or 
to postpone for any time and from time to time any of the powers exercisable by its 
against the SELLER / CONTRACTOR and either to enforce or forbear from enforcing 
any of terms and conditions governing the CONTRACT  or securities available to the 
COMPANY and the GUARANTOR shall not be released from its liability under these 
presents by any exercise by the COMPANY of the liberty with reference to the 
matters aforesaid or by reason of time being given to the SELLER or any other 
forbearance, act or omission on the part of the COMPANY or any indulgence by the 
COMPANY to the SELLER / CONTRACTOR or of any other matter or thing 
whatsoever which under the law relating to sureties, would but for this provision have 
the effect of so releasing the GUARANTOR / CONTRACTOR from its liability under 
this Guarantee. 

 
7. This Guarantee shall remain in full force and effect and the GUARANTOR shall be 

liable under the same irrespective of any concession or time being granted by the 
COMPANY to the CONTRACTOR in or for fulfilling the said CONTRACT and this 
Guarantee shall remain in full force irrespective of any change in terms and conditions, 
stipulations or any variations in the terms of CONTRACT irrespective of whether 
notice of such change and / or variation is given to the GUARANTOR or not and the 
claim to receive such notice of any change and or variation of the terms / or conditions 
of the CONTRACT is hereby specially waived by the GUARANTOR. 

 
8. The GUARANTEE herein contained shall not be determined, prejudiced or effected by 

the liquidation or winding up or insolvency of or change in the constitution of the 
CONTRACTOR but shall in all respects and for all purposes be binding and operative 
until all payments or all moneys due or that may hereafter become payable to the 
COMPANY are paid in respect of any liability or obligation of the CONTRACTOR 
under the CONTRACT. 

 
9. The GUARANTOR further agree that the Guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the commencement of the 
CONTRACT till end of the CONTRACT and its claim satisfied or discharged and till 
the COMPANY certified that the terms and condit ions of the CONTRACT have been 
fully and properly carried out by the SELLER and accordingly discharges this 
guarantee, subject, however, that the COMPANY shall have no claim under this 
Guarantee after ................. months from the date of completion of the Guarantee has 
been served on the GUARANTOR before the expiry of the said period in which case 
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the same shall be enforceable against GUARANTOR not withstanding the fact that the 
same is enforced after expiry of said period. 

 
 The GUARANTOR undertake not to revoke this Guarantee during the period it is in 

force except with the previous consent of the COMPANY in writing and agree that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution 
of the SELLER or the GUARANTOR shall not discharge the GUARANTOR’s 
liability here under. 

 
 It shall not be necessary for the COMPANY to proceed against the SELLER before 

proceeding against the GUARANTOR and the Guarantee herein contained shall be 
enforceable against them not withstanding any security which the company may have 
obtained or obtained from the SELLER shall at the time when proceedings are taken 
against the GUARANTOR here under be outstanding or unrealized. 

 
 The GUARANTOR hereby declare that it has power to execute this Guarantee and the 

executant has full powers to do so on its behalf under the proper authority granted to 
him/them by of the GUARANTOR. 

 
10. Not withstanding anything herein before contained, our liability under this Guarantee is 

restricted to Rs. ............................ (Rupees ............................... ............................... 
only) and will expire on ........................ and unless a claim in writing is presented to us 
or an action or suit to enforce the claim is filed against us, within six months from the 
date, all our rights shall be forfeited and we shall be relieved and discharged from all 
our liabilities thereunder. 

 
 IN WITNESS whereof the ................................. (Bank) have hereunto set and 

subscribed their hands the day, month and year first above written. 
 
 
 

SIGNED FOR AND ON 
BEHALF OF THE BANK 

WITNESS: 
 NAME AND ADDRESS     SIGNATURE 
 
1. 
 
2.  
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ANNEXURE - J 
         

REVISED PRICE OFFER IN LIEU OF WITHDRAWAL OF DEVIATIONS/ 
CLARIFICATIONS OFFERED BY BHEL  

 
         
         
Sl. 

No. 
Clause Ref. Description 

of Deviation/ 
Clarification 

Whether 
Increase/ 

Decrease in 
Price 

Unit Rate (if 
applicable) 

Total 
Increase/ 
Decrease 

Remarks 

       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
         
NOTE: Total increase  or  decrease  in  total  price  shall  be indicated either in 

percentage or in value (Rs.). 
         
         
         
         
         
         

(SIGNATURE OF TENDERER) 
WITH STAMP 
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   ANNEXURE - K 
 
        

LIST OF LABORATORY TEST EQUIPMENTS 
 
 
SL. NO.  DESCRIPTION OF APPARATUS  CODE REF. 
 
01.  VICATS APPARATUS    IS-5513 
02.  LE-CHATELIER'S TEST APPARATUS  IS-5514 
03.  MOULD (CEMENT)                 IS-10086 
04.  CEMENT MORTAR MOULD VIBRATOR   IS-10078 
05.  CONCRETE CUBE MOULDS   IS-10086 
06.  COMPR. STRENGTH TEST M/C   IS-2505 
07.  CONCRETE SLUMP CONE    IS-7320 
08.  COARSE AGGR. SIEVES    IS-383 
09.  FINE AGGR. SIEVES    IS-383 
10.  AGGR. IMPACT TEST M/C    IS-9377 
11.  (a)  SOIL CORE COMPACTOR   IS-2720 
  (b)  PROCTOR COMPACTION   IS-29 
12.  REBOUND HAMMER 
13.  THEODOLITE 
14.  DUMPY LEVEL WITH STAFF 
15.  OVEN 
16.  PHYSICAL BALANCE 
17.  AIR ENTERTAINMENT METER   ST-1199 
         
         
         
                 
         
         
         

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - L 
 
 
(On Banks Letter Head) 
 
To: 
 
DGM (Finance) 
Transmission Business Group, 
2nd floor, Bharat Heavy Electricals Limited, 
Integrated office Complex, Lodhi Road, 
New Delhi 110 003 
 
Ref & Date : 
 
Sub :  Confirmation of Bank  Guarantee no. <<BG No. >> 
 
We are a Scheduled Bank other than Co-operative Bank under the RBI Act 1934. The 
aforesaid BG No. << BG No. >> for Rs. <<BG Amount>>/ (In Words Also) and valid upto 
<<validity date>> is issued by us on behalf of M/s <<Beneficiary’s Name>> in favour of 
BHARAT HEAVY ELECTRICALS LTD. – TRANSMISSION BUSINESS GROUP.  
The format of the Bank Guarantee is strictly as per the format prescribed by M/s BHEL and 
the stamp paper forming part of the BG are as per the state rules extant. 
 
The signatories to the Bank Guarantee are duly authorised. 
 
Thanking You, 
 
 
 
 
For and On Behalf of  
Name of the Bank & Seal 
 
 
 
(Please Sign Here) 
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SECTION - B 
GENERAL TERMS AND CONDITIONS 

         
B.1.0 The following terms shall have the meaning hereby assigned to them except where the 

context requires otherwise:- 
            
B.1.1 BHEL (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a Company 

registered under Indian  Companies  Act  1956,  with its Registered  Office  at  
BHEL House,  Siri Fort, New Delhi-110 049 or its Authorised Officers or its 
Engineers or other employees authorised to deal with any matters with which these 
persons  are concerned. 

 
B.1.2 "GENERAL MANAGER" shall mean the Officer in Administrative charge of the 

Contracting Unit of BHEL. 
         
B.1.3 “ENGINEER" OR "ENGINEER-IN-CHARGE" shall mean Engineer deputed by 

BHEL. The term includes "Deputy General Manager, Construction Manager, 
Resident   Engineer, Assistant Site Engineer of BHEL/at the site as well as the officers 
in charge at Head Office.  

 
B.1.4 “SITE” shall  mean the place or places at  which  the plants/equipment are to be 

erected and services are to be  performed as per the specification of this tender. 
         
B.1.5 "CLIENTS OF BHEL" or "CUSTOMER/OWNER" shall mean the organization to 

whom BHEL is responsible for this work. 
               
B.1.6 "CONTRACTOR" shall mean the individual, firm  or Company  who enters into this 

Contract with BHEL  and  shall include their executors, administrators, successors 
and assigns. 

           
B.1.7 "CONTRACT” or  "CONTRACT DOCUMENT” shall mean   and include the 

agreement, the work order, the accepted appendices of rates, Schedules of 
Quantities, if any, General Terms and Conditions of Contract, Special Conditions of 
Contract, Instructions to Tenderers,  the drawings,  the  Technical Specifications,  the  
Special Specifications,  if any, the tender documents  and  the Letter of 
Intent\Accepting Letter issued by BHEL. Any conditions or terms stipulated by the 
tenderer in the tender documents or subsequent letters shall not  form part  of the 
Contract unless specifically  accepted  in writing by BHEL in the Letter of Intent and 
incorporated in the Agreement. 
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B.1.8 "GENERAL CONDITIONS OF CONTRACT" shall mean the  "Instructions  and 
Information for Tenderers  and  General terms and Conditions" pertaining to the work 
detailed. 

         
B.1.9 TENDER SPECIFICATIONS" shall mean the Special Conditions, Technical 

Specifications, Appendices, Site Information and drawings pertaining to the work  for 
which  the  tenderers  are  required to submit their offer. Individual Specification 
Numbers will be assigned to each tender specification. 

 
B.1.10 “TENDER DOCUMENTS" shall mean the General Conditions of Contract and 

Tender Specifications. 
         
B.1.11 "LETTER OF INTENT"  shall mean the  intimation  by  a letter/telegram/telex/ fax to 

the tenderer that the tender has been accepted in accordance with  provisions 
contained in the letter. The responsib ility of the contractor  commences  from the date 
of issue of  this letter  and all the terms and conditions  of   contract are applicable 
from this date.  

         
B.1.12 "COMPLETION TIME" shall mean the period by date specified in the Letter of 

Intent/Work Order or date mutually agreed upon for handing over of the erected 
equipment/plant which are found acceptable by the  Engineer being  of  required  
standard  and  conforming  to  the  specifications of the contract.  

         
B.1.13 "ZERO DATE" shall mean the planned commencement date of work  under this 

tender and shall be date of  issue  of Letter of Intent.  
         
B.1.14 "PLANT" shall mean and connote the entire assembly  of the plant and equipment 

covered by the contract. 
         
B.1.15 "EQUIPMENT"  shall  mean all  equipment,  machineries,  materials, structural, 

electricals and other components of the plant covered by the contract.                           
         
B.1.16 "TESTS" shall mean and include such test or tests to be carried out by the contractor 

as are prescribed in the contract  or considered necessary by BHEL, in order to 
ascertain  the quality, workmanship,  performance  and  efficiency of the contracted 
work or part thereof. 

         
B.1.17 "APPROVED"  "DIRECTED" or "INSTRUCTED" shall  mean  approved, directed 

or instructed by BHEL. 
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B.1.18 "WORK  OR CONTRACT WORK" shall mean and include  supply of  all  
categories of labour,  specified  consumables, tools  and tackles required for 
complete and  satisfactory site transportation, handling, stacking,  storing, civil  and  
electrical  works,  erection,  testing  and commissioning  of the equipment to the entire 
satisfaction of BHEL. 

 
B.1.19 "SINGULAR  AND  PLURAL" etc.  words  carrying  singular number shall also 

include plural and vice versa,  where the  context  so requires.  Words  imparting  
masculine gender shall be taken to include the  feminine gender and  words imparting 
persons shall include any  Company or Association or Body or Individuals, whether 
incorporated or not. 

         
B.1.20 "HEADINGS" The headings in these General Conditions are solely  for the purpose 

of facilitating  reference  and  shall not be deemed to be part thereof or be taken into 
consideration  in  the interpretation  of  construction thereof or the contract. 

         
B.1.21 "MONTH" shall mean calendar month.  
 
B.1.22 "WRITING” shall include any manuscript typewritten or printed statement under the 

signature or seal  as  the case may be. 
         
B.2.0 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: 
                         
 The Contract shall be governed by the Law for the time being enforce in the Republic 

of India. The Civil Court at Delhi having ordinary Original Civil Jurisdiction shall alone 
have exclusive jurisdiction in regard to all claims in respect of this contract. 

         
B.3.0 ISSUE OF NOTICE: 
                     
 The contractor shall furnish to the Engineer, the name, designation and address of his 

authorised agent and all complaints, notices, communications and   references shall be 
deemed to have been duly given to the Contractor, if delivered to the Contractor or 
his authorised agent and shall be deemed to have been so given in  the  case  of  
posting on the day on which they  would  have reached such address in the ordinary 
course of post  or at which they were so delivered or left. 

         

B.4.0 USE OF LAND:         

 No land belonging to BHEL or its customer under  temporary  possessions  of  
BHEL shall be occupied  by the contractor without the written permission of BHEL. 

         
B.5.0 COMMENCEMENT OF WORK: 
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B.5.1 The contractor shall commence the work within fifteen days  of Letter of Intent or the 

time indicated in  the Letter of Intent/Work Order and shall proceed with  the same 
with due expedition without delay.  

            
B.5.2 If  the successful tenderer fails to commence the  work within  the stipulated time, 

BHEL, at its sole  discretion  will have the right to cancel the Letter of  
Intent/Contract.  His Earnest Money and/or Security Deposit will stand forfeited 
without any further reference to him without prejudice to any and all of BHEL's other 
rights and remedies in this regard. 

         
B.5.3 All the works shall be carried out under the direction and to the satisfaction of 

BHEL/Customer/Owner. 
     
B.5.4  The transported equipment, erected/constructed plant or work performed under the 

contract, as the case may be, shall  be taken over when it has been completed in  all 
respect  and/or  satisfactorily put into  operation  at site. 

         
B.6.0 MEASUREMENT OF WORK AND MODE OF PAYMENT: 
         
B.6.1 All payments due to the contractor shall be made only by  "Account  Payee 

Cheques". 
 
B.6.2 For progress/running bill payments, the contractor shall present detailed measurement 

sheets in triplcate duly indicating all relevant details based on technical documents,  
protocols & material test reports and  connected  drawings for the work done during 
the  calendar month/period  under different categories in  line with terms of payment 
& as per Letter of Intent. The basis of arriving at the quantities/weights shall be the 
relevant documents and drawings released by BHEL. These measurement sheets 
shall be prepared jointly with Engineers of BHEL and signed by all parties.       

 
B.6.3 The measurement sheets will be checked by the Engineer and quantities & 

percentage eligible for payment  under different groups shall be decided by him. The  
abstract of quantities and percentage so arrived at based on the terms  of payment 
shall be entered in  the  Measurement Book  &  signed  by both the  parties.  Where 
required counter signature of Customer/Owner shall have to be taken. 

         
B.6.4 Based on the above quantities, contractor shall prepare the bills in the prescribed 

proforma and work out  the financial value. These will be entered in the measurement 
Book and signed by both the parties. Payment shall be made by BHEL after effecting 
the recoveries due from the Contractor. 
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B.6.5 All recoveries due from the contractor for the  month/period  shall  be effected in full  

from  corresponding running  bills unless specific approval from  Competent Authority 
is obtained to the Contrary.  

         
B.6.6 Measurement shall be taken jointly by person duly authorised by BHEL, Owner and 

the Contractor. 
         
B.6.7 The Contractor shall bear the expenditure involved,  if any, in taking the 

measurements & testing of  materials to  be used in the works. The Contractor shall  
without extra  cost  to BHEL, provide all the  assistance  with appliances and other 
things necessary for measurement. 

         
B.6.8 If at any time due to any reason whatsoever, it becomes necessary  to  remeasure the 

work done, in full  or  in part, the expenses towards such re-measurement shall  be 
borne by contractor. 

         
B.6.9 Passing  of bills covered by such measurement does  not amount  to acceptance by 

BHEL of the completion of  the work measured. Any left out work has to be 
completed by the Contractor, as directed by BHEL. 

         
B.6.10 Final measurement bill shall be prepared in the proforma prescribed for the purpose, 

based on the certificate issued by the Engineer that the entire work as stipulated in the 
tender specification has been completed in all respects to the entire satisfaction of 
BHEL. 

         
 The  contractor shall give unqualified "No claim" and "No Demand"  certificates. All 

the tools and tackles loaned to him should be returned in condition satisfactory to 
BHEL. The abstract of final  quantities  and financial values shall also be entered in 
the Measurement Book and signed by both the parties. The  final bill shall be paid 
after completion of all the defects/deficiencies  etc.  pointed out by BHEL. The 
Contractor should  submit all the  original  documents such  as  material consumption, 
site  order  book  etc. maintained  at site. After payment of final bill, only guarantee  
obligation  percentage value  shall  remain unpaid,  which  shall  be released  in  
accordance  with Clause A.17.7. 

         
 
 
 
B.7.0 RIGHTS OF BHEL: 
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 BHEL reserves to itself the following rights in respect of  this Contract without 
entitling the Contractor  for any compensation.                        

         
B.7.1 To get the work done through another agency at the risk and cost of the Contractor, 

in the event of poor progress, or the contractor's inability to progress the work for 
completion as stipulated in the Contract, poor quality of work, persistent disregards 
of instructions of BHEL, assignment, transfer, subletting of the contracted  work  
without written permission  of  BHEL,  non fulfilment of any contractual obligations 
etc. and to claim/recover compensation for such losses from  the contractor  including  
BHEL's supervision  charges  and overheads from Security Deposit/other dues. 

         
B.7.2 To withdraw any portion of work &/or to restrict/alter quantum of work as indicated 

in the contract during the progress of construction and get it done through other 
agency and/or  by departmental labour to suit BHEL's commitment  to its customer 
or in case BHEL decides  to advance  the  date of completion period  due  to  other 
emergent reasons/BHEL's obligations to its customer. 

         
B.7.3 To terminate the contract after due notice and forfeit Security  Deposit  and recover 

the  loss  sustained  in getting the balance work done through other agencies in 
addition to liquidated damages in the events of : 

         
 a) Contractor's continued poor progress.   
 b) Withdrawal from or abandonment of the work  before completion of the work.      
 c) Corrupt or illegal act of the Contractor.      
 d) Insolvency of the Contractor       
 e) Persistent disregard of the instructions of BHEL.       

f) Assignment, transfer, subletting of the contract work without BHEL's written 
permission.     

   g) Non-fulfilment of any contractual obligations. 
 

B.7.4 To recover any moneys due from the Contractor, from any moneys  due to the 
contractor under this or  any  other contract or from the Security Deposit. 

         
B.7.5 To claim compensation for losses sustained including BHEL's supervision  charges 

and overheads in  case  of termination of Contract and to levy Liquidated  
Damage/Penalty  for delay in completion of work, @ of 0.5%  of the  contract value 
per week of delay or part  thereof subject to ceiling of 10 %  of the contract value. 

         
B.7.6 To terminate the Contract or to restrict the quantum of work and pay only for the 

portion or work done in  case BHEL's  contract  with its customer  is  terminated/ 
altered/deferred/disputed/frustrated for any reasons.           
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B.7.7 To  effect recoveries from any amounts due to the  Contractor  under  this or any 

other contract  or  in  any other  form the moneys which BHEL is forced to  pay  to 
anybody due to contractor's  failure to fulfil any  of his obligations. 

         
B.7.8 To restrict or increase the quantity and nature of work to suit site requirements, since 

the tender specification is based on preliminary documents and  quantities furnished  
therein are indicative and  approximate  and the rates quoted shall not be subject to 
revision. 

         
B.7.9 To deploy BHEL's skilled and unskilled workmen in  case of  emergency/poor 

progress/deficiency in skill on  the part of the employees of the contractor and to  
recover the expenditure on account of the same from the  moneys due to the 
contractor. 

         
B.7.10 While every endeavour will be made by BHEL to this end, BHEL can not guarantee 

uninterrupted work due to conditions  beyond its control. The contractor will  not  be  
entitled  to  any compensation/extra  payment  on  this account. No idle labour 
charges will be payable by BHEL in any case. 

         
B.7.11 In  the event of any dispute of technical  nature,  the decision  of  BHEL shall be final 

and  binding  on  the Contractor. 
         
B.8.0 RESPONSIBILITY   OF THE CONTRACTOR IN RESPECT OF  LOCAL  

LAWS, EMPLOYMENT OF WORKERS ETC: 
         
 The following are the responsibilities of the Contractor in respect of observance of 

local laws, employment of personnel, payment of taxes etc. 
 
B.8.1 As far as possible, unskilled workers shall be engaged from the local areas in which 

the work is being executed. In case of any necessity is felt by the contractor to  bring 
labourers from out side State, provisions  of law  governing such immigration by the 
concerned  State are to be followed.  

 
B.8.2 The Contractor at all times during the currency of this contract, shall in all his dealings 

with the local labour for the time being employed on or in connection with the work, 
have due regard to all local festivals, religious and other customs. 

         
B.8.3 The contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations etc., such as:  The payment of wages to, The Minimum Wages Act, The 
Workmen Compensation Act, The Employees Liability Act,  The Industrial  Dispute 
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Act, The Employees  Provident  Fund Act,  Employees  State Insurance Scheme,  
The  Contract Labour  (Regulations and Abolition) Act 1970 and  other Acts, Rules 
& Regulations for labour as may be  enacted by the Government during the tenure of 
the contract and having in force or jurisdictio n at site. The Contractor shall give to the 
local Governing Body,  Police  and other  concerned Authorities all such notice as 
may  be required under law. 

         
B.8.4 The contractor, as required, will obtain independent license under the Contract 

Labour (Regulations & Abolition) Act 1970 from the concerned authorities based on 
the  certificate (Form-V) issued by the  Principal  Employer/Customer. 

 
B.8.5 The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, 

royalty, commissions or  other charges which may be Leviable on account  of any of 
his operations connected with this contract. The contractor   should be a registered 
contractor under Service tax/VAT(Sales/Works/ Commercial/ Trade Tax as 
applicable in the concerned state).  The contractor should have to get the  contract 
registered  immediately  after award of  works  as  per rules  and  regulations of the  
State  Government.   The  contractor shall file regular return as per rules of the state  
and should provide all information to BHEL which is  required for  assessment  of 
Sales/Works Tax  of  the  concerned  project.  In  case BHEL is forced to make any  
of  such payments, BHEL shall recover the same from the contractor  either  from  
moneys due to him  or  otherwise  as deemed fit.         

 
B.8.6 Arrangements for the periodical visits of inspection agencies such as Electrical 

Inspector etc.  to  site,   inspection  certificates etc. will have to be  made  by the  
contractor at his cost. The contractor  will  also meet  all  expenses  in connection  
with  his  welder's qualification/ re-qualification tests etc. 

         
B.8.7 The contractor shall be responsible for  provision  of health  and  sanitary 

arrangements  {more  particularly described  in the Contract Labour (Regulation &  
Abolition) Act 1970} & safety precautions as may be required for safe and 
satisfactory execution of the contract. 

         
B.8.8 The Contractor shall be responsible for proper accommodation including   adequate  

medical  facilities   for  the  personnel employed by him.      
              
B.8.9 The Contractor shall be responsible for the proper behaviour and observance of all 

regulations by the staff employed by him. 
         



BHARAT  HEAVY  ELECTRICALS  LTD., 
TRANSMISSION BUSINESS GROUP, New Delhi  

Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02 
 

Page 40 of 70    

B.8.10 The contractor shall ensure that no damage is caused to any person/property of other 
parties working at  site.  If any such damage is caused, it shall be the responsibility  of 
the contractor to make good the losses  or compensate them.  

         
B.8.11 All the properties/equipment/components of BHEL/its customer loaned with or 

without deposit, to the contractor, shall remain the properties of BHEL/its  customer. 
The contractor shall use such properties  for the  purpose  of execution of this 
contract. All  such properties/equipment/components  shall be taken    in to good  
condition unless notified to the contrary by  the contractor  within 48 Hrs. The 
Contractor shall  return them  in good conditions as and when required by  BHEL/ its  
customer.  In  case of  non-return,  loss,  damage repairs etc.,  the cost thereof, as 
may be fixed by the Engineer, will be recovered from the contractor. 

         
B.8.12 It shall not be obligatory on the part  of  BHEL  to supply  any tools and tackles or 

materials  other  than those specifically agreed to be given by BHEL. However, 
depending upon availability/possibility, BHEL/its customer's  equipment and other 
materials may  be  made available  to  the contractor on payment  of  the  hire 
charges  as  fixed by them, subject to  the  conditions laid  down  by  BHEL/its 
Customer from  time  to  time. Unless paid in advance, such hire and  other  charges 
shall be recovered from out of dues to the  contractor or Security Deposit in one 
instalment. In case, BHEL provide the material like steel etc. for Subcontractors / 
Suppliers, handling charges @ 15% per annum or 1.25% per month or part thereof 
will be recovered from the contractor in addition to the actual procurement cost of 
material. The period for imposing handling charges is to be reckoned from the date of 
making payment/LR for lifting material to / by Subcontractor from authorized source, 
whichever is earlier to 

 
a) The date of LR for dispatch of finished product by the supplier  / fabricator. 

               b)   Till date of consumption by the contractor as recorded in the MB.  
 
B.8.13 The Contractor shall fully indemnify and keep indemnified BHEL/its customer against 

all claims of whatsoever nature arising during the course of execution of this contract. 
         
B.8.14 In case the contractor is required to undertake any work  outside  the scope of this 

contract,  the  amount payable shall be as may be mutually agreed upon. 
         
B.8.15 Any delay in completion of works or non-achievement  of periodical targets, due to 

reasons attributable to  the contractor, will have to be compensated by the contractor  
either by increased manpower and resources  or  by working extra hours or more 
than one shift at no  extra cost to BHEL. 
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B.8.16 The contractor shall execute the work under the conditions usual to such construction 
work and in conjunction with numerous other operations at site and proceed in a 
manner that shall help in the progress of work at site as a whole. 

         
B.8.17 The contractor will be directly responsible for payment of wages to his workmen. A  

pay roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be  furnished to BHEL, with each running account 
bill.  

         
B.8.18 In  case  of any class of work for which  there  is  no specification  laid  down in the  

contract, such work shall  be carried out in accordance with  the  instructions and 
requirements of the Engineer.               

 
B.8.19 No  levy, payment or charges made or imposed  shall  be impeached by reason of 

any clerical error or by reason of  any mistake  in the  amount  levied,  demanded  or 
charged. 

         
B.8.20 No idle labour charges will be admissible in the event of any stoppage of work 

resulting in the contractor's workmen being rendered idle due to any reason any time. 
         
B.8.21 The contractor shall take all reasonable care to protect the materials and the work till  

such  time  the place/equipment has been taken over by BHEL/its customer. 
         
B.8.22 The contractor shall not stop work or abandon the  site for  whatsoever reason or 

dispute, excepting for  force majeure  conditions.  All  problems/disputes  shall  be 
separately discussed and settled without affecting  the progress  of  work. Stoppage 
or abandonment of work, other than under force majeure conditions, shall be treated 
as breach of work of contract and dealt with accordingly.  

         
B.8.23 The contractor shall keep the area of work clean and shall remove debris etc.  while 

executing  day-to-day work.  Upon completion of work, the contractor shall remove 
from the vicinity of works, all scrap, packing materials, rubbish, unused and other 
materials and deposit  them in places specified by the Engineer.  The contractor will 
also demolish all the hutments, sheds, offices etc. constructed & used by him and 
shall  clean the debris.  In the event of his failure to do so, the same  will be arranged 
to be done by the  Engineer  and the expenses recovered from the contractor. 

         
B.8.24 The  contractor  shall execute the work in the most substantial  and workman like 

manner in the  stipulated time.  Accuracy of work and timely execution  shall  be the 
essence of this contract.  The contractor shall  be responsible  to ensure that the 
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quality, assembly and workmanship conform to the dimensions and  clearance given 
in the drawings and/or as per instructions of the Engineers. 

         
B.8.25 The  contractor shall furnish progress reports on  work at regular intervals as required 

by the Engineer. 
         
B.9.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY  OF 

MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT: 
 
B.9.1 All safety rules and codes applied by BHEL/its customer at  site  shall be observed 

by the contractor and  his workmen  without  exception.  The contractor  shall  be 
responsible  for the safety of the  equipment/materials and work to be performed by 
him and shall maintain  all lights, fencing guards, signs etc. or other protections 
necessary  for the purpose. Contractor shall also  take such  additional precautions as 
may be  indicated  from time  to time by the Engineer, with a view  to prevent 
pilferage, accidents, fire hazards etc. and suitable number of clerical staff, watch and 
ward, store keepers to  take care of equipment, materials and  construction tools & 
tackles shall be posted at site by the contractor  till  the completion of the work under  
this  con tract.  The contractor shall arrange for such safety devices as are necessary 
for this type of work &  carry out  the  requisite site tests of  handling  equipment, 
lifting tools, tackles etc. as per usual standards  and practices.    

   
B.9.2 The contractor shall provide to its work force & ensure the  use of required personal 

protective  equipment  as found  necessary & as directed by the  authorised  BHEL 
officials. 

 

 i) Safety helmets conforming to IS-2925 : 1984. 
 ii) Safety belts conforming to IS-3521 : 1983. 
 iii) Safety shoes conforming to IS-1989 : 1978. 
 iv) Eye  and  face protection  devices  conforming  to IS-8520 : 1977 and IS-

8940 : 1978. 
 v) Hand  and  body protection devices  conforming  to IS-2573 : 1975, IS-6994 : 

1973, IS-8807 : 1978 and IS-8519 : 1977. 
 

B.9.3 All tools, tackles, fitting appliances, material handling equipment, scaffolds,  cradles, 
safety nets, ladders, equipment, etc. used by the contractor shall be of safe design 
and construction and maintained  in good  condition. However BHEL officials shall 
have the right  to ban use of any of them or get them tested  at their discretion. All 
electrical equipment, connections & wiring for construction power, its distribution & 
use shall conform to the relevant requirements  of  Indian Electricity  Act and Rules. 
Only electricians  licensed by  the appropriate statutory authority shall be employed 
by the contractor to carry out electrical works. 
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B.9.4 All  electrical appliances including portable  electric tools  used  by  contractor shall  

have safe plugging system to source of power and be appropriately earthed. 
         
B.9.5 The contractor shall not use any hand lamp energised by electric  power  with supply 

voltage of more  than  240 volts.  For work in confined spaces, lighting shall  be 
arranged with power source of not more than 240 volts. 

         
B.9.6 Where  it  becomes necessary to  provide  and/or  store petroleum products, 

explosives, chemicals and liquid or gaseous fuel or any other substance that may 
cause fire or  explosion, the contractor shall be responsible  for carrying  out such 
provision and/or storage  in  accordance  with the rules and regulations laid down in  
the relevant Government Acts, such as Petroleum Act, Explosive Act, Petroleum & 
Carbides of Calcium Manual of the Chief Controller of Explosives, Government  of  
India etc. Prior approval of the authorised BHEL official  at the  site shall also be 
taken by the contractor in  all such matters. 

 
B.9.7 The  contractor shall arrange at his  cost  appropriate illumination  as  required at all 

work spots  for  safe working, when natural day light may not be adequate for clear 
visibility. 

         
B.9.8 In case of a fatal or disabling injury/accident to  any person  at construction sites 

pertaining to this work, the victim and/or his/her dependents shall be  compensated 
by the contractor as per statutory requirements. However, if considered necessary, 
BHEL shall have the right  to impose appropriate financial penalty  on  the contractor 
& recover the same from payments due to  the contractor for suitably compensating 
the victim and/or his/her dependents. Before imposing any such  penalty, appropriate 
enquiry shall be held by BHEL giving opportunity to the contractor to present his 
case. 

 
B.9.9 In  case of any damage to property due to lapse by  the contractor,  BHEL shall have 

the right to  recover  the cost  of  such  damages from the payments  due  to  the 
contractor.  

         
B.9.10 In case of any delay in the completion of a job due  to mishaps attributable to lapses 

by the contractor,  BHEL shall have the right to recover cost of such delay from the 
payments due to the contractor, after notifying the contractor  suitably  and  giving  
him  opportunity  to present his case. 

         
B.9.11 If contractor fails to improve the standards of  safety in  its  operation to the 

satisfaction  of  BHEL  after being  given reasonable opportunity to do so and/or  if 
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the contractor fails to take appropriate safety precautions or to provide necessary 
safety devices and equipment  or  to carry out  instructions  regarding  safety issued 
by the authorised BHEL official, BHEL shall have the right to take the corrective 
steps at the risk  and cost of the contractor after giving appropriate  notice indicating 
the steps that would be taken by BHEL. 

         
B.9.12 The  contractor shall submit report of  all  accidents, fires, property damaged and 

dangerous occurrences  connected  with  his  area of work or caused  due  to  his 
action/inaction, to the authorised BHEL official  immediately  after  such occurrence, 
but in  any  case  not later than 12 hours of the occurrence.  

         
B.9.13 During  the course of construction, alteration  or  repairs scrap lumbers with 

protruding nails, sharp edges etc. and all other debris including combustibles  scrap 
shall be kept cleared from working areas, passage  ways and stairs in and around 
site. 

         
B.9.14 Cylinders shall be moved by tilting and rolling them on their  bottom edges. They shall 

not  be  intentionally/negligently dropped, struck or permitted to strike each other  
violently.  When cylinders  are  transported  by powered  vehicles, they shall be 
secured in a  vertical position. 

 
B.9.15 The contractor shall be responsible for the safe  storage  of his radioactive sources if 

same have been  permitted to use. 
         
B.9.16 All  contractor's supervisory personnel and  sufficient number  of workmen shall be 

trained for  fire  fighting and  first  aid duties and shall be  assigned  specific duties. 
Enough number of such trained personnel must be available during the tenure of the 
contract. 

         
B.9.17 Contractor shall provide enough fire protecting  equipment  of the types and numbers 

at his office, stores, construction/erection site, other temporary structures, labour 
colony area etc. Access to such fire protection equipment  shall  be easy and kept 
open at  all  times. Compliance of the above requirement under fire  protection  
system at project site  shall in no  way  relieve the  contractor  of  any of  his  
responsibilities  and liabilities to fire accident occurring. In the event of fire safety 
measures being not to BHEL's  satisfaction, BHEL shall have option to provide the 
same and  recover the  cost  plus  incidentals  from  contractor's  bills and/or impose 
penalty as deemed fit by the Engineer. 
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B.9.18 Before  commencing the work, the contractor  shall  appoint/nominate  a  responsible  
officer  to  supervise implementation of all safety measures and liaison  with BHEL 
Engineer at site. 

         
B.9.19 If safety record of the contractor in execution of  the awarded job is to the 

satisfaction of Safety Department of BHEL, issue of an appropriate certificate to  
recognise  the safety performance of the contractor  may  be considered by BHEL 
after completion of the job. 

         
B.10.0 CONSEQUENCES OF CANCELLATION: 
         
B.10.1 Whenever BHEL exercises its authority to terminate  the contract / withdraw  a 

portion of work, the work  may  be got  completed by any other means at  the  
contractor's risk and cost provided that in the event of the cost of completion (as 
certified by the Engineer which shall be final and binding on the contractor) being  less  
than the contract value, the advantage shall accrue to BHEL. If the cost of completion 
exceeds the money due to the Contractor  under  the Contract, the  Contractor  shall 
either  pay the excess amount demanded by BHEL  or  the same shall be recovered 
from the contractor. This  will be in addition to the forfeiture of Security Deposit  & 
recovery of liquidated damages as per relevant clauses. 

         
B.10.2 In case BHEL completes the work under the provisions of this  clause, the cost of 

such completion to  be  taken into  account  for determining the excess  cost  to  be 
charged  to  the contractor shall consist  of  cost  of materials purchased and/or 
labour provided by BHEL with an addition of such percentage to cover supervision 
and establishment charges as may be decided by BHEL. 

 
 
 
 
B.11.0 INSURANCE: 
         
B.11.1 BHEL/its customer shall arrange for insuring the project materials/properties of 

BHEL/its customer covering the risks during storage, construction,  erection and 
commissioning.  

         
B.11.2 It  shall be the sole responsibility of the  Contractor to  insure  his workmen against 

risks of  accident  and injury while at work as required by the relevant  rules and to 
pay compensation, if any, to them as  per  Workmen's  Compensation  Act.  The  
Contractor  shall  also insure  his staff against accidents. The work  will  be carried  
out in a protected area and all the rules  and regulations  of  BHEL/its client in  the  



BHARAT  HEAVY  ELECTRICALS  LTD., 
TRANSMISSION BUSINESS GROUP, New Delhi  

Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02 
 

Page 46 of 70    

project  area which  are in force from time to time will have  to  be followed by the 
contractor. 

         
B.11.3 If  due to negligence and/or non-observance  of  safety and other precautions any 

accident/injury occurs to any other person/public, the contractor shall pay necessary 
compensation and other expenses, if so decided by the appropriate authority.  

 
B.11.4 It shall be the responsibility of the contractor to provide security and insurance claim 

related  information/reports etc. for the equipment/material belonging to BHEL/its 
customer and handed over to the  contractor for transportation/erection/construction 
till these are taken  over by BHEL after erection/construction or  are returned to 
BHEL/its customer's store. 

         
B.11.5 If  due to Contractor's carelessness, negligence,  non-observance of safety 

precautions, improper security arrangements  or due to non-compliance  of  paper 
work needed for lodging insurance claim, damage to BHEL/its Customer's property 
and/or personnel should occur,  and if  BHEL is unable to recover its claim from the 
Insurance Company, the deficit will be recovered from the Contractor. 

         
B.12.0 STRIKES & LOCKOUTS: 
                     
B.12.1 The Contractor will be solely responsible for all disputes & other issues connected 

with his workmen. In the event of the contractor's  workmen  resorting  to strike or 
the contractor resorting to lockout & if  the strike or the lockout so declared is not 
settled within a period of one month, BHEL shall have the right to get the  work 
executed by employing its own men or  through other  agencies or both. The cost 
incurred by  BHEL  in this regard shall be recovered from the Contractor. 

         
B.12.2 For  any purpose whatsoever, the employees of the  contractor shall not be deemed 

to be in the employment  of BHEL/its Customer. 
 
B.13.0 FORCE MAJEURE: 
         
B.13.1 The   following   shall   amount   to   force   majeure conditions:- 
         
 Acts of  God, Act of any  Government,  war,  Sabotage, riots,  civil  Commotion,  

Police  Action,  Revolution, Flood, Fire Cyclone, Earthquake, Epidemic & other 
similar causes over which the contractor has no control. 

         
B.13.2 If the contractor suffers delay in the due execution of the  contract,  due to delays 

caused by  force  majeure conditions,  as defined above, the agreed time of  
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completion of the work covered by this contract may be extended by a reasonable 
period of time in consultation and  after agreement of BHEL's clients/owner,  
provided that  on  the occurrence of any such  contingency,  the Contractor  
immediately reports to BHEL in writing  the causes  of delay. The Contractor shall 
not be  eligible for any compensation on this account. 

         
B.14.0 GUARANTEE: 
         
 The  guarantee and defect liability period shall be  12 months  from the date of 

commissioning of switchyard  or handing over of entire civil works, whichever is later. 
 
B.15.0 ARBITRATION: 
 
B.15.1 Except where otherwise provided for in the contract  all questions &  disputes 

relating to the meaning  of   the   specification   designs,  drawings  and  instruction  
herein before  mentioned and as to the quality of workmanship  or materials  used on 
the work or as to any  other  question, claim,  right,  matter  or thing  whatsoever  in  
any  way arising  out  of  or relating to  the  contract,  designs, drawings  
specifications, estimates, instructions,  orders of these conditions or otherwise 
concerning the works,  of the  execution  or  failure to execute  the  same whether 
arising during the  progress of the work  or  after  the completion or abandonment 
thereof shall be referred to the sole arbitration of the General Manager  BHEL, New 
Delhi  and if  the General Manager is unable or unwilling to act, to the sole arbitration 
of some other person  *appointed  by the  General  Manager willing to act as  such  
arbitrator. There will be no objection if the arbitrator so appointed is  an  employee of 
BHEL,  and that he had  to  deal with the matters to which the contract relates and 
that in the course of his duties as such he had expressed views on all  or any of the 
matters in dispute of  difference. The arbitrator to whom the matter is originally 
referred being  transferred or vacating his office or being  unable to act for any reason 
such General Manager as aforesaid at the time of such  transfer vacation of office or 
inability to act shall  appoint (see note) another person to act  as  arbitrator  in 
accordance with the terms of  the  contract such person  shall  be  entitled  to  
proceed  with   the reference  from  the  stage at which it was  left  by  his 
predecessor.   It is also a term of this contract that  no person  other  than  a person  
appointed   by   such   General  Manager  as  aforesaid  should   act  as arbitrator 
and if  for  any  reason that is not possible the matter is not  to  be  referred  to  
arbitration at all, in all cases  where  the amount  of the claim dispute is Rs.50,000/- 
(Rupees  fifty thousand) and above the arbitrator shall give reasons  for the award. 
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 Subject as aforesaid the provisions of the arbitration Act,1940  or any statutory 
modification  or  re-enactment thereof and the rules made there under and the time  
being in  force shall apply to the arbitration proceeding  under this clause.       

 It  is  a term of the contract that  the  party  involving arbitration  shall specify the 
dispute or disputes  to  be referred  to arbitration under this clause  together  with the 
amounts claimed in respect of each dispute. 

 The arbitrator (s) may from time to time  with consent  of the parties enlarge the time 
for making and publishing the award. 

 The work under the contract shall, if reasonably possible, continue during the 
arbitration proceedings and no payment due or payable to the contractor shall  be 
withheld  on account of such proceedings. 

 The  Arbitrator  shall be deemed to have  entered  on  the reference on the date he 
issues notice to both the parties fixing the date of the first hearing. 

 The  Arbitrator shall give a separate award in respect  of each dispute or difference 
referred to him. 

 The Venue  of arbitration shall be such place as  may  be fixed by the Arbitrator in his 
sole discretion.  

 The award of the arbitrator shall be final, conclusive and binding all parties to this 
contract. 

 Laws governing the Contract: 

 The contract shall be governed by the Indians Laws for the time being in force. 

         
 NOTE: The  Authority appointing the arbitrator  should not be lower in rank than the 

Authority  accepting the Agreement. 
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SECTION-C 
 
         
 
 

SPECIAL CONDITIONS OF  
CONTRACT  

 
 

 
 
 

 
 
 

 
 
 
 
 
 

 
 
 
 

SECTION - C-1 
 

SPECIAL CONDITIONS OF THE CONTRACT 
  
C-1.0 INSTRUCTIONS TO TENDERERS: 
         
C-1.1 The tenderers are advised to physically visit the  site and  fully  acquaint themselves 

with  site  conditions, transportation routes, various distances etc. No  claim will be 
entertained by BHEL on ground of lack of knowledge and the contractor's rates shall 
be deemed to have taken this into account. 
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C-1.2 All  temporary structures, hutments etc. set up by  the contractor  or their workmen 

during execution shall  be removed  prior to submission of final bill by the  contractor. 
         
C-1.3 The  contractor  in the event of this work  awarded  to  him, shall establish an office 

at site and keep  posted an  authorised, responsible officer with a valid  power of 
attorney for the purpose of the contract. Any  order or  instructions of the "Engineer" 
or his duly  authorised representatives, communicated to the  contractor's 
representative  at  site will be deemed  to  have  been communicated to the 
contractor at his official address. 

         
C-1.4 The contractor is required to commence the work  within two weeks from the date of 

issue of Letter of Intent or as  indicated in the LOI/Work Order, failing which  the 
LOI/contract is liable to be cancelled and EMD/SD shall be forfeited. 

         
C-1.5 BHEL  reserves  the right to split up the work  and  to award to more than one 

contractor or award only a  part of the work to a contractor. 
         
C-2.0 PERFORMANCE BOND: 
         
 The contractor shall submit Bank Guarantee of an  approved  Nationalised Bank as 

per BHEL proforma  for  an amount  equal to 10% of the contract value  as  
performance  bond to get his balance 10% payment released at  the discretion  of the 
engineer before release of  Security Deposit as per the general conditions of contract.  
The performance Bank Guarantee shall remain valid up to successful  completion  of  
performance  and  guarantee tests  of the station and taking over of the  plant  by 
BHEL/client of BHEL. Not withstanding the provisions of any other clause(s) of 
General Conditions of Contract, the contractor shall continue to be responsible to 
execute all such works of repair, rectification and making good of defects, 
imperfections of other faults as may be required of the contractor in writing by the 
Engineer for the period as stated above. The proforma for submission of the BG shall 
be as per Annexure I. 

 
C-3.0 SITE  DRAINAGE: 
         
 All water which may accumulate on the site during  the progress of the works, or in 

trenches and  excavations, including  monsoon period shall be removed by the  
contractor  from the site to the satisfaction of  the  Engineer at the contractor's 
expense. 

         
C-4.0 EXECUTION OF THE WORK: 
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C-4.1 The work will be executed in a workman like manner  and to  the entire satisfaction 

of the Engineer and as  per technical specifications of this tender, IS Codes, CPWD 
specifications etc. as applicable. In case of  conflict regarding interpretations the 
decision of the  Engineer shall be final and binding.  

         
C-4.2 The  Engineer will communicate or confirm his  instructions to the contractor in 

respect of the execution  of the  work  in  a "Site Order Book"  maintained  at  his 
office and confirm issue of such instructions by  signing  the  relevant entries in this 
book.  Such  entries will  rank  as order or notices in writing  within  the intent and 
meaning of these conditions. 

         
C-5.0 INSPECTION AND STAGE APPROVAL OF THE WORK: 
         
C-5.1 BHEL/BHEL's Client or the owner or his duly  authorised representative  shall  have  

at  all  reasonable  times access to the contractor's premises of works and  shall have  
the power to inspect drawings or any  portion  of the  work,  examine the materials 
and  workmanship  and shall have the authority to reject any work. This would be  
implemented through joint inspection by the  representatives  of the owner and BHEL 
and in the  form  the joint  protocol  without any extra claim  of  time  and amount. 

         
C-5.2 All  work  embracing  more than one  process  shall  be subject  to  examination  and 

approval  at  each  stage thereof  and  the contractor shall give due  notice  in writing  
to the Engineer when each stage is  ready.  In default  of such notice being received, 
Engineer  shall be  entitled to approve the quality and extent  thereof at  any  time  he 
may choose and in the  event  of  any dispute, the decision of the Engineer thereon 
shall  be final and conclusive. 

C-6.0 COMPLETION OF WORK: 
         
C-6.1 The works shall be completed to the entire satisfaction of  the Engineer and in 

accordance with the  completion schedule as specified & agreed in the contract, and 
all unused  stores and materials, tools, plant  and  equipment,  temporary buildings 
and things shall be  removed and  the  site work cleared of rubbish  and  all  waste 
materials and delivered up clean and tidy to the satisfaction of the Engineer at the 
contractor's expenses.         

 
C-6.2 BHEL shall have power to take over from the  contractor from  time  to time such 

sections of the work  as  have been  completed  to the satisfaction of  the  Engineer. 
Such  works however shall not be treated as  have  been completed  until the entire 
works are executed  to  the satisfaction  of  the Engineer.  The  Guarantee  period 
shall  commence  only  after handing  over  the  entire works. 
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C-7.0 UNCOVERING AND ADJUSTMENT OF ERRORS: 
         
 The  contractor shall uncover any part of  the works and/or  make  openings in or 

through the same as the Engineer may from time to time direct for his verification and 
shall reinstate and make good such part to the satisfaction of the Engineer. If any such 
part has been covered  up or put out of view after being approved  by the Engineer 
and is subsequently found on uncovering to have been executed in accordance with 
the contract, the expenses of uncovering and/or making  opening  in  or through, 
reinstating and making good the same shall  be borne by BHEL. In any other case all 
such expenses shall be borne by the contractor. 

         
C-8.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS: 
         
C-8.1 The several documents forming the contract are  to  be taken as mutually explanatory 

of one another,  detailed drawings  being followed in preference to  small  scale 
drawings & figures dimensions in preference to scale  & special conditions in 
preference to general conditions. 

         
C-8.2 In case of discrepancies between schedule of quantities, the specification and/or the 

drawings the following order of preference shall be observed : 
         a) Description in Schedule of Quantities. 
  b) Special Conditions. 
  c) Drawings. 
  d) Technical Specifications. 
 e) General Conditions of Contract. 
 
C-8.3 If there are varying or conflicting provisions made  in any  one  document forming part 

of  the  contract,  the Engineer shall be the deciding authority with regard to the 
document. 

         
C-8.4 Any error in the description, quantity in schedule  of quantities or any omission there 

from shall not  vitiate the contract or release the contractor from the  execution  of the 
whole or any part of the  works  comprised therein according to the drawings and 
specifications or from any of his obligations under the contract. 

 
C-8.5 If  on check there are found to be differences  between the rates given by the 

contractor in words and  figures or  in the amount worked out by him in the schedule  
of quantities  and  general  summary, the  same  shall  be adjusted in accordance with 
the following rules : 
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 a) In  the event of discrepancies between  description  in words  and figures 
quoted by tenderer, the  description in words shall prevail. 

         
 b) In event of an error occurring in the amount column  of schedule  of quantities as 

a result of wrong  extension of the unit rate and the quantity, the unit rate  shall 
be  regarded as firm and extension shall be amended  on the basis of the rates. 

         
 c) All  errors  in totalling in the amount  column  and  in carrying forward totals shall 

be corrected. 
         
 d)  The  totals of sections of bill of  quantities  amended shall  be carried over to the 

general summary  and  the tendered  sum amended accordingly. The tendered 
sum  so altered shall, for the purpose of tender, be substituted  for the sum 
originally tendered and considered  for acceptance  instead of the original sum 
quoted  by  the tenderer. Any rounding of quantities or in  sections of bill  of 
quantities or in general summary, by the  tenderer, shall be ignored. 

         
C-8.6 If neither drawings nor specifications contain  any mention  of minor details of 

construction which in  the opinion of the Engineer, whose decision shall be  final and 
conclusive, are reasonable and obviously and fairly intended  for  satisfactory 
completion  of  work,  such details shall be provided by the contractor without any 
extra  cost,  as if they were specially  mentioned  and shall be deemed to be included 
in the contract. 

 
 
 
C-9.0 DEVIATIONS: 
 

 

C-9.1 The contractor shall  not make  any  alternation  in, addition  to or omission       
               from the work as described in the tender documents except in pursuance of the         
              written instructions of the Engineer. No such deviation from the  work    
              described in the tender documents  shall  be valid unless the same has been     
              specially confirmed  and accepted by the Engineer in writing and incorporated in  
              the contract. 
         
C-9.2 The engineer may deviate, either by way of addition  or deletion, from the work so 

described, provided that the contract sum be not thereby varied on the whole by 
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more than  the percentage set out in the  tender  documents. The value of all additions 
and deletions shall be added to or deleted from the contract sum. 

 
C-9.3 Any objections by the contractor to any matter concerning  the order shall be notified 

by him in writing to the Engineer within 7 (seven) days from the date  of such order, 
but under no circumstances shall the work be stopped (unless so ordered by the 
Engineer) owing to differences or controversy that may arise from such  an objection.  
In the absence of such a  notification  of objection by the contractor, he will be 
deemed to  have accepted the order and conditions stated therein.  

 
C-10.0 VALUATION OF DEVIATIONS: 
 
 C-10.1  If the rates for the additional, altered or substituted work are specified in the     
             contract for the work either in the same section or in the other section of the     
            BOQ of the same work, the contractor is bound to carryout the additional, altered  
            or substituted work at the same rates as are specified in the contract for the work. 
 
C-10.2    For item of work which are required for successful completion of work but not 

covered in the  BOQ items, but are covered under DSR-2002,thequoted 
figure at seria no.’a’ of price schedule format shall be applicable and binding 
to the bidder. 

 
C10.2.1   EXTRA/ ADDITIONAL ITEMS OF WORK 
 
             If any extra or additional items, which are not incorporated in the BOQ                
             schedule, have to be executed by the contractor, the rate of such extra or  
             additional work  shall   be as per  the following: 
 
C10.2.2 If  the items are  not covered  under price  schedule, the rates have to  be   
             agreed  upon   mainly   on   the   basis  of   prevailing   market   rates   for  
              which all documentary   evidences as required by BHEL shall have to be  
              produced by the contractor.   Decision  of BHEL in such cases shall be  
              final  and binding on the contractor. 
 
C-10.2.3   Under no circumstances the contractor shall suspend the work on the plea 
                 of non- settlement of rates falling under the clause or claim any compensation 
                 on that account. 
 
C-10.2.4  BHEL reserves the right to carry out such extra/additional items of work through  
               any other  contractor or in such a manner as he considered  advisable. 
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C-10.2.5   The  contractor, on receipt of drawing from BHEL, shall inform BHEL( within  
                 15 days)  the rate / rates of item/items for carrying out the extra/additional item 
                 of work. This  shall be  supported by analysis  of rates including prevailing  
                 market rates.  
 
: 
 
C-10.2.6  If the tender is on DSR basis and the rate for additional, altered or substituted work 

is available in DSR, then the same percentage above/below as quoted for tender shall 
be applicable for such items.  

 
 
C-10.3 Variation in quantity of work: - There may be variations in the individual item in the 

schedule during actual execution of the work. However, tendered unit rates shall 
remain firm up to a variation of  + 30%  of the total value of the contract irrespective 
of variations in the quantity of individual items.  

 
C-11. RECORD AND MEASUREMENT: 
         
C-11.1 All items having a financial value shall be entered in BHEL measurement book so that 

a complete record is obtained of all works performed under the contract. 
         
C-11.2 Work which  fails to be measured in details  shall  be measured  physically  without 

reference  to  any  local custom that may obtain excepting where it may otherwise be  
directed in the tender documents. The  measurements shall be taken jointly by any 
person duly authorised on the part of BHEL and the contractor. 

         
C-11.3 The contractor  shall, without extra  charge,  provide assistance  with appliances and 

other things  necessary for measurement and shall bear all the cost of measurement of 
his work. 

         
C-11.4 Measurement  shall be entered in BHEL measurement  book and  signed  and dated 

by both parties at the  site  on completion of measurement. If the contractor objects 
to any of the measurements recorded on behalf of BHEL, a note to that effect will be 
made in BHEL  measurement book or against the item or items objected to and  such 
note  shall  be signed and dated by  both  the  parties engaged in taking the 
measurement. 

 
C-11.5 If,  as result of such objection, it becomes  necessary to remeasure the work wholly 

or in part, the expense of such measurement shall be borne by the contractor. 
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C-11.6 If the contractor's representative fails to attend when required,  the engineer shall 

have power to proceed  by himself to take measurements & in that case these 
measurements shall be accepted by the contractor as final. 

         
C-11.7 The contractor shall, once in every month, submit to the Engineer details of his claims 

for the work done by him up to and including the previous month, which  are not  
covered by this contract agreement in any  of  the following respects: 

 
a) Deviations from items and specifications provided in the contract documents. 
b) Extra item/new items of work. 
c)   Quantities in excess of those provided in the contract schedule. 
d)   Items in respect of which rates have not been settled. 

  
C-11.8 Contractor  should, in addition, furnish a  clear  certificate to the effect that the claims 

submitted by him as  aforesaid cover all his claims and that no  further claims  shall be 
raised by him in respect of  the  work done up to and including the period under 
report.      

 
C-12.0 CONTRACTOR'S SUPERVISION: 
         
C-12.1 The  contractor  shall  either  himself  supervise  the execution of the contract or shall 

appoint a  competent agent approved by the Engineer to act in his stead. 
         
C-12.2 The  contractor, shall employ an engineer/agent  having qualification  in Civil 

Engineering from  a  recognised Institute for any work with a contract value  
exceeding Rs. Two Lakhs. 

 
C-12.3 If the contractor fails to appoint a suitable engineer/agent as aforesaid, the Engineer 

shall have full powers to suspend the execution of work & stop payment of  any 
amount  that may have become due until such date  as  a suitable engineer/agent is 
appointed and the contractor shall  be held responsible for the delay caused to  the 
work  & no extension of time on this account  shall  be given to him.        

C-12.4 Orders given to the contractor's engineer/agent shall be considered to have the same 
force as they had been given to the contractor himself. 

         
C-12.5 The  contractor or his agent shall be in attendance  at the site during all working hours 

and shall superintend the  execution of work with such additional  assistance in each 
trade as the Engineer may consider necessary. 
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C-12.6 The contractor or his agent shall attend, when required and  without  making  claim 
for doing  so,  either  the office of the Engineer or work site to receive instructions. 

 
C-12.7 The  Engineer shall have full powers, and  without  assigning  any  reason, to require 

the  contractor  immediately  to  cease to employ in  connection  with  this contract 
any agent, servant or employee whose continued employment, in his opinion, 
undesirable. 

 
C-13.0 LABOUR AND SUPERVISION STAFF: 
         
C-13.1 The  contractor  shall engage  experienced  supervisory staff and specially skilled 

labour for work under  this contract. 
 

C-13.2 The  contractor shall have to make his own  arrangement for  maintenance of his T 
and P so as to  minimise  the down time. 

         
C-13.3 The supervisory staff employed by the contractor  shall ensure  proper out-turn of the 

work and  discipline  on the  part of the labour put on the job. The  contractor in 
general should see that the works are carried out in a safe and proper manner and in 
coordination with the staff employed directly by BHEL or other contractors of BHEL 
or its client. 

         
C-13.4 It  shall  be the responsibility of the  contractor  to ensure  safe working, taking due 

precautions  to  avoid any accident and damage to other equipment and  personnel. 
He shall be liable for all accidents, damages etc. to personnel and equipment etc. 
during the execution of the work. 

         
C-13.5 The  work shall be executed under the usual  conditions like rain, insufficient space, 

improper approach  roads etc. affecting major construction work and in  conjunction  
with numerous other operations at site. The  contractor  and  his personnel shall  
cooperate  with  the others and proceed in a manner that shall not delay  or hinder  
the progress of work as a whole nor  claim  any compensation on such grounds. 

         
C-13.6 The contractor will arrange necessary accommodation for his supervisory and 

workmen at his own cost. However, BHEL will approach customer for 
accommodation for contractor's staff and labour on chargeable basis,  if possible. 

         
C-14.0 PLANT AND EQUIPMENT AT SITE: 
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C-14.1 The  contractor shall, at his own expenses, supply  all tools,  plant and equipment 
(hereinafter referred as T and  P), testing instruments and  consumables  required for 
the execution  of the contract. 

 
C-14.2 All tools, plant & equipment brought to the site  shall become the property of the 

BHEL & shall not be  removed from  the  site  without the written  approval  of  the 
Engineer.  When  the work is finally completed  or  the contract  is  terminated  for 
reasons  other  than  the default of the contractor, he shall forthwith remove from the  
site all tools, plant, equipment etc. (other  than those as may have been provided by 
BHEL) and upon  such removal, the same shall revert in & become the property of 
the contractor. 

 
C-15.0 COMPLIANCE TO REGULATIONS AND BY LAWS: 
         
C-15.1 The  contractor shall confirm to the provisions at  any statute relating to the work and 

regulations and bylaws of  any local authority and of any water  and  lighting 
companies or undertaking with whose system the work is proposed to be connected. 
He shall before making any variation from the drawings or the specifications  that may  
be necessitated for such connections  give  the Engineer,  notice specifying the 
variation proposed  to be made & the reasons thereof & shall not carry out any such 
variation until he has received instructions  from the  Engineer in respect thereof. The 
contractor  shall be  bound  to  give all notices  required  by  statute, regulations or by 
laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 

 
C-16.0 MATERIALS OBTAINED FROM EXCAVATION: 
         
C-16.1 Materials of any kind obtained from excavation on  the site  shall remain in property 

of BHEL & shall be  disposed of as the Engineer may direct, at no extra cost. 
 
 
 
 
 
C-17.0 TREASURE, TROVE, FOSSILS, ETC: 
         
 All fossils, coins, articles of value or antiquity  and structures and other remains or 

things of geological or archaeological interest discovered on the site shall be the 
absolute property of BHEL and the contractor  shall take  reasonable precautions to 
prevent his workmen  or any  other  person from removing or damaging  any  such 
article  or  thing, shall  immediately  upon  discovery thereof  and before removal 
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acquaint the Engineer  with such discovery and carry out the Engineer's  directions as 
to the disposal of the same. 

         
C-18.0 PROTECTION AND SECURITY: 
         
 The  contractor shall provide and maintain at  his  own expenses all lights, guards, 

fencing and Watch & Ward when and where necessary or required by Engineer  for  
the protection and security of the works or for the  safety and  convenience of those 
employed on the works or  the public. 

         
C-19.0 SITE OFFICE AND STORES: 
         
C-19.1 BHEL shall provide to the restricted extent, open  space as  made  available to 

BHEL by its customer  in  as  is where  is  basis  for site office and  stores,  free  of 
charge. 

 
C-19.2 The contractor shall provide, construct and maintain at his  own expenses the site 

office, material testing laboratory, stores & shall make his own arrangements for  
water, sanitation, access  roads,  electrification and cleanliness required for proper 
and efficient  execution of work. The planning, setting and construction of these 
buildings shall have the approval of the Engineer & the contractor shall keep them 
tidy, clean and  in sanitary condition to the satisfaction of Engineer. 

 
C-19.3 After completion of work the contractor shall  promptly dismantle,  the distribution 

and other facilities  that may  have been erected, at his own cost and  clear  the area 
to the satisfaction of the Engineer and hand  over the same to the Engineer. 

 
C-20.0 POWER & WATER :- 
         
C-20.1 The Construction Power shall be provided at one point on chargeable basis and 

recovery shall be made on actuals at the rate prevailing at the time of drawl of power 
from RA bills as per Customer/BHEL norms. The contractor shall have to make their 
own arrangements, at their cost for distribution to various locations for their works 
including proper switch/fuse units, distribution boards, cables, poles etc. to ensure 
safety of men and equipment. Where required, the contractor shall employ diesel 
operative equipment in addition to electric operated ones to ensure timely completion 
of work. 

 
 In case BHEL is not able to supply power, contractor has to make his own 

arrangement and take a separate connection for all construction works. 
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 BHEL shall not be responsible for any inconvenience caused due to any failure of 
lighting and power supply and no compensation for delay in works can be claimed by 
the contractor due to such non-supply on the grounds of idle labour, machinery or 
any other grounds. The contractor should ensure that the work in critical areas  is  not 
held up in the event of lighting and power breakdown and for the same he should 
have some  stand  by arrangement  at his cost.  In the event of breakdown in the 
electric supply, if the progress of work is  hampered, it will be the responsibility of  
the  contractor to step up the progress after restoration of electric supply so that over 
all progress of work is not affected.  The contractor shall make proper arrangement 
of illumination at work place while working in late hours or in darkness.  

 
C-20.2  Unless stated otherwise in the scope, The contractor shall make his own adequate 

arrangement for procuring clear water to be used in works at his own cost. However, 
water if available may be supplied to the contractor at one point on chargeable basis 
and recovery shall be made on actuals at the rate prevailing at the time of drawl of 
water from RA bills as per Customer/BHEL norms. 

 
C-21.0 TEMPORARY WORKSHOP, STORES, CONSUMABLES  ETC: 
         
 The  contractor shall  during the  progress  of  work, provide,  erect  and maintain at 

his own  expenses  all necessary  temporary  workshops,  stores,  consumables, 
offices  etc.  required for the  proper  and  efficient execution of the work. The 
planning, setting & erection of  these  buildings  shall have the  approval  of  the 
Engineer and the contractor shall at all time keep them tidy  &  in a clean and sanitary 
condition  on  to  the entire satisfaction of the Engineer. 

         
C-22.0 MATERIALS: 
         
C-22.1 The contractor shall at his own expenses, provide  all materials  required for the 

work. All materials  to be provided by the contractor shall be in conformity  with the  
specifications  laid down in the  contract  &  the contractor shall, if requested by the 
Engineer, furnish proof  to the satisfaction of the  Engineer  that  the materials so 
comply. 

 
C-22.2 The  contractor shall, at his own expenses and  without delay, supply to the Engineer 

samples of materials proposed to  be  used in the works.  The  Engineer  shall within  
seven days of supply of samples or within  such further  period  as  he may require, 
intimate to the contractor in writing, whether samples are approved by him or not. If 
samples are not approved, the contractor shall  forthwith arrange to supply to the 
Engineer for his approval fresh samples complying with the specifications laid down in 
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the contract. Any delay in  approval of samples (original or fresh ones) shall not  
make the contractor eligible for any compensation.  

 
C-22.3 The Engineer shall have full powers to require removal of any or all of the materials 

brought to site by  the contractor  which are not in accordance with  the  contract 
specifications or do not conform in character  or quality to samples approved by him. 
In case of default on the part of contractor in removing rejected materials,  the  
Engineer shall be at liberty  of  have  them removed  by other means. The Engineer 
shall  have  full powers to procure other proper materials to be  substituted  for 
rejected materials and in the event  of  the contractor refusing to comply, he may 
cause the same to be supplied by other means. All costs, which may attend upon 
such removal and/or substitution shall be borne by the contractor. In such cases, 
handling charges @ 15% per annum or 1.25% per month or part thereof will be 
recovered from the contractor in addition to the actual procurement cost of material. 
The period for imposing handling charges is to be reckoned from the date of making 
payment / LR for lifting material to / by Subcontractor from authorized source, 
whichever is earlier to 

 
 a) The date of LR for dispatch of finished product by the supplier / fabricator. 
 b) Till date of consumption by the contractor as recorded in the MB.         
 
C-22.4 The contractor shall indemnify BHEL, its representative or  employees against any 

action, claim  or  proceeding relating to infringement or use of any patent or design or  
any alleged patent or design rights and  shall  pay any royalties or other charges which 
may be payable  in respect  of  any article or materials or  part  thereof included  in  
the contract. In the event of  any  claim being made or action being brought against 
BHEL or  any agent,  servant or employee of BHEL in respect  of  any such matters 
as aforesaid, the  contractor shall  immediately be notified thereof, provided that such  
indemnity  in complying with the specific directions  issued by  BHEL but the 
contractor shall by any  royalties  or other  charges payable in respect of any such 
use,  the amount so paid being reimbursed to the contractor  only if the use was the 
result of any drawings and/or specifications issued after submission of the tender. 

 
 
C-22.5 All  charges on account of octroi, royalty,  turnover tax terminal or sales tax and other 

duties on materials obtained  for the works from any source shall be  borne by the 
contractor. 

         
C-22.6 The  Engineer shall be entitled to have  tests  carried out  as  specified in the contract  

for  any  materials supplied by the contractor other than those for  which, as  stated 
above, satisfactory proof has  already  been furnished, at the cost of the contractor & 
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the contractor shall provide at his expenses all facilities  which the  Engineer, may 
require for the purpose. If no test are specified in  the contract, and  such  tests  are 
required by the engineer, the contractor shall  provide all facilities required for the 
purpose and the charges for  these tests shall be by the contractor  only.  The cost of 
materials consumed in tests shall be borne  by the  contractor  in  all cases  except  
when  otherwise  provided. 

         
C-23.0 GENERAL: 
         
C-23.1 Material  required  for works, shall be stored  by  the contractor  only  at places 

approved by  the  Engineer. Proper  storage and safe custody of material  including 
construction stores shall be the responsibility of  the contractor for which no charges 
shall be claimed by the contractor. 

 
C-23.2 BHEL's  officials concerned with the contract shall  be entitled at any time to inspect 

and examine any materials  intended to be used in or on the works, either  on the  site 
or at factory or workshop or  other  place(s) where  such materials are assembled, 
fabricated,  manufactured  or at any place(s) where these are laying  or from which 
these are being obtained and the  contractor shall give such facilities as may be 
required for  such inspection and examination. 

         
C-23.3 All  materials  brought to the site  shall  become  and remain  the property of BHEL 

and shall not  be  removed off the site without the prior written approval of  the 
engineer. But whenever the works are finally  completed and advance, if any, in 
respect of any such material is fully  recovered, the contractor shall at his  own  
expense forthwith remove from the site all surplus  material originally supplied by him 
and upon such  removal, the same shall revert in and become the property of the 
contractor. 

 
 
 
C-24.0 DELAY AND EXTENSION OF TIME: 
         
 If, in the opinion of the Engineer, the work is delayed 
 
 i) by reason of abnormally bad weather, or 

 ii) by reason of serious loss or damage by fire, or 

 iii) by reason of civil commotion, local combination of workmen,  strike or lockout, 
affecting any of  the trades employed on the work, or 
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 iv) by  delay on the part of the agency  or  tradesman engaged by the BHEL in 
executing work not  forming part of the contract, or 

 v)  by reason of any other cause which in the absolute discretion  of the Engineer is 
beyond the  contractor's  control,  then in any such case,  the  Engineer  (or  
higher authority) may make  fair  and reasonable  extension in the completion 
dates of the individual items of work of the contract  as whole.  Such extension 
which will be  communicated to the contractor by the Engineer in writing shall be  
final and binding on the contractor. No  other claim  in  this  respect  for  
compensation,  idle labour or otherwise howsoever is admissible.  Upon  the 
happening of any such event causing delay  the contractor  shall immediately give 
notice  thereof in writing to the Engineer but shall  nevertheless use  constantly his 
best endeavour to  prevent  or make  good  the delay and shall do  all  that  may 
reasonably be required to the satisfaction of  the Engineer to proceed with the 
work. 

 
C-25.0 COMPENSATION/ PENALTY FOR  DELAY IN COMPLETION: 
         
 If the contractor fails to complete the works  within the  specified contractual period 

or extension  of time granted by the Engineer, the contractor shall pay a sum  
calculated @ 0.5% of the contractual value per week of delay or  part thereof, 
subject to a maximum of  5%  of  the contract value. Once the maximum limit of 
delay is reached (i.e. 10 week  of delay) BHEL may consider termination of the 
contract and forfeit  the Security deposit without  prejudice  to the other  remedies 
under the contract. 

         
C-26.0 PRICE VARIATION: Please refer annexure –1 for issue of steel by BHEL   
    
C-26.1 Prices shall be variable as per PV formula  and conditions given below:  
 Escalation on prices of cement and steel only shall be payable by BHEL if the delay 

in execution of the portion of work for which PVC is being claimed is not found by 
BHEL  to be attributable  to contractor. 

 
 If the prices of material(cement & steel) (not being supplied by the  department) vary, 

the contractor shall be compensated  for such variation as per provisions detailed 
below and the amount of contract  shall accordingly be varied. Such compensation 
for  in the prices of materials , (cement & steel ) shall be worked out based on 
following provisions :  

 
 The base date for working out such escalation shall be the date of opening of tender.  
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 The cost of work on which escalation will be payable shall be reckoned as 35 % of 
the cost of work as per the bills , running or final and from this amount the value of 
material supplied in this contract if any  and proposed to be recovered in the 
particular bill and the value of extra / deviated items , shall be deducted before the 
amount of compensation for escalation is worked out. 

 
 The compensation for escalation shall be worked out as per the formula given below ; 
  Formula :dcv = ACV 1 – CV  
 
 ACV1 = CV [  F +      0.1 ( C1) + 0.25 ( S1)  ]  
                                                           C0                S0 
 Where dcv  =  Price adjustment amount for each billing period. 
   CV =  Base contract price subject to price adjustment. i.e the value of work  

done in the given period for which price adjustment is to   be 
calculated. 

 ACV1  = Adjusted contract price 
 F   = Fixed portion of the contract price which will not be subjected to any 

adjustment under this formula or otherwise which will be 0.65              
 C         = index for cement as published  by Economic advisor to GOI / RBI 

bulletin for sub-group ”Cement, lime and plaster “  
 S           = index for iron and steel  as published  by Economic advisor to GOI /  

RBI bulletin for sub-group ”iron and steel “     
  
Subscript,  
 ‘0’  =  refers to the value of above indices as on the base date of tender.  

  ‘1’    = refers to the value of the above indices applicable for the month prior to the 
month in which work is executed / scheduled date as per the bar chart given 
in  the tender, which ever is earlier. 

 
 For the purpose of Price variation calculations, the applicable date of work shall 

mean the scheduled date or actual date which ever is earlier. The scheduled date will 
be governed by the accepted PERT Network / Bar chart wherein monthly schedules 
will be indicated. No price increase shall be allowed beyond the original dates unless 
specifically stated in the time extension letter, if any, issued by BHEL. BHEL will, 
however, be entitled to any decrease in the contract price which may be caused due 
to lower price adjustment amount in case of delays beyond the original date. 
Therefore, in case of delays beyond the original dates of activities, the liability of 
BHEL shall be limited to lower of the price adjustment amount which may work out 
either on scheduled date of work execution as per the bar chart or actual date of 
work executed.  
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C-27.0  OVER RUN CHARGES: 
         
C-27.1  No  Over Run Charges are payable. 
  
However, in case due to reasons not attributable to the contractor, the works get 
delayed and the scheduled completion gets extended, the contractor shall not be 
entitled for any over run compensation for a period of 3 months beyond the original 
contract period. In case of scheduled completion gets extended beyond this grace 
period of 3 months as stated above, fixed overrun compensation shall be suitably paid 
based on mutual agreement between BHEL & vendor. However, the decision of 
BHEL will be final and binding on the vendor. 
 
C-28.0  OCTROI AND OTHER DUTIES: 
         
C-28.1 All charges on account of Octroi, Terminal or Entry Tax and/or other duties on 

materials obtained for the  work shall be borne by the contractor. 
 
C-29.0 TERMS OF PAYMENT:: 

 
 
C-29.1 The contractor shall be paid monthly running bill to a maximum of 95% (retaining 5% 

from each running bill) of value of the works actually executed on site provided the 
work has been executed to the  satisfaction of the Engineer. The payment for yard 
tower and equipment foundations shall be admitted only after the full completion of 
the foundation including the fixing of the foundation bolts and for cable trenches, the 
payment will be admitted for the completed portion of the trench with trench walls. 
From this  amount  recoveries such as security deposit,  income tax etc. would be 
made. The certificate of the Engineer regarding such approval and passing of sums so 
payable shall be final and conclusive against the contractor. 

 
 
C-29.2 The Engineer shall after a measured bill allow and certify payment to the contractor 

on  the  basis  of abstract  measurement  bill  submitted  by  contractor. However, the 
usual recoveries would be  effected  from bill. 

        
C-29.3 Any certificate relating to the work done may be  modified  by any subsequent interim 

certificates or by  the final  certificate and no certificate of  the  Engineer supporting  
an advance payment shall of itself be  conclusive evidence that any work or materials 
to which it relates are in accordance with the contract. 
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C-29.4 All intermediate payments shall be regarded as advance against the final payment only 
and shall not be considered  as  an admission of the due  performance  of  the 
contract  or  any part thereof in any  respect  of  the occurring  of any claim 
whatsoever.  Such intermediate payments shall not conclude, determine or effect in 
any way the powers of the Engineer as to the final settlement and adjustment of the 
account of otherwise, or in any way vary of affect the contract. To this affect the 
contractor shall submit the final bill, which shall contain the complete up-to-date 
measurements for the total work done.  

  
 C-29.5    The conditions for the release of last 5% retention money shall be as follows: 

 
C-29.5.1    2.5% payment shall be  released along with the final bill on     
                  completion of total work as certified by BHEL site. 
C-29.5.2    Balance 2,5% of payment shall be released on completion of    
                 guarantee period. However these retention money can be      
                  released on submission of B.G. of equivelent amount valid till      
                  guarantee period. 

 
 The contractor shall guarantee the work under the scope of the contract 
for a period of 12 months from the date of start of the guarantee period 
as certified by BHEL site (i.e completion of total work under the scope 
and or taking over by BHEL/owner),and shall  rectify free of cost all 
defects due to faculty supply or work done. In case the contractor fills to 
repair/ replace the defective work within the time specified by BHEL, 
BHEL may proceed to undertake such repair/replace such defective 
work at contract’s risk and cost without prejudice   to any other right and 
recover the sum from security deposit/BG/ any dues. 

 
 
  
C-29.6 Income Tax at the prevailing rate on gross value of work done and applicable 

surcharge shall be deducted from the running account bills unless exempted by  the 
Income Tax Office. 

         
C-29.7 The prices to be quoted by bidder should be EXCLUSIVE of Service tax and 

VAT (Sales/Works/Commercial/Trade Tax as applicable in the concerned 
state).   However the applicable rates of taxes should be indicated separately 
in the techno commercial offer itself for evaluation of price bids. The rates 
quoted should remain firm during the execution of contract up to the 
contractual completion date. Reimbursement of taxes will be at actuals 
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limited to the tax rates quoted in the tender, unless agreed otherwise during 
the extended completion period. 

         
 
 
 
C-30.0 CEMENT AND STEEL: Pl. refer our Annexure for issue of reinforcement 

steel 
         
C-30.1 The theoretical quantity of cement to be used in  works shall be calculated on the 

basis of the designed mix concrete and as per CPWD norms for all the other items 
based on latest  edition in use in CPWD works Delhi at the  time of submitting tender. 

         
C-30.2 The  theoretical weight of reinforcing steel  shall  be derived on the basis of sectional 

weights as per relevant  Indian  Standards  & the lengths  for  purpose  of 
consumption/reconciliation and payment. No claim  shall be  entertained  from the 
contractor as  such  for  the difference in theoretical/actual weight of steel during 
reconciliation or payment for fixing. 

 
C-30.3 Clogging  of  cement  and rusting of  steel  should  be avoided  to the maximum extent 

possible without  hampering  the continuity of construction/erection.  In  case due  to  
any  cause, attributable  to  contractor  such clogging  of  cement  and/or rusting  of  
steel  occurs rendering  the  same  unusable,  the  contractor  shall remain  
responsible  to make good the loss at  his  own cost. 

 
C-30.4 The contractor  shall plan &  arrange  procurement  of steel,  cement  and other 

materials as  required  every month  in consultation with the Engineer. Failing  
compliance to this requirements, further execution of work of the contractor by the 
BHEL may be suspended and  no compensation for delay in the execution of the 
work  or suspension of the works caused on account of the  above shall be 
entertained. 

 
C-30.5 No materials shall be issued to the contractor  except for  those specified in Section 

C-22.0.  Contractor shall maintain record of day to day issue and consumption  of 
materials  at  site like cement, bitumen,  lead,  paint etc. The contractor will have to 
make his own  arrangements at his own cost for procurement of all  materials as  
required for the works and of such quality  as  per specification and acceptable to the 
Engineer. 
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C-30.6 In case any additional expenditure is incurred in  work arising out of the faulty 
execution of such work by the contractor, such additional expenditure shall be  borne 
by the contractor. 

         
C-31.0 QUALITY ASSURANCE: 
         
C-31.1 The  contractor  has  to establish at  site  the  field testing  facilities for testing of  civil  

construction materials & concrete cubes and other works as  required under  the  
approved  Field Quality Plan of  BHEL/its customer  for  ensuring the proper quality,  
grade  and strength of the materials used in the construction.  If further test is required 
by the Engineer to be  carried from outside laboratory, the cost of the same shall  be 
borne by contractor (copies of the Field Quality Plan & other Inspection & Test 
procedures to be followed shall be issued after mobilisation by the sub-contractor). 

 
C-31.2 The contractor has to arrange for calibration of all test  equipment/instruments 

brought by him as per the requirement of BHEL calibration procedure as  directed by  
the  Engineer.  The  test  certificates/calibration certificates  shall  have to be  
submitted.  BHEL  site shall  control  use of these  equipment/ instruments  by 
allotting  control  number and permitting use  of  only those equipment/ instruments 
which are under  calibrated status. 

 
C-32.0 CLEARANCE OF SITE AND REPAIRS: 
         
C-32.1 The contractor has to clear the site/area where mechanical and electrical erection 

work is to be commenced/or in  progress. The contractor shall remove  construction 
materials and equipment lying in the vicinity and causing  obstruction  in the erection  
work  within  24 hours notice. In case, he fails to clear the site, this will  be  done at 
his risk and cost by  BHEL.  For  the works  executed  by the  contractor,  the  
deficiencies pointed out must be attended within specified period. 

         
C-33.0 PROTECTION OF WORK: 
         
C-33.1 The  contractor  shall  have  total  responsibility  of protecting  his works till it is finally 

taken over  by the  Engineer. No claim will be  entertained  by  the Engineer  for  any 
damage or loss to  the  contractor's works  and the contractor shall be responsible 
for the complete restoration of damaged works to its  original condition  to comply 
with specifications and  drawings. Should any such damage to the contractor's works  
occur because  of  other party not under his  supervision  or control,  the contractor 
shall make his claim  directly with  the  party concerned. The  contractor  shall  not 
cause  any  delay in the repair of such  damaged  works because  of  any delay in the 
resolution of  such  disputes. The contractor shall proceed to repair the  work 
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immediately  and  no  cause thereof  will  be  assigned pending resolution of such 
disputes. 

 
C-34.0 RECORD FOR MATERIALS CONSUMED:         
C-34.1 The  contractor  has  to maintain and  furnish  to  the Engineer the record of materials 

procured and  consumed in  the works for each activity. The statement  showing the 
theoretical vis-s-vis actual consumption of  specified materials, such as 
structural/reinforcement steel, cement,  bitumen,  lead, paint etc. shall  be  enclosed 
along with the running bills submitted by the  contractor. Contractor has to also 
furnish the test results of the  concrete cubes, bricks, stone aggregate and  other 
materials  used in work as per IS specifications  along with the running bills. 

C-35.0 SECURED ADVANCE ; 
 
C-35.1 The contractor will be allowed to claim secured advance limited to @ 75% of the 

actual procurement cost towards cement and reinforcement steel brought to site by 
him on satisfying the following conditions with documentary  evidence to support the 
claim. 

1. Production of proof of payment. 
2. Test certificate of the manufacturer as per FQP duly verified by BHEL site 

engineer. 

3. Proper storage at site as per FQP norms. 
4. Insurance against loss or damage at Site. 

5. Certificate of BHEL site engineer regarding the quantity brought by contractor 
being minimum required to be stored at site for uninterrupted progress of work. 

6. Hypothecation of the material brought, in the name of BHEL. 

C-35.2 Normally the Secured Advance paid to the contractor shall be adjusted against the 
next running bill in full. However if the entire quantity of cement and reinforcement 
steel for which secured advance has been paid is not consumed fully by the  time 
measurements  for the running bill are taken, part recovery of the Secured Advance  
may be considered by BHEL  site engineer. 

 
 On  completion of works as per requirement  of specification, if any balance materials 

(i.e. cement and reinforcement steel ) are available in the contractor’s  store after full 
adjustment of material,  secured advance from the payment  due, contractor shall be 
allowed by the owner  to take out  the balance materials (Cement and Reinforcement  
Steel ) from the plant. 
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 The contractor’s store for cement and steel shall be open for supervision and 
verification by the Engineer or his authorized representatives at any time in case so 
desires. 

 
 
 
 

The quantities of steel & cement brought against secured advance should be noted in 
the measurement book where payment enfacement will be made after necessary 
check. 
 
 
 
 
 


