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GENERAL
INSTRUCTIONSTO
TENDERERS
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SECTION -A

GENERAL INSTRUCTIONS & INFORMATION FOR TENDERER

PROCEDURE FOR SUBMISSION OF SEALED TENDERS

The tenderer must submit their tenders as required in two parts in separate seded
covers prominently superscribed as Part-1, Technica Bid and Part-11, Price Bid and
adso indicating on each of the covers the tender specification number and due date
and time as mentioned in the tender enquiry.

These two separate covers | and |1 (Part - | and Part - 11) shall together be enclosed
in third envelope (Cover - IIl) dong with EMD and this seded cover shdl be
superscribed and submitted.

PART -1 (TECHNICAL BID) COVER - I:

Excepting rate schedule, al other schedules, data sheets and other details caled for in
the specifications including offer letter containing techno commercid conditions, if
any, shdl be enclosed in Part - | Technicd Bid only.

Tenderer, who are not registered with Transmisson Business Group of BHEL,
should enclose dl information required for regigration in prescribed formats sent
adong with this tender enquiry and other details as a proof of their credentids in a
separate sealed envelope marked “ Request for Regitration” and submit prior to or
dong with thar offer.

PART - 11 (PRICE BID) COVER - 11:

Rate/Price Schedule only shdl be given in thispart - 11 “Price Bid”.

PROCEDURE FOR EVALUATION OF PRICE BIDS:

Thefollowing shal be Evauation Procedur e of the prices offered: -

Payment terms, Completion Schedule and other contractua terms & conditions shall
be as per Tender Specifications.

No deviations are acceptable. Offerswith deviations are likely to be rejected.

SFigIsgnr
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However, if the bidder indsts on any technica or commercia deviaions from the
specifications and / or tender conditions, the price implication, if any, of
withdrawing the deviations must be submitted along with the price bid in a
separate sealed envelope super-scribed “Price implication for withdrawa of
deviaions”. No price implication for withdrawa of deviation shall be accepted at a
later dete, after opening of technica bid.

The offers of new vendors may not be considered even after opening of price bid if
the vendor is not found suitable on find assessment for registration.

This tender specification as awhole, furnishing dl the details and other documents as
required in the following pages, shdl be duly Sgned & sent in a seded cover
superscribing the name of work asgiven in the tender enquiry.

The tender shal be addressed to: OFFICER INVITING THE TENDER AS
INDICATED IN THE TENDER ENQUIRY.

Tenders submitted by post shdl be sent as  "REGISTERED POST
ACKNOWLEDGMENT DUE" and shdl be posted with due adlowance for any
postal delay. The tenders received after the due date & time of opening are liable to
be rgected. Telegraphic offers and offers received by Telex/Fax may not be
considered.

Tenders shdl be opened by the concerned officers of BHEL at the time, date and
venue as pecified in the tender notice.

The tenderer shdl closdy pursue dl the dauses, specifications and drawings indicated
in the Tender Documents before quoting. Should the tenderer have any doubt about
the meaning of any portion of the Tender Specifications or find
discrepanciesomisson in the drawings or the tender documents issued are
incomplete or shdl require clarification on any of the technica aspect, scope of work
etc. he shdl a once contact the authority inviting the tender for darification before the
submission of the tender.

Before tendering, the tenderer are advised to inspect the dte of work & the
environments and be acquainted with the actud working and other prevaent
conditions, facilities avalable, podtion of materiad and labour. No dam will be
entertained later on the grounds of lack of knowledge.

SFigIsgnr
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Tenderer mugt fill up al the schedulesand furnish dl the required information as per
the ingructions given in various sections of the tender specification. Each and every
page of the Tender Specification must be SSGNED AND SUBMITTED ALONG
WITH THE OFFER by the Tenderer in token of complete acceptance thereof. The
information furnished shdl be complete by itsdf.

The tenderer shdl quote the rates in English Language and internationd numeras.
Totd price offered should be entered in figures as well as in words. In case of
difference in price between words & figures, the price in words will be trested as
valid price. For the purpose of the tender, the metric system of units shal be used.

All entries in the tender shal either be typed or be written in ink. Erasers and
overwriting are not permitted and may render such tender lidble to summary
rgection. All cancdlationsand insertions shal be duly attested by the tenderer.

DATA TO BE ENCLOSED:

An attested copy of the Power of Attorney, in case the tender is signed by an
individua other than the sole proprietor, shal be attached.

IN CASE OF INDIVIDUAL.: His full name, experience, address and nature of
business.
OR

IN CASE OF PARTNERSHIP FIRMS: The names of dl the partnerswith address
and their experience. A copy of the partnership deed/instrument of partnership duly
certified by the Notary shall be enclosed.

OR

IN CASE OF COMPANIES: Dae & place of regidration including date of
commencement certificate in case of Public Companies and the nature of business
caried on by the company. Certified copies of Memorandum and Articles of
Asociation are dso to be furnished. Also indicate names, addresses and experience
of the Directors.

Three years financid turn over (certified), present commitments with dl orders in
hand, value of total order, value completed, and balance with completion dates as per
ANNEXURE-A.

ORGANIZATION CHART & METHODS STATEMENT:

SFigIsgnr
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The organization pattern and the manpower that are totdly available with him & that
will be deployed by the tenderer for thiswork in the form of month wise and category
wise deployment dan duly indicating the number of Engineers, Supervisors, Skilled
and Unskilled Workers etc. as per proforma a ANNEXURE-B dhdl be
submitted. Work schedule (detail bar chart) and a methods statement showing how
the contractor proposes to mobilise (consdering the difficulties in work that may be
encountered) and complete the jobs giving an idea of extent of proposed
mechanisation for the execution of the jobs shdl aso be submitted dong with
ANNEXURE-B.

A ligt of machines, tools and tackles that the tenderer is having and those that will be
deployed on this job giving proof of ownership or any tie-up of equipment as per
proformaenclosed a8 ANNEXURE-C.

Analysis of unit rate quoted as per proforma enclosed at ANNEXRE-D.
Declaration sheet as per proforma enclosed at ANNEXURE-E
Check-list as per proforma enclosed at (ANNEXURE-F).

Certificate from Schedule Bank to prove his financid capacity to undertake the work
or Solvency Certificate from the concerned Government Authority.

A cetificate of Income Tax / Sdes Tax verification fromthe gppropriate authority
in the forms prescribed duly indicating annud turnover. These certificates shdl be
vdid for one year from the date of issue or for the period prescribed therein for
al tenders submitted during the period.

In addition to the above, the particulars required elsewhere in the tender documents.

NOTE: In terms of clauses A.12.1 to A.12.11 above, dl the data required to be
enclosed with the tender need to be furnished neetly typed, Sgned & stamped in the
given formats only (intheform of separate sheets) failing which the tender may be
consdered as incomplete and s liable for rgjection. Documentary proof wherever
necessary also need to be enclosed.
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EARNEST MONEY DEPOSIT:

"Every Tender must be accompanied by the earnest money Deposit as specified in
NIT in cash (as permissible under Income Tax Act), Pay order or Demand Draft
only”

CASH: The amount should be remitted by the party to cashier of Bharat Heavy
Electricds Limited, a any of the following offices and "Cash Receipt” issued shdl be
enclosed adong with tender.

i) BHEL-TBG, Fiplani, Bhopd — 462 022.
i) BHEL, Industry Sector, Integrated Office Complex Lodhi Road, New Delhi.

Demand Draft or Pay order: From State Bank of India/ Nationalised Banks in favour
of Bharat Heavy ElectricalsLimited.

Deleted

Tenders received without Earnest Money in full or in the manner prescribed above
will not be considered.

EMD of the successful tenderer shall be converted and adjusted against the security
deposit.

In the case of unsuccessful tenderer the Earnest Money will be refunded to them after
findlization of the tender.

BHEL reservestheright of forfeiture of Earnest Money deposit in case the successful
tenderer:
(@ After opening of Tender, revokes/withdraws his tender within the vdidity period
or revises/dters his earlier quoted rates/conditions.
(b) Fails to communicate unqualified acceptance of letter of intent within 15 days
from the date of issue of Letter of Intent.
(©) Falsto submit 50% of the total Security Deposit before art of the work.
(d) Falsto gtart thework asindicated in the Letter of Intent.

AUTHORIZATION AND ATTESTATION:

Tenders shdl be signed by persons duly authorized/empowered to do so. Certified
copies of such authority & relevant documents shdl be submitted dong with the
tenders.

SFigIsgnr
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VALIDITY OF OFFER:

THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE FOR A
MINIMUM PERIOD OF FOUR MONTHS FROM THE DATE OF OPENING
OF TENDERS. In case BHEL cdls for negotiations, such negotiations shdl not
amount to cancdlation or withdrawd of the origind offer which shdl be binding on
thetenderer.

EXECUTION OF CONTRACT:

The successful tenderer's respongbility under this contract commences from the date
of issue of the Letter of Intent by BHEL. The successful tenderer shal be required to
execute an agreement in the prescribed form as per ANNEXURE-G with BHEL
within a reasonable time after the acceptance of his tender and in any case before
submitting the firgt bill for payment. The expenses for completion, stamping and
registration of the agreement with prescribed authority if necessary, shal be borne by
the contractor.

SECURITY DEPOSIT:

"Upon acceptance of tender, the successful tenderer must depost the security
Deposit before commencement of work. The rate of Security Depost will be as
below :

Work upto Rs. 10 Lakhs :10%
Above Rs. 10 Lakhs upto Rs. 50 Lakhs 1.0 Lakh+7.5%of the amount
exceeding 10 Lakhs.
Above Rs. 50 Lakhs 'Rs 4.0 Lakhs + 5 % of the amount
exceeding Rs. 50 Lakhs. "

The Security Deposit shdl be deposited within 15 days from the date of award of
work in any one of the fallowing forms:

i)  Cash (as permissible under the Income Tax Act).
i)  Pay Order, Demand Draft in favour of BHEL.
i) Local cheques of scheduled banks, subject to redization.

iv)  Securities available from Post Offices such as Nationd Savings Certificates,
Kisan Vikas Patras etc.

il
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(Certificates should be held in the name of Contractor furnishing the security and
duly pledged in favour of BHEL and discharged on the back).

v)  Bank Guarantee from scheduled Banks/ Public Financia Indtitutions as defined
in the Companies Act subject to a maximum of 50% of the tota security
deposit vaue. The balance 50% has to be remitted ether by cash or in the
other form of security. The Bank Guarantee format should be as per Annexure
H “ Proformafor BG for Security deposit.

vi)  Fixed Deposit receipt issued by Scheduled Bank / Public Financid Inditutions
as defined in the Companies Act. The FDR should be in the name of the
contractor, A/C BHEL, duly discharged on the back.

Vi)  Security deposit can dso be submitted a the rate of 10% from the running
bills. However in such cases at least 50% of the Security Deposit should be
submitted before start of the work and the baance 50% may be submitted
from the running bills

viii) EMD of the successful tenderer shdl be converted and adjusted againgt the
Security deposit.
iX)  The security depogt shdl not carry any interest.

X)  Security deposit shall not be refunded to the contractor except in accordance
with the terms of the contract.

1) The vdidity of the Bank Guarantee furnished towards Security Deposit under (V)
above shdl be up to three months more than the period of completion of work as
dipulated in the LOI and the same will be kept vaid by proper renewd till the
completion of the work.

2) The BG shdl be submitted ory through the Banker and direct submission by the
party will not be accepted. Along with the BG, the Bank shall dso furnish a letter of
confirmation (format as per Annexure —L for the BG issued).

3) Acceptance of Security Deposit againgt Sl. No. (iv) and (vi) above will be subject
to hypothecation or endorsement on the documentsin favour of BHEL. However,

BHEL will not be ligble or respongible in any manner for the collection of interest or
renewd of the documents or in any other matter connected therewith.

Z
S
®

A.17.2 If the vaue of the work done a any time exceeds the accepted agreement vaue,
Security Deposit shal  be correspondingly enhanced and the extra Security Deposit
shdl be immediately deposited by the contractor or recovered from the payments

dueto him.
A.17.3 Deeted.
Page 11 of 70 B””



Al74

Al175

Al76

Al7.7

A.18.0

A.19.0

Al91

BHARAT HEAVY ELECTRICALS LTD,,
TRANSMISSION BUSINESS GROUP, New Delhi
Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02

Falure to depost the Security Depost within the Sipulated time, may lead to
forfeiture of EMD and cancdllation of the award of work.

If any part of the Security Depost of the contractor is held in the form of gpproved
securities, it shdl be kept transferred in the name of BHEL, in such a manner that the
same can be redized fully without referring to the contractor. BHEL shdl not be
respongble for any depreciation in the vaue of Security while in BHEL's custody or
for any loss of interest thereon.

BHEL reserves the right of forfeiture of Security Deposit in addition to other clams
and pendlties in the event of the contractor's failure to fulfil any of the cortractua
obligations or in the event of termination of contract as per terms and conditions of
the contract. BHEL reserves the right to set off the Security Deposit, againgt any
clams of any other contracts with BHEL.

RETURN OF SECURITY DEPOSIT:

If the contractor duly performs and completes the work in al respects to the entire
satisfaction of BHEL and presents an absolute "No demand certificate”, returns
properties belonging to BHEL, taken, borrowed or hired by him for carrying out
the said works, and furnishes performance bond BG in the prescribed proforma as
per ANNEXURE-I, Security Depost will be released to the contractor after
deducting dl codts, expenses and other amounts that are to be pad to BHEL
under this contract or other contracts entered into with the contractor. It may be
noted that in no case the Security Depost shdl be refundedirdleased prior to
passing of find hill.

No interest shdl be payable by BHEL an EMD, Security Depodit or on any money
due to the contractor.

REJECTION OF TENDER & OTHER CONDITIONS:

The decison of acceptance of tender will rest with BHEL which does not bind itsalf
to accept the lowest tender or any tender and reservesto itsdf full rights for the
following without assgning any reasons whatsoever:

(8 Torgect any or dl of the tenders.

(b) To split up the work amongst two or more Tenderer.

(c) Toaward thework in part.

(d) In @ther of the contingencies stated in (b) and (c) above to modify the time for
completion suitably.

il
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Conditiona and unwitnessed tenders, tenders containing absurd or unworkable rates
& amounts, tenders which are incomplete or otherwise considered defective and
tenders not in accordance with the tender conditions, specifications etc. are liable to
be rejected.

In case of any adverse information isreceived concerning performance, capability or
conduct of the tenderer after issue of tender enquiry, BHEL reserves the right to
reject the offer a any stage as deemed fit.

Offers with inadequate Tools & Plants, Manpower Deployment Plan, Method
Statement are liable for rejection.

In case the present commitments of the tenderer is such that award of further work
is likely to affect parformance in the work under this tender, its offer is ligble for
rejection.

Offers from tenderer not registered with Transmisson Business Group of BHEL are
lidble for rgection if request for regigration dong with rdevant information for
regidration in prescribed format is not submitted prior to or dong with Technica
Bid or the tenderer is not found suitable after preiminary/ find assessment by
BHEL.

If atenderer expires after the submisson of his tender or after the acceptance of his
tender, BHEL may at its discretion, cancel such tender. If a partner of afirm expires
after the submission of the tender or after the acceptance of the tender, BHEL may
cancd such tender at its discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the composition of the firm made subsequent to the execution of the

contract. BHEL may, however, recognise such Power of Attorney and changes
after obtaining proper legd advice, the cost of which will be chargesble to the
contractor concerned.

If the tenderer ddiberately gives wrong information in his tender, BHEL reserves
the right to reject such tender at any stage or to cancel the contract, if awarded,
and forfeit the Earnest Money/Security Deposit/any other moneys due.

il
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Canvassing in any form in connection with the tender is drictly prohibited and the
tenders submitted by the contractors who resorts to canvassing are lisble to be
rejected.

Should atenderer or contractor or inthe case of a firm or company of contractors/
one or more of its Partners/ Share holders/ Directors have a reation or reations
employed in BHEL, the authority inviting tender shdl be informed to the fact dong
with the offer, faling this BHEL may, at its sole discretion rgject the tender or
cancel the contract and forfeit the Earnest Money/ Security Deposit.

The successful tenderer should not sub-contract the part or complete work detailed
in the tender specifications without written permisson of BHEL. The tenderer is
solely respongble to BHEL for the work awarded to him.,

NO DEVIATIONS ARE ACCEPTABLE. OFFERS WITH DEVIATIONS ARE
LIKELY TO BE REJECTED. HOWEVER, IF THE BIDDER INSISTS ON ANY
TECHNICAL OR COMMERCIAL DEVIATIONS FROM  THE
SPECIFICATIONS AND / OR TENDER CONDITIONS, THE PRICE
IMPLICATION, IF ANY, OF WITHDRAWING THE DEVIATIONS
MUST BE SUBMITTED ALONG WITH THE PRICE BID IN A
SEPARATE SEALED ENVELOPE SUPER-SCRIBED “PRICE
IMPLICATION FOR WITHDRAWAL OF DEVIATIONS. NO PRICE
IMPLICATION FOR WITHDRAWAL OF DEVIATION SHALL BE
ACCEPTED AT A LATER DATE, AFTER OPENING OF TECHNICAL BID.
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ANNEXURE - A

DETAILS OF WORK EXECUTED/BEING EXECUTED

A) WORK EXECUTED

. Fnencid Customer Description of work | Total order Remarks
No. Year vaue
B) WORK BEING EXECUTED
S. | Cusomer Desription | Totd Vaueof Actud Expected | Remarks
No. of work Vdue | theportion | start date | completion
completed date
(SIGNATURE OF TENDERER)
WITH STAMP
il dca
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ANNEXURE - B

(A) PROPOSED MANPOWER (ENGINEERY SUPERVISORS)
RESOURCES FOR EXECUTION OF WORK

S. Name of the saff Qudification Experiencein Remarks
No. years

(B) MONTH WISE MANPOWER DEPLOYMENT PLAN

S. Category Indicate No. of persons to be deployed in each month

1st [2nd | 3rd | 4th | 5th | 6th |7 | 8" |andsoon

(C)  Total man daysplanned to be deployed for thework .............. Man days
(SSGNATURE OF TENDERER)
WITH STAMP
Fie=rs"enr
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ANNEXURE - C

(A) STATUSOFTOOLS PLANTS& INSTRUMENTS

Name of
Equipment

Quantity

owned

Regidration
No.

Documents
enclosed for
proof of
Ownership /
tie-up

Present Quantity

Location proposed to
be deployed
for thisjob

B) MONTH WISE TOOLS, PLANTS & INSTRUMENTS DEPLOYMENT PLAN

S. | Destription of Indicate Nos. to be deployed in each month
No. | Tools, Plants&
[ngtruments
1 {2nd | 3rd | 4th [5th |[6th | 7" | andsoon
(SIGNATURE OF TENDERER)
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WITH STAMP

ANALYSISOF UNIT RATE

ANNEXURE - D

S. Description Percentage of the Remarks
No. unit rate
01. Sdary and wages for staff and works
02. Materids
=) TR
D) o
(o) ISR
d) o
03. Depreciaion and maintenance for Tools
and Plants
04. Depreciation and maintenance for other
items
05. Establishment and administrative
expensesof gte
06. Overheads
07. Profit
(SIGNATURE OF TENDERER)
WITH STAMP
il dca
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ANNEXURE - E

DECLARATION SHEET

I s hereby certify that al the information and data furnished by
me with regard to this Tender Specification NO..........ccccoeevvivevverrennee. are true and complete

to the best of my knowledge. | have gone through the specification, conditions and stipulations
in detail and agree to comply with the requirements and intent of specifications.

| further certify that | am the duly authorised representative of the under mentioned tenderer and
avaid power of attorney to this effect is aso enclosed.

TENDERER'SNAME AND ADDRESS

AUTHORISED REPRESENTATIVE'S SIGNATURE WITH NAME AND
ADDRESS

Page 19 of 70 B””



AW N P

ol

10.

11

13.

14.
15.
16.

BHARAT HEAVY ELECTRICALS LTD,,
TRANSMISSION BUSINESS GROUP, New Delhi
Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02

ANNEXURE - F

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS

NOTE: Tenderers are requested to fill in the following details and no column should be
left blank.
Name & Address of the Tenderer

Phone/Fax No. (Office)
email ID

Name & designation of the officia of the tenderer
to whom al the references shall be made

Tenderer's Proposal No. & date :
Whether EMD submitted (by cash/ : By.........

Bank Guarantee/Bank Draft)

Validity of offer/rates quoted for six months : Yes/No
from the date of opening of tender

Attested copy of power of attorney : Yes/No
asper Clause-A.12.1

Solvency Certificate submitted : Yes/No
as per Clause-A.12.9

Income Tax/Sales Tax Certificate : Yes/No
submitted as per Clause-A.12.10

Details of work executed/being : Yes/No
executed as per Annexure-A

Month wise & Category wise manpower : Yes/No

deployment plan as per Annexure B

Status of Tools, Plants and Instruments & their : Yes/No
month wise deployment plan as per Annexure-C

Analysis of unit rate quoted as per Annexure-D : Yes/No
Declaration sheet as per Annexure-E : Yes/No
Request for registration (for new : Yes/No

tenderers) submitted

Date........... (SIGNATURE OF TENDERER)
WITH STAMP
WITNESS : (Signature with full particulars)
1
2
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ANNEXURE -G
PROFORMAFORCONTRACT AGREEMENT

CONTRACT NO.
LETTER OF INTENT NO.
WORK ORDER NO.

The Contract Agreement entered into the day of .......... y 20, (e day of ....two
thousand and....... ...) @ New Dedhi, between M/S BHARAT HEAVY
ELECTRICALS LIMITED, TRANSMISSION BUSINESS GROUP, New Déehi ,
having it's Registered Office & BHEL House, Sri Fort, New Ddhi - 110 049
(hereinafter called the FIRST PARTY which expression shdl include their executors,
adminigrators, successors and permitted assigns)

AND
M/S e (hereinafter called the SECOND PARTY which expression
shdl include their executors, administrators, successors and permitted assigns).
And wheress the FIRST PARTY called for the offer for the work of............... as
per approved specifications, drawings and qudity plan & ............. as per Tender
Specification No.......... , dated ...........
Whereas the SECOND PARTY submitted their offer No. .......ccceuees dated ........
agang above.

Whereas the FIRST PARTY has accepted the offer referred to above & issued Letter
of Intent No......., dt...... and also detailed Work Order No...., dt ...........

Whereas the SECOND PARTY has agreed to work as Sub-Contractor of the FIRST
PARTY on the conditions specified in the Tender Specifications at a contract price of

Now, therefore it is hereby mutudly agreed to by and between the parties hereto as
under :

a The SECOND PARTY shdl execute the works of

.............................................. a ..ocoeeeeeeeeee. 0N the conditions specified in
Tender Specifications of FIRST PARTY and Letter of Intent referred to herein
before at atotal contract price of Rs.......... (RUp€Ees .....ccvvvvvieenene )

time bound programme mentioned in the Tender Specifications.

¢ That dl disputes arising out of or rdating to this agreement shal be referred to the
sole Arbitrator as per arbitration clause mentioned in the Tender Specifications.

il
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The Arbitrator from time to time with the consent of the parties enlarge the time
for making and publishing award without reference to the court for the purpose.

d) That the jurisdiction in al suits or dams arisng out of this agreement shdl be of
Bhopa Courtsonly.

€ TheFollowing documents shall form part of this agreement: -

Vi)
7. Devidion Limit : The contract vaue is subject to deviaions depending upon the

actud requirement within plus or minus 30%. Quantities of individud items may
vary to any extent or may get deleted.

8. Terms of Payment : The terms of payment gpplicable to this contract shal be those
covered under Point No.... of Work Order dt. .......... and as per Tender
Specifications.

9. Abandoning the work : In the event of the SECOND PARTY abandoning the

work, FIRST PARTY reserves the right to get the unfinished work done at the risk
and cost of the SECOND PARTY.

10. All other terms and conditions shdl be as ipulated in the Tender Documents.
11. This contract agreement conssts.... pages.

IT WITNESS WHEREOF, the paties have signed this agreement on the date,
month and year first above writtenin presence of

For and on Behdf of
(FIRST PARTY)
WITNESS (WITH ADDRESS) For and on Behalf of
(SECOND PARTY)
1
2
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ANNEXURE - H

PROFORMA FOR BANK GUARANTEE (FOR SECURITY DEPOSIT)

In congderation of the Bharat Heavy Electricds Limited, having its Registered Office
a BHEL House, Siri Fort, New Dehi-110 049 through its Unit/Division a Industry
Sector-TBG, New Ddhi hereinafter cadled BHEL, having agreed to exempt.....
(hereinafter called "the said contractor(s)") from the demand, under the terms and
conditions of the LOI/WO, dated ... made between BHEL and M/s........ for the
work —.............. of (Name of work) (hereinafter cdled "the said Agreement”) of

Security Deposit / mobilisation advance for the due fulfilment by the said  contractor(s)
of the terms and conditions contained in the said Agreement, on production of Bank
Guarantee for Rs... (Rupess.......... only). We, ... (indicate the name of the
Bank) (hereinafter referred to as"Bank™) at the request of the contractor(s) do hereby
undertake to pay to BHEL an amount not exceeding Rs.......... agangt any loss or

damage caused to or suffered or would be caused to or suffered by BHEL, by reason
of abreach by thesaid contractor(s), of any of the terms of conditions contained in the
sad agreement.

We, ... (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demur, merdy on a
demand from BHEL, dsating that the amount claimed is due by way of loss or
damage caused to or would be caused to or suffered by BHEL by reason of breach
by the said contractor(s) of any of the terms or condition(s) failureto perform the
sad agreement or by reason of the contractor(s) falure to perform the sad
agreement. Any such demand made on the Bank shdl be conclusive as regards the
amount due and payable by Bank under this guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs..................

We, ............ (Indicate the name of the Bank) undertake to pay BHEL any money so
demanded not withstanding any dispute or disputes raised by the Contractor(s) in
any suit or proceeding pending before any court or Tribund relating there to, our
ligbility under these presents being absolute and unequivoca. The payment so made
by us under this bond shdl be a valid discharge of our liability for payment there under
and the contractor(s) shdl have no claim againgt us for making such payment.

We, ...(indicate the name of the Bank) further agree that the guarantee herein after
contained shal remain infull force and effect during the period that would be taken
for the performance of the said agreement & that it shal continue to be enforcegble till
al the dues of BHEL under or by virtue of the said agreement have keen fully pad
and its claims satisfied or discharged or till BHEL certifies that the terms and conditions
of the sad agreement have been fully and properly caried out by the sad
contractor(s) & accordingly discharges this guarantee. Unless a demand or daim

il
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under this guarantee is made on usin writing on or before........ we shdl be discharged
from dl ligbility under this guarantee theresfter.

We........... (indicate the name of the Bank) further agree with BHEL that BHEL shdll
have the fullest liberty without our consent & without affecting in any manner our
obligations hereunder to vary any of the terms & conditions of the said agreement or
to extend time performance by the sad contractor(s) from time to time or to
postpone for any time or from time to time any of the powers exercisable by BHEL
againg the said contractor(s) and to forbear or enforce any of the terms and conditions
relating to the said agreement & we shdl not be relieved from our ligbility by reason of
ay such variation, or extenson being granted to the said contractor(s) or for any
forbearance, act or omission on the part of BHEL or any indulgence by BHEL to sad
contractor(s) or by any such matter or thing whatsoever which under the law relating to
suretieswould, but for this provision, have effected of so relieving us.

This guarantee will not be discharged due to the change in the condtitution of the Bank
or the Contractor(s).

We, ... (indicate the name of the Bank) lastly undertake not to revoke this
guarantee during its currency except with the previous consent of BHEL in writing.

Dated the............... Day of ........... 20...

WITNESS: 1)
2)
(SIGNATURE OF BANK REPRESENTATIVE WITH SEAL)

1 The above format is drawn upon the modd form jointly evolved by the
Reserve Bank of India, the Indian Banks Association ard the Ministry of
Finance, Government of India as circulated by Indian Banks Association,
Bombay videtheir letter No. LA/14-61/808, dated 01.05.1980.

2. As such no deviations are acceptable.
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ANNEXURE —1

PROFORMA FOR PERFORMANCE GUARANTEE
(to be used in appropriate value non - judicial samp paper)

This deed of guarantee made this ........ccceeeeeinnninns day of ............. 20... by
...................................... Bank Limited ...............cceeueenee.. iN fvOUr of Bharat Heavy
Electricals Limited having their registered office at BHEL House, Siri Fort, New Ddhi -
110 049.

Whereas M/S ..., (hereinafter called the CONTRACTOR /
SELLER have entered into a Contract bearing NQ ..o
dated......oovveiinnnne (hereinafter called the CONTRACT) for supply / civil works

lerection, testing and commissoning of M/s Bharat Heavy Electricas Limited
(hereinafter called the COMPANY).

And wheress the said CONTRACT Inter - dia provides that the CONTRACTOR /
SELLER shdl pay to the COMPANY asum of Rs. ........... only towards Performance
Guarantee in the form and manner therein specified.

And whereas the SELLER / CONTRACTOR have approached ....................... Bank
Limited (hereinafter referred to as the GUARANTOR) and a their request and in
consideration of the arrangement arrived at between the CONTRACTOR and the
GUARANTOR, the GUARANTOR has agreed to give the Guarantee as hereinafter
mentioned in favour of the COMPANY .

NOW THISDEED WITNESSESASFOLLOWS:

The GUARANTOR by the hand of Mr. ... and its lawfully and
fully congtituted attorney and do hereby guarantee the due and faithful performance of
the said CONTRACT and do hereby irrevocably undertake and promise to pay the
COMPANY without any demur merely on demand made by them asum not exceeding
RS e only in case the COMPANY sustains any loss or damage by
reason of any breach, default by the CONTRACTOR / SELLER of any of the terms,
conditions, dipulations or undertakings or any one of them contained in the said
CONTRACT and the tender documents attached hereto and for payment of any
moneys payable by the CONTRACTOR / SELLER to the COMPANY under the
terms and conditions of the said CONTRACT. The decison of the COMPANY
regarding the breach, default, loss, damage and payment shal be conclusve and
binding in the GUARANTOR, irrepective of the fact whether the CONTRACTOR /
SELLER admits or denies such claims or questions its correctnessin any court, tribuna
or arbitration proceedings or before any other authority.

il
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The COMPANY shdl have the fullest liberty without effecting in any way the ligbility of
the GUARANTOR under this guarantee, from time to time to vary any of the terms and
conditions of the CONTRACT or extend time by the SELLER / CONTRACTOR or
to postpone for any time and from time to time any of the powers exercisable by its
againg the SELLER / CONTRACTOR and either to enforce or forbear from enforcing
any of terms and conditions governing the CONTRACT or securities available to the
COMPANY and the GUARANTOR shdl not be released from its liability under these
presents by any exercise by the COMPANY of the liberty with reference to the
matters aforesaid or by reason of time being given to the SELLER or any other

forbearance, act or omission on the part of the COMPANY or any indulgence by the
COMPANY to the SELLER / CONTRACTOR or of any other matter or thing
whatsoever which under the law reaing to sureties, would but for this provison have
the effect of so rdeasing the GUARANTOR / CONTRACTOR from its liahility under
this Guarantee.

This Guarantee shdl remain in full force and effect and the GUARANTOR shdl be
liable under the same irrespective of any concesson or time being granted by the
COMPANY to the CONTRACTOR in or for fulfilling the ssid CONTRACT and this
Guarantee shdl remain in full force irrepective of any change in terms and conditions,
dipulations or any variations in the terms of CONTRACT irrespective of whether
notice of such change and / or varidion is given to the GUARANTOR or not and the
claim to receive such notice of any change and or variation of the terms/ or conditions
of the CONTRACT is hereby specialy waived by the GUARANTOR.

The GUARANTEE herein contained shal not be determined, prejudiced or effected by
the liquidation or winding up or insolvency of or change in the conditution of the
CONTRACTOR but shdl in dl respects and for dl purposes be binding and operative
until dl payments or dl moneys due or that may heresfter become payable to the
COMPANY are paid in respect of any liability or obligation of the CONTRACTOR
under the CONTRACT.

The GUARANTOR further agree that the Guarantee herein contained shal remain in
full force and effect during the period that would be taken for the commencement of the
CONTRACT till end of the CONTRACT and its clam satisfied or discharged and till
the COMPANY certified that the terms and conditions of the CONTRACT have been
fully and properly caried out by the SELLER and accordingly discharges this
guarantee, subject, however, tha the COMPANY shdl have no cdam under this
Guarantee after ................. months from the date of completion of the Guarantee has
been served on the GUARANTOR before the expiry of the said period in which case

il
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the same shdll be enforcesble againg GUARANTOR not withstanding the fact that the
sameis enforced after expiry of said period.

The GUARANTOR undertake not to revoke this Guarantee during the period it isin
force except with the previous consent of the COMPANY in writing and agree that any
liquidation or winding up or insolvency or dissolution or any change in the conditution
of the SELLER or the GUARANTOR shdl not discharge the GUARANTOR's
ligbility here under.

It shall not be necessary for the COMPANY to proceed againg the SELLER before
proceeding againgt the GUARANTOR and the Guarantee herein contained shdl be
enforcegble againg them not withstanding any security which the company may have
obtained or obtained from the SELLER shal a the time when proceedings are taken
againg the GUARANTOR here under be outstanding or unredlized.

The GUARANTOR hereby declare that it has power to execute this Guarantee and the
executant has full powers to do so on its behaf under the proper authority granted to
him/them by of the GUARANTOR.

10.  Not withstanding anything herein before contained, our liability under this Guarantee is
redricted toO RS. ....cccoovvvririiiene, (RUPEES ...ttt et
only) and will expireon ...........cccovueeee. and unless aclam in writing is presented to us
or an action or suit to enforce the dam is filed againg us, within sx months from the
date, dl our rights shdl be forfeited and we shal be relieved and discharged from Al
our ligbilities thereunder.

IN WITNESS whereof the ......ccocevvvcveiienen (Bank) have hereunto set and
subscribed their hands the day, month and year first above written.

SIGNED FOR AND ON

BEHALF OF THE BANK

WITNESS.

NAME AND ADDRESS SIGNATURE

1

2.

il dca
Bffu
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ANNEXURE -J

REVISED PRICE OFFER IN LIEU OF WITHDRAWAL OF DEVIATIONSY
CLARIFICATIONS OFFERED BY BHEL

S. | Clause Ref. | Description Whether Unit Rete (if Totd Remarks
No. of Deviation/ | Increase/ applicable) Increase/
Clarification | Decreasein Decrease
Price
NOTE: Totd increase or decrease in totd price shdl be indicated ether in

percentage or in vaue (Rs)).

(SSGNATURE OF TENDERER)
WITH STAMP
it Arca
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ANNEXURE - K

LIST OF LABORATORY TEST EQUIPMENTS

SL. NO. DESCRIPTION OF APPARATUS CODE REF.
01. VICATS APPARATUS IS-5513
02. LE-CHATELIER'STEST APPARATUS IS-5514
03. MOULD (CEMENT) IS-10086
04. CEMENT MORTAR MOULD VIBRATOR 15-10078
05. CONCRETE CUBE MOULDS IS-10086
06. COMPR. STRENGTH TEST M/C IS-2505
07. CONCRETE SLUMP CONE IS-7320
08. COARSE AGGR. SIEVES IS-383
09. FINE AGGR. SIEVES I1S-383
10. AGGR. IMPACT TEST M/C IS-9377
11. (& SOIL CORE COMPACTOR IS-2720
(b) PROCTOR COMPACTION IS-29
12. REBOUND HAMMER
13. THEODOLITE
14. DUMPY LEVEL WITH STAFF
15. OVEN
16. PHY SICAL BALANCE
17. AIR ENTERTAINMENT METER ST-1199
(SSGNATURE OF TENDERER)
WITH STAMP
it Arca
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ANNEXURE - L

(On Banks Letter Head)

To:

DGM (Finance)

Transmisson Business Group,

2 floor, Bharat Heavy Electricas Limited,
Integrated office Complex, Lodhi Road,
New Delhi 110 003

Ref & Date:

Sub : Confirmation of Bank Guarantee no. <<BG No. >>

We are a Scheduled Bank other than Co-operative Bank under the RBI Act 1934. The
aforesaid BG No. << BG No. >> for Rs. <<BG Amount>>/ (In Words Also) and vaid upto
<<vadidity date>> is issued by us on behdf of M/s <<Ben€ficiary’s Name>> n favour of
BHARAT HEAVY ELECTRICALSLTD. — TRANSMISSION BUSINESS GROUP.

The format of the Bank Guarantee is gtrictly as per the format prescribed by M/s BHEL and
the slamp paper forming part of the BG are as per the ate rules extant.

The sgnatories to the Bank Guarantee are duly authorised.

Thanking You,

For and On Behdf of
Name of the Bank & Seal

(Please Sign Here)
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SECTION-B

GENERAL TERMSAND

CONDITIONS
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SECTION -B
GENERAL TERMSAND CONDITIONS

The following terms shdl have the meaning hereby assigned to them except where the
context requires otherwise-

BHEL (or B.H.E. Ltd.) shdl mean Bharat Heavy Electricals Limited, a Company
registered under Indian Companies Act 1956, with its Registered Office a
BHEL House, Siri Fort, New Ddhi-110 049 or its Authorised Officers or its
Engineers or other employees authorised to ded with any matters with which these
persons are concerned.

"GENERAL MANAGER" shdl meen the Officer in Adminidretive charge of the
Contracting Unit of BHEL.

“ENGINEER" OR "ENGINEER-IN-CHARGE" shdl mean Engineer deputed by
BHEL. The term includes "Deputy Generd Manager, Congruction Manager,
Resdent Engineer, Assstant Site Engineer of BHEL /et the Ste as well as the officers
in charge & Head Office.

“SITE” shdl mean the place or places a which the plantsequipment are to be
erected and services are to be performed as per the specification of this tender.

"CLIENTS OF BHEL" or "CUSTOMER/OWNER" shdl mean the organization to
whom BHEL is responsible for thiswork.

"CONTRACTOR" shdl mean the individud, firm or Company who entersinto this
Contract with BHEL and shdl include their executors, administrators, successors
and assgns.

"CONTRACT” or "CONTRACT DOCUMENT” shdl mean and include the
agreement, the work order, the accepted appendices of rates, Schedules of
Quarntities, if any, Generd Terms and Conditions of Contract, Speciad Conditions of
Contract, Ingtructionsto Tenderers, the drawings, the Technical Specifications, the
Specid Specifications, if any, the tender documents and the Letter of
Intent\Accepting Letter issued by BHEL. Any conditions or terms stipulated by the
tenderer in the tender documents or subsequent letters shal not form part of the
Contract unless specificdly accepted in writing by BHEL in the Letter of Intent and
incorporated in the Agreement.

il
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"GENERAL CONDITIONS OF CONTRACT" shdl mean the "Ingtructions and
Information for Tenderers and Generd terms and Conditions' pertaining to the work
detailed.

TENDER SPECIFICATIONS' shdl mean the Specid Conditions, Technica
Specifications, Appendices, Site Information and drawings pertaining to the work for
which the tenderers are required to submit their offer. Individua Specification
Numberswill be assigned to each tender specification.

“TENDER DOCUMENTS" shdl mean the Generd Conditions of Contract and
Tender Specifications.

"LETTER OF INTENT" shdl mean the intimation by aletter/tedlegram/tdex/ fax to
the tenderer that the tender has been accepted in accordance with provisons
contained in the letter. The respongbility of the contractor commences from the date
of issue of this letter and dl the terms and conditions of contract are gpplicable
from this date.

"COMPLETION TIME" shdl mean the period by date specified in the Letter of
Intent/Work Order or date mutually agreed upon for handing over of the erected
equipment/plant which are found acceptable by the Engineer being of required
standard and conforming to the specifications of the contract.

"ZERO DATE" shdl mean the planned commencement date of work under this
tender and shdl be date of issue of Letter of Intent.

"PLANT" shdl mean and connote the entire assembly of the plant and equipment
covered by the contract.

"EQUIPMENT" shdl meen dl equipment, machineries, materids, structurd,
electricas and other components of the plant covered by the contract.

"TESTS' shdl mean and include such test or tests to be carried out by the contractor
as are prescribed in the contract or considered necessary by BHEL, in order to
ascertain  the quaity, workmanship, performance and efficiency of the contracted
work or part thereof.

"APPROVED" "DIRECTED" or INSTRUCTED" shdl mean approved, directed
or ingructed by BHEL.
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"WORK OR CONTRACT WORK" shdl mean and include supply of 4l
categories of labour, specified consumables, tools and tackles required for
complete and satisfactory site trangportation, handling, stacking, storing, civil and
eectricd works, erection, testing and commissoning of the equipment to the entire
satisfaction of BHEL.

"SINGULAR AND PLURAL" etc. words carrying sngular number shal aso
include plurd and vice versa, where the context o requires. Words imparting
masculine gender shall be taken to include the feminine gender and words imparting
persons shdl include any Company or Associaion or Body or Individuas, whether
incorporated or not.

"HEADINGS' The headings in these Generd Conditions are soldly for the purpose
of facilitating reference and shal not be deemed to be part thereof or be taken into
consderation in theinterpretation of construction thereof or the contract.

"MONTH" shdl mean cdendar month.

"WRITING” shdl include any manuscript typewritten or printed statement under the
Sgnature or seal as the case may be.

LAW GOVERNING THE CONTRACT AND COURT JURISDICTION:

The Contract shall be governed by the Law for the time being enforce in the Republic
of India The Civil Court a Dehi having ordinary Origind Civil Jurisdiction shdl done
have excdlusve jurisdiction in regard to dl claimsin respect of this contract.

ISSUE OF NOTICE:

The contractor shall furnish to the Engineer, the name, designation and address of his
authorised agent and dl complaints, notices, communicationsand  references shdl be
deemed to have been duly given to the Contractor, if delivered to the Contractor or
his authorised agent and shall be deemed to have been s0 given in the case of
posting on the day on which they would have reached such address in the ardinary
course of pogt or a which they were so delivered or |eft.

B.4.0 USE OF LAND:

No land belonging to BHEL or its customer under temporary possessons of
BHEL shal be occupied by the contractor without the written permission of BHEL.

B.5.0 COMMENCEMENT OF WORK:
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The contractor shdl commence the work within fifteen days of Letter of Intent or the
time indicated in the Letter of Intent/Work Order and shall proceed with the same
with due expedition without delay.

If the successful tenderer fails to commence the work within the stipulated time,
BHEL, a its sole discretion  will have the right to cancd the Letter of
Intent/Contract. His Earnest Money and/or Security Deposit will stand forfeited
without any further reference to him without prejudice to any and dl of BHEL's other
rights and remediesin this regard.

All the works shdl be carried out under the direction and to the satisfaction of
BHEL/Customer/Owner.

The transported equipment, erected/constructed plant or work performed under the
contract, as the case may be, shal be taken over when it has been completed in al
respect and/or satisfactorily put into operation at Ste.

M EASUREMENT OF WORK AND MODE OF PAYMENT:

All payments due to the contractor shal be made only by "Account Payee
Cheques'.

For progress/running bill payments, the contractor shall present detailed measurement
shedts in triplcate duly indicating al relevant details based on technica documents,

protocols & material test reports and connected drawings for the work done during
the cdendar month/period under different categoriesin line with terms of payment
& as per Letter of Intent. The bads of arriving at the quantities'weights shal be the
relevant documents and drawings released by BHEL. These measurement sheets
shdl be prepared jointly with Engineers of BHEL and signed by dl parties.

The measurement sheets will be checked by the Engineer and quantities &
percentage eligible for payment under different groups shdl be decided by him. The
abgtract of quantities and percentage so arrived at based on the terms  of payment
shal be entered in the Measurement Book & signed by both the parties. Where
required counter signature of Customer/Owner shall have to be taken.

Based on the above quantities, contractor shal prepare the hills in the prescribed
proforma and work out the financid vaue. These will be entered in the measurement
Book and signed by both the parties. Payment shdl be made by BHEL after effecting
the recoveries due from the Contractor.
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All recoveries due from the contractor for the month/period shal be effected in full
from corresponding running hills unless specific goprova from Competent Authority
is obtained to the Contrary.

Measurement shdl be taken jointly by person duly authorised by BHEL, Owner and
the Contractor.

The Contractor shal bear the expenditure involved, if any, in teking the
measurements & testing of materialsto be used in the works. The Contractor shdl
without extra cost to BHEL, provide dl the assstance with appliances and other
things necessary for measurement.

If a any time due to any reason whatsoever, it becomes necessary to remeasure the
work done, in full or in part, the expenses towards such re-measurement shal be
borne by contractor.

Passng of hills covered by such measurement does not amount to acceptance by
BHEL of the completion of the work messured. Any left out work has to be
completed by the Contractor, as directed by BHEL.

Find measurement hill shal be prepared in the praforma prescribed for the purpose,
based on the certificate issued by the Engineer that the entire work as Stipulated in the
tender specification has been completed in dl respects to the entire satisfaction of
BHEL.

The contractor shdl give unqudified "No dam” and "No Demand” certificates. All
the tools and tackles loaned to him should be returned in condition satisfactory to
BHEL. The abdract of find quantities and financid vaues shdl dso be entered in
the Measurement Book and signed by bath the parties. The find bill shdl be pad
after completion of dl the defects/deficiencies etc. pointed out by BHEL. The
Contractor should submit dl the origind documents such as materia consumption,
ste order book etc. maintained at Ste. After payment of find bill, only guarantee
obligation percentage vdue shdl reman unpaid, which shdl be rdeased in
accordance with Clause A.17.7.

B.7.0 RIGHTSOF BHEL:
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BHEL resarves to itsdf the following rights in respect of this Contract without
entitling the Contractor for any compensation.

To get the work done through another agency at the risk and cost of the Contractor,
in the event of poor progress, or the contrador's inability to progress the work for
completion as stipulated in the Contract, poor quality of work, persistent disregards
of ingructions of BHEL, assgnment, transfer, subletting of the contracted work
without written permisson of BHEL, non fulfilment of any contractud obligations
etc. and to claim/recover compensation for such lossesfrom the contractor including
BHEL's supervison charges and overheads from Security Deposit/other dues.

To withdraw any portion of work &/or to restrict/ater quantum of work asindicated
in the contract during the progress of congtruction and get it done through other
agency and/or by departmenta labour to suit BHEL'S commitment to its customer
or in case BHEL decides to advance the date of completion period due to other
emergent reesons/BHEL 's obligations to its customer.

To terminate the contract after due notice and forfeit Security Deposit and recover
the loss sugtained in getting the balance work done through dher agencies in
addition to liquidated damages in the events of :

a Contractor's continued poor progress.

b) Withdrawa from or abandonment of the work before completion of the work.

€) Corrupt or illegd act of the Contractor.

d) Insolvency of the Contractor

€ Persgtent disregard of the ingtructions of BHEL.

f) Assgnment, trandfer, subletting of the contract work without BHEL's written
permission.

g Non-fulfilment of any contractud obligations.

To recover any moneys due from the Contractor, from any moneys due to the
contractor under thisor any other contract or from the Security Deposit.

To cdam compensation for losses sustained including BHEL's supervison charges
and overheads in case of termination of Contract and to levy Liquidated
Damage/Pendty for delay in completion of work, @ of 0.5% of the contract value
per week of delay or part thereof subject to celling of 10 % of the contract vaue.

To terminate the Contract or to redtrict the quantum of work and pay only for the
portion or work done in case BHEL's contract with its customer is terminated/
atered/deferred/disputed/frustrated for any reasons.
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To effect recoveries from any amounts due to the Contractor under this or any
other contract or in any other form the moneys which BHEL isforced to pay to
anybody due to contractor's failure to fulfil any of hisobligaions.

To restrict or increase the quantity and nature of work to suit Ste requirements, snce
the tender specification is based on preliminary documents and quantities furnished
therein are indicative and approximate and the rates quoted shal not be subject to
revison.

To deploy BHEL's skilled and unskilled workmen in case of emergency/poor
progress/deficiency in skill on the part of the employees of the contractor and to
recover the expenditure on account of the same from the moneys due to the
contractor.

While every endeavour will be made by BHEL to this end, BHEL can not guarantee
uninterrupted work due to conditions beyond its control. The contractor will not be
entitted to any compensation/extra payment on this account. No idle labour
charges will be payable by BHEL in any case.

In the event of any dispute of technicd nature, the decison of BHEL shdl be find
and binding on the Contractor.

RESPONSIBILITY OF THE CONTRACTOR IN RESPECT OF LOCAL
LAWS EMPLOYMENT OF WORKERSETC:

The following are the responsibilities of the Contractor in respect of observance of
loca laws, employment of personnd, payment of taxes etc.

As far as possible, unskilled workers shal be engaged fom the locd areas in which
the work is being executed. In case of any necessity is fdt by the contractor to bring
labourers from out side State, provisons of lav governing such immigration by the
concerned State are to be followed.

The Contractor a dl times during the currency of this contract, shal in dl his dedings
with the loca labour for the time being employed on or in connection with the work,
have dueregard to dl loca fedtivals, rdigious and other customs.

The contractor shal comply with adl State and Centra Laws, Stautory Rules,
Regulations efc., such as The payment of wages to, The Minimum Wages Act, The
Workmen Compensation Act, The Employees Liability Act, The Industrid Dispute
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Act, The Employees Rovident Fund Act, Employees State Insurance Scheme,

The Contract Labour (Regulations and Aboalition) Act 1970 and other Acts, Rules
& Regulations for labour as may be enacted by the Government during the tenure of
the contract and having in force ar jurisdiction at Site. The Contractor shdl give to the
locd Governing Body, Police and other concerned Authorities al such notice as
may be required under law.

The contractor, as required, will obtain independent license under the Contract
Labour (Regulations & Aboalition) Act 1970 from the concerned authorities based on
the certificate (Form V) issued by the Principd Employer/Customer.

The Contractor shal pay al taxes, fees, license charges, deposts, duties, tolls,
royalty, commissons or other charges which may be Leviable on account of any of
his operations connected with this contract. The contractor  should be a registered
contractor under Service tax/VAT(SdesWorks Commercid/ Trade Tax as
goplicable in the concerned state). The contractor should have to get the contract
regigered immediately after award of works as per rules and regulations of the
Stae Government.  The contractor shall file regular return as per rules of the state
and should provide dl information to BHEL which is required for assessment of
Sdes'Works Tax of the concerned project. In case BHEL isforced to make any
of such payments, BHEL shdl recover the same from the contractor either from
moneysdueto him or otherwise asdeemed fit.

Arrangements for the periodical vidts of ingpection agencies such as Electricd
Inspector etc. to gSte, ingpection certificates etc. will have to be made by the
contractor a his cost. The contractor will aso meet al expenses in connection
with his welder's qudificatior/ re-qualification tests etc.

The contractor shdl be responsble for provison of hedth and sanitary
arrangements {more particularly described in the Contract Labour (Regulation &
Abolition) Act 1970} & safety precautions as may be required for safe and
satisfactory execution of the contract.

The Contractor shdl be responsible for proper accommodation including  adequate
medica fadlities for the personne employed by him.

The Contractor shal be responsible for the proper behaviour and observance of al
regulations by the staff employed by him.
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The contractor shal ensure that no damage is caused to any person/property of other
patiesworking a dte. If any such damageis caused, it shal be the respongbility of
the contractor to make good the losses or compensate them.

All the properties/equipment/components of BHEL/its cusomer loaned with or
without deposit, to the contractor, shal remain the properties of BHEL/its customer.
The contractor shall use such properties for the purpose of execution of this
contract. All  such properties/equipment/components shall be taken  in to good
condition unless notified to the contrary by the contractor within 48 Hrs. The
Contractor shdl return them in good conditions as and when required by BHEL/ its
customer. In case of nonreturn, loss, damage repairs etc., the cost thereof, as
may be fixed by the Engineer, will be recovered from the contractor.

It shdl not be obligatory on the part of BHEL to supply any tools and tackles or
materids other than those specificdly agreed to be given by BHEL. However,
depending upon availability/possibility, BHEL/its cusomer's  equipment and other
materids may be made avalable to the contractor on payment of the hire
charges as fixed by them, subject to the conditions lad down by BHEL/its
Cugtomer from time to time. Unless paid in advance, such hireand other charges
shall be recovered from out of dues to the contractor or Security Deposit in one
ingament. In case, BHEL provide the materid like sted etc. for Subcontractors /
Suppliers handling charges @ 15% per annum or 1.25% per month or part thereof
will be recovered from the contractor in addition to the actual procurement cost of
materia. The period for imposing handling chargesisto be reckoned from the dete of
meking payment/L R for lifting materia to / by Subcontractor from authorized source,
whichever isearlier to

d Thedae of LR for dispatch of finished product by the supplier / fabricator.
b) Till date of consumption by the contractor as recorded in the MB.

The Contractor shdl fully indemnify and keep indemnified BHEL/its cusomer against
al dams of whatsoever nature arising during the course of execution of this contract.

In case the contractor is required to undertake any work outside the scope of this
contract, the amount payable shdl be as may be mutudly agreed upon.

Any dday in completion of works or non-achievement of periodical targets, due to
reasons attributable to the contractor, will have to be compensated by the contractor
either by increased manpower and resources or by working extra hours or more
than one shift a no extracost to BHEL.
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The contractor shal execute the work under the conditions usua to such congtruction
work and in conjunction with numerous other operations a Site and proceed in a
manner that shal help in the progress of work at Ste as awhole.

The contractor will be directly responsible for payment of wages to his workmen. A
pay roll sheet giving details of dl payments made to the workmen duly signed by the
contractor's representative should be furnished to BHEL, with each running account
bill.

In case of any class of work for which there is no specification laid downinthe
contract, such work shal be carried out in accordance with the instructions and
requirements of the Engineer.

No levy, payment or charges made or imposed shdl be impeached by reason of
any clerica error or by reason of any mistake inthe amount levied, demanded or
charged.

No idle labour charges will be admissble in the event of any stoppage of work
resulting in the contractor's workmen being rendered idle due to any reason any time.

The contractor shdl take dl reasonable care to protect the materias and the work till
such time the place/equipment has been taken over by BHEL /its customer.

The contractor shal not stop work or abandon the dte for whatsoever reason or
dispute, excepting for force mgeure conditions. All  problemg/disputes shdl be
separately discussed and settled without affecting the progress of work. Stoppage
or abandonment of work, other than under force mageure conditions, shdl be treated
as breach of work of contract and dedlt with accordingly.

The contractor shall keep the area of work clean and shdl remove debris etc. while
executing day-to-day work. Upon completion of work, the contractor shall remove
from the vicinity of works, al scrap, packing materids, rubbish, unused and other
materias and deposit them in places specified by the Engineer. The contractor will
adso demolish dl the hutments, sheds, offices etc. constructed & used by him and
shdl clean the debris. In the event of hisfallure to do so, the same will be arranged
to be done by the Engineer and the expenses recovered from the contractor.

The contractor shdl execute the work in the most substantial  and workman like
manner in the dipulated time. Accuracy of work and timely execution shdl bethe
essence of this contract. The contractor shall be responsible to ensure that the
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quality, assembly and workmanship conform to the dimensions and clearance gven
in the drawings and/or as per indructions of the Engineers.

The contractor shal furnish progress reports on work at regular intervals as required
by the Engineer.

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF
MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT:

All safety rules and codes applied by BHEL/its customer at Site shall be observed
by the contractor and his workmen without exception. The contractor shdl be
responsible for the safety of the equipment/materias and work to be performed by
him and shdl mantan dl lights fencing guards, 9gns ec. or other protections
necessary for the purpose. Contractor shall lso take such additiona precautions as
may be indicated from time to time by the Engineer, with a view to prevent
pilferage, accidents, fire hazards etc. and suitable number of clericd saff, watch and
ward, store keepersto take care of equipment, materials and construction tools &
tackles shdl be posted at site by the contractor till the completion of the work under
this con tract. The contractor shall arrange for such safety devices as are necessary
for this type of work & carry out the requiste dte tests of handling equipment,
lifting tools, tackles etc. as per usua standards and practices.

The contractor shall provide to its work force & ensure the use of required persond

protective equipment as found necessary & as directed by the authorised BHEL

offidds

i)  Safety hdmets conforming to 1S-2925 : 1984.

i)  Safety betsconformingto 1S-3521 : 1983.

i) Safety shoes conforming to IS-1989 : 1978.

V) Eye and face protection devices conforming to 1S-8520 : 1977 and IS
8940 : 1978.

V)  Hand and body protection devices conforning to 1S-2573: 1975, 1S-6994 :
1973, 1S-8807 : 1978 and IS-8519: 1977.

All toals, tackles, fitting appliances, materid handling equipment, scaffolds, cradles,
safety nets, ladders, equipment, etc. used by the contractor shall be of safe design
and congruction and maintained in good condition. However BHEL officids shal
have the right to ban use of any of them or get them tested at their discretion. All
electricd equipment, connections & wiring for congtruction power, its distribution &
use shdl conform to the rdlevant requirements of Indian Electricity Act and Rules.
Only dectricians licensed by the appropriate statutory authority shal be employed
by the contractor to carry out electrical works.
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All dectrica gppliances including portable eectric tools used by contractor shal
have safe plugging system to source of power and be gppropriately earthed.

The contractor shall not use any hand lamp energised by eectric power with supply
voltage of more than 240 volts. For work in confined spaces, lighting shdl be
arranged with power source of not more than 240 valts.

Where it becomes necessary to provide and/or <tore petroleum products,
explosives, chemicas and liquid or gaseous fuel or any other substance that may
cause fire or explosion, the contractor shal be responsible for carrying out such
provison and/or storage in accordance with the rules and regulations laid down in
the rdevant Government Acts, such as Petroleum Act, Explosive Act, Petroleum &
Carbides of Cacium Manud of the Chief Controller of Explosives, Government of
India etc. Prior gpprovd of the authorised BHEL officid & the dte shdl aso be
taken by the contractor in al such matters.

The contractor shal arrange a his cost gppropriate illumination as required at dl
work spots for safe working, when natura day light may not be adequate for clear
vighility.

In case of afad or disabling injury/accident to any person at congiruction sites
pertaining to this work, the victim and/or his’her dependents shall be compensated
by the contractor as per statutory requirements. However, if considered necessary,
BHEL shall have the right to impose gppropriate financid pendty on the contractor
& recover the same from payments due to the contractor for suitably compensating
the victim and/or his’her dependents. Before imposing any such pendty, appropriate

enquiry shdl be held by BHEL giving opportunity to he contractor to present his
cae.

In case of any damage to property dueto lapse by the contractor, BHEL shal have
theright to recover the cost of such damages from the payments due to the
contractor.

In case of any dday in the completion of ajob due to mishaps attributable to Igpses
by the contractor, BHEL shdl have the right to recover cost of such delay from the
payments due to the contractor, after notifying the contractor suitably and giving
him opportunity to present his case.

If contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and/or if
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the contractor fails to take gppropriate safety precautions or to provide necessary
safety devices and equipment or to carry out indructions regarding safety issued
by the authorised BHEL officid, BHEL shdl have the right to teke the corrective
steps at the risk and cost of the contractor after giving appropriate natice indicating
the steps that would be taken by BHEL .

The contractor shal submit report of al accidents, fires, property damaged and
dangerous occurrences connected with his area of work or caused due to his
action/inaction, to the authorised BHEL officid immediately after such occurrence,
butin any case not later than 12 hours of the occurrence.

During the course of condruction, dteration or repairs scrap lumbers with
protruding nails, sharp edges etc. and al other debris including combustibles  scrap
shall be kept cleared from working areas, passage ways and stairs in and around
Ste.

Cylinders shdl be moved by tilting and ralling them on their bottom edges. They shdl
not be intentionaly/negligently dropped, struck or permitted to strike each other
violently. When cylinders are transported by powered vehicles, they shdl be
secured in a vertica pogtion.

The contractor shall be respongble for the safe storage of his radioactive sources if
same have been permitted to use.

All contractor's supervisory personnd and sufficient number  of workmen shdl be
trained for fire fighting and fird ad duties and shdl be assigned specific duties.
Enough number of such trained personnel must be available during the tenure of the
contract.

Contractor shdl provide enough fire protecting equipment of the types and numbers
a his office, stores, congtruction/erection site, other temporary structures, labour
colony area etc. Access to such fire protection equipment shal be easy and kept
open a dl times. Compliance of the aove requirement under fire protection

sysem a project ste shdl in no way rdieve the contractor of any of his
respongihilities and liahilities to fire accident occurring. In the event of fire safety
measures being not to BHEL's satisfaction, BHEL shdl have option to provide the
same and recover the cost plus incidentas from contractor's bills and/or impose
pendty as deemed fit by the Engineer.
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Before commencing the work, the contractor shdl appoint/nominate a respongble
officer to supervise implementation of al safety measures and liason with BHEL
Engineer at Ste.

If safety record of the contractor in execution of the awarded job is to the
satisfaction of Safety Department of BHEL, issue of an gppropriate certificate to

recognise the safety performance of the contractor may be considered by BHEL
after completion of the job.

CONSEQUENCES OF CANCELLATION:

Whenever BHEL exercises its authority to terminate the contract / withdraw a
portion of work, the work may be got completed by any other means a the
contractor's risk and cost provided that in the event of the cost of completion (as
certified by the Engineer which shdl be find and binding on the contractor) being less
than the contract vaue, the advantage shall accrue to BHEL. If the cost of completion
exceeds the money due to the Contractor under the Contract, the Contractor shall
ether pay the excess amount demanded by BHEL or the same shal be recovered
from the contractor. This will be in addition to the forfeiture of Security Deposit &
recovery of liquidated damages as per relevant clauses.

In case BHEL completes the work under the provisons of this clause, the cost of
such completion to be takeninto account for determining the excess cost to be
charged to the contractor shall consst of cost of materids purchased and/or
labour provided by BHEL with an addition of such percentage to cover supervison
and establishment charges as may be decided by BHEL.

INSURANCE:

BHEL/its customer shdl arange for insuring the project materias/properties of
BHEL/its cusomer covering the risks during storage, congtruction, erection and
commissoning.

It shdl be the sole responsihility of the Contractor © insure his workmen against
risks of accident and injury while & work as required by the rdlevant rules and to
pay compensation, if any, to them as per Workmen's Compensation Act. The
Contractor shdl aso insure his staff againgt accidents The work will be carried
out in a protected area and dl the rules and regulations of BHEL/its client in the
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project areawhich are in force from time to time will have to be followed by the
contractor.

If due to negligence and/or nonrobservance of safety and other precautions any
accident/injury occurs to any other persor/public, the contractor shal pay necessary
compensation and other expenses, if so decided by the appropriate authority.

It shal be the responsiblity of the contractor to provide security and insurance claim
related information/reports etc. for the equipment/materid belonging to BHEL /its
customer and handed over to the contractor for transportation/erection/construction
till these are taken over by BHEL after erection/construction or are returned to
BHEL/its customer's store.

If due to Contrector's cardlessness, negligence, non-observance of safety
precautions, improper security arrangements or due to non-compliance of paper
work needed for lodging insurance claim, damage to BHEL /its Customer's property
and/or personnel should occur, and if BHEL is unable to recover its clam from the
Insurance Company, the deficit will be recovered from the Contractor.

STRIKES & LOCKOUTS:

The Contractor will be soldy responsible for dl disputes & other issues connected
with his workmen. In the event of the contractor's workmen resorting to strike or
the contractor resorting to lockout & if the strike or the lockout so declared is not
stled within a period of one month, BHEL shdl have the right to get the work
executed by employing its own men or through other agencies or both. The cost
incurred by BHEL in this regard shdl be recovered from the Contractor.

For any purpose whatsoever, the employees of the contractor shall not be deemed
to be in the employment  of BHEL /its Customer.

FORCE MAJEURE:

The following shdl amount to force mageure conditions-

Acts of God, Act of any Government, war, Sabotage, riots, civil Commoation,
Police Action, Revolution, FHood, Fire Cyclone, Earthquake, Epidemic & other
smilar causes over which the contractor has no control.

If the contractor suffers delay in the due execution of the contract, due to ddays
caused by force mgeure conditions, as defined above, the agreed time of
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completion of the work covered by this contract may be extended by a reasonable
period of time in consultation and after agreement of BHEL's clientsowner,
provided that on the occurrence of any such contingency, the Contractor
immediately reports to BHEL in writing the causes of delay. The Contractor shdll
not be eigible for any compensation on this account.

GUARANTEE:

The guarantee and defect liability period shdl be 12 months from the date of
commissioning of switchyard or handing over of entire civil works, whichever islater.

ARBITRATION:

Except where otherwise provided for in the contract al questions & disputes
relating to the meaning of the gpedification desgns, drawings and ingtruction
herein before mentioned and as to the quality of workmanship or materials used on
the work or asto any other question, claim, right, matter or thing whatsoever in
any way aidng out of or reaing to the contract, designs, drawings
specifications, estimates, indructions, orders of these conditions or otherwise
concerning the works, of the execution or failure to execute the same whether
arisgng during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Generd Manager BHEL, New
Ddhi andif the Genera Manager is unable or unwilling to act, to the sole arbitration
of some other person *gppointed by the Generd Manager willing to act as such
arbitrator. There will be no objection if the arbitrator so gppointed is an employee of
BHEL, and that he had to ded with the matters to which the contract relates and
that in the course of his duties as such he had expressed views on dl or any of the
maiters in dispute of difference. The arbitrator to whom the matter is originally
referred being transferred or vacating his office or being unable to act for any reason
such Generd Manager as aforesaid at the time of such trandfer vacation of office or
inability to act shdl appoint (see note) another person to act as arbitrator in
accordance with the terms of the contract such person shdl be entitted to

proceed with the reference from the dsage @ which it was |eft by his
predecessor. It is aso aterm of this contract that no person other than a person
gopointed by such Generd Manager as aforesaid should act as arbitrator
and if for any reason that is not possible the matter isnot to be referred to

arbitration at dl, in al cases where the amount of the clam dispute is Rs.50,000/-
(Rupess fifty thousand) and above the arbitrator shall give reasons for the award.

Subject as aforesaid the provisions of the arbitration Act,1940 or any statutory
modification or reenactment thereof and the rules made there under and the time
being in force shal gpply to the arbitration proceeding under this clause.
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It is aterm of the contract that the party involving arbitration shal specify the
dispute or disputes to bereferred to arbitration under this clause together with the
amounts claimed in respect of each dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge the time
for making and publishing the award.

The work under the contract shdl, if reasonably possible, continue during the
arbitration proceedings and no payment due or payable to the contractor shdl be
withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties fixing the date of the first hearing.

The Arbitrator shdl give a separate award in respect of each dispute or difference
referred to him.

The Venue of arbitration shal be such place as may be fixed by the Arbitrator in his
sole discretion.

The award of the arbitrator shal be find, conclusve and binding dl parties to this
contract.

Laws governing the Contract:
The contract shal be governed by the Indians Laws for the time being in force.

NOTE: The Authority appointing the arbitrator should not be lower in rank than the
Authority accepting the Agreement.
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SECTION-C

SPECIAL CONDITIONS OF
CONTRACT

SECTION -C-1

SPECIAL CONDITIONS OF THE CONTRACT

C-1.0 INSTRUCTIONSTO TENDERERS:

C-1.1 Thetenderers are advised to physicaly vigt the steand fully acquaint themsdves
with dte conditions, transportation routes, various distances etc. No clam will be
entertained by BHEL on ground of lack of knowledge and the contractor's rates shdl
be deemed to have taken thisinto account.
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All temporary structures, hutments etc. set up by the contractor or their workmen
during execution shal beremoved prior to submission of find bill by the contractor.

The contractor in the event of thiswork awarded to him, shall establish an office
a ste and keep posted an  authorised, responsible officer with a vaid power of
attorney for the purpose of the contract. Any order or ingructions of the "Engineer”
or his duly authorised representatives, communicated to the  contractor's
representative a  Ste will be deemed to have been communicated to the
contractor a his officia address.

The contractor is required to commence the work  within two weeks from the date of
issue of Letter of Intent or as indicated in the LOI/Work Order, faling which the
LOl/contract is ligble to be cancelled and EMD/SD shdl be forfeited.

BHEL reserves the right to split up the work and to award to more than one
contractor or award only a part of the work to a contractor.

PERFORMANCE BOND:

The contractor shal submit Bank Guarantee of an approved Nationdised Bank as
per BHEL proforma for an amount equd to 10% of the contract value as
performance bond to get his balance 10% payment released at the discretion of the
engineer before release of  Security Deposit as per the generd conditions of contract.
The paformance Bank Guarantee shdl remain vaid up to successful completion of
performance and guarantee tests of the dtation and taking over of the plant by
BHEL/client of BHEL. Not withstanding the provisons of any other clause(s) of
Generd Conditions of Contract, the contractor shall continue to be responsible to
execute dl such works of repair, rectification and making good of defects,
imperfections of other faults as may be required of the contractor in writing by the
Engineer for the period as stated above. The proforma for submission of the BG shall
be as per Annexure .

SITE DRAINAGE:

All water which may accumulate on the Site during  the progress of the works, or in
trenches and excavaions, including monsoon period shdl be removed by the
contractor  from the dte to the satisfaction of the Engineer a the contractor's

expense.

EXECUTION OF THE WORK:
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The work will be executed in a workman like manner and to the entire satisfaction
of the Engineer and as per technical specifications o this tender, 1S Codes, CPWD
specifications etc. as applicable. In case of conflict regarding interpretations the
decison of the Engineer shdl befina and binding.

The Engineer will communicate or confirm his ingructions to the contractor in
repect of the execution of the work in a"Ste Order Book" maintained a his
office and confirm issue of such indructions by dgning the relevant entries in this
book. Such entrieswill rank as order or notices in writing within  the intent and
meaning of these conditions.

INSPECTION AND STAGE APPROVAL OF THE WORK:

BHEL/BHEL's Client or the owner or hisduly authorised representative shal have
a al reasonable times access to the contractor's premises of worksand shdl have
the power to ingpect drawings or any portion of the work, examine the materids
and workmanship and shal have the authority to reject any work. This would be
implemented through joint inspection by the representatives of the owner and BHEL
and inthe form thejoint protocol without any extraclam of time and amount.

All work embracing more than one process shdl be subject to examination and
goproval a each dtagethereof and the contractor shal give due notice inwriting
to the Engineer when each stage is ready. In default of such notice being received,
Engineer shdl be entitled to gpprove the qudity and extent thereof at any time he
may choose and in the evert of any dispute, the decison of the Engineer thereon
shdl befind and condusve

COMPLETION OF WORK:

The works shdl be completed to the entire satisfaction of the Engineer and in
accordance with the completion schedule as specified & agreed in the contract, and
dl unused dores and materids, tools, plant and equipment, temporary buildings
and things shdl be removed and the Ste work cleared of rubbish and dl waste
materias and ddlivered up clean and tidy to the satisfaction of the Engineer a the
contractor's expenses.

BHEL shdl have power to take over from the contractor from time to time such
sections of thework as have been completed to the satisfaction of the Engineer.
Such works rowever shal not be trested as have been completed until the entire
works are executed to the satisfaction of the Engineer. The Guarantee period
shdl commence only after handing over the entire works.

il
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UNCOVERING AND ADJUSTMENT OF ERRORS:

The contractor shall uncover any part of the works and/or make openingsin or
through the same as the Engineer may from time to time direct for his verification and
shall reingtate and make good such part to the satisfaction of the Engineer. If any such
part has been covered up or put out of view after being gpproved by the Engineer
and is subsequently found on uncovering to have been executed in accordance with
the contract, the expenses of uncovering and/or making opening in or through,
reingtating and making good the same shdl be borne by BHEL. In any other case dll
such expenses shal be borne by the contractor.

DISCREPANCIES AND ADJUSTMENT OF ERRORS:

The severa documents forming the contract are to be taken as mutually explanatory
of one another, detailed drawings being followed in preference to smdl scde
drawings & figures dimensons in preference to scde & specid conditions in
preference to generd conditions.

In case of discrepancies between schedule of quantities, the specification and/or the
drawings the following order of preference shdl be observed :

ad  Description in Schedule of Quantities.

b)  Specid Conditions.

)  Drawings.

d  Technicd Specifications.

€)  Generd Conditions of Contract.

If there are varying or conflicting provisons made inany one document forming part
of the contract, the Engineer shdl be the deciding authority with regard to the
document.

Any error in the description, quantity in schedule of quantities or any omisson there
from shal not vitiate the contract or release the contractor from the execution of the
whole or any part of the works comprised therein according to the drawings ard
specifications or from any of his obligations under the contract.

If on check there are found to be differences between the rates given by the
contractor in words and figures or in the amount worked out by him in the schedule
of quantities axd generd summary, the same shdl be adjusted in accordance with
thefallowing rules::
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d In the event of discrepancies between description in words and figures
quoted by tenderer, the description in words shdl prevail.

b) Inevent of an error occurring in the amount column of schedule of quantities as
aresult of wrong extension of the unit rate and the quantity, the unit rate shall
be regarded asfirm and extenson shal be anmended on the basis of the rates.

©) All erors intotdling intheamount column and in carrying forward totas shall
be corrected.

d) The totds of sections of bill of quantities amended shal be carried over to the
generd summary and the tendered sum amended accordingly. The tendered
sum o dtered shall, for the purpose of tender, be subdtituted for the sum
originally tendered and consdered for acceptance ingtead of the origina sum
quoted by the tenderer. Any rounding of quantities or in sections of hill of
quantities or in generd summary, by the tenderer, shdl be ignored.

If neither drawings nor specifications contain  any mention of minor details of
congtruction which in the opinion of the Engineer, whose decison shdl be find and
conclusve, are reasonable and obvioudy and fairly intended for satisfactory
completion of work, such detals shal be provided by the contractor without any
extra cod, asif they were specidly mentioned and shal be deemed to be included
in the cortract.

DEVIATIONS

The contractor shadl not meke any dternation in, addition to or omisson
from the work as described in the tender documents except in pursuance of the
written ingructio ns of the Engineer. No such deviation from the work

described in the tender documents shdl be valid unless the same has been
specidly confirmed and accepted by the Engineer in writing and incorporated in
the contract.

The engineer may deviate, either by way of addition or deletion, from the work so
described, provided that the contract sum be not thereby varied on the whole by
more than the percentage set out in the tender documents. The value of dl additions
and deletions shall be added to or deleted from the contract sum.
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C-9.3 Any objections by the contractor to any matter concerning the order shdl be notified
by him in writing to the Engineer within 7 (seven) days from the date of such order,
but under no circumstances shal the work be stopped (unless so ordered by the
Engineer) owing to differences or controversy that may arise from such an objection.
In the absence of such a notification of objection by the contractor, he will be
deemed to have accepted the order and conditions stated therein.

C-10.0 VALUATION OF DEVIATIONS:

C-10.1 If the rates for the additiond, dtered or substituted work are specified in the
contract for the work ether in the same section or in the other section of the
BOQ of the same work, the contractor is bound to carryout the additional, altered
or substituted work at the same rates as are specified in the contract for the work.

C-10.2 For item of work which arerequired for successful completion of work but not
covered in the BOQ items, but are covered under DSR-2002theqguoted
figure at seria no.’a’ of price schedule format shall be applicable and binding
to the bidder.

C10.2.1 EXTRA/ADDITIONAL ITEMS OF WORK

If any extra or additional items, which are not incorporated in the BOQ
schedule, have to be executed by the contractor, the rate of such extra or
additional work shall be as per the following:

C10.2.2If the items are not covered under price schedule, the rates have to be
agreed upon mainly on the basis of prevailing market rates for
which all documentary evidences as required by BHEL shall have to be
produced by the contractor. Decision of BHEL in such cases shall be
final and binding on the contractor.

C-10.2.3 Under no circumstances the contractor shall suspend the work on the plea
of non- settlement of rates falling under the clause or claim any compensation
on that account.

C-10.2.4 BHEL reserves the right to carry out such extra/additional items of work through
any other contractor or in such a manner as he considered advisable.
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C-10.2.5 The contractor, on receipt of drawing from BHEL, shall inform BHEL( within
15 days) the rate / rates of item/items for carrying out the extra/additional item
of work. This shall be supported by analysis of rates including prevailing
market rates.

C-10.2.6 If the tender is on DSR basis and the rate for additiondl, altered or substituted work
isavalablein DSR, then the same percentage above/bel ow as quoted for tender shall
be gpplicable for such items.

C-10.3 Vaidion in quantity of work: - There may be vaidions in the individud item in the
schedule during actual execution of the work. However, tendered unit rates shal
remain firm up to a variation of + 30% of thetota value of the contract irrespective
of variationsin the quantity of individud items

C-11. RECORD AND MEASUREMENT:

C-11.1 All items having afinancid vaue shal be entered in BHEL measurement book so that
acomplete record is obtained of al works performed under the contract.

C-11.2 Work which failsto be measured in details shal be measured physicaly without
reference to any loca custom that may obtain excepting where it may otherwise be
directed in the tender documents. The measurements shdl be taken jointly by any
person duly authorised on the part of BHEL and the contractor.

C-11.3 The contractor shdl, without extra charge, provide assstance with appliances and
other things necessary for measurement and shal bear al the cost of measurement of
his work.

C-11.4 Mesasurement shdl be entered in BHEL measurement book and signed and dated
by both parties at the ste on completion of measurement. If the contractor objects
to any of the measurements recorded on behaf of BHEL, a note to that effect will be
madein BHEL measurement book or against the item or items objected to and such
note shal be signed and dated by both the parties engaged in taking the
measurement.

C-115 |If, asresult of such objection, it becomes necessary to remeasure the work wholly
or in part, the expense of such measurement shall be borne by the contractor.
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If the contractor's representative fails to atend when required, the engineer shal
have power to proceed by himsdf to take measurements & in that case these
measurements shal be accepted by the contractor asfind.

The contractor shall, once in every month, submit to the Engineer details of hiscams
for the work done by him up to and including the previous month, which are not
covered by this contract agreement inany of the following respects.

a Devidionsfrom items and specifications provided in the contract documents.
b) Extraitem/new items of work.

€) Quantitiesin excess of those provided in the contract schedule.

d) Itemsin respect of which rates have not been settled.

Contractor should, in addition, furnish a clear certificate to the effect that the cdlaims
submitted by him as aforesaid cover dl hisdamsand that no further daims shdl be
rased by him in respect of the work done up to and including the period under

report.

CONTRACTOR'S SUPERVISI ON:

The contractor shdl ether himsdf supervise the execution of the contract or shal
gppoint a competent agent approved by the Engineer to act in his stead.

The contractor, shdl employ an engineer/agent having qudification in Ciil
Engineering from a recognised Inditute for any work with a contract vaue
exceeding Rs. Two Lakhs.

If the contractor fails to appoint a suitable engineer/agent as aforesaid, the Engineer
shdl have full powers to suspend the execution of work & stop payment of any
amount that may have become due until such date as a suitable engineer/agent is
gppointed and the contractor shall be held responsible for the delay caused to the
work & no extenson of time on thisaccount shal be given to him.

Orders given to the contractor's engineer/agent shall be consdered to have the same
force as they had been given to the contractor himsef.

The contractor or his agent shdl be in attendance at the site during al working hours
and shdl superintend the execution of work with such additional assstance in each
trade as the Engineer may consider necessary.

The contractor or his agent shdl attend, when required and without making clam
for doing so, ether the office of the Engineer or work site to receive ingructions.

il

Page 56 of 70 B””



C-12.7

C-13.0

C-131

C-13.2

C-133

C-134

C-135

C-13.6

C-14.0

C-141

BHARAT HEAVY ELECTRICALS LTD,,
TRANSMISSION BUSINESS GROUP, New Delhi
Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02

The Engineer shdl have full powers, and without assigning any reason, to require
the contractor immediately to ceaseto employ in connection with this contract
any agent, servant or employee whose continued employment, in his opinion,
undesirable.

LABOUR AND SUPERVISION STAFF:

The contractor shdl engage experienced supervisory staff and specidly skilled
labour for work under this contract.

The contractor shdl have to make his own arangement for maintenance of his T
and Pso asto minimise the down time.

The supervisory staff employed by the contractor shal ensure proper out-turn of the
work and dscipline on the part of the labour put on the job. The contractor in
genera should see that the works are carried out in a safe and proper manner and in
coordination with the staff employed directly by BHEL or other contractors of BHEL
or itsclient.

It shal be the responghility of the contractor to ensure safe working, taking due
precautions to avoid any accident and damage to other equipment and personnd.
He shall be liable for &l accidents, damages etc. to personne and equipment etc.
during the execution of the work.

The work shdl be executed under the usua conditions like rain, insufficient space,
improper approach roads etc. affecting mgor construction work and in conjunction
with numerous other operations a ste. The contractor and his personnd shdl

cooperate with the others and proceed in a manner that shal not delay or hinder
the progress of work asawhole nor clam any compensation on such grounds.

The contractor will arrange necessary accommodation for his supervisory and
workmen a his own cost. However, BHEL will approach customer for
accommodation for contractor's staff and labour on chargeable basis, if possble.

PLANT AND EQUIPMENT AT SITE:

The contractor shdl, a his own expenses, supply dl tools, plant and equipment
(hereinafter referred as T and  P), testing instruments and  consumables required for
the execution of the contract.

il
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All todls, plant & equipment brought to the site shal become the property of the
BHEL & shdl not be removed from the sSite without the written agpprova of the
Engineer. When the work is findly completed or the contract is terminated for
ressons other than the default of the contractor, he shall forthwith remove from the
ste al tools, plant, equipment etc. (other than those as may have been provided by
BHEL) and upon such removal, the same shdl revert in & become the property of
the contractor.

COMPLIANCE TO REGULATIONSAND BY LAWS:

The contractor shal confirm to the provisons & any statute relating to the work and
regulations and bylaws of any locd authority and of any water and lighting
companies or undertaking with whose system the work is proposed to be connected.
He shall before making any variaion from the drawings or the specifications that may
be necessitated for such connections give the Engineer, notice specifying the
variation proposed to be made & the reasons thereof & shal not carry out any such
variation until he has received ingtructions from the Engineer in respect thereof. The
contractor shal be bound to givedl notices required by satute, regulations or by
laws as aforesaid and to pay dl fees and taxes payable to any authority in respect
thereof.

MATERIALS OBTAINED FROM EXCAVATION:

Materids of any kind obtained from excavation on the site shal remain in property
of BHEL & shdl be disposed of as the Enginear may direct, at no extra cost.

TREASURE, TROVE, FOSSILS, ETC:

All fossils, coins, aticles of vadue or antiquity and structures and other remains or
things of geologicd or archaeologicd interest discovered on the dte shdl be the
absolute property of BHEL and the contractor shall take reasonable precautions to
prevent his workmen or any other person from removing or damaging any such
atide or thing, shdl immediaidy upon discovery thereof and before removd
acquaint the Engneer with such discovery and carry out the Engineer's directions as
to the disposal of the same.

PROTECTION AND SECURITY:
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The contractor shdl provide and maintain a his own expenses dl lights, guards,
fencing and Watch & Ward when and where necessary or required by Engineer for
the protection and security of the works or for the safety and convenience of those
employed on the works or the public.

SITE OFFICE AND STORES:

BHEL shdl provide to the restricted extent, open space as made available to
BHEL by itscustomer in as iswhere is bass for dte office and sores, free of
charge.

The contractor shal provide, congtruct and maintain & his own expenses the Ste
office, materid testing laboratory, stores & shal make his own arrangements for
water, sanitation, access roads, dectrification and cleanliness required for proper
and efficient execution of work. The planning, setting and condruction of these
buildings shdl have the approva of the Engineer & the contractor shal keep them
tidy, clean and in sanitary condition to the satisfaction of Engineer.

After completion of work the contractor shal promptly dismantle, the digtribution
and other facilities that may have been erected, at hisown cost and clear the area
to the satisfaction of the Engineer and hand over the same to the Enginesr.

POWER & WATER :-

The Congtruction Power shal be provided a one point on chargesbe basis and
recovery shal be made on actuds at the rate prevailing at the time of drawl of power
from RA hills as per Cusomer/BHEL norms. The contractor shdl have to make their
own arangements, a their cost for digtribution to various locations for their works
including proper switch/fuse units, distribution boards, cables, poles etc. to ensure
safety of men and equipment. Where required, the contractor shal employ diesd
operative equipment in addition to electric operated ones to ensure timely conpletion
of work.

In case BHEL is not able to supply power, contractor has to make his own
arrangement and take a separate connection for al construction works.

BHEL shdl not be responsible for any inconvenience caused due to any falure of
lighting and power supply and no compensation for delay in works can be claimed by
the contractor due to such non-supply on the grounds of idle labour, machinery or
any other grounds. The contractor should ensure that the work in critical areas is not
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held up in he event of lighting and power breskdown and for the same he should
have some stand by arrangement at his cost. In the event of breskdown in the
eectric supply, if the progress of work is hampered, it will be the responsbility of
the contractor to step up the progress after restoration of eectric supply so that over
al progress of work is not affected. The contractor shall make proper arrangement
of illumination at work place while working in late hours or in darkness.

Unless stated otherwise in the scope, The contractor shall make his own adequate
arrangement for procuring clear water to be used in works at his own cost. However,
water if available may be supplied to the contractor a one point on chargesble basis
and recovery shall be made on actuds & the rate prevailing at the time of drawl of
water from RA bills as per Customer/BHEL norms.

TEMPORARY WORKSHOP, STORES, CONSUMABLES ETC:

The contractor shdl during the progress of work, provide, erect and maintain a
his own expenses al necessary temporary workshops, stores, consumables,
offices etc. required for the proper and efficient execution of the work. The
planning, setting & erection of these buildings shdl have the gpprova of the
Engineer and the contractor shdl at dl time keep them tidy & inacdlean and sanitary
condition on to the entire satisfaction of the Engineer.

MATERIALS:

The contractor shal & his own expenses, provide al maerids required for the
work. All materias to be provided by the contractor shall be in conformity with the
specifications laid down inthe contract & the contractor shall, if requested by the
Engineer, furnish proof to the satisfaction of the Engineer that the materids so
comply.

The contractor shdl, a his own expenses and without delay, supply to the Engineer
samples of materias proposed to be used intheworks. The Engineer shdl within
seven days of supply of samples or within such further period as he may require,
intimate to the contractor in writing, whether samples are gpproved by him or naot. If
samples are not gpproved, the contractor shall forthwith arrange to supply to the
Engineer for his gpprova fresh samples complying with the specificationslaid down in
the contract. Any delay in agpprova of samples (origind or fresh ones) shdl not

make the contractor digible for any compensation.

The Engineer shdl have full powers to require removd of any or dl d the materids
brought to ste by the contractor which are not in accordance with the contract

il

Page 60 of 70 B””



C-224

C-225

C-22.6

BHARAT HEAVY ELECTRICALS LTD,,
TRANSMISSION BUSINESS GROUP, New Delhi
Conditions Of Contract For Civil Works, Doc.No.-TB-Civil-GCC, Rev-02

specifications or do not conform in character or quality to samples approved by him.
In case of default on the part of contractor in removing rgected materias, the
Engineer shdl be a liberty of have them removed by other means. The Engineer
shdl have full powers to procure other proper materias to be subdtituted for
rgjected materids and in the event of the contractor refusing to comply, e may
cause the same to be supplied by other means. All costs, which may attend upon
such removd and/or subgtitution shal be borne by the contractor. In such cases,
handling charges @ 15% per annum or 1.25% per month or part thereof will be
recovered from the contractor in addition to the actua procurement cost of materid.
The period for imposing handling charges is to be reckoned from the date of making
payment / LR for lifting materid to / by Subcontractor from authorized source,
whichever isearlier to

a) Thedate of LR for dispatch of finished product by the supplier / fabricator.
b) Till date of consumption by the contractor as recorded in the MB.

The contractor shdl indemnify BHEL, its representative or  employees againgt any
action, dam or proceeding relating to infringement or use of any patent or design or
any aleged patent or design rightsand shdl pay any roydties or other charges which
may be payable inrespect of any article or materids or part thereof included in
the contract. In the event of any claim being made or action being brought against
BHEL or any agent, servant or employee of BHEL in respect of any such matters
as aforesaid, the contractor shall immediately be notified thereof, provided that such
indemnity in complying with the specific directions issued by BHEL but the
contractor shall by any roydties or other charges payable in respect of any such
use, the amount o paid being reimbursed to the contractor only if the use was the
result of any drawings and/or specifications issued after submission of the tender.

All charges on account of octroi, roydty, turnover tax termina or slestax and other
duties on materids obtained for the works from any source shdl be borne by the
contractor.

The Engineer shdl be entitled to have tests carried out as specified in the contract
for any materias supplied by the contractor other than those for which, as stated
above, satisfactory proof has dready been furnished, a the cost of the contractor &
the contractor shal provide at his expenses dl facilities which the Engineer, may
require for the purpose. If no test are specified in the contract, and such tests are
required by the engineer, te contractor shdl provide dl facilities required for the
purpose and the charges for these tests shall be by the contractor only. The cost of
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materias consumed in tests shdl be borne by the contractor in dl cases except
when otherwise provided.

GENERAL:

Materid required for works, shdl be stored by the contractor only at places
gpproved by the Engineer. Proper storage and safe custody of materia  including
congtruction stores shal be the responsibility of the contractor for which no charges
shall be claimed by the contractor.

BHEL's officias concerned with the contract shal be entitled at any time to inspect
and examine any materids intended to be used in or on the works, either onthe dte
or a factory or workshop or other place(s) where such materials are assembled,
fabricated, manufactured or at any place(s) where these are laying or from which
these are being obtained and the contractor shal give such facilities as may be
required for such ingpection and examination.

All materids brought to the ste shal become and remain the property of BHEL
and shdl not be removed off the Ste without the prior written gpprova of the
engineer. But whenever the works are finaly completed and advance, if any, in
respect of any such materid is fully recovered, the contractor shal a his own
expense forthwith remove from the Ste dl surplus materid originaly supplied by him
and upon such removd, the same shal revert in and become the property of the
contractor.

DELAY AND EXTENSION OF TIME:

If, in the opinion of the Engineer, the work is ddlayed

i) by reason of abnormally bad westher, or
il) by reason of seriousloss or damage by fire, or

iii) by reason of civil commotion, local combination of workmen, strike or lockout,
afecting any of the trades employed on the work, or

iv) by deay on the part of the agency or tradesman engaged by the BHEL in
executing work not forming part of the contract, or

V) by reason of any other cause which in the absolute discretion of the Engineer is
beyond the contractor's control, then in any such case, the Engineer (or
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higher authority) may make far and reasonable extension in the completion
dates of the individud items of work of the contract as whole. Such extension
which will be communicated to the contractor by the Engineer in writing shdl be
find and binding on the contractor. No other clam in this respect for
compensation, idle labour or otherwise howsoever is admissible Upon the
happening of any such event causing delay the contractor shdl immediatdy give
notice thereof in writing to the Engineer but shal neverthdess use congantly his
best endeavour to prevent or make good the delay and shall do dl that may
reasonably be required to the satisfaction of the Engineer to proceed with the
work.

COMPENSATION/PENALTY FOR DELAY IN COMPLETION:

If the contractor falsto complete the works within the specified contractud period
or extenson of time granted by the Engineer, the contractor shdl pay a sum
caculated @ 0.5% of the contractud vaue per week of delay or part thereof,
ubject to a maximum of 5% of the contract vaue. Once the maximum limit of
delay is reached (i.e. 10 week of delay) BHEL may condder termination of the
contract and forfeit the Security deposit without pregudice to the other remedies
under the contract.

PRICE VARIATION: Please refer annexure —1 for issue of stedl by BHEL

Prices shdl be variable as per PV formula and conditions given below:

Escalation on prices of cement and stedd only shdl be payable by BHEL if the delay
in execution of the portion of work for which PVC is being claimed is not found by
BHEL to be attributable to contractor.

If the prices of materid (cement & sted) (not being supplied by the department) vary,
the contractor shdl be compensated for such variation as per provisons detailed
below and the amount of contract shdl accordingly be varied. Such compensation
for in the prices of materids , (cement & sted ) shdl be worked out based on
following provisons:

The base date for working out such escalation shal be the date of opening of tender.

The cost of work on which escaation will be payable shdl be reckoned as 35 % of
the cost of work as per the bills , running or find and from this amount the value of
materia supplied in this contract if any and proposed to be recovered in the
particular bill and the vaue of extra / deviated items , shdl be deducted before the
amount of compensation for escalation isworked out.

il
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The compensation for escalaion shall be worked out as per the formula given below ;
Formula:dcv = ACV 1-CV

ACV1=CV|[ F+ 01(C1)+025(Sl)]
Co 0
Wheredcv = Price adjustment amount for each hilling period.

cv = Base contract price subject to price adjustment. i.e the vaue of work
done in the given period for which price adjusment isto  be
calculated.
ACV1 = Adjusted contract price
F = Fixed portion of the contract price which will not be subjected to any
adjustment under this formula or otherwise which will be 0.65
C = index for cement as published by Economic advisor to GOI / RBI
bulletin for sub-group ” Cement, lime and plaster “
S = index for iron and sted as published by Economic advisor to GOI /
RBI bulletin for sub-group "iron and sted! “
Subscript,

‘0 = refersto the value of above indices as on the base date of tender.

‘1’ = refersto the vaue of the above indices gpplicable for the month prior to the
month in which work is executed / scheduled date as per the bar chart given
in thetender, which ever isearlier.

For the purpose of Price variation caculations, the gpplicable date of work shdl

mean the scheduled date or actud date which ever is earlier. The schedued date will
be governed by the accepted PERT Network / Bar chart wherein monthly schedules
will be indicated. No price increase shdl be alowed beyond the origind dates unless
soecificdly dated in the time extension letter, if any, issued by BHEL. BHEL will,
however, be entitled to any decrease in the contract price which may be caused due
to lower price adjusment amount in case of delays beyond the origind date.
Therefore, in case of delays beyond the origind dates of activities, the ligbility of

BHEL shdl be limited to lower of the price adjusment amount which may work out
either on scheduled date of work execution as per the bar chart or actud date of
work executed.

C-27.0 OVER RUN CHARGES:
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No Over Run Charges are payable.

However, in case due to reasons not attributable to the contractor, the works get
delayed and the scheduled completion gets extended, the contractor shall not be
entitled for any over run compensation for a period of 3 months beyond the original
contrad period. In case of scheduled completion gets extended beyond this grace
period of 3 months as stated above, fixed overrun compensation shall be suitably paid
based on mutual agreement between BHEL & vendor. However, the decison of
BHEL will befinal and binding on the vendor.

C-28.0

C-28.1

C-29.0

C-29.1

C-29.2

C-29.3

C-294

OCTROI AND OTHER DUTIES:

All charges on account of Octroi, Termind or Entry Tax and/or other duties on
materials obtained for the work shal be borne by the contractor.

TERMSOF PAYMENT::

The contractor shal be paid monthly running bill to a maximum of 95% (retaining 5%
from each running bill) of vaue of the works actualy executed on Ste provided the
work has been executed to the satisfaction of the Engineer. The payment for yard
tower and equipment foundations shdl be admitted only after the full completion of
the foundation including the fixing of the foundation bolts and for cable trenches, the
payment will be admitted for the completed portion of the trench with trench walls.
From this amount recoveries such as security depost, income tax etc. would be
made. The certificate of the Engineer regarding such approva and passing of sums so
payable shdl be fina and conclusive againg the contractor.

The Engineer shdl after a measured bill dlow and certify payment to the contractor
on the basis of abstract measurement bill submitted by contractor. However, the
usud recoverieswould be effected from hill.

Any certificate reating to the work done may be modified by any subsequent interim
certificates or by thefind certificate and no certificate of the Engineer supporting
an advance payment shdl of itsdf be conclusive evidence that any work or materids
to which it relates are in accordarce with the contract.

All intermediate payments shdl be regarded as advance againgt the finad payment only
and shdl not be consdered as an admisson of the due performance of the
contract or any part thereof in any respect of he occurring of any dam
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whatsoever. Such intermediate payments shdl not conclude, determine or effect in
any way the powers of the Engineer as to the find settlement and adjustment of the
account of otherwise, or in any way vary of affect the contrad. To this affect the
contractor shal submit the fina bill, which shdl contain the complete up-to-date
measurements for the total work done.

C-295 The conditionsfor the release of last 5% retention money shdl be as follows:

C-29.5.1 2.5% payment shall be released along with the final bill on

completion of total work as certified by BHEL site.

C-29.5.2 Balance 2,5% of payment shall be released on completion of

guarantee period. However these retention money can be
released on submission of B.G. of equivelent amount valid till
guarantee period.

The contractor shall guarantee the work under the scope of the contract
for a period of 12 months from the date of start of the guarantee period
as certified by BHEL site (i.e completion of total work under the scope
and or taking over by BHEL/owner),and shall rectify free of cost all
defects due to faculty supply or work done. In case the contractor fills to
repair/ replace the defective work within the time specified by BHEL,
BHEL may proceed to undertake such repair/replace such defective
work at contract’s risk and cost without prejudice to any other right and
recover the sum from security deposit/BG/ any dues.

C-29.6

C-29.7

Income Tax at the prevailing rate on gross vaue of work done and applicable
surcharge shdl be deducted from the running account hills unless exempted by the
Income Tax Office,

The prices to be quoted by bidder should be EXCLUSIVE of Servicetax and
VAT (Sales’Works/Commercial/Trade Tax as applicable in the concerned
state). However the applicable rates of taxes should be indicated separately
in the techno commercial offer itself for evaluation of price bids. The rates
quoted should remain firm during the execution of contract up to the
contractual completion date. Reimbursement of taxes will be at actuals
limited to the tax rates quoted in the tender, unless agreed otherwise during
the extended completion period.
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CEMENT AND STEEL: Pl. refer our Annexure for issue of reinforcement
steel

The theoretica quantity of cement to be used in  works shdl be cadculated on the
bass of the designed mix concrete and as per CPWD norms for al the other items
based on latest edition in usein CPWD works Delhi & the time of submitting tender.

The theoreticd weight of reinforcing stedl shdl be derived on the basis of sectiond
weights as per rdevant Indian Standards & the legths for purpose of
consumption/reconciliaion and payment. No dam shdl be entertained from the
contractor as such for the difference in theoreticd/actua weight of sted during
recondiligtion or payment for fixing.

Clogging of cemert and rusting of sted should be avoided to the maximum extent
possible without hampering the continuity of congtruction/erection. In case due to
any cause, atributable to contractor such clogging of cement and/or rugting of
steedl  occurs rendering the same unusable, the contrector shdl remain
responsible to make good thelossat his own cost.

The contractor shall plan & arange procurement of sted, cement and other
materids as required every month in consutation with the Engineer. Failing
compliance to this requirements, further execution of work of the contractor by the
BHEL may be suspended and no compensation for delay in the execution of the
work or suspension of the works caused on account of the above shdl be
entertained.

No materials shall be issued to the contractor except for those specified in Section
C-22.0. Contractor shdl maintain record of day to day issue and consumption of
materias at gdte like cement, bitumen, lead, paint etc. The contractor will have to
make his own arangements a his own cost for procurement of dl materids as
required for the works and of such quaity as per specification and acceptable to the
Engineer.

In cae any additiona expenditure is incurred in work arigng out of the faulty
execution of such work by the contractor, such additiona expenditure shal be borne
by the contractor.

QUALITY ASSURANCE:
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The contractor has to establish at site the fidd testing facilitiesfor testing of civil
congtruction materias & concrete cubes and other works as required under the

goproved Fidd Qudity Plan of BHEL/its cusomer for ensuring the proper quality,
grade and strength of the materials used in the congtruction. If further test is required
by the Engineer to be carried from outside laboratory, the cost of the same shal be
borne by contractor (copies of the Field Qudity Plan & other Inspection & Test
procedures to be followed shal be issued after mobilisation by the sub-contractor).

The contractor has to arange for cdibration of al test  equipment/instruments
brought by him as per the requirement of BHEL calibration procedure as directed by
the Engineer. The test cetificaedcdibration certificates shdl have to be
submitted. BHEL dgte shdl control use of these equipment/ instruments by
dlotting control number and permitting use of only those equipment/ insruments
which areunder calibrated Satus.

CLEARANCE OF SITE AND REPAIRS:

The contractor has to clear the Stelarea where mechanicad and eectricd erection
work is to be commenced/or in progress. The contractor shall remove construction
materids and equipment lying in the vicinity and causng obstruction in the erection
work within 24 hours notice. In case, he fals to clear the site, thiswill be done at
hisrisk and cost by BHEL. For the works executed by the contractor, the
deficiencies pointed out must be attended within specified period.

PROTECTION OF WORK:

The contractor shdl have tota responshility of protecting hisworkstill it isfindly
taken over by the Engineer. No clam will be entertained by the Engineer for any
damage or lossto the contractor's works and the contractor shal be responsible
for the complete restoration of damaged works to its origina condition to comply
with specifications and drawings. Should any such damage to the contractor's works
occur because of other party not under his supervison or control, the contractor
shal make his clam directly with the party concerned. The contractor shdl not
cause any delay intherepair of such damaged works because of any dday in the
resolution of such disputes. The contractor shall proceed to repair the work
immediatdly and no cause thereof will be assgned pending resolution of such
disputes.

RECORD FOR MATERIALS CONSUMED:
The contrector has to maintain and furnish to the Engineer the record of materids
procured and consumed in  the works for eech activity. The statement showing the
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theoreticd  vis-svis actud consumption of — specified maerids such as
dructurd/reinforcement sted, cement, bitumen, lead, paint etc. shdl be enclosed
dong with the running bills submitted by the contractor. Contractor has to aso
furnish the test results of the concrete cubes, bricks, stone aggregate and other
materids used inwork as per |S specifications dong with the running bills.

SECURED ADVANCE ;

The contractor will be alowed to clam secured advance limited to @ 75% of the

actua procurement cost towards cement and reinforcement stedl brought to site by

him on satisfying the following conditions with documentary  evidence to support the

dam.

1. Production of proof of payment.

2. Tes cetificate of the manufacturer as per FQP duly verified by BHEL Ste
engineer.

3. Proper orage at Site as per FQP norms.

4. Insurance againgt loss or damage at Site.

5. Cetificate of BHEL dite engineer regarding the quantity brought by contractor
being minimum required to be stored at site for uninterrupted progress of work.

6. Hypothecation of the materid brought, in the name of BHEL.

Normaly the Secured Advance paid to the contractor shall be adjusted against the
next running hill in full. However if the entire quantity of cement and reinforcement
ged for which secured advance has been paid is not consumed fully by the time
meesurements for the running bill are taken, part recovery of the Secured Advance
may be considered by BHEL Ste engineer.

On completion of works as per requirement  of specification, if any baance materias
(i.e. cement and reinforcement stedl ) are available in the contractor’'s store after full
adjustment of materia, secured advance from the payment due, contractor shal be
alowed by the owner to take out the balance materias (Cement and Reinforcement
Sted ) from the plant.

The contractor's dore for cement and sted shdl be open for supervision and
verification by the Engineer or his authorized representetives a any time in case 0
desires.
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The quantities of sted & cement brought against secured advance should be noted in

the measurement book where payment enfacement will be made after necessary
check.
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