Project : 220/132 kV SWITCHYARD AT TALCHER
Customer : NATIONAL THERMAL POWER CORPORATION

DISMANTLING AND RELOCATION WORK

S.No. Description Unit Qty. Rate Amount

A.IDISMANTLING OF 220kV EQUIPMENT

1.1220 kV Oil Circuit Breaker complete with operating Nos.
mechanism, marshalling box, associated structures and
terminal connectors.

2./220 kV ABCB comlete with operating mechanism, Nos. 10
marshalling box, associated structures, receivers, pipings
and terminal connectors.

3./220 kV SF6 CB complete with operating mechanism, No. 1
marshalling box, associated structures and terminal
connectors.

4.1220 kV, Isolator complete with operating mechanism boxes [Nos. 28
and terminal connectors.

5.[220 kV Cap. Voltage Transformer/Coupling capacitor Nos. 7
complete with Boxes etc. and terminal connectors.

6.1220 kV Bus Post Insulators and terminal connectors Nos. 68

7.|Complete cables as required Lot 1

8.[245 kV insulator string from the bus bar Nos. 35

9./220 kV CT with marshalling box for a set of 3 CT's and Nos. 6
terminal connectors (1 ph.)

B. DISMANTLING OF 132kV EQUIPMENTS

1.1132 kV Bulk Oil Circuit Breaker complete with operating Nos. 12
mechanism, marshalling box, associated structures and
terminal connectors.

2.{132 kV MOCB complete with operating mechanism, No. 1
marshalling box, associated structures, receivers, pipings
and terminal connectors.

3.{132 kV, Isolator complete with operating mechanism boxes |Nos. 14
and terminal connectors.

4.1132 kV Cap. Voltage Transformer/Coupling capacitor Nos. 8
complete with Boxes etc. and terminal connectors

5.1132 kV Bus Post Insulators and terminal connectors Nos. 63

6.|Complete cables as required Lot 1

7.{132kV Busbar alongwith clamps and connector and Lot 1
associated hardwares & strings

8.[132kV CT complete with marshalling box for a set of 3 Nos. 18

CT's and terminal connectors (1 Ph.)

Note: The above dismantling includes removal of
bus conductors connections, cabling, transportatio
to store etc and handing over to site incharge.

Total (Rs.)
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