
S.No. Description Unit  Qty.  Rate  Amount 

A. DISMANTLING OF 220kV EQUIPMENT
1. 220 kV Oil Circuit Breaker complete with operating 

mechanism, marshalling box, associated structures and 
terminal connectors.

Nos. 2

2. 220 kV ABCB comlete with operating mechanism, 
marshalling box, associated structures, receivers, pipings 
and terminal connectors.

Nos. 10

3. 220 kV SF6 CB complete with operating mechanism, 
marshalling box, associated structures and terminal 
connectors.

No. 1

4. 220 kV, Isolator complete with operating mechanism boxes 
and terminal connectors.

Nos. 28

5. 220 kV Cap. Voltage Transformer/Coupling capacitor 
complete with Boxes etc. and terminal connectors.

Nos. 7

6. 220 kV Bus Post Insulators and terminal connectors Nos. 68
7. Complete cables as required Lot 1
8. 245 kV insulator string from the bus bar Nos. 35
9. 220 kV CT with marshalling box for a set of 3 CT's and 

terminal connectors (1 ph. ) 
Nos. 6

B. DISMANTLING OF 132kV EQUIPMENTS
1. 132 kV Bulk Oil Circuit Breaker complete with operating 

mechanism, marshalling box, associated structures and 
terminal connectors.

Nos. 12

2. 132 kV MOCB complete with operating mechanism, 
marshalling box, associated structures, receivers, pipings 
and terminal connectors.

No. 1

3. 132 kV, Isolator complete with operating mechanism boxes 
and terminal connectors.

Nos. 14

4. 132 kV Cap. Voltage Transformer/Coupling capacitor 
complete with Boxes etc. and terminal connectors 

Nos. 8

5. 132 kV Bus Post Insulators and terminal connectors Nos. 63
6. Complete cables as required Lot 1
7. 132kV Busbar alongwith clamps and connector and 

associated hardwares & strings
Lot 1

8. 132kV CT complete with marshalling box for a set of 3 
CT's and terminal connectors (1 Ph.)

Nos. 18

Note: The above dismantling includes removal of 
bus conductors connections, cabling, transportation 
to store etc and handing over to site incharge.

Total (Rs.)

Project : 220/132 kV SWITCHYARD AT TALCHER
Customer :  NATIONAL THERMAL POWER CORPORATION

DISMANTLING AND RELOCATION WORK
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