



भारत हेवी इलेक्ट्रिकल्स लिमिटेड

(भारत सरकार का उपक्रम)

**BHARAT HEAVY ELECTRICALS LIMITED**

(A Govt. of India Undertaking)

**TCN - 01**

Ref: PSER:SCT:BRH-M706:TCN-01

Date: 11-01-2007

Sub	Tender Change Notice (TCN) 01.
Job	Material handling package of ESP package for 3x660 MW unit # 1, 2 & 3 at Barh STPP, Bihar.
Ref	Tender no PSER:SCT:BRH-M706:06

With reference to above, following amendment/ modification, relevant to tender, may please be noted and complied with.

- 1.0 Interested bidders may refer to original NIT, published in the web sites along with changes vide this TCN while submitting offer.
- 2.0 Due date of submission of offer is **17-01-2007 (15-00 hrs)**.
- 3.0 Pre-qualifying criteria has been modified, superseding previous criteria, and the same is enclosed under Annexure-1.
- 4.0 Clause no 8.4 of Volume-II has been modified, superseding previous clause, and the same is enclosed under Annexure-2.
- 5.0 Annexure-IV of Volume-II has been modified, superseding previous annexure, and the same is enclosed under Annexure-3.
- 6.0 All other terms & conditions shall remain unchanged.

Thanking you,

Yours faithfully,  
for BHARAT HEAVY ELECTRICALS LTD

DGM (SCT)

पावर सेक्टर पूर्वी क्षेत्र (मुख्यालय)

POWER SECTOR EASTERN REGION, DJ - 9/1, SALT LAKE CITY, KOLKATA - 700 091

फैक्स/Fax : (033) 23211960

फोन/Phone : बोर्ड/EPABX : 23211691 / 1684

**PRE QUALIFYING CRITERIA**

JOB	Material handling package of ESP package for 3x660 MW unit # 1, 2 & 3 at Barh STPP, Bihar.
TENDER NO	Tender no PSER:SCT:BRH-M706:06

SL NO	CRITERIA	REFERENCE ANNEXURE NO OF SUPPORTING DOCUMENT
<b>A. QUALIFYING CRITERIA</b>		
1.0	Bidder should have executed/ executing material handling works of equipment/ components (excluding cement, structural & reinforcement raw steel) against a single Contract involved at least 20,000 MT during the last five years ending on 31-10-06.	
2.0	Bidder should have in his possession/ tie up arrangement for at least the following T&Ps.  Bidder should submit documents as proof of ownership/ tie-up arrangement for deployment of the above T&Ps.	
2.1	18 T/ 25 T mobile crane.	01 no
2.2	20 T trailor.	01 no
2.3	40 T trailor.	01 no
2.4	Truck.	02 no
2.5	8T /10 T hydra.	02 no
3.0	Bidder shall have average annual turnover of at least Rs 50 lac during last three financial years ending on 31-10-06. Bidder must have earned profit in any one of the last three financial years ending on 31-03-06 and should have positive net worth as on 31-03-06. Bidder should submit audited balance sheet and profit & loss account of the company for last three years ending on 31-03-06 in support of above requirement.	
4.0	Bidder should submit valid PAN and PF account registration certificate.	
5.0	Bidder should have worked/ working with any Public Sector Undertaking/ Govt organization.	
<b>B. GENERAL INFORMATION</b>		
1.0	Bidder should furnish information regarding projects in hand, current litigation, orders regarding exclusion/ expulsion or black listing, if any.	
2.0	Purchase preference to PSUs shall be applicable as per Central Govt guidelines.	
3.0	BHEL reserve the right to accept or reject any or all offer without assigning any reasons thereof. BHEL also reserve the right to cancel the tender wholly or partly without assigning any reason thereof.	
4.0	Bidders are advised to visit site and study the job content and prevailing site conditions including law and order situation etc before quoting .	
5.0	Corrigendum/ extension/ addendum (if any) pertaining to this tender will be published in the web sites only.	
6.0	Schedule for TCN-01 shall be as follows.	
6.1	Start date of notification – 12-01-2007.	
6.2	Closing date/ due date of submission of offer - 17-01-2007 (15-00 hrs).	

पावर सेक्टर पूर्वी क्षेत्र (मुख्यालय)

POWER SECTOR EASTERN REGION, DJ - 9/1, SALT LAKE CITY, KOLKATA - 700 091

फैक्स/Fax : (033) 23211960

फोन/Phone : बोर्ड/EPABX : 23211691 / 1684

**Clause no 8.4 of Volume-II of tender**

- 8.4.1 For single consignment more than 25T, BHEL will provide suitable crane free of cost. Vendor is required to deploy 1 no. 18/25T crane from 30 days of LOI till 37 months from placement of LOI. However, vendor must ensure handling of consignments up to 25 T with their resources. The tentative list of T&Ps are listed in Annexure-IV.
- 8.4.2 Deployment plan: 25 T crane shall be deployed at site within 30 days of placement of LOI for the entire tenure of the project (ie 37 months from the date of LOI). All other T&Ps mentioned above shall be deployed progressively, starting from within 15 days of LOI & as per site requirements.
- 8.4.3 For handling single consignment of weight more than 25T, BHEL will provide suitable crane free of cost. However, vendor must ensure handling of consignments upto 25 T with their resources/ arrangement.
- 8.4.4 In case the contractor fails to deploy the required T&Ps and other resources envisaged as his scope/ actual requirement at site, BHEL reserves the right to –
- 8.4.4.1 Recover non-refundable penalty for delay in initial deployment of crane (25 T/ 18T) @ Rs 2000.00 per day of delay of respective crane.
- In case the crane is under breakdown and it is not brought back to service within 15 days after breakdown, penalty @ Rs 1000.00 per day will be levied for the entire period of breakdown of 18 T/ 25 T crane.
- 8.4.4.2 Deploy the crane/ T&P at site and recover cost incurred by BHEL towards arrangement of the same with 30 % overhead, from RA bills/ dues of the contractor.
- 8.4.4.3 Out of two options mentioned above, any one will be exercised as per BHEL's discretion & it will be binding on contractor.
- 8.4.5 In event of any failure on the part of the contractor in providing necessary T&P etc., BHEL may at its discretion also terminate the contract on this ground and take out any or whole amount of the contract from the scope of the contractor. Decision of BHEL in this regard will be final and binding on the contractor.

\_\_\_\_\_

पावर सेक्टर पूर्वी क्षेत्र (मुख्यालय)

POWER SECTOR EASTERN REGION, DJ - 9/1, SALT LAKE CITY, KOLKATA - 700 091

फैक्स/Fax : (033) 23211960

फोन/Phone : बोर्ड/EPABX : 23211691 / 1684

**TENTATIVE LIST OF T&P/ MATL HANDLING EQUIPMENT TO BE PROVIDED BY CONTRACTOR AT HIS COST**

<b>SI no</b>	<b>Description</b>	<b>No</b>
1.0	25/ 18 T mobile crane with adequate boom.	1 no.
2.0	10 T/8 T crane/ hydra.	2 nos.
3.0	D-shackles.	as required
4.0	Slings.	as required
5.0	Max puller.	as required
6.0	Chain pulley blocks (10 T & 20 T).	2 nos. each
7.0	Sleepers (wooden/ concrete).	As required, but not less than 1000 nos.
8.0	Jacks (10 T, 20 T, 50 T)	As required
9.0	20 T trailer.	1 no.
10.0	40 T trailer.	1 no.
11.0	Truck.	2 nos.
12.0	Cranes for handling of materials out side the plant premises.	as required

**NOTE**

- 1.0 Deployment plan: 25 T crane shall be deployed at site within 30 days of placement of LOI for the entire tenure of the project (ie 37 months from the date of LOI). All other T&Ps mentioned above shall be deployed progressively, starting from within 15 days of LOI & as per site requirements.
- 2.0 For handling single consignment of weight more than 25T, BHEL will provide suitable crane free of cost. However, vendor must ensure handling of consignments upto 25 T with their resources/ arrangement.
- 3.0 The above is tentative. The contractor at his own cost shall deploy all other T&Ps required for execution of the job. Contractor shall provide all T&Ps/ crane etc as mentioned above/ required for job along with required fuel, operator, lubricants & other consumables etc, without any extra cost to BHEL.
- 4.0 In case the contractor fails to deploy the required T&Ps and other resources envisaged as his scope/ actual requirement at site, BHEL reserves the right to:
  - 4.1 Recover non-refundable penalty for delay in initial deployment of crane (25 T/ 18T) @ Rs 2000/- per day of delay of respective crane.  
  
In case the crane is under breakdown and it is not brought back to service within 15 days after breakdown, penalty @ Rs 1000/- per day will be levied for the entire period of breakdown of 25 T/18 T crane.
  - 4.2 Deploy the crane/ T&P at site and recover cost incurred by BHEL towards arrangement of the same with 30% overhead, from RA bills/ dues of the contractor.
  - 4.3 Out of two options mentioned above, any one will be exercised as per BHEL's discretion & it will be binding on contractor.
  - 5.0 In event of any failure on the part of the contractor in providing necessary T&P etc., BHEL may at its discretion also terminate the contract on this ground and take out any or whole amount of the contract from the scope of the contractor. Decision of BHEL in this regard will be final and binding on the contractor.

पावर सेक्टर पूर्वी क्षेत्र (मुख्यालय)

POWER SECTOR EASTERN REGION, DJ - 9/1, SALT LAKE CITY, KOLKATA - 700 091

फैक्स/Fax : (033) 23211960

फोन/Phone : बोर्ड/EPABX : 23211691 / 1684