

भारत हेवी इलेक्ट्रिकल्स लिमिटेड

(भारत सरकार का उपक्रम)

BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)

TCN - 02

Ref: PSER:SCT:FKK-M717:TCN-02 Date: 01-02-2007

Sub	Tender change notice (TCN) 02.		
Job	Material management package of boiler and aux, piping, TG & aux, C&I and other misc items for 1x500 MW unit # 6 at Farakka STPP, West		
	Bengal.		
Ref	1.0	Tender no PSER:SCT:FKK-M717:07.	
	2.0	BHEL's NIT vide reference no PSER:SCT:FKK-M717:0786, dated	
		06-01-07.	
	3.0	BHEL's TCN-01 vide reference no PSER:SCT:FKK-M717:TCN-01,	
		dated 29-01-07.	

With reference to above, following points, relevant to tender, may please be noted and complied with while submitting offer.

- 1.0 Modification to clause no 13.2 of Volume-ID of tender as per enclosed Annexure-A.
- 2.0 Modification to ANNEXURE-7 of Volume-ID of tender as per enclosed Annexure-A.
- 3.0 Inclusion of clause no 4.6 in Volume-ID of tender as per enclosed Annexure-A.
- 4.0 Due date of submission of offer is extended from 07-02-07 to **12-02-2007 (15-00 hrs).**
- 5.0 All other terms & conditions shall remain unchanged.

Thanking you,

Yours faithfully, for BHARAT HYEAVY ELECTRICALS LTD

DGM (SCT)

Encl: As above.

Annexure-1

1.0 Modified clause no 13.2 of Volume-ID of tender

13.2	For all items of work as per Volume-III, the monthly interim payment shall be made as follows on the basis of contract value of the work and as per rate schedule. The following break up is only for the purpose of progressive payment and should not be construed as total scope of work. The total scope of work is as detailed in this tender document and shall be completed by the contractor without making any reference to the following break-up.					
	SI no of rate schedule	Description of activity	% of payment			
13.2.1	1.0	 Unloading, re-loading, transporting, unloading to open/covered stores. Stacking. Verification. Issue of material to erection agency after identification of location. Updation of store documents (hard copy). Updation of store documents (soft copy). 	20% 30% 25% 15% 5%			
13.2.2	2.0 & 3.0	 Unloading, re-loading, transportation to site and unloading. Stacking. Verification. Issue of material to erection agency after identification of location. Updation of store documents (hard copy). Updation of store documents (soft copy). 	20% 30% 25% 15% 5%			
13.2.3	4.0	Material re-shifting	100%			
13.2.4	5.0	Material re-stacking	100%			
13.2.5	6.0	Preservation	100%			

2.0 Modified sl no 6.0 of ANNEXURE-7 of Volume-ID of tender

SI no	Description	Qty	Deployment schedule	Remarks
6.0	Trucks.	02	1 st by 2 nd month from date of LOI.	Ref note-3
			2 nd as per requirement.	

3.0 <u>Inclusion of clause no 4.6 in Volume-ID of tender</u>

CLAUSE NO	DESCRIPTION
4.6	BHEL may provide a urinal in the storage yards for usage of the labourers engaged for the material handling works. The contractor shall do necessary cleaning and upkeepment of the same at his cost.