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FIVE YEARS
28 | Part-Il (Price Bid) @:
LEGEND:

$: PLACED BEFORE ‘GENERAL CONDITIONS OF CONTRACT IN BOTH HARD AND SOFT COPY
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BHE/PW/PUR/WR-CVL/507 3 SIGN OF BIDDER WITH SEAL



BHARAT HEAVY ELECTRICALS LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
POWER SECTOR - WESTERN REGION
SHREEMOHINI COMPLEX
345, KINGS WAY - NAGPUR 440 001
PH: 0712-530641, FAX: 0712-530640

TENDER SPECIFICATION No. BHE/PW/PUR/WR-CVL/507
NAME OF WORK: PLACING VITRIFIED TILES ON THE FLOORS IN BHEL OFFICE

LOCATED AT NAGPUR ( MS)

EARNEST MONEY DEPOSIT: RS.1,00,000/- (Rupees one lakh only)

OFFERS SHALL BE RECEIVED UPTO 18:00 HOURS OF................ccciviiinannn.

These Tender Documents containing Part-I Technical Bid and Part-ll Price Bid are issued to

(THESE TENDER DOCUMENTS ARE NOT TRANSFERABLE)

For Bharat Heavy Electricals Limited

SENIOR MANAGER (PUR)

PLACE: NAGPUR
DATE:
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BHARAT HEAVY ELECTRICALS LIMITED

(A GOVT. OF INDIA UNDERTAKING)
B”” POWER SECTOR: WESTERN REGION

345, KINGS WAY, NAGPUR 440 001

Procedure for Submission of Sealed Tenders & Instructions to Bidders

The bidder must submit their tenders as required in two parts in separate sealed covers
prominently super scribed as part-1 technical bid and part-ll price bid and also indicating on
each of the covers the tender specification number and due date and time as mentioned in
the tender notice.

Part-l (Technical Bid) Cover-l:

Excepting rate schedule, all other schedules, data sheets and details called for in the
specification shall be enclosed in part-l "Technical Bid" only.

EARNEST MONEY DEPOSIT (EMD)

EMD of Rs. 1.00 lakh (Rupees one lacs only) shall be included in the Technical Bid. EMD
shall be paid by bidders only in the manner specified in Section-15 Special Conditions
of Contract. No other mode of payment of EMD shall be acceptable. Provisions under clause
no. 1.4 of the General Conditions of Contract shall not be applicable for this tender.

Bidder may opt to deposit “One Time EMD” of Rs. 2.0 lacks with this office
(BHEL:PSWR:Nagpur) which will enable them to participate in the present and all the future
tender enquiries in respect of Erection and Commissioning services issued from this office.
Interested bidders may send their explicit consent for converting the present EMD into an
“One Time EMD” in their offer.

Bidders who have already submitted such “One Time EMD” will be exempted from
submission of any EMD for this tender. However bidder shall furnish details of the “One Time
EMD” in his offer including the Check List furnished herein.

Part-ll (Price Bid) Cover-ll:

All indications of price shall be given in this part-1l "Price Bid". EMD shall not be included in
this cover.

These two separate covers-l and Il (part-l and part-Il) shall together be enclosed in a third
envelope (cover-lll) along with requisite EMD as indicated earlier and this sealed cover shall
be super scribed and submitted to Addl. Gen Manager (Purchase) at the above-mentioned
address on or before the due date as indicated.

The qualified bidder will be intimated separately about the status of their offer.
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Bidders are requested to make specific note of the following conditions:
Contractor should have adequate resources including major T&P at his disposal for this job.
Contractor should have sound financial stability.

Bidder should meet quality requirement regarding workmanship, deployment of personnel,
erection tools and necessary inspection, measurement & testing instruments.

All information as called for in various appendices and clauses of tender specification should
be furnished in completeness. Please refer the checklist.

The bidder, if any, shall obtain clarification on Tender Specifications, before submitting their
offer.

Offers must be submitted without any deviation.
Offers received with any deviation or without relevant information as described above are

liable to be rejected. Price bids received in the form other than specified in part-Il (price bid)
are liable to be rejected.
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PROJECT INFORMATION

Bharat Heavy Electricals limited is a PSU and this region is a Power
Sector- Western region located at NAGPUR ( M. S.). The work
specified in this tender shall be carried out in the 5" & 6™ floor of

office.
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CHECK LIST
(VIDE PARA 1.3 OF SECTION-I - GENERAL CONDITIONS OF CONTRACT)

1 Name of the Bidder with
Postal Address for
Correspondence

Name of Contact Person Mr./Ms
with Telephone & Fax No.

2 Tel No.
Fax No.
3 Nature of the firm PROPRIETARY / PARTNERSHIP / LIMITED CO.

4 Details of EMD

Please Indicate whether
1) One Time EMD or, |DDDate........ccoviiiiiiiiiiiiii e
2) Only for this

DD NO. .o

NameofBank.........oooooiiii .

Tender
Amount: RS.......ooiiii

5 Validity of Offer (BHEL's

Requirement: 180 days

from Last Date for tender

submission)
6 | Mobilization Time (Please

refer Section-11 of SCC)
- Whether Bidder has visited the project site and acquainted YES/NO

themselves with the local conditions and situations.
8 | Whether “Certificate of No-Deviation” Furnished YES/NO
9 Details of similar jobs executed during the last SEVEN years YES/NO

as in “Appendix-V” enclosed

Whether copies of previous Work Orders (with detailed BOQ YES/NO

10 | and total order value) and Completion Certificates in support
of above furnished

11 | Details of Concurrent Jobs Furnished in “Appendix-IV” YES/NO
furnished

12| Headquarter Organization Chart furnished YES/NG

Names & Particulars of Directors/Partners/Proprietor
13 | Furnished YES/NO
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CHECK LIST

(VIDE PARA 1.3 OF SECTION-I - GENERAL CONDITIONS OF CONTRACT)

Proposed Site Organization Chart indicating executives and

14 , , YES/NO
supervisors furnished
15 | Financial Viability furnished as in Annexure-l of GCC YES/NO
16 Profjt & Loss account for the preceding three financial years YES/NO
furnished
Copy of Latest Solvency Certificate from Govt. Authority or YES/NO
Certification by Bidder’s Banker on Overdraft & BG Limits
17 | is Furnished
(Certificate shall not be older than six months from the Last
Date for offer submission)
18 Latest Income Tax Clearance Certificgte or copy of IT YES/NO
Return along with copy of PAN Card is Furnished
19 Monthly Manpower Deployment plan as in ‘Appendix-III YES/NO
enclosed
21 Month-wise Erection & Commissioning plan enclosed YES/NO
29 Analysis of Unit Rate Quoted as in ‘Appendix-II' furnished YES/NO
List of other tools and plants/tackles/ instruments contractor ENCLOSED /
23 | proposes to deploy for the work and special tools and E%LOSED
instruments in his possession.
24 Whether the bidder has left any job unfinished? YES/NO
If so, give reasons.
Whether any client has terminated the contractor's work YES/NO
25 | before completion?
If so, furnish reasons for the same
26 Whether the bidder has understood all Quality Control & YES/NO
Quality Assurance requirements?
Whether the bidder is aware of all safety rules/codes? YES/NO
27 | Whether the list of safety equipments proposed to be
employed for this work is enclosed.
8 Whether Power of Attorney in favour of the person making this | YES/NO
offer enclosed?
29 Whether all the pages are read, understood and signed and YES/NO

the signed copy of tender book submitted?

Note: strike off ‘yes’ or ‘no’ as applicable

Date:

Signature of Bidder
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DECLARATION BY BIDDER’S AUTHORIZED REPRESENTATIVE

l, HEREBY CERTIFY THAT ALL THE
INFORMATION AND DATA FURNISHED BY ME WITH REGARD TO THE TENDER
SPECIFICATION NO. BHE/PW/PUR/WR-CVL/507 ARE TRUE AND COMPLETE TO THE

BEST OF MY KNOWLEDGE. | HAVE GONE THROUGH THE SPECIFICATIONS, CONDITIONS
AND STIPULATIONS IN DETAIL AND AGREE TO COMPLY WITH THE REQUIREMENTS AND
INTENT OF THE SPECIFICATION. | FURTHER CERTIFY THAT | AM DULY AUTHORIZED
REPRESENTATIVE OF THE UNDER-MENTIONED TENDERER AND A VALID POWER OF
ATTORNEY TO THIS EFFECT IS ALSO ENCLOSED.

AUTHORISED REPRESENTATIVE'S SIGNATURE WITH
NAME AND ADDRESS

DATE:

TENDERER'S NAME AND ADDRESS
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CERTIFICATE OF NO DEVIATION

TENDER SPECIFICATION NO.

BHE/PW/PUR/WR-CVL/507

I/WE, M/S ..o

HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS
ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND
CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL'S
TENDER SPECIFICATIONS, EITHER TECHNICAL OR COMMERCIAL, AND I/WE AGREE TO ALL
THE TERMS AND CONDITIONS MENTIONED IN BHEL'S TENDER SPECIFICATION WITH

ASSOCIATED AMENDMENTS AND CLARIFICATIONS.

SIGNATURE OF BIDDER
DATE:
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CERTIFICATE OF DECLARATION FOR CONFIRMING
KNOWLEDGE ON SITE CONDITIONS

WE, M/S

HEREBY DECLARE AND CONFIRM THAT WE HAVE VISITED THE OFFICE OF AS REFERRED IN BHEL'S
TENDER SPECIFICATION NO. BHE/PW/PUR/WR-CVL/507 AND ACQUIRE FULL KNOWLEDGE AND
INFORMATION ABOUT THE SITE CONDITIONS & NATURE OF JOB . WE FURTHER CONFIRM THAT THE
ABOVE INFORMATION IS TRUE AND CORRECT AND WE SHALL NOT BE ELIGIBLE FOR ANY-
ADDITIONAL PAYMENT OF ANY NATURE DUE TO LACK OF KNOWLEDGE OR NON — FAMILIARIZATION
OF SITE CONDITIONS.

BIDDERS'NAME AND ADDRESS

SIGNATURE & OFFICIAL SEAL OF
AUTHORISED SIGNATORY

PLACE:

DATE:
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SECTION-3
OFFER OF THE BIDDER
To,
SR. MANAGER (PURCHASE)
BHARAT HEAVY ELECTRICALS LIMITED
POWER SECTOR - WESTERN REGION
SHREEMOHINI COMPLEX
345, KINGS WAY
NAGPUR 440 001

DEAR SIR,

|/'WE HEREBY OFFER TO CARRY OUT THE WORK DETAILED IN TENDER SPECIFICATION NO. BHE/PW/PUR/WR-
CVL/507 ISSUED BY BHARAT HEAVY ELECTRICALS LIMITED, POWER SECTOR-WESTERN REGION, NAGPUR, IN
ACCORDANCE WITH THE TERMS AND CONDITIONS THEREOF.

I/WE HAVE CAREFULLY PERUSED THE FOLLOWING DOCUMENTS CONNECTED WITH THE ABOVE WORK AND
AGREE TO ABIDE BY THE SAME.

1. INSTRUCTIONS TO TENDERERS

2. GENERAL CONDITIONS OF CONTRACT

3. SPECIAL CONDITIONS OF CONTRACT

4. OTHER SECTIONS, APPENDICES, SCHEDULES AND DRAWINGS.

I/WE HAVE DEPOSITED / FORWARDED HEREWITH THE EARNEST MONEY DEPOSIT AS SPECIFIED IN THE
TENDER SPECIFICATION. DETAILS OF EMD PAYMENT ARE FURNISHED IN THE CHECK LIST.

EMD SHALL BE REFUNDED SHOULD OUR OFFER NOT BE ACCEPTED / EMD NEED NOT BE REFUNDED AND THE
AMOUNT MAY BE TREATED AS “ONE TIME EMD” FOR ERECTION AND COMMISSIONING TENDERS OF BHEL-
PSWR, NAGPUR. SHOULD OUR OFFER BE ACCEPTED, I/WE FURTHER AGREE TO DEPOSIT SECURITY DEPOSIT
FOR THE WORK AS PROVIDED FOR IN THE TENDER SPECIFICATION WITHIN THE STIPULATED TIME AS MAY SBE
INDICATED BY BHEL, POWER SECTOR-WESTERN REGION, NAGPUR.

OR,

WE HAVE ALREADY DEPOSITED ONE TIME EMD OF Rs. 2,00,000/- (RUPEES TWO LACS ONLY), DETAILS OF WHICH
ARE FURNISHED IN THE CHECK LIST.

I/WE FURTHER AGREE TO EXECUTE ALL THE WORKS REFERRED TO IN THE SAID DOCUMENTS UPON THE
TERMS AND CONDITIONS CONTAINED OR REFERRED TO THEREIN AND AS DETAILED IN THE APPENDICES
ANNEXED THERETO.

PLACE: SIGNATURE OF TENDERER:
DATE: ADDRESS:

WITNESSES WITH THEIR ADDRESS

SIGNATURE NAME ADDRESS
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SECTION - 4
SPECIAL CONDITIONS OF CONTRACT

4.0 SCOPE OF WORK

Description OF Work: Office Renovation — Placing Vitrified Tiles on the floors at

PSWR-RHQ Nagpur.

Scope of work:

1.

wn

5.

Removing, Shifting and reassembling the existing office furniture, Tables, Cupboards,
Chairs, cubicles, documents, equipments from 5" and 6th floor to rented SAIL office
premises at 5™ floor or at a specified place as per the direction of BHEL Engineer-in-
charge.

Removing the existing carpet from the floor.

Supply, Laying, Placing, pasting Vitrified tiles on existing floor surface as per
specification and BOQ at BHEL office located at Nagpur.

Height of the doors of the partition wall is touching the floor and it will create difficulty
to put tiles below it. So the door will have to be cut from the bottom (1” to 2”) so that
movement of the door is free.

Re-fixing office furniture in 5" & 6 floor if required.

LOCATION OF SUPPLY & INSTALLATION

All the work will be carried out at BHEL office located at NAGPUR. The Consignee Address

IS:

DINESH KUMAR,

Manager/IT,

Power Sector , Western Region,

345 Kingsway, Shreemohini Complex,
Nagpur — 440001

Ph: 0712-3048666

Fax: 0712-3048605

6)The vendor should visit the actual site of work for acquaintance before submitting their
Tender and may contact the Consignee at the above address.

7)The project site is a running office. The work may extend to late night and on holidays for
which no extra payment will be made to the vendor.

8) Vender should ensure that there will be no loss/damage to the property of BHEL during
execution of this contract. Any loss or damage to the BHEL property shall be recovered from
vender as decided by BHEL.

9) Vendor should cover all his men, equipment and material with suitable Insurance Policies
against loss of property, life, earning capacity of laboures etc. Vendor has to indemnify BHEL
from any sort of liabilities on account of such loss/damage.
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10) Work shall be carried out strictly as per the BOQ ( Rate Schedule ) and specifications of
this tender. All the work shall be executed as per the instructions of BHEL engineer. BHEL
will not provide any T&P, material, manpower etc , as such the rate quoted by bidder shall be
inclusive of all.

11) PATENTS AND TRADEMARKS

Vendor shall at all times indemnify Purchaser (BHEL) against all claims which may be
made in respect of infringement of any rights protected by Patent, Registration of designs
or Trademark provided always that in the event of any claim in respect of the alleged
infringement of patent, registered designs or trade mark being made against Purchaser,
Purchaser shall notify vendor who shall at his own expenses either settle any such
dispute or conduct any litigation that may arise therefrom.

12) DISPUTES

Any dispute or difference arising under, or out of, or in connection with, or relating to
the Purchase Order shall be settled by arbitration.

13)JURISDICTION

The court of Nagpur shall alone have jurisdiction to decide any dispute arising out of or in
connection with the Purchase Order.

14)SUB CONTRACT

The purchase order or any part there of shall not be subcontracted, assigned or otherwise
transferred without obtaining prior consent of the purchaser in writing.

15) OTHER TERMS & CONDITIONS

Purchaser reserves the right to accept or reject any or part of the tender without assigning
any reasons thereof. Purchaser also reserves the right to increase or decrease the quantities
of individual items at the time of ordering / installation.

Offers should be valid for SIX months from the due date of opening of tenders.
There are total 7 no of items in the rate schedule ( Price Bid-Vol-Il,Part-1l ) in that item no 5,6
& 7 are optional. The tenders will be evaluated on the Total Price submitted by the vendor.( ie

total of all items 1to 7))

The site work shall be carried out as per the instruction of BHEL Site Engineer whose
decision shall be final.

16) DOCUMNENTS

Bidder must submit all the documents as specified in check list and as per qualifying
requirement of NIT and as specified in this tender. Incomplete offer shall be rejected.
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17) On completion of daily work , office area shall be cleaned by the vender.

18) BHEL will provide water for civil work as per availability from the tapping . In case water
for construction is not available, same shall be arranged by bidder at their cost.

19) Electricity shall be provider by BHEL free of cost.

20) EMD & SD

Bidder have to submit EMD of Rs 1.00 lakh along with technical bid in the form of cash
or DD in favour of BHEL. For more detail pl refer Section-15 of this tender.

Security Deposit ( S. D. ) shall be submitted by bidder on award of work as specified in
Section-15 of this tender.
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SECTION-5

SPECIAL CONDITIONS OF CONTRACT

OBLIGATIONS OF THE CONTRACTOR (SITE OFFICE, STORES, LABOUR COLONY, TOOLS &
TACKLES, MEASURING AND MONITORING DEVICES, MATERIALS, CONSUMABLES,
CONSTRUCTION POWER & WATER etc.)

5.1 CONSTRUCTION OF SITE OFFICE, STORES, ACCOMODATION FOR LABOURER AND
STAFF:

No space/land for labour colony will be provided by BHEL. The bidder has to make his own
arrangements for labour and staff colony including providing the water, electricity, sanitation, etc on
bidders cost.

5.2 TOOLS AND TACKLES

5.2.1
All tools and tackles required for the work have to be arranged by the contractor.

5.5 CONSUMABLES

5.5.1
The contractor shall provide all consumables required for carrying out the work covered under this
scope of work & rate quoted shall be inclusive of all those things.

55.2
All consumables to be procured and used for the work shall have prior approval of BHEL engineer in
regard to brand and quality specification.

5.6 FIELD OFFICE

5.6.1

The contractor shall make his own arrangements for office accommodating necessary equipments,
tools room for execution of the work. BHEL will not provide any space for office. For necessary
material ,storage area shall be provided in office as available.

5.7 AREA LIGHTING

5.71
Contractor shall arrange adequate floodlights, hand lamps and area lighting. Contractor shall use his
own materials like cables, fuses, switchboards etc. BHEL will not provide anything in this regard.

5.8 TAXES ,DUTIES, LEVIS

5.8

Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding anything contained therein,
the following provisions shall be applicable for this contract.

5.8.1

The contractor shall pay all (save the specific exclusions as enumerated in this contract) taxes, fees,
license charges, deposits, duties, tools, royalty, commissions or other charges which may be levied
on the input goods & services consumed and output goods & services delivered in course of his
operations in executing the contract. In case BHEL is forced to pay any of such taxes, BHEL shall
have the right to recover the same from his bills or otherwise as deemed fit.

However, provisions regarding Service Tax and Value Added Tax (VAT) on output services and
goods shall be as per following clauses. (i.e. Rates quoted by bidder shall be inclusive of all taxes
and duties except service tax & VAT/WCT )
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5.8.2 Service Tax & Cess on Service Tax

Service Tax and Cess on Service Tax as applicable on output Services are excluded from contractor’s
scope; therefore contractor's price/rates shall be exclusive of Service Tax and Cess on Output
Services. In case, it becomes mandatory for the contractor under provisions of relevant act/law to
collect the Service Tax & Cess from BHEL and deposit the same with the concerned tax authorities,
such applicable amount will be paid by BHEL. Contractor shall submit to BHEL documentary evidence
of Service Tax registration and remittance record of such tax immediately after depositing the tax with
concerned authorities. Contractor shall obtain prior written consent from BHEL before billing the
amount towards such taxes.

With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 10.09.2004, Excise Duty
paid on Input Goods including Capital Goods and Service Tax paid on Input Services that are used for
providing the output services can be taken credit of against the Service Tax payable on output
services. However BHEL may opt for availing the abatement provision in which case cenvat credit
may not be available on input duty.

5.8.3 VAT (Sales Tax /WCT)

As regards Value Added Tax (VAT) on transfer of property in goods involved in Works Contract
(previously known as Works Contract Tax) applicable as per local laws, the price quoted by the
contractor shall be exclusive of the same. Where such taxes are required to be paid by the
contractor, this will be reimbursed on production of proof of payment made to the authorities by the
Contractor. In any case the Contractor shall register himself with the respective Sales Tax authorities
of the state and submit proof of such registration to BHEL along with the first RA bill. The contractor
has to take all necessary steps to minimize tax on input goods by purchasing the materials from
any registered dealer of the concerned state only. In case contractor opts for composition, it will be
with the prior express consent of BHEL. Deduction of tax at source shall be made as per the
provisions of law unless otherwise found exempted. In case tax is deducted at source as per the
provisions of law, this is to be construed as an advance tax paid by the contractor and no
reimbursement thereof will be made unless specifically agreed to.

584 Modalities of Tax Incidence on BHEL

Wherever the relevant tax laws permit more than one option or methodology for discharging the
liability of tax/levy/duty, BHEL will have the right to adopt the appropriate one considering the amount
of tax liability on BHEL/Client as well as procedural simplicity with regard to assessment of the liability.
The option chosen by BHEL shall be binding on the Contractor for discharging the obligation of BHEL
in respect of the tax liability to the Contractor.

5.8.5 New Taxes/Levies
In case the Government imposes any new levy/tax on the output service/ goods/work after award of
the contract, the same shall be reimbursed by BHEL at actual.

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer, the
Bidder/Contractor must convey its impact on his price duly substantiated by documentary evidence in
support of the same before opening of Price Bid. Claim for any such impact after opening the Price
Bid will not be considered by BHEL for reimbursement of tax or reassessment of offer.

No reimbursement/recovery on account of increase/reduction in the rate of taxes, levies, duties etc.
on input goods/services/work shall be made. Such impact shall be taken care of by the Price
Variation/Adjustment Clause (PVC) if any. In case PVC is not applicable for the contract, Bidder has
to make his own assessment of the impact of future variation if any, in rates of taxes/duties/ levies etc.
in his price bid.
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SECTION-6

SPECIAL CONDITIONS OF CONTRACT

6.0 CONTRACTOR’S OBLIGATION WITH REGARD TO EMPLOYMENT OF SUPERVISORY
STAFF AND WORKMEN

6.1 SUPERVISORY STAFF AND LABOUR

6.1.1

The contractor shall supply all the skilled/unskilled labour, gas cutters, riggers, sarongs, erectors,
carpenters, fitters and electricians, masons, plumbers etc. BHEL reserves the right to decide on the
suitability of the workers and other personnel who will be employed by the contractor. BHEL
reserves the right to insist on removal of any employee of the contractor at any time if he is found to
be unsuitable and the contractor shall forthwith remove him.

6.1.2

It is the responsibility of the contractor to engage his workmen in shifts and or on overtime basis for
achieving the target set by BHEL. This target may be set to suit BHEL's commitments to its customer
or to advance date of completion of events or due to other reasons. The decision of BHEL in regard
to setting the erection targets will be final and binding on the contractor.

6.1.3

Contractor shall employ only qualified and experienced engineers/supervisors for this job. They
shall have professional approach in executing the work having adequate knowledge and experience
in the fields. Contractor shall give an organisation chart indicating the staffing pattern.

6.1.4

The contractor shall engage all the unskilled, skilled and specially skilled labourer including brick
masons, carpenters, plumbers, electricians, fabricators and fitters etc. and supervisory staff. Only
trained and competent personnel with previous experience in the job shall be employed. However,
BHEL reserves the right to decide on the suitability of the workers and other personnel who will be
employed by the contractor. BHEL reserves the right to insist on removal of any employee of the
contractor at any time, if they found him unsuitable. The contractor shall be bound to follow the
instruction of BHEL.

6.2 INDUSTRIAL RELATIONS AND LABOUR LAWS

6.2.1

An industrial relations supervisor shall coordinate for the implementation of local labour laws,
maintenance of records as required by contract labour (regulation and abolition act) and also
coordinate with the local labour authorities. Contractor has to ensure minimum wages payment to
their labours as per the rule of the state and they have to produce documentary evidence to that effect
to BHEL.

6.2.2
Contractor shall provide the names and details of Engineer/ Supervisors at the time of mobilization to
BHEL as per the proposed organization chart.

6.2.3

In case at any time the contractor is not in a position to deploy the required Engineers/Supervisors
due to any reason, BHEL shall have the option to deploy their Engineers/supervisors. The
expenditure incurred with overheads on this account will be recovered from the contractor's bills.

6.2.4
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The contractor's supervisory staff shall execute the work in the most substantial and workmanlike
manner in the stipulated time. Accuracy of work and aesthetic finish are essential part of this contract.
They shall be responsible to ensure that the assembly and workmanship conform to dimensions and
tolerances given in the drawings/ instructions given by BHEL Engineer from time to time.

6.2.5

The supervisory staff employed by the contractor shall ensure proper outturn of work and discipline on
the part of the labour put on the job by the contractor and in general, see that the works are carried
out in a safe and proper manner and in coordination with other labour and staff employed directly by
BHEL or other contractors of BHEL or BHEL's Client.

6.2.6

Contractor will deduct the necessary amount from his employees towards provident fund and
contribute the equal amount as per Government of India rules. This amount will be deposited regularly
to the Provident Fund Commissioner and an account code obtained. Contractor shall submit the
above account code duly certified by PF Commissioner to BHEL project in-charge. Also all other
employees’ benefits are to be borne by the contractor as per statutory laws.

6.2.7

The contractor shall obtain independent Labour License under the Contract Labour (regulation and
abolition) Act from the concerned authorities based on the certificate (form-V) issued by the principal
employer/customer.

6.2.8

The contractor shall pay for all taxes, fees, license charges, local body clearance, duties, tools,
royalty, commissions and other charges, Gate passes which may be leviable on account of his
operation in executing the contract. In case BHEL is forced to make any such payments, BHEL shall
have the right to recover the same from Contractor’s bills.

6.3 SITE ORGANISATION

The contractor shall provide adequate staffing in the following areas in addition to the staffing
requirements of execution as instructed/informed by BHEL:
e Overall Planning, Monitoring & Control
Materials Management
Quality Control and Quality Assurance
Safety, Fire & Security
Industrial Relations and fulfillment of Labour Laws and other statutory obligations.
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SECTION-7
SPECIAL CONDITIONS OF CONTRACT
7.0 OBLIGATIONS OF BHEL
8.0 FACILITIES PROVIDED BY BHEL
7.1.1 SPACE FOR CONTRACTOR'’S SITE OFFICE & STORES:

Space for construction of site office and stores for contractor will be provided by BHEL's customer free
of charge within the project area on As Is Where Is basis. Contractor shall develop the land to suit his
requirement and hand over after completion of work in clean and debris free condition to the
satisfaction of BHEL/Client.

7.1.2 CONSTRUCTION POWER AND WATER
Construction Power: As specified in section-5

Water for Construction: As specified in section —5.
7.2 TOOLS & PLANTS

BHEL will NOT provide any Tools & Plants for this work.
7.3 CONSUMABLES AND MATERIALS

BHEL will NOT provide any Consumables and Materials for this work.
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SECTION-8
SPECIAL CONDITIONS OF CONTRACT

8.0 Inspection / Quality Assurance / Quality Control / Statutory Inspection
8.1

Various inspection/quality control/quality assurance procedures /methods at various stages of
erection and commissioning will be as per BHEL quality control procedure/codes and other
statutory provisions and as per BHEL engineer’s instructions.

8.2

Preparation of quality assurance log sheets and protocols with 's engineers, welding logs and
other quality control and quality assurance documentation as per BHEL engineer’'s
instructions, is within the scope of work/specification.

8.3

A daily logbook should be maintained by every supervisor/ engineer of contractor on the job
in duplicate (one for BHEL and one for contractor) for detailing and incorporating alignment/
clearance/ centering/leveling readings and inspection details of various equipments,
structures, piping, and others.

8.4

All the electrical/mechanical measuring and monitoring devices/ gauges, feeler gauges,
height gauges, dial gauges, micrometers, precision levels, spirit levels, water level
micrometers surface plates, straight edges, vernier calipers and all other measuring
instruments shall be provided by the contractor for checking, leveling, alignment, centering
etc Of the erected equipments at various stages.

The instruments/gauges/tools etc provided should be of brand, quality and accuracy specified
by BHEL engineer and should have necessary calibration and other certificates as per the
requirements of BHEL engineer.

8.5

In the course of erection, it may be necessary to re-check or counter check or finally check
the work with instruments recently calibrated, recalibrated or of inspection grade gauge/tools
or special measuring instruments. Such instruments whenever necessary will be provided by
BHEL on specific authorization by BHEL engineer.

8.6
The instruments mentioned in clause 8.5 shall be drawn by the contractor from BHEL stores
on the specific authorization and use the same on the specific job for the purpose of

inspection/ rechecking/counter checking/ finally checking of the work and shall be returned to
BHEL stores immediately on completion of the inspection.
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8.7

Total quality is the watchword of the work and contractor shall strive to achieve the quality
standards, procedures laid down by BHEL. He shall follow all the instructions as per BHEL
drawings and quality standards. Contractor shall provide for the services of quality assurance
engineer.

8.8

The welder’s performance will be reviewed from time to time as per the BHEL standards and
any welder not performing to the standards set by BHEL will be removed from working.
Contractor shall arrange for the alternate welders immediately.

8.9

All the welders shall carry identity cards as per the pro forma prescribed by BHEL only
welders duly authorized by BHEL shall be engaged on the work.

8.10

Contractor shall ensure speedy alignment and welding of all equipments erected by him soon
after placement. Also all alignments, welding, NDT tests required for stage inspection shall
be completed as per the quality assurance procedures.

8.111

Any minor rectification or minor repairs of defective work found at during stage inspection
shall be rectified free of cost, by the contractor.

8.11.2

Any major rectification or major repair/major rework of defective work, found out during stage
inspection as per clause 8.11, but not attributable to contractor shall also be carried out.
Claims of contractor, if any, shall be governed as per clause 13.1 to 13.8.

8.12 Statutory Inspection

8.12.1

During the statutory inspection, contractor shall provide all the manpower assistance as per
the requirement within their quoted rate. However, all other arrangements for visiting of
statutory authorities at site including fee etc shall be borne by BHEL also refer section 5 in
this regard.

8.13.0

BHEL, power sector- western region (PSWR) has already been accredited with ISO 9002
certification and as such this work is subject to various audits to meet ISO 9002
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requirements. One particular aspect, which needs special mention, is about arrangement of
calibration of instruments by the contractor. Contractor shall ensure deployment of reliable
and calibrated MMD (measuring and monitoring devices). The MMD shall have
test/calibration certificates from authorized/government approved/ accredited agencies
traceable to national/international standards. Retesting/recalibration shall also be arranged
at regular intervals during the period of use as advised by BHEL engineer within the contract
price.

The contractor will also have alternate arrangements for such MMD so that work does not
suffer when the particular equipment/ instrument is sent for re-calibration. Also if any MMD is
not found fit for use, BHEL shall have the right to stop the use of such item and instruct the
contractor to deploy proper item and recall i.e. Repeat the readings taken by that instrument,
failing which BHEL may deploy MMD s and retake the readings at contractor’s cost.
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Section-9
Special Conditions
Safety, Occupational Health and Environmental Management

Introduction:-

BHEL PSWR has been certified for Environmental Management under 1ISO 14001:1996
standard and Occupational Health & Safety under OHSAS 18001 by DNV. In order to comply
with the above standards, it shall be the endeavor of BHEL and all its subcontractors to meet
and implement the requirements by following the guidelines issued under Environmental,
Occupational Health and Safety Management (EHS) manual a copy of which will be available
with the BHEL Site-in-charge.

Contractor shall also enter into a “Memorandum of Understanding” as given in clause 9.9 in
case of award of contract.

9.0

9.1

9.1.1

9.13

9.14

9.1.5

Responsibility Of The Contractor In Respect Of Safety Of Men, Equipment,
Material And Environment.

The Contractor Shall

Abide by the Safety Regulations applicable for the Site/Project and in particular as mentioned in
the booklet “Safe Work Practices” issued by BHEL. Contractors are also to ensure that their
employees and workmen use safety equipments as stipulated in the Factories Act (Latest
Revision) during the execution of the work. Failure to use safety equipment as required by BHEL
Engineer will be a sufficient reason for issuance of memo, which shall become part of Safety
evaluation of the contractor at the end of the Project. Also all site work may be suspended if it is
found that the workmen are employing unsafe working practice and all the costs/losses incurred
due to suspension of work shall be borne by contractor. A comprehensive list of National
Standards from which the contractor can draw references for complying with various requirements
under this section is given under 9.10

Hold BHEL harmless and indemnified from and against all claims, cost and charges under
Workmen’s Compensation Act 1923 and 1933 and any amendment thereof and the contractor
shall be solely responsible for the same.

Abide by the Procedure governing entry/exit of the contractor's personnel within the
Customer/Client premises. All the contractors employees shall be permitted to enter only on
displaying of authorized Photo passes or any other documents as authorized by the
Customer/Client

Be fully responsible for the identity, conduct and integrity of the personnel/ workers engaged by
them for carrying out the contract work and ensure that none of them are ever engaged in any anti
national activity

Prepare a sign board giving the following information and display it near the work site:

Name of Contractor
Name of Contractor Site-in-charge & Telephone number
Job Description in short
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Date of start of job
Date of expected completion
Name of BHEL Site-in-charge.

9.1.6 Abide by the rules and regulations existing during the contract period as applicable for the
contractors at the Project premises.

9.1.7 Observe the timings of work as advised by BHEL Engineer-in-charge for carrying out the
contract work.

9.2 SPECIAL CONDITIONS
9.2.1 Safety
9.2.1.1 Safety Plan
Before commencing the work, contractor shall submit a “safety plan” to the authorized
BHEL official. The safety plan shall indicate in detail the measures that would be
taken by the contractor to ensure safety to men, equipment, material and environment
during execution of the work. The plan shall take care to satisfy all requirements
specified hereunder.

The contractor shall submit “safety plan” before start of work. During negotiations,
before placing of work order and during execution of the contract, BHEL shall have
right to review and suggest modifications in the safety plan. Contractor shall abide by
BHEL'’s decision in this respect.

9.2.1.2 The contractor shall take all necessary safety precautions and arrange for appropriate
appliances and/or as per direction of BHEL or it's authorized person to prevent loss of
human lives, injuries to men engaged and damage to property and environment.

9.2.1.3 The contractor shall provide to his work force and also ensure the use of Personnel
Protection Equipment (PPE) as found necessary and/or as directed and advised by
BHEL officials without which permission is liable to be denied.

Safety helmets conforming to IS 2925/1984 (1990)

Safety belts conforming to IS 3521/1989

Safety shoes conforming to IS 1989 part-1l /1986(1992)

Eye and face protection devices conforming to IS 2573/1986(1991), IS 6994 (1973), part-I
(1991), 1S 8807/1978 (1991), IS 8519/1977(1991).

Other job specific PPEs of standard ISI make as may be prescribed

9.2.14  All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles,
cages, safety nets, ladders, equipment, etc used by the contractor shall be of safe
design and construction. These shall be tested and certificate of fitness obtained
before putting them to use and from time to time as instructed by authorized BHEL
official who shall have the right to ban the use of any item found to be unsafe

9.2.1.5 All electrical equipment, connections and wiring for construction power, its distribution
and use shall conform to the requirements of Indian Electricity Act and Rules. Only
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9.2.1.6

9.2.1.7

9.2.1.8

9.2.1.9

9.2.1.10

9.2.1.11

9.2.1.12

9.2.1.13

9.2.1.14

9.2.1.15

9.2.1.16

9.2.1.17

electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carryout all types of electrical works. All electrical appliances including
portable electric tools used by the contractor shall have safe plugging system to
source of power and be appropriately earthed.

The contractor shall not use any hand lamp energized by electric power with supply
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged
with power source of not more than 24 volts.

The contractor shall adopt all fire safety measures as per relevant Indian Standards

Where it becomes necessary to provide and/or store petroleum products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provisions and/or
storage in accordance with the rules and regulations laid down by the relevant
government acts, such as petroleum act, explosives act, petroleum and carbides of
calcium manual of the chief controller of explosives, Government of India etc. The
contractor in all such matters shall also take prior approval of the authorized BHEL
official at the site.

Proper means of access must be used e.g. ladders, scaffolds, platforms etc. No
makeshift access such as oil drums or pallets shall be used. Design of these will be in
accordance with relevant standards and certified by competent persons before use.

Temporary arrangements made at Site for lifting , platforms, approach, access etc
should be properly designed and approved before being put to use.

All excavations and openings must be securely and adequately Fenced/barricaded
and warning signs erected when considered Necessary as per relevant code of
practice.

No persons shall remove guard rails, covers or protective devices unless authorized
by a responsible supervisor and alternative precautions have been taken

Access ways, means of escape and fire exits shall be clearly marked, kept clear and
unobstructed at all times

Only authorized persons holding relevant license will drive and operate site plant and
equipments eg cranes, dumpers, excavators, transport vehicles etc

Only authorized personnel are allowed to repair, commission electrical equipments.

Gas cylinders shall be handled and stored as per Gas Cylinder Rules and relevant
safe working practices

All wastes generated at Site shall be segregated and collected in a designated place
so as to prevent spillage/contamination/scattering at Site, until the waste is lifted for
disposal to designated disposal area as advised by BHEL official.
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9.2.1.18

9.2.1.19

9.2.1.20

9.2.1.22

9.2.1.23

9.2.1.24

9.2.1.25

9.2.1.26

9.2.1.27

The contractor shall arrange at his cost (wherever not specified) appropriate
illumination at all work spots for safe working when natural day light is not adequate for
clear visibility.

The contractor shall train adequate number of workers/ supervisors for administering
‘FIRST AID”. List of competent first aid administers should be prominently displayed.

The contractor shall display at strategic places and in adequate numbers the following
in fluorescent markings

» Emergency telephone numbers

» Exit, Walkways

» Safe working load charts for wire ropes, slings, D shackles etc
» Warning signs

The contractor shall be held responsible for any violation of statutory regulations (local,
state or central) and BHEL instructions that may endanger safety of men, equipment,
material and environment in his scope of work or other contractors or agencies. Cost
of damage, if any, to life and property arising out of such violation of statutory
regulations and BHEL instructions shall be borne by the contractor.

In case of a fatal or disabling injury/accident to any person at construction sites due to
lapses by the contractor, the contractor as per statutory requirements shall
compensate the victim and/or his/her dependents. However, if considered necessary,
BHEL shall have the right to impose appropriate financial penalty on the contractor
and recover the same from payments due to the contractor for suitably compensating
the victim and/or his/her dependents. Before imposing any such penalty, appropriate
enquiry shall be held by BHEL giving opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have
the right to recover cost of such damages from payments due to the contractor after
holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by
the contractor, BHEL shall have the right to recover cost of such delay from payments
due to the contractor after notifying the contractor suitably and giving him opportunity
to present his case.

If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given a reasonable opportunity to do so, and/or if the
contractor fails to take appropriate safety precautions or to provide necessary safety
devices and equipment or to carry out instructions regarding safety issued by the
authorized BHEL official, BHEL shall have the right to take corrective steps at the risk
and cost of the contractor after giving a notice of not less than seven days indicating
the steps that would be taken by BHEL.

Emergency Response

9.2.1.27.1BHEL will have an Emergency Response Plan for each Project Site in consultation

with the Owner as the case may be, detailing the procedure for mobilization of
personnel and equipment, and defining the responsibilities of the personnel
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indicated, in order to prepare for any emergency that may arise in order to ensure
the priorities of

Safeguard of life

Protect assets under construction or neighboring

Protect environment

Resumption of normal operations as soon as the emergency condition is
called off

YV VY

All Contractors shall also be part of the Emergency response Plan and the
personnel so nominated shall be aware of their duties and responsibilities in an
emergency response situation.

9.2.1.27.2At least 5% Contractors supervisors and workmen shall undergo training in

9.2.2

9.2.2.1

9.222

9.223

9224

9.225

9.226

9227

administering ‘First Aid’. The trained persons should represent for all categories of
work and for all areas of work. Adequate number of trained persons should be
available for each shift. These first aiders shall be included in the emergency
response team. Contractor employees and workmen are encouraged to participate
in first aid training programmes whenever organized by BHEL.

OCCUPATIONAL HEALTH

Specific occupational health hazards will be identified through the hazard
evaluation processes in consultation with BHEL engineers and the necessary
prevention/reduction/elimination methods implemented.

All personnel working in an activity with a potential risk to health shall be made
aware of all those risks and the actions they must take to reduce/control/eliminate
the risk

Safety coordinator shall conduct periodic checks to ensure that every group of
workers engaged in similar activities are aware of potential risks to health and the
actions required to be taken to mitigate the risk

In order to protect personnel from associated health hazards, the following main
areas will be focused
» Issue of approved Personnel Protective Equipment
»  Verification that the PPEs are adequate/maintained and worn by all staff
involved in operations that are potentially hazardous to their health
»  Ensure that the personnel deployed are physically fit for the operation/work
concerned
»  Provide hygienic and sanitary working conditions

Contractor workers employees engaged in noise risk areas shall be issued with
hearing protection aids and the use of the same will be enforced. Further, these
workers will be educated on the hazards of noise.

Contractor workers engaged in dust environment shall be issued with necessary
dust protection aids and the use of the same shall be enforced.

Workers engaged in exposure to bright light/rays as in welding or radiation shall be
issued with eye protection devices and the use of the same shall be enforced
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9.22.8

9.229

9.2.3.0

9.2.3.1

9.23.2

9.23.3

9.24

9.24.1

9.2.4.2

9.2.4.31

9.243.2

9.24.33

Adequate arrangements shall be made to provide safe drinking water

Health monitoring records on at least sample basis for contractor employees &
workmen shall be maintained for persons engaged in specified categories of work.
These shall include

» Noise induced hearing loss

» Lung Function test

» Ergonomic Test

» Eye Test for Welders, Grinders, Drivers etc

HYGIENE and HOUSEKEEPING

Good house keeping and proper hygiene is one of the key requirements of
Occupational Health Safety and Environment management. Towards this the
contractor shall encourage his workers and supervisors to maintain cleanliness in
their area of work.

The Contractor shall arrange to place waste bins/chutes at convenient locations for
the collection of scrap and other wastes. The bins shall be clearly marked and
segregated for metal, non-metal, hazardous and non hazardous wastes.

BHEL may take up appropriate remedial measures at the cost of the contractors if
the contractors fail good house keeping and if there is an imminent risk of pollution

ENVIRONMENT MANAGEMENT

BHEL has a sound environmental management system, which is to be maintained
and implemented by all the contractors. The system allows for project specific
objectives to be set and developed sensitive to Client requirements, applicable
environmental legislation and BHEL’s own objectives and policy. BHEL engineers
will assess and monitor the environmental impact of their work and lay out
objectives for their minimisation. The contractors shall implement the objectives for
continual improvement of environmental performance. BHEL shall regularly audit
environmental impacts and their improvements.

WASTE MANAGEMENT

The objective of waste management is to ensure the safe and responsible disposal
of waste, ensuring that it is correctly disposed of and being able to audit the
process to ensure compliance.

Chemical wastes if any shall be collected separately and disposed of to BHEL
designated refuse yard as per BHEL advise

No dangerous chemicals, noxious waste products or materials will be disposed off
on or off site without approval obtained through BHEL.
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9.2.4.3.4 All disposal of wastes generated during construction shall be in accordance with all

relevant legislation.

9.2.4.3.5 Acid and alkali cleaning wastes shall be neutralised to acceptable norms before

disposal to the designated area.

9.2.4.3.6 All necessary measures shall be taken to ensure safe collection and disposal of

9.3

9.3.1

932

933

934

9.4.0

94.1

94.2

943

waste oils. In particular to ensure the prevention of their discharge into surface
waters, ground waters, coastal waters or drainages

SUPERVISION

Contractor must provide at least one full time on site safety coordinator when the
manpower engaged is in excess of 50 for the contract activities in the premises. If
the manpower is less than 50, the on site safety coordination responsibilities shall
be assumed by any one of the contractor’s other supervisory staff; however in both
the cases, the contractor must specify in writing the name of such persons to the
BHEL Engineer in Charge .

Contractor’s safety coordinator or his supervisor responsible for safety as the case
may be shall conduct at his work site, and document formal safety inspection and
audits at least once in a week. Such documents are to be submitted to BHEL
Engineer in Charge for his review and record. Contractor, supervisor must attend
all schedule safety meetings as would be intimated to him by the BHEL Engineer in
Charge.

Before starting work under any contract, the contractor must ensure that a job
specific safety procedures/field practices as required over and above the safety
permit conditions are prepared and followed .He should also ensure that all
supervisors and workers involved understand and follow this procedures /field
practices.

Contractor must ensure that in his work site appropriate display boards are put
displaying signs for site safety , potential hazards and precautions required

TRAINING & AWARENESS

Contractor shall deploy experienced supervisors and other manpower who are well
conversant with the safety and environment regulations of the Project. The
electricians to be deployed on the job should have wireman license.

All Supervisors & Workmen of the Contractor shall undergo Fire safety
training/demonstration whenever arranged by BHEL with the help of either
Customer's Fire and Safety department or outside faculty so as to acquire
knowledge of fire prevention and also to be able to make use of appropriate fire
extinguishers.

Contractor must familiarize himself from BHEL Engineer in Charge about all known
potential fire, explosion or toxic release hazards related to the contract. He in turn
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9.4.4

94.5

9.5.0

9.5.1

952

9.53

954

9.5.5

9.5.6

9.6

9.6.1

will ensure that same information has been passed to the supervisors and
workmen

Contractor must ensure that all his supervisors are properly trained and each
employee has received and understood from his supervisor necessary training and
briefing about the safety requirement. Necessary document as a means to verify
that employees have understood the training is to be maintained.

The contractor supervisors shall also give a small safety briefing to all the workmen
under his charge before undertaking any new work and specially understand the
safety requirements that are mandatory

REPORTING

The contractor shall submit report of all accidents, fires and property damage,
dangerous occurrences to the authorised BHEL official immediately after such
occurrence but in any case not later than twelve hours of the occurrence. Such
report shall be furnished in the manner prescribed by BHEL and also to meet
statutory requirement.

Any injury sustained by any of the contractor's employees within the Project
premises must be reported to BHEL supervisor and FIRST AID should be
immediately administered. The Contractor shall be responsible for keeping and
maintaining proper records of Accidents to his personnel.

Contractor must arrange to immediately investigate, properly document and report
any injury, accident or near miss involving any of his employees and take
appropriate follow up action. He must furnish within 12 hours of the incident a
written report to BHEL Engineer in charge and the Safety Section.

According to the Factory Act and the Employees state Insurance Act & regulation,
any person sustaining any injury within the project premises and absenting himself
from work for more than 46 hours, his accident report has to be sent to the
respective Government Authorities. Therefore contractor shall inform the owner’s
representative such matter immediately for their needful action.

In addition, contractor shall submit periodic reports on safety to the authorised
BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible
officer to supervise implementation of all safety measures and liaison with his
counterpart of BHEL.

AUDIT REVIEW AND INSPECTION

BHEL shall conduct audit on the contractor performance and compliance with the
project specific requirements of the Environment and Occupational Health & Safety
Management systems. The programme of audit shall cover all activities under the
contract but will focus particularly on high-risk activities. The Construction Manager
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shall decide the schedule of audit. The audit findings shall be communicated to the
contractors and necessary remedial action as advised by BHEL Engineers shall be
under taken within the stipulated time.
9.6.2 Inspections shall be carried out regularly by the contractors and by BHEL
Engineers on activities, facilities, equipment, documentation, to cover the following
aspects.

Compliance with procedures and systems

Availability, condition and use of PPEs

Condition of maintenance tools, equipments, facilities
Availability of fire fighting equipments and its condition
Use of fire fighting equipments and first aid kit
Awareness of occupational health hazard

Awareness of safe working practices

Presence of quality supervision

Housekeeping

YVVVVVVVVY

The Safety Co-ordinator shall visit and inspect work sites daily. All unsafe acts,
unsafe conditions that have imminent potential for causing harm/injury/damage will
be immediately corrected. He shall maintain a daily logbook giving details of unsafe
acts or conditions observed and the corrective action taken and recommendations
for preventing recurrence. Adequacy of corrective actions will be verified

The contractor shall take remedial measures as per the findings of each inspection

Besides the above, the contractor shall be required to carry out the following

inspections
Sl Equipment Scope of Inspection | Schedule
no inspection by
1 Hand tools To identify User Daily
unsafe/defective
tool
2 Power tools To identify User Daily
unsafe/defective
tool
3 Fire To check User/ Daily
Extinguishers | pressure and any | Safety
defect Coordinator | Every
month
4 Lifting To check for User Daily
equipment/tac | defects and
les efficacy of brakes | Third party Every Year
5 PPE To check for User Daily
defects

9.7 NON COMPLIANCE -
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9.7.1 NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE
VIEWED SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES ON THE

CONTRACTOR AS UNDER for every instance of violation noticed:

SI. Fine
No. Safety (in Rs)
01 Not Wearing Safety Helmet 50/-
02. Not wearing Safety Belt 100/-
03. Grinding Without Goggles 50/-
04. Not using 24 V Supply For Internal Work 500/-
05. Electrical Plugs Not used for hand Machine 100/-
06. Not Slinging property 200/-
07. Using Damaged Sling 200/-
08. Lifting Cylinders Without Cage 500/-
09. Not Using Proper Welding Cable With Lot of 200/-
Joints And Not Insulated Property.
10. Not Removing Small Scrap From Platforms 200/-
11. Gas Cutting Without Taking Proper
Precaution or Not Using Sheet Below | 200/-
Gas Cutting
12. Not Maintaining Electric Winches Which are
500/-
Operated Dangerously
13. Improper Earthing Of Electrical T&Ps 500/-

Any other non-conformity noticed not listed above will also be fined as deemed fit by
BHEL. The decision of BHEL engineer is final on the above. The amount will be
deducted from running bills of the contractor. The amount collected above will be
utilised for giving award to the employees who could avoid accident by following
safety rules. Also the amount will be spent for purchasing the safety appliances and
supporting the safety activity at site.

9.8 CITATION:-If safety record of the contractor in execution of the awarded job is to the
satisfaction of safety department of BHEL, issue of an appropriate certificate to
recognise the safety performance of the contractor may be considered by BHEL after
completion of the job

9.9 Memorandum of Understanding

After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of
Understanding As Given Below:

Memorandum of Understanding
BHEL, PSWR is committed to Health, Safety and Environment Policy (EHS Policy) as given
in the booklet titled “ Safe Working Practices” issued to all contractors.

M/s do hereby also commit to the same EHS Policy
while executing the Contract Number

BHE/PW/PUR/WR-CVL/507 34 SIGN OF BIDDER WITH SEAL



M/s shall ensure that safe work practices not limited to the above
booklet are followed by all construction workers and supervisors. Spirit and content therein
shall be reached to all workers and supervisors for compliance.

BHEL will be carrying out EHS audits twice a year and M/s
shall ensure to close any non-conformity observed/reported within fifteen days.

Signed by authorized representative of M/s

Name
Place & Date:

9.10 Comprehensive list of National Standards for reference and use wherever applicable
in the execution of Civil, Erection and Commissioning Contracts

ISNo | YEAR |Amd upto | DESCRIPTION
PORTABLE FIRE EXTINGUISHERS
IS 10204 | 1982 [IMECHANICAL FOAM TYPE
IS 1994 SPECIFICATION FOR BREATHING
10245 APPARATUS
IS 1982 SAFETY CODE FOR DRESS DRIVERS IN
10291 CIVIL ENGINEERING WORKS
IS 1983 HIGHER CAPACITY DRY POWDER FIRE
10658 EXTINGUISHERS (TROLLEY MOUNTED)
IS
10662 1992 COLOUR TELEVISION
IS GUIDE FOR SELECTION OF INDUSTRIAL
10667 1983 SAFETY EQUIPMENT FOR PROTECTION
OF FOOT AND LEG
IS
11037 1984 ELECTRONIC FAN REGULATORS
IS
11057 1984 INDUSTRIAL SAFETY NETS
IS RECOMMENDATION FOR SAFETY AND
11451 1998 HEALTH REQUIREMENT RELATING TO
OCCUPATION EXPOSURE TO ASBESTOS
IS 1169| 1967 PEDESTAL FANS
SPECIFICATION FOR EQUIPMENT FOR
IS 1179| 1967 EYE AND FACE PROTECTION DURING
WELDING
IS 1986 DRY POWDER FIRE EXTINGUISHERS
11833 FOR METAL FIRES
IS 1987 CODE OF PRACTICE FOR SAFETY
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11972 PRECAUTION TO BE TAKEN WHEN
ENTERING A SEWARAGE SYSTEM
IS 1287 | 1986 ELECTRIC TOASTER
s STRUCTURAL SAFETY OF BUILDINGS
13053 | 1991 ON SHALLOW FOUNDATIONS ON
ROCKS
SPECIFICATIONS FOR FIRE
1S |90, EXTINGUISHERS 50 LITRE WHEEL
13385 MOUNTED WATER TYPE ( GAS
CARTRIDGES)
s SPECIFICATIONS FOR FIRE
13386 | 1992 EXTINGUISHERS 50 LITRE
MECHANICAL FOAM TYPE
1S | Lo0s CODE OF SAFETY FOR PROTECTIVE
13415 BARRIERS IN AND AROUND BUILDINGS
S RECOMMENDATIONS FOR PREVENTIVE
13a16 | 1992 IMEASURES AGAINST HAZARDS AT
WORKING PLACE PART 1 TO PART 5
CODE OF PRACTICE FOR SAFETY
1S | 1605 DURING ADDITIONAL CONSTRUCTION
13430 AND ALTERATION TO EXISTING
BUILDINGS
1S | 003 PORTABLE FIRE EXTINGUISHERS DRY
13849 POWDER TYPE ( CONSTANT PRESSURE)
CLASSIFICATION OF DANGEROUS
IS 1446 1985 GOODS (FIRST REVISION)
IS 1476 | 1979 REFRIGERATORS
CODE OF PRACTICE FOR FIRE SAFETY
OF BUILDINGS (GENERAL): GENERAL
IS 1641) 1988 PRINCIPLES OF FIRE GRADING AND
CLASSIFICATION
CODE OF PRACTICE FOR FIRE SAFETY
IS 1642 | 1989 OF BUILDINGS- DETAILS OF
CONSTRUCTION
CODE OF PRACTICE FOR FIRE SAFETY
IS 1643 | 1988 OF BUILDINGS (GENERAL): EXPOSURE
HAZARD
CODE OF PRACTICE FOR FIRE SAFETY
IS 1646 | 1997 OF BUILDINGS (GENERAL): ELECTRICAL
INSTALLATIONS
CODE OF PRACTICE FOR DESIGN AND
IS 1904 | 1986 CONSTRUCTION OF FOUNDATIONS IN
SOIL
STRUCTURAL SAFETY OF BUILDINGS
IS 1905 1987 IMASONARY WALLS
IS 2082 | 1985 ELECTRICAL GEYSERS
PORTABLE FIRE EXTINGUISHERS DRY
IS 2171 1985 POWDER TYPE (CARTRIDGE)
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PRACTICE FOR THE PROTECTION OF
1S 2309 | 1989 BUILDINGS AND ALLIED BUILDINGS
AGAINST LIGHTENING
IS 2312 | 1967 EXHAUST FANS
SPECIFICATION FOR BUILDING GRIPS —
IS 2361 1994 FIRST REVISION
s 2a18| 1977 g'FL:lrl?LlJ;_AR FLUORSCENT LAMPS IS 2418
IS 2750 | 1964 STEEL SCAFFOLDINGS
SAFE WORKING LOADS IN KGS FOR
IS 2762 1964 WIRE ROPE SLINGS
FIRE EXTINGUISHERS CARBON
1S 2878 1986 DIOXIDE TYPE (PORTABLE AND
TROLLEY MOUNTED)
SPECIFICATION FOR INDUSTRIAL
IS 2925|1984 SAFETY HELMETS
CODE OF PRACTICE FOR FIRE
PRECAUTIONS IN WELDING AND
IS 3016 1982 CUTTING OPERATIONS- FIRST
REVISION
IS 3315 1974 DESERT COOLERS
INDUSTRIAL SAFETY BELTS AND
IS 3521 | 1989 Araai
IS 368 | 1983 IMMERSION WATER HEATERS
SAFETY CODE OF SCAFFOLDS AND
IS 3696 1991 LADDERS PART 1 TO 2
LEATHER SAFETY BOOTS FOR
1S 3737 1996 WORKERS IN HEAVY METAL
INDUSTRIES
CEILING FANS INCLUDING
IS 374 | 1979 REGULATORS
IS 3764 | 1992 EXCAVATION WORK — CODE OF SAFETY
IMETHOD FOR COMPUTATION OF
FREQUENCY AND SEVERITY RATES FOR
IS 3786 | 1983 INDUSTRIAL INJURIES AND
CLASSIFICATION OF INDUSTRIAL
ACCIDENTS
CODE OF PRACTICE FOR COMPOSITE
IS 3935 1966 CONSTRUCTION
CODE OF PRACTICE FOR STEEL
IS 4014 1967 TUBULAR SCAFFOLDING
SAFETY CODE FOR BLASTING AND
IS 4081 1986 RELATED DRILLING OPERATIONS
STACKING AND STORAGE OF
1S 4082 | 1977 |1996 CONSTRUCTION MATERIALS AND
COMPONENTS AT SITE
DEMOLITION OF BUILDINGS — CODE
IS 41301 1991 OF SAFETY PART 1 TO 2
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SAFETY CODE FOR WORKING IN
1541381 1977 COMPRESSED AIR (FIRST REVISION)
GLOSSARY OF TERMS RELATING TO
IS 4155 1966 CHEMICAL AND RADIATION HAZARDS
AND HAZARDOUS CHEMICALS
CODE OF SAFETY FOR CHEMICAL
IS 4209 | 1967 ABORATORY
IS 4250 | 1980 FOOD MIXERS
IS 4262 | 1967 CODE OF SAFETY FOR SULFURIC ACID
IS 4756 | 1978 SAFETY CODE FOR TUNNELING WORK
SAFETY REQUIREMENTS FOR FLOOR
IS 4912 | 1978 AND WALL OPENINGS, RAILINGS AND
TOE BOARDS
SAFETY CODE FOR PILING AND OTHER
1551211 1969 DEEP FOUNDATIONS
[METHODS FOR MEASUREMENT OF AIR
IS 5182 | 1969 [1982 SOLLUTION
Is 5184 1969 ggI%E OF SAFETY FOR HYDROFLUORIC
RECOMMENDATIONS ON SAFETY
IS 5216 1982 [2000 PROCEDURES AND PRACTICE IN
ELECTRICAL WORK PART I AND II
IS 555 | 1979 TABLE FANS
INDUSTRIAL AND SAFETY LINED
IS 55571 1995 RUBBER BOOTS ( SECOND REVISION)
SAFETY CODE FOR CONSTRUCTION
IS 5916 | 1970 INVOLVING USE OF HOR BITUMINOUS
IMATERIALS
SPECIFICATION FOR EYE PROTECTORS
15 5983 1980 — FIRST REVISION
PORTABLE FIRE EXTINGUISHERS
15 6234 1986 WATER TYPE ( STORED PRESSURE)
CRITERIA FOR SAFETY AND DESIGN OF
IS 692 | 1994 STRUCTURES SUBJECTED TO
UNDERGROUND BLASTS
IS 6994 | 1973 SPECIFICATION FOR SAFETY GLOVES
(CODE OF RECOMMENDED PRACTICE
IS 71551 1986 FOR CONVEYOR SAFETY (PART 1 TO 8)
SAFETY CODE FOR ERECTION OF
15 7205 |1974 STRUCTURAL STEEL WORK
SAFETY CODE FOR WORKING WITH
15 7293 |1974 CONSTRUCTION MACHINERY
GUIDELINES FOR OPERATIONS OF
IS 7323 [1994 RESERVOIRS
IS 7812 [1975 CODE OF SAFETY FOR MERCURY
SAFETY CODE FOR HANDLING AND
1S 7969 {1975 STORAGE OF BUILDING MATERIALS
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CODE OF SAFE PRACTICE FOR LAYOUT
IS 8089 [1976 OF OUTSIDE FACILITIES IN AN
INDUSTRIAL PLANT

CODE OF PRACTICE FOR INDUSTRIAL
IS 8091 |1976 PLANT LAYOUT

IS 8095 |]1976 IACCIDENTS PREVENTION TAGS

CODE OF PRACTICE FOR SAFETY AND
HEALTH REQUIREMENTS IN ELECTRIC
AND GAS WELDING, AND CUTTING
OPERATIONS

[S 818 [1968 [1997

AUTOMATIC LINE VOLTAGE

IS 8448 (1989 CORRECTOR (STABILISER)

GUIDE FOR SELECTION OF INDUSTRIAL

IS 8519 |1977 SAFETY EQUIPMENT FOR BODY
PROTECTION
GUIDE FOR SELECTION OF INDUSTRIAL
IS 8520 1977 SAFETY EQUIPMENT FOR EYE, FACE

AND EAR PROTECTION

STRUCTURAL SAFETY OF BUILDING:

IS 875 1987 LOADING STANDARD PART 1 TO 5
GUIDE FOR SELECTION OF INDUSTRIAL

IS 8807 |1978 SAFETY EQUIPMENT FOR PROTECTION
OF ARMS AND HANDS

IS 8978 |1985 INSTANTANEOUS WATER HEATERS

SAFETY CODE FOR ERECTION OF

[S 8989 |19/8 CONCRETE FRAMED STRUCTURES

PORTABLE FIRE EXTINGUISHERS
[S 940 1989 WATER TYPE ( GAS CARTRIDGE)

IS 9457 |]1980 SAFETY COLOURS AND SIGNS

CODE OF SAFETY FOR WORK
IS 9679 (1980 ENVIRONMENTAL MONITORING

CODE OF PRACTICE FOR THE
CONSTRUCTION OF AERIAL RPEWAYS
FOR THE TRANSPORTATION OF
[MATERIAL

IS 9706 (1997

GUIDELINES FOR DEWATERING

IS 9759 11981 DURING CONSTRUCTION

SERVO MOTOR OPERATED LINE

IS 9815 |1989 VOLTAGE CORRECTOR (SERVO
STABILISER)
RECOMMENDATIONS ON SAFE

IS 9944 11992 WORKING LOAD FOR NATURAL AND
[MAN-MADE FIBRE ROPE SLINGS

IS 996 1979 SINGLE PHASE ELECTRIC MOTORS

[SO

3873 1977 SAFETY HELMET
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SECTION-10
SPECIAL CONDITIONS OF CONTRACT

10.0 Drawings and Documents

10.1

The detailed drawings, specifications available with BHEL engineers will also form part of this tender
specification. Revision of drawings/documents may take place due to various considerations as is
normal in such large project. Work will have to be carried out as per revised drawings/ documents.
These documents will be made available to the contractor during execution of work at site.

10.2

One set of necessary drawings/documents to carry out the erection work will be furnished to the
contractor by BHEL on loan that shall be returned to BHEL after completion of the work. Contractor's
personnel shall take care of these documents given to them.

10.3

The data furnished in various sections and appendices and the drawings enclosed with this tender
specification describe the equipment to be installed, tested and commissioned under this
specification, briefly. However, the changes in the design and in the quantity may be expected to
occur as is usual in any such large scale of works.

10.4

If any error or ambiguity is discovered in the specification/information contained in the documents/
drawings and tender, the contractor shall forthwith bring the same to the notice of BHEL before
submission of offer.

10.5

In case an ambiguity is detected after award of work, the same must be brought to the notice of bhel
before commencement of the work/activity. BHEL's interpretation in such cases will be final and
binding on the contractor.

10.6

In case of any conflict between general instructions to tenderers, general conditions of contract
contained in sections 1 & 2 respectively and special conditions of contract contained in sections 4 to
15 and appendices, provisions contained in special conditions of contract in sections 4 to 15 and
appendices shall prevail.

10.7

In case of discrepancy between quoted item rate and corresponding amount in the Rate Schedule,
the quoted item rates shall be reckoned as correct and amount recalculated. Quoted item
rates shall also prevail for arriving at the total price. Evaluation of offer will be done by BHEL on Total
Price of the Rate Schedule.

10.8

Bank Guarantees to be furnished by the Contractor towards Security Deposit and Performance
Guarantee (Last 5% payment against Workmanship Warranty/Defect Liability) shall have a claim
period of six months over and above the validity period required for the case.
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SECTION-11
SPECIAL CONDITIONS OF CONTRACT

11.0 TIME SCHEDULE, MOBILIZATION, PROGRESS, PLANNING AND MONITORING,
COMPLETION, AND VARIATIONS etc.

111

CONTRACTOR HAS TO MOBILISE THEIR MATERIALS, RESOURCES AND WORK FORCE SO AS TO
START THE WORK WITHIN 07 DAYS OF FAX/TELEGRAPHIC INTIMATION OF AWARD OF WORK.
FURTHER MOBILIZATION OF FRESH RESOURCES AND AUGMENTATION OF EXISTING RESOURCES
SHALL BE DONE IN CONSULATATION WITH BHEL IN ALL THE AREAS IN SUCH A MANNER THAT THE
ENTIRE WORK IS COMPLETED WITHIN THE CONTRACT PERIOD.

Total Contract Time Schedule: 4 (four ) Months
11.1.2 GRACE PERIOD

Grace period of ONE MONTH beyond the contract period of four month is provided for this contract.
However, all milestone events as per actual requirement of project schedule shall have to be achieved
by the contractor without taking recourse to the Grace Period.

11.2 Progress Monitoring, Contract Extension and Over Run
11.2.1 Progress Monitoring

Progress will be reviewed periodically (daily / weekly / monthly) including month end review vis-a-vis
the plans drawn as above. The contractor shall submit periodical progress reports, and other reports /
information including manpower, consumables etc as desired by BHEL.

11.2.2 Ascertaining and Establishing the Reasons for Shortfall

The onus probandi that the causes leading to extension of the contract period is not due to any
reasons attributable to the contractor is on him (the contractor). Review of the performance as stated
vide Clause 11.2.1 above will be made considering the availability of components to be erected and
other inputs / constraints over which the contractor has no control. The programme will be reviewed
area-wise and the following facts will be recorded in case of shortfall at the end of every month:

11.2.2.1
A) Work specified in this tender not achieved owing to non-availability of fronts.

B) Work specified in this tender not achieved owing to non-availability of materials.
11.2.2.2 Work specified in this tender not achieved owing to non-availability of tools and plants,
manpower and consumables by the contractor or any other reason attributable to the

contractor.

11.2.2.3  Work specified in this tender not achieved due to any other reasons not attributable to the
contractor.

11.3 Contract Extension
11.3.1
If the completion of work as detailed in these specification gets delayed beyond the end of contract

period and grace period then depending on the balance work left out, BHEL at its discretion may
extend the contract.
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11.3.2

A joint programme shall be drawn for the work to be completed during the extended contract period.
Review of the program and record of shortfall as describe vide clause 11.2.2 shall be done during the
extended period. The overrun charges will be paid in proportion to the achievement of the respective
month vis-a-vis the plan for the month (for assessing the performance, the agreed plan shall be
reduced by shortfall attributable to the BHEL). BHEL may disallow contractor’s claim for over run
charges, if the monthly programme as mentioned here not made by him.

11.3.3

The part of extension attributable to the contractor, if any, in total contract extension shall be
exhausted first i.e. immediately after end of grace period. This shall be followed by the extension on
account of force majeure conditions, if any, and lastly on account of BHEL.

11.4 Overrun Compensation
Not applicable to this contract

11.5 Price Variation

Agreed price/rate shall remain firm through out the contract period including grace period and
extended period thereof. No price variation/adjustment shall be applicable for this contract and clause
No.2.15 of General Conditions of Contract shall not be applicable.

11.6 Interest Bearing Recoverable Advance

Interest bearing recoverable advance limited to 5% of the contract value may be paid by
BHEL at its discretion depending on the merit of the case against receipt & acceptance of
bank guarantee from the contractor for the amount sought. This Bank Guarantee (BG) shall
be valid at least for one year or the recovery duration. In case recovery of dues does not get
completed within the aforesaid BG validity period, the Contractor must renew the validity of
BG or submit fresh BG for the outstanding amount and remaining recovery period. BHEL is
entitled to make recovery of the entire outstanding amount in case the Contractor fails to
comply with the BG requirement as above.

The rate of interest chargeable by BHEL for such advance payment shall be one percent
above the Bank’s Lending Rate to BHEL. Interest will be calculated on monthly reducing
balance basis. Recovery of dues will be made minimum @ 10% of the admitted gross
running bill amount from the first applicable running bill onwards till entire due (principal plus
interest) is recovered. In the event sufficient time duration is not left for recovery @10%, the
rate of recovery shall be suitably enhanced so that entire due is recovered within the contract
period (including extensions granted or foreclosure if any).

11.7 Definition of Work Completion

The contractor’s scope of work under these specifications will deem to have been completed in all
respect, only when all the activities are completed satisfactorily and so certified by BHEL site in
charge. The decision of BHEL in this regard shall be final and binding on the contractor.

11.8 SECURED ADVANCE
No Secured advance is payable under this contract.
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11.9 SPLITTING OF WORK
BHEL reserves the right to split up the work and award to more than one agency in case contractor
fails to provide adequate resources, manpower etc. to achieve the desired progress of work

11.10 ) QUANTITY VARIATION

The qty of items in BOM is approximate based on estimate and may vary. The payment of
these items will be made as per actual qty at site with quoted unit rate. The quoted rates will
be valid for Quantity Variation upto + 30% of each item.

11.11Liquidated damages (L D)

L D shall be applicable as per General Terms & Conditions ( GCC ) of contract.

11.12 EXTRA WORK
Rate for Extra work if any required to be executed at site shall be worked out on the following basis.

» Rate shall be derived from the similar nature of item from existing Schedule of ltem
rates.

» If no similar items are available in existing Schedule, the same shall be worked out as
per Analysis of rates of CPWD- 1997 Edition by applying current rate of materials &
labour obtained from authentic sources or Finished rate of CPWD (Delhi Schedule of
Rate) — 1997 edition plus applicable PVC.
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SECTION-12

SPECIAL CONDITIONS OF CONTRACT
12.0 TERMS OF PAYMENT
12.0.1
The contractor shall submit his monthly on account bills with all the details required by BHEL
on specified date every month covering progress of work in all respects and areas from the
25" of previous calendar month to 24" of the current month.

12.0.2
Clause 2.6 of general conditions of contract shall be referred to as regards mode of payment,
and measurement of the work completed.

12.0.3

Release of payment in each running bill will be restricted to 95% of the value of work
admitted, as per the percentage break-up for the stage of work completion stipulated vide
clauses hereinafter.

The 5% thus remaining shall be on account of workmanship guarantee of work executed. The
same will be released after completion of the guarantee period of 12 months from the date of
completion of entire work as certified by BHEL.

However, this amount may be released earlier (including before completion of work) subject
to receipt and acceptance of bank guarantee of equal amount in BHEL’s prescribed format
and the BG shall be kept valid till completion of such guarantee period and an additional six
months claim period. This is also subject to the condition that the contractor has started the
work and also furnished/remitted the initial Security Deposit as per contract.

12.0.4

The payment for running bills will normally be released within around 30 days of submission
of running bill with measurement sheets. Contractor shall make his own arrangement for
making payment of impending labour wages and other dues in the meanwhile.

12.0.5

BHEL will release payment through Electronic Fund Transfer (EFT)/RTGS. In order to
implement this system, the following details are to be furnished by the Contractor pertaining
to his Bank Accounts where proceeds will be transferred through BHEL'’s banker:

Name of the Company

Name of Bank

Name of Bank Branch
City/Place

Account Number

Account type

IFSC code of the Bank Branch
MICR Code of the Bank Branch

BHEL may also choose to release payment by other alternative modes as suitable.

N~ LON -~
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12.1.0 STAGES OF PROGRESSIVE PAYMENTS

Subject to any deductions, which BHEL may be authorized to make under the contract, the contractor
shall on the certificate of the engineer at site be entitled for payment as under.

12.1.1
The percentage of payment for progressive completion of work in various categories of work shall be
as under:

A) 100% of agreed item rate will be released for the completed work against monthly RA Bills.

12.2 Payment for work completed
12.21

The contractor should submit his on account bills with all the details required by BHEL on 26" of every
month covering progress of work in all respects and areas up to 24" day of the same month.

12.2.2

The payment for running bills will normally be released within around 30 days of submission of
running bill with measurement sheets. Contractor shall make his own arrangement for making
payment of impending labour wages and other dues in the meanwhile.

12.2.3

On receipt of the bill, joint measurement and checking of the work done will be carried out by the
concerned BHEL engineer as per clause 2.6 of general conditions of the contract and break-up given
vide clause 12.0. It shall be final and binding on the contractor.

12.2.4

The payment for running bills will normally be released in around 30 days of submission of running bill
with measurement sheets. Contractor shall make his own arrangement for making payment of
impending labour wages and other dues in the meanwhile.
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SECTION-13
SPECIAL CONDITIONS OF CONTRACT
13.0 DETAILS TO BE FURNISHED BY THE BIDDERS

Apart from other details called for in the tender document under the various other provisions, the
following details shall be submitted by the tenderers along with their offers (Technical Bid). Please
also refer the checklist furnished in the beginning of the Tender Specification.

13.1
Contractor shall submit his HQ and Site organization charts.
13.2

Contractor shall submit tentative month-wise plan to match the Completion Schedule as in Section-11
of Special Conditions of Contract.

13.3

Contractor shall furnish the list of major tools and plants owned by them as well as T&P deployment
plan for this work.

13.4

Contractor shall furnish the names of engineers, supervisors, and other specialized staff working with
him for more than two years.

13.5
Contractor shall furnish month-wise deployment plan of manpower.
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SECTION-14

SPECIAL CONDITIONS OF CONTRACT
14.0 Insurance

5.9 INSURANCE:

a) THE CONTRACTOR HAS TO ARRANGE ON HIS OWN, INSURANCE FOR ALL MATERIALS LIKE
CEMENT AND OTHER BOUGHT OUT ITEMS, AND FOR THEIR ALL T & P AND OTHER FIXED ASSETS
WHICH THEY MAY HAVE TO ACQUIRE AND DEPLOY AT SITE. IT IS ALSO THE RESPONSIBILITY OF THE
CONTRACTOR TO ARRANGE FOR ACCIDENT RISK POLICY/WORKMEN COMPENSATION POLICY. THE
CONTRACTOR HAS TO ARRANGE ON HIS OWN INSURANCE FOR THEIR SUPPLIED MATERIALS LIKE
CEMENT,AND OTHER VALUABLE BUILDING MATERIALS DURING ITS TRANSPORT, STORAGE, TILL IT
GOES TO THE PERMANENT WORK.

(b) It is the entire responsibility of the contractor to insure his workmen against accident and
injury while at work as required by the relevant rules and to pay compensation, if any, to their
workmen as per workmen's compensation act. The contractor has also to insure his staff
against accident/injury. The contractor has to take insurance cover for his tools and plants,
assets etc.

(C) These insurance covers have to be taken prior to start of his work at the subject project
and he shall make available the Policy to BHEL Site in-charge for necessary verification
before commencement of work. However, irrespective of such verification/acceptance, the
sole responsibility to maintain adequate insurance cover for his workmen, T&P, assets etc. at
all times during the period of contract shall lie with the contractor. Regarding the aforesaid
insurance cover, the contractor shall directly deal with the Insurance Company for all matters
regarding the insurance in his scope.
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SECTION-15

SPECIAL CONDITIONS OF CONTRACT

15.0 Earnest Money Deposit (EMD) & Security Deposit (SD)

15.1 Earnest Money Deposit:

15.1.1 Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to
execute the work after it is awarded to him. The Earnest Money Deposit shall be Rs.
1,00,000/- (Rupees one lakh Only).
One time EMD will be Rs. 2 lakhs.
EMD is to be collected in cash (as permissible under Income Tax Act), Pay order or Demand
Draft only. DD SHOULD BE MADE IN FAVOR OF—‘BHARAT HEAVY ELECTRICALS
LIMITED”

15.1.2 EMD by the Tenderer will be forfeited as per Tender Documents if,

i) After opening the tender, the tenderer revokes his tender within the validity period or
increases his earlier quoted rates.

i) The tenderer does not commence the work within the period as per LOI / Contract. In case
the LOI / contract is silent in this regard then within 15 days after award of contract.

15.1.3 EMD shall not carry any interest.

15.1.3.9 (a ) In the case of unsuccessful bidders, the Earnest Money will be refunded to them
after acceptance of tender by successful bidder.

15.1.4

15.2 Security Deposit

15.2.1 Security Deposit should be collected from the successful tenderer. The rate of Security
Deposit will be as below:

Value of Work Rate of SD
Up to Rs. 10 lakhs 10%
Above Rs. 10 lakhs up to Rs.50 lakhs 1 lakh + 7.5% of the amount exceeding Rs. 10
lakhs.
Above Rs. 50 lakhs Rs 4 lakhs + 5% of the amount exceeding Rs. 50
lakhs

The Security Deposit shall be collected before start of the work by the contractor.
15.2.2 Security Deposit may be furnished in any one of the following forms

i) Cash (as permissible under the Income Tax Act)
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i) Pay Order, Demand Draft in favor of BHEL.
iii) Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras
etc.

(Certificates should be held in the name of Contractor furnishing the security and duly pledged in

favor of BHEL and discharged on the back).

Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the Companies
Act subject to a maximum of 50% of the total security deposit value. The balance 50%
has to be remitted either by cash or in the other form of security. The Bank Guarantee
format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back.

Security deposit can also be recovered at the rate of 10% from the running bills. However in such
cases at least 50% of the Security Deposit should be collected by DD/Bank Guarantee
before start of the work and the balance 50% may be recovered from the running bills.

EMD of the successful tenderer may be converted and adjusted against the security deposit or
specific request by the contractor.

The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favor of BHEL. However, BHEL will not be
liable or responsible in any manner for the collection of interest or renewal of the documents or in
any other matter connected therewith.

15.2.3 Security deposit shall not be refunded to the contractor except in accordance with the
terms of the contract.
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APPENDIX-I

LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGES ON
SHARING BASIS

NO T&P WILL BE PROVIDED BY BHEL TO THE CONTRACTOR FOR THIS PROJECT EXCEPT
SOME SPECIAL TOOLS BEING SUPPLIED BY THE MANUFACTURING UNIT AS PART OF
REGULAR SUPPLY AND SPECIFIC MATERIAL IF ANY AS MENTIONED IN THIS TENDER.
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APPENDIX- I

ANALYSIS OF UNIT RATE QUOTED

SL.NO. DESCRIPTION % OF QUOTED RATE REMARKS
01 SITE FACILITIES VIZ., ELECTRICITY,
WATER OTHER INFRASTRUCTURE.
02 SALARY AND WAGES +
RETRENCHMENT BENEFITS
03 CONSUMABLES
04 T&P DEPRECIATION &
MAINTENANCE
05 ESTABLISHMENT &
ADMINISTRATIVE EXPENSES
06 OVERHEADS
07 PROFIT
SIGNATURE OF THE TENDERER
DATE:

BHE/PW/PUR/WR-CVL/507
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FORMAT FOR MONTH-WISE MANPOWER DEPLOYMENT PLAN
(CATEGORY-WISE NUMBERS TO BE INDICATED FOR EACH MONTH)

APPENDIX-III

SL. | CATEGORY MONTHS
NO. 1 2 3 4 6 9 10 SO ON
01 | RESIDENT ENGINEER
02 | ENGINEERS
03 | SUPERVISORS
04 | MATERIALS MANAGEMENT SUPERVISORS
05 | SAFETY ENGINEER
06 | WELDER
07 | PLUMBERS
08 | CARPENTERS
09 | BAR BENDERS
10 | TRUCK/TRAILER DRIVERS, CONCRETE
MIXTURE OPERATORS
11 | SAFETY ENGINEER
12 | STORE KEEPERS
13 | ELECTRICIANS
14 | SEMISKILLED/ UNSKILLED WORKERS
15 | MASONS
SO
ON
MONTH WISE TOTAL
SIGNATURE OF TENDERER
DATE:
BHE/PW/PUR/PARAS-2 ENB/505 52 SIGN OF BIDDER WITH SEAL



APPENDIX-IV
CONCURRENT COMMITMENTS

SN FULL POSTAL ADRESS | DESCRIPTION OF THE VALUE OF COMMENC- SCHEDU- % COMPL- ANTICIPA- REMARKS
OF CLIENT AND NAME | WORK THE EMENT DATE | LED TD. AS ON TED
OF OFFICER IN- CONTRACT COMPLE- DATE COMPLN.
CHARGE TION DATE
DATE SIGNATURE OF THE TENDERER
BHE/PW/PUR/WR-CVL/507 53 SIGN OF BIDDER WITH SEAL




APPENDIX-V
DETAILS OF SIMILAR WORK DONE DURING THE LAST SEVEN YEARS

SL.NO. FULL POSTAL DESCRIP- VALUE OF | DATE OF DATE OF ACTUAL DATE OF ACTUAL REMARKS

ADDRESS OF CLIENT TION OF CONTRAC | AWARD OF | COMMENCE | COMPLETION | COMPLETION OF WORK
& NAME OF OFFICER WORK T WORK MENT OF TIME
IN CHARGE WORK (MONTHS)

1

2

3

4

5

6

BIDDERS SHALL ENCLOSE COPIES OF DETAILED WORK ORDER (GIVING BILL OF QUANTITIES AND SCOPE OF WORK) AND COMPLETION CERTIFICATE IN
SUPPORT OF THIS STATEMENT.
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