
Special Conditions of Contract-Electrical  SCC_CVL10CVL10 

 
 

 BHARAT HEAVY ELECTRICALS LIMITED 
CENTRALISED STAMPING UNIT 

Jagdishpur 
 

 
 

 
 

Tender for Supply & Installation for Internal Electrification 
of plant buildings and other buildings at Jagdishpur  

 
 
 
 
 
 
 

Tender Enquiry No: BHE/CSU/CVL/10 
 
 
 
 
 
 

SECTION III 
 
 

SPECIAL CONDITIONS OF CONTRACT  
 

 
 

 
        
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNFMENT OF INDIA UNDERTAKING) 

CENTRALISED STAMPING UNIT 
Industrial Area 

Jagdishpur (UP) 227817 
 

 Page 1 of 13 



Special Conditions of Contract-Electrical  SCC_CVL10CVL10 

SECTION-III 
 

SPECIAL CONDITIONS OF CONTRACTS 
 

1. INTRODUCTION 
 

1.1. The terms and conditions mentioned in this section are in addition to what are 
stated in Section – II (General Conditions of Contract) of the tender document. In 
case of any contradiction between the terms and conditions given in Section - II 
and those specified in this Section- III, the terms and conditions of this Section–3 
shall prevail.  

  
2. SITE LOCATION 

 
2.1. Bharat Heavy Electricals Ltd. is setting up a manufacturing plant at Jagdishpur; 

district Sultanpur UP, for production of electrical machine components. New 
facility will be located adjacent to the existing Insulator Plant of BHEL. The site 
area is about 31.6 Acre. The site location is about 80 KM south east of Lucknow 
on Lucknow Varanasi highway and approx 55 KM from Sultanpur and 210 Km 
from Varanasi. The nearest Airport is at Lucknow. 

 
3. SCOPE OF WORK   
 

3.1. The scope of work will broadly cover electrification of the following buildings / 
facilities: 

• Administration Building with portico 

• Security building and gate house 

• Manufacturing Block  

• Electrical building 

• Any other building within the plant area 

 

3.2. The bidder’s scope shall broadly include all electrical works related to buildings 
which includes concealed/ exposed  conduiting in slab, wall and floor racers , 
cable tray erection , dressing of cables and it’s  termination & testing , wiring for 
lights, fans, airconditioning, LAN, telephone, erection of switchboards of various 
capacities  etc.; as well as supply of all materials, consumables, labour, tools and 
plants, transportation and storage, sample testing etc.; all complete as per BOQ, 
specifications and drawings. In addition to above the bidder’s scope shall also 
cover submission of drawings/designs details/ brochures / technical write ups / 
manufacturer’s test certificates and field test results etc, as applicable, along with 
source of supplies for the bought out items pertaining to his scope of supplies 
and execution . 

3.3.  CONSUMABLES  

3.3.1  The contractor shall provide within finally  accepted  rates,  all  consumables  like, 
gland packing, all welding electrodes (including alloy steel, Aluminium, stainless 
steel),   Aluminium filler  wires , tig wires , all inert /  welding  gases,  soldering  
material, dye penetrants,  other erection consumables such as tapes, jointing 
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compound , grease, mobile oil, M-seal, Araldite ,  Parmali wood, petrol , CTC / 
other cleaning agents,  petroleum jelly, insulation tape, PVC sealing compound, 
sleeves , cable ties , gaskets and shims ,  wooden,  sleepers,  steel  required  for  
temporary works such as supports, packing  hardware items,    sealing 
compound required for completion of work except those  which are specifically 
supplied by manufacturing unit. 

 
3.3.2 It shall be the responsibility of the contractor to plan the activities and store 

sufficient quantity of consumables. Non availability of any consumable  materials 
or equivalent suggested by  BHEL cannot be considered as reason for not 
attaining the required progress or for additional claim.  

 
3.3.3 It shall be the responsibility of the  contractor  to  obtain  prior  approval of  

BHEL, regarding suppliers, type of electrodes etc. before procurement of welding  
electrodes / TIG wires.  On receipt of electrodes at site these shall be subjected 
to inspection and approval by BHEL. The contractor shall inform BHEL details 
regarding type of electrodes, batch No. date of expiry etc.  and produce  test  
certificate  for  each lot  /  batch  with correlation of batch / lot no.  with  
respective test certificate.  No electrode will be allowed to  be used without valid 
test certificate.  

 
3.3.4 BHEL reserves the right to reject the use of any consumable including 

electrodes, gases, lubricants / special consumables  if  it  is  not found to be of 
the required standard / make / purity or when shelf life has expired.  Contractor 
shall ensure display of shelf life on consumable wherever required  & records 
maintained. 

 
3.3.5 Storage of all consumables including welding electrodes shall   be  done  as per 

requirement / instruction of the Engineer by the contractor at his cost. 
 

3.3.6  In  case  of  improper  arrangement  for  procurement  of any consumable, 
BHEL reserves the right to procure the same  from   any  source  and recover the 
cost from the Contractor's first  subsequent bill at market value plus the 
departmental charges  of BHEL from time to time (30% at present).  
Postponement of such recovery is normally not permitted. The decision of 
Engineer in this regard shall be final and binding on the contractor.   

 
3.3.7  All lubricants and chemicals required for testing, pre-commissioning, 

commissioning, preservation and lubricants for trial runs of the equipment shall 
be supplied by contractor. All services including labour and T&Ps will also be 
provided by the contractor for handling, filling, emptying, refilling   etc.  

 
3.3.8  All charges on account of Octroi, terminal or sales tax and  other duties on 

materials obtained for the works from any source shall be borne by the 
contractor. 

   
3.4. Following shall be the responsibility of contractor and  have to be provided within 

finally  accepted rates / prices : 

          
(a) Provision of all types of labour, supervisors, engineers, watch and  ward  as  

required,  tools  & tackles, calibrated  inspection, measuring and test  
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equipment as specified and otherwise required for the work and consumable  
for erection, testing and commissioning including  material handling. 

(b) Proper out-turn as per BHEL plan and commitment. 
(c) Completion of work as per BHEL Schedule 
(d) Good quality and accurate workmanship for proper performances of  

equipment 
(e) Repair, rectification and modification in electrical circuits/wiring involving 

removal of connections & redoing as per modification. 
(f) Preservation / Reconservation of all components during storage / erection till 

handing over 
 
3.5. The specific technical requirements for work to be executed under this Contract 

shall be as per Section V. The applicability of specifications shall be limited 
to the scope of works as per tender as specified in the BOQ. Mechanical 
/Civil items indicated are for general information only. 

 
3.6. The scope of work will also include such other related works although they may 

not be specifically mentioned above and all such incidental items not specified 
but reasonably implied and necessary for completion of the job as a whole and as 
desired and as directed by the engineer. The detail scope of work covered above 
is not a comprehensive list of items of work involved. The detail scope of work 
may vary considerably depending on the actual construction requirements. 

 
3.7. Unless otherwise specified, the work to be provided by the contractor for the 

items mentioned in the “Bill of Quantities” shall include but not be limited to the 
following. 

 
a) Furnishing all labour, materials, supervision, construction plans, equipment, 

supplies, transport, to and from the site, fuel, electricity, compressed air, 
water, transit and storage insurance and all other incidental items and 
temporary works not shown or specified but reasonably implied or necessary 
for the proper completion, maintenance and handling over the works, except 
in accordance with the stipulations laid down in the contract documents and 
additional stipulations as may be provide by the engineer during the course of 
works. 

 
b) Furnishing samples of all materials required by the engineers for testing / 

inspection and approval for use in the works. The engineer for final 
incorporation in the works may retain the samples. 

 
c) Furnishing test reports for the products used or intended to be used, if called 

for the specifications or if so desired by the engineer. 
 

d) Giving all notices, paying all fees, taxes etc., in accordance with the general 
conditions of contract, that is required for all works including temporary works. 

 
e) Arranging manufacturer’s supervision for items of work done as per 

manufacturer’s specifications when so specified.  
 

f) Providing all incidental items not shown or specified but reasonably implied or 
necessary for the successful completion of the work in accordance with 
contract. 
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g) Make necessary storage arrangement / sheds of adequate capacity to store 

cement within his normal scope without any extra cost to BHEL. 
 

h) Arrange necessary T & P and IMTEs for carrying out the work. A list of such T 
& P and IMTEs required for such work as a minimum is given in Annexure 
SCC-I and SCC-II. 

 
3.8. BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 certified 

company. The contractor in all respects shall organize his work, systems, 
environment, process control documentation, tools, plant, inspection, measuring 
and testing equipments etc. as per instructions of Engineer. 

3.9. The contractor shall also comply with applicable legislation and regulations with 
regards to Health, safety and environmental aspects for minimizing risk arising 
from occupational health, safety hazards, controlling pollution and wastage. 

 
3.10. BHEL and their Consultant may depute their representative for checking and 

supervision of important stages of work. The contractor shall be required to 
provide all facilities for inspection of works at no extra cost to BHEL. Any defect in 
quality of work or deviations from drawings / specifications pointed out during 
such inspection shall be made good by the contractor in the same way as if 
pointed out by the BHEL Engineer, without any cost implication to BHEL. 

 
3.11. Persons so deployed shall have to work in extended hours whenever required. 

Workmen provided as per the above provisions shall be fully trained and 
experienced in the nature of work for which they are deployed. In case of 
requirement they may be redeployed as per requirements by the engineer. 

 
4. TIME SCHEDULE 
 

4.1. The contractor is required to commence the work within 15 days from the date of 
issue of letter of intent unless BHEL decides to fix any other later date.  

 
4.2. Entire work as detailed in tender specification shall be completed within 9 

months as per the programs / milestones indicated in Cl 4.3 below. The date of 
start of work shall be taken as given in Letter of Intent (LOI). 

 
4.3. The period of completion for the following four major works are as follows from 

the date of issue of LOI : 
 

Administration Building:   3 months 
Security Building:   2 months 
Electrical building   5 months 
Main plant     9 months 

  
4.4. The start date for the above works shall be as directed by BHEL from time to 

time. The Contractor shall ensure that the above major works are completed in 
time. 

  
4.5. Contractor has to mobilise adequate resources to meet his commitments to 

BHEL as indicated from time to time. In case due to reasons not attributable to 
the contractor, the work gets delayed and additional manpower / resources 
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have to be mobilized so as to expedite the work to meet various milestones, 
same shall be done within the quoted rates as per Rate Schedule, at no 
extra cost to BHEL. In the event the contractor fails to respond to these 
requirements, BHEL shall take appropriate actions to meet it’s commitments in 
line with the provisions of General Conditions of Contract. 

 
4.6. In case due to reasons not attributable to the contractor, the work gets delayed 

and scheduled completion gets extended, time extension will be granted by 
BHEL but in no case over run compensation will be payable. 

 
4.7. The work under the scope of this contract is deemed to be completed in all 

respects, only when all the works are carried out as per satisfaction of BHEL. The 
decision of BHEL on completion date shall be final and binding on the contractor. 

 
5. TAKING OVER OF WORKS BY BHEL 
 

5.1. All works shall be taken over by BHEL in part or in full when it has been 
completed in all respects and/or can be put to use satisfactorily. The complete 
work under the contract shall be taken over only after completion of all punch 
points, pending work, rework wherever required, site clearing and reconciliation 
of materials. 

 
5.2. The guarantee period shall start only after the complete work under the contract 

has been taken over by BHEL. 
 
6. PRICE 
 

6.1. Price quoted shall be fixed and not subject to any escalation whatsoever during 
the period of execution of the Contract including the extended period, if any.  

 
6.2. The quoted price shall include all taxes and duties on input materials and all 

taxes on Contract execution including Works Contract Tax. 
 

6.3. All Taxes and Duties payable as extra to the quoted price should be specifically 
stated in the offer. BHEL will not be liable for payment of Taxes and Duties not 
specifically mentioned in the offer. 

 
6.4. No price variation /over run charges on account of any increase whatsoever, 

(irrespective of whether escalation is steep/ unanticipated) will be payable during 
the entire period of execution of Contract including extended period, if any.    

 
7. SALES TAX   / WORKS CONTRACT TAX 
 

7.1. Sales tax on transfer of property in goods involved in works contract is applicable 
as per laws in force in U.P. state .The contractor shall register him self with the 
sales tax authorities of the state and submit proof of such registration to BHEL 
along with the first RA bill. Deduction of tax at source shall be made as per the 
provisions of law. The TDS shall be deducted from the bills of the contractor and 
deposited with the UP trade tax authorities. Present rate of TDS on this account 
is 4 % (Four percent). If UP Trade tax authorities allows compounding scheme 
then the tax at source shall be deducted accordingly. 
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7.2. Contractor shall get his organization registered with concerned sales tax 
authorities within 30 days of award of this contract. The delay on this account and 
delay in bringing the material shall be to contractor's account and no extension of 
time shall be allowed on this account. The sales tax registration for this contract 
shall be forwarded to BHEL. In case the contractor is already registered for sales 
tax with Govt. Authorities he must quote his registration no., while submitting their 
tender.  

 
7.3. Contractor has to make his own arrangement at his cost for completing the 

formalities, if required, with Sales Tax Authorities, for bringing their materials, 
plants, and equipment at site for the execution of the work under this contract. 

 
8. SERVICE TAX 
 

8.1. Service Tax and cess on service tax as applicable on output services is not 
applicable for this Contract and is excluded from contractor's scope; therefore 
contractor's price/ rates shall be exclusive of service tax and cess on output 
services. In case, it becomes mandatory for the contractor under provisions of 
relevant act/law to collect the service tax and cess from BHEL and deposit the 
same with the concerned tax authorities, such applicable amount will be paid by 
BHEL. Contractor shall submit to BHEL documentary evidence of service tax 
registration and remittance records of such tax immediately after depositing the 
tax with the concerned authorities. Contractor shall obtain prior written consent 
from BHEL before billing the amount towards such taxes. 

 
9. INCOME TAX 
 

9.1. Income Tax at the prevailing rate on gross value of work done and applicable 
surcharge and education cess shall be deducted from the running bills as per 
relevant rules unless exempted by the Income Tax Authorities.  

 
10. NEW TAXES/ LEVIES 
 

10.1. In case the Government imposes any new tax/ levy on the output services/ goods 
/ work after the award of work, the same shall be reimbursed by BHEL at actuals. 
All necessary documents as required by BHEL shall have to be provided by the 
contractor. However, in the event of delay in work execution solely attributable to 
the contractor the new taxes/ levies imposed during the delay period shall not be 
reimbursed to the contractor. 

 
10.2. In case any tax/levy/duty etc becomes applicable after the date of bidder's offer, 

the bidder/ Contractor must convey it's impact on his price duly substantiated by 
documentary evidence in support of the same before opening of the Price Bid. 
Claim for any such impact after opening the price bid will not be considered by 
BHEL for reimbursement of tax or reassessment of offer. 

 
10.3. No reimbursement on account of increase/ decrease in the rate of taxes, levies, 

duties etc on input goods/ services/ work shall be made. Bidder has to make his 
own assessment of the impact of future variation if any, in rates/ duties/ levies etc 
in his price bid.  

 
11. MODELITIES OF TAX INCIDENCE ON BHEL  
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11.1. Wherever the relevant tax laws permit more than one option or methodology for 
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the 
appropriate one considering the amount of tax liability on BHEL as well as 
procedural simplicity with regard to assessment of the liability. The option chosen 
by BHEL shall be binding on the contractor for discharging the obligation of BHEL 
in respect of the tax liability to the contractor.  

     
11.2. The contractor shall pay all (save the specific exclusions as enumerated in this 

contract) taxes, fees, misc. charges, deposits, duties, tools, royalities, 
commissions or other charges which may be levied on the input goods and 
services delivered in course of his operations in executing the contract. In case 
BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the 
same from his bills or otherwise as deemed fit. 

 
12. RATE SCHEDULE CUM BOQ 
 

12.1. Contractor shall fully understand description and scope of work before quoting. 
The scope of work and responsibility of the contractor as mentioned under this 
specification shall be covered within the quoted / finally accepted rates.  

 
12.2. The Tenderer shall quote the prices/rates for entire scope of work as per the rate 

schedule only, in part II - price bid. Conditional price bids or price bids with any 
deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over 
writing shall be done.  

 
12.3. Quantities mentioned in the rate schedules are approximate only and liable for 

variation both on positive and negative sides. The tentative contract value (CV) 
for entire scope of work shall be calculated as per finally quoted / accepted item 
rates & the quantities indicated in Rate Schedule cum BOQ.  

 
12.4. In addition to the above, the Contractor shall also submit the rates as asked for in 

the Annexure: SCC-III. 
 
13. EVALUATION OF THE OFFERS 
 

13.1. Comparison of the prices & determination of lowest bidder shall be as per Price 
Schedule for the complete scope.  

 
13.2. The grand total price of all the items in BOQ shall be the basis for deciding the 

lowest bidder. 
 

14. VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 

14.1. BHEL reserves the right to add or delete items of scope of work depending upon 
the final requirement. For such addition or deletion the Contract price shall be 
adjusted based on the quoted unit price. Such variation is not expected to be 
more than +30%.  The price quoted by the Contractor shall be valid for such 
variation. 

 
15. EXTRA WORK 

15.1. The Contractor shall, when requested by BHEL, perform extra work at mutually 
agreed rates.  
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16. TERMS OF PAYMENT 
 

16.1. The Contractor shall be paid monthly running bill of 95% of the value of the work 
actually executed on site provided the work has been executed to the satisfaction 
of the Engineer.  

 
16.2. The balance 5% of the bill value shall be released as follows-- 

 
(a)  The 2.5% of the bill value shall be payable on taking over of complete 

works by BHEL and passing of the final bill.   
 

(b)  The balance 2.5% of bill value will be payable on completion of the 
guarantee period.  

 
16.3. From the amount payable, recovery such as advances, security deposit, taxes 

etc. would be made.  
 

16.4. Measurement of work completed shall be done by the Contractor and submitted 
to BHEL for checking and approval. For this purpose, Contractor shall submit 
hard copies as well as a soft copy in the floppy / CD containing abstract & 
detailed measurement sheets of the bill. The measurement sheets and the bill will 
be checked and approved by BHEL for further processing, or returned to the 
Contractor for correction and resubmission. The certificate of Engineer regarding 
such approval and passing of sums shall be final and conclusive against the 
Contractor.  

 
16.5. The abstract of the measurements and RA bill shall be entered in BHEL 

Measurement Book and signed and dated by both parties as per the provisions of 
the General Conditions of Contract.  

 
16.6. All running bill payments shall be regarded as advance payments against the 

final bill. Any certificate relating to the work done during monthly running bills may 
be modified by any subsequent interim certificates or by the final certificates and 
no certificate of the Engineer supporting an advance payment shall of itself be 
conclusive evidence that any work or materials to which it relates are in 
accordance with the contract. 

 
16.7. In case any amount is withheld by BHEL during course of execution of work on 

account of non-compliance of contract requirement, the same shall be recovered 
/ released  from the contractors bills as deemed fit by the engineer-in-charge of 
BHEL and the decision of engineer-in-charge shall be final in this regard and 
binding on the contractor.  

 
16.8. Payment against bulk supplies: Payment to the tune of 75 % of the value of 

bought out items which are purchased in bulk, such as Light fittings, fans, cables 
etc  may be made provided the contractor supplies to site all the quantities in bulk 
for each item with prior permission of BHEL Engineer and submit the documents 
along with an indemnity bond as required by the engineer before submitting 
claim. The amount thus paid shall be recovered in the subsequent running bills 
upon execution of such items and it's incorporation in the permanent works. 
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17. GUARANTEE  
 

17.1. The works constructed by the Contractor shall be guaranteed for a period of 12 
(twelve) months from taking over by BHEL. During this period the Contractor shall 
attend to all the matters relating to the Contract work as required by BHEL.  

 
18. PENALTY FOR DELAY  
 

18.1. If the Work is not completed within the specified period and any extension 
thereof, the Contractor shall be liable to pay penalty for delay in completion of 
work @ 0.75% of the total Contract value for every week of delay or part thereof, 
subjected to a maximum of 10% of the Contract value without BHEL being 
required to establish and prove the actual loss/damage suffered by BHEL on 
account of such delay.  

 
19. COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 
 

19.1. Contractor has to arrange at his own cost to obtain building/ work completion 
certificates if required to be obtained from the local statutory bodies/ electrical 
inspectors of the govt. .However, any fees required for obtaining such NOCs shall 
be paid by BHEL on production of relevant depository challans/ receipts from 
such Govt. authorities. 

 
20. DRAWINGS 
 

20.1. Following drawings are enclosed for reference purpose only.   
 

(a) Administration building plan 
(b) Security building plan 

 
20.2. The works shall be taken up on the basis of construction drawings which shall be 

issued after award of the work. 
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Annexure: SCC-I 

INDICATIVE    LIST    OF    T&Ps  TO BE ARRANGED    BY    THE CONTRACTOR AT 
HIS OWN COST 

SL 
NO 

EQUIPMENT QUANTITY 

 
1.        MIG / TIG Welding Machine for aluminum welding    Adequate Nos. 
2.        Welding Transformers / Welding generators                Adequate Nos. 
3.        Gas cutting set                     Adequate Nos. 
4.        Grinders                   Adequate Nos. 
5.        Calibrated Torque wrenches              2 Sets 
6.        Pedestal mounted Drill Machine      1 No. 
7.        Vacuum Cleaner                                                 1 No. 
8.        Hydraulic crimping tool                        2 No. 
9.       Hand crimping tools                                  Adequate Nos.   
 
NOTEs: 
1 The above list specifies only major T&Ps (may not be complete to be deployed by 

the contractor). All additional / other tools and plants including trucks & devices, 
tackles, machines, measuring instruments etc. in good and safe working conditions 
which are required for satisfactory & timely completion of work shall also be 
deployed by the contractor within finally accepted rate / price.  

 
2 Other terms and conditions regarding above items please also refer clause 38 

T&P/IMTEs). 
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 Annexure- SCC-II 

INDICATIVE    LIST    OF    IMTEs   TO BE ARRANGED    BY    THE CONTRACTOR AT 
HIS OWN COST 

SL 
NO 

EQUIPMENT QTY 

 
1. 500 V / 1000V, (Hand operated) megger    1 No. 
2. 2.5 KV (Main operated megger)      1 No. 

 3.   HV Test Kit 0 to 60 KV (100mA leakage current)  1 Set 
4.   Digital Multimeters with current probe     6 Nos 
5.   Primary Injection Kit        1 Set 
6.   Secondary Injection Kit      1 Set 
7.   Relay Testing Kit         1 Set  
8.   Tong Testers (various ranges) including mA Range    3 Sets 
9 .   Micro ohm meter with 100Amps DC Source     1 Set 
10  .KELVINE DOUBLE BRIDGE ( for low resistance measurement) 1 No. 
11.  PPM Measuring Kit       1 No. 
12.  Mill volt drop test kit with 100 Amps source    1 No. 
13.  Analog Multimeters                 2 Nos 
14.  Single / three phase variac              1 Each 
15.  Motor checker                 1 No 

 
NOTEs: 
 

1. The above list specifies only major IMTEs (may not be complete to be 
deployed by the contractor). Contractor has to set up the field laboratory with 
facilities required for material & concrete testing. All additional / other IMTEs / 
measuring instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be deployed by 
the contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause 38 

T&P/IMTEs). 
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ANNEXURE: SCC -III 
 
 
 

ANALYSIS OF UNIT RATE QUOTED 
 

 
Sl.no.      Description   Percentage of     Remarks 
                                                           the unit rate quoted 
 

1. Salary & Wages of  
            Staff & workers 
 
2. Consumables 

(a) Gases 
(b) Welding Electrodes 
(c) P.O.L. 
(d) Others   

 
3. Depreciation & maintenance for T & Ps 
 
4. Depreciation & maintenance for other items 

 
5. Establishment and administrative expences of site 

 
6. Overheads 

 
7. Profit 

 
 
 
 
 
 

 (Signature of tenderer) 
                   With Stamp 
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