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T E N D E R     S P E C I F I C A T I O N 
No. BHE/PW/PUR/WR-CVL/524 

 
 

FOR 
 
 

PLACING VITRIFIED TILES ON THE FLOORS IN 
BHEL OWNED FLATS LOCATED AT VARIOUS 

AREAS IN  NAGPUR ( M.S.)  
 

 
 

PART- I -TECHNICAL BID  
(Volume- I) 

 
TECHNICAL BID SPECIFICATION, NOTICE INVITING TENDER 

AND GCC 
 

Book No. 
 
 
 
 

 
 
 
 
 
 

BHARAT HEAVY ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

POWER SECTOR - WESTERN    REGION 
SHREEMOHINI COMPLEX 

345, KINGS WAY  - NAGPUR 440 001 
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C o n t e n t s 

SN Description Section/ 
Appendix 

No. 

No. of 
Pages 

1.  Tender Specification issue details  -- 1 

2.  Procedure For Submission of Sealed Tender -- 2 

3.  Project Information   -- 1 

4.  Check List  -- 2 

5.  Declaration by Bidder’s Authorized 
Representative 

-- 1 

6.  Certificate of No-Deviation -- 1 

7.  Certification of familiarization of site condition -- 1 

8.  Notice Inviting Tender (includes Qualification 
Requirements etc.) 

-- $ 

9.  General Conditions of Contract # Sections-1 & 
2 

# 

10.  Offer of Bidder Section-3 1 

Special Conditions of Contract 
11.  Scope of Work Section-4 3 

12.  Obligations Of The Contractor (Tools, 
Tackles, Consumables etc.) 

Section-5 2 

13.  Contractor's Obligations in Regard to 
Employment of Supervisory Staff and 
Workmen 

Section-6 2 

14.  Obligations of BHEL  Section-7 2 

15.  Inspection/Quality Assurance/Quality 
Control/Statutory Inspection  

Section-8 3 

16.  Safety, Occupational Health and 
Environmental Management 

Section-9 15 

17.  Drawings And Documents Section-10 1 

18.  Time Schedule/Mobilization/ Progress 
Monitoring/ Overrun. 

Section-11 3 

19.  Terms of Payment Section-12 2 

20.  Details to be furnished by Bidder Section-13 1 

21.  Insurance Section-14 1 

22 Earnest Money Deposit and Security Deposit Section-15 2 

 Appendices 
23 LIST OF T&P TO BE PROVIDED BY BHEL APPENDIX-I 1 

24 ANALYSIS OF UNIT RATES QUOTED APPENDIX-II 1 
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C o n t e n t s 

SN Description Section/ 
Appendix 

No. 

No. of 
Pages 

25 MONTH WISE MANPOWER DEPLOYMENT PLAN  APPENDIX-III 1 

26 DETAILS OF CONCURRENT COMMITMENT  APPENDIX-IV 1 

27 DETAILS OF SIMILAR JOBS EXECUTED IN LAST 
FIVE YEARS 

APPENDIX-V 1 

28 Part-II (Price Bid)   @: 
 
LEGEND: 

      
$: PLACED BEFORE ‘GENERAL CONDITIONS OF CONTRACT’ IN BOTH HARD AND SOFT COPY 

DOCUMENTS. 
 
#:  ATTACHED AT THE END OF HARD COPY OF TENDER SPECS. PART-I (TECHNICAL BID) AND AS 

A SEPARATE FILE TITLED ‘WEB_NIT_GCC’ AS SOFT COPY HOSTED IN WEB PAGE.  
 
@: ISSUED AS SEPARATE BOOKLET IN HARD COPY AS ‘PRICE_BID’. SOFT COPY HOSTED IN WEB 

PAGE. 
 
 
 
 
NOTE: Bidders must Visit BHEL web site  
www.bhel.com for NIT, Qualifying Requirement of 
this work( QR ), GCC etc. Further all 
corrigenda, addenda, amendments and 
clarifications to Tender Specifications will be 
hosted in this web page. Bidders shall keep 
themselves updated with all such amendments. 
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BHARAT HEAVY ELECTRICALS   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

POWER SECTOR  - WESTERN    REGION 
SHREEMOHINI COMPLEX 

345, KINGS WAY  - NAGPUR 440 001 
PH: 0712-530641, FAX: 0712-530640 

 
TENDER SPECIFICATION No. BHE/PW/PUR/WR-QTR-CVL/524 

 
 
NAME OF WORK: PLACING VITRIFIED TILES ON THE FLOORS IN BHEL OWNED 
FLATS LOCATED AT VARIOUS AREAS IN  NAGPUR ( M.S.)  

 
 
 
EARNEST MONEY DEPOSIT: RS.1,50,000/- (Rupees One lakhs fifty thousand  only) . 
FOR MORE DETAILS OF EMD PL REFER SECTION-15 OF THIS TENDER. 

 
 
OFFERS SHALL BE RECEIVED UPTO 18:00 HOURS OF……………………………       
 
These Tender Documents containing Part-I Technical Bid and Part-II Price Bid are issued to  
 

                                                                   
M/s ……………………………………………………… 
 
…………………………………………………………… 
 
…………………………………………………………… 
 
 
(THESE TENDER DOCUMENTS ARE NOT TRANSFERABLE) 
 
 
For Bharat Heavy Electricals Limited 

 
 
 
 
 

SENIOR MANAGER (PUR) 
 
 
 
PLACE: NAGPUR 
DATE: 
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BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVT. OF INDIA UNDERTAKING) 

POWER SECTOR:  WESTERN   REGION 
345, KINGS WAY, NAGPUR 440 001 

 
 

Procedure for Submission of Sealed Tenders & Instructions to Bidders 
  
The bidder must submit their tenders as required in two parts in separate sealed covers 
prominently super scribed as part-I technical bid and part-II price bid and also indicating on 
each of the covers the tender specification number and due date and time as mentioned in 
the tender notice. 
 
Part-I (Technical Bid) Cover-I: 
         
Excepting rate schedule, all other schedules, data sheets and details called for in the 
specification shall be enclosed in part-I "Technical Bid" only.  
 
EARNEST MONEY DEPOSIT (EMD)  
 
EMD of Rs.1.50 lakh  (Rupees One lakhs fifty thousand only) shall be included in the 
Technical Bid. EMD shall be paid by bidders only in the manner specified in Section-15 
Special Conditions of Contract. No other mode of payment of EMD shall be acceptable. 
Provisions under clause no. 1.4 of the General Conditions of Contract shall not be applicable 
for this tender. 
 
Bidder may opt to deposit “One Time EMD” of Rs. 2.0 lacks with this office 
(BHEL:PSWR:Nagpur) which will enable them to participate in the present and all the future 
tender enquiries in respect of Erection and Commissioning services issued from this office. 
Interested bidders may send their explicit consent for converting the present EMD into an 
“One Time EMD” in their offer.  
 
Bidders who have already submitted such “One Time EMD” will be exempted from 
submission of any EMD for this tender. However bidder shall furnish details of the “One Time 
EMD” in his offer including the Check List furnished herein. 
 
Part-II (Price Bid) Cover-II: 
         
All indications of price shall be given in this part-II "Price Bid". EMD shall not be included in 
this cover. 
         
These two separate covers-I and II (part-I and part-II) shall together be enclosed in a third 
envelope  (cover-III) along with requisite EMD as indicated earlier and this sealed cover shall 
be super scribed and submitted to Addl. Gen Manager (Purchase) at the above-mentioned 
address on or before the due date as indicated.   
         
The qualified bidder will be intimated separately about the status of their offer. 
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Bidders are requested to make specific note of the following conditions: 
         
Contractor should have adequate resources including major T&P at his disposal for this job. 

 
Contractor should have sound financial stability. 

 
Bidder should meet quality requirement regarding workmanship, deployment of personnel, 
erection tools and necessary inspection, measurement & testing instruments. 

 
All information as called for in various appendices and clauses of tender specification should 
be furnished in completeness. Please refer the checklist.  
 
The bidder, if any, shall obtain clarification on Tender Specifications, before submitting their 
offer. 

 
Offers must be submitted without any deviation. 
 
Offers received with any deviation or without relevant information as described above are 
liable to be rejected. Price bids received in the form other than specified in part-II (price bid) 
are liable to be rejected. 
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PROJECT INFORMATION 
  

Bharat Heavy Electricals limited is a PSU and this region is a Power 
Sector- Western region located at NAGPUR ( M. S.). The work 
specified in this tender shall be carried out in the flats owned by BHEL 
at four locations at Nagpur. Details if location of flats are mentioned in 
this tender. 
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CHECK LIST 
(VIDE PARA 1.3 OF SECTION-I - GENERAL CONDITIONS OF CONTRACT) 

1 Name of the Bidder with 
Postal Address for 
Correspondence 

 
 
 
 
 

2 

Name of Contact Person 
with Telephone & Fax No. 

Mr./Ms 

Tel No.  

Fax No.  

3 Nature of the firm PROPRIETARY / PARTNERSHIP / LIMITED CO. 

4 Details of EMD 
Please Indicate whether 

1) One Time EMD or,  
2) Only for this 

Tender 

 

DD No. …………………………………………… 

DD Date……………………………………………. 

Name of Bank……………………………………… 

Amount: Rs………………………………………… 

5 Validity of Offer (BHEL’s 
Requirement: 180 days 
from Last Date for tender 
submission) 

 

6 Mobilization Time (Please 
refer Section-11 of SCC) 

 

7 Whether Bidder has visited the project site and acquainted 
themselves with the local conditions and situations. 

YES/NO 

8 Whether “Certificate of No-Deviation” Furnished YES/NO 

9 Details of similar jobs executed during the last SEVEN years 
as in “Appendix-V” enclosed 

YES/NO 

10 
Whether copies of previous Work Orders (with detailed BOQ 
and total order value) and Completion Certificates in support 
of above furnished  

YES/NO 

11 Details of Concurrent Jobs Furnished in “Appendix-IV” 
furnished 

YES/NO 

12 Headquarter Organization Chart furnished YES/NO 

13 
Names & Particulars of Directors/Partners/Proprietor  
Furnished 
 

YES/NO 
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CHECK LIST 
(VIDE PARA 1.3 OF SECTION-I - GENERAL CONDITIONS OF CONTRACT) 

14 Proposed Site Organization Chart indicating executives and 
supervisors furnished 

YES/NO 

15 Financial Viability furnished as in Annexure-I of GCC YES/NO 

16 Profit & Loss account for the preceding three financial years 
furnished 

YES/NO 

17 

Copy of Latest Solvency Certificate from Govt. Authority or 
Certification by Bidder’s Banker on Overdraft & BG Limits 
is Furnished 
(Certificate shall not be older than six months from the Last 
Date for offer submission) 

YES/NO 

18 Latest Income Tax Clearance Certificate or copy of IT 
Return along with copy of PAN Card is Furnished 

YES/NO 

19 Monthly Manpower Deployment plan as in ‘Appendix-III’ 
enclosed 

YES/NO 

21 Month-wise Erection & Commissioning plan enclosed YES/NO 

22 Analysis of Unit Rate Quoted as in ‘Appendix-II’ furnished YES/NO 
 

23 
List of other tools and plants/tackles/ instruments contractor 
proposes to deploy for the work and special tools and 
instruments in his possession. 

ENCLOSED / 
NOT 
ENCLOSED 

24 Whether the bidder has left any job unfinished? 
If so, give reasons. 

YES/NO 
 

25 
Whether any client has terminated the contractor's work 
before completion? 
If so, furnish reasons for the same 

YES/NO 
 
 

26 Whether the bidder has understood all Quality Control & 
Quality Assurance requirements? 

YES/NO 

27 
Whether the bidder is aware of all safety rules/codes? 
Whether the list of safety equipments proposed to be 
employed for this work is enclosed. 

YES/NO 

28 Whether Power of Attorney in favour of the person making this 
offer enclosed? 

YES/NO 

29 Whether all the pages are read, understood and signed and 
the signed copy of tender book submitted? 

YES/NO 

 
Note: strike off ‘yes’ or ‘no’ as applicable 
 
 
 
Date:       Signature of Bidder 
            
 
 

 
 

 



 

BHE/PW/PUR/WR-QTR-CVL/524             10              SIGN OF BIDDER WITH SEAL 

 
 
 
 
                  DECLARATION BY BIDDER’S AUTHORIZED REPRESENTATIVE 
 
         
         
         

         I,                                                                                 HEREBY CERTIFY THAT  ALL  THE  

INFORMATION  AND DATA FURNISHED BY ME WITH  REGARD  TO  THE TENDER 

SPECIFICATION NO. BHE/PW/PUR/WR-QTR-CVL/524 ARE TRUE AND COMPLETE TO 

THE BEST OF MY KNOWLEDGE. I HAVE GONE THROUGH THE SPECIFICATIONS, 

CONDITIONS AND STIPULATIONS IN DETAIL AND AGREE TO COMPLY WITH THE 

REQUIREMENTS AND INTENT OF THE SPECIFICATION. I FURTHER CERTIFY THAT I AM DULY 

AUTHORIZED REPRESENTATIVE OF THE UNDER-MENTIONED TENDERER AND A VALID 

POWER OF ATTORNEY TO THIS EFFECT IS ALSO ENCLOSED. 

         
         
         
 
AUTHORISED REPRESENTATIVE'S SIGNATURE WITH  
NAME AND ADDRESS         
         
 
 
DATE:         
         
         
TENDERER'S NAME AND ADDRESS 
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CERTIFICATE OF NO DEVIATION 
 

 
TENDER SPECIFICATION NO. 

 

BHE/PW/PUR/WR-QTR-CVL/524 

 
 
 

I/WE, M/s …………………………………………………………………………………………… 
 

HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS 

ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND 

CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL’S 

TENDER SPECIFICATIONS, EITHER TECHNICAL OR COMMERCIAL, AND I/WE AGREE TO ALL 

THE TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER SPECIFICATION WITH 

ASSOCIATED AMENDMENTS AND CLARIFICATIONS. 

 

 

 

SIGNATURE OF BIDDER 
DATE: 
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CERTIFICATE OF DECLARATION FOR CONFIRMING 
KNOWLEDGE ON SITE CONDITIONS 

 
 

 
 
 
 
WE, M/S ----------------------------------------------------------------------------------------- 

HEREBY DECLARE AND CONFIRM THAT WE HAVE VISITED THE OFFICE OF AS REFERRED IN BHEL’S 

TENDER SPECIFICATION NO. BHE/PW/PUR/WR-QTR-CVL/524 AND ACQUIRE FULL KNOWLEDGE 

AND INFORMATION ABOUT THE SITE CONDITIONS & NATURE OF JOB . WE FURTHER CONFIRM THAT 

THE ABOVE INFORMATION IS TRUE AND CORRECT AND WE SHALL NOT BE ELIGIBLE FOR ANY-

ADDITIONAL PAYMENT OF ANY NATURE DUE TO LACK OF KNOWLEDGE OR NON – FAMILIARIZATION 

OF SITE CONDITIONS.  

 
 
 
 
 
BIDDERS’NAME AND ADDRESS 
 
 
 
 
 

SIGNATURE & OFFICIAL SEAL OF  
                                                                                                        AUTHORISED SIGNATORY 

 
 
PLACE: 
 
DATE: 
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SECTION-3 

OFFER OF THE BIDDER 
To,  
SR. MANAGER (PURCHASE)  
BHARAT HEAVY ELECTRICALS LIMITED 
POWER SECTOR  -  WESTERN REGION 
SHREEMOHINI COMPLEX 
345, KINGS WAY   
NAGPUR  440  001 
         
DEAR SIR, 
         
I/WE HEREBY OFFER TO CARRY OUT THE WORK DETAILED IN TENDER SPECIFICATION NO. BHE/PW/PUR/WR-
QTR-CVL/524  ISSUED BY BHARAT HEAVY ELECTRICALS LIMITED, POWER SECTOR-WESTERN REGION, NAGPUR, 
IN ACCORDANCE WITH THE TERMS AND CONDITIONS THEREOF. 
         
I/WE HAVE CAREFULLY PERUSED THE FOLLOWING DOCUMENTS CONNECTED WITH THE ABOVE WORK AND 
AGREE TO ABIDE BY THE SAME. 
 
1.  INSTRUCTIONS TO TENDERERS 
2.  GENERAL CONDITIONS OF CONTRACT 
3.  SPECIAL CONDITIONS OF CONTRACT 
4.  OTHER SECTIONS, APPENDICES, SCHEDULES AND DRAWINGS. 
 
I/WE HAVE DEPOSITED / FORWARDED HEREWITH THE EARNEST MONEY DEPOSIT AS SPECIFIED IN THE 
TENDER SPECIFICATION. DETAILS OF EMD PAYMENT ARE FURNISHED IN THE CHECK LIST.  
 
EMD SHALL BE REFUNDED SHOULD OUR OFFER NOT BE ACCEPTED / EMD NEED NOT BE REFUNDED AND THE 
AMOUNT MAY BE TREATED AS “ONE TIME EMD” FOR ERECTION AND COMMISSIONING TENDERS OF BHEL-
PSWR, NAGPUR. SHOULD OUR OFFER BE ACCEPTED, I/WE FURTHER AGREE TO DEPOSIT SECURITY DEPOSIT 
FOR THE WORK AS PROVIDED FOR IN THE TENDER SPECIFICATION WITHIN THE STIPULATED TIME AS MAY SBE 
INDICATED BY BHEL, POWER SECTOR-WESTERN REGION, NAGPUR. 
OR, 
WE HAVE ALREADY DEPOSITED ONE TIME EMD OF Rs. 2,00,000/- (RUPEES TWO LACS ONLY), DETAILS OF WHICH 
ARE FURNISHED IN THE CHECK LIST. 
 
I/WE FURTHER AGREE TO EXECUTE ALL THE WORKS REFERRED TO IN THE SAID DOCUMENTS UPON THE 
TERMS AND CONDITIONS CONTAINED OR REFERRED TO THEREIN AND AS DETAILED IN THE APPENDICES 
ANNEXED THERETO. 
 
 
 
PLACE:                             SIGNATURE OF TENDERER: 
DATE:                             ADDRESS: 
 
WITNESSES WITH THEIR ADDRESS 
 
SIGNATURE      NAME            ADDRESS 
 
 
1. 
 
2. 
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SECTION - 4 

SPECIAL CONDITIONS OF CONTRACT  
 
4.0    SCOPE OF WORK 
 
PLACING VITRIFIED TILES ON THE FLOORS IN BHEL OWNED FLATS LOCATED AT 
VARIOUS AREAS IN  NAGPUR ( M.S.)  
 
Scope of work: 
 

1. Supply, Laying, Placing, pasting Vitrified tiles on existing floor surface as per 
specification and BOQ at BHEL Owned flats  

2. Work of vacating the area and rearrangement of items as per occupants instructions  
 
LOCATION OF SUPPLY & INSTALLATION SHALL BE AS PER INSTRUCTION OF BHEL 
ENGINEER. 
 
. The Consignee Address is: 
 

GP Dehury 
DGM(HR) 
Power Sector , Western Region,  
345 Kingsway, Shreemohini Complex,  
Nagpur – 440001 
Ph:   0712-3048646 
Fax:  0712-3048698  

 
3) Work shall be carried out as per the instruction of DGM/HR of BHEL OR 

Authorized representative of BHEL/ Engineer in charge for this work.. 
 
4) Total work consists of laying of vitrified tiles of 21650 Sq. Ft of area in BHEL 

flats at various locations as detailed below.  
 

5) DETAILS OF BHEL OWNED FLATS LOCATED AT VARIOUS AREAS IN NAGPUR 
IS AS BELOW : 

 
 
Sl No Address Details No of 

Flats 
Area ( 
each Flat) 
in Sq Ft 

Total Area 
in Sq. Ft 

a Vandana 
Apartments , 
Ravi Nagar 
Square, 
Nagpur 

1.)House No 7 & 8 – 3rd  
Floor 
 
2.)House No :5 –  
2nd Floor 

3 650 1950 

b Asha Laxmi 
Apartments 
Ravi Nagar 
Square 

1.)House No  A-
401,402,L401 
( 4th Floor) 
 
2)House No  A-502 
( 5th Floor) 

3 
 
 
1 

850 
 
 
600 

2550 
 
 
600 
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c Sri Krishna 
Apartments 
50, Gowan 
Square, 
Mecosabagh 
Nagpur 

1.)House No : A4, B3 ( 
4th Floor) & B3 (3rd 
Floor) 
 
2)House No D4, E3(3rd 
Floor) & C3 (4th Floor) 

3 
 
 
 
3 

1200 
 
 
 
850 

3600 
 
 
 
2550 

d Pratimbh 
Socity, 
Trimurthy 
Nagar 

1.) House No 5/1, 
5/2,6/1 & 6/2 ( Ground 
Floor) 
2).House No 
(5/3,5/4,6/3 & 6/4( 1st 
Floor) 
3).House No 5/5,5/6,6/5 
& 6/6 ( 2nd Floor) 
4.)House No 5/7,5/8,6/7 
& 6/8 (3 rd Floor) 
 

16 650 10400 

 
TOTAL 

 
29  Nos 

  
21650.00 
Sq Ft 
 

 
The total work shall be carried out in two phase. In first phase, out of total quantity,  
work of 10400 Sq Ft. shall be executed immediately from the date of placements of 
work order. (i.e. work as specified in sr no 5 (d ) above. ) 
 
The second phase of work of 11250 Sq. Ft i.e. 5(a, b & c) above shall be executed after 
April-2008. 
 
BHEL reserves the right to execute the work either of phase one or phase two or both 
phase one & two on placement of work order. 
 
BIDDERS ARE REQUESTED TO QUOTE THE RATES CONSIDERING THE 
BIFURCATION OF WORK (i.e. Phase one & Phase Two) AS SPECIFIED ABOVE. 
PAYMENT SHALL BE AS PER THE ACTUAL QUATUM OF WORK EXECUTED AT SITE. 
 
6)The vendor should visit the actual site of work for acquaintance before submitting their 
Tender and may contact the Consignee at the above address.  
 
8) Vender should ensure that there will be no loss/damage to the property of BHEL and its 
employee household items during execution of this contract. Any loss or damage to the BHEL 
property and its employee household items shall be recovered from vender as decided by 
BHEL. 
 
9) Vendor should cover all his men, equipment and material with suitable Insurance Policies 
against loss of property, life, earning capacity of laboures etc. Vendor has to indemnify BHEL 
from any sort of liabilities on account of such loss/damage.  
 
10) Work shall be carried out strictly as per the BOQ ( Rate Schedule ) and specifications of 
this tender. All the work shall be executed as per the instructions of BHEL engineer. BHEL 
will not provide any T&P, material, manpower etc , as such the rate quoted by bidder shall be 
inclusive of all. 
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11) PATENTS AND TRADEMARKS 
 
Vendor  shall at all times indemnify Purchaser (BHEL)  against all  claims which may be 
made in respect of infringement  of  any rights protected  by  Patent, Registration  of  designs 
or Trademark provided  always that  in  the  event  of any claim in  respect  of  the alleged  
infringement of patent, registered designs  or trade  mark  being  made against  Purchaser,  
Purchaser shall  notify  vendor  who shall at  his  own  expenses either settle any such 
dispute or conduct any litigation that may arise therefrom. 
 
12) DISPUTES 
 
Any  dispute or difference arising under,  or out  of,  or  in  connection with,  or  relating  to  
the Purchase Order shall be settled by arbitration. 
 
13)JURISDICTION 
 
The court of Nagpur shall alone have jurisdiction to decide any dispute arising out of or in 
connection with the Purchase Order. 
 
14)SUB CONTRACT 
 
The purchase order or any part there of shall not be subcontracted, assigned or otherwise 
transferred without obtaining prior consent of the purchaser in writing.  
 
15) OTHER TERMS & CONDITIONS 
 
Purchaser reserves the right to accept or reject any or part of the tender without assigning 
any reasons thereof. Purchaser also reserves the right to increase or decrease the quantities 
of individual items at the time of ordering / installation. 
 
Offers should be valid for SIX months from the due date of opening of tenders. 
 
The site work shall be carried out as per the instruction of BHEL Site Engineer whose 
decision shall be final. 
 
16) DOCUMNENTS 
 
Bidder must submit all the documents as specified in check list and as per qualifying 
requirement of NIT and as specified in this tender. Incomplete offer shall be rejected. 
 
17) On completion of daily work , office area  shall be cleaned by the vender. 
 
18) BHEL will provide water for civil work as per availability from the tapping . In case water 
for construction is not available, same shall be arranged by bidder at their cost. 
 
19) Electricity shall be provider by BHEL free of cost as per availability. In case of no 
power/power failure, bidder shall arrange DG set of required capacity. 
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20) EMD & SD 
 
Bidder  have to submit EMD of Rs 1.50 lakh along with technical bid in the form of cash 
or DD in favour of BHEL. For more detail pl refer Section-15 of this tender. 
 
Security Deposit ( S. D. ) shall be submitted by bidder on award of work as specified in 
Section-15 of this tender. 
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SECTION-5 
 

SPECIAL CONDITIONS OF CONTRACT 
 

OBLIGATIONS OF THE CONTRACTOR (SITE OFFICE, STORES, LABOUR COLONY, TOOLS & 
TACKLES, MEASURING AND MONITORING DEVICES, MATERIALS, CONSUMABLES, 
CONSTRUCTION POWER & WATER etc.) 
5.1  CONSTRUCTION OF SITE OFFICE, STORES, ACCOMODATION FOR LABOURER AND 

STAFF: 
No space/land for labour colony will be provided by BHEL. The bidder has to make his own 
arrangements for labour and staff colony including providing the water, electricity, sanitation, etc on 
bidders cost. 

 5.2     TOOLS AND TACKLES 
5.2.1 
All tools and tackles required for the work have to be arranged by the contractor. 
 
5.5 CONSUMABLES 
 
5.5.1 
The contractor shall provide all consumables required for carrying out the work covered under this 
scope of work & rate quoted shall be inclusive of all those things. 
 
5.5.2 
All consumables to be procured and used for the work shall have prior approval of BHEL engineer in 
regard to brand and quality specification. 
 
5.6 FIELD OFFICE  
 
5.6.1 
The contractor shall make his own arrangements for  office  accommodating necessary equipments, 
tools room for execution of the work. BHEL will not provide any space for office. For necessary 
material , storage area in the quarter shall be provided  as per availability. 
 
5.7 AREA LIGHTING 
 
5.7.1 
Contractor shall arrange adequate floodlights, hand lamps and area lighting. Contractor shall use his 
own materials like cables, fuses, switchboards etc. BHEL will not provide anything in this regard. 
 
5.8 TAXES ,DUTIES, LEVIS 
5.8  
Refer to Clause 2.8.4 of General Conditions of Contract. Notwithstanding anything contained therein, 
the following provisions shall be applicable for this contract. 
 
5.8.1  
The contractor shall pay all (save the specific exclusions as enumerated in this contract) taxes, fees, 
license charges, deposits, duties, tools, royalty, commissions or other charges which may be levied 
on the input goods & services consumed and output goods & services delivered in course of his 
operations in executing the contract.  In case BHEL is forced to pay any of such taxes, BHEL shall 
have the right to recover the same from his bills or otherwise as deemed fit.  
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However, provisions regarding Service Tax and Value Added Tax (VAT) on output services and 
goods shall be as per following clauses. (i.e. Rates quoted by bidder shall be inclusive of all taxes 
and duties except service tax & VAT/WCT ) 
 

5.8.2 Service Tax & Cess on Service Tax 
Service Tax and Cess on Service Tax as applicable on output Services are excluded from contractor’s 
scope; therefore contractor’s price/rates shall be exclusive of Service Tax and Cess on Output 
Services. In case, it becomes mandatory for the contractor under provisions of relevant act/law to 
collect the Service Tax & Cess from BHEL and deposit the same with the concerned tax authorities, 
such applicable amount will be paid by BHEL. Contractor shall submit to BHEL documentary evidence 
of Service Tax registration and remittance record of such tax immediately after depositing the tax with 
concerned authorities. Contractor shall obtain prior written consent from BHEL before billing the 
amount towards such taxes. 
 
With introduction of Cenvat Credit Rules 2004, which came into force w.e.f. 10.09.2004, Excise Duty 
paid on Input Goods including Capital Goods and Service Tax paid on Input Services that are used for 
providing the output services can be taken credit of against the Service Tax payable on output 
services. However BHEL may opt for availing the abatement provision in which case cenvat credit 
may not be available on input duty. 
 

5.8.3 VAT (Sales Tax /WCT)  
As regards Value Added Tax (VAT) on transfer of property in goods involved in Works Contract 
(previously known as Works Contract Tax) applicable as per local laws, the price quoted by the 
contractor shall be exclusive of the same. Where such taxes are required to be paid by the 
contractor, this will be reimbursed on production of proof of payment made to the authorities by the 
Contractor. In any case the Contractor shall register himself with the respective Sales Tax authorities 
of the state and submit proof of such registration to BHEL along with the first RA bill. The contractor 
has to take all necessary steps to minimize tax on input goods by purchasing the materials from 
any registered dealer of the concerned state only. In case contractor opts for composition, it will be 
with the prior express consent of BHEL. Deduction of tax at source shall be made as per the 
provisions of law unless otherwise found exempted. In case tax is deducted at source as per the 
provisions of law, this is to be construed as an advance tax paid by the contractor and no 
reimbursement thereof will be made unless specifically agreed to. 
 
5.8.4 Modalities of Tax Incidence on BHEL 
Wherever the relevant tax laws permit more than one option or methodology for discharging the 
liability of tax/levy/duty, BHEL will have the right to adopt the appropriate one considering the amount 
of tax liability on BHEL/Client as well as procedural simplicity with regard to assessment of the liability. 
The option chosen by BHEL shall be binding on the Contractor for discharging the obligation of BHEL 
in respect of the tax liability to the Contractor.   
 
5.8.5 New Taxes/Levies 
In case the Government imposes any new levy/tax on the output service/ goods/work after award of 
the contract, the same shall be reimbursed by BHEL at actual.  

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer, the 
Bidder/Contractor must convey its impact on his price duly substantiated by documentary evidence in 
support of the same before opening of Price Bid. Claim for any such impact after opening the Price 
Bid will not be considered by BHEL for reimbursement of tax or reassessment of offer.   

 
No reimbursement/recovery on account of increase/reduction in the rate of taxes, levies, duties etc. 
on input goods/services/work shall be made. Such impact shall be taken care of by the Price 
Variation/Adjustment Clause (PVC) if any. In case PVC is not applicable for the contract, Bidder has 
to make his own assessment of the impact of future variation if any, in rates of taxes/duties/ levies etc. 
in his price bid.   
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SECTION-6 
 

SPECIAL CONDITIONS OF CONTRACT 
 

6.0  CONTRACTOR’S OBLIGATION WITH REGARD TO EMPLOYMENT OF SUPERVISORY 
STAFF AND WORKMEN 

6.1        SUPERVISORY STAFF AND LABOUR 
6.1.1 
The contractor shall supply all the skilled/unskilled labour, gas cutters, riggers, sarongs, erectors, 
carpenters, fitters   and electricians, masons, plumbers etc. BHEL reserves the right to decide on the 
suitability of the workers and other personnel who will be employed by the contractor.   BHEL 
reserves the right to insist on removal of any employee of the contractor at any time if he is found to 
be unsuitable and the contractor shall forthwith remove him.  
 
6.1.2 
It is the responsibility of the contractor to engage his workmen in shifts and or on overtime basis for 
achieving the target set by BHEL.  This target may be set to suit BHEL's commitments to its customer 
or to advance date of completion of events or due to other reasons.  The decision of BHEL in regard 
to setting the erection targets will be final and binding on the contractor. 
 
6.1.3 
Contractor   shall   employ only   qualified   and   experienced engineers/supervisors for this job.  They 
shall have professional approach in executing the work having adequate knowledge   and experience 
in the fields. Contractor shall give an organisation chart indicating the staffing pattern. 
 
6.1.4 
The contractor shall engage all the unskilled, skilled and specially skilled labourer including brick 
masons, carpenters, plumbers, electricians, fabricators and fitters etc. and supervisory staff. Only 
trained and competent personnel with previous experience in the job shall be employed. However, 
BHEL reserves the right to decide on the suitability of the workers and other personnel who will be 
employed by the contractor.  BHEL reserves the right to insist on removal of any employee of the 
contractor at any time, if they found him unsuitable. The contractor shall be bound to follow the 
instruction of BHEL. 
 
6.2 INDUSTRIAL RELATIONS AND LABOUR LAWS 
 
6.2.1 
An industrial relations supervisor shall coordinate   for the implementation of local labour laws, 
maintenance of records as required by contract labour (regulation and abolition act) and also 
coordinate with the local labour authorities. Contractor has to ensure minimum wages payment to 
their labours as per the rule of the state and they have to produce documentary evidence to that effect 
to BHEL.   
 
6.2.2 
Contractor shall provide the names and details of Engineer/ Supervisors at the time of mobilization to 
BHEL as per the proposed organization chart. 
 
6.2.3 
In case at any time the contractor is not in a position to deploy the required Engineers/Supervisors 
due to any reason, BHEL shall have the option to deploy their Engineers/supervisors.  The 
expenditure incurred with overheads on this account will be recovered from the contractor's bills. 
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6.2.4  
The contractor's supervisory staff shall execute the work in the most substantial and workmanlike 
manner in the stipulated time. Accuracy of work and aesthetic finish are essential part of this contract. 
They shall be responsible to ensure that the assembly and workmanship conform to dimensions and 
tolerances given in the drawings/ instructions given by BHEL Engineer from time to time. 
 
6.2.5 
The supervisory staff employed by the contractor shall ensure proper outturn of work and discipline on 
the part of the labour put on the job by the contractor and in general, see that the works are carried 
out in a safe and proper manner and in coordination with other labour and staff employed directly   by 
BHEL or other contractors of BHEL or BHEL's Client. 
 
6.2.6 
Contractor will deduct the necessary amount from his employees towards provident fund and 
contribute the equal amount as per Government of India rules. This amount will be deposited regularly 
to the Provident Fund Commissioner and an account code obtained.   Contractor shall submit the 
above account code duly certified by PF Commissioner to BHEL project in-charge. Also all other 
employees’ benefits are to be borne by the contractor as per statutory laws.  
 
6.2.7 
The contractor shall obtain independent Labour License under the Contract Labour  (regulation and 
abolition) Act from the concerned authorities based on the certificate (form-V) issued by the principal 
employer/customer. 
 
6.2.8 
The contractor shall pay for all taxes, fees, license charges, local body clearance, duties, tools, 
royalty, commissions and other charges, Gate passes which may be leviable on account of his 
operation in executing the contract. In case BHEL is forced to make any such payments, BHEL shall 
have the right to recover the same from Contractor’s bills. 
 
6.3 SITE ORGANISATION 
 
The contractor shall provide adequate staffing in the following areas in addition to the staffing 
requirements of execution as instructed/informed by BHEL: 

• Overall Planning, Monitoring & Control  
• Materials Management  
• Quality Control and Quality Assurance 
• Safety, Fire  & Security 
• Industrial Relations and fulfillment of Labour Laws and other statutory obligations. 
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SECTION-7 
SPECIAL CONDITIONS OF CONTRACT  

7.0 OBLIGATIONS OF BHEL  
8.0      FACILITIES PROVIDED BY BHEL 
7.1.1 SPACE FOR CONTRACTOR’S SITE OFFICE & STORES: 
Space for construction of site office and stores for contractor will be provided by BHEL's customer free 
of charge within the project area on As Is Where Is basis. Contractor shall develop the land to suit his 
requirement and hand over after completion of work in clean and debris free condition to the 
satisfaction of BHEL/Client.   

7.1.2 CONSTRUCTION POWER AND WATER 
Construction Power:  As specified in section-5  

Water for Construction:  As specified in section –5.  

7.2 TOOLS & PLANTS 

BHEL will NOT provide any Tools & Plants for this work. 
7.3 CONSUMABLES AND MATERIALS 
BHEL will NOT provide any Consumables and Materials for this work. 
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SECTION-8 
SPECIAL CONDITIONS OF CONTRACT 

8.0 Inspection / Quality Assurance / Quality Control / Statutory Inspection 

8.1 

Various inspection/quality control/quality assurance procedures /methods at various stages of 
erection and commissioning will be as per BHEL quality control procedure/codes and other 
statutory provisions and as per BHEL engineer’s instructions. 

8.2  

Preparation of quality assurance log sheets and protocols with ’s engineers, welding logs and 
other quality control and quality assurance documentation as per BHEL engineer’s 
instructions, is within the scope of work/specification. 

8.3  

A daily logbook should be maintained by every supervisor/ engineer of contractor on the job 
in duplicate (one for BHEL and one for contractor) for detailing and incorporating alignment/ 
clearance/ centering/leveling readings and inspection details of various equipments, 
structures, piping, and others. 

8.4  

All the electrical/mechanical measuring and monitoring devices/ gauges, feeler gauges, 
height gauges, dial gauges, micrometers, precision levels, spirit levels, water level 
micrometers surface plates, straight edges, vernier calipers and all other measuring 
instruments shall be provided by the contractor for checking, leveling, alignment, centering 
etc Of the erected equipments at various stages.   

The instruments/gauges/tools etc provided should be of brand, quality and accuracy specified 
by BHEL engineer and should have necessary calibration and other certificates as per the 
requirements of BHEL engineer. 

8.5  

In the course of erection, it may be necessary to re-check or counter check or finally check 
the work with instruments recently calibrated, recalibrated or of inspection grade gauge/tools 
or special measuring instruments.  Such instruments whenever necessary will be provided by 
BHEL on specific authorization by BHEL engineer. 

8.6  

The instruments mentioned in clause 8.5 shall be drawn by the contractor from BHEL stores 
on the specific authorization and use the same on the specific job for the purpose of 
inspection/ rechecking/counter checking/ finally checking of the work and shall be returned to 
BHEL stores immediately on completion of the inspection. 
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8.7  

Total quality is the watchword of the work and contractor shall strive to achieve the quality 
standards, procedures laid down by BHEL.  He shall follow all the instructions as per BHEL 
drawings and quality standards. Contractor shall provide for the services of quality assurance 
engineer. 

8.8  

The welder’s performance will be reviewed from time to time as per the BHEL standards and 
any welder not performing to the standards set by BHEL will be removed from working. 
Contractor shall arrange for the alternate welders immediately. 

8.9  

All the welders shall carry identity cards as per the pro forma prescribed by BHEL only 
welders duly authorized by BHEL shall be engaged on the work. 

8.10  

Contractor shall ensure speedy alignment and welding of all equipments erected by him soon 
after placement.  Also all alignments, welding, NDT tests required for stage inspection shall 
be completed as per the quality assurance procedures.  

8.11.1  

Any minor rectification or minor repairs of defective work found at during stage inspection 
shall be rectified free of cost, by the contractor. 

8.11.2  

Any major rectification or major repair/major rework of defective work, found out during stage 
inspection as per clause 8.11, but not attributable to contractor shall also be carried out.  
Claims of contractor, if any, shall be governed as per clause 13.1 to 13.8.  

8.12 Statutory Inspection  

8.12.1  

During the statutory inspection, contractor shall provide all the manpower assistance as per 
the requirement within their quoted rate. However, all other arrangements for visiting of 
statutory authorities at site including fee etc shall be borne by BHEL also refer section 5 in 
this regard. 

8.13.0  

BHEL, power sector- western region (PSWR) has already been accredited with ISO 9002 
certification and as such this work is subject to various audits to meet ISO 9002 
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requirements.  One particular aspect, which needs special mention, is about arrangement of 
calibration of instruments by the contractor.  Contractor shall ensure deployment of reliable 
and calibrated MMD (measuring and monitoring devices). The MMD shall have 
test/calibration certificates from authorized/government approved/ accredited agencies 
traceable to national/international standards.   Retesting/recalibration shall also be arranged 
at regular intervals during the period of use as advised by BHEL engineer within the contract 
price.  

The contractor will also have alternate arrangements for such MMD so that work does not 
suffer when the particular equipment/ instrument is sent for re-calibration. Also if any MMD is 
not found fit for use, BHEL shall have the right to stop the use of such item and instruct the 
contractor to deploy proper item and recall i.e. Repeat the readings taken by that instrument, 
failing which BHEL may deploy MMD s and retake the readings at contractor’s cost. 
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Section-9 
Special Conditions 

Safety, Occupational Health and Environmental Management 
 

Introduction:- 
BHEL PSWR has been certified for Environmental Management under ISO 14001:1996 
standard and Occupational Health & Safety under OHSAS 18001 by DNV. In order to comply 
with the above standards, it shall be the endeavor of BHEL and all its subcontractors to meet 
and implement the requirements by following the guidelines issued under Environmental, 
Occupational Health and Safety Management (EHS) manual a copy of which will be available 
with the BHEL Site-in-charge.  
Contractor shall also enter into a “Memorandum of Understanding” as given in clause 9.9 in 
case of award of contract. 

 
9.0 Responsibility Of The Contractor In Respect Of Safety Of Men, Equipment, 

Material And Environment. 
 

9.1 The Contractor Shall   
 

9.1.1   Abide by the Safety Regulations applicable for the Site/Project and in particular as mentioned in 
the booklet “Safe Work Practices” issued by BHEL. Contractors are also to ensure that their 
employees and workmen use safety equipments as stipulated in the Factories Act (Latest 
Revision) during the execution of the work. Failure to use safety equipment as required by BHEL 
Engineer will be a sufficient reason for issuance of memo, which shall become part of Safety 
evaluation of the contractor at the end of the Project. Also all site work may be suspended if it is 
found that the workmen are employing unsafe working practice and all the costs/losses incurred 
due to suspension of work shall be borne by contractor. A comprehensive list of National 
Standards from which the contractor can draw references for complying with various requirements 
under this section is given under 9.10  

 
 

9.1.2 Hold BHEL harmless and indemnified from and against all claims, cost and charges under 
Workmen’s Compensation Act 1923 and 1933 and any amendment thereof and the contractor 
shall be solely responsible for the same. 

 
9.1.3 Abide by the Procedure governing entry/exit of the contractor’s personnel within the 

Customer/Client premises. All the contractors employees shall be permitted to enter only on 
displaying of authorized Photo passes or any other documents as authorized by the 
Customer/Client 

 
 

9.1.4 Be fully responsible for the identity, conduct and integrity of the personnel/ workers engaged by 
them for carrying out the contract work and ensure that none of them are ever engaged in any anti 
national activity 

 
 

9.1.5 Prepare a sign board giving the following information and display it near the work site:       
 

Name of Contractor  
Name of Contractor Site-in-charge & Telephone number 
Job Description in short 
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Date of start of job 
Date of expected completion 
Name of BHEL Site-in-charge. 

9.1.6 Abide by the rules and regulations existing during the contract period as applicable for the 
contractors at the Project premises. 

9.1.7 Observe the timings of work as advised by BHEL Engineer-in-charge for carrying out the 
contract work. 

 

9.2    SPECIAL CONDITIONS 
9.2.1 Safety 
9.2.1.1 Safety Plan 

Before commencing the work, contractor shall submit a  “safety plan” to the authorized 
BHEL official.  The safety plan shall indicate in detail the measures that would be 
taken by the contractor to ensure safety to men, equipment, material and environment 
during execution of the work.  The plan shall take care to satisfy all requirements 
specified hereunder.   

The contractor shall submit “safety plan” before start of work. During negotiations, 
before placing of work order and during execution of the contract, BHEL shall have 
right to review and suggest modifications in the safety plan.  Contractor shall abide by 
BHEL’s decision in this respect. 

9.2.1.2 The contractor shall take all necessary safety precautions and arrange for appropriate 
appliances and/or as per direction of BHEL or it’s authorized person to prevent loss of 
human lives, injuries to men engaged and damage to property and environment. 

 
9.2.1.3 The contractor shall provide to his work force and also ensure the use of  Personnel 

Protection Equipment (PPE) as found necessary and/or as directed and advised by 
BHEL officials without which permission is liable to be denied. 

 
 
Safety helmets conforming to IS 2925/1984 (1990) 
Safety belts conforming to IS 3521/1989 
Safety shoes conforming to IS 1989 part-II /1986(1992) 
Eye and face protection devices conforming to IS 2573/1986(1991), IS   6994 (1973), part-I 

(1991), IS 8807/1978 (1991), IS 8519/1977(1991). 
Other job specific PPEs of standard ISI make as may be prescribed 
 
9.2.1.4 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 

cages, safety nets, ladders, equipment, etc used by the contractor shall be of safe 
design and construction. These shall be tested and certificate of fitness obtained 
before putting them to use and from time to time as instructed by authorized BHEL 
official who shall have the right to ban the use of any item found to be unsafe 

 
9.2.1.5 All electrical equipment, connections and wiring for construction power, its distribution 

and use shall conform to the requirements of Indian Electricity Act and Rules.   Only 
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electricians licensed by the appropriate statutory authority shall be employed by the 
contractor to carryout all types of electrical works.   All electrical appliances including 
portable electric tools used by the contractor shall have safe plugging system to 
source of power and be appropriately earthed. 

9.2.1.6 The contractor shall not use any hand lamp energized by electric power with supply 
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged 
with power source of not more than 24 volts. 

 
9.2.1.7 The contractor shall adopt all fire safety measures as per relevant Indian Standards  

 
9.2.1.8 Where it becomes necessary to provide and/or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provisions and/or 
storage in accordance with the rules and regulations laid down by the relevant 
government acts, such as petroleum act, explosives act, petroleum and carbides of 
calcium manual of the chief controller of explosives, Government of India etc.  The 
contractor in all such matters shall also take prior approval of the authorized BHEL 
official at the site. 

 
9.2.1.9 Proper means of access must be used e.g. ladders, scaffolds, platforms etc. No 

makeshift access such as oil drums or pallets shall be used. Design of these will be in 
accordance with relevant standards and certified by competent persons before use.  

 
9.2.1.10 Temporary arrangements made at Site for lifting , platforms, approach, access etc 

should be properly designed and approved before being put to use. 
 

9.2.1.11 All excavations and openings must be securely and adequately Fenced/barricaded 
and warning signs erected when considered  Necessary as per relevant code of 
practice. 

 
9.2.1.12 No persons shall remove guard rails, covers or protective devices unless authorized 

by a responsible supervisor and alternative precautions have been taken 
 

9.2.1.13 Access ways, means of escape and fire exits shall be clearly marked, kept clear and 
unobstructed at all times 

 
9.2.1.14 Only authorized persons holding relevant license will drive and operate site plant and 

equipments eg cranes, dumpers, excavators, transport vehicles etc 
 

9.2.1.15 Only authorized personnel are allowed to repair, commission electrical equipments. 
 

9.2.1.16 Gas cylinders shall be handled and stored as per Gas Cylinder Rules and relevant 
safe working practices  

 
9.2.1.17 All wastes generated at Site shall be segregated and collected in a designated place 

so as to prevent spillage/contamination/scattering at Site, until the waste is lifted for 
disposal to designated disposal area as advised by BHEL official. 
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9.2.1.18 The contractor shall arrange at his cost (wherever not specified) appropriate 
illumination at all work spots for safe working when natural day light is not adequate for 
clear visibility. 

 
9.2.1.19 The contractor shall train adequate number of workers/ supervisors for administering 

“FIRST AID”. List of competent first aid administers should be prominently displayed. 
 

9.2.1.20 The contractor shall display at strategic places and in adequate numbers the following 
in fluorescent markings 

 
 Emergency telephone numbers 
 Exit, Walkways 
 Safe working load charts for wire ropes, slings, D shackles etc 
 Warning signs 

 
9.2.1.22 The contractor shall be held responsible for any violation of statutory regulations (local, 

state or central) and BHEL instructions that may endanger safety of men, equipment, 
material and environment in his scope of work or other contractors or agencies.  Cost 
of damage, if any, to life and property arising out of such violation of statutory 
regulations and BHEL instructions shall be borne by the contractor. 

 
9.2.1.23 In case of a fatal or disabling injury/accident to any person at construction sites due to 

lapses by the contractor, the contractor as per statutory requirements shall 
compensate the victim and/or his/her dependents.  However, if considered necessary, 
BHEL shall have the right to impose appropriate financial penalty on the contractor 
and recover the same from payments due to the contractor for suitably compensating 
the victim and/or his/her dependents. Before imposing any such penalty, appropriate 
enquiry shall be held by BHEL giving opportunity to the contractor to present his case. 

 
9.2.1.24 In case of any damage to property due to lapses by the contractor, BHEL shall have 

the right to recover cost of such damages from payments due to the contractor after 
holding an appropriate enquiry. 

 
9.2.1.25 In case of any delay in the completion of a job due to mishaps attributable to lapses by 

the contractor, BHEL shall have the right to recover cost of such delay from payments 
due to the contractor after notifying the contractor suitably and giving him opportunity 
to present his case. 

 
9.2.1.26 If the contractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given a reasonable opportunity to do so, and/or if the 
contractor fails to take appropriate safety precautions or to provide necessary safety 
devices and equipment or to carry out instructions regarding safety issued by the 
authorized BHEL official, BHEL shall have the right to take corrective steps at the risk 
and cost of the contractor after giving a notice of not less than seven  days indicating 
the steps that would be taken by BHEL. 

 
9.2.1.27 Emergency Response 

 
9.2.1.27.1 BHEL will have an Emergency Response Plan for each Project Site in consultation 

with the Owner as the case may be, detailing the procedure for mobilization of 
personnel and equipment, and defining the responsibilities of the personnel 
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indicated, in order to prepare for any emergency that may arise in order to ensure 
the priorities of  

 Safeguard of life 
 Protect assets under construction or neighboring  
 Protect environment 
 Resumption of normal operations as soon as the emergency condition is 

called off 
 

All Contractors shall also be part of the Emergency response Plan and the 
personnel so nominated shall be aware of their duties and responsibilities in an 
emergency response situation. 

 
9.2.1.27.2 At least 5% Contractors supervisors and workmen shall undergo training in 

administering ‘First Aid’. The trained persons should represent for all categories of 
work and for all areas of work. Adequate number of trained persons should be 
available for each shift. These first aiders shall be included in the emergency 
response team. Contractor employees and workmen are encouraged to participate 
in first aid training programmes whenever organized by BHEL. 

 
9.2.2       OCCUPATIONAL HEALTH 
 
9.2.2.1 Specific occupational health hazards will be identified through the hazard 

evaluation processes in consultation with BHEL engineers and the necessary 
prevention/reduction/elimination methods implemented.  

 
9.2.2.2 All personnel working in an activity with a potential risk to health shall be made 

aware of all those risks and the actions they must take to reduce/control/eliminate 
the risk 

 
9.2.2.3 Safety coordinator shall conduct periodic checks to ensure that every group of 

workers engaged in similar activities are aware of potential risks to health and the 
actions required to be taken to mitigate the risk  

 
9.2.2.4 In order to protect personnel from associated health hazards, the following main 

areas will be focused 
 Issue of approved Personnel Protective Equipment 
 Verification that the PPEs are adequate/maintained and worn by all staff 

involved in operations that are potentially hazardous to their health 
 Ensure that the personnel deployed are physically fit for the operation/work 

concerned 
 Provide hygienic and sanitary working conditions 

 
9.2.2.5 Contractor workers employees engaged in noise risk areas shall be issued with 

hearing protection aids and the use of the same will be enforced. Further, these 
workers will be educated on the hazards of noise. 

 
9.2.2.6 Contractor workers engaged in dust environment shall be issued with necessary 

dust protection aids and the use of the same shall be enforced. 
 
9.2.2.7 Workers engaged in exposure to bright light/rays as in welding or radiation shall be 

issued with eye protection devices and the use of the same shall be enforced 
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9.2.2.8 Adequate arrangements shall be made to provide safe drinking water  
 
9.2.2.9 Health monitoring records on at least sample basis for contractor employees & 

workmen shall be maintained for persons engaged in specified categories of work. 
These shall include  

 
 Noise induced hearing loss 
 Lung Function test 
 Ergonomic Test 
 Eye Test for Welders, Grinders, Drivers etc 

 
9.2.3.0  HYGIENE and HOUSEKEEPING 
 
9.2.3.1 Good house keeping and proper hygiene is one of the key requirements of 

Occupational Health Safety and Environment management. Towards this the 
contractor shall encourage his workers and supervisors to maintain cleanliness in 
their area of work. 

 
9.2.3.2 The Contractor shall arrange to place waste bins/chutes at convenient locations for 

the collection of scrap and other wastes. The bins shall be clearly marked and 
segregated for metal, non-metal, hazardous and non hazardous wastes. 

 
9.2.3.3 BHEL may take up appropriate remedial measures at the cost of the contractors if 

the contractors fail  good house keeping and if there is an imminent risk of pollution 
 
 
9.2.4 ENVIRONMENT MANAGEMENT 
 
9.2.4.1 BHEL has a sound environmental management system, which is to be maintained 

and implemented by all the contractors. The system allows for project specific 
objectives to be set and developed sensitive to Client requirements, applicable 
environmental legislation and BHEL’s own objectives and policy. BHEL engineers 
will assess and monitor the environmental impact of their work and lay out 
objectives for their minimisation. The contractors shall implement the objectives for 
continual improvement of environmental performance. BHEL shall regularly audit 
environmental impacts and their improvements. 

  
 
 
9.2.4.2 WASTE MANAGEMENT 
 
9.2.4.3.1 The objective of waste management is to ensure the safe and responsible disposal 

of waste, ensuring that it is correctly disposed of and being able to audit the 
process to ensure compliance. 

 
9.2.4.3.2 Chemical wastes if any shall be collected separately and disposed of to BHEL 

designated refuse yard as per BHEL advise 
 
9.2.4.3.3 No dangerous chemicals, noxious waste products or materials will be disposed off 

on or off site without approval obtained through BHEL. 
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9.2.4.3.4 All disposal of wastes generated during construction shall be in accordance with all 

relevant legislation. 
 
9.2.4.3.5 Acid and alkali cleaning wastes shall be neutralised to acceptable norms before 

disposal to the designated area. 
 
9.2.4.3.6 All necessary measures shall be taken to ensure safe collection and disposal of 

waste oils. In particular to ensure the prevention of their discharge into surface 
waters, ground waters, coastal waters or drainages 

 
 

9.3 SUPERVISION 
 

9.3.1 Contractor must provide at least one full time on site safety coordinator when the 
manpower engaged is in excess of 50 for the contract activities in the premises. If 
the manpower is less than 50, the on site safety coordination responsibilities shall 
be assumed by any one of the contractor’s other supervisory staff; however in both 
the cases, the contractor must specify in writing the name of such persons to the 
BHEL Engineer in Charge . 

 
9.3.2 Contractor’s safety coordinator or his supervisor responsible for safety as the case 

may be shall conduct at his work site, and document formal safety inspection and 
audits at least once in a week. Such documents are to be submitted to BHEL 
Engineer in Charge for his review and record. Contractor, supervisor must attend 
all schedule safety meetings as would be intimated to him by the BHEL Engineer in 
Charge. 

 
9.3.3 Before starting work under any contract, the contractor must ensure that a job 

specific safety procedures/field practices as required over and above the safety 
permit conditions are prepared and followed .He should also ensure that all 
supervisors and workers involved understand and follow this procedures /field 
practices. 

 
9.3.4 Contractor must ensure that  in his work site appropriate  display  boards  are put  

displaying   signs for site safety , potential hazards and precautions  required 
 
9.4.0 TRAINING & AWARENESS 
 
9.4.1 Contractor shall deploy experienced supervisors and other manpower who are well 

conversant with the safety and environment regulations of the Project. The 
electricians to be deployed on the job should have wireman license. 

 
9.4.2 All Supervisors & Workmen of the Contractor shall undergo Fire safety 

training/demonstration whenever arranged by BHEL with the help of either 
Customer’s Fire and Safety department or outside faculty so as to acquire 
knowledge of fire prevention and also to be able to make use of appropriate fire 
extinguishers. 

 
9.4.3 Contractor must familiarize himself from BHEL Engineer in Charge about all known 

potential fire, explosion or toxic release hazards related to the contract. He in turn 
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will ensure that same information has been passed to the supervisors and 
workmen  

 
9.4.4 Contractor must ensure that all his supervisors are properly trained and each 

employee has received and understood from his supervisor necessary training and 
briefing about the safety requirement. Necessary document as a means to verify 
that employees have understood the training is to be maintained.  

 
9.4.5 The contractor supervisors shall also give a small safety briefing to all the workmen 

under his charge before undertaking any new work and specially understand the 
safety requirements that are mandatory 

 
 
 
9.5.0 REPORTING 

 
9.5.1 The contractor shall submit report of all accidents, fires and property damage, 

dangerous occurrences to the authorised BHEL official immediately after such 
occurrence but in any case not later than twelve hours of the occurrence.  Such 
report shall be furnished in the manner prescribed by BHEL and also to meet 
statutory requirement. 

 
9.5.2 Any injury sustained by any of the contractor’s employees within the Project 

premises must be reported to BHEL supervisor and FIRST AID should be 
immediately administered. The Contractor shall be responsible for keeping and 
maintaining proper records of Accidents to his personnel.  

 
9.5.3 Contractor must arrange to immediately investigate, properly document and report 

any injury, accident or near miss involving any of his employees and take 
appropriate follow up action. He must furnish within 12 hours of the incident a 
written report to BHEL Engineer in charge and the Safety Section.  

 
9.5.4 According to the Factory Act and the Employees state Insurance Act & regulation, 

any person sustaining any injury within the project premises and absenting himself 
from work for more than 46 hours, his accident report has to be sent to the 
respective Government Authorities. Therefore contractor shall inform the owner’s 
representative such matter immediately  for their needful action. 

 
9.5.5 In addition, contractor shall submit periodic reports on safety to the authorised 

BHEL official from time to time as prescribed. 
 
9.5.6 Before commencing the work, the contractor shall appoint/nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his 
counterpart of BHEL. 

 
9.6 AUDIT REVIEW AND INSPECTION 
 
9.6.1  BHEL shall conduct audit on the contractor performance and compliance with the 

project specific requirements of the Environment and Occupational Health & Safety 
Management systems. The programme of audit shall cover all activities under the 
contract but will focus particularly on high-risk activities. The Construction Manager 
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shall decide the schedule of audit. The audit findings shall be communicated to the 
contractors and necessary remedial action as advised by BHEL Engineers shall be 
under taken within the stipulated time. 

 
9.6.2  Inspections shall be carried out regularly by the contractors and by BHEL 

Engineers on activities, facilities, equipment, documentation, to cover the following 
aspects. 

 
 Compliance with procedures and systems 
 Availability, condition and use of PPEs 
 Condition of maintenance tools, equipments, facilities 
 Availability of fire fighting equipments and its condition 
 Use of fire fighting equipments and first aid kit 
 Awareness of occupational health hazard 
 Awareness of safe working practices 
 Presence of quality supervision 
 Housekeeping 

  
The Safety Co-ordinator shall visit and inspect work sites daily. All unsafe acts, 
unsafe conditions that have imminent potential for causing harm/injury/damage will 
be immediately corrected. He shall maintain a daily logbook giving details of unsafe 
acts or conditions observed and the corrective action taken and recommendations 
for preventing recurrence. Adequacy of corrective actions will be verified 

 
The contractor shall take remedial measures as per the findings of each inspection 

 
Besides the above, the contractor shall  be required to carry out the following  
inspections  

 
Sl 
no 

Equipment Scope of 
inspection 

Inspection 
by 

Schedule 

1 Hand tools To identify 
unsafe/defective 
tool 

User Daily 

2 Power tools To identify 
unsafe/defective 
tool 

User Daily 

3 Fire 
Extinguishers 

To check 
pressure and any 
defect 

User / 
Safety 
Coordinator 

Daily 
 
Every 
month 

4 Lifting 
equipment/tac
les 

To check for 
defects and 
efficacy of brakes 

User 
 
Third party 

Daily 
 
Every Year 

5 PPE To check for 
defects 

User Daily 

 
9.7 NON COMPLIANCE:- 
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9.7.1  NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE 
VIEWED SERIOUSLY AND THE BHEL HAS RIGHT TO IMPOSE FINES ON THE 
CONTRACTOR AS UNDER for every instance of violation noticed: 

 
 

Sl. 
No. Safety Fine  

(in Rs) 
01 Not Wearing Safety Helmet 50/- 
02. Not wearing Safety Belt 100/- 
03. Grinding Without Goggles 50/- 
04. Not using 24 V Supply For Internal Work 500/- 
05. Electrical Plugs Not used for hand Machine 100/- 
06. Not Slinging property 200/- 
07. Using Damaged Sling 200/- 
08. Lifting Cylinders Without Cage 500/- 
09. Not Using Proper Welding Cable With Lot of 

Joints And Not Insulated Property. 200/- 

10. Not Removing Small Scrap From Platforms 200/- 
11. Gas Cutting Without Taking Proper 

Precaution or Not Using Sheet Below 
Gas Cutting 

200/- 

12. Not Maintaining Electric Winches Which are 
Operated Dangerously 500/- 

13. Improper Earthing Of Electrical  T&Ps 500/- 
 
 

Any other non-conformity noticed not listed above will also be fined as deemed fit by 
BHEL. The decision of BHEL engineer is final on the above.  The amount will be 
deducted from running bills of the contractor. The amount collected above will be 
utilised for giving award to the employees who could avoid accident by following 
safety rules. Also the amount will be spent for purchasing the safety appliances and 
supporting the safety activity at site. 

 
9.8 CITATION:-If safety record of the contractor in execution of the awarded job is to the 

satisfaction of safety department of BHEL, issue of an appropriate certificate to 
recognise the safety performance of the contractor may be considered by BHEL after 
completion of the job 

 
9.9 Memorandum of Understanding 
 

After Award Of Work, Contractors Are Required To Enter Into A Memorandum Of 
Understanding As Given Below: 

 
 

Memorandum of Understanding 
BHEL, PSWR is committed to Health, Safety and Environment Policy (EHS Policy) as given 
in the booklet titled “ Safe Working Practices” issued to all contractors. 

 
M/s _________________________  do hereby also commit to the same EHS Policy 
while executing the Contract Number _________ 
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M/s ________________________  shall ensure that safe work practices not limited to the above 
booklet are followed by all construction workers and supervisors. Spirit and content therein 
shall be reached to all workers and supervisors for compliance. 
 
BHEL will be carrying out EHS audits twice a year and M/s __________________ 
shall ensure to close any non-conformity observed/reported within fifteen days. 
 
 
Signed by authorized representative of M/s------------------------------ 
 
Name          : 
 
Place & Date: 
 

9.10 Comprehensive list of National Standards for reference and use wherever applicable 
in the execution of  Civil, Erection and Commissioning  Contracts 

 
 

IS No YEAR  Amd upto  DESCRIPTION 

IS 10204 1982  PORTABLE FIRE EXTINGUISHERS 
MECHANICAL FOAM TYPE 

IS 
10245 1994  SPECIFICATION FOR BREATHING 

APPARATUS 

IS 
10291 1982  SAFETY CODE FOR DRESS DRIVERS IN 

CIVIL ENGINEERING WORKS 

IS 
10658 1983  HIGHER CAPACITY DRY POWDER FIRE 

EXTINGUISHERS (TROLLEY MOUNTED) 

IS 
10662 1992  COLOUR TELEVISION 

IS 
10667 1983  

GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR PROTECTION 
OF FOOT AND LEG 

IS 
11037 1984  ELECTRONIC FAN REGULATORS 

IS 
11057 1984  INDUSTRIAL SAFETY NETS 

IS 
11451 1998  

RECOMMENDATION FOR SAFETY AND 
HEALTH REQUIREMENT RELATING TO 
OCCUPATION EXPOSURE TO ASBESTOS 

IS 1169 1967  PEDESTAL FANS 

IS 1179 1967  
SPECIFICATION FOR EQUIPMENT FOR 
EYE AND FACE PROTECTION DURING 
WELDING 

IS 
11833 1986  DRY POWDER FIRE EXTINGUISHERS 

FOR METAL FIRES 

IS 1987  CODE OF PRACTICE FOR SAFETY 
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11972 PRECAUTION TO BE TAKEN WHEN 
ENTERING A SEWARAGE SYSTEM 

IS 1287 1986  ELECTRIC TOASTER 

IS 
13063 1991  

STRUCTURAL SAFETY OF BUILDINGS 
ON SHALLOW FOUNDATIONS ON 
ROCKS 

IS 
13385 1992  

SPECIFICATIONS FOR FIRE 
EXTINGUISHERS 50 LITRE WHEEL 
MOUNTED WATER TYPE ( GAS 
CARTRIDGES) 

IS 
13386 1992  

SPECIFICATIONS FOR FIRE 
EXTINGUISHERS 50 LITRE 
MECHANICAL FOAM TYPE 

IS 
13415 1992  CODE OF SAFETY FOR PROTECTIVE 

BARRIERS IN AND AROUND BUILDINGS 

IS 
13416 1992  

RECOMMENDATIONS FOR PREVENTIVE 
MEASURES AGAINST HAZARDS AT 
WORKING PLACE PART 1 TO PART 5 

IS 
13430 1992  

CODE OF PRACTICE FOR SAFETY 
DURING ADDITIONAL CONSTRUCTION 
AND ALTERATION TO EXISTING 
BUILDINGS 

IS 
13849 1993  PORTABLE FIRE EXTINGUISHERS DRY 

POWDER TYPE ( CONSTANT PRESSURE) 

IS 1446 1985  CLASSIFICATION OF DANGEROUS 
GOODS (FIRST REVISION) 

IS 1476 1979  REFRIGERATORS 

IS 1641 1988  

CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): GENERAL 
PRINCIPLES OF FIRE GRADING AND 
CLASSIFICATION 

IS 1642 1989  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS- DETAILS OF 
CONSTRUCTION 

IS 1643 1988  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): EXPOSURE 
HAZARD 

IS 1646 1997  
CODE OF PRACTICE FOR FIRE SAFETY 
OF BUILDINGS (GENERAL): ELECTRICAL 
INSTALLATIONS 

IS 1904 1986  
CODE OF PRACTICE FOR DESIGN AND 
CONSTRUCTION OF FOUNDATIONS IN 
SOIL 

IS 1905 1987  STRUCTURAL SAFETY OF BUILDINGS 
MASONARY WALLS 

IS 2082 1985  ELECTRICAL GEYSERS 

IS 2171 1985  PORTABLE FIRE EXTINGUISHERS DRY 
POWDER TYPE (CARTRIDGE) 
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IS 2309 1989  
PRACTICE FOR THE PROTECTION OF 
BUILDINGS AND ALLIED BUILDINGS 
AGAINST LIGHTENING 

IS 2312 1967  EXHAUST FANS 

IS 2361 1994  SPECIFICATION FOR BUILDING GRIPS – 
FIRST REVISION 

IS 2418 1977  TUBULAR FLUORSCENT LAMPS IS 2418 
(FT-1) 

IS 2750 1964  STEEL SCAFFOLDINGS 

IS 2762 1964  SAFE WORKING LOADS IN KGS FOR 
WIRE ROPE SLINGS 

IS 2878 1986  
FIRE EXTINGUISHERS CARBON 
DIOXIDE TYPE (PORTABLE AND 
TROLLEY MOUNTED) 

IS 2925 1984  SPECIFICATION FOR INDUSTRIAL 
SAFETY HELMETS 

IS 3016 1982  
CODE OF PRACTICE FOR FIRE 
PRECAUTIONS IN WELDING AND 
CUTTING OPERATIONS- FIRST 
REVISION 

IS 3315 1974  DESERT COOLERS 

IS 3521 1989  INDUSTRIAL SAFETY BELTS AND 
HARNESS 

IS 368 1983  IMMERSION WATER HEATERS 

IS 3696 1991  SAFETY CODE OF SCAFFOLDS AND 
LADDERS PART 1 TO 2 

IS 3737 1996  
LEATHER SAFETY BOOTS FOR 
WORKERS IN HEAVY METAL 
INDUSTRIES 

IS 374 1979  CEILING FANS INCLUDING 
REGULATORS 

IS 3764 1992  EXCAVATION WORK – CODE OF SAFETY 

IS 3786 1983  

METHOD FOR COMPUTATION OF 
FREQUENCY AND SEVERITY RATES FOR 
INDUSTRIAL INJURIES AND 
CLASSIFICATION OF INDUSTRIAL 
ACCIDENTS 

IS 3935 1966  CODE OF PRACTICE FOR COMPOSITE 
CONSTRUCTION 

IS 4014 1967  CODE OF PRACTICE FOR STEEL 
TUBULAR SCAFFOLDING 

IS 4081 1986  SAFETY CODE FOR BLASTING AND 
RELATED DRILLING OPERATIONS 

IS 4082 1977 1996  
STACKING AND STORAGE OF 
CONSTRUCTION MATERIALS AND 
COMPONENTS AT SITE 

IS 4130 1991  DEMOLITION OF BUILDINGS – CODE 
OF SAFETY PART 1 TO 2 



 

BHE/PW/PUR/WR-QTR-CVL/524             39              SIGN OF BIDDER WITH SEAL 

IS 4138 1977  SAFETY CODE FOR WORKING IN 
COMPRESSED AIR (FIRST REVISION) 

IS 4155 1966  
GLOSSARY OF TERMS RELATING TO 
CHEMICAL AND RADIATION HAZARDS 
AND HAZARDOUS CHEMICALS 

IS 4209 1967  CODE OF SAFETY FOR CHEMICAL 
LABORATORY 

IS 4250 1980  FOOD MIXERS 

IS 4262 1967  CODE OF SAFETY FOR SULFURIC ACID 

IS 4756 1978  SAFETY CODE FOR TUNNELING WORK 

IS 4912 1978  
SAFETY REQUIREMENTS FOR FLOOR 
AND WALL OPENINGS, RAILINGS AND 
TOE BOARDS 

IS 5121 1969  SAFETY CODE FOR PILING AND OTHER 
DEEP FOUNDATIONS 

IS 5182 1969 1982  METHODS FOR MEASUREMENT OF AIR 
POLLUTION 

IS 5184 1969  CODE OF SAFETY FOR HYDROFLUORIC 
ACID 

IS 5216 1982 2000  
RECOMMENDATIONS ON SAFETY 
PROCEDURES AND PRACTICE IN 
ELECTRICAL WORK PART I AND II 

IS 555 1979  TABLE FANS 

IS 5557 1995  INDUSTRIAL AND SAFETY LINED 
RUBBER BOOTS ( SECOND REVISION) 

IS 5916 1970  
SAFETY CODE FOR CONSTRUCTION 
INVOLVING USE OF HOR BITUMINOUS 
MATERIALS 

IS 5983 1980  SPECIFICATION FOR EYE PROTECTORS 
– FIRST REVISION 

IS 6234 1986  PORTABLE FIRE EXTINGUISHERS 
WATER TYPE ( STORED PRESSURE) 

IS 692 1994  
CRITERIA FOR SAFETY AND DESIGN OF 
STRUCTURES SUBJECTED TO 
UNDERGROUND BLASTS 

IS 6994 1973  SPECIFICATION FOR SAFETY GLOVES 

IS 7155 1986  CODE OF RECOMMENDED PRACTICE 
FOR CONVEYOR SAFETY (PART 1 TO 8) 

IS 7205 1974  SAFETY CODE FOR ERECTION OF 
STRUCTURAL STEEL WORK 

IS 7293 1974  SAFETY CODE FOR WORKING WITH 
CONSTRUCTION MACHINERY 

IS 7323 1994  GUIDELINES FOR OPERATIONS OF 
RESERVOIRS 

IS 7812 1975  CODE OF SAFETY FOR MERCURY 

IS 7969 1975  SAFETY CODE FOR HANDLING AND 
STORAGE OF BUILDING MATERIALS 
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IS 8089 1976  
CODE OF SAFE PRACTICE FOR LAYOUT 
OF OUTSIDE FACILITIES IN AN 
INDUSTRIAL PLANT 

IS 8091 1976  CODE OF PRACTICE FOR INDUSTRIAL 
PLANT LAYOUT 

IS 8095 1976  ACCIDENTS PREVENTION TAGS 

IS 818 1968 1997  

CODE OF PRACTICE FOR SAFETY AND 
HEALTH REQUIREMENTS IN ELECTRIC 
AND GAS WELDING, AND CUTTING 
OPERATIONS 

IS 8448 1989  AUTOMATIC LINE VOLTAGE 
CORRECTOR (STABILISER) 

IS 8519 1977  
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR BODY 
PROTECTION 

IS 8520 1977  
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR EYE, FACE 
AND EAR PROTECTION 

IS 875 1987  STRUCTURAL SAFETY OF BUILDING: 
LOADING STANDARD PART 1 TO 5 

IS 8807 1978  
GUIDE FOR SELECTION OF INDUSTRIAL 
SAFETY EQUIPMENT FOR PROTECTION 
OF ARMS AND HANDS 

IS 8978 1985  INSTANTANEOUS WATER HEATERS 

IS 8989 1978  SAFETY CODE FOR ERECTION OF 
CONCRETE FRAMED STRUCTURES 

IS 940 1989  PORTABLE FIRE EXTINGUISHERS 
WATER TYPE ( GAS CARTRIDGE) 

IS 9457 1980  SAFETY COLOURS AND SIGNS 

IS 9679 1980  CODE OF SAFETY FOR WORK 
ENVIRONMENTAL MONITORING 

IS 9706 1997  

CODE OF PRACTICE FOR THE 
CONSTRUCTION OF AERIAL RPEWAYS 
FOR THE TRANSPORTATION OF 
MATERIAL 

IS 9759 1981  GUIDELINES FOR DEWATERING 
DURING CONSTRUCTION 

IS 9815 1989  
SERVO MOTOR OPERATED LINE 
VOLTAGE CORRECTOR (SERVO 
STABILISER) 

IS 9944 1992  
RECOMMENDATIONS ON SAFE 
WORKING LOAD FOR NATURAL AND 
MAN-MADE FIBRE ROPE SLINGS 

IS 996 1979  SINGLE PHASE ELECTRIC MOTORS 

ISO 
3873 1977  SAFETY HELMET 
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SECTION-10 
SPECIAL CONDITIONS OF CONTRACT 

10.0    Drawings and Documents 
 
10.1  
The detailed drawings, specifications available with BHEL engineers will also form part of this tender 
specification. Revision of drawings/documents may take place due to various considerations as is 
normal in such large project. Work will have to be carried out as per revised drawings/ documents. 
These documents will be made available to the contractor during execution of work at site. 
 
10.2  
One set of necessary drawings/documents to carry out the erection work will be furnished to the 
contractor by BHEL on loan that shall be returned to BHEL after completion of the work. Contractor's 
personnel shall take care of these documents given to them. 
 
10.3  
The data furnished in various sections and appendices and the drawings enclosed with this tender 
specification describe the equipment to be installed, tested and commissioned under this 
specification, briefly. However, the changes in the design and in the quantity may be expected to 
occur as is usual in any such large scale of works. 
 
10.4  
If any error or ambiguity is discovered in the specification/information contained in the documents/ 
drawings and tender, the contractor shall forthwith bring the same to the notice of BHEL before 
submission of offer.  
 
10.5 
In case an ambiguity is detected after award of work, the same must be brought to the notice of bhel 
before commencement of the work/activity. BHEL's interpretation in such cases will be final and 
binding on the contractor. 
 
10.6  
In case of any conflict between general instructions to tenderers, general conditions of contract 
contained in sections 1 & 2 respectively and special conditions of contract contained in sections 4 to 
15 and appendices, provisions contained in special conditions of contract in sections 4 to 15 and 
appendices shall prevail. 
 
10.7 
In case of discrepancy between quoted item rate and corresponding amount in the Rate Schedule, 
the quoted item rates shall be reckoned as correct and amount recalculated. Quoted item 
rates shall also prevail for arriving at the total price. Evaluation of offer will be done by BHEL on Total 
Price of the Rate Schedule. 
 
10.8 
Bank Guarantees to be furnished by the Contractor towards Security Deposit and Performance 
Guarantee (Last 5% payment against Workmanship Warranty/Defect Liability) shall have a claim 
period of six months over and above the validity period required for the case. 
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SECTION-11 
SPECIAL CONDITIONS OF CONTRACT 

11.0 TIME SCHEDULE, MOBILIZATION, PROGRESS, PLANNING AND MONITORING, 
COMPLETION, AND VARIATIONS etc. 

11.1 
CONTRACTOR HAS TO MOBILISE THEIR MATERIALS, RESOURCES AND WORK FORCE SO AS TO 
START THE WORK WITHIN 07 DAYS OF FAX/TELEGRAPHIC INTIMATION OF AWARD OF WORK. 
FURTHER MOBILIZATION OF FRESH RESOURCES AND AUGMENTATION OF EXISTING RESOURCES 
SHALL BE DONE IN CONSULATATION WITH BHEL IN ALL THE AREAS IN SUCH A MANNER THAT THE 
ENTIRE WORK IS COMPLETED WITHIN THE CONTRACT PERIOD.  
 

Total Contract Time Schedule: 4 (Four ) Months  ( i.e. Phase one work in two month & phase 
two work in another two months ) 
11.1.2 GRACE PERIOD 
 
Grace period of ONE MONTH beyond the contract period of four month is provided for this contract. 
However, all milestone events as per actual requirement of project schedule shall have to be achieved 
by the contractor without taking recourse to the Grace Period.   
11.2 Progress Monitoring, Contract Extension and Over Run 
 
11.2.1 Progress Monitoring 
 
Progress will be reviewed periodically (daily / weekly / monthly) including month end review vis-a-vis 
the plans drawn as above. The contractor shall submit periodical progress reports, and other reports / 
information including manpower, consumables etc as desired by BHEL. 
 
11.2.2 Ascertaining and Establishing the Reasons for Shortfall 
                 
The onus probandi that the causes leading to extension of the contract period is not due to any 
reasons attributable to the contractor is on him (the contractor). Review of the performance as stated 
vide Clause 11.2.1 above will be made considering the availability of components to be erected and 
other inputs / constraints over which the contractor has no control. The programme will be reviewed 
area-wise and the following facts will be recorded in case of shortfall at the end of every month: 
   
11.2.2.1  
A)   Work specified in this tender not achieved owing to non-availability of fronts. 
         
B) Work specified in this tender not achieved owing to non-availability of materials. 
    
11.2.2.2 Work specified in this tender not achieved owing to non-availability of tools  and plants, 

manpower and consumables by the contractor or any other reason attributable to the  
contractor. 

 
11.2.2.3 Work specified in this tender not achieved due to any other reasons not attributable to the 

contractor. 
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11.3 Contract Extension 
 
11.3.1 
If the completion of work as detailed in these specification gets delayed beyond the end of contract 
period and grace period then depending on the balance work  left out, BHEL at its discretion may 
extend the contract.  
 
11.3.2 
A joint programme shall be drawn for the work to be completed during the extended contract period. 
Review of the program and record of shortfall as describe vide clause 11.2.2 shall be done during the 
extended period. The overrun charges will be paid in proportion to the achievement of the respective 
month vis-à-vis the plan for the month (for assessing the performance, the agreed plan shall be 
reduced by shortfall attributable to the BHEL). BHEL may disallow contractor’s claim for over run 
charges, if the monthly programme as mentioned here not made by him.  
 
11.3.3 
The part of extension attributable to the contractor, if any, in total contract extension shall be 
exhausted first i.e. immediately after end of grace period. This shall be followed by the extension on 
account of force majeure conditions, if any, and lastly on account of BHEL. 
 
11.4 Overrun Compensation 
Not applicable to this contract 
 
 
11.5 Price Variation  
Agreed price/rate shall remain firm through out the contract period including grace period and 
extended period thereof. No price variation/adjustment shall be applicable for this contract and clause 
No.2.15 of General Conditions of Contract shall not be applicable.  
 
11.6 Interest Bearing Recoverable Advance  
 
Interest bearing (rate of interest will be 1% per annum more than bank interest rate, on monthly 
reducing balance basis) recoverable advance limited to 5% of the contract value may be paid by 
BHEL at its discretion depending on the merit of the case against receipt & acceptance of bank 
guarantee from the contractor for the amount sought. This bank guarantee (BG) shall be valid at 
least for one year or the recovery duration. In case recovery of dues does not get completed within 
the aforesaid BG validity period, the contractor must renew the validity of BG or submit fresh BG for 
the outstanding amount and remaining recovery period. BHEL is entitled to make recovery of the 
entire outstanding amount in case the contractor fails to comply with the BG requirement as above.  
 
Recovery of dues will be made minimum @ 10% of the admitted gross running bill amount from the 
first applicable running bill onwards till entire due (principal plus interest) is recovered. In the event 
sufficient time duration is not left for recovery @10%, the rate of recovery shall be suitably enhanced 
so that entire due is recovered within the contract period (including extensions granted or foreclosure 
if any).  
 
11.7 Definition of Work Completion 
The contractor’s scope of work under these specifications will deem to have been completed in all 
respect, only when all the activities are completed satisfactorily and so certified by BHEL site in 
charge. The decision of BHEL in this regard shall be final and binding on the contractor. 
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11.8   SECURED ADVANCE 
No Secured advance is payable under this contract. 
 
 
11.9    SPLITTING OF WORK 
BHEL reserves the right to split up the work and award to more than one agency in case contractor 
fails to provide adequate resources, manpower etc. to achieve the desired progress of work  
 
 
11.10 ) QUANTITY VARIATION 
 
The quantity of items in BOM is approximate based on estimate and may vary. The payment 
of these items will be made as per actual qty at site with quoted unit rate. The quoted rates 
will be valid for any Quantity Variation of each item.     
 
11.11Liquidated damages ( L D ) 
 
L D shall be applicable as per General Terms & Conditions ( GCC ) of  contract. 

 
 

11.12 EXTRA WORK 
 
Rate for Extra work if any required to be executed at site shall be worked out on the following basis.  

 
 Rate shall be derived  from the similar nature of item from existing Schedule of Item 

rates. 
 

 If no similar items are available in existing Schedule, the same shall be worked out as 
per Analysis of rates of CPWD- 1997 Edition by applying current rate of materials & 
labour obtained from authentic sources or Finished rate of CPWD (Delhi Schedule of 
Rate) – 1997 edition plus applicable PVC. 
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SECTION-12 
 

SPECIAL CONDITIONS OF CONTRACT 
12.0    TERMS OF PAYMENT 
12.0.1 
The contractor shall submit his monthly on account bills with all the details required by BHEL 
on specified date every month covering progress of work in all respects and areas from the 
25th of previous calendar month to 24th of the current month. 
 
12.0.2 
Clause 2.6 of general conditions of contract shall be referred to as regards mode of payment, 
and measurement of the work completed.  
 
12.0.3  
Release of payment in each running bill will be restricted to 95% of the value of work 
admitted, as per the percentage break-up for the stage of work completion stipulated vide 
clauses hereinafter.  
The 5% thus remaining shall be on account of workmanship guarantee of work executed. The 
same will be released after completion of the guarantee period of 12 months from the date of 
completion of entire work as certified by BHEL.  
However, this amount may be released earlier (including before completion of work) subject 
to receipt and acceptance of bank guarantee of equal amount in BHEL’s prescribed format 
and the BG shall be kept valid till completion of such guarantee period and an additional six 
months claim period. This is also subject to the condition that the contractor has started the 
work and also furnished/remitted the initial Security Deposit as per contract. 
 
12.0.4 
The payment for running bills will normally be released within around 30 days of submission 
of running bill with measurement sheets. Contractor shall make his own arrangement for 
making payment of impending labour wages and other dues in the meanwhile.  
 
12.0.5 
BHEL will release payment through Electronic Fund Transfer (EFT)/RTGS. In order to 
implement this system, the following details are to be furnished by the Contractor pertaining 
to his Bank Accounts where proceeds will be transferred through BHEL’s banker: 
 

1. Name of the Company 
2. Name of Bank 
3. Name of Bank Branch 
4. City/Place 
5. Account Number 
6. Account type 
7. IFSC code of the Bank Branch 
8. MICR Code of the Bank Branch 

 

BHEL may also choose to release payment by other alternative modes as suitable. 
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12.1.0           STAGES OF PROGRESSIVE PAYMENTS 

Subject to any deductions, which BHEL may be authorized to make under the contract, the contractor 
shall on the certificate of the engineer at site be entitled for payment as under. 

 
12.1.1 
The percentage of payment for progressive completion of work in various categories of work shall be 
as under:  
 
A) 100% of agreed item rate will be released for the completed work against monthly RA Bills.  
 
.  
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SECTION-13 
SPECIAL CONDITIONS OF CONTRACT 

13.0 DETAILS TO BE FURNISHED BY THE BIDDERS 
 Apart from other details called for in the tender document under the various other provisions, the 
following details shall be submitted by the tenderers along with their offers (Technical Bid). Please 
also refer the checklist furnished in the beginning of the Tender Specification. 

13.1 

Contractor shall submit his HQ and Site organization charts. 

13.2 

Contractor shall submit tentative month-wise plan to match the Completion Schedule as in Section-11 
of Special Conditions of Contract. 

13.3 

Contractor shall furnish the list of major tools and plants owned by them as well as T&P deployment 
plan for this work. 

13.4 

Contractor shall furnish the names of engineers, supervisors, and other specialized staff working with 
him for more than two years. 

13.5  

Contractor shall furnish month-wise deployment plan of manpower.  
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SECTION-14 
SPECIAL CONDITIONS OF CONTRACT 

14.0    Insurance 
 
5.9 INSURANCE: 

 
a) THE CONTRACTOR HAS TO ARRANGE ON HIS OWN, INSURANCE FOR ALL MATERIALS LIKE 
CEMENT AND OTHER BOUGHT OUT ITEMS, AND FOR THEIR ALL T & P AND OTHER FIXED ASSETS 
WHICH THEY MAY HAVE TO ACQUIRE AND DEPLOY AT SITE. IT IS ALSO THE RESPONSIBILITY OF THE 
CONTRACTOR TO ARRANGE FOR ACCIDENT RISK POLICY/WORKMEN COMPENSATION POLICY. THE 
CONTRACTOR HAS TO ARRANGE ON HIS OWN INSURANCE FOR THEIR SUPPLIED MATERIALS LIKE 
CEMENT,AND OTHER VALUABLE BUILDING MATERIALS DURING ITS TRANSPORT, STORAGE, TILL IT 
GOES TO THE PERMANENT WORK.  
 
(b ) It is the entire responsibility of the contractor to insure his workmen against accident and 
injury while at work as required by the relevant rules and to pay compensation, if any, to their 
workmen as per workmen's compensation act. The contractor has also to insure his staff 
against accident/injury.  The contractor has to take insurance cover for his tools and plants, 
assets etc. 
 
(c) These insurance covers have to be taken prior to start of his work at the subject project 
and he shall make available the Policy to BHEL Site in-charge for necessary verification 
before commencement of work. However, irrespective of such verification/acceptance, the 
sole responsibility to maintain adequate insurance cover for his workmen, T&P, assets etc. at 
all times during the period of contract shall lie with the contractor. Regarding the aforesaid 
insurance cover, the contractor shall directly deal with the Insurance Company for all matters 
regarding the insurance in his scope. 
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SECTION-15 

 
 

SPECIAL CONDITIONS OF CONTRACT 
 
15.0      Earnest Money Deposit (EMD) & Security Deposit (SD)  
 
15.1     Earnest Money Deposit:  
 
15.1.1  Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to 

execute the work after it is awarded to him. The Earnest Money Deposit shall be Rs. 
1,50,000/- (Rupees  One Lakh Fifty thousand  Only). 
 
One time EMD will be Rs. 2 lakhs.   
 
EMD is to be collected in cash (as permissible under Income Tax Act), Pay order or Demand 
Draft only. DD SHOULD BE MADE IN FAVOR OF—‘BHARAT HEAVY ELECTRICALS 
LIMITED’’  
 
 

15.1.2 EMD by the Tenderer will be forfeited as per Tender Documents if,  
 
         i) After opening the tender, the tenderer revokes his tender within the validity period or 

increases his earlier quoted rates. 
 
         ii) The tenderer does not commence the work within the period as per LOI / Contract. In case 

the LOI / contract is silent in this regard then within 15 days after award of contract. 
 
15.1.3 EMD shall not carry any interest. 
 
15.1.3.9 (a ) In the case of unsuccessful bidders, the Earnest Money will be refunded to them 

after acceptance of tender by successful bidder.  
 
 
15.2       Security Deposit 
 
15.2.1 Security Deposit should be collected from the successful tenderer. The rate of Security 

Deposit will be as below: 
Value of Work Rate of SD 

Up to Rs. 10 lakhs 10% 
 

Above Rs. 10 lakhs up to Rs.50 lakhs 1 lakh + 7.5% of the amount exceeding Rs. 10 
lakhs. 
 

Above Rs. 50 lakhs Rs 4 lakhs + 5% of the amount exceeding Rs. 50 
lakhs 

 
The Security Deposit shall be collected before start of the work by the contractor. 

   
15.2.2 Security Deposit may be furnished in any one of the following forms  
 
  i)       Cash (as permissible under the Income Tax Act) 
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 ii)        Pay Order, Demand Draft in favor of BHEL. 
 
iii)        Local cheques of scheduled banks, subject to realization. 
 

Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras 
etc.  

      (Certificates should be held in the name of Contractor furnishing the security and duly pledged in 
favor of BHEL and discharged on the back). 

 
Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the Companies 

Act subject to a maximum of 50% of the total security deposit value.  The balance 50% 
has to be remitted either by cash or in the other form of security. The Bank Guarantee 
format should have the approval of BHEL.  
 

Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the 
Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly 
discharged on the back.  

 
Security deposit can also be recovered at the rate of 10% from the running bills. However in such 

cases at least 50% of the Security Deposit should be collected by DD/Bank Guarantee 
before start of the work and the balance 50% may be recovered from the running bills.                         

 
EMD of the successful tenderer may be converted and adjusted against the security deposit or 

specific request by the contractor.  
 

The security deposit shall not carry any interest. 
 

NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 
hypothecation or endorsement on the documents in favor of BHEL. However, BHEL will not be 
liable or responsible in any manner for the collection of interest or renewal of the documents or in 
any other matter connected therewith.  

 
15.2.3 Security deposit shall not be refunded to the contractor except in accordance with the 

terms of the contract. 
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APPENDIX-I 
 

LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGES ON 
SHARING BASIS 

 
 

 
    
NO T&P WILL BE PROVIDED BY BHEL TO THE CONTRACTOR FOR THIS PROJECT . 
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APPENDIX- II 

 
ANALYSIS OF UNIT RATE QUOTED 

 
 

SL.NO. DESCRIPTION % OF QUOTED RATE REMARKS 

01 SITE FACILITIES VIZ., ELECTRICITY, 
WATER OTHER INFRASTRUCTURE. 

  

02 SALARY AND WAGES + 
RETRENCHMENT BENEFITS 

  

03 CONSUMABLES   

04 T&P DEPRECIATION & 
MAINTENANCE 

  

05 ESTABLISHMENT & 
ADMINISTRATIVE EXPENSES  

  

06 OVERHEADS   

07 PROFIT   

 
                
                                               
 

SIGNATURE OF THE TENDERER                                                  
 
        DATE: 
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APPENDIX-III 
FORMAT FOR MONTH-WISE MANPOWER DEPLOYMENT PLAN 
(CATEGORY-WISE NUMBERS TO BE INDICATED FOR EACH MONTH) 

 
MONTHS SL. 

NO. 
CATEGORY 

1 2 3 4 5 6 7 8 9 10 SO ON 

01 RESIDENT ENGINEER            

02  ENGINEERS            

03  SUPERVISORS            

04 MATERIALS MANAGEMENT SUPERVISORS            

05 SAFETY ENGINEER            

06 WELDER            

07 PLUMBERS            

08 CARPENTERS            

09 BAR BENDERS            

10 TRUCK/TRAILER DRIVERS, CONCRETE 

MIXTURE OPERATORS 

           

11 SAFETY ENGINEER            

12 STORE KEEPERS            

13 ELECTRICIANS            

14 SEMISKILLED/ UNSKILLED WORKERS            

15 MASONS            

SO 

ON 

            

 MONTH WISE TOTAL            
SIGNATURE OF TENDERER 

DATE: 
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APPENDIX-IV 

CONCURRENT COMMITMENTS 
 

SN FULL POSTAL ADRESS 
OF CLIENT AND NAME 
OF OFFICER IN-
CHARGE 

DESCRIPTION OF THE 
WORK 

VALUE OF 
THE 
CONTRACT 

COMMENC-
EMENT DATE 

SCHEDU-
LED 
COMPLE-
TION 

% COMPL-
TD. AS ON 
DATE 

ANTICIPA-
TED 
COMPLN. 
DATE 

REMARKS 

         

 
 
 
DATE             SIGNATURE OF THE TENDERER
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APPENDIX–V 

DETAILS OF SIMILAR WORK DONE DURING THE LAST SEVEN YEARS 

SL.NO. FULL POSTAL 
ADDRESS OF CLIENT 
& NAME OF OFFICER 
IN CHARGE 

DESCRIP-
TION OF 
WORK 

VALUE OF 
CONTRAC
T 

DATE OF 
AWARD OF 
WORK 

DATE OF 
COMMENCE
MENT OF 
WORK 

ACTUAL 
COMPLETION 
TIME  
(MONTHS) 

DATE OF ACTUAL 
COMPLETION OF WORK 

REMARKS 

1  

 

       

2  

 

       

3  

 

       

4  

 

       

5  

 

       

6  

 

       

BIDDERS SHALL ENCLOSE COPIES OF DETAILED WORK ORDER (GIVING BILL OF QUANTITIES AND SCOPE OF WORK) AND COMPLETION CERTIFICATE IN 
SUPPORT OF THIS STATEMENT.   

 


