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IMPORTANT NOTE

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART
OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL.

THIS TENDER SPECIFICATION ISSUED TO:

M/S
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T Bharat Heavy Electricals Limited

T (A Govt. Of India Undertaking)
Power Sector — Northren Region,
Plot No. 25, Sector - 16A
ISO 9001-2000, ISO 14001 ’ J
and OHSAS 18001 certified Distt. Gautam Budh Nagar, NOIDA - 201 301.INDIA
company Phone: 0091-0120-2515476 / 2515464 | 2515479
Fax 091-0120-2515464 / 2515467
Sub-Contract and Purch
tb-on ”“;e;{t‘_ urchase Email: sku@bhelpsnr.co.in / msd@bhelpsnr.co.in
TENDER NOTICE

Sealed tenders are invited from the contractors fulfilling qualifying
requirements for the “Architectural Consultancy Services for Design, Development
of Construction Plan, Structural / Civil Drgs, Specifications, Schedule, Estimate &
Other Inputs necessary for Floating Tenders to engage Construction Agency, Co-
Ordination / Supervision during Construction Stage of the Plant Residential Complex
at Kosti Thermal Power Project (4x125 MW Units), Kosti, Sudan of M/s NEC, Sudan.”

TENDER NO. BHEL: NR(SCT):HSG:ARCH:KOSTI:453

QUALIFYING REQUIREMENTS:

1.0 The tenderer should be a Sudanese Company.

2.0 The party should have the experience of providing Architectural
Consultancy Services of similar nature as covered in this tender for
Housing / Shopping Complexes as per following details;

“Tenderer should have executed during last seven years, One single
contract of similar work of value of around SDD 31 millions
(Sudanese Dinars Thirty One Millions only) and above ‘OR’ Two
contracts of similar work with value of each of around SDD 19.5
millions (Sudanese Dinars Nineteen point Five Millions only) and
above ‘OR’ Three contracts of similar work with value of each of
around SDD 15.6 millions (Sudanese Dinars Fifteen Point Six
Millions only) and above”. ( Considered 1 USD = Rs. 39.18 and 1
USD=SDD 203.76)

3.0 “Bidders selection is subject to approval of BHEL’s customer M/s
NEC, Sudan for this work”

NOTES:

(i) The Tender Documents comprise of following;
(a) General Conditions of Contract, Special Conditions of Contract, Tender Notice,
Project Synopsis etc. — 76 Pages
(b) Rate Schedule — 04 Pages
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(i) Tender Documents with complete details are hosted in this web page. Bidder(s)
intending to participate may download the tender document from the web site.

(iii) Bidder(s) can also obtain hard copy of tender documents from this office.
Tender documents (non transferable) will be issued on all working days between
09.30 Hrs. to 12.30 Hrs within the issue period i.e upfo 11.12.2007. Request for
issue of tender document should clearly indicate Tender No. and work and the
request letter should be addressed to the undersigned at the address given
above.

(iv) Tenders shall be submitted addressed to “Resident Manager, BHEL” at the address
given below latest by 11.12.2007 before opening of technical bids commences.
Technical bids shall be opened at 15.30 Hrs. (Sudanese Time) on 11.12.2007 at
following address;

Bharat Heavy Electricals Ltd. (kH Office)
Khartoum Alamarat,

Street No. 9—West Side,

Block No. B/10 — H12

KH. Sudan

(v) Earnest Money Deposit (EMD) : Refundable, Non-interest bearing EMD of SDD
7,80,100/- shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft in
favour of “Bharat Heavy Electricals Limited” payable at Khartoum, Sudan.

(vi) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, will
not be considered.

(vii) All corrigenda, addenda, amendments and clarifications to this Tender will be
hosted in this web page and not in the newspaper. Bidders shall keep themselves
updated with all such amendments.

(vii) BHEL reserves the right to accept or reject any or all tenders without assigning
any reason whatsoever.

(ix) BHEL takes no responsibility for any delay/loss of documents or correspondences
sent by courier/post.

Sr. DGM/SCP
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Bharat Heavy Electricals Limited

FTErEr (A Govt. Of India Undertaking)
Power Sector — Northren Region,
ISO 9001-2000, ISO 14001 _ Plot No. 25, Sector - 16A,
and OHSAS 18001 certified Distt. Gautam Budh Nagar, NOIDA - 201 301.INDIA
company Phone: 0091-0120-2515476 / 2515464 / 2515479
Sub-Contract and Fax 091-0120-2515464 / 2515467
Purchase Deptt. Email: sku@bhelpsnr.co.in / msd@bhelpsnr.co.in

TENDER NOTICE- Newspaper

LAST DATE OF SALE 1 11.12.2007
DUE DATE 1 11.12.2007
DATE OF OPENING 1 11.12.2007

NIT NO./ NAME OF WORK

TENDER NO. BHEL: NR(SCT):HSG:ARCH:KOSTI:453

Sealed tenders are invited from the contractors fulfilling qualifying requirements
for the “Architectural Consultancy Services for Design, Development of
Construction Plan, Structural / Civil Drgs, Specifications, Schedule, Estimate &
Other Inputs necessary for Floating Tenders to engage Construction Agency, Co-
Ordination / Supervision during Construction Stage of the Plant Residential
Complex at Kosti Thermal Power Project (4x125 MW Units), Kosti, Sudan of M/s
NEC, Sudan

NOTES:

1. The complete tender documents can be downloaded from BHEL Web Site,
www.bhel.com.

2. Bidder(s) can also obtain hard copy of the tender documents from this office at
the address given above.

Sr. DGM/SCP
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Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector — Northren Region,
Plot No. 25, Sector - 16A,
Distt. Gautam Budh Nagar, NOIDA - 201 301.INDIA

PROCEDURE FOR SUBMISSION OF SEALED TENDERS:

The tenderers must submit their tenders as required in two parts in separate sealed
covers prominently superscribed as Part-l Technical bid and Part-ll ,Price bid also
indicating on each of the cover tender specification no., date and time as mentioned in
tender notice.

TECHNICAL BID (COVER-)

Except Price bid Part-ll, complete set of tender document consisting of General
conditions of Contract, “Technical specification & Special terms and condition” ( Part-I)
issued by BHEL shall be enclosed in Part | Technical Bid only. All schedules, data
sheets and details called for in the specification shall also be submitted along with
technical bid. All details / Data / Schedules including offer letter duly signed and
stamped are to be submitted in duplicate.

PRICE BID (COVER-II)

Tenderers may please note that price bid is to be submitted only in original copy of
Tender i.e. Price bid (Part-11) issued by BHEL and no duplicate copy of same is required.

These Two separate covers i.e. cover | & Il shall together be enclosed in a third
envelope (Cover-lll) and this sealed cover shall be superscribed with tender
specification No., due date, time and submitted to officer inviting tender as indicated in
tender notice on or before due date as indicated.

Page 7



PROJECT SYNOPSIS

Kosti Thermal Power Project to be constructed is a greenfield project with 4x125 MW
Thermal units having gas/oil fired boilers & aux., steam turnbine generators & aux.,
BFPs, switchyard etc. to be executed on EPC basis by BHEL at Sudan. The owner of
the Project is National Electricity Corporation(NEC), Sudan, which is a Govt. of Sudan
entity. The plant will supply electricity to South & West Sudan.

Kosti lies south of Khartoum (Capital of sudan) on an Asphalt road with latitude 13.10 N
and longitude 090.14E. The Kosti site is centrally located just 350 KM south of Khrtoum.
The river Nile is passing near by and the site has easy connectivity by road and rail.

Distance of project site from Port of Sudan (only port in Sudan) is 1200 km and the
project site is about 600 Mtrs. from Highway.

Temperature Data:
(@) Maximum ambient tempurature : 45DegC
(b) Minimum ambient tempurature : 16 DegC

Mean(Design) annual humidity:
(@) Maximum 71% in August
(b) Minimum 26% in April

Wind Data:
(@) Maximum speed of wind 11 Km/h
(b) Wind direction is Southern ( May to September) and Northern in the rest of
the year.
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SECTION- |
GENERAL INSTRUCTIONS TO TENDERERS

This tender specification as a whole, furnishing all the details and other
documents as required in the following pages, shall be duly signed and sent
in a sealed cover (IN DUPLICATE) super-scribing the name of work as given in
the tender notice.

The tender shall be addressed to : OFFICER INVITING TENDER AS
INDICATED IN THE TENDER NOTICE.

Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER
POST " and shall be posted with due allowance for any postal delay. The
tenders received after the due date and time of opening are liable to be
rejected. Offers received by Telegram/telex/ Fax/ E-mail/ Internet may be
considered as per terms of NIT.

Tenders shall be opened at the time and date as specified in the tender notice
in the presence of such of those tenderers or their authorised representatives
who may be present.

The tenderers shall closely peruse all the clauses, specifications and drawings
indicated in the Tender Documents before quoting. Should the tenderer have
any doubt about the meaning of any portion of the Tender Specifications or find
discrepancies / omission in the Drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, scope of
work etc., he shall atonce contact the authority inviting the tender for
clarification before the submission of the tender.

Before tendering, the tenderers are advised to inspect the site of work and the
environments and be acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour. No claim will be
entertained later on grounds of lack of knowledge.

Tenderer must fill up all the schedules and furnish all the required information as
per the instructions given in various sections of the tender specification. Each
and every page of the Tender Specification must be SIGNED, STAMPED AND
SUBMITTED ALONG WITH THE OFFER by the Tenderer in token of complete
acceptance thereof. The information furnished shall be complete by itself.

The tenderer shall quote the rates in English Language and international numerals.
These rates shall be entered in figures as well as in words. In case of
difference in rates between words and figures THE LESSER OF THE TWO
will be treated as valid rate. For the purpose of tender, the metric system of
units shall be used.

All entries in the tender shall either be typed or be written in ink. Erasure and
over writings are not permitted and may render such tenders liable to summary
rejection. All cancellations and insertions shall be duly attested by the
tenderer.
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10

1.

11.2

11.3

11.4

11.6

QUALIFICATIONS OF TENDERERS : Only tenderers who have previous
experience in the work of this nature and description detailed in this
tender specification are expected to quote for this work. Offers from tenderers
who do not have proven and established experience in the field are not likely
to be considered.

DATA TO BE ENCLOSED : Full information shall be given by the tenderer in
respect of the following. Non submission of these information may lead to
rejection of the offer.

FINANCIAL STATUS : Financial viability as per proforma enclosed at
ANNEXURE-"A’

INCOME TAX CERTIFICATES : A Certificate of Income tax clearance from the
appropriate authority in the forms prescribed therefor duly indicating annual
turnover. These certificates shall be valid for one year from the date of issue
or for the period prescribed therein for all tenders submitted during the period.

PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by
documentary evidence) of the various service rendered in progress for each
similar works by the tenderer indicating the particulars and value of each work,
the site location, the duration, date of completion etc., strictly as per proforma
enclosed at ANNEXURE-B.

ORGANISATION CHART : The organisation pattern that are totally available
with him and that will be employed by the tenderer for this work in the form of
monthwise and categorywise deployment plan duly indicating the number of
Engineers, Supervisors, skilled and unskilled workers etc., as per proforma
enclosed at ANNEXURE-'C".

An attested copy of the Power of Attorney, in case the tender is signed by an
individual other than the sole Proprietor, shall also be attached.

IN CASE OF AN INDIVIDUAL : His full name, experience, address and
nature of business.
OR

IN CASE OF PARTNERSHIP FIRMS : The names of all the partners with
addresses and their experience. A copy of the partnership deed/ instrument
of Partnership duly certified by a Notary Public shall be enclosed.

OR

IN CASE OF COMPANIES : Date and place of registration including date of

commencement certificate in case of public companies and the nature of
business carried or by the Company. Certified copies of memorandum and
Articles of Association are also to be furnished. Also indicate names,
addresses and experience of the Directors.

A list of tools and tackles (including cranes, tractor-trailers, winches,
Derricks, welding sets etc., wherever applicable) that the tenderer is having
and those that will be deployed on this job as per proforma enclosed at
ANNEXURE-"D".
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11.8 Analysis of unit rate quoted as per proforma enclosed at ANNEXURE-'E".
11.9 Declaration sheet as per proforma enclosed at ANNEXURE-'F".
11.10 In addition to the above, the particulars required elsewhere in tender documents.

11.11 Checklist and schedule of general particulars duly filled in, signed and stamped
as per ANNEXURE-'G".

NOTE : In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed
with the tender need to be furnished neatly typed, signed and stamped in the
given formats only (in the form of separate sheets ) failing which the tender
may be considered as incomplete and is liable for rejection. Documentary proofs
wherever necessary also need to be enclosed.

12 EARNEST MONEY DEPOSIT : Every tender must be accompanied by the
prescribed amount of Earnest Money Deposit in any one of the following forms.

NOTE : Bank Guarantee, Cheques, Currency Notes, Money Orders or Postal Orders
will not be accepted.

12.1  Cash ( As permissible under Income Tax Act) : The amount should be
remitted by the party to the Cashier of Bharat Heavy Electricals Limited and
cash receipt issued by him shall be enclosed alongwith the tender.

12.2 Pay Order or Demand Draft in favour of Bharat Heavy Electricals Limited, Noida.

12.3 Tenders received without Earnest Money in full in the manner prescribed above
will not be considered.

12.4 The Earnest Money Deposit of the successful tenderer will be retained towards
part of Security Deposit.

12.5 In the case of unsuccessful tenderers, the Earnest Money will be refunded
normally within fifteen days of acceptance of award of work by the successful
tenderer.

12.6 BHEL reserves the right of forfeiture of Earnest Money deposit in case
the successful tenderer,

(a) After opening of Tender, revokes his tender within the validity period or
increases his earlier quoted rates.

(b) Does not commence the work within the period as per LOI/Contract. In
case the LOI/Contract is silent in this regard then within 15 days after award
of contract.

12.7 EMD shall not carry any interest.

12.8 Tenderers, who so ever desires, may deposit one time Earnest Money
Deposit of Rs. 2,00,000/- in cash ( As permissible under Income Tax Act )
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13

14

15

16

16.1

16.2

/DD/pay order only with the cashier of BHEL. Tenderers who furnish one time
EMD as above, will not be required to furnish EMD time and again alongwith
their tenders submitted to BHEL/ PSNR. However they will be required to
indicate the cash receipt No. and date of one time EMD in all their tenders.

AUTHORISATION AND ATTESTATION : Tenders shall be signed by persons
duly authorised / empowered to do so. Certified copies of such authority and
relevant documents shall be submitted alongwith the tenders.

VALIDITY OF OFFER : THE OFFER SHALL BE KEPT OPEN FOR
ACCEPTANCE FOR A MINIMUM PERIOD OF SIX MONTHS FROM THE
DATE OF OPENING OF TENDERS. In case Bharat Heavy Electricals Limited
calls for negotiations, such negotiations shall not amount to cancellation or
withdrawal of the original offer which shall be binding on the tenderers.

EXECUTION OF CONTRACT :The successful tenderer's responsibility under this
contract commences from the date of issue of the Letter of Intent by Bharat
Heavy Electricals Limited. The successful tenderer shall be required to execute
an agreement in the prescribed form as per ANNEXURE-'I' with the BHEL within
a reasonable time after the acceptance of his tender and in any case before
submitting the first bill for payment.

SECURITY DEPOSIT : Upon acceptance of tender, the successful tenderer
must deposit the required amount of security deposit within the time specified
in the Letter of Intent for satisfactory completion of work.
The total amount of Security Deposit shall be as follows :

(@) In case of work costing upto 10 lakhs : 10% of the contract value.

(b). In case of work costing above Rs 10 lakhs and upto Rs 50 lakhs : 1 Lakh
+ 7.5 % of the amount exceeding Rs. 10 Lakhs.

(c). In case of work costing more than Rs 50 lakhs : 4 Lakhs + 5 % of the
amount exceeding Rs. 50 Lakhs.

The Security Deposit will be deposited within 15 days from the date of issue
of Letter of Intent but before start of work in any one of the following forms :-

(a) The total Security Deposit as indicated in the Letter of Intent in cash ( As
permissible under Income Tax Act).

(b) Pay Order, Demand Draft in favour of BHEL.

(c) Local cheques of scheduled banks, subject to realization.

(d) Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc.

(Certificates should be held in the name of Contractor furnishing the security
and duly pledged in favour of BHEL and discharged on the back).
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16.3

(e) Bank Guarantee from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act subject to a maximum of 50% of the total
security deposit value. The balance 50% has to be remitted either by cash or
in the other form of security. The Bank Guarantee format should have the
approval of BHEL.

(f) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial
Institutions as defined in the Companies Act . The FDR should be in the
name of the contractor, A/C BHEL, duly discharged on the back.

(g) Security deposit can also be recovered at the rate of 10% from the running
bills. However in such cases at least 50% of the Security Deposit should be
collected before start of the work and the balance 50% may be recovered
from the running bills.

(h) EMD of the successful tenderer shall be converted and adjusted against the
security deposit.

The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SI. No. (d) and (f) above will be subject

16.4

16.5

16.6

16.7

16.8

16.9

to hypothecation or endorsement on the documents in favour of BHEL. However,
BHEL will not be liable or responsible in any manner for the collection of interest
or renewal of the documents or in any other matter connected therewith.

Security deposit shall not be refunded to the contractor except in accordance with
the terms of the contract.

The validity of the Bank Guarantee furnished towards Security Deposit under (e)
above shall be upto the period of completion of work as stipulated in the Letter
of Intent + 1 month and the same will be kept valid by proper renewal till the
satisfactory completion of the Guarantee Period.

If the value of the work done at any time exceeds the accepted agreement
value, the Security Deposit shall be correspondingly enhanced and the extra
Security Deposit shall be immediately deposited by the Contractor or recovered
from payments due to him.

Failure to deposit the Security Deposit within the stipulated time, may lead to
forfeiture of Earnest Money Deposit and Cancellation of the award of work.

If any part of Security Deposit of the Contractor is held in the form of approved
securities, it shall be kept transferred in the name of Bharat Heavy Electricals
Limited, in such a manner that the same can be realised fully without referring
to the Contractor. BHEL shall not be responsible for any depreciation in the
value of the Security while in BHEL's custody or for any loss of interest thereon.

BHEL reserves the right of forfeiture of Security Deposit in addition to other
claims and penalties in the event of the contractor's failure to fulfil any of the
contractual obligations or in the event of termination of contract as per terms and
conditions of contract. BHEL reserves the right to set off the Security Deposit,
against any claims of any other contracts with BHEL.
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16.10 RETURN OF SECURITY DEPOSIT : If the contractor fully performs and

17

18

18.1

18.2

18.3

18.4

18.5

completes the work in all respects to the entire satisfaction of BHEL and
presents an absolute "No Demand Certificate" in the prescribed form and
returns properties belonging to BHEL taken, borrowed or hired by him for
carrying out the said works, half the amount of Security Deposit will be released
to the contractor after deducting all costs, expenses and other amounts that are
to be paid to BHEL under this or other contracts entered into with the
Contractor. It may be noted that in no case the Security Deposit shall be
refunded / released prior to passing of final bill. Balance half of the amount
of Security Deposit will be released only after the Guarantee Period is over.

NOTE : All the BGs are to be submitted as per BHEL/PSNR performa.

No interest shall be payable by BHEL on Earnest Money Deposit, Security
Deposit or on any moneys due to the contractor.

REJECTION OF TENDER AND OTHER CONDITIONS :

The acceptance of Tender will rest with BHEL which does not bind itself to
accept the lowest tender or any tender and reserves to itself full rights for
the following without assigning any reasons whatsoever.

(a) To reject any or all of the tenders.
(b) To split up the work amongst two or more Tenderers.
(c) To award the work in part.

(d) In either of the contingencies stated in (b) and (c) above to modify the time
for completion suitably.

Conditional and un-witnessed tenders, tenders containing absurd or unworkable
rates and amounts, tenders which are incomplete or otherwise considered
defective and tenders not in accordance with the tender conditions,
specifications, etc., are liable to be rejected.

If a tenderer expires after the submission of his tender or after the acceptance
of his tender, BHEL may at its discretion, cancel such tender. If a partner of a
firm expires after the submission of the tender or after the acceptance of the
tender, BHEL may cancel such tender at its discretion unless the firm retains
its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or
by changes in the composition of the firm made subsequent to the execution of
the contract. BHEL may, however, recognise such Power of Attorney and
changes after obtaining proper legal advice, the cost of which will be
chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL
reserves the right to reject such tender at any stage or to cancel the contract, if
awarded and forfeit the Earnest Money/ Security Deposit/ any other moneys due.
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18.6

18.7

18.8

18.9

19.0

19.1

19.2

19.3

19.4

19.5

19.6 °

Canvassing in any form in connection with the tender is strictly prohibited and
the tenders submitted by the contractor who resorts to canvassing are
liable to be rejected.

Should a tenderer or contractor or in the case of a firm or Company of
contractors/ one or more of its Partners/ share holders / Directors have a
relation or relations employed in BHEL, the authority inviting tender shall be
informed to the fact alongwith the offer, failing this BHEL may, at its sole
discretion reject the tender or cancel the contract and forfeit the Earnest
Money/ Security Deposit

The successful tender should not sub-contract the part or complete work
detailed in the tender specification without written permission of BHEL. The
tenderer is solely responsible to BHEL for the work awarded to him.

NO DEVIATIONS to the tender conditions will normally be accepted. however,
if the tenderer insists for certain deviations to the conditions, financial
implication thereof shall be loaded to the quoted price for evaluating the
tenderer's offer.

SECTION -1i
GENERAL TERMS AND CONDITIONS

The following terms and expressions shall have the meaning hereby assigned
to them except where the context otherwise requires.

BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals Limited, a
Company registered under the Indian Companies Act, 1956, with its Registered
Office at BHEL HOUSE, SIRI FORT, NEW DELHI-110049 or its authorised
officers or its Engineer or other employees authorised to deal with any matters
with which these persons are concerned, on its behalf.

"GENERAL MANAGER' shall mean the Officer in Administrative charge of the
contracting Unit of BHEL.

"ENGINEER' or'ENGINEER-IN-CHARGE' shall mean Engineer deputed by
BHEL. The terms includes Deputy General Manager, Construction Manager,
Resident Manager, Site Engineer, Resident Engineer and Assistant Site
Engineer of BHEL at the site as well as the officers in charge at Head Office.

"SITE' shall mean the place or places at which the plants/ equipment are to be
erected and services are to be performed as per the specifications of this Tender.

"CLIENTS OF BHEL' or 'CUSTOMER' shall mean the project authorities

to whom BHEL is supplying the equipment.
CONTRACTOR' shall mean the individual, firm or company who enters

into contract with BHEL and shall include their executors, administrators,
successors and permitted assigns.
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19.7

19.8

19.9

19.10

19.11

19.12

19.13

19.14

19.15

19.16

19.17

"CONTRACT' or 'CONTRACT DOCUMENT' shall mean and include the

agreement, the work order, the accepted appendices of rates,
Schedules of Quantities, if any, General Conditions of Contract, Special
Conditions of Contract, Instructions to Tenderers, the drawings, the technical
specifications, the special specifications, if any, the tender documents and the
Letter of Intent/ Acceptance letter issued by BHEL. Any conditions or terms
stipulated by the tenderer in the tender documents or subsequent letters shall
not form part of the Contract unless specifically accepted in writing by BHEL in
the Letter of Intent and incorporated in the Agreement.

"GENERAL CONDITIONS OF CONTRACT' shall mean the ‘Instructions to

Tenderers' and "General Conditions of Contract' pertaining to the work detailed.

"TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical

Specifications, appendices, Site information and drawings pertaining to the
work for which the tenderers are required to submit their offer. Individual
Specifications Number will be assigned to each tender specifications.

"TENDER DOCUMENTS' shall mean the General Conditions of Contract
(19.8) and Tender Specifications (19.9).

'LETTER OF INTENT' shall mean the intimation by a letter / telegram /
telex / fax to the tenderer that the tender has been accepted in accordance with
provisions contained in the letter. The responsibility of the contractor
commences from the date of issue of this letter and all the terms and
conditions of contract are applicable from this date.

"COMPLETION TIME' shall mean the period by date specified in the
Letter of Intent or date mutually agreed upon for handing over the erected
equipment/ plant which are found acceptable by the Engineer being of required
standard and conforming to the specifications of the Contract.

"PLANT' shall mean and connote the entire assembly of the plant and
equipment covered by the Contract.

"EQUIPMENT' shall mean all equipment, machineries, materials, structurals,
electricals and other components of the plant covered by the Contract.

"TESTS' shall mean and include such test or tests to be carried out by the
contractor as are prescribed in the Contract or considered necessary by BHEL
in order to ascertain the quality, workmanship, performance and efficiency
of the contracted work or part there of.

"APPROVED', 'DIRECTED' or 'INSTRUCTED' shall mean approved, directed
or instructed by BHEL.

"WORK' or 'CONTRACT WORK' shall mean and include supply of all
categories of labour, specified consumables, tools and tackles required for
complete and satisfactory site transportation, handling, stacking, storing,
erecting, testing and commissioning of the equipment to the entire
satisfaction of BHEL.
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19.18

19.19

19.20

19.21

20

21

22

23

23.1

23.2

23.3

"SINGULAR' and "PLURAL' etc. Words carrying singular number shall
also include plural and vice versa where the context so requires. Words
importing masculine gender shall be taken to include the feminine gender and
words importing persons shall include any Company or Association or Body of
Individuals, whether incorporated or not.

"HEADINGS' The headings in these General Conditions are solely for the
purpose of facilitating reference and shall not be deemed to be part thereof or be
taken into consideration in the interpretation or construction thereof or the
contract.

"MONTH' shall mean calendar month.

"WRITING' shall include any manuscript, type written or printed statement
under the signature or seal as the case may be.

LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The
Contract shall be governed by the Law for the time being in force in the Republic
of India. The Civil Court at Delhi/ New Delhi, having ordinary Original Civil
Jurisdiction shall alone have exclusive jurisdiction in regard to all claims in
respect of this Contract.

ISSUE OF NOTICE The Contractor shall furnish to the Engineer, the name,
designation and address of his authorised agent and all complaints, notices,
communications and references shall be deemed to have been duly given to
the Contractor, if delivered to the Contractor or his authorised agent or left at
or posted to the address either of the contractor or his authorised agent and
shall be deemed to have been so given in the case of posting on the day on
which they would have reached such address in the ordinary course of post or
at which they were so delivered or left.

USE OF LAND No land belonging to BHEL or its customer under temporary
possession of BHEL shall be occupied by the Contractor without the written
permission of BHEL.

COMMENCEMENT AND COMPLETION OF WORK

The contractor shall commence the work within the time indicated in the
Letter of Intent and shall proceed with the same with due expedition without
delay.

If the successful tenderer fails to commence the work within the stipulated time,
BHEL, at its sole discretion, will have the right to cancel the contract. His Earnest
Money and/ or Security Deposit will stand forfeited without any further
reference to him without prejudice to any and all of BHEL's other rights and
remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of
BHEL.
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23.4 The transported equipment, erected /constructed plant or work performed

24

24 .1

242

24.3

24.4

24.5

24.6

24.7

24.8

24.9

2410

2411

under the Contract, as the case may be, shall be taken over when it has been
completed in all respects and/or satisfactorily put into operation at site.

MEASUREMENT OF WORK AND MODE OF PAYMENT
All payments due to the contractor shall be made by "Account Payee' Cheques.

For progress/ running bill payments, the contractor shall present detailed
measurement sheets in ftriplicate duly indicating all relevant details based on
technical documents and connected drawings for the work done during the
month/ period under different categories in line with terms of payment as per
Letter of Intent. The basis of arriving at the quantities/ weights shall be the
relevant documents and drawings released by BHEL. These measurement
sheets shall be prepared jointly with Engineer and signed by both the parties.

These measurement sheets will be checked by the Engineer and
quantities and percentages eligible for payment wunder different groups
shall be decided by him. The abstract of quantities and percentages so arrived
at based on the terms of payment shall be entered in the Measurement Book
and signed by both the parties.

Based on the above quantities, contractor shall prepare the bills in the
prescribed proforma and work out the financial value. These will be entered in
the Measurement Book and signed by both the parties. Payment shall be
made by BHEL after effecting the recoveries due from the contractor.

All recoveries due from the contractor for the month / period shall be effected
in full from corresponding running bills unless specific approval from Competent
authority is obtained to the contrary.

Measurement shall be restricted to that quantity for which it is required to
ascertain the financial liability of BHEL under this contract.

Measurement shall be taken jointly by persons duly authorised by BHEL and the
Contractor.

The Contractor shall bear the expenditure involved, if any, in making the
measurements and testing of materials to be used/ used in the work. The
Contractor shall, without extra cost to BHEL, provide all the assistance with
appliances and other things necessary for measurement.

If, at any time due to any reason whatsoever, it becomes necessary to re-
measure the work done, in full or in part, the expenses towards such
remeasurement shall be borne by the Contractor.

Passing of bills covered by such measurements does not amount to
acceptance by BHEL of the completion of the work measured. Any left out
work has to be completed by the Contractor, as directed.

Final measurement bill shall be prepared in the proforma prescribed for the
purpose, based on the certificate issued by the Engineer that the entire work as
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25

25.1

25.2

25.3

254

stipulated in the tender specifications has been completed in all respects to the
entire satisfaction of BHEL. The Contractor shall give unqualified 'No Claim'
and 'No Demand' certificates. All the tools and tackles loaned to him should
be returned in condition satisfactory to BHEL. The abstract of final
quantities and financial values shall also be entered in the Measurement Book
and signed by both the parties. The final bill shall be paid within a reasonable
time after completion of the work. After the payment of final bill, only the
guarantee obligation percentage value shall remain unpaid which shall be
released in accordance with clause 32.

RIGHTS OF BHEL

BHEL reserves to itself the following rights in respect of this contract without
entitling the contractor to any compensation.

To get the work done through another agency at the risk and cost of the
contractor, in the event of poor progress or the contractor's inability to progress
the work for completion as stipulated in the contract, poor quality of work,
persistent disregard of instructions of BHEL, assignment, transfer, subletting of
the contracted work without written permission of BHEL, non-fulfilment of any
contractual obligations etc. and to claim / recover compensation for such losses
from the contractor including BHEL's supervision charges and overheads from
Security Deposit/ other dues.

To withdraw any portion of work and / or to restrict/ alter quantum of work as
indicated in the contract during the progress of work and get it done through
another agency and/ or by the departmental labour to suit BHEL's
commitments to its customer or in case BHEL decides to advance the
completion due to other emergent reasons/ BHEL's obligation to its customer.
To terminate the contract after due notice and forfeit the Security Deposit and
recover the loss sustained in getting the balance work done through other
agencies in addition to liquidated damages in the event of :

(a) Contractor's continued poor progress.

(b) Withdrawal from or abandonment of the work before completion of the work.
(c) Corrupt act of the contractor.

(d) Insolvency of the contractor.

(e) Persistent disregard of the instructions of BHEL.

(f) Assignment, transfer, subletting of the contract work without BHEL's written
permission.

(g) Non-fulfillment of any contractual obligations.

To recover any moneys due from the Contractor from out of any moneys due to
the Contractor under this or any other Contract or from the Security Deposit.
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25.5

25.6

25.7

To claim compensation for losses sustained including BHEL's supervision
charges and overheads in case of termination of contract and to levy
liquidated damages for delay in completion of work, at the rate of 1/2% of the
contract value per week of delay or part thereof subject to a ceiling of 10% of
the contract value.

To determine the Contract or to restrict the quantum of work and pay for the
portion of work done in case BHEL's contract with its customer is terminated for
any reason.

To effect recoveries from any amounts due to the contractor under this or any
other contract or in any other form the moneys which BHEL is forced to
pay to anybody due to contractor's failure to fulfil any of his obligations.

25.8 To restrict or increase the quantity and nature of work to suit site requirements,

25.9

25.10

25.11

26

26.1

26.2

26.3

since the tender specification is based on preliminary documents and quantities
furnished therein are indicative and approximate and the rates quoted shall not
be subject to revision.

To deploy BHEL's skiled and semiskiled workmen in case of
emergency / poor progress/ deficiency in skill on the part of the employees of
the contractor and to recover the expenditure on account of the same from
the moneys due to the contractor.

While every endeavor will be made by BHEL to this end, BHEL can not
guarantee uninterrupted work due to conditions beyond its control. The
Contractor will not be entitled to any compensation/ extra payment on this
account.

In the event of any dispute of technical nature, the decision of BHEL shall be final
and binding on the Contractor.

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS, ETC.

The following are the responsibilities of the Contractor in respect of observance
of local laws, employment of personnel, payment of taxes etc.:

As far as possible, unskilled workers shall be engaged from the local areas in
which the work is being executed.

The contractor at all times during the continuance of this contract, shall in all
his dealings with the local labour for the time being employed on or in
connection with the work, have due regard to all local festivals, religious and
other customs.

The Contractor shall comply with all State and Central Laws, Statutory
Rules, Regulations, etc., such as The payment of wages Act, The Minimum
Wages Act, The workmen's Compensation Act, The Employer's Liability Act,
The industrial Disputes Act, The Employees' Provident Fund Act, Employees'
State Insurance Scheme, the Contract Labour (Regulations and Abolition Act,
1970)and other Acts, Rules and Regulations for labour as may be enacted
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26.4

26.5

26.6

26.7

26.8

26.9

26.10

26.11

26.12

by the Government during the tenure of the Contract and having force or
jurisdiction at site. The contractor shall give to the local Governing Body, Police
and other concerned Authorities all such notice as may be required under law.

The Contractor, in the event of his engaging 20 or more workmen, will
obtain independent license under the Contract Labour (Regulations and
Abolition Act, 1970) from the concerned authorities based on the certificate
(Form-V) issued by the principal employer/ customer.

The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls,
royalty, commissions or other charges which may be leviable on account
of any of his operations connected with this contract. In case BHEL is forced to
make any such payment, BHEL shall recover the same from the contractor
either from moneys due to him or otherwise as deemed fit.

While BHEL will pay the inspection fees of the Boiler/ Electrical
Inspectorate, all other arrangements for the periodical visits of Boiler/
Electrical Inspector to site, inspection certificates etc. will have to be made by
the contractor at his cost. The contractor will also meet all expenses in
connection with his welder's qualification/ requalification tests etc.

The contractor shall be responsible for the provision of health and sanitary
arrangements more particularly described in the Contract Labour (Regulations
and Abolition Act, 1970) and safety precautions as may be required for safe
and satisfactory execution of the contract.

The contractor shall be responsible for proper accommodation including
adequate medical facilities for the personnel employed by him.

The contractor shall be responsible for the proper behavior and observance of
all regulations by the staff employed by him.

The contractor shall ensure that no damage is caused to any person / property
of other parties working at site. If any such damage is caused, it shall be the
responsibility of the contractor to make good the losses and compensate them.

All the properties/ equipment/ components of BHEL/ its customer loaned with
or without deposit, to the contractor shall remain the properties of BHEL/ its
customer. The contractor shall use such properties for the purpose of
execution of this contract. All such properties/ equipment/ components shall
be taken to be in good condition unless notified to the contrary by the
contractor within 48 hours. The contractor shall return them in good condition
as and when required by BHEL/ its customer. In case of non-return, loss,
damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will be
recovered from the contractor.

It shall not be obligatory on the part of BHEL to supply any tools and tackles or
materials other than those specifically agreed to be given by BHEL.
However, depending upon availability / possibility, BHEL/ its customer's
equipment and other materials may be made available to the contractor on
payment of hire charges as fixed by them , subject to the conditions laid down
by BHEL/ its customer from time to time. Unless paid in advance, such hire and
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other charges shall be recovered from out of dues to the contractor or
security deposit in one installment.

26.13 The contractor shall fully indemnify and keep indemnified BHEL/ its customer
against all claims of whatever nature arising during the course of execution of
this contract.

26.14 In case the contractor is required to undertake any work outside the scope of
this contract, the amount payable shall be as may be mutually agreed upon.

26.15 Any delay in completion of works or non-achievement of periodical targets,
due to reasons attributable to the contractor, will have to be compensated by
the contractor either by increased manpower and resources or by working
extra hours or more than one shift at no extra cost to BHEL.

26.16 The contractor shall execute the work under the conditions usual to such power
plant construction and in conjunction with numerous other operations at site.
The contractor and his personnel shall cooperate and coordinate with other
agencies at project site and proceed in a manner that shall help in the progress
of work at site as a whole.

26.17 The contractor will be directly responsible for payment of wages to his
workmen. A pay-roll sheet giving details of all payments made to the workmen
duly signed by the contractor's representative should be furnished to BHEL, if
called for.

26.18 In case of any class of work for which there is no specification laid down
in the contract, such work shall be carried out in accordance with the
instructions and requirements of the Engineer.

26.19 No levy, payment or charges made or imposed shall be impeached by
reason of any clerical error or by reason of any mistake in the amount levied,
demanded or charged.

26.20 No idle labour charges will be admissible in the event of any stoppage of
work resulting in the contractor's workmen being rendered idle due to any
reason at any time.

26.21 The contractor shall take all reasonable care to protect the materials and the
work till such time the plant / equipment has been taken over by BHEL / its
customer.

26.22 Contractor shall not stop work or abandon the site for whatsoever reason or
dispute, excepting for force majeure conditions. All problems / disputes shall
be separately discussed and settled without effecting the progress of work.
Stoppage or abandonment of work, other than under force majeure conditions,
shall be treated as breach of work of contract and dealt with accordingly.

26.23 The contractor shall keep the area of work clean and shall remove the debris
etc. while executing day-to-day work. Upon completion of work, the contractor
shall remove from the vicinity of work, all scrap, packing materials, rubbish,
unused and other materials and deposit them in places specified by the
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26.24

26.25

27

271

27.2

27.3

Engineer. The contractor will also demolish all the hutments, sheds, offices, etc.
constructed and used by him and shall clean the debris. In the event of his
failure to do so, the same will be arranged to be done by the Engineer and the
expenses recovered from the contractor.

The contractor shall execute the work in the most substantial and workman like
manner in the stipulated time. Accuracy of work and timely execution shall be the
essence of this contract. The contractor shall be responsible to ensure that the
quality, assembly and workmanship conform to the dimensions and clearance
given in the drawings and/ or as per the instructions of the Engineer.

The contractor shall furnish fortnightly labour deployment report indicating the
classification and number of workmen engaged, date wise and category wise.
Besides, the contractor shall also furnish progress reports on work at regular
intervals as required by the Engineer.

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN,
EQUIPMENT, MATERIAL AND ENVIRONMENT.

All safety rules and codes applied by BHEL and its customer at site shall be
observed by the contractor and his workmen without exception. The
contractor shall be responsible for the safety of the equipment / material and
work to be performed by him and shall maintain all lights, fencing
guards, signs etc. or other protections necessary for the purpose. Contractor
shall also take such additional precautions as may be indicated from time to
time by the Engineer, with a view to prevent pilferage, accidents, fire hazards
etc. Suitable number of clerical staff, watch and ward, store keepers to take
care of equipment, materials, construction tools and tackles shall be posted at
site by the contractor till the completion of the work under this contract.
The contractor shall arrange for such safety devices as are necessary for this
type of work and carry out the requisite site tests of handling equipment,
lifting tools, tackles etc. as per usual standards and practices.

The contractor shall provide to it's work force and ensure the use of the
following personal protective equipment as found necessary and as
directed by the authorized BHEL officials.

(a) Safety Helmets conforming to 1S-2925

(b) Safety Belts conforming to 1S-3521

(c) Safety shoes conforming to 1S-1989

(d) Eye & Face Protection devices conforming to IS-8520 and
1S-8940

(e) Hand & body protection devices conforming to [S-2573,
IS-6994, I1S-8807 & 1S-8519.

All tools, tackles, lifting appliances, material handling equipment, scaffolds,
cradles, safety nets, ladders, equipment etc. used by the contractor shall be
of safe design and construction. These shall be tested and certificate of
fitness obtained before putting them to use and from time to time as
instructed by authorized BHEL official who shall have the right to ban the use
of any item.
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27.4

27.5

27.6

27.7

27.8

27.9

27.10

27.11

All electrical equipment, connections and wiring for construction power,
it's distribution and use shall conform to the requirements of Indian Electricity
Act and Rules. Only electricians licensed by the appropriate statutory
authority shall be employed by the contractor to carry out all types of electrical
works. All electrical appliances including portable electric tools used by
contractor shall have safe plugging system to source of power and be
appropriately earthed.

The contractor shall not use any hand lamp energised by electric power with
supply voltage of more than 24 volts. For work in confined spaces, lighting
shall be arranged with power source of not more than 24 volts.

Where it becomes necessary to provide and / or store petroleum products,
explosives, chemicals and liquid or gaseous fuel or any other substance that
may cause fire or explosion, the contractor shall be responsible for carrying out
such provision and/or storage in accordance with the rules and regulations
laid down in the relevant Government Acts, such as Petroleum Act, Explosives
Act, petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Government of India etc. Prior approval of the authorised BHEL
official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified) appropriate
illumination at all work spots for safe working, when natural daylight may not
be adequate for clear visibility.

In case of a fatal or disabling injury / accident to any person at construction
sites due to lapses by the contractor, the victim and / or his / her dependents
shall be compensated by the contractor as per statutory requirements. However,
if considered necessary, BHEL shall have the right to impose appropriate
financial penalty on the contractor and recover the same from payments due
to the contractor for suitably compensating the victim and / or his / her
dependents. Before imposing any such penalty, appropriate enquiry shall be
held by BHEL giving opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL
shall have the right to recover the cost of such damages from the payments due
to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have the right to recover cost of such
delay from the payments due to the contractor, after notifying the contractor
suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and / or if
the contractor fails to take appropriate safety precautions or to provide
necessary safety devices and equipment or to carry out instructions regarding
safety issued by the authorized BHEL official, BHEL shall have the right to take
the corrective steps at the risk and cost of the contractor after giving a notice of
not less than seven days indicating the steps that would be taken by BHEL.
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27.13

27.14

27.15

27.16

2717

27.18

27.19

28.0

28.1

The contractor shall submit report of all accidents, fires, property damage and
dangerous occurrences to the authorized BHEL official immediately after such
occurrence, but in any case not later than 12 hours of the occurrence. Such
reports shall be furnished in the manner prescribed by BHEL. In addition,
periodic reports on safety shall also be submitted by contractor to the authorized
BHEL official from time to time as prescribed.

During the course of construction, alteration or repairs scrap lumbers with
protruding nails, sharp edges etc., and all other debris including combustible
scrap shall be kept cleared from working areas, passage ways and stairs in
and around site.

Cylinders shall be moved by tilting and rolling them on their bottom edges. They
shall not be intentionally dropped, struck or permitted to strike each other
violently. When cylinders are transported by powered vehicles, they shall be
secured in a vertical position.

The contractor shall be responsible for the safe storage of his radioactive
sources.

All the contractor's supervisory personnel and sufficient number of workers shall
be trained for fire fighting and shall be assigned specific fire protection
duties. Enough number of such trained personnel must be available during the
tenure of the contract.

Contractor shall provide enough fire protecting equipment of the types and
numbers at his office, stores, erection site, other temporary structures, labour
colony area etc. Access to such fire protection equipment shall be easy and kept
open at all times. Compliance of the above requirement under fire protection
shall in no way relieve the contractor of any of his responsibility and liabilities
to fire accident occurring. In  the event fire safety measures are not to
BHEL's satisfaction, BHEL shall have option to provide the same and recover
the cost plus incidentals from contractor's bills and / or impose penalty as
deemed fit by the Engineer.

Before commencing the work, the contractor shall appoint /nominate a
responsible officer to supervise implementation of all safety measures and liaison
with his counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the
satisfaction of Safety Department of BHEL, issue of an appropriate certificate to
recognize the safety performance of the contractor may be considered by
BHEL after completion of the job.

CONSEQUENCES OF CANCELLATION

Whenever BHEL exercises its authority to terminate the contract / withdraw a
portion of work under clause 25, the work may be got completed by any
other means at the contractor's risk and cost provided that in the event of the
cost of completion (as certified by the Engineer which shall be final and binding
on the contractor) being less than the contract value, the advantage shall
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28.2

29.0

29.1

29.2

29.3

294

29.5

29.6

accrue to BHEL. If the cost of completion exceeds the moneys due to the
contractor under the contract, the contractor shall either pay the excess
amount demanded by BHEL or the same shall be recovered from the contractor.
This will be in addition to the forfeiture of Security Deposit and recovery of
liquidated damages as per relevant clauses.

In case BHEL completes the work under the provisions of this clause, the cost
of such completion to be taken into account for determining the excess cost to
be charged to the contractor shall consist of cost of materials purchased and /
or labour provided by BHEL with an addition of such percentage to cover
supervision and establishment charges as may be decided by BHEL.

INSURANCE

BHEL / its customer shall arrange for insuring the materials / property of BHEL /
its customer covering the risks during transit, storage, erection and
commissioning.

It shall be the sole responsibility of the contractor to insure his workmen
against risks of accidents and injury while at work as required by the relevant
Rules and to pay compensation, if any, to them as per Workmen's
Compensation Act. The contractor shall also insure his staff against accidents.
The work will be carried out in a protected area and all the Rules and
Regulations of BHEL / its client in the Project Area which are in force from time
to time will be followed by the contractor.

If due to negligence and/or non-observance of safety and other precautions,
any accident / injury occurs to any other persons/ public, the contractor shall
pay necessary compensation and other expenses, if so decided by the
appropriate authority.

The contractor will take necessary precautions and due care to protect the
material, while in his custody from any damage/ loss till the same is taken over
by BHEL or customer. For lodging / processing of insurance claim the tractor
will  submit necessary documents. BHEL will reserve the right to recover the
loss from the contractor, in case the damage / loss is due to carelessness /
negligence on the part of the contractor. In case of any theft of material under
contractor's custody , matter shall be reported to police by the contractor
immediately and copy of FIR and subsequently police investigation report shall
be submitted to BHEL for taking up with insurance.

If due to negligence/ carelessness on the part of the contractor, any material/
equipment gets damaged, the contractor shall submit necessary documents for
lodging insurance claims as required by BHEL Engineer. BHEL shall however
reserves the right to recover deductible franchise and also unsettled portion of
insurance claim amount from the contractor.

If due to negligence/ carelessness on the part of the contractor, any surrounding
properties also gets damaged, the contractor shall submit necessary documents
for lodging insurance claims as required by BHEL Engineer. BHEL shall however
reserves the right to recover deductible franchise and to unsettled portion of
insurance claim amount from the contractor.
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30.0

30.1

30.2

31.0

31.1

31.2

32.0

33.0

The contractor may note that BHEL T&Ps / IMTEs are not insured. The
Contractor will take necessary precautions and due care to protect the same
while in his custody from any damage/ loss till the same is handed over back to
BHEL. In case the damage / loss is due to carelessness/ negligence on the part
of the contractor, the Contractor is liable to get them repair/ replaced immediately
and in case of his failure to do so within a reasonable time , BHEL will reserve the
right to recover the loss from the contractor.

STRIKES AND LOCKOUTS

The contractor will be solely responsible for all disputes and other issues
connected with his workmen. In the event of contractor's workmen resorting to
strike or the contractor resorting to lockout and if the strike or lockout so
declared is not settled within a period of one month, BHEL shall have the right to
get the erection work executed by employing its own men or through other
agencies or both. The cost incurred by BHEL in this regard shall be
recovered from the contractor.

For any purpose whatsoever, the employees of the contractor shall not be
deemed to be in the employment of BHEL

FORCE MAJEURE

The following shall amount to force majeure conditions. Acts of God, Act of any
Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution,
Flood, Fire, Cyclone, Earthquake and Epidemic and other similar causes over
which the contractor has no control.

If the contractor suffers delay in the due execution of the contract, due to
delays caused by force majeure conditions, as defined above, the agreed time
for completion of the work covered by this contract shall be extended by a
period of time equal to the period of delay, provided that on the occurrence
of any such contingency, the contractor immediately reports to BHEL in
writing the causes for the delay but the Contractor shall not be eligible for
any compensation on this account.

GUARANTEE Even though the work will be carried out wunder the
supervision of the Engineer, the contractor will be responsible for the
quality of the workmanship and shall guarantee the work done for a period
of twelve months from the date of completion of work as certified by the
Engineer, and shall rectify, free of cost to BHEL, all defects arising out of faulty
erection during the guarantee period starting from the date of completion of
rectification. In the event of the contractor failing to repair the defective works
within the time specified by the Engineer, BHEL may proceed to undertake the
repairs of such defective works at the contractor's risk and cost, without
prejudice to any other rights and recover the same from out of any moneys
payable to the contractor or by other legal means.

ARBITRATION : All disputes between the parties to the contract arising out of
or in relation to the contract, other than those for which the decision of the
Engineer or any other person is by the contract expressed to be final and
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conclusive, shall after written notice by either party to the contract to the other
party, be referred to sole arbitration of the General Manager or his nominee. The
arbitration shall be conducted in accordance with the provisions of the
Arbitration and Reconciliation Act, 1996. The parties to the contract
understand and agree that it will be no objection that the General Manager or the
person nominated as Arbitrator had earlier in his official capacity to deal
directly or indirectly with the matters to which the contract relates or that in the
course of his official duties had expressed views on all or any of the matters in
dispute or difference. The award of the Arbitrator shall be final and binding on
the parties to this contract. In the event of the Arbitrator dying, neglecting or
refusing to act or resigning or being unable to act for any reason or his award
being set aside by the Court for any reason, it shall be lawful for the General
Manager or his successor, as the case may be, either to act himself as the
Arbitrator or to appoint another Arbitrator in place of the outgoing Arbitrator
in the manner aforesaid. The Arbitrator may, from time to time, with the consent
of both the parties to the contract, enlarge the time for making the award. Work
under the contract shall be continued during the arbitration proceedings.
The venue of the arbitration shall be the place from which the contract is issued
or such other place as the Arbitrator at his discretion may determine.

-=X-=-X--
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ANNEXURE-A
FINANCIAL VIABILITY
1. Owner's capital in the business (incase of
Partnership, please mention percentage shares

and amounts).

2. Quantum of business done during last three
financial years. i) Rs.

ii) Rs.
iii) Rs.

3. Value of fixed Assets of the business in last three
years. i) Rs.

i) Rs.
i) Rs.

4. Guarantee limits (if any) enjoyed by the firm.

5. Over draft limits (if any enjoyed by the firm.

6. Please enclose audited profit and loss
account and balance sheet for last 3 years (indicate
no. of sheets).

7. Certificate from Scheduled Bank to prove
Contractor's  financial capacity to undertake

the work duly indicating the financial limits the
tenderer enjoys.

(Signature of tenderer)
With Stamp

NOTE:

All the above documents should be duly certified by auditors/ Bank as may be
applicable.
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ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS

ANNEXURE - B

S.No. Agency Location Capacity &  Scope of Date of Contract
By whom of project  unit nos. work and award value
Awarded tonnage

1 2 3 6 7

%age work Date of No. of No. of Details of major Consumables
completed completion skilled/ Engrs. & T&P like cranes, by whom
and due if job is unskilled Super- Tractor Trailors,
date for already workers visors Winches, welding
completion over deployed deployed M/cs supplied
at peak at peak
By Con- By other
Tractor Agency
8 9 10 11 12 13 14
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ANNEXURE - C

MONTHWISE MANPOWER DEPLOYMENT PLAN

S.No. Category No. of Month
Person (Indicate No. of persons to be deployed in each month)
available
on roll of Ist 2 34 4t 5t 6"  and so on
the Orga-
nasation

1.

2.

3.

Total

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE - D

(A) STATUS OF TOOLS & PLANTS

S.No. Name of Quantity Registration Documents  Present Quantity proposed
Equipment owned no. wherever enclosed for Location to be deployed
Applicable  proof of for this job
Ownership

(B) MONTHWISE T&P DEPLOYMENT PLAN

S.No. Description of Month
T&P (Indicate No. to be deployed in each month)

Ist 2™ 3¢ qh 5 gt 7 8" andso on

(SIGNATURE OF TENDERER)

WITH STAMP

Page 32



ANNEXURE - E

ANALYSIS OF UNIT RATE QUOTED

S.NO. DESCRIPTION PERCENTAGE OF REMARKS
THE UNIT RATE
QUOTED

1. Salary & wages for staff & workers
2. Consumables
(a) Gases
(b) Welding Electrodes
(c) P.O.L.
(d) Others
3. Depreciation & maintenance for T&P
4. Depreciation & Maintenance for other items
5. Establishment and Administration expenses
of site
6. Overheads

7. Profit

(SIGNATURE OF TENDERER)
WITH STAMP
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ANNEXURE - F

DECLARATION SHEET

l, hereby certify that, all the
information and data furnished by me with regard to this Tender Specification
No. are true and complete to the best of my
knowledge. | have gone through the specification, conditions and stipulations in
detail and agree to comply with the requirements and intent of specification.

[, further certify that | am the duly authorised representative of the under
mentioned tenderer and a valid power of attorney to this effect is also enclosed.

Tenderer's Name & Address

Authorised representative's signature with name and address.
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ANNEXURE - "G'
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS
NOTE : Tenderers are requested to fill in the following details and no
column should be left blank
1. Name and address of the tenderer
2. Telegraphic/ telex address

3. Phone No. (Office)/ Fax No.

4. Name & designation of the official of the tenderer
to whom all the references shall be made.

5. Tenderer's proposal No. & date

6. Whether EMD submitted (By cash/Pay order
/ bank draft) by

7. Validity of offer/ rates quoted for six
months from the date of opening of tender Yes/No

8. Financial Status as per Clause 11.1
(in the format as per Annexure-A) Yes/No

9. Income tax Clearance certificate as per Clause 11.2 Yes/No

10. Details of experience as per clause 11.3
(in the format as per Annexure-B) Yes/No

11. Monthwise & Categorywise manpower deployment
plan as per Clause 11.4

(in the format as per Annexure-C) Yes/No
12. Attested copy of power of attorney as per clause 11.5 Yes/No
13. Details about type of the firm as per clause 11.6 Yes/No

14. Status of T&P and monthwise deployment plan
as per clause11.7 (in the format as per Annexure-D) Yes/No

15. Analysis of unit rate quoted as per Clause 11.8
(in the format as per Annexure-E) Yes/No

16. Declaration sheet as per clause 11. 09
(in the format as per Annexure-F) Yes/No
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Date (SIGNATURE OF TENDERER)
WITH STAMP

WITNESS
(SIGNATURES WITH FULL PARTICULARS)

ANNEXURE - H
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BANK GUARANTEE FOR SECURITY DEPOSIT

B.G. NO. Date
This deed of Guarantee made this ------------------- day of ------------- two thousand
by (Bank) hereinafter called the "The Guarantor" (which

expression shall unless repugnant to the context or meaning thereof be deemed to
include its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited (
A Govt. of India Undertaking) a company incorporated under the Companies Act,
1956, having its registered office at BHEL House, Siri Fort, Asiad, New Delhi —
110049 through its unit at Power Sector — Northern Region, Noida, Distt. Gautam
Budh Nagar, (UP) hereinafter called "The Company" (which expression shall unless
repugnant to the context or meaning thereof by deemed to include its successors
and assigns)

WHEREAS (hereinafter referred to as the
Contractor) have entered into a contract arising out of Letter of Intent no.---------------
dt.-----mmmmmeee- (hereinafter referred to as "the contract") for the construction of --------
----------- with the company.

AND WHEREAS the contract inter-alia provides that the contractor shall furnish
to the company a sum of Rs. (Rupees
) towards security deposit for due and faithful performance of the contract in the form
and manner specified therein.

AND WHEREAS the contractor has approached the Guarantor and in
consideration of the arrangement arrived at between the contractor and the
Guarantor, the Guarantor has agreed to give the Guarantee as hereinafter
mentioned in favour of the company.

The Guarantor do hereby guarantee to the company the due and faithful
performance, observance or discharge of the Contract by the contractor and further
unconditionally and irrevocably undertake to pay to the Company without demur and
merely on a demand, to the extent of Rs. (Rupees
-) against any claim by the company on them for any loss, damage, costs, charges
and expenses caused to or suffered by the company by reasons of the contractor
making any default in the performance, observance or discharge of the terms,
conditions, stipulations or undertakings or any of them as contained in the contract.

The decision of the company whether any default has occurred or has been
committed by the contractor in the performance, observance or discharge of any of
the terms, conditions, stipulations or undertakings or any one of them as contained
in the contract and / or as to the extent of loss, damage, costs, charges and
expenses caused to or suffered by the company by reason of the contractor making
any default in the performance, observance or discharge of any of the terms,
conditions, stipulations or undertakings or any one of them shall be conclusive and
binding on the Guarantor irrespective of the fact whether the contractor admits or
denies the default or questions the correctness of any demand made by the
company in any Court, Tribunal or Arbitration proceedings or before any other
Authority.
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The company shall have the fullest liberty without affecting in any way the liability
of the Guarantor under this Guarantee, from time to time to vary any of the terms
and conditions of the contract or extend time of performance by the contractor or to
postpone for any time and from time to time any of the powers exercisable by it
against the contractor and either enforce or forebear from enforcing any of the terms
and conditions governing the contract or securities available to the company and the
Guarantor shall not be released from its liability under these presents by any
exercise by the company of the liberty with reference to the matters aforesaid or by
reasons of time being given to the contractor or any other forbearance, act or
commission on the part of the company or any indulgence by the company to the
contractor or any other matter or thing whatsoever which under the law relating to
sureties would, but for this provision have the effect of so releasing the Guarantor
from its liability under this guarantee.

The Guarantor further agrees that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the
contract and its claim satisfied or discharged and till the company certifies that the
terms and conditions of the contract have been fully and properly carried out by the
contractor and accordingly discharges this Guarantee, subject however, that the
company shall have no claim under this Guarantee after -------------- i.e. (the present
date of validity of Bank Guarantee unless the date of validity of this Bank Guarantee
is further extended from time to time, as the case may be) unless a notice of the
claim under this Guarantee has been served on the Guarantor before the expiry of
the said period in which case the same shall be enforceable against the Guarantor
not withstanding the fact that the same is enforced after the expiry of the said period.

The Guarantor undertakes not to revoke this Guarantee during the period it is in
force except with the previous consent of the Company in writing and agrees that
any liquidation or winding up or insolvency or dissolution or any change in the
constitution of the contractor or the Guarantor shall not discharge the Guarantor's
liability hereunder.

It shall not be necessary for the company to proceed against the contractor
before proceeding against the Guarantor and the Guarantee herein contained shall
be enforceable against them notwithstanding any security which the Company may
have obtained or obtain from the Contractor shall at the time when proceedings are
taken against the Guarantor hereunder be outstanding or unrealized.

Notwithstanding anything contained herein before, our liability under the
Guarantee is restricted to Rs.------------------ (Rupees
). Our guarantee shall remain inforce until -----------------—- , i.e. (the present date of
validity of Bank Guarantee unless the date of validity of this Bank Guarantee is
further extended from time to time) unless a claim or demand under this guarantee is
made against us on or before ----------------- we shall be discharged from our liabilities
under this Guarantee thereafter.

Any claim or dispute arising under the terms of this documents shall only be
enforced or settled in the courts of at New Delhi / Delhi only.

The Guarantor hereby declares that it has power to execute this guarantee and
the executant has full powers to do so on behalf of the Guarantor.
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IN WITNESS whereof the

(Bank) has hereunto set

and subscribed its hand the day, month and year first, above written.

WITNESSES

1.
2.

Name & Address
Name & Address

Notes :
The above BG shall be executed on the non-judicial stamp papers of
adequate value procured in the name of the bank in the state where the bank

1.

is located.

Signed for and on behalf of the Bank

(Signatory No. )

The above BG is required to be sent by the executing bank directly to BHEL
at the address where tender is submitted / accepted under seal cover.

LIST OF MEMBER BANKS

State Bank of India

CAG Branch,

10™ Floor, Vijaya Building,
Barakhamba Road,

New Delhi — 110001.

Canara Bank
74, Janpath,
New Delhi — 110001.

Punjab National Bank,
74, Janpath,
New Delhi — 110001.

Bank of Baroda,

Corporate Banking Branch,
11" Floor, BOB Building,
Sansad Marg,

New Delhi — 110001.

State Bank of Hyderabad,
Surya Kiran Building, K.G. Marg,
New Delhi — 110001.

State Bank of Mysore,
Antriksh Bhawan, K.G. Marg,
New Delhi — 110001.
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9.

HDFC Bank Ltd.,

5 Floor, HT House,
K.G. Marg,

New Delhi — 110001.

10. Citi Bank N A

11.

12.

13.

Jeevan Vihar Building,
Sansad Marg,
New Delhi — 110001.

Standard Chartered Bank,
H2 Block, Connaught Place,
New Delhi — 110001.

ICICI Bank Ltd.,

ICICI Tower,

Bisham Pitamah Marg,
Pragati Vihar,

New Delhi — 110003.

IDBI Bank Ltd.,

19, K.G. Marg,

Surya Kiran Building,
New Delhi.



14. HSBC Ltd.,

ECE House,
6. State Bank of Mysore, 28 KG Marg,
Industrial Finance Branch, New Delhi — 110001.
18, Ramanashree Arcade,
M.G. Road, Bangaloe — 560001.
7. State Bank of Travancore,
Travancore House, |IF Branch,
K.G. Marg, New Delhi — 110001.
8. Deutsche Bank,
Tolstoy Marg,
New Delhi — 110001.
ANNEXURE -1
AGREEMENT
Agreement No. and Date
Name of the Work
Name of the Contractor with
full address
Value of work awarded
Letter of Intent No. and Date
Scheduled Commencement Date
Scheduled Completion Date
THIS AGREEMENT MADE THIS DAY OF 2000 between

BHARAT HEAVY ELECTRICALS LIMITED (A Government of India
Enterprise) a Company incorporated under the Companies Act, 1956, having its
Registered Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called
BHEL) of the ONE PART.

AND
M/S

(hereinafter called the “Contractor') of the

SECOND PART.

WHEREAS M/s state that
they have acquired and possess extensive experience in the field of

And Whereas in response to an Invitation to Tender No. issued by
BHEL for execution of the contractor
submitted their offer No. dated And
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whereas BHEL has accepted the offer of the Contractor on terms and conditions
specified in the Letter of Intent No. dated ------------ read with the
references cited therein.

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties
as follows:

1. That the contractor shall execute the work of and
more particularly described in Tender Specification No including
Drawings and Specifications (hereinafter called the said works) in accordance
with and subject to terms and conditions contained in these presents,
instructions to Tenderers, General Conditions of Contract, Special Conditions,
Annexures, Letter of Intent dated --------—-—--- and such other instructions,
Drawings, Specifications given to him from time to time by BHEL.

2. The Contractor is required to furnish to BHEL Security deposit in the form of cash/
approved securities/ Bank Guarantee valid upto ------------- for a sum of Rs.---—---
----- towards satisfactory performance and completion of the Contract.

3. The Contractor has furnished a Bank Guarantee bearing no.------------------ dated ---
-------------- for a sum of Rs. executed by
------------ in favour of BHEL towards Security Deposit valid upto ---------
OR
The Contractor has furnished to BHEL an initial Security Deposit of Rs.--------------
--in the form of cash / approved Securities/ B.G No.-------------——--- dated --------—--—--
for Rs.------------ executed by in favour of BHEL valid
upto -------------- and has agreed for recovery of the balance security deposit by

BHEL @ 10% of the value of work done from each running bill till the entire
Security Deposit is recovered.

OR
The contractor has furnished to BHEL an initial Security Deposit of Rs.-----(Rs.-----
------ vide Bank draft No. dated and by adjusting EMD of
Rs.---------- submitted vide Bank draft No. dt. ) and has agreed
for recovery of balance Security Deposit by BHEL @ 10% of the value of

work done from each running bill till the entire security deposit is recovered.

4. The Contractor hereby agrees to extend the validity of the Bank Guarantee for such
further period or periods as may be required by BHEL and if the Contractor fails to
obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or accept
recovery of Rs.------------ from the bills in one installment and the contractor further
agrees that failure to extend the validity of the Bank Guarantee or failure to pay the
aforesaid amount in the manner specified above shall constitute breach of contract.
In addition to above, BHEL shall be entitled to take such action as deemed fit and
proper for recovering the said sum of Rs.-------

OR
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10.

11.

12.

13.

14.

In case the contractor furnishes the bank guarantee at a later date the contractor
hereby agrees to extend the validity of bank guarantee for such further period or
periods as may be required by BHEL and if the contractor fails to obtain such
extension(s) from the bank, the contractor shall pay forthwith or accept recovery of
the amount of bank guarantee given in lieu of security deposit from the bills in one
installment and the contractor further agrees that failure to extend the validity of
bank guarantee or failure to pay the aforesaid amount in the manner specified
above shall constitute breach of contract. In addition to above, BHEL shall be
entitled to take such action as deemed fit and proper for recovering the said sum.

That in consideration of the payments to be made to the Contractor by BHEL in
accordance with this Agreement the Contractor hereby covenants and undertakes
with BHEL that they shall execute, construct, complete the works in conformity, in
all respects, with the terms and conditions specified in this Agreement and the
documents governing the same.

That the Contractor shall be deemed to have carefully examined this Agreement
and the documents governing the same and also to have satisfied himself as to the
nature and character of the Works to be executed by him.

That the Contractor shall carry out and complete the execution of the said works to
the entire satisfaction of the Engineer or such other officer [Juthorized by BHEL,
within the agreed time schedule, the time of completion being the essence of the
Contract.

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay
to him during the progress of the said works such sum as determined by BHEL in
accordance with this Agreement.

That this Agreement shall be deemed to have come into force from -------- the date
on which the letter of intent has been issued to the Contractor.

That whenever under this contract or otherwise, any sum of money shall be
recoverable from or payable by the Contractor, the same may be deducted in the
manner as set out in the General Conditions of Contract or other conditions
governing this Agreement.

That all charges on account of Octroi, Terminal and other taxes including sales tax
or other duties on material obtained for execution of the said works shall be borne
and paid by the Contractor.

That BHEL shall be entitled to deduct from the Contractor's running bills or
otherwise Income Tax under Section 194 © of the Income Tax Act, 1961.

That BHEL shall be further entitled to recover from the running bills of the
Contractor or otherwise such sum as may be determined by BHEL from time to
time in respect of consumables supplied by BHEL, hire charges for tools and plants
issued (Where applicable) and any other dues owed by the Contractor.

That it is hereby agreed by and between the parties that non- exercise, forbearance
or omission of any of the powers conferred on BHEL and /or any of its authorities
will not in any manner constitute waiver of the conditions hereto contained in these
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presents and the liability of the Contractor with respect to compensation payable to
BHEL or Contractor's obligations shall remain unaffected.

1. It is clearly understood by and between the parties that in the event of any
conflict between the Letter of Intent and other documents governing this
Agreement, the provisions in the Letter of Intent shall prevail.

1. The following documents

1. Invitation to Tender No
and the documents specified therein.
2. Contractor's Offer No dated---------———-———- .

3.

4.

5.

6. Letter of Intent No dated

7.

shall also form part of and govern this Agreement.

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in
the presence of

WITNESS (CONTRACTOR)
(to be signed by a person holding
1. a valid Power of Attorney)
2.
WITNESS (For and on behalf of BHEL)
1.
2.
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1.0

2.0

3.0

31

3.1.1

SECTION - I (a)
SPECIFICATION
FOR
HEALTH, SAFETY AND ENVIRONMENT (HSE)
SCOPE

This specification establishes the Health, Safety and Environment (HSE)
management requirement to be complied with by the Contractors during
construction.

Requirements stipulated in this specification shall supplement the requirements
of HSE Management given in relevant Act (s) /legislations, General Condition
Contract (GCC). Special Conditions of Contract (SCC) and job specification
where different documents stipulates different requirements, the most stringent
be adopted.

REFERENCES
This document should be read in conjunction with following :

General Conditions of Contract (GCC)
Special Conditions of Contract (SCC)

Scope of work

Relevant IS Codes (refer Annexure-|)

Reporting Formats (refer Annexure-Il)

®Po0TO

REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE)
MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS.

MANAGEMENT RESPONSIBILITY

The Contractor to comply with HSE requirement at Construction sites as
enclosed to cover commitment of their organization to ensure health, safety and
environment aspects in their line of operations.

The HSE management system shall cover the HSE requirements including but
not limited to what is specified under Para 1.0 and para 2.0 above.

Contractor shall be fully responsible for planning and implementing HSE
requirements. Contractor as a minimum requirement shall designate/deploy the
following to co-ordinate the above :

No. of workers deployed upto 250 - Designate one safety Supervisor

Above 250 & upto 500 - Deploy one qualified and
Experienced safety Engineer/
Officer
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Above 500 - One additional safety engineer/
(for every 500 or less) officer, as above.

Contractor shall indemnify & hold harmless Owner/BHEL & their representatives
free from any and all liabilities arising out of non-fulfillment of HSE requirement.

The Contractor shall ensure that the Health, Safety and Environment (HSE)
requirements are clearly understood & faithfully implemented at all levels at site.

BHEL shall promote and develop consciousness for Health, Safety and
Environment among all personnel working for the Contractor. Regular
awareness programmes and work site meetings shall be arranged on HSE
activities to cover hazards involved in various operations during construction.

The Contractor shall arrange suitable first aid measures such as First Aid Box,
trained personnel to give First Aid and install fire protection measures such as
adequate number of steel buckets with sand and water to the satisfaction of
BHEL/Owner.

Non-Conformance on HSE by Contractor (including his Sub-contractors) as
brought out during review / audit by BHEL/Owner representative shall be
resolved forthwith by Contractor. Compliance report shall be provided to BHEL.

The Contractor shall ensure participation of his Resident Engineer / Site-In-
Charge in the Safety Committee / HSE Committees meetings arranged by BHEL
/ Owner. The compliance of any observations shall be arranged urgently. He
shall assist BHEL / Owner to achieve the targets set by them on HSE during the
project implementation.

The Contractor shall adhere consistently to all provisions of HSE requirements.
In case of non-compliance or continuous failure in implementation of any of HSE
provisions, BHEL / Owner may impose stoppage of work without any Cost &
Time implication to BHEL / Owner and / or impose a suitable penalty for non-
compliance with a notice of suitable period, upto a commulative limit of 1.0% (one
percent) of Contract value. This penalty shall be in addition to all other penalties
specified else where in the contract. The decision of imposing stoppage of work,
its extent & minority penalty shall rest with BHEL / Owner & binding on the
Contractor.

3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team

3.2

3.2.1

of Contractor's senior personnel for root cause & recommended corrective and
preventive actions. Findings shall be documented and suitable actions taken to
avoid recurrences shall be communicated to BHEL / Owner. BHEL / Owner shall
have the liberty to independently investigate such occurrences and Contractor
shall extend all necessary help and co-operation in this regard.

HOUSE KEEPING

Contractor shall ensure that a high degree of house keeping is maintained and
shall ensure interalia; the following :
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i. All surplus earth and debris are removed / disposed off from the
working areas to identified locations (s).

ii. Unused/Surplus Cables, Steel items and steel scrap lying scattered
at different places within the working areas are removed to
identified locations (s).

iii. All wooden scrap, empty wooden cable drums and other
combustible packing materials, shall be removed from work place to
identified location(s).

iv. Roads shall be kept clear and materials like : pipes, steel, sand
boulders, concrete, chips and brick etc., shall not be allowed on the
roads to obstruct free movement of men & machineries.

v. Fabricated steel structurals, pipes & piping materials shall be
stacked properly for erection.

vi. Water logging on roads shall not be allowed.

vii. No parking of trucks/trolleys, cranes and trailers etc., shall be
allowed on roads which may obstruct the traffic movement.

viii. Utmost care shall be taken to ensure over all cleanliness and
proper upkeep of the working areas.

ix. Trucks carrying sand, earth and pulverized materials etc., shall be
covered while moving within the plant area.

In case of non-compliance of any of above, BHEL shall have the liberty to get it
done from some other agency at this risk and cost.

3.3 HEALTH, SAFETY AND ENVIRONMENT

3.3.1

3.3.2

3.3.3

The Contractor shall provide safe means of access to any working place
including provisions of suitable and sufficient scaffolding at various stages during
all operations of the work for the safety of his workmen, and BHEL / Owner.
Contractor shall ensure deployment of appropriate equipment and appliances for
adequate safety and health of the workmen and protection of surrounding areas.

The contractor shall ensure that all their staff and workers wear Safety Helmet
and Safety shoes. Contractor shall also ensure use of safety belt, protective
goggles, gloves etc., by the personnel as per job requirements. All these
gadgets shall conform to relevant IS specifications or equivalent.

The Contractor shall assign to his workmen, tasks commensurate with their
qualification, experience and state of health for driving of vehicles, handling and
erection of material and equipments.  All lifting equipments shall be tested
certified for its capacity before use. Adequate and suitable lighting at every work
place and approach there to, shall be provided by the Contractor before starting
the actual operations at night. It is mandatory for contractor to get his workmen
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3.34

3.3.5

3.3.6

3.3.7

3.3.8

3.3.9

medically examined / checked for fitness of work assigned once a year and
furnish the certificate to that effect from RMP / Govt. Hospital.

Hazardous and / or toxic materials such as solvent, coating or thinners shall be
stored in appropriate containers.

All hazardous materials shall be labeled with the name of the materials, the
hazards associated with its use and necessary precautions to be taken.

Contractor shall ensure that during the performance of the work, all hazards of
the health of personnel, have been identified, assessed and eliminated.

Chemical spills shall be contained and cleaned up immediately to prevent further
contamination.

All personnel exposed to physical agents such as ionizing or non-ionizing
radiation, ultraviolet rays or similar other physical agents shall be provided with
adequate shielding or protection commensurate with the type of exposure
involved.

Where contact or exposure of hazardous materials could exceed limits or could
otherwise have harmful effects, appropriate personnel protective equipment such
as gloves, goggles, aprons, chemicals resistant clothing and respirator shall be
used.

3.3.10 All persons deployed at site shall be knowledgeable of and comply with the

4.0

41

environmental laws, rules & regulations relating to the hazardous materials
substances and wastes. Contractor shall not dump, release or otherwise
discharge or dispose off any such materials without the express authorization of
BHEL / Owner.

DURING JOB EXECUTION

Implement Health, Safety and Environment requirements including but not
limited to as brought out under para 3.0. Contractor shall ensure to :

a. arrange workmen compensation insurance, registration under ESI Act,
third party liability insurance etc., as applicable.

b. arrange all HSE permits before start of activities (as applicable) like hot
work, confined space, work at heights, storage of chemical / explosive
materials and its use and implement all precautions mentioned therein.

c. Submit timely the completed checklist on HSE activities, Monthly HSE
report, accident reports, investigation reports etc., as per BHEL / Owner
requirements. Compliance of instructions on HSE shall be done by
Contractor and informed urgently to BHEL / Owner.

d. Ensure the Resident Engineer / Site-Incharge of the Contractor shall

attend all the Safety Committee / HSE meetings arranged by
BHEL/Owner. In case of his absence from site that a second senior most
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person shall be nominated by him in advance and communicated to
BHEL/Owner.

. Display at site office and work locations caution boards, list of hospitals,
emergency services available.

Display posters, banners made available by BHEL for safe working to
promote safety consciousness.

. Assist in HSE audits by BHEL / Owner and submit compliance report.
. Generate and submit HSE records / report as per HSE plan.

Appraise BHEL / Owner on HSE activities at site.
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ANNEXURE -1

RELEVENT IS — CODES FOR PERSONAL PROTECTION

: 2925-1984
- 4770-1968

- 6994, 1973 (Part-l)

- 1989-1986 (Part | & Ill)
- 3738-1975

: 5557-1969

1 6519-1971

: 11226-1985
: 5983-1978
1 9167-1979

: 3521-1983

Industrial Safety Helmets

Rubber gloves for electrical purposes

Industrial Safety Gloves (Leather & Cotton Gloves)
Leather safety boots and shoes

Rubber knee boots

Industrial and Safety rubber knee boots

Code of practice for selections, care and repair
of Safety footwear

Leather Safety footwear having direct moulding sole
Eye protectors
Ear protectors

Industrial Safety belts and harness
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ANNEXURE - 11

1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN

PROJECT: CONTRACTOR :

DATE : OWNER :

(To be prepared by each construction Agency)

ACTIVITY PROCEDURE/ CODE OF  PERFORMING FUNCTIONS AUDIT
DESCRIPTION W.I/ GUIDELIES CONFOR- FUNCTION
MANCE  PERFOR- CHECK- APPRO- CUSTOMER
MER ER VER REVIEW AUDIT
REQUIREMENT
PREPARED BY REVIEWED BY APPROVED BY
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6)

PROJECT: CONTRACTOR:

DATE : OWNER:

INSPECTION BY:

Note: Write 'NA' wherever the item is not applicable.

ITEM YES NO

REMARKS

ACTION

HOUSING KEETING

Waste containers provided and used
Sanitary facilities adequate and clean
Passageways and Walkways Clear
General neatness of working areas
Others

PERSONNEL PROTECTIVE EQUIPMENT
Goggles: Shelds

Face protection

Hearing protection

Safety Shoes provided

Hand protection

Safety Belts

Others

EXCAVATIONS / OPENINGS

Openings properly covered or barricaded
Excavations shored

Excavations barricaded

Overnight lighting provided
Other
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6)

ITEM YES

NO

REMARKS

ACTION

WELDING, CUTTING

Gas cylinders chained upright
Cables and hoses not obstructing
Screens or shields used
Flammable materials protected
Fire extinguisher (s) accessible
Other

SCAFFOLDING

Fully decked platforms

Guard and intermediate rails in place
Toe boards in place

Adequate shoring

Adequate access

Other

LADDERS

Extension side rails 1 m above
Top of landing

Properly secured

Angle + 70 from horizontal

Other
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6)

ITEM YES NO REMARKS ACTION

HOIST. CRANES AND DERRICKS

Condition of cables and sheaves OK
Condition of slings, chains, hooks & eyes O.K.
Inspection and maintenance logs maintained
Outriggers used

Signs/barricades provided

Signals observed and understood

Qualified operators

Other

MACHINERY, TOOLS AND EQUIPMENT

Proper instruction

Safety devices

Proper cords

Inspection and maintenance

Other

VECHICLE AND TRAFFIC

Rules and regulations observed
Inspection and maintenance
Licensed drivers

Other
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6)

ITEM YES NO REMARKS ACTION

TEMPORARY FACILITIES
Emergency instructions posted
Fire extinguishers provided
Fire-aid equipment available
Secured against storm damage
General neatness

In accordance with electrical requirements
Other

FIRE PREVENTION

Personnel instructed

Fire extinguishers checked

No smoking in Prohibited areas
Hydrants Clear

Other

ELECTRICAL

Proper wiring

ELCB’s provided

Ground fault circuit interrupters
Protection against damage
Prevention of tripping hazards

Other
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6)

ITEM YES NO REMARKS ACTION

HANDLING AND STORAGE OF MATERIALS
Properly stored or stacked

Passageways clear

Other

FLAMMABLE GASES AND LIQUIDS
Containers clearly identified

Proper storage

Fire extinguishers nearby

Other
WORKING AT HEIGHT

Erection plan

Safety belts and lanyards; chute lines

Other

ENVIRONMENT

Chemical and other Effluents properly disposed
Cleaning liquid of pipes disposed off properly

Water used for hydrotesting disposed off as
Per agreed procedure

Lubricant Waste/Engine Oil properly disposed

Waste from Canteen, offices, sanitation etc,.
Disposed properly

Disposal of surplus earth, stripping materials,

Oily rags and combustible materials done
Properly
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6)

ITEM YES NO REMARKS ACTION

Green belt protection

Hygienic conditions at labour camps O.K?
Availability of First Aid facilities

Proper sanitation at site, office and
Labour camps

Arrangement of medical facilities
Measures for dealing with illness
Availbility of Potable drinking water

For workmen & staff

Signature of Resident

Engineer with Seal
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3.0 ACCIDENT CUM FIRE REPORT

(To be submitted by contractor after every accident within 24 hours of accident)

Report :

Name of Site: Date:

CONTRACTOR

NAME OF THE INJURED

FATHER’S NAME

SUB-CONTRACTOR M/S

DATE & TIME OF ACCIDENT

LOCATION

BRIEF DESCRIPTION OF ACCIDENT

CAUSE OF ACCIDENT

NATURE OF INJURY/DAMAGE

MEDICAL AID PROVIDED/ACTIONS TAKEN

Page 57



INTIMATION TO LOCAL AUTHORITIES

DATE: SIGNATURE OF CONTRACTOR

WITH SEAL

TO: SITE-IN-CHARGE/BHEL 1 COPY
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT

Project: Supplementary to Report No.

(Copy enclosed)

Site: Date:

CONTRACTOR

NAME OF THE INJURED

FATHER’S NAME

SUB-CONTRACTOR M/S

DATE & TIME OF ACCIDENT

LOCATION

BRIEF DESCRIPTION & CAUSE OF ACCIDENT

NATURE OF INJURY/DAMAGE

COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE VICTIM /
INJURED
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SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY

LOSS OF MANHOURS AND IMPACT ON SITE WORKS

ANY OTHER COMMENT BY SAFETY OFFICER

DATE: SIGNATURE OF CONTRACTOR

WITH SEAL

TO: SITE-IN-CHARGE/BHEL 1 COPY
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT

(To be submitted by each Contractor)

Actual work start Date: For the month of
Project: Report
No.
Name of the Contractor: Status as
on:
Name of Work: Name of safety
officer
ITEM THIS MONTH CUMMULATIVE

Total Strength (Staff + Workmen)

Number of HSE meetings organized at site

Number of HSE awareness programmes

Attended at site

Whether workmen compensation policy taken Y/N

Whether workmen compensation policy is valid Y/N

Whether workmen registered under ESI Act Y/N
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Number of Fatal Accidents

Number of Loss Time Accidents (Other than Fatal

Other accidents (Non Loss Time)

Total No. of Accidents

Total man-hours worked

Man-hour loss due to fire and accidents

Compensation cases raised with Insurance

Compensation cases resolved and paid to workmen

Remarks

Date Safety Officer/Resident Engineer
(Signature & Name)

To: SITE-IN-CHARGE,BHEL 1 COPY
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SECTION - 11l

SPECIAL CONDITIONS OF CONTRACT

Clause Title
No.

34.0 General Scope of Work

35.0 Instructions to Tenderers & Qualifying Requirements
36.0 Price Variation and over run

37.0 Taxes & Duties

38.0 Time Schedule

39.0 Rate schedule
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SECTION-III

SPECIAL CONDITIONS of CONTRACTS

34.0 GENERAL SCOPE OF WORK

34.1

BHEL has been awarded the work of setting up 4 x 125 MW Power Plant in
Kosti, Sudan on EPC basis. As part of this turnkey project, BHEL is setting
up a permanent housing compound for NEC staff.

The scope of work under this tender consists of providing Architectural
consultancy services for design, development of construction plan, structural /
civil drgs, specifications, schedule, estimate & other inputs necessary for floating
tenders to engage construction agency, co-ordination / supervision during
construction stage of the Plant Residential complex at Kosti Thermal Power
Project, Kosti, Sudan. The Scope Of Work shall include but shall not be limited to
Preparation of Schemes and Conceptual Designs according to the requirements,
Detailed Civil, Structural, Architectural Design and preparation of Construction
Drawings, including various activities at Contract Stage, supervision /
coordination during construction stage.

The scope under this package covers but is not limited to the following areas:
1.0 Site Visits

2.0 Architectural Design

2.1 Urban design and road networking.
2.2  Design buildings / houses and other facilities:

2.2.1 Spatial arrangement of masses of the building composition.
2.2.2 Site planning, design of landscape and pavements.
2.2.3 Design of fences and boundary walls.

2.3  Design of the External Facilities.

2.4  Coordination of other engineering design activities during design
phase.

2.5 Full architectural drawings including plans, elevations, sections
and production of the building compositions.

3.0 Structural / Civil Engineering

3.1 Foundation design based on available soil report.

3.2 RC Design and full detail drawings and specifications for structural
systems of offices, apartment buildings.

3.3 Design of suitable structural systems for single houses and other
facilities.

3.4  External areas such as:
3.4.1 Pavements and roads within the whole site and the building
plots.
3.4.2 Boundary walls and fences.
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34.2

4.0

5.0

6.0

7.0

8.0

Sanitation Engineering

4.1  Water supply including:

4.1.1 Design of storage water tanks.
4.1.2 Design of elevated water tanks.
4.1.3 Design of Water distribution system.

4.2  Waste water drainage:
421 Options for waste water treatment plants such as
conventional systems or waste water stabilization ponds will
be considered.

4.3  Storm water drainage.

4.4  Design of Sewer Network.

4.5 Drawings, bills of quantities and specifications for water supply,
waste water treatment and sewerage systems.

Electrical Engineering

5.1 Incoming supply, Switch gear, Generator.
5.2  Power distribution / Networking / Lighting / Street Lighting

Air-conditioning / Mechanical Engineering

6.1 Design of Air-conditioning for guest house..

Landscape

Quantity Surveying and Preparation of Tender Documents

8.1  Budget estimates for project.

8.2 Tender Document — Bills of quantities of the buildings and civil
works.

8.3  Prequalification of contract companies:
Answering queries during tendering stage / techno-commercial
discussions. Evaluation and Award of Contract for Civil Works
is excluded from the scope of work

The tentative requirement of houses is as per (Annexure-A). indicative
drawings, as per Annexure- B are being enclosed with this tender
document.

ALSO INCLUDED IN THE SCOPE

Unless otherwise specified, the work shall include but not be limited to the
following.

a. To prepare site plan, building plan, complete working drawing , schedules,

specifications , analysis of rates / inputs structural design calculations, bill
of material to describe the whole project adequately for the purpose of
floating tenders for finalising contractor for construction of the building.
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b. Preparing & finalising the architectural drgs & structural design & working
out total cost estimates of the project to match with BHEL requirement.

c. To get building plans, approved from statutory authorities on behalf of
BHEL. Necessary fee to the statutory bodies in this connection shall be
paid / reimbursed by BHEL.

d. Preparing the working drgs, tender specification & bill of quantity ( BOQ),
with their estimates for floating the tender enquiry for construction.

e. Furnishing the approved working drawings (8 sets) required for
commencement of the work at site & for proper execution during
construction.

f. Coordination & supervision during execution of construction activities at
site. Providing all inputs & services required to ensure that the work is
completed in time. Advising on controlling the contract cost.

g. Arranging Final Acceptance Certificate from BHEL / NEC.

h. ‘As built drawings to be prepared after checking and verification of the
details of the construction, taking care of modification / alternations, if any,
after completion of construction work. 8 Sets of drawings to be submitted
to BHEL.

NOTE:

1. Initially, consultant has to workout the tentative architectural
layouts & other infrastructural requirements as necessary within
the cost estimate, and after BHEL's approval, further design /
structural detailing can be worked out for subsequent activities
like statutory approval & tendering for construction work

34.2 BHEL-Power Sector (NR) is an ISO 9001-2000, ISO 14001-1996 and OHSAS
18001-1999 certified company. Quality of work, to customer’s satisfaction
and system requirements is the essence of these certifications. The
contractor in all respects will organize his work, systems, environment,
process control documentation etc. as per instructions of BHEL engineer.

34.3 The scope of work also includes getting the approval of Customer
(NATIONAL ELECTRICITY CORPORATION (NEC, Sudan)/Customer’s
consultant/BHEL for the design drawings and construction drawings
after incorporation of comments of BHEL/Customer.

34.4 Following documents shall be submitted for approval of the Owner/ BHEL . The
list is not exhaustive but indicative only.

o List of Drawings and Document Submission Schedule.
. Architectural concepts for all important buildings.
o Architectural Floor plans, Elevations and Cross Sections of all Main

Plant Buildings.
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35.0

35.1

35.2

35.3

36.0

o Structural analysis, Detailed Design and Drawings of all Buildings &
Structures under this Contract.

o Detailed Finish Schedule of all Buildings in scope.

. Details of all water supply sanitary, Plumbing and Drainage including
Architectural Plans for Toilets, Kitchens and Pantries.

. Detailed Design and Drawings of electrical works..

o Details of connection of Sewage Disposal Pipes to the Sewage
Treatment system within battery limit.

o Color Scheme, Internal & External for all Buildings & Facilities in scope.
o Details of Doors and Windows and Ventilators.

o Details of corrosion protection measures for all Structures in scope.

o As Built Drawings and Designs

In addition to the soft copy of the documents/ drawings and calculations
to be submitted through email to BHEL / NEC, following numbers of hard

copies are required to be submitted.

Drawings / documents for approval : 8 copies
Drawings / documents for construction after approval : 8 copies
c. As built drawings : 8 copies + 6 CD ROMs

oo

INSTRUCTIONS TO BIDDERS
The Tenderers are advised to physically visit the site and fully acquaint
themselves with site conditions. No claim will be entertained by BHEL on the
ground of lack of knowledge and the contractor's rates shall be deemed to
have taken this into account.

Suitability of Tenderers will be assessed based on their capability of handling the
total work at the time of techno-commercial evaluation of their bids. Price bids of
only those parties will be opened who are found acceptable in totality. It is,
therefore, essential that bidders should furnish clear evidence of their
capability to handle total work.

The contractor, in the event of this work awarded to him, shall establish an office

at site and keep posted an authorized, responsible officer with valid Power of
Attorney for the purpose of the contract. Any order or instructions issued to his
office by the 'Engineer' or his duly authorized representative will be deemed to
have been communicated to the contractor at his legal address.

PRICE VARIATION AND OVERRUN
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36.1 The finally accepted rates for scope of work as defined in this tender shall
remain FIRM throughout the contract period including extended period, if
any . NO PRICE VARIATION / COMPENSATION / OVER RUN on account of any
increase whatsoever, unless otherwise specified elsewhere in this ‘Special
Conditions OF Contract’ (SCC), will be payable during the entire period of
execution including extended period, if any .

37.0 TAXES & DUTIES

37.1 The bidder shall quote their rates inclusive of all taxes/duties applicable for
this work. The Contractor shall be responsible for paying any and all
Taxes/Duties assessed on the Contractor, its Sub-Contractor and Suppliers
or their respective employees.

37.2 LOCAL TAXES AT SUDAN: Prices to be considered for the purpose of
evaluation shall be inclusive of all taxes (as indicated under clause 37.1).
Bidders to clearly indicate the Breakup of these taxes & duties elements
considered in their price bid. BHEL and / or its Customer shall obtain from the
competent Sudanese Authorities taxes exemption wherever possible and any
advantage on account of these tax exemptions, as and when available, shall be
passed on to BHEL in totality. Bidders shall extend all help in arranging these tax
exemptions.

37.3 Taxes as required to be deducted at source as per Local Sudanese Laws / Indian
Law (applicable in case of only those contractors having their office in India), if any,
at prevailing rates shall be deducted on gross invoice value from the running bills
unless Exemption Certificate from appropriate Tax Authority is furnished

38.0 TIME SCHEDULE

38.1  The Contractor shall commence the works within 7 days from the date of issue of
letter of intent (unless BHEL decides to fix any other later date) and shall
thereafter proceed to carry out and complete the Works continuously, diligently and
without delay. Time shall be of the essence in the performance of the Contractor of its
obligation under the Contract.

38.2 Entire work as detailed in tender specifications shall be completed, in all
respect, within 18 months from the scheduled date of start of work as per
the programs / milestones indicated by BHEL from time to time.

The various milestone dates to be achieved as per the current status of contract,
are as below

MILE STONES MONTH
¢ Release of LOI Zero Date
e submission of design concept 15 days from
issue of LOI
e submission of layout drawings for approval 2" Month
e submission of specifications & BOQ for tendering 3rd Month
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38.3 In case due to reasons not attributable to the contractor, the work gets delayed
and scheduled completion gets extended, time extension will be granted by
BHEL but in no case over run compensation will be payable

38.4 The work under the scope of this contract is deemed to be completed in all
respects, only when the contractor has discharged all responsibilities to the entire
satisfaction of BHEL. The decision of BHEL on completion date shall be final and
binding on the contractor

39.0 TERMS OF PAYMENT

39.1 PROGESSIVE PAYMENT ON PRORATA BASIS: 95 % of finally accepted
lumpsum amount (Contract value) shall be released on prorata basis as per
following breakup.

1. On submission of design concept & obtaining 10 %
approval from BHEL / NEC

2. On submission of layout drawings for approval 10 %
and submission of preliminary estimate and
models.
On getting approval from BHEL / NEC 5%
On submission of Tender drawings, technical 20 %
specifications & BOQ including estimate.

5. On scrutiny of tender & award of construction 5%
work

6. On preparation & progressive release of approved 37.5 %

working civil / structural / architectural drawings to
enable smooth execution of work.

7. After completion of work including receipt of 7.5 %
provisional Acceptance Certificate from BHEL /
NEC.

NOTES :

a. The above break up is only for payment purposes and does not cover all
activities in the scope of the subject work. The total scope of work shall be as
detailed in the tender specification.

b. Pro-rata payments shall be made every month in proportion to the work carried
out by the contractor during the month, which shall be measured on the basis of
percentages fixed above. The engineer shall carry out the assessment of work
the work for payment within the above percentages and it shall be final and
binding on contractor. However, further percentage break up (based on details
like master drawing list etc)for payment against above clauses / stages, will be
mutually discussed and finalised at site.

39.2 2.5% of the contract value shall be paid against final take over certificate by
BHEL'’s Customer(NEC).
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39.3

39.4

40.0

40.1

40.2

41.0

42,

Balance 2.5% of the contract value shall be paid within one month of submission
and passing of final bill (submission of as built drawings have to be ensured
before submission of final bill ) and against submission of a BG for an amount
equivalent to 50% of Security Deposit as per clause no. 16.1 of GCC. The
certificate of the Engineer regarding such approval and passing of sums shall be
final and conclusive against the contractor:

MODE OF PAYMENT:
a. Payments shall be made by cheque or bank transfer.

b. BHEL Engineer shall certify regarding the actual work executed in the measurement books in line
with approved billing schedule. The contractor shall submit progressive bills for the works completed
in line with approved billing schedule, once in a month..

c. Any certificate relating to the work done may be modified by any subsequent
interim certificates or by the final certificates and no certificate of the Engineer
supporting an advance payment shall by itself be conclusive evidence that any
work or materials to which it relates are in accordance with the contract.

Currency of Payment and Exchange Rate : The entire payment will be
paid in local currency (i.e. Sudanese Dinar) subject to Govt of Sudan’s
guidelines.

RATE SCHEDULE

Contractor shall fully understand description and scope of work before quoting.
The scope of work and responsibility of the contractor as mentioned under these
specification shall be covered within the quoted / finally accepted rates.

The Tenderer shall quote the prices/rates for entire scope of work as per the rate
schedule only, in part Il price bid issued by BHEL/ downloaded from BHEL
website.. Conditional price bids or price bids with any deviation are liable to
be rejected. No cutting / erasing / over writing shall be done.

LIQUIDATED DAMAGES(LD): For delay in completion of work attributable to
the contractor, the LD shall be applicable at the rate of 2% of the contract value
per week of delay or part thereof limited to a ceiling of 10% of the contract value
as mentioned under clause no.25.5 of the GCC of the tender.

Clause 16 (SD) not applicable against this tender.

Page 70



1.

Annexure-A

THE TENTATIVE REQUIREMENT OF HOUSES / FACILITIES FOR KOSTI POWER

PROJECT HOUSING ESTATE.

4 By 2 storey houses:
- First floor: 4 Bed rooms ( 4 x 4m)
+ 2 toilets.
- Ground Floor: 2 Bed rooms
+ Hall (4 x 7M)
+ Kitchen ( 3 x 4M)
+ 2 toilets.

5 by 3 storey buildings (30 flats):

Every flat consists of:
+ 2 Bed rooms ( 4 x 4M)
+2halls(4x5M)
+ Saloon (common room) — (4.5 x 7M)
+ Kitchen ( 3 x 4M)
+ 2 toilets.

30 ground houses ( for labors)

Every flat consists of:
+ 2 Bed rooms ( 4 x 4M)
+ Saloon (4.5 x 7M)
+ Hall (4x4M)
+ Kitchen ( 3 x 4M)
+ 2 toilets.

3 by 2 storey guest houses each one consist of:
+ 18 bedrooms equipped with toilets
+ 2 common rooms (4.5 x 7 m) in each storey
+ 1 kitchen(4.5 x 7M) in each storey

One mosque(40 x 40M)
Two guard houses, with sanitary facilities.
5 by 3 storey buildings (30 flats)
Each flat consists of:
+ 2 bed rooms ( 4 x 4M)

+ 2 halls (4 x 4M)
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+ Saloon (common room) — (4.5 x 4.5M)
+ Kitchen (4 x 3 M)

+ 2 toilets.

Children play ground.

- All walls shall be concrete & ceramic tiles for the floors and deluxe finishing.
- Landscaping to be envisaged..

- Internal roads to be provided.

- Domestic & sewage water systems included.

- 2 cars sheds for 20 vehicles each

- Kitchens fully equipped.

Note : Above requirement is tentative only & may vary during design / execution stage.
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Annexure-B

LIST OF DRAWINGS

S.NO | TITLE

1. General layout

2. Senior house — Ground Floor Plan
3. Guest House — Typical Floor Plan

s

Engineers — Typical Floor Plan

o

Worker — Typical Floor Plan
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ANNEXURE-C

CERTIFICATE OF DECLARATION FOR CONFIRMING THE
KNOWLEDGE OF SITE CONDITIONS

..................... Hereby declare and confirm that we have visited
the project site under the subject namely,
................................................ and acquired full knowledge
and information about the site conditions, wage structure,
Industrial climate and total work involved. We further confirm
that the above information is true and correct and we will not raise
any claim of any nature due to lack of knowledge of site condition.

Tenderers Name and Address

Place: (Signature of the Tenderer with stamp)

Date:
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ANNEXURE-D

NON DISCLOSURE AGREEMENT
Memorandum of Understanding

BHEL PSNR is committed to Information Security Management System as per Information
Security Policy.

MIS. ,providing....o.ooiviiii service to BHEL PSNR,
Noida hereby undertake to comply with the following in line with Information Security Policy
of BHEL PSNR;

» To maintain confidentiality of documents & information which shall be used during the
execution of the Contract.

» The documents & information shall not be revealed to or shared with third party which
shall not be in the business interest of BHEL PSNR.

( ) ( )
M/s. BHEL, PSNR MIS...oiiiiiiiee

Page 75



RATE SCHEDULE

Sl. No | DESCRIPTION OF WORK Rate in SD
(In figures and
words)

1 Lumpsum rate in Sudanese Dinar (SD) for providing

Architectural consultancy services for design, development
of construction plan, structural / civil drgs, specifications,
schedule, estimate & other inputs necessary for floating
tenders to engage construction agency, co-ordination /
supervision during construction stage of the Plant
Residential complex at Kosti Thermal Power Project, Kosti,
Sudan as per tender specifications

NOTE: The rate shall be entered in figures as well as in words. In case of difference in rate
between words and figures, the lesser of the two will be treated as valid rate.

(Seal and Signature of Tenderer)
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