njfn

Sealed tenders in two separate covers,
in similar works with Gowt. of India, Gowt. of A.P, Railways,
reach the office of Sr. Dy.General Manager (Projects & Factory Civil) ,

so as, to

BHARAT HEAVY ELECTRICALS LIM
Ramachandrapuram, Hyderabad - 502 032
: 040- 23183266 & 23182169, FAX: 040- 23020154
FACTORY CIVIL ENGINEERING DEPARTMENT
TENDER NOTICE NO: HY/FCD/OT-12/2007-08

Heavy Power
Phones

Equipment Plant,

Hyderabad 502 032 upto 13.00 Hours on the dates specified and the tenders will
Dy.General Manager (Projects & Factory Civil) .

DATED: 04-12-2007

I T ED

are invited by the Sr. Dy.General Manager (Projects & Factory Civil), from the reputed agencies / firms experienced
M E S, Public Sector Undertakings, reputed industrial / business houses for the following works
Factory Civil Engineering Department, B H E L,
be opened on the same day at 13.30 Hours in the office of

Ramachandrapuram,

Sr.

The tenders will be issued on all working days between 9.00 Hours to 14.00 Hours and on tender opening date from 09.00 Hours to 11.00 Hours at
the office of Sr. Dy.General Manager (Projects & Factory Civil) on submission of proof documents as listed below.

For view and Approx.
download the files Estimate | EarnestMoney | Periodof | SO Sele of Tenders Last date fo
. gl. . ; Tender receipt and
please click the Name of work Amount Deposit (Rsin contract :
No. - Document opening of
button (Rs.in Lakhs). Upto Rs = = tenders.
Lakhs) rom °
Tec. bid | Pricebid | 1 2 3 4 5 6 7 8 9
-ﬁ 01 Black topping of roads around Administrative group of 19.10 1.00 10 days 250=00 |06-12-07 |[13-12-2007 13-12-2007
-i buildings
02 Painting of Administrative group of buildings. 6.23 025 25 days 250=00 |06-12-07 |[13-12-2007 13-12-2007
_ﬁ _ﬁ 03  |Providing path waystiles (at Frame 9FA) 170 0.10 10 days 250=00 |06-12-07 |13-12-2007 13-12-2007
_ﬁ 04 |Providing Chain link mesh fencing around new waste water 138 0.10 10 days 250=00 |06-12-07 |13-12-2007 13-12-2007
-i treatment Plant on North side of HRD Hostel
=i -i 05 |Dismantling of Grit blasting shed at 01 Shop (inside factory) 227 0.10 30 days 250=00 |07-12-07 |28-12-2007 28-12-2007

The tenderer must possess P.F. and ESI codes.
demanded in the techno commercial bid. For full details and tender documents, please visit our web site

advised to visit to the site to understand the nature of work / quantum of work in its true prospective to avoid any complications.

Sr. Dy. GENERAL MANAGER
Projects and Factory Civil

Documentary requirements of minimum turnover, experience, labour licence, PAN No. VAT APGST Reg. shall be submitted as
http://www.bhel.com on the above mentioned dates. The agencies are


selvan
B H A R A T H E A V Y E L E C T R I C A L S L I M I T E D
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               TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F” 

                              GATE FOR DROPPING FILLED TENDERS. 

B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D 


RAMACHANDRAPURAM : : HYDERABAD – 502032


CIVIL FACTORY DEPARTMENT


TELEGRAM:  BHARATELEC   TELEPHONE NO. 23183266 & 23182169


FAX NO. 040 – 23020154


TENDER NOTICE NO. HY/FCD/0T-12/2007-08           DATED: 04.12.2007

Item No. 1

1.         Name of work



:   Black topping of roads around   


                                                                Administrative group of buildings

2.      Earnest Money Deposit

:   Rs.1, 00,000/-

3.      Time of Completion


:    10 Days  


4.       Maintenance period


:   24 Months

5.      Sale of Tenders                                     :  06.12.2007 to 12.12.2007


                                                                            During 9.00 hrs to 14.00 hrs  & on    


                                                                            13.12.07 upto 11.00 hrs


6.       Last date of receipt of tenders

:   13.12.2007   upto 13.00 hrs.


7.      Date and time of opening of tenders
:   13.12.2007   13.30 hrs.


8.      Cost of tender documents

:   Rs. 250/-


Including S.T.


Name & Address:



--------------------------------------------------------------- 




---------------------------------------------------------------


---------------------------------------------------------------




----------------------------------------------------------


         EMD PAID / NOT PAID


BHARAT  HEAVY  ELECTRICALS  LIMITED

RAMACHNADRAPURAM : : HYDERABAD – 32.


TENDER  DOCUMENTS


I N D E X


1.   Tendering process


2.   Techno Commercial bid


3.   Pre-qualification


4.   Techno commercial terms, conditions and special instructions.


5.    Tender Notice


6.    Directions to parties for Tendering


7.    Tender for the work


8.    Tenderer’s and Contractor’s Certificate


9.    General terms and conditions of the contract


10.   Schedule – A  :
Schedule of rates and approximate quantities.(PRICE BID)(see  


                                    separate  document attached)

11.    Schedule – B :  Issue rates for  Cement & steel 

12.   Schedule – C :  Electricity & Water charges      


13.   Special Conditions of Contract


14.   Special Conditions (Safety)


15.   Scope of work


16.   Direction for submission of Tender


17.  General information to the Tender


18.   Guidelines & statutory payments for submitting tender


CONTRACTOR(S)




ISSUING OFFICER 


TENDERING PROCESS


A. Tender box will be kept in CISF CONTROL ROOM ADJACENT   


        TO   DUTY   OFFICER   SEAT.    AT    F   GATE.


B. Tender documents are issued in two bid system.


1.    Technical bid


2.     Price bid


C.    Tender opening


        The tender shall be on two part bids.  Only technical bids are to be    


        opened on date of opening of the bids.   After scrutiny and acceptance   


        of the technical bids, price bids of accepted parties only will be  


        opened. The date of opening price bids will be intimated separately. 


D. The technical bid consists of technical schedule requiring documentary proof. In case the agency has not satisfied all the conditions along with documentary proof, the tender will be rejected.                                


E. Technical and price bids  must be in separate covers and  super scribed as "Technical bid"  and "Price Bid"   separately with item Nos.  clearly written on the covers.    Tenders received  mixed  (with price and technical bids)   


     Will be rejected.    Every page of the price bid     document shall be  


     Signed   by   the tenderer at the bottom    of the page.


F. In case of tender application and tender documents  downloaded  from web site, the tenderer shall pay cost of   tender documents and EMD for item of work,  he is     tendering separately  by means of two separate DDs (in   favour of  BHEL) one towards cost of tender documents  and second towards EMD. Both DD's shall be enclosed    along with the Technical bid. DD’s may be drawn for cost of   tender documents upto last date of sale of tenders only.

Signature of Contractor(s)


TECHNO COMMERICAL   BID


Name of the contractor             : 

     1) Name of work                     :   Black topping of roads around   


                                              Administrative group of buildings

1) Tender Notice no &              :  HY/FCD/0T- 12/2007-08   



       Date,  Item No.                         Dt: 04.12.2007,  Item no: 1

2) Details of DD/Cash paid.


      D.D or Cash receipt No. for EMD                                     


             DD for cost of tender documents 


       when downloaded. (to be  enclosed along with this bid). 


3) Particulars of experience/credentials: 


      a (As per pre qualification  requirements all details must be enclosed)


      b. Financial turnover details. 


4) P.F.Code. NO. (proof of having Code No: to be enclosed):


5) E.S.I Code NO. (proof of having Code No: to be enclosed):


6) PAN NO. (in case not available,  proof of having applied with acknowledgement from concerned authorities). 


7) APGST NO./ TIN NO: (in case not available,  proof of having applied 

      with acknowledgement from concerned authorities or an undertaking for 

      submission of  VAT  registration certificate before concluding the Contract 


       agreement)   (It is required to furnish VAT registration certificate issued by 


             Commissioner,  Commercial taxes, AP Govt, in respect of all works costing more 


       than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time   


       commencement of work.

    NOTE: 


1.  Without  PAN and APGST No./VAT  contractors bills cannot be   processed and   


      payments will be held up.


2. Technical bids will be scrutinised on the same day.  In case the agency has not satisfied all the above conditions with documentary   proof, the bid is liable to be rejected and their price bid will not be opened.


3. In case of a firm, shall be in the name of the firm.   However in case of sole proprietor or individuals these can be on the name of the sole proprietor or individual.


4. Though some of above documents are available with BHEL for those agencies who are presently working with BHEL, they also should submit one copy of the same..


5. All the columns shall be filled with proper information.


6. BHEL reserves the right to reject or cancel the tender at any stage of the tender process without assigning any reasons there of.


7. I/We accept all the terms and conditions of the Techno commericial bids.


8. I/We have not included any additional conditions or changed the required conditions in the price bid. In case if any additional clause is put inadvertently same may be ignored.                                       

                                                                     Signature of Contractor(s)

PRE QUALIFICATION


I.
The following conditions have to be satisfied by the tenderer, with documentary proof to be enclosed   with tender bid In case the agency fails to enclose the following documentary proof with tender the tender will be liable for rejection.


1) Particulars of experience / credentials for the work executed of similar nature for each work  


 Experience of having successfully  completed similar works during last 7 years ending last day of month previous to the one in which applications are invited should be either of the following:-


a) Three similar  nature of road  works completed  costing not less than the amount equal to 40% of the estimated cost.         or

b) Two similar nature of road  works completed    costing not less than the amount equal to 50% of the estimated cost.         or

c) One similar nature of road  works completed    costing not less than the amount equal to 80% of the estimated cost.


2) Particulars of annual financial turn over during the last 3 years ending 31st March of financial Year, should be at least 30% estimated value of work during any one year.


3) (a)  ESI code . 


(b)  P.  F.  Code No.  


      
4)   Labour licence (Central / State Government) before commencement of    


                   work. 


5)   PAN  No.  (in case not available, proof of having applied with   


      acknowledgement from concerned authorities)


6) . APGST / TIN No:    (in case not available, proof of having applied with   


      acknowledgement from concerned authorities or an undertaking   


      for submission of   VAT  registration certificate before  concluding the   


      Contract agreement).VAT registration certificate to be furnished for  works 

      costing   more than Rs.5.00 Lakhs each.

1) Penalty:  0.50 % of the gross value of work will be levied for every  


                     week’s delay by the agency subject to a maximum of 10 % value of the    


                    work 

II
Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager / Projects & Factory Civil,  BHEL, Ramachandrapuram, Hyderabad 502 032.  Tenderer shall write tender notice No,  and name of work and address of the tenderer on the sealed cover.  In case the agency fails to comply any of the above, the tender will be liable for rejection.


III. NOTES:


1 Period of contract  shall be as mentioned in NIT.


2. Tenders are on two - part bid  method.( Techno commercial bid  and price bid) ..


3. Tender documents can  be had  through BHEL web site http://www.bhel.com


      cost of  document   shall be paid in the shape of Demand Draft  or Bankers  


                  Cheque or Pay Order and separately enclosed to the tender bid. 


           4.   The   requisitions   for    tender   documents   shall  be   given in person to Sr. Dy. General  Manager (Projects & Factory Civil),  BHEL.,  Ramachandrapuram,    Hyderabad 502 032 along with Demand Draft/Banker's Cheque drawn in  favour   of  " BHARAT  HEAVY ELECTRICALS LIMITED, HYDERABAD  "   or      payment of cash in  BHEL Cash  Office  (No other mode of payment will be   accepted).  Tender   documents shall be collected in person by the contractor or  his    representative. 


5 BHEL  reserves the right to reject or cancel the tender at any stage of the tender process   without assigning any reasons there of.


6. The agencies are advised to visit the work site to understand the  


       nature of    work /  quantum of work in its true perspective to avoid  


       any complications in future .


Signature of Contractor(s)                               ACCEPTING AUTHORITY  


TECHNOCOMMERCIAL TERMS, CONDITIONS  AND SPECIAL INSTRUCTIONS

1 Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction procedure i.e On line bidding on internet, instead of opening the submitted sealed bid,which will be decided after technical evaluation. RA terms and condition will be intimated separately.


2 In case of difference between quoted rates of agency  in figures and words, the lowest  rate will be taken    for comparison and for awarding the work.

3 The tenderer should quote items rates inclusive of all taxes & duties levied by State and other Government organizations as well as all local authorities as applicable  including work contract VAT / Service tax, etc, and are to submit the proper document evidencing the payment of applicable tax based on which BHEL can avail credit other wise payment will be reduced to that extent.

4 The contractor shall quote rates for all the items.   In case of any item missing in quoting the  entire offer   will  be rejected.  Incomplete offer will be rejected.  

5 Bills /material proof of entry inside factory area shall be shown to the Engineer


             -   incharge for the bought out items 


6 The tenderer shall accept all the terms and conditions of the techno commercial bid  of the tender document.  In case same is not confirmed by the tenderer , the offer will be liable for rejection..


7 The tenderer shall not include any additional conditions / alter conditions either in the technocommercial bid or price bid. 


8 The tenderer must visit site and familarise with the nature of work before submitting the tender.


9  All materials of  BHEL  free issue shall be lifted by the bidder  from BHEL stores and transported to worksite .  The  rates shall include  transportation costs also.


10 The agency shall sign on each page of the tender schedule issued.


11 Rates quoted shall be firm throughout the period of the contract.


12 Sub contracting  is not permitted under any circumstances without written consent of BHEL.  


13 Contract to be closed in all respects including final measurement recording in M book and submitting the bill within two months from the completion time as mentioned in the tender or Approved date of completion whichever is later.


14 The departmental material will be issued keeping in mind  the BHEL approved norm and the issue of materialshould be commensurate with the progress of work.Swapping of the material from one job to other job is not permitted.In case of exigencies,the same can be done with recorded rasons after obtaining the prior approval of Executive Engineer of the job concerned and a copy of the same should be forwarded to finance bill passing section concurrently. No material will be issued on the day of completion and any unused,excess material has to be returned to stores preferably with in the completion date but under any circumstances not later than 7 days of completion date,beyond which the cost of unused,excess material will be recovered from the contractor.

Special Instructions: -


1. All BHEL General Conditions of the Contract shall be applicable. A copy of which is available in the office of DGM/Planning for perusal.


2. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the firm rates considering the possible labour escalation also.


3. The agency should affix his signature at the end of each page of the document.


4. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges mentioned in the General Conditions of the Contract, unless otherwise specified.


5. The department reserves the right to spilt and award the work to more than one agency.


6. The contractor should follow all the safety precautions, special conditions of safety attached at annexure I while executing the work.  


7. The contractor should engage labours who should not be less than 18 (eighteen) years age.


8. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


9. All the materials including C R stones, bricks, sand and granite metal required for execution of civil works against items in the contract, are to be entered at CISF gates and supplied to site by contractor for using in works.


10. The tenderer should make fabrication detailed drawing along with BOM for fabricated structures. However BHEL will furnish sketches & design for the above.


11. Rates quoted shall be firm throughout the period of the contract and no price escalation is payable under this contract on any account.


12. The tenderer shall comply with all statutory requirement pertaining to the state or any government agencies or authorities Example, PF, ESIC, workman’s compensation & personnel accidents insurance . The company will not be responsible for any claim made by the workers or government agencies / authorities.

13. Time is the  essence of the contract . If agency fail to complete the work with in stipulated time , agency is  liable to pay  penality as mentioned below.


0.50% of the gross value of work will be levied for every weeks delay by the agency subject to a maximum of 10% value of the work.


14. BHEL is an ISO 14001 & OHASAS 18001 certificate company and always strives for excellence in HSE management .


15. The samples of materials etc. should be tested in approved laboratory and reports submitted to Engineer –incharge whenever instructed and charges shall be borne by agency.


16. Agency will also ensure that qualified and experienced site staffs are available at all times during working hours in order to ensure proper supervision an to maintain the quality . You should take precaution regarding the safety of labour during the execution of the work. company shall not accept responsibility for the safe keeping of your tools, tackles and materials etc., you will therefore provide and maintain at your  own cost locking , watch and ward when and where necessary .


17. The Tenderer  should submit within a week from the receipt of this order BAR/PERT/CPM chart supported by manpower by designation, material and machinery and indicating week wise programme for completion time by the stipulated date, both physical and financial. Agency should also submit daily progress report along with consumption of materials at site,  weekly progress report with photographs , all test reports, as well manufacture test certificates as when required. Pour card system is invariably followed by agency before any concreting duly signed pour should reach to the Engineer - In charge well in advance before the start of any concreting programme.  


        Signature of Contractor(s)                   ISSUING/ACCEPTING   AUTHORITY


BHARAT  HEAVY  ELECTRICALS   LIMITED


RAMACHANDRAPURAM : : HYDERABAD-32


TENDER  NOTICE


 No.   HY/FCD/OT-12/2007-08,   Dated: 04.12.2007,                             Item No: 1         


Sealed Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy Ramachandrapuram, Hyderabad-32  at his office up to 13.00 hours on  13.12.2007  for the work  of  “Black topping of roads around Administrative group of buildings.”


at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy Electricals  Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and at the place aforementioned. The tenderers's or their agents are expected to be present at the time of opening of the tenders. The tender receiving officer will, on opening such tender, attest over writings or corrections, if any, therein in the presence of the tenderes who may be present at the time.  The tender should be in the form of obtainable from the Office of .The Andhra Pradesh Detailed Standard specification and other documents relating to the contract such as additional specifications, proforma for Bank Guarantees, descriptive specifications sheets regarding materials etc., can be seen at any time between 09.00 A.M to 12.00 Noon in the office for Tender forms and other particulars regarding the proposed work can be obtained on any working day from 06.12.2007 to 12.12.2007 (9.00 hours to 14.00 hours)  and on tender opening date 13.12.2007 from 09.00 hrs to 11.00 hrs  on payment of the prescribed sum of Rs.250 /- per set as non-refundable.


1.  Tenders   must  be  submitted  in  sealed   covers   and   should  be   addressed  to  The    Manager/Planning/Factory Civil, Bharat  Heavy  Electricals  Limited,  


       Ramachandrapuram,   Hyderabad – 32, the name of the tenderer and the name of the  


       work being noted on  the cover.


                                                                                                       Contd.….2


:: 2 ::


If the tender is made by a individual, it shall be signed with his name and his full  address shall be given, If it is made by firm, it shall be signed with the co partnership name by a member or the firm, who shall also sign his own name and the name and address of each member of the firm shall be given, if the tender is made by a corporation, it shall be signed by a duly authorsied officer who shall produce with his tender, satisfactory evidence of his authorisation. Such tendering corporation may be required before the agreement is executed, to furnish evidence of it’s corporate existence.


2. Each  tenderer  must  pay  as  Earnest  Money,   a  sum  of  Rs. 1,00,000/-  only  and  enclose  with his  tender the  receipt  endorsed  accordingly.  The earnest Money prescribed for this work may be offered in any of the following forms duly   pledged   to   the   Sr.  Accounts Officer (CASH), B.H.E.L.,  Ramachandrapuram, Hyderabad-32.


 
a)
 Cash Receipt from B.H.E.L., Cash Office


b)
 Bankers cheque, Demand Draft.


 The Earnest Money will be refunded to the unsuccessful tenderer  after  the  intimation  of  rejection of the  tender is  sent.  The Earnest  Money  will be retained in the case of  the  successful  tenderer  and  get  converted  as  a  part of security Deposit for the due  performance  of  the  contract and  in  either case  will  no  carry any interest. It will be dealt with as provided in the conditions attached to the tender. When a tender is to be accepted, the tender whose tender is under consideration, shall attend the Office of  Manager (civil) on the dates fixed by written information to him.  He shall forth with upon intimation being given to him by the Manager (Civil) of acceptance of his tender, complete the execution of the agreement by signing all documents connected  there with, Failure to do so shall entail for failure of the Earnest Money Deposit. 


                                                                                                                               Contd.…..3    


:: 3 ::

3.       EMD by the Tenderer will be forfeited as per Tender Document if.


i) After opening the tender, the revokes his tender within the validity period or increased his quoted rates.


ii) The tenderer does not commence the work the period as per LOI/Contract.  In case the LOI / contract is silent in this regard then within 15 days after award of contract.


4.       EMD  shall not carry any interest.


5.      Tenderers shall  peruse  carefully  the   instructions  laid  in  General     

           Conditions of the contract   and   all  other  relevant  documents  before              


           tendering   for  the  work.  The   approximate   quantity   of  work   to   be   

           executed under  each  class  is  given  in  Schedule – “A”.  the quantities are 

           given with a view to enable form and for a uniform  comparison of  tenders.   It 

           shall be definitely understood that the Bharat  Heavy  Electricals Limited, does 

           not accept any responsibility for correctness or completeness   by commissions, 

           deductions or additions at the discretion of accepting authority.


6.       The  Manager (Civil) reserves the right to reject any tender or part thereof or all 

            the tenders with out assigning any reasons thereof. 


8a.       Tenders offering a percentage deduction from or increase on the estimate amount  


            and those not submitted in proper form or in due time will be rejected. 


8b.        The   offer  shall  be  valid  for  a  period  of  90 days  from  the date of opening 

            of the tender.

9 .        Security Deposit shall be collected from the successful tenderer.  The rate of 


            Security Deposit will be as below:


9a.        Security   Deposit   should be collected from  the successful  tenderer.   The   


             Rate of Security Deposit will be as below:


 Upto Rs. 10 lakhs


         10%


Above Rs. 10 lakhs upto Rs. 50 lakhs        Rs. 1 lakh + 7.5% of the amount exceeding 


                                                                    Rs. 10 lakhs


Above Rs. 50 lakhs  


        Rs. 4 lakhs + 5% of the amount exceeding 


                                                                    Rs. 50 lakhs


The Security Deposit should be deposited before start of the work by the contractor


Contd.….4


:: 4 ::

9b.
 Security Deposit may be furnished in any one of the following forms.


i) Cash (as permissible under the Income Tax Act)


ii) Pay Order, Demand Draft in favour of BHEL.


iii) Local cheques of scheduled banks, subject to realization.


iv) Securities available from Post such as National savings Certificates, Kisan Vikas Patras etc.


v) Bank Guarantee from schedules Banks / Public Financial Institutions as defined in the Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be remitted either by cash or in the other from of security.  The Bank Guarantee format should have the approval of BHEL.


vi) Fixed Deposit Receipt issued by scheduled Banks / Public Financial Institutions as defined in the companies Act.  The FDR should be in the name of the contractor, A/C BHEL, duly discharge on the back.


vii) Security Deposit can also be recovered at the rate 10% from the running bills.  However in such cases at least 50% of the Security Deposit should be deposited  before start of the work and the balance 50% will be recovered from the running bills.


viii) EMD of the successfully tender shall be converted and adjusted against the security deposit.


NOTE:  Acceptance of  Security Deposit against Sl. No. (iv) and (vi) above will be adjusted to hypothecation or endorsement on the documents in favour of BHEL.  However, BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in any other matter connected therewith.


9c.
 Security Deposit shall not be refundable to the contractor except in accordance                    


             With the terms of the contract.


The  Security  Deposit  will  be  released  along  with  final  bill  or  after  24  


Months maintenance period which ever is later.


SIGNATURE OF CONTRACTOR (S) 
                             ACCEPTING AUTHORITY


DIRECTIONS TO PARTIES FOR TENDERING 


1. A list of materials, proposed to be supplied by the Bharat Heavy Electricals Limited, Ramachandrapuram, Hyderabad – 500 032, and the places where and the prices at which they are proposed to be supplied is given in Schedule-B.  TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY.  Not with standing any subsequent change in the market remains as originally entered in the Agreement.  If at any time subsequent to the execution of this agreement, materials of B.H.E.L., other than those specified in the agreement are required by B.H.E.L., to be used on the work they will be charged at issue rate of BHEL.  The contractor will be informed in writing of this and he should intimate in writing the rate which he demands for finished work in view of the fact that he is to use materials of B.H.E.L, and at the issue rate.  No cartage or incidental charges will be borne by B.H.E.L., in connection with the supply of materials referred to in this paragraph.  If at any time, B.H.E.L., supplies materials other than those specified in the agreement at the request of the contractor for use on work, they will be charged at the market value prevailing at the time of supply or issue rate plus 12 ½% whichever is greater.


2.  Subsidiary items such as water for work, clearing and marking out site, hire of tools and plants should be separately entered.  If such items are not so entered, it will be assumed that the rates quoted, in the schedule include provision for them also.


3. The tenderer shall examine closely, the Andhra Pradesh Standards specifications kept in Manager, Civil’s Office and also the relevant clauses of the standard preliminary specification before submitting his tender unit rates which shall be for finished work in site.  The contractor should purchase a book of Andhra Pradesh Standards Specifications for his references.  He shall also carefully study the drawings and additional specifications and all the documents which form part of the agreement to be into by the accepted tenderer.


                                                                                                                         Contd.…2


: : 2  : :


4. Each tenderer must also send a certificate of Current Income Tax Clearance from the appropriate Income Tax Authority in the form prescribed therefor.  In the case of proprietary firm, it will be necessary to produce the certificate aforementioned for the proprietor or proprietors and for each of the partners as the case may be.


5. Every tenderer is expected, before quoting his rates to inspect the site of the proposed work. He should also inspect the quarries, and satisfy himself about the quality and availability of materials.  The best class of materials shall be used on the work.  In every case, the materials as comply with the relevant standards specifications.  Samples of materials as called for in the Standard Specifications, or in this tender notice or as required by the Manager (Civil) having jurisdiction for the time being over the work, herein-after called  Manager (Civil), should have the due approval before the supply to site of work is begun.  Attention of the contractor is directed to standard preliminary specification regarding payment of seignior age, tools etc,.


6. Time shall be considered as the essence of the contract.  The rate of progress as mutually agreed to is required to be maintained.  Date of commencement of this programme will be the date on which the site (or premises) is handed to the contractor.


7. The tenderer should quote specific rates for each item in the schedule and the rates should be in rupees and paise.  The units and rates should be written both in words and figures.  The schedule accompanying the tender shall be written legibly and free from erasures, over writings or corrections of figures.  Corrections where unavoidable should be made by crossing out, initialing, dating and rewriting.  No alterations which are made by the tenderer in the agreement form, the conditions of agreement, the drawings or specifications accompanying the same will be recognized and if any such alterations are made, the tender will be void.


SIGNATURE OF CONTRACTORS(S)     
        ACCEPTING AUTHORITY  


TENDER FOR THE  WORK

I/We_____________________________________________do hereby tender to execute works of the under mentioned description and in accordance with the conditions noted below in consideration of payment being made for the quantity of work executed at the respective rates specified in the following schedule.


I / We hereby distinctly and expressly declare and acknowledge that before the submission of my / our tender I / We carefully followed the instructions in the tender notice and have read the  Andhra Pradesh Standard specification and the clauses of the preliminary specifications an that I /We have made such examination of the contract documents and of the specifications etc., and of the location where the said work is to be done and such investigation of the work required to be done and in regard to the material required to be furnished as to enable me/us thoroughly to understand the intention of same and the requirements, covenants, agreements, stipulations  and restrictions contained in the contract and in the said specifications and distinctly agree that I /We will not hereafter make any claim or demand upon the Bharat Heavy Electricals Limited based  upon or arising out of the said requirements, covenants, agreements, stipulations, restrictions and conditions I /We, _______________________ enclose a income tax verifications certificate.  I /We ________________________________________ have already produced income tax verification certificate during the current calendar year in respect of (here particulars of the previous occasion on which the certificate was produced should be given ______________________________________________________________________________________________________________________________________________________. 


                                           
                                Signature of Contractor (S)


                                                      
                    Address


TENDERER’S AND CONTRACTOR’S CERTIFICATE

1. I hereby declare that I have perused in detail and examined closely the Andhra Pradesh Standard Specifications and it’s addenda volume and also BHEL General Conditions of contract. I agree to be bound by and comply with all specifications contained in Andhra Pradesh  Standard Specification and General Conditions of contract, for the various items of works specified in the      Schedule “A” and the work as a whole.


2. I hereby declare that I shall pay the statutory minimum wages to my workers as applicable from time to time.


I shall also adhere to all the statutory obligations under Contract Labour (Regulation and Abolition) Act 1971 and Rules framed thereunder with subsequent revisions if any.

Date _________________                          SIGNATURE OF CONTRACTOR(S)


GENERAL TERMS & CONDITIONS


1. The contractor shall comply with the following general terms conditions and special instructions.


2. The contractor shall fully comply with the following en-actments:


a. Contractor Labour (R&A) Act,  1971.


b. Wage Rates not less than that notified by State Labour department from time to time.


c. Payment of Wages Act.


d. ESI Act,  1948.


e. EPF Act,  1952.


f. Workmen’s Compensation Act, 1923.


g. The company’s instructions as issued from time to time in regard to working hours, wages, leave, holidays etc.


3. The Contractor shall obtain license from the Assistant Labour Commissioner (Central), or appropriate Government if he engages 20 (Twenty) or more workmen only.


4. The contractor shall produce the following Registers and forms before commencement of work, verification by the Executing Officer of the company.


a.
Form XIII
-
Register of workmen employed by contractor (Rule 75).


b.
Form XIV 
-
Employment card issued by contractor (Rule 76).


c.
Form XVI
-
Muster Roll (Rule 78 (1) (a) (i)).


d.
Form XVII
-
Register of Wages (Rule 78 (1) (a) (i)).


e.
Form XVII
-
Register of wages - cum Muster Roll (in case 


  



of weekly payment).


f.
Form XIX
-
Wage slip (Rule 78 (b)).


g.
Form XX
-
Register of deduction for damages or loss 


   



(Rule 78 (1) (a) (ii)). 


h.
Form XXI
-
Register for fines  (Rule 78 (1) (a) (ii)). 


i.
Form XXII
-
Register of advances  (Rule 78 (1) (a) (ii)). 


j.
Form XXIII
-
Register of overtime (Rule 78 (1) (a) (iii)). 


k.
Form XXIV
-
Register to be sent by the contractor to licensing 


  


officer (Rule 82 ) (1). 


The contractor shall maintain the above neatly, completely an legibly for inspection by various statutory authorities and the company officials even at short notice.


5.
The contractor shall observe


(a) 
Weekly rest day.


(b)
The company list of holidays.
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6. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the prescribed form for each labour and supervisor  engaged  by him and shall submit the same to the Personnel Department / IR section through the contract executing officers before commencement of the work. 


7 The Entry permits are to be issued to the Contract Labour by Assistant Commandant /   CISF (Plant), based on the requisition submitted by Contract Executing Officer and forwarded by Dy. General manager / Personnel.


8. Every contractor shall submit a notice regarding commencement and completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR section through his contract executing officer, for forwarding the same to State Labour Department.


9. The contractor shall make himself of his representative available at the work spot everyday during execution of work, for effective supervision.


10. The contractor shall attend to all inspections notified / conducted by the Personnel Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities under the act.


11. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable for penal action including termination of contract.


12. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery at the above named place or posting in a Post box regularly maintained by the post and telegraph Department or sending letters registered for acknowledgement of any notice,  letter or other communication to the contractor. Change in address shall come into force at any time by an instrument executed by the contractor and delivered to the Company official who has signed the contract.


13. The contractor must satisfy himself by personal study and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract. There shall not be at any time dispute / complaint of any misunderstanding with regard to scope  of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done not shall any application for compensation in terms of time and money shall be accepted by company regarding the above.


14. Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations given by the “Contract Signing Officer” or his representative to such agent shall be held to have been given  to the contractor himself.


Contd.…3


: : 3 ::


15. Contractor on the advise of company official shall immediately remove any person employed by him, who may in the opinion of the company official is incompetent or misc. conducts himself and such persons shall not be again employed on the works without permission of the company official.

16. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places approved by the company for keeping  materials under cover. 


17. The contractor shall give all notices  required  by the acts regulations , bylaws, legal acts and pay all fees in connection therewith unless and otherwise arranged and decided in writing with the company. He shall also ensure that no attachments are made against materials or work forming part of or for the use of the contractor. In all such cases, contractor shall protect and indemnify the company against any claim or liability  arising from or based on the violation of any such laws, ordinances, regulations ,orders, decrees or attachments either by himself or by his employees,


18. It shall be contractor’s sole responsibility to protect the public and his employees against accident from any cause and provide required safety equipments and shall indemnify, the company against any claims for damages for injury to the person or property resulting from any such accidents and shall, where the provisions of the workmen’s compensation act apply, take steps to properly insure against any claims thereunder.


19. In the event of any accident in respect of which compensation may become payable under the workmen’s compensation act VIII of 1923 whether by the contractor or by the company as principle employer, it shall be lawful for the company to retain out of monies due and payable to the contractor such sum or sums of money as may, in the opinion of the company shall be final in regard to all matter arising in this clause.


20. No work shall be done on Sundays or on other declared holidays of the company without the written permission of the company officer in charge o f the work. The contractor shall comply with the provisions of the Factories Act Rules framed thereunder if the same are applicable.


21. The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products / equipments.


22. On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 hours of the happening of such an accident intimate in writing to the company official in charge of the work.
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23. The contractor shall indemnify the company against all losses or damages sustained by the company resulting directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues if any and become payable by the company, as a consequence of failure, the company to give notice under the workmen’s compensation act or otherwise confirm to the provisions of the said act in regard to such accident.


24. The contractor shall ensure adherence to all statuary requirements applicable to BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM, HYDERABASD-502032.


25. The contractor shall ensure abidance by all the labour laws especially including contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act, minimum wages Act ESI Act and Provident Fund Act as amended from time to time.


26. The contractor shall comply with provident Fund Act either through PF code allotted to him are by the code provided by PF Department to work Centers in the FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram,  Hyderabad –502032


27. Not withstanding the clause, in case of any financial loss incurred by the company on account of contravention of the Provident Fund regulations or any regulations of rule touching the same by the contractor, the contractor shall submit an undertaking to indemnify the company to the extent of the loss incurred by the company.


28. The contractor should engage only those labourers who shall be more than 18(eighteen) years of age.


29. The contractor shall not resort to sub-contracting under any circumstances .If found at a later date, BHEL reserves the right to take action what ever action it deems fit , including cancellation of the contract.

30. Contractor shall issue “Employment Card” as per statute to all the labour and supervisors covered under the job work contract.


31. The contractor shall be responsible to settle any grievances of the labour deployed by him. 


32. Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the particular person, firm or corporation with whom an agreement has been made by the concerned company official for executing the work defined in the concerned agreement and for the purpose of instructions regarding compliance with contract conditions, it shall include the contractor’s authorised agents, who are entrusted with the work by contractor.
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33. The quantities mentioned in the agreement schedule are worked out from the relevant drawings in the company and may not be the actuals required for execution. The company does not expressly or by implication agree that the actual amount of  the work to be done shall correspond there with, but reserves the right to increase or decrease the quantity of any class or portion of the work as he deems necessary.


34. All the works shall be carried out in accordance with the directions and to the satisfaction of the company official in accordance with the drawings, specifications and instructions.  Supplementing or explaining the same as may from time to time shall be done by the company official.


35. For all modifications, omissions or additions to the approved drawings and specifications, the company shall issue revised plans or written instructions and no modifications, omission or addition shall be made unless at any time before completion of the work.


36. The company shall heave the privilege of ordering modifications, omissions, or additions at nay time before completion of the work.


37. All materials, articles, and workmanship shall be the best of their respective kinds for the class of work described in the contract specifications and schedule and materials to be obtained by the contractor shall be from sources approved by the company.


38. Sample of materials shall be furnished by the contractor at his expense to the company when called for before execution of any work.


39. The company shall have power to reject at any stage, any work which is considered to be defective in quality of materials of workmanship and  shall not be debarred from rejecting wrong material by reasons of having previously passed them in an un worked condition.  Any portion of the work or materials rejected or pronounced to be inferior or not in accordance with specifications shall be taken down and removed from the work site at the contractor’s expenses.  


40. The decision of the company shall be final and binding on the contractor on all technical questions which may arise in the contract with respect to material, workmanship, removal; of improper work, interpretation of the working drawings, specifications, notes, procedures etc.


41. The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised on his behalf, in respect of the rate of progress and the quality of work or material shall be final.


42. Contracts shall be deemed to have included in his tender price of all the plant.  Machinery an appliances required for the purpose of all operations connected to secure a satisfactory quality of work within the opinion of the company will ensure the completion of the work within the time specified. 
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43. If at any time, during the progress of work or any part of it such methods or equipment appear to the company official to be insufficient or inappropriate for 

            ensuring he quality of work required or rate of progress, he may order the    


            contractor to increase their efficiency or to improve their quality of work and

            the contractor shall comply with such order and on failure of which the company 

            may take such action as it deems it fit to improve the quality of work of the 

            company may take such action as it deems if fit to improve  the quality of work or 

            the rate of progress required from the contractor and all such actions taken by the 

            company shall be at the coat and risk  of the contractor. 

44. It is open to the company to lend or supply to the contractor any tools, implement, material and machinery that are needed by the contractor, which in the opinion of the company is essential to improve the quality or progress of work.  The contractor shall pay such deposit or charges that may be fixed or determined by the company for any such articles or machinery lent or hired to the contractor.


45. Any electric power required for contractors machinery for the purpose of work shall be supplied by the company at the written request of the contractor at one point subject to the observance of rules an regulations of Electric board / company and charges there on shall be recovered from the contractor.


46. The contractor shall confirm to the regulations and laws of central / state govt. or any local authority and that of the company with whose system the machinery is supposed to be connected.


47. All rubbish as it accumulates shall be removed from the site to the point of disposal as indicated from time to time by the company. If this is not adhered to, the company shall remove the scrap and recover the cost of these operations from the bills of the contractor.


48. Any sum due from the contractor on account of tools and plants, stores, or any other items provided by the company shall be deducted from the respective bill due to him.


49. In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under the bank guarantee with the guarantor at the discretion of the competent authority of the company.  On successful completion of the contract to the satisfaction of the company, the bank guarantee shall be released after due claim period.


50. In the event of any question or dispute or under this contract, the same shall be referred to a competent Authority in the company for sole arbitration and his decision shall be final and binding on the parties to the contract.


51. In case of any suit or other legal proceeding arising under this contract, the courts at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction. 
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52. The company reserves the right to enter into parallel agreement with one or more contractor at their direction.


53. Disputes, grievances between the contractor and his labour, will have to be settled by the contractor only.


54. The labour employed by the contractor, if found in abetting and fellow labour or contractors or any BHEL employee, the same shall be considered as an act of indicipline.  Such labourers shall be removed from the services of the contractor, on the advice of BHEL.  Further the contractor shall initiate every necessary action in accordance with the relevant Laws, Rules & Regulations and enactments of State and Central Government.


55. Wherever, BHEL/COMPANY standards are mentioned, copies of which are enclosed shall by strictly followed.


56. Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render inoperative the service of any notice, letter or other communication upon the contractor personally.


57. The decision of the “Contracting Signing Officer” shall be final and binding on the contractor on all technical questions which may arise touching the contract with respect to the quality of material, workmanship, removal of improper work, interpretation of the working drawings, specifications, notes, procedures etc.

II) Special Instructions:


1. If an individual makes the tender, it shall be signed with his full mane and his address shall be furnished.  If it is made by firm, it shall be signed with the co-partnership name by a member of the firm, who shall also sign his own name, also furnish the name and corporation, it shall be signed by a duly authorised officer who shall produce with the tender, satisfactory evidence of his authorisation.  Such tendering corporation / firm is required to furnish evidence of its existence along with bid.


2. The EMD will be refunded to the unsuccessful tenderers on application after rejection of the tender is intimated.  The earnest money will be retained in the case of the successful tenderers and either of the cases will not carry any interest.  If will be dealt with as provided in the conditions attached to the tender.


3. Whenever a tender to be accepted, the tenderer, whose tender is under consideration, shall attend the office of “Office Inviting the Tender” on the date fixed by written intimation to him.  He shall forthwith, upon intimation being given to him by the “Officer Inviting the Tender” [Ex. DGM (DCD)] for acceptance of his tender, complete the execution of the agreement by signing all documents connected therewith.  Failure to do so and not to commence the work within one month from the date of intimation shall entail forfeiture of the earnest money.
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4. Tenderers shall peruse carefully the instructions and directions to parties in tendering and the conditions of the agreement and all other relevant documents before tendering the rates for the work.  The approximate quantity of work to be executed under each class is given in the schedule.  The quantities are given with a view to enable tenderer to quote his overall rate for each class of work in the tender form and for an uniform comparison of tenderers.  It shall be definitely understood that BHEL does not accept any responsibilities for the correctness or completeness of this schedule and that the schedule it liable to alterations by omission deductions, or additions at the discretion of accepting authority.   


5. The tenderer shall keep the offer valid for a period of 90 days from the date of opening of tender.  It is being understood that the tender documents have been sold / issued to the tenderer and the tenderer is being permitted to tender in consideration of the stipulation on his part that after submitting the tender, he will not recall his offer or modify the terms and conditions   thereof  in a manner not acceptable to the “Officer Inviting the Tender” Should the tenderer fail to observe or comply with the foregoing stipulation, the EMD shall be fore fieted.


6. Tenderers have to quote their rates in the tender schedule legibly written in figures and words and those not submitted in proper form are liable for rejection.


7. The submission of tender shall be strictly in accordance with the terms and conditions stipulated in this tender notice. No counter conditions will be acceptable or valid.


8. The tenderers  must satisfy themselves by personal sturdy and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract.  There shall no be at any time after submission of the tender dispute/ complaint or any nature regarding the scope of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done nor shall any application for compensation in terms of time and only shall be accepted by BHEL in regard to the above.


9. Contractor shall be deemed to have included in his tender price of all the plant, machinery ,all taxes ,duties applicable and appliance required for the purpose of all operations connected with the work embraced under the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of the “Contract Signing Officer” will ensure the completion of the work within the time  specified.
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10. The contractor has to produce the bank guarantee in the prescribed proforma valid for the contract period for a value calculated at the rates mentioned towards security deposit.  The claim period under the guarantee shall be valid for six months after expiry of the contract.


11. This is a time bound contract for period mentioned, and does not envisage any escalation of price.


12. The rates quoted by the contractor shall be firm for the contract period.  There shall be no revision in contract rates due to increase in any statutory levies during the period of the contract and this increase shall be absorbed by the contractor himself in full.


SIG. OF CONTRACTOR(S)                            ACCEPTING AUTHORITY


                  BHARAT HEAVY ELECTRICALS LIMITED


RAMACHANDRAPURAM : : HYDERABAD – 32.

(SPECIAL CONDITIONS – SAFETY)


1.  The  following  are  a  few   safety  measures  suggested  while  carrying  the  work. However all the items of work should be carried out in safe working manner taking all precautions.


2.  Proper and necessary precautions shall have to be taken wherever the work involves breaking of reinforced cement concrete slab and dismantling of brick work. These items of work will have to be carried in the presence of the Engineer-in-charge.


3.  Proper and necessary scaffolding  is to be erected wherever dismantling of brick work is carried out  at height more than 1.80 M


4.  Reinforced   cement   concrete   slab   should   be   dismantled   parallel to the  main reinforcement, each piece not exceeding  300mm wide.  Under no circumstances the supporting wall shall be cut or removed until the supporting slab is demolished.        


5.  The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and safety belts, to all the workers.


6.  The contractor shall keep a supervisor always at work site.


7.  Power shut down shall be taken before commencement of the work wherever power cables are running.


8.  Proper and necessary scaffolding and ladders are to be used for carrying out all types of works.


CONTRACTOR                                                   ISSUING/ACCEPTING AUTHORITY


     

             
      ANNEXURE  - C


                                          CONTRACTOR’S OBLIGATIONS


I) CONTRACTURAL:


a) 
Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the prescribed specifications and quality plan.


b) 
Contractor shall supervise the work allotted to him and to be carried out by his employees.


c) 
Contractor to ensure that the employees deployed in the premises of BHEL are physically and  mentally fit and do not have any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc.


d) 
Contractor to maintain appropriate records of his employees deployed to carry out the job(s).


e) 
Contractor should issue appropriate letters to his employees.


f) 
Contractor to provide employment card/identity card with photograph duly verified and attested by the Contractor to his employees. Contractor to indicate the name of the proprietary/partnership firm/company, place of work, contract number and duration of validity of card.


g) 
Contractor will be responsible for the good conduct of his employees. In case of any misconduct/ misbehavior by any employee, the contractor will replace such employee(s) immediately.


h) 
Contractor will ensure that the job is executed through his employees on his rolls and under no circumstances the contractor will deploy any casual employee to carry out the job nor shall sub-contract the job without prior written permission.


i) 
Contractor will keep watch on his employees and he will be liable for any pilferage / loss to BHEL due to acts of omission and commission by his employees. Similarly, liability for any compensation to outsiders on account of any act of omission and commission by the employees deployed by the contractor shall lie exclusively with him.


j) 
Contractor to provide safety appliances and safety shoes to his employees. The contractor shall be responsible for enforcing all safety regulations as applicable.


k) 
The contractor has to provide a distinct uniform different from BHEL employees. The uniform should have logo of the contractors firm / company. The uniform shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap shall be integral part of the uniform.


l)  
Contractor to ensure that all precautions are taken for safety of his employees and equipments.


m) 
In the event of termination of contract for any reason whatsoever, the contractor  shall withdraw all his employees from the establishment of BHEL. In case contractor decides to terminate services of his employees, he should settle all terminal dues including retrenchment compensation.


n) 
Contractor shall provide to his employees all tools, tackles and equipment’s and maintain the same to carry out the job under the contract at his cost and if necessary contractor may take insurance policy of his men, material, equipment’s and tools and tackles.


o) 
Contractor shall provide safety appliances and maintain the same at his own cost  which may be required under the statue or otherwise.


p) 
Contractor shall provide material at his cost mentioned in the contract to his employees for carrying out the job.


II)         TOWARDS STATUTORY LIABILITY


a) 
All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970, Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and all other applicable Acts shall be complied with by the contractor.


b) 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to employment of his employees issued from time by the concerned authorities.


c) 
Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the presence of authorized representative of BHEL and maintain proper records of their timely disbursements. These records need to be preserved for a period of at 3 years and should be made available even after the contract is over for any verification by the statutory authorities / BHEL authorities.


d) 
Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.


e) 
Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI membership No. / card of each employee.


f) 
Contractor shall produce proof of deductions as well as remittances of PF, EDLI, Pension, ESI contribution, administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slips to his employees.


g) 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of the same to BHEL.


h) 
Contractor shall be solely responsible for non payment /delayed payment of wages / DA, contributions under EPF & MP Act, ESI Act etc.


i) 
In case the contractor fails to make payment of wages to his employees or remittance of contribution to the concerned authorities,  the security deposit / other dues / running bills under the contract can be utilized by BHEL to discharge the liability of the contractor.


j) 
Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes or any civil or criminal law in connection with employees deployed by him.


k) 
The liability for any compensation on account of injury sustained by an employee of the contractor will be exclusively that of the contractor.

L ) 
Contractor to obtain insurance cover for his employees / equipment / tools and tackles etc. and take third party risk insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, and pilferage of property and / or his employees.


m) 
Contractor should have independent code numbers / exemptions under EPF & MP Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.


n) 
Payment of bonus under the payment of Bonus Act, Payment of gratuity under the Gratuity Act, and retrenchment compensation under Act will be the sole responsibility of the contractor.


o) 
Over and above the daily wage rate, payment shall be made for leave with wages.


p) 
Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays, rest intervals, leave and overtime to his employee. No work shall be done on second/third shift, overtime, Sundays or on other declared hoildays without written permission.


q) 
In case a contractor employs women as employee he will discharge his obligation under law in respect of such women workers such prohibition of engaging  them during night-hours, prohibition of employing them for more than 9 hours per day, provision of crèche facility, grant of maternity leave as per rules etc.


r) 
Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage period and to ensure disbursement of wages in the presence of the authorities representative of contract operating division who shall record under his signature at the end of entries in the Register of wages.


s) 
Contractor to obtain license under CL(R&A) Act, 1970.


CONTRACTOR(S)                                                   ACCEPTING AUTHORITY


ANNEXURE-D


                                                GENERAL TERMS & CONDITIONS


1) 
BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for the contractor. The relationship between BHEL and the Contractor will be that of independent entities and nothing herein contained will amount to joint venture, partnership or an employer-employee relationship.


2)        The contractor shall maintain regular contact with the designated employee(s) of  


           BHEL and will interact on matters relating to the work awarded under this 

           contract.


3) 
In case the contractor does not carry out the Contractual / Statutory obligations or the services rendered by him are found to be unsatisfactory, BHEL shall bring the same to his notice and he will be obliged to discharge the obligations and rectify the deficiency/ anormally within three days time failing which, BHEL reserves the right to terminate the contract without assigning any reason whatsoever. In such an event, no damages will be payable for short closure of the contract.


4) 
The contractor shall deposit an amount of Rs.________________as  security with BHEL in the form of pay order / bank guarantee / FDI in the name of  contractor A/c.- BHEL duly discharged on the back. Alternatively, the amount of security deposit can be adjusted partly from EMD and balance amount from subsequent bills. This security deposit shall be liable to be returned to the contractor after termination of the contract or at the end of it, subject to deduction on account of company dues, non-deposit of statutory dues etc. No interest shall be payable on the security deposit.


5)
 The decision of BHEL regarding interpretation of any terms and conditions set forth in this agreement shall be final and binding on the contractor.


6) 
Any matter arising out of or in connection with the agreement shall be under jurisdiction of SangaReddy Court.


7) 
Notwithstanding anything contained in this Agreement, the contract may be terminated by BHEL without assigning any reason thereof  by giving a notice of 30 days to the contractor.


8)         The contract will commence on _____________________ date and will remain 

             valid for a period   of ________________ year(s) till __________________ date. 

             The parties reserves the right to extend the contract on mutually agreed terms and 

             conditions.


9) All disputes arising in connection with the contract shall be settled by mutual consultation. If no agreement is reached the dispute shall be settled in accordance     with the  provisions of the Arbitration and Conciliation Act,1996 and the rules    made there under. The dispute shall be referred for arbitration to any arbitrator to      be appointed by the Head of the unit. The award of the  arbitrator shall be final    and  binding on both the parties. The venue  of the Arbitration shall be Hyderabad    in India. The Award to be given by the Arbitration shall be speaking  award. All            questions, disputes, differences arising under, out of or in connection with this   contract shall be  to the exclusive jurisdiction of Sanga Reddy Courts.


     CONTRACTOR (S)                                                         ACCEPTING AUTHORITY                   


Guidelines and statutory payments for submitting tenders for  Maintenance Works as per existing instructions.


Daily wage rate  is exclusive of Weekly off, Holiday and Leave Wage.


Wage  rates as on date


U S W   : Rs. 129.85  per day  Inclusive of weekly off.


 S S W  :  Rs. 146.65    “                         "


 S  W    :  Rs. 164.40    “                         "      


i) Leaves and Holidays


+   11  days  paid  holidays  /  per  year


+   18   paid  leaves / per  year.


ii)   P F and  E S I  contributions  wages


PF @  13.61 %  and  ESI  @  4.75  %  of  basic  wages should be contributed by the contractor on above daily wages.


CONTRACTOR(S)                                                        ISSUING/ACCEPTING AUTHORITY


Note:


18. The quantities are shown above are approximate and liable for variation. 


19. All BHEL General Conditions of the Contract shall be applicable.


20. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the rates considering the possible labour escalation also.


21. The agency should affix his signature at the end of each page of the document with Rubber Seal

22. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges, inclusive of all taxes and duties mentioned in the General Conditions of the Contract, unless otherwise specified.


23. The department reserves the right to spilt and ward the work to more than one agency.


24. The contractor should follow all the safety precautions while executing the work.


25. The contractor or his authorised representative shall be always present at the work site.


26. The contractor shall submit the daily progress report to the Engineer-in-charge. 


27. The contractor should engage labours who should not be less than 18 (eighteen) years age.


28. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


29. All the materials brought inside are to be  entered  at CISF gates and supplied to site by contractor for using in works.


SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

     RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE : “B”


ISSUE OF STORES TO THE CONTRACTOR


    The following materials will be issued to the contractor unless otherwise specified in any term in the SCHEDULE ‘A’ by BHEL.


		Sl.


No.

		Particulars

		Issue Rate


Rs.

		Place of issue



		1


2

		Cement in Non Returnable 50 Kg bags.


Mild steel Rounds & Tor steel all Diameters.

		One Bag


One


M T

		Rs.180/-


Rs.25,000/-

		At BHEL central stores at Ramachndrapuram or any other place specified within the premises.


          -do-





a) It will be the responsibility of the contractor to submit his demands for stores in   writing at least 7 days in advance of the actual requirements.


b) Issue of all stores in subject to the extent of their availability at the place of issue noted above.  The contractor should bring any of the materials shown above in case the BHEL desire so. The contractor shall not be entitled to any claim or compensation for non-supply of the materials, for delay in the supply of stores under any circumstances.


c) The materials will be issued only during the working hours.  The contractors should have to transport them to site of work at his own cost as soon as there are issued to him.


d) Where cost of stores issued is recoverable from the contractors, recoveries will be made from the running bills for the gross quality issued and not for the net measured quantity of finished work.


e)  The contractor shall from time to time, render proper account of all materials issued to him by BHEL.  If he fails to do so, no further issues of the materials will be made to him and he shall be held responsible for any delay in the execution of the work which may occur on this account. 


f) Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued free of cost to the contractor, the contractor will have to make good at his own cost any loss or damage to part or whole of the items issued to him as above. 



                                                                                                                           Contd.….2

:: 2 ::


g) All surplus material in good    condition  whether  issued  free  of cost or on cost  recovery  basis and  which are not returned to the BHEL Central Stores and also quantities of materials consumed in excess of the actual requirements shall be charged for at punitive rates which will be 100% more than the issue rates of BHEL.  The decision of the Senior Engineer / Civil as to the extend to which the materials have been rendered surplus or have been consumed in excess of the actual requirements shall be final and binding on the contractor.


h) CEMENT

For the purpose of determining the actual requirement of cement, the theoretical consumption of cement as per Annexure “D”  of General Conditions of contract shall be considered by the Senior Engineer / Civil.


The contractor shall construct store shed for storing cement, at his own cost and required site will be shown by the engineer-in-charge.  Contractor shall store cement as directed by the Engineer-in-charge and shall maintain the record by entering day to day consumption and receipts.  The contractors shall dismantle the temporary shed as soon as completion of work.  Final bill will be forwarded subject to above conditions and certification by stores-in charge of factory civil department.


i) STEEL


Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.  The surplus steel is represented by the difference between the quantity received and the quantity required and utilised on the work with an allowance of 5% towards scrap.  The scrap will be the property of the contractor, The contractor   will be responsible for the removal from the site in time as directed by the Senior Engineer / Civil.  The cut pieces and surplus returned shall not be shorted than three meters in length.


SIGNATURE OF CONTRACTORS(S) 
ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

  RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE :  “ C ”


SERVICES : VIZ.,  WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.


1. WATER:


Water required for construction purpose shall be supplied by Bharat Heavy Electricals Limited and chat Rs.15.00 per 1,000 liters.  The supply will be made at a convenient point to the determined by the Senior  Engineer (Civil) and Contractor has to make his own arrangements to distribute the water to places  where required  including cost of providing and fixing water meters.  The charges for consumption of water will be as under, where water meters could not be provided by the contractor and prior permissions for the same has to be obtained in writing from the Senior Engineer / Civil.


i) On the total value of periodical


maintenance items of building

………..

0.25%


ii) On the total value of other Civil works 
………..

0.50%


iii) On the total value of road works

………...

0.75%


Note:  
In respect of items (i) & (ii), only items where water is consumed on the 


         
work, will be considered for arriving at the total value.



In respect of item (iii) only the value of work on picking metal, earth work.  


Asphalting will be excluded from the total value of road works.


2. ELECTRICITY:


Electricity current if required will be supplied at a convenient metered point to be determined by the Senior Engineer.  Any extension required to the different work sites will have to be arranged by the Contractor him self.  Energy consumed will be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per unit.  Where meter could not be provided. Current charges will be recovered at 70 units per each Tonne of structural steel fabrication work done.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


SPECIAL CONDITIONS


1. Time is the essence of contract and the specified time of completion is up to  10 days which will be reckoned from the date of commencement of work.


2. These special conditions supplement the conditions to tenders and contracts and the General conditions of contract and form part of the contract documents.  Where these special conditions are at variance with the General conditions of contract, these special conditions shall prevail. 


3. All rates quoted shall be finished work in site inclusive of all leads, lifts and other incidental charges and those in general conditions.


4. Before quoting his rates of the work, the tenderer shall inspect the site of   work and the quarries from which various materials are to be brought and should satisfy himself about the nature and scope of work to be executed and quality of materials procurable from the quarries. In every case the materials shall confirm to the relevant APSS and shall be got approved by the Engineer-in-charge before they are used on the work.  The Bharat Heavy Electricals Limited will not, however after acceptance of a contract rate, pay extra charges for any other reason, in case the contractor is found later on to have misjudged the nature and scope of the work and also the availability of materials.


5. The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule-A For the sake of uniformity in comparison of tenders, the tenders should not add any conditions of their own. Tenders not complying with these conditions are liable to be rejected.


6. The issues of materials are governed by the conditions specified in Schedule-B. All other materials shall be supplied by the contractor himself and the rates for the relevant items are inclusive of all such supplies.


7. The cement concrete work plain and reinforced shall be executed as per IS: 456 (latest).  A tentative sketch/drawing of work is available in the office, which is intended to give  a general idea of the work  to be executed and is liable for modifications during the actual execution based on the designs prepared and approved by the Competent Authority.


8. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing of exposed faces.  The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth and even surface.

9. The paint to be used shall be of standard make and shall be approved by the Engineer-in-charge before applying.


…. Contd..P2


:: 2 ::


10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel shuttering etc,. that he possesses and is going to use them on the work.


11. The Andhra Pradesh Standard Specification/ I.S. Specifications, those in Schedule-A shall be for all items of works. Wherever there is difference between the A.P.S.S. and I. S. Specifications , the later shall prevail.


12. The Manager(Civil) reserves the right to deviate either by addition or by deduction from the schedule of items of work given in the tender document after awarding the work.


13. In case of any difference between agreement wording and detailed drawings the interpretation of the  Manager(Civil) shall be final and binding on the contractor.


14. The final acceptance of work in all items are subject proper behavior after testing regardless of whether the items are paid for or not.


15. All debris and surplus materials shall be cleared from the site a and when directed by the Engineer-in-charge. Any temporary structure/stores made by the contractor for the work shall be demolished and site cleared before payment of final bill.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


selvan
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Price bid

				PRICE BID

				BHARAT HEAVY ELECTRICALS LIMITED

				RAMACHANDRAPURAM,  HYDERABAD-32

		Schedule A                                                  TENDER NOTICE No: HY/FCD/OT-12/2007-08 Dt: 04.12.07

						Item no: 1

		Name of work:-  Black topping of  roads around  Administrative group of  buildings

		Sl.
No.		Description		Quantity		Unit		Rate in Figs		Rate in Words		Amount

														Rs.

		1		Providing and laying premix bituminous macadam base course including pot hole work, with stone aggregate of quality size and grading as specified by Engineer-in-charge and straight run bitumen of grade 80/100 @ 4% by weight of total mix including hot mixing of stone aggregate and bitumen hot mix plant, transporting mixed material and laying mixed material with paver finisher to the required level and grade, rolling with road roller of 8 to 10 tonne capacity to achieve the required compaction and density. It includes thourough cleaning of existing roads with wire brushes to remove dust, loose materials etc. complete.
50 mm compacted thickness(CPWD spec 17.52.1)Add for pot hole work & Front road of admn bldg		200.00		One    Cu. m.

		2		Providing and applying tack coat using bitumen emulsion (Rapid Setting) complying with IS 8887-1995, spraying the bitumen emulsion with mechanically operated spray unit, cleaning and preparing the existing road surface as per specifications.
On bituminous surface @ 0.25 Kg/Sq. m (CPWD spec 17.47A.2)		9000.00		One   Sq. m.

		3		2.5 cm premix carpet surfacing with 2.25 cu. M and 1.12 mm size repsectively per 100 sq. m and 52 kg and 56 kg of hot bitumen per cu. M. of stone chippings of 13.2 mm and 11.2 mm size respectively including a tack coat with hot straight run bitumen including consolidation with road roller of 6 to 9 tonne capacity etc complete. (tack coat to be paid seperately). (CPWD spec 17.49.2)With paving Asphalt 80/100 heated and then mixed with solvent at the rate of 70 grams per kg of asphalt.		9000.00		One  Sq. m.

		4		Providing and laying seal coat of premixed fine aggregate (passing 2.36 mm and retained on 180 micron sieve) with bitumen using 128 Kg of bitumen of grade 80/100 bitumen per cu. m of fine aggregate and 0.60 cu. m of fine aggregate per 100 Sq. m of road surface including rolling and finishing.(CPWD spec 17.59)		9000.00		One    Sq. m.

				Total in words:								Total:

				CONTRACTOR(S)						ISSUING OFFICER



&CPage &P of &N&RI
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               TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F” 

                              GATE FOR DROPPING FILLED TENDERS. 

B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D 


RAMACHANDRAPURAM : : HYDERABAD – 502032


CIVIL FACTORY DEPARTMENT


TELEGRAM:  BHARATELEC   TELEPHONE NO. 23183266 & 23182169


FAX NO. 040 – 23020154


TENDER NOTICE NO. HY/FCD/0T-12/2007-08           DATED: 04.12.2007

Item No. 2

1.         Name of work



:   Painting of Administrative group of  


                                                                buildings.

2.      Earnest Money Deposit

:   Rs.25,000/-

3.      Time of Completion


:    25 Days  


4.       Maintenance period


:   12  Months


5.      Sale of Tenders                                     :  06.12.2007 to 12.12.2007


                                                                            During 9.00 hrs to 14.00 hrs  & on    


                                                                            13.12.07 upto 11.00 hrs

6.       Last date of receipt of tenders

:   13.12.2007   upto 13.00 hrs.


7.      Date and time of opening of tenders
:   13.12.2007   13.30 hrs.


8.      Cost of tender documents

:   Rs. 250/-


Including S.T.


Name & Address:



--------------------------------------------------------------- 




---------------------------------------------------------------


---------------------------------------------------------------




----------------------------------------------------------


         EMD PAID / NOT PAID


BHARAT  HEAVY  ELECTRICALS  LIMITED

RAMACHNADRAPURAM : : HYDERABAD – 32.


TENDER  DOCUMENTS


I N D E X


1.   Tendering process


2.   Techno Commercial bid


3.   Pre-qualification


4.   Techno commercial terms, conditions and special instructions.


5.    Tender Notice


6.    Directions to parties for Tendering


7.    Tender for the work


8.    Tenderer’s and Contractor’s Certificate


9.    General terms and conditions of the contract


10.   Schedule – A  :
Schedule of rates and approximate quantities.(PRICE BID)(see  


                                    separate  document attached)

11.    Schedule – B :  Issue rates for  Cement & steel 

12.   Schedule – C :  Electricity & Water charges      


13.   Special Conditions of Contract


14.   Special Conditions (Safety)


15.   Scope of work


16.   Direction for submission of Tender


17.  General information to the Tender


18.   Guidelines & statutory payments for submitting tender


CONTRACTOR(S)




ISSUING OFFICER 


TENDERING PROCESS


A. Tender box will be kept in CISF CONTROL ROOM ADJACENT   


        TO   DUTY   OFFICER   SEAT.    AT    F   GATE.


B. Tender documents are issued in two bid system.


1.    Technical bid


2.     Price bid


C.    Tender opening


        The tender shall be on two part bids.  Only technical bids are to be    


        opened on date of opening of the bids.   After scrutiny and acceptance   


        of the technical bids, price bids of accepted parties only will be  


        opened. The date of opening price bids will be intimated separately. 


D. The technical bid consists of technical schedule requiring documentary proof. In case the agency has not satisfied all the conditions along with documentary proof, the tender will be rejected.                                


E. Technical and price bids  must be in separate covers and  super scribed as "Technical bid"  and "Price Bid"   separately with item Nos.  clearly written on the covers.    Tenders received  mixed  (with price and technical bids)   


     Will be rejected.  Every page of the price bid     document shall be  


     Signed   by   the tenderer at the bottom    of the page.


F. In case of tender application and tender documents  downloaded  from web site, the tenderer shall pay cost of   tender documents and EMD for item of work,  he is     tendering separately  by means of two separate DDs (in   favour of  BHEL) one towards cost of tender documents  and second towards EMD. Both DD's shall be enclosed    along with the Technical bid. DD’s may be drawn for cost of   tender documents upto last date of sale of tenders only.

Signature of Contractor(s)


TECHNO COMMERICAL   BID


Name of the contractor             : 

     1) Name of work                     :   Painting of Administrative group of  


                                              buildings.

1) Tender Notice no &              :  HY/FCD/0T- 12/2007-08   



       Date,  Item No.                         Dt: 04.12.2007,  Item no: 2

2) Details of DD/Cash paid.


      D.D or Cash receipt No. for EMD                                     


             DD for cost of tender documents 


       when downloaded. (to be  enclosed along with this bid). 


3) Particulars of experience/credentials: 


      a (As per pre qualification  requirements all details must be enclosed)


      b. Financial turnover details. 


4) P.F.Code. NO. (proof of having Code No: to be enclosed):


5) E.S.I Code NO. (proof of having Code No: to be enclosed):


6) PAN NO. (in case not available,  proof of having applied with acknowledgement from concerned authorities). 


7) APGST NO./ TIN NO: (in case not available,  proof of having applied 

      with acknowledgement from concerned authorities or an undertaking for 

      submission of  VAT  registration certificate before concluding the Contract 


       agreement)   (It is required to furnish VAT registration certificate issued by 


             Commissioner,  Commercial taxes, AP Govt, in respect of all works costing more 


       than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time   


       commencement of work.

    NOTE: 


1.  Without  PAN and APGST No./VAT  contractors bills cannot be   processed and   


      payments will be held up.


2. Technical bids will be scrutinised on the same day.  In case the agency has not satisfied all the above conditions with documentary   proof, the bid is liable to be rejected and their price bid will not be opened.


3. In case of a firm, shall be in the name of the firm.   However in case of sole proprietor or individuals these can be on the name of the sole proprietor or individual.


4. Though some of above documents are available with BHEL for those agencies who are presently working with BHEL, they also should submit one copy of the same..


5. All the columns shall be filled with proper information.


6. BHEL reserves the right to reject or cancel the tender at any stage of the tender process without assigning any reasons there of.


7. I/We accept all the terms and conditions of the Techno commericial bids.


8. I/We have not included any additional conditions or changed the required conditions in the price bid. In case if any additional clause is put inadvertently same may be ignored.                                       

                                                                     Signature of Contractor(s)

PRE QUALIFICATION


I.
The following conditions have to be satisfied by the tenderer, with documentary proof to be enclosed   with tender bid In case the agency fails to enclose the following documentary proof with tender the tender will be liable for rejection.


1) Particulars of experience / credentials for the work executed of similar nature for each work  


 Experience of having successfully  completed similar works during last 7 years ending last day of month previous to the one in which applications are invited should be either of the following:-


a) Three Civil /similar  works completed  costing not less than the amount equal to 40% of the estimated cost.         or

b) Two Civil / similar  works completed    costing not less than the amount equal to 50% of the estimated cost.         or

c) One Civil / similar  works completed    costing not less than the amount equal to 80% of the estimated cost.


2) Particulars of annual financial turn over during the last 3 years ending 31st March of financial Year, should be at least 30% estimated value of work during any one year.


3) (a)  ESI code . 


(b)  P.  F.  Code No.  


      
4)   Labour licence (Central / State Government) before commencement of    


                   work. 


5)   PAN  No.  (in case not available, proof of having applied with   


      acknowledgement from concerned authorities)


6) . APGST / TIN No:    (in case not available, proof of having applied with   


      acknowledgement from concerned authorities or an undertaking   


      for submission of   VAT  registration certificate before  concluding the   


      Contract agreement).VAT registration certificate to be furnished for  works 

      costing   more than Rs.5.00 Lakhs each.

1) Penalty:  0.50 % of the gross value of work will be levied for every  


                     week’s delay by the agency subject to a maximum of 10 % value of the    


                    work 

II
Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager / Projects & Factory Civil,  BHEL, Ramachandrapuram, Hyderabad 502 032.  Tenderer shall write tender notice No,  and name of work and address of the tenderer on the sealed cover.  In case the agency fails to comply any of the above, the tender will be liable for rejection.


III. NOTES:


1 Period of contract  shall be as mentioned in NIT.


2. Tenders are on two - part bid  method.( Techno commercial bid  and price bid) ..


3. Tender documents can  be had  through BHEL web site http://www.bhel.com


      cost of  document   shall be paid in the shape of Demand Draft  or Bankers  


                  Cheque or Pay Order and separately enclosed to the tender bid. 


           4.   The   requisitions   for    tender   documents   shall  be   given in person to Sr. Dy. General  Manager (Projects & Factory Civil),  BHEL.,  Ramachandrapuram,    Hyderabad 502 032 along with Demand Draft/Banker's Cheque drawn in  favour   of  " BHARAT  HEAVY ELECTRICALS LIMITED, HYDERABAD  "   or      payment of cash in  BHEL Cash  Office  (No other mode of payment will be   accepted).  Tender   documents shall be collected in person by the contractor or  his    representative. 


5 BHEL  reserves the right to reject or cancel the tender at any stage of the tender process   without assigning any reasons there of.


6. The agencies are advised to visit the work site to understand the  


       nature of    work /  quantum of work in its true perspective to avoid  


       any complications in future .


Signature of Contractor(s)                               ACCEPTING AUTHORITY  


TECHNOCOMMERCIAL TERMS, CONDITIONS  AND SPECIAL INSTRUCTIONS

1 Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction procedure i.e On line bidding on internet, instead of opening the submitted sealed bid,which will be decided after technical evaluation. RA terms and condition will be intimated separately.


2 In case of difference between quoted rates of agency  in figures and words, the lowest  rate will be taken    for comparison and for awarding the work.

3 The tenderer should quote items rates inclusive of all taxes & duties levied by State and other Government organizations as well as all local authorities as applicable  including work contract VAT / Service tax, etc, and are to submit the proper document evidencing the payment of applicable tax based on which BHEL can avail credit other wise payment will be reduced to that extent.

4 The contractor shall quote rates for all the items.   In case of any item missing in quoting the  entire offer   will  be rejected.  Incomplete offer will be rejected.  

5 Bills /material proof of entry inside factory area shall be shown to the Engineer


             -   incharge for the bought out items 


6 The tenderer shall accept all the terms and conditions of the techno commercial bid  of the tender document.  In case same is not confirmed by the tenderer , the offer will be liable for rejection..


7 The tenderer shall not include any additional conditions / alter conditions either in the technocommercial bid or price bid. 


8 The tenderer must visit site and familarise with the nature of work before submitting the tender.


9  All materials of  BHEL  free issue shall be lifted by the bidder  from BHEL stores and transported to worksite .  The  rates shall include  transportation costs also.


10 The agency shall sign on each page of the tender schedule issued.


11 Rates quoted shall be firm throughout the period of the contract.


12 Sub contracting  is not permitted under any circumstances without written consent of BHEL.  


13 Contract to be closed in all respects including final measurement recording in M book and submitting the bill within two months from the completion time as mentioned in the tender or Approved date of completion whichever is later.


14 The departmental material will be issued keeping in mind  the BHEL approved norm and the issue of materialshould be commensurate with the progress of work.Swapping of the material from one job to other job is not permitted.In case of exigencies,the same can be done with recorded rasons after obtaining the prior approval of Executive Engineer of the job concerned and a copy of the same should be forwarded to finance bill passing section concurrently. No material will be issued on the day of completion and any unused,excess material has to be returned to stores preferably with in the completion date but under any circumstances not later than 7 days of completion date,beyond which the cost of unused,excess material will be recovered from the contractor.

Special Instructions: -


1. All BHEL General Conditions of the Contract shall be applicable. A copy of which is available in the office of DGM/Planning for perusal.


2. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the firm rates considering the possible labour escalation also.


3. The agency should affix his signature at the end of each page of the document.


4. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges mentioned in the General Conditions of the Contract, unless otherwise specified.


5. The department reserves the right to spilt and award the work to more than one agency.


6. The contractor should follow all the safety precautions, special conditions of safety attached at annexure I while executing the work.  


7. The contractor should engage labours who should not be less than 18 (eighteen) years age.


8. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


9. All the materials including C R stones, bricks, sand and granite metal required for execution of civil works against items in the contract, are to be entered at CISF gates and supplied to site by contractor for using in works.


10. The tenderer should make fabrication detailed drawing along with BOM for fabricated structures. However BHEL will furnish sketches & design for the above.


11. Rates quoted shall be firm throughout the period of the contract and no price escalation is payable under this contract on any account.


12. The tenderer shall comply with all statutory requirement pertaining to the state or any government agencies or authorities Example, PF, ESIC, workman’s compensation & personnel accidents insurance . The company will not be responsible for any claim made by the workers or government agencies / authorities.

13. Time is the  essence of the contract . If agency fail to complete the work with in stipulated time , agency is  liable to pay  penality as mentioned below.


0.50% of the gross value of work will be levied for every weeks delay by the agency subject to a maximum of 10% value of the work.


14. BHEL is an ISO 14001 & OHASAS 18001 certificate company and always strives for excellence in HSE management .


15. The samples of materials etc. should be tested in approved laboratory and reports submitted to Engineer –incharge whenever instructed and charges shall be borne by agency.


16. Agency will also ensure that qualified and experienced site staffs are available at all times during working hours in order to ensure proper supervision an to maintain the quality . You should take precaution regarding the safety of labour during the execution of the work. company shall not accept responsibility for the safe keeping of your tools, tackles and materials etc., you will therefore provide and maintain at your  own cost locking , watch and ward when and where necessary .


17. The Tenderer  should submit within a week from the receipt of this order BAR/PERT/CPM chart supported by manpower by designation, material and machinery and indicating week wise programme for completion time by the stipulated date, both physical and financial. Agency should also submit daily progress report along with consumption of materials at site,  weekly progress report with photographs , all test reports, as well manufacture test certificates as when required. Pour card system is invariably followed by agency before any concreting duly signed pour should reach to the Engineer - In charge well in advance before the start of any concreting programme.  


        Signature of Contractor(s)                   ISSUING/ACCEPTING   AUTHORITY


BHARAT  HEAVY  ELECTRICALS   LIMITED


RAMACHANDRAPURAM : : HYDERABAD-32


TENDER  NOTICE


 No.   HY/FCD/OT-12/2007-08, Dated: 04.12.2007,                             Item No: 2         


Sealed Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy Ramachandrapuram, Hyderabad-32  at his office up to 13.00 hours on  13.12.2007  for the work  of  “Painting of Administrative group of  buildings.”


at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy Electricals  Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and at the place aforementioned. The tenderers's or their agents are expected to be present at the time of opening of the tenders. The tender receiving officer will, on opening such tender, attest over writings or corrections, if any, therein in the presence of the tenderes who may be present at the time.  The tender should be in the form of obtainable from the Office of .The Andhra Pradesh Detailed Standard specification and other documents relating to the contract such as additional specifications, proforma for Bank Guarantees, descriptive specifications sheets regarding materials etc., can be seen at any time between 09.00 A.M to 12.00 Noon in the office for Tender forms and other particulars regarding the proposed work can be obtained on any working day from 06.12.2007 to 12.12.2007 (9.00 hours to 14.00 hours) and on tender opening date 13.12.2007 from 09.00 hrs to 11.00 hrs  on payment of the prescribed sum of Rs.250 /- per set as non-refundable.


1.  Tenders   must  be  submitted  in  sealed   covers   and   should  be   addressed  to  The    Manager/Planning/Factory Civil, Bharat  Heavy  Electricals  Limited,  


       Ramachandrapuram,   Hyderabad – 32, the name of the tenderer and the name of the  


       work being noted on  the cover.
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If the tender is made by a individual, it shall be signed with his name and his full  address shall be given, If it is made by firm, it shall be signed with the co partnership name by a member or the firm, who shall also sign his own name and the name and address of each member of the firm shall be given, if the tender is made by a corporation, it shall be signed by a duly authorised officer who shall produce with his tender, satisfactory evidence of his authorisation. Such tendering corporation may be required before the agreement is executed, to furnish evidence of it’s corporate existence.


2. Each  tenderer  must  pay  as  Earnest  Money,   a  sum  of  Rs. 25,000/-  only  and  enclose  with his  tender the  receipt  endorsed  accordingly.  The earnest Money prescribed for this work may be offered in any of the following forms duly   pledged   to   the   Sr.  Accounts Officer (CASH), B.H.E.L.,  Ramachandrapuram, Hyderabad-32.


 
a)
 Cash Receipt from B.H.E.L., Cash Office


b)
 Bankers cheque, Demand Draft.


 The Earnest Money will be refunded to the unsuccessful tenderer  after  the  intimation  of  rejection of the  tender is  sent.  The Earnest  Money  will be retained in the case of  the  successful  tenderer  and  get  converted  as  a  part of security Deposit for the due  performance  of  the  contract and  in  either case  will  no  carry any interest. It will be dealt with as provided in the conditions attached to the tender. When a tender is to be accepted, the tender whose tender is under consideration, shall attend the Office of  Manager (civil) on the dates fixed by written information to him.  He shall forth with upon intimation being given to him by the Manager (Civil) of acceptance of his tender, complete the execution of the agreement by signing all documents connected  there with, Failure to do so shall entail for failure of the Earnest Money Deposit. 
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3.       EMD by the Tenderer will be forfeited as per Tender Document if.


i) After opening the tender, the revokes his tender within the validity period or increased his quoted rates.


ii) The tenderer does not commence the work the period as per LOI/Contract.  In case the LOI / contract is silent in this regard then within 15 days after award of contract.


4.       EMD  shall not carry any interest.


5.      Tenderers shall  peruse  carefully  the   instructions  laid  in  General     

           Conditions of the contract   and   all  other  relevant  documents  before              


           tendering   for  the  work.  The   approximate   quantity   of  work   to   be   

           executed under  each  class  is  given  in  Schedule – “A”.  the quantities are 

           given with a view to enable form and for a uniform  comparison of  tenders.   It 

           shall be definitely understood that the Bharat  Heavy  Electricals Limited, does 

           not accept any responsibility for correctness or completeness   by commissions, 

           deductions or additions at the discretion of accepting authority.


6.       The  Manager (Civil) reserves the right to reject any tender or part thereof or all 

            the tenders with out assigning any reasons thereof. 


8a.       Tenders offering a percentage deduction from or increase on the estimate amount  


            and those not submitted in proper form or in due time will be rejected. 


8b.        The   offer  shall  be  valid  for  a  period  of  90 days  from  the date of opening 

            of the tender.

9 .        Security Deposit shall be collected from the successful tenderer.  The rate of 


            Security Deposit will be as below:


9a.        Security   Deposit   should be collected from  the successful  tenderer.   The   


             Rate of Security Deposit will be as below:


 Upto Rs. 10 lakhs


         10%


Above Rs. 10 lakhs upto Rs. 50 lakhs        Rs. 1 lakh + 7.5% of the amount exceeding 


                                                                    Rs. 10 lakhs


Above Rs. 50 lakhs  


        Rs. 4 lakhs + 5% of the amount exceeding 


                                                                    Rs. 50 lakhs


The Security Deposit should be deposited before start of the work by the contractor
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9b.
 Security Deposit may be furnished in any one of the following forms.


i) Cash (as permissible under the Income Tax Act)


ii) Pay Order, Demand Draft in favour of BHEL.


iii) Local cheques of scheduled banks, subject to realization.


iv) Securities available from Post such as National savings Certificates, Kisan Vikas Patras etc.


v) Bank Guarantee from schedules Banks / Public Financial Institutions as defined in the Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be remitted either by cash or in the other from of security.  The Bank Guarantee format should have the approval of BHEL.


vi) Fixed Deposit Receipt issued by scheduled Banks / Public Financial Institutions as defined in the companies Act.  The FDR should be in the name of the contractor, A/C BHEL, duly discharge on the back.


vii) Security Deposit can also be recovered at the rate 10% from the running bills.  However in such cases at least 50% of the Security Deposit should be deposited  before start of the work and the balance 50% will be recovered from the running bills.


viii) EMD of the successfully tender shall be converted and adjusted against the security deposit.


NOTE:  Acceptance of  Security Deposit against Sl. No. (iv) and (vi) above will be adjusted to hypothecation or endorsement on the documents in favour of BHEL.  However, BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in any other matter connected therewith.


9c.
 Security Deposit shall not be refundable to the contractor except in accordance                    


             With the terms of the contract.


The  Security  Deposit  will  be  released  along  with  final  bill  or  after  12  


Months maintenance period which ever is later.


SIGNATURE OF CONTRACTOR (S) 
                             ACCEPTING AUTHORITY


DIRECTIONS TO PARTIES FOR TENDERING 


1. A list of materials, proposed to be supplied by the Bharat Heavy Electricals Limited, Ramachandrapuram, Hyderabad – 500 032, and the places where and the prices at which they are proposed to be supplied is given in Schedule-B.  TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY.  Not with standing any subsequent change in the market remains as originally entered in the Agreement.  If at any time subsequent to the execution of this agreement, materials of B.H.E.L., other than those specified in the agreement are required by B.H.E.L., to be used on the work they will be charged at issue rate of BHEL.  The contractor will be informed in writing of this and he should intimate in writing the rate which he demands for finished work in view of the fact that he is to use materials of B.H.E.L, and at the issue rate.  No cartage or incidental charges will be borne by B.H.E.L., in connection with the supply of materials referred to in this paragraph.  If at any time, B.H.E.L., supplies materials other than those specified in the agreement at the request of the contractor for use on work, they will be charged at the market value prevailing at the time of supply or issue rate plus 12 ½% whichever is greater.


2.  Subsidiary items such as water for work, clearing and marking out site, hire of tools and plants should be separately entered.  If such items are not so entered, it will be assumed that the rates quoted, in the schedule include provision for them also.


3. The tenderer shall examine closely, the Andhra Pradesh Standards specifications kept in Manager, Civil’s Office and also the relevant clauses of the standard preliminary specification before submitting his tender unit rates which shall be for finished work in site.  The contractor should purchase a book of Andhra Pradesh Standards Specifications for his references.  He shall also carefully study the drawings and additional specifications and all the documents which form part of the agreement to be into by the accepted tenderer.
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4. Each tenderer must also send a certificate of Current Income Tax Clearance from the appropriate Income Tax Authority in the form prescribed therefor.  In the case of proprietary firm, it will be necessary to produce the certificate aforementioned for the proprietor or proprietors and for each of the partners as the case may be.


5. Every tenderer is expected, before quoting his rates to inspect the site of the proposed work. He should also inspect the quarries, and satisfy himself about the quality and availability of materials.  The best class of materials shall be used on the work.  In every case, the materials as comply with the relevant standards specifications.  Samples of materials as called for in the Standard Specifications, or in this tender notice or as required by the Manager (Civil) having jurisdiction for the time being over the work, herein-after called  Manager (Civil), should have the due approval before the supply to site of work is begun.  Attention of the contractor is directed to standard preliminary specification regarding payment of seignior age, tools etc,.


6. Time shall be considered as the essence of the contract.  The rate of progress as mutually agreed to is required to be maintained.  Date of commencement of this programme will be the date on which the site (or premises) is handed to the contractor.


7. The tenderer should quote specific rates for each item in the schedule and the rates should be in rupees and paise.  The units and rates should be written both in words and figures.  The schedule accompanying the tender shall be written legibly and free from erasures, over writings or corrections of figures.  Corrections where unavoidable should be made by crossing out, initialing, dating and rewriting.  No alterations which are made by the tenderer in the agreement form, the conditions of agreement, the drawings or specifications accompanying the same will be recognized and if any such alterations are made, the tender will be void.


SIGNATURE OF CONTRACTORS(S)     
        ACCEPTING AUTHORITY  


TENDER FOR THE  WORK

I/We_____________________________________________do hereby tender to execute works of the under mentioned description and in accordance with the conditions noted below in consideration of payment being made for the quantity of work executed at the respective rates specified in the following schedule.


I / We hereby distinctly and expressly declare and acknowledge that before the submission of my / our tender I / We carefully followed the instructions in the tender notice and have read the  Andhra Pradesh Standard specification and the clauses of the preliminary specifications an that I /We have made such examination of the contract documents and of the specifications etc., and of the location where the said work is to be done and such investigation of the work required to be done and in regard to the material required to be furnished as to enable me/us thoroughly to understand the intention of same and the requirements, covenants, agreements, stipulations  and restrictions contained in the contract and in the said specifications and distinctly agree that I /We will not hereafter make any claim or demand upon the Bharat Heavy Electricals Limited based  upon or arising out of the said requirements, covenants, agreements, stipulations, restrictions and conditions I /We, _______________________ enclose a income tax verifications certificate.  I /We ________________________________________ have already produced income tax verification certificate during the current calendar year in respect of (here particulars of the previous occasion on which the certificate was produced should be given ______________________________________________________________________________________________________________________________________________________. 


                                           
                                Signature of Contractor (S)


                                                      
                    Address


TENDERER’S AND CONTRACTOR’S CERTIFICATE

1. I hereby declare that I have perused in detail and examined closely the Andhra Pradesh Standard Specifications and it’s addenda volume and also BHEL General Conditions of contract. I agree to be bound by and comply with all specifications contained in Andhra Pradesh  Standard Specification and General Conditions of contract, for the various items of works specified in the      Schedule “A” and the work as a whole.


2. I hereby declare that I shall pay the statutory minimum wages to my workers as applicable from time to time.


I shall also adhere to all the statutory obligations under Contract Labour (Regulation and Abolition) Act 1971 and Rules framed thereunder with subsequent revisions if any.

Date _________________                          SIGNATURE OF CONTRACTOR(S)


GENERAL TERMS & CONDITIONS


1. The contractor shall comply with the following general terms conditions and special instructions.


2. The contractor shall fully comply with the following en-actments:


a. Contractor Labour (R&A) Act,  1971.


b. Wage Rates not less than that notified by State Labour department from time to time.


c. Payment of Wages Act.


d. ESI Act,  1948.


e. EPF Act,  1952.


f. Workmen’s Compensation Act, 1923.


g. The company’s instructions as issued from time to time in regard to working hours, wages, leave, holidays etc.


3. The Contractor shall obtain license from the Assistant Labour Commissioner (Central), or appropriate Government if he engages 20 (Twenty) or more workmen only.


4. The contractor shall produce the following Registers and forms before commencement of work, verification by the Executing Officer of the company.


a.
Form XIII
-
Register of workmen employed by contractor (Rule 75).


b.
Form XIV 
-
Employment card issued by contractor (Rule 76).


c.
Form XVI
-
Muster Roll (Rule 78 (1) (a) (i)).


d.
Form XVII
-
Register of Wages (Rule 78 (1) (a) (i)).


e.
Form XVII
-
Register of wages - cum Muster Roll (in case 


  



of weekly payment).


f.
Form XIX
-
Wage slip (Rule 78 (b)).


g.
Form XX
-
Register of deduction for damages or loss 


   



(Rule 78 (1) (a) (ii)). 


h.
Form XXI
-
Register for fines  (Rule 78 (1) (a) (ii)). 


i.
Form XXII
-
Register of advances  (Rule 78 (1) (a) (ii)). 


j.
Form XXIII
-
Register of overtime (Rule 78 (1) (a) (iii)). 


k.
Form XXIV
-
Register to be sent by the contractor to licensing 


  


officer (Rule 82 ) (1). 


The contractor shall maintain the above neatly, completely an legibly for inspection by various statutory authorities and the company officials even at short notice.


5.
The contractor shall observe


(a) 
Weekly rest day.


(b)
The company list of holidays.
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6. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the prescribed form for each labour and supervisor  engaged  by him and shall submit the same to the Personnel Department / IR section through the contract executing officers before commencement of the work. 


7 The Entry permits are to be issued to the Contract Labour by Assistant Commandant /   CISF (Plant), based on the requisition submitted by Contract Executing Officer and forwarded by Dy. General manager / Personnel.


8. Every contractor shall submit a notice regarding commencement and completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR section through his contract executing officer, for forwarding the same to State Labour Department.


9. The contractor shall make himself of his representative available at the work spot everyday during execution of work, for effective supervision.


10. The contractor shall attend to all inspections notified / conducted by the Personnel Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities under the act.


11. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable for penal action including termination of contract.


12. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery at the above named place or posting in a Post box regularly maintained by the post and telegraph Department or sending letters registered for acknowledgement of any notice,  letter or other communication to the contractor. Change in address shall come into force at any time by an instrument executed by the contractor and delivered to the Company official who has signed the contract.


13. The contractor must satisfy himself by personal study and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract. There shall not be at any time dispute / complaint of any misunderstanding with regard to scope  of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done not shall any application for compensation in terms of time and money shall be accepted by company regarding the above.


14. Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations given by the “Contract Signing Officer” or his representative to such agent shall be held to have been given  to the contractor himself.
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15. Contractor on the advise of company official shall immediately remove any person employed by him, who may in the opinion of the company official is incompetent or misc. conducts himself and such persons shall not be again employed on the works without permission of the company official.

16. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places approved by the company for keeping  materials under cover. 


17. The contractor shall give all notices  required  by the acts regulations , bylaws, legal acts and pay all fees in connection therewith unless and otherwise arranged and decided in writing with the company. He shall also ensure that no attachments are made against materials or work forming part of or for the use of the contractor. In all such cases, contractor shall protect and indemnify the company against any claim or liability  arising from or based on the violation of any such laws, ordinances, regulations ,orders, decrees or attachments either by himself or by his employees,


18. It shall be contractor’s sole responsibility to protect the public and his employees against accident from any cause and provide required safety equipments and shall indemnify, the company against any claims for damages for injury to the person or property resulting from any such accidents and shall, where the provisions of the workmen’s compensation act apply, take steps to properly insure against any claims thereunder.


19. In the event of any accident in respect of which compensation may become payable under the workmen’s compensation act VIII of 1923 whether by the contractor or by the company as principle employer, it shall be lawful for the company to retain out of monies due and payable to the contractor such sum or sums of money as may, in the opinion of the company shall be final in regard to all matter arising in this clause.


20. No work shall be done on Sundays or on other declared holidays of the company without the written permission of the company officer in charge o f the work. The contractor shall comply with the provisions of the Factories Act Rules framed thereunder if the same are applicable.


21. The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products / equipments.


22. On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 hours of the happening of such an accident intimate in writing to the company official in charge of the work.
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23. The contractor shall indemnify the company against all losses or damages sustained by the company resulting directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues if any and become payable by the company, as a consequence of failure, the company to give notice under the workmen’s compensation act or otherwise confirm to the provisions of the said act in regard to such accident.


24. The contractor shall ensure adherence to all statuary requirements applicable to BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM, HYDERABASD-502032.


25. The contractor shall ensure abidance by all the labour laws especially including contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act, minimum wages Act ESI Act and Provident Fund Act as amended from time to time.


26. The contractor shall comply with provident Fund Act either through PF code allotted to him are by the code provided by PF Department to work Centers in the FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram,  Hyderabad –502032


27. Not withstanding the clause, in case of any financial loss incurred by the company on account of contravention of the Provident Fund regulations or any regulations of rule touching the same by the contractor, the contractor shall submit an undertaking to indemnify the company to the extent of the loss incurred by the company.


28. The contractor should engage only those labourers who shall be more than 18(eighteen) years of age.


29. The contractor shall not resort to sub-contracting under any circumstances .If found at a later date, BHEL reserves the right to take action what ever action it deems fit , including cancellation of the contract.

30. Contractor shall issue “Employment Card” as per statute to all the labour and supervisors covered under the job work contract.


31. The contractor shall be responsible to settle any grievances of the labour deployed by him. 


32. Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the particular person, firm or corporation with whom an agreement has been made by the concerned company official for executing the work defined in the concerned agreement and for the purpose of instructions regarding compliance with contract conditions, it shall include the contractor’s authorised agents, who are entrusted with the work by contractor.
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33. The quantities mentioned in the agreement schedule are worked out from the relevant drawings in the company and may not be the actuals required for execution. The company does not expressly or by implication agree that the actual amount of  the work to be done shall correspond there with, but reserves the right to increase or decrease the quantity of any class or portion of the work as he deems necessary.


34. All the works shall be carried out in accordance with the directions and to the satisfaction of the company official in accordance with the drawings, specifications and instructions.  Supplementing or explaining the same as may from time to time shall be done by the company official.


35. For all modifications, omissions or additions to the approved drawings and specifications, the company shall issue revised plans or written instructions and no modifications, omission or addition shall be made unless at any time before completion of the work.


36. The company shall heave the privilege of ordering modifications, omissions, or additions at nay time before completion of the work.


37. All materials, articles, and workmanship shall be the best of their respective kinds for the class of work described in the contract specifications and schedule and materials to be obtained by the contractor shall be from sources approved by the company.


38. Sample of materials shall be furnished by the contractor at his expense to the company when called for before execution of any work.


39. The company shall have power to reject at any stage, any work which is considered to be defective in quality of materials of workmanship and  shall not be debarred from rejecting wrong material by reasons of having previously passed them in an un worked condition.  Any portion of the work or materials rejected or pronounced to be inferior or not in accordance with specifications shall be taken down and removed from the work site at the contractor’s expenses.  


40. The decision of the company shall be final and binding on the contractor on all technical questions which may arise in the contract with respect to material, workmanship, removal; of improper work, interpretation of the working drawings, specifications, notes, procedures etc.


41. The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised on his behalf, in respect of the rate of progress and the quality of work or material shall be final.


42. Contracts shall be deemed to have included in his tender price of all the plant.  Machinery an appliances required for the purpose of all operations connected to secure a satisfactory quality of work within the opinion of the company will ensure the completion of the work within the time specified. 


Contd.…6


:: 6 ::


43. If at any time, during the progress of work or any part of it such methods or equipment appear to the company official to be insufficient or inappropriate for 

            ensuring he quality of work required or rate of progress, he may order the    


            contractor to increase their efficiency or to improve their quality of work and

            the contractor shall comply with such order and on failure of which the company 

            may take such action as it deems it fit to improve the quality of work of the 

            company may take such action as it deems if fit to improve  the quality of work or 

            the rate of progress required from the contractor and all such actions taken by the 

            company shall be at the coat and risk  of the contractor. 

44. It is open to the company to lend or supply to the contractor any tools, implement, material and machinery that are needed by the contractor, which in the opinion of the company is essential to improve the quality or progress of work.  The contractor shall pay such deposit or charges that may be fixed or determined by the company for any such articles or machinery lent or hired to the contractor.


45. Any electric power required for contractors machinery for the purpose of work shall be supplied by the company at the written request of the contractor at one point subject to the observance of rules an regulations of Electric board / company and charges there on shall be recovered from the contractor.


46. The contractor shall confirm to the regulations and laws of central / state govt. or any local authority and that of the company with whose system the machinery is supposed to be connected.


47. All rubbish as it accumulates shall be removed from the site to the point of disposal as indicated from time to time by the company. If this is not adhered to, the company shall remove the scrap and recover the cost of these operations from the bills of the contractor.


48. Any sum due from the contractor on account of tools and plants, stores, or any other items provided by the company shall be deducted from the respective bill due to him.


49. In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under the bank guarantee with the guarantor at the discretion of the competent authority of the company.  On successful completion of the contract to the satisfaction of the company, the bank guarantee shall be released after due claim period.


50. In the event of any question or dispute or under this contract, the same shall be referred to a competent Authority in the company for sole arbitration and his decision shall be final and binding on the parties to the contract.


51. In case of any suit or other legal proceeding arising under this contract, the courts at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction. 
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52. The company reserves the right to enter into parallel agreement with one or more contractor at their direction.


53. Disputes, grievances between the contractor and his labour, will have to be settled by the contractor only.


54. The labour employed by the contractor, if found in abetting and fellow labour or contractors or any BHEL employee, the same shall be considered as an act of indicipline.  Such labourers shall be removed from the services of the contractor, on the advice of BHEL.  Further the contractor shall initiate every necessary action in accordance with the relevant Laws, Rules & Regulations and enactments of State and Central Government.


55. Wherever, BHEL/COMPANY standards are mentioned, copies of which are enclosed shall by strictly followed.


56. Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render inoperative the service of any notice, letter or other communication upon the contractor personally.


57. The decision of the “Contracting Signing Officer” shall be final and binding on the contractor on all technical questions which may arise touching the contract with respect to the quality of material, workmanship, removal of improper work, interpretation of the working drawings, specifications, notes, procedures etc.

II) Special Instructions:


1. If an individual makes the tender, it shall be signed with his full mane and his address shall be furnished.  If it is made by firm, it shall be signed with the co-partnership name by a member of the firm, who shall also sign his own name, also furnish the name and corporation, it shall be signed by a duly authorised officer who shall produce with the tender, satisfactory evidence of his authorisation.  Such tendering corporation / firm is required to furnish evidence of its existence along with bid.


2. The EMD will be refunded to the unsuccessful tenderers on application after rejection of the tender is intimated.  The earnest money will be retained in the case of the successful tenderers and either of the cases will not carry any interest.  If will be dealt with as provided in the conditions attached to the tender.


3. Whenever a tender to be accepted, the tenderer, whose tender is under consideration, shall attend the office of “Office Inviting the Tender” on the date fixed by written intimation to him.  He shall forthwith, upon intimation being given to him by the “Officer Inviting the Tender” [Ex. DGM (DCD)] for acceptance of his tender, complete the execution of the agreement by signing all documents connected therewith.  Failure to do so and not to commence the work within one month from the date of intimation shall entail forfeiture of the earnest money.
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4. Tenderers shall peruse carefully the instructions and directions to parties in tendering and the conditions of the agreement and all other relevant documents before tendering the rates for the work.  The approximate quantity of work to be executed under each class is given in the schedule.  The quantities are given with a view to enable tenderer to quote his overall rate for each class of work in the tender form and for an uniform comparison of tenderers.  It shall be definitely understood that BHEL does not accept any responsibilities for the correctness or completeness of this schedule and that the schedule it liable to alterations by omission deductions, or additions at the discretion of accepting authority.   


5. The tenderer shall keep the offer valid for a period of 90 days from the date of opening of tender.  It is being understood that the tender documents have been sold / issued to the tenderer and the tenderer is being permitted to tender in consideration of the stipulation on his part that after submitting the tender, he will not recall his offer or modify the terms and conditions   thereof  in a manner not acceptable to the “Officer Inviting the Tender” Should the tenderer fail to observe or comply with the foregoing stipulation, the EMD shall be fore fieted.


6. Tenderers have to quote their rates in the tender schedule legibly written in figures and words and those not submitted in proper form are liable for rejection.


7. The submission of tender shall be strictly in accordance with the terms and conditions stipulated in this tender notice. No counter conditions will be acceptable or valid.


8. The tenderers  must satisfy themselves by personal sturdy and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract.  There shall no be at any time after submission of the tender dispute/ complaint or any nature regarding the scope of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done nor shall any application for compensation in terms of time and only shall be accepted by BHEL in regard to the above.


9. Contractor shall be deemed to have included in his tender price of all the plant, machinery ,all taxes ,duties applicable and appliance required for the purpose of all operations connected with the work embraced under the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of the “Contract Signing Officer” will ensure the completion of the work within the time  specified.
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10. The contractor has to produce the bank guarantee in the prescribed proforma valid for the contract period for a value calculated at the rates mentioned towards security deposit.  The claim period under the guarantee shall be valid for six months after expiry of the contract.


11. This is a time bound contract for period mentioned, and does not envisage any escalation of price.


12. The rates quoted by the contractor shall be firm for the contract period.  There shall be no revision in contract rates due to increase in any statutory levies during the period of the contract and this increase shall be absorbed by the contractor himself in full.


SIG. OF CONTRACTOR(S)                            ACCEPTING AUTHORITY


                  BHARAT HEAVY ELECTRICALS LIMITED


RAMACHANDRAPURAM : : HYDERABAD – 32.

(SPECIAL CONDITIONS – SAFETY)


1.  The  following  are  a  few   safety  measures  suggested  while  carrying  the  work. However all the items of work should be carried out in safe working manner taking all precautions.


2.  Proper and necessary precautions shall have to be taken wherever the work involves breaking of reinforced cement concrete slab and dismantling of brick work. These items of work will have to be carried in the presence of the Engineer-in-charge.


3.  Proper and necessary scaffolding  is to be erected wherever dismantling of brick work is carried out  at height more than 1.80 M


4.  Reinforced   cement   concrete   slab   should   be   dismantled   parallel to the  main reinforcement, each piece not exceeding  300mm wide.  Under no circumstances the supporting wall shall be cut or removed until the supporting slab is demolished.        


5.  The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and safety belts, to all the workers.


6.  The contractor shall keep a supervisor always at work site.


7.  Power shut down shall be taken before commencement of the work wherever power cables are running.


8.  Proper and necessary scaffolding and ladders are to be used for carrying out all types of works.


CONTRACTOR                                                   ISSUING/ACCEPTING AUTHORITY


     

             
      ANNEXURE  - C


                                          CONTRACTOR’S OBLIGATIONS


I) CONTRACTURAL:


a) 
Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the prescribed specifications and quality plan.


b) 
Contractor shall supervise the work allotted to him and to be carried out by his employees.


c) 
Contractor to ensure that the employees deployed in the premises of BHEL are physically and  mentally fit and do not have any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc.


d) 
Contractor to maintain appropriate records of his employees deployed to carry out the job(s).


e) 
Contractor should issue appropriate letters to his employees.


f) 
Contractor to provide employment card/identity card with photograph duly verified and attested by the Contractor to his employees. Contractor to indicate the name of the proprietary/partnership firm/company, place of work, contract number and duration of validity of card.


g) 
Contractor will be responsible for the good conduct of his employees. In case of any misconduct/ misbehavior by any employee, the contractor will replace such employee(s) immediately.


h) 
Contractor will ensure that the job is executed through his employees on his rolls and under no circumstances the contractor will deploy any casual employee to carry out the job nor shall sub-contract the job without prior written permission.


i) 
Contractor will keep watch on his employees and he will be liable for any pilferage / loss to BHEL due to acts of omission and commission by his employees. Similarly, liability for any compensation to outsiders on account of any act of omission and commission by the employees deployed by the contractor shall lie exclusively with him.


j) 
Contractor to provide safety appliances and safety shoes to his employees. The contractor shall be responsible for enforcing all safety regulations as applicable.


k) 
The contractor has to provide a distinct uniform different from BHEL employees. The uniform should have logo of the contractors firm / company. The uniform shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap shall be integral part of the uniform.


l)  
Contractor to ensure that all precautions are taken for safety of his employees and equipments.


m) 
In the event of termination of contract for any reason whatsoever, the contractor  shall withdraw all his employees from the establishment of BHEL. In case contractor decides to terminate services of his employees, he should settle all terminal dues including retrenchment compensation.


n) 
Contractor shall provide to his employees all tools, tackles and equipment’s and maintain the same to carry out the job under the contract at his cost and if necessary contractor may take insurance policy of his men, material, equipment’s and tools and tackles.


o) 
Contractor shall provide safety appliances and maintain the same at his own cost  which may be required under the statue or otherwise.


p) 
Contractor shall provide material at his cost mentioned in the contract to his employees for carrying out the job.


II)         TOWARDS STATUTORY LIABILITY


a) 
All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970, Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and all other applicable Acts shall be complied with by the contractor.


b) 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to employment of his employees issued from time by the concerned authorities.


c) 
Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the presence of authorized representative of BHEL and maintain proper records of their timely disbursements. These records need to be preserved for a period of at 3 years and should be made available even after the contract is over for any verification by the statutory authorities / BHEL authorities.


d) 
Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.


e) 
Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI membership No. / card of each employee.


f) 
Contractor shall produce proof of deductions as well as remittances of PF, EDLI, Pension, ESI contribution, administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slips to his employees.


g) 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of the same to BHEL.


h) 
Contractor shall be solely responsible for non payment /delayed payment of wages / DA, contributions under EPF & MP Act, ESI Act etc.


i) 
In case the contractor fails to make payment of wages to his employees or remittance of contribution to the concerned authorities,  the security deposit / other dues / running bills under the contract can be utilized by BHEL to discharge the liability of the contractor.


j) 
Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes or any civil or criminal law in connection with employees deployed by him.


k) 
The liability for any compensation on account of injury sustained by an employee of the contractor will be exclusively that of the contractor.

L ) 
Contractor to obtain insurance cover for his employees / equipment / tools and tackles etc. and take third party risk insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, and pilferage of property and / or his employees.


m) 
Contractor should have independent code numbers / exemptions under EPF & MP Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.


n) 
Payment of bonus under the payment of Bonus Act, Payment of gratuity under the Gratuity Act, and retrenchment compensation under Act will be the sole responsibility of the contractor.


o) 
Over and above the daily wage rate, payment shall be made for leave with wages.


p) 
Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays, rest intervals, leave and overtime to his employee. No work shall be done on second/third shift, overtime, Sundays or on other declared hoildays without written permission.


q) 
In case a contractor employs women as employee he will discharge his obligation under law in respect of such women workers such prohibition of engaging  them during night-hours, prohibition of employing them for more than 9 hours per day, provision of crèche facility, grant of maternity leave as per rules etc.


r) 
Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage period and to ensure disbursement of wages in the presence of the authorities representative of contract operating division who shall record under his signature at the end of entries in the Register of wages.


s) 
Contractor to obtain license under CL(R&A) Act, 1970.


CONTRACTOR(S)                                                   ACCEPTING AUTHORITY


ANNEXURE-D


                                                GENERAL TERMS & CONDITIONS


1) 
BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for the contractor. The relationship between BHEL and the Contractor will be that of independent entities and nothing herein contained will amount to joint venture, partnership or an employer-employee relationship.


2)        The contractor shall maintain regular contact with the designated employee(s) of  


           BHEL and will interact on matters relating to the work awarded under this 

           contract.


3) 
In case the contractor does not carry out the Contractual / Statutory obligations or the services rendered by him are found to be unsatisfactory, BHEL shall bring the same to his notice and he will be obliged to discharge the obligations and rectify the deficiency/ anormally within three days time failing which, BHEL reserves the right to terminate the contract without assigning any reason whatsoever. In such an event, no damages will be payable for short closure of the contract.


4) 
The contractor shall deposit an amount of Rs.________________as  security with BHEL in the form of pay order / bank guarantee / FDI in the name of  contractor A/c.- BHEL duly discharged on the back. Alternatively, the amount of security deposit can be adjusted partly from EMD and balance amount from subsequent bills. This security deposit shall be liable to be returned to the contractor after termination of the contract or at the end of it, subject to deduction on account of company dues, non-deposit of statutory dues etc. No interest shall be payable on the security deposit.


5)
 The decision of BHEL regarding interpretation of any terms and conditions set forth in this agreement shall be final and binding on the contractor.


6) 
Any matter arising out of or in connection with the agreement shall be under jurisdiction of SangaReddy Court.


7) 
Notwithstanding anything contained in this Agreement, the contract may be terminated by BHEL without assigning any reason thereof  by giving a notice of 30 days to the contractor.


8)         The contract will commence on _____________________ date and will remain 

             valid for a period   of ________________ year(s) till __________________ date. 

             The parties reserves the right to extend the contract on mutually agreed terms and 

             conditions.


9) All disputes arising in connection with the contract shall be settled by mutual consultation. If no agreement is reached the dispute shall be settled in accordance     with the  provisions of the Arbitration and Conciliation Act,1996 and the rules    made there under. The dispute shall be referred for arbitration to any arbitrator to      be appointed by the Head of the unit. The award of the  arbitrator shall be final    and  binding on both the parties. The venue  of the Arbitration shall be Hyderabad    in India. The Award to be given by the Arbitration shall be speaking  award. All            questions, disputes, differences arising under, out of or in connection with this   contract shall be  to the exclusive jurisdiction of Sanga Reddy Courts.


     CONTRACTOR (S)                                                         ACCEPTING AUTHORITY                   


Guidelines and statutory payments for submitting tenders for  Maintenance Works as per existing instructions.


Daily wage rate  is exclusive of Weekly off, Holiday and Leave Wage.


Wage  rates as on date


U S W   : Rs. 129.85  per day  Inclusive of weekly off.


 S S W  :  Rs. 146.65    “                         "


 S  W    :  Rs. 164.40    “                         "      


i) Leaves and Holidays


+   11  days  paid  holidays  /  per  year


+   18   paid  leaves / per  year.


ii)   P F and  E S I  contributions  wages


PF @  13.61 %  and  ESI  @  4.75  %  of  basic  wages should be contributed by the contractor on above daily wages.


CONTRACTOR(S)                                                        ISSUING/ACCEPTING AUTHORITY


Note:


18. The quantities are shown above are approximate and liable for variation. 


19. All BHEL General Conditions of the Contract shall be applicable.


20. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the rates considering the possible labour escalation also.


21. The agency should affix his signature at the end of each page of the document with Rubber Seal

22. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges, inclusive of all taxes and duties mentioned in the General Conditions of the Contract, unless otherwise specified.


23. The department reserves the right to spilt and ward the work to more than one agency.


24. The contractor should follow all the safety precautions while executing the work.


25. The contractor or his authorised representative shall be always present at the work site.


26. The contractor shall submit the daily progress report to the Engineer-in-charge. 


27. The contractor should engage labours who should not be less than 18 (eighteen) years age.


28. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


29. All the materials brought inside are to be  entered  at CISF gates and supplied to site by contractor for using in works.


SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

     RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE : “B”


ISSUE OF STORES TO THE CONTRACTOR


    The following materials will be issued to the contractor unless otherwise specified in any term in the SCHEDULE ‘A’ by BHEL.


		Sl.


No.

		Particulars

		Issue Rate


Rs.

		Place of issue



		1


2

		Cement in Non Returnable 50 Kg bags.


Mild steel Rounds & Tor steel all Diameters.

		One Bag


One


M T

		Rs.180/-


Rs.25,000/-

		At BHEL central stores at Ramachndrapuram or any other place specified within the premises.


          -do-





FREE ISSUES:    Oxygen gas, acetylene, compressed air, raw structural steel ,paints excluding red oxide primer at BHEL stores.


a) It will be the responsibility of the contractor to submit his demands for stores in   writing at least 7 days in advance of the actual requirements.


b) Issue of all stores in subject to the extent of their availability at the place of issue noted above.  The contractor should bring any of the materials shown above in case the BHEL desire so. The contractor shall not be entitled to any claim or compensation for non-supply of the materials, for delay in the supply of stores under any circumstances.


c) The materials will be issued only during the working hours.  The contractors should have to transport them to site of work at his own cost as soon as there are issued to him.


d) Where cost of stores issued is recoverable from the contractors, recoveries will be made from the running bills for the gross quality issued and not for the net measured quantity of finished work.


e)  The contractor shall from time to time, render proper account of all materials issued to him by BHEL.  If he fails to do so, no further issues of the materials will be made to him and he shall be held responsible for any delay in the execution of the work which may occur on this account. 


f) Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued free of cost to the contractor, the contractor will have to make good at his own cost any loss or damage to part or whole of the items issued to him as above. 
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:: 2 ::


g) All surplus material in good    condition  whether  issued  free  of cost or on cost  recovery  basis and  which are not returned to the BHEL Central Stores and also quantities of materials consumed in excess of the actual requirements shall be charged for at punitive rates which will be 100% more than the issue rates of BHEL.  The decision of the Senior Engineer / Civil as to the extend to which the materials have been rendered surplus or have been consumed in excess of the actual requirements shall be final and binding on the contractor.


h) CEMENT

For the purpose of determining the actual requirement of cement, the theoretical consumption of cement as per Annexure “D”  of General Conditions of contract shall be considered by the Senior Engineer / Civil.


The contractor shall construct store shed for storing cement, at his own cost and required site will be shown by the engineer-in-charge.  Contractor shall store cement as directed by the Engineer-in-charge and shall maintain the record by entering day to day consumption and receipts.  The contractors shall dismantle the temporary shed as soon as completion of work.  Final bill will be forwarded subject to above conditions and certification by stores-in charge of factory civil department.


i) STEEL


Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.  The surplus steel is represented by the difference between the quantity received and the quantity required and utilised on the work with an allowance of 5% towards scrap.  The scrap will be the property of the contractor, The contractor   will be responsible for the removal from the site in time as directed by the Senior Engineer / Civil.  The cut pieces and surplus returned shall not be shorted than three meters in length.


SIGNATURE OF CONTRACTORS(S) 
ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

  RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE :  “ C ”


SERVICES : VIZ.,  WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.


1. WATER:


Water required for construction purpose shall be supplied by Bharat Heavy Electricals Limited and chat Rs.15.00 per 1,000 liters.  The supply will be made at a convenient point to the determined by the Senior  Engineer (Civil) and Contractor has to make his own arrangements to distribute the water to places  where required  including cost of providing and fixing water meters.  The charges for consumption of water will be as under, where water meters could not be provided by the contractor and prior permissions for the same has to be obtained in writing from the Senior Engineer / Civil.


i) On the total value of periodical


maintenance items of building

………..

0.25%


ii) On the total value of other Civil works 
………..

0.50%


iii) On the total value of road works

………...

0.75%


Note:  
In respect of items (i) & (ii), only items where water is consumed on the 


         
work, will be considered for arriving at the total value.



In respect of item (iii) only the value of work on picking metal, earth work.  


Asphalting will be excluded from the total value of road works.


2. ELECTRICITY:


Electricity current if required will be supplied at a convenient metered point to be determined by the Senior Engineer.  Any extension required to the different work sites will have to be arranged by the Contractor him self.  Energy consumed will be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per unit.  Where meter could not be provided. Current charges will be recovered at 70 units per each Tonne of structural steel fabrication work done.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


SPECIAL CONDITIONS


1. Time is the essence of contract and the specified time of completion is up to  25 days which will be reckoned from the date of commencement of work.


2. These special conditions supplement the conditions to tenders and contracts and the General conditions of contract and form part of the contract documents.  Where these special conditions are at variance with the General conditions of contract, these special conditions shall prevail. 


3. All rates quoted shall be finished work in site inclusive of all leads, lifts and other incidental charges and those in general conditions.


4. Before quoting his rates of the work, the tenderer shall inspect the site of   work and the quarries from which various materials are to be brought and should satisfy himself about the nature and scope of work to be executed and quality of materials procurable from the quarries. In every case the materials shall confirm to the relevant APSS and shall be got approved by the Engineer-in-charge before they are used on the work.  The Bharat Heavy Electricals Limited will not, however after acceptance of a contract rate, pay extra charges for any other reason, in case the contractor is found later on to have misjudged the nature and scope of the work and also the availability of materials.


5. The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule-A For the sake of uniformity in comparison of tenders, the tenders should not add any conditions of their own. Tenders not complying with these conditions are liable to be rejected.


6. The issues of materials are governed by the conditions specified in Schedule-B. All other materials shall be supplied by the contractor himself and the rates for the relevant items are inclusive of all such supplies.


7. The cement concrete work plain and reinforced shall be executed as per IS: 456 (latest).  A tentative sketch/drawing of work is available in the office, which is intended to give  a general idea of the work  to be executed and is liable for modifications during the actual execution based on the designs prepared and approved by the Competent Authority.


8. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing of exposed faces.  The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth and even surface.

9. The paint to be used shall be of standard make and shall be approved by the Engineer-in-charge before applying.


…. Contd..P2
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel shuttering etc,. that he possesses and is going to use them on the work.


11. The Andhra Pradesh Standard Specification/ I.S. Specifications, those in Schedule-A shall be for all items of works. Wherever there is difference between the A.P.S.S. and I. S. Specifications , the later shall prevail.


12. The Manager(Civil) reserves the right to deviate either by addition or by deduction from the schedule of items of work given in the tender document after awarding the work.


13. In case of any difference between agreement wording and detailed drawings the interpretation of the  Manager(Civil) shall be final and binding on the contractor.


14. The final acceptance of work in all items are subject proper behavior after testing regardless of whether the items are paid for or not.


15. All debris and surplus materials shall be cleared from the site a and when directed by the Engineer-in-charge. Any temporary structure/stores made by the contractor for the work shall be demolished and site cleared before payment of final bill.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


selvan
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Price bid

				PRICE BID

				BHARAT HEAVY ELECTRICALS LIMITED

				RAMACHANDRAPURAM,  HYDERABAD-32

		Schedule A                                                  TENDER NOTICE No: HY/FCD/OT-12/2007-08 Dt: 04.12.07

						Item no: 2

		Name of work:- Painting of Administrative group of buildings

		Sl.
No.		Description		Quantity		Unit		Rate in (Rs)				Amount

										Figs		Words		Rs.

		1		Supply & applying one coat of exterior emulsion/snowcem/weather coat cement paint of approved shade on old plastered surfaces at all heights of buildings. The rate shall includes the cost of labour, paint material, scraping the old surface wherever necessary, cleaning the surfaces, scaffolding, other incidentals like brushes/rollers etc. complete. It also includes cleaning the areas of spill drops of paint on floors, glasses immediately, after painting.The make of the paint shall be "Allguard" of Berger paints/"Ultima" of Asian paints. As per recommended theoritical consumption specified by the manufacturer of above make, total quantity of paint material of above make shall be brought and kept in departmental stores. Paint will be issued accordingly to execute the work. Bills and test certificates of above specified make of paint material shall be produced for payment.		17550.00		One
Sq. m

		2		Supply & applying one coat of synthetic enamel paint premium quality of approved shade on old steel work/wood work at all heights of buildings. The rate shall includes the cost of labour, paint material, thinner, scraping the old surface wherever necessary, cleaning the surfaces, scaffolding, other incidentals like brushes/rollers etc. complete. It also includes cleaning the areas of spill drops of paint on floors, glasses immediately, after painting. The make of the paint shall be "Luxol" of Berger paints, Premium Quality /"Apcolite" of Asian paints. As per recommended theoritical consumption specified by the manufacturer of above make, total quantity of paint material of above make shall be brought and kept in departmental stores. Paint will be issued accordingly to execute the work. Bills and test certificates of above specified make of paint material shall be produced, for payment.		1500.00		One
Sq. m

				Total in words: Rs								Total:

				CONTRACTOR(S)						ISSUING OFFICER



&LContractor(s)&CPage &P of &N&RIssuing/Accepting authority
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               TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F” 

                              GATE FOR DROPPING FILLED TENDERS. 

B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D 


RAMACHANDRAPURAM : : HYDERABAD – 502032


CIVIL FACTORY DEPARTMENT


TELEGRAM:  BHARATELEC   TELEPHONE NO. 23183266 & 23182169


FAX NO. 040 – 23020154


TENDER NOTICE NO. HY/FCD/0T-12/2007-08           DATED: 04.12.2007

Item No. 3

1.         Name of work



:   Providing path ways tiles (at Frame 9FA)

2.      Earnest Money Deposit

:   Rs.10,000/-

3.      Time of Completion


:    10 Days  


4.       Maintenance period


:   12  Months


5.      Sale of Tenders                                     :  06.12.2007 to 12.12.2007


                                                                            During 9.00 hrs to 14.00 hrs   & on    


                                                                            13.12.07 upto 11.00 hrs


6.       Last date of receipt of tenders

:   13.12.2007   upto 13.00 hrs.


7.      Date and time of opening of tenders
:   13.12.2007   13.30 hrs.


8.      Cost of tender documents

:   Rs. 250/-


Including S.T.


Name & Address:



--------------------------------------------------------------- 




---------------------------------------------------------------


---------------------------------------------------------------




----------------------------------------------------------


         EMD PAID / NOT PAID


BHARAT  HEAVY  ELECTRICALS  LIMITED

RAMACHNADRAPURAM : : HYDERABAD – 32.


TENDER  DOCUMENTS


I N D E X


1.   Tendering process


2.   Techno Commercial bid


3.   Pre-qualification


4.   Techno commercial terms, conditions and special instructions.


5.    Tender Notice


6.    Directions to parties for Tendering


7.    Tender for the work


8.    Tenderer’s and Contractor’s Certificate


9.    General terms and conditions of the contract


10.   Schedule – A  :
Schedule of rates and approximate quantities.(PRICE BID)(see  


                                    separate  document attached)

11.    Schedule – B :  Issue rates for  Cement & steel 

12.   Schedule – C :  Electricity & Water charges      


13.   Special Conditions of Contract


14.   Special Conditions (Safety)


15.   Scope of work


16.   Direction for submission of Tender


17.  General information to the Tender


18.   Guidelines & statutory payments for submitting tender


CONTRACTOR(S)




ISSUING OFFICER 


TENDERING PROCESS


A. Tender box will be kept in CISF CONTROL ROOM ADJACENT   


        TO   DUTY   OFFICER   SEAT.    AT    F   GATE.


B. Tender documents are issued in two bid system.


1.    Technical bid


2.     Price bid


C.    Tender opening


        The tender shall be on two part bids.  Only technical bids are to be    


        opened on date of opening of the bids.   After scrutiny and acceptance   


        of the technical bids, price bids of accepted parties only will be  


        opened. The date of opening price bids will be intimated separately. 


D. The technical bid consists of technical schedule requiring documentary proof. In case the agency has not satisfied all the conditions along with documentary proof, the tender will be rejected.                                


E. Technical and price bids  must be in separate covers and  super scribed as "Technical bid"  and "Price Bid"   separately with item Nos.  clearly written on the covers.    Tenders received  mixed  (with price and technical bids)   


     Will be rejected.    Every page of the price bid     document shall be  


     Signed   by   the tenderer at the bottom    of the page.


F. In case of tender application and tender documents  downloaded  from web site, the tenderer shall pay cost of   tender documents and EMD for item of work,  he is     tendering separately  by means of two separate DDs (in   favour of  BHEL) one towards cost of tender documents  and second towards EMD. Both DD's shall be enclosed    along with the Technical bid. DD’s may be drawn for cost of   tender documents upto last date of sale of tenders only.

Signature of Contractor(s)


TECHNO COMMERICAL   BID


Name of the contractor             : 

     1) Name of work                     :     Providing path ways tiles (at Frame 9FA)

1) Tender Notice no &              :  HY/FCD/0T- 12/2007-08   



       Date,  Item No.                         Dt: 04.12.2007,  Item no: 3

2) Details of DD/Cash paid.


      D.D or Cash receipt No. for EMD                                     


             DD for cost of tender documents 


       when downloaded. (to be  enclosed along with this bid). 


3) Particulars of experience/credentials: 


      a (As per pre qualification  requirements all details must be enclosed)


      b. Financial turnover details. 


4) P.F.Code. NO. (proof of having Code No: to be enclosed):


5) E.S.I Code NO. (proof of having Code No: to be enclosed):


6) PAN NO. (in case not available,  proof of having applied with acknowledgement from concerned authorities). 


7) APGST NO./ TIN NO: (in case not available,  proof of having applied 

      with acknowledgement from concerned authorities or an undertaking for 

      submission of  VAT  registration certificate before concluding the Contract 


       agreement)   (It is required to furnish VAT registration certificate issued by 


             Commissioner,  Commercial taxes, AP Govt, in respect of all works costing more 


       than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time   


       commencement of work.

    NOTE: 


1.  Without  PAN and APGST No./VAT  contractors bills cannot be   processed and   


      payments will be held up.


2. Technical bids will be scrutinised on the same day.  In case the agency has not satisfied all the above conditions with documentary   proof, the bid is liable to be rejected and their price bid will not be opened.


3. In case of a firm, shall be in the name of the firm.   However in case of sole proprietor or individuals these can be on the name of the sole proprietor or individual.


4. Though some of above documents are available with BHEL for those agencies who are presently working with BHEL, they also should submit one copy of the same..


5. All the columns shall be filled with proper information.


6. BHEL reserves the right to reject or cancel the tender at any stage of the tender process without assigning any reasons there of.


7. I/We accept all the terms and conditions of the Techno commericial bids.


8. I/We have not included any additional conditions or changed the required conditions in the price bid. In case if any additional clause is put inadvertently same may be ignored.                                       

                                                                     Signature of Contractor(s)

PRE QUALIFICATION


I.
The following conditions have to be satisfied by the tenderer, with documentary proof to be enclosed   with tender bid In case the agency fails to enclose the following documentary proof with tender the tender will be liable for rejection.


1) Particulars of experience / credentials for the work executed of similar nature for each work  


 Experience of having successfully  completed similar works during last 7 years ending last day of month previous to the one in which applications are invited should be either of the following:-


a) Three Civil /similar  works completed  costing not less than the amount equal to 40% of the estimated cost.         or

b) Two Civil / similar  works completed    costing not less than the amount equal to 50% of the estimated cost.         or

c) One Civil / similar  works completed    costing not less than the amount equal to 80% of the estimated cost.


2) Particulars of annual financial turn over during the last 3 years ending 31st March of financial Year, should be at least 30% estimated value of work during any one year.


3) (a)  ESI code . 


(b)  P.  F.  Code No.  


      
4)   Labour licence (Central / State Government) before commencement of    


                   work. 


5)   PAN  No.  (in case not available, proof of having applied with   


      acknowledgement from concerned authorities)


6) . APGST / TIN No:    (in case not available, proof of having applied with   


      acknowledgement from concerned authorities or an undertaking   


      for submission of   VAT  registration certificate before  concluding the   


      Contract agreement).VAT registration certificate to be furnished for  works 

      costing   more than Rs.5.00 Lakhs each.

1) Penalty:  0.50 % of the gross value of work will be levied for every  


                     week’s delay by the agency subject to a maximum of 10 % value of the    


                    work 

II
Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager / Projects & Factory Civil,  BHEL, Ramachandrapuram, Hyderabad 502 032.  Tenderer shall write tender notice No,  and name of work and address of the tenderer on the sealed cover.  In case the agency fails to comply any of the above, the tender will be liable for rejection.


III. NOTES:


1 Period of contract  shall be as mentioned in NIT.


2. Tenders are on two - part bid  method.( Techno commercial bid  and price bid) ..


3. Tender documents can  be had  through BHEL web site http://www.bhel.com


      cost of  document   shall be paid in the shape of Demand Draft  or Bankers  


                  Cheque or Pay Order and separately enclosed to the tender bid. 


           4.   The   requisitions   for    tender   documents   shall  be   given in person to Sr. Dy. General  Manager (Projects & Factory Civil),  BHEL.,  Ramachandrapuram,    Hyderabad 502 032 along with Demand Draft/Banker's Cheque drawn in  favour   of  " BHARAT  HEAVY ELECTRICALS LIMITED, HYDERABAD  "   or      payment of cash in  BHEL Cash  Office  (No other mode of payment will be   accepted).  Tender   documents shall be collected in person by the contractor or  his    representative. 


5 BHEL  reserves the right to reject or cancel the tender at any stage of the tender process   without assigning any reasons there of.


6. The agencies are advised to visit the work site to understand the  


       nature of    work /  quantum of work in its true perspective to avoid  


       any complications in future .


Signature of Contractor(s)                               ACCEPTING AUTHORITY  


TECHNOCOMMERCIAL TERMS, CONDITIONS  AND SPECIAL INSTRUCTIONS

1 Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction procedure i.e On line bidding on internet, instead of opening the submitted sealed bid,which will be decided after technical evaluation. RA terms and condition will be intimated separately.


2 In case of difference between quoted rates of agency  in figures and words, the lowest  rate will be taken    for comparison and for awarding the work.

3 The tenderer should quote items rates inclusive of all taxes & duties levied by State and other Government organizations as well as all local authorities as applicable  including work contract VAT / Service tax, etc, and are to submit the proper document evidencing the payment of applicable tax based on which BHEL can avail credit other wise payment will be reduced to that extent.

4 The contractor shall quote rates for all the items.   In case of any item missing in quoting the  entire offer   will  be rejected.  Incomplete offer will be rejected.  

5 Bills /material proof of entry inside factory area shall be shown to the Engineer


             -   incharge for the bought out items 


6 The tenderer shall accept all the terms and conditions of the techno commercial bid  of the tender document.  In case same is not confirmed by the tenderer , the offer will be liable for rejection..


7 The tenderer shall not include any additional conditions / alter conditions either in the technocommercial bid or price bid. 


8 The tenderer must visit site and familarise with the nature of work before submitting the tender.


9  All materials of  BHEL  free issue shall be lifted by the bidder  from BHEL stores and transported to worksite .  The  rates shall include  transportation costs also.


10 The agency shall sign on each page of the tender schedule issued.


11 Rates quoted shall be firm throughout the period of the contract.


12 Sub contracting is not permitted under any circumstances without written consent of BHEL.  


13 Contract to be closed in all respects including final measurement recording in M book and submitting the bill within two months from the completion time as mentioned in the tender or Approved date of completion whichever is later.


14 The departmental material will be issued keeping in mind  the BHEL approved norm and the issue of materialshould be commensurate with the progress of work.Swapping of the material from one job to other job is not permitted.In case of exigencies,the same can be done with recorded rasons after obtaining the prior approval of Executive Engineer of the job concerned and a copy of the same should be forwarded to finance bill passing section concurrently. No material will be issued on the day of completion and any unused,excess material has to be returned to stores preferably with in the completion date but under any circumstances not later than 7 days of completion date,beyond which the cost of unused,excess material will be recovered from the contractor.

Special Instructions: -


1. All BHEL General Conditions of the Contract shall be applicable. A copy of which is available in the office of DGM/Planning for perusal.


2. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the firm rates considering the possible labour escalation also.


3. The agency should affix his signature at the end of each page of the document.


4. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges mentioned in the General Conditions of the Contract, unless otherwise specified.


5. The department reserves the right to spilt and award the work to more than one agency.


6. The contractor should follow all the safety precautions, special conditions of safety attached at annexure I while executing the work.  


7. The contractor should engage labours who should not be less than 18 (eighteen) years age.


8. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


9. All the materials including C R stones, bricks, sand and granite metal required for execution of civil works against items in the contract, are to be entered at CISF gates and supplied to site by contractor for using in works.


10. The tenderer should make fabrication detailed drawing along with BOM for fabricated structures. However BHEL will furnish sketches & design for the above.


11. Rates quoted shall be firm throughout the period of the contract and no price escalation is payable under this contract on any account.


12. The tenderer shall comply with all statutory requirement pertaining to the state or any government agencies or authorities Example, PF, ESIC, workman’s compensation & personnel accidents insurance . The company will not be responsible for any claim made by the workers or government agencies / authorities.

13. Time is the  essence of the contract . If agency fail to complete the work with in stipulated time , agency is  liable to pay  penality as mentioned below.


0.50% of the gross value of work will be levied for every weeks delay by the agency subject to a maximum of 10% value of the work.


14. BHEL is an ISO 14001 & OHASAS 18001 certificate company and always strives for excellence in HSE management .


15. The samples of materials etc. should be tested in approved laboratory and reports submitted to Engineer –incharge whenever instructed and charges shall be borne by agency.


16. Agency will also ensure that qualified and experienced site staffs are available at all times during working hours in order to ensure proper supervision an to maintain the quality . You should take precaution regarding the safety of labour during the execution of the work. company shall not accept responsibility for the safe keeping of your tools, tackles and materials etc., you will therefore provide and maintain at your  own cost locking , watch and ward when and where necessary .


17. The Tenderer  should submit within a week from the receipt of this order BAR/PERT/CPM chart supported by manpower by designation, material and machinery and indicating week wise programme for completion time by the stipulated date, both physical and financial. Agency should also submit daily progress report along with consumption of materials at site,  weekly progress report with photographs , all test reports, as well manufacture test certificates as when required. Pour card system is invariably followed by agency before any concreting duly signed pour should reach to the Engineer - In charge well in advance before the start of any concreting programme.  


        Signature of Contractor(s)                   ISSUING/ACCEPTING   AUTHORITY


BHARAT  HEAVY  ELECTRICALS   LIMITED


RAMACHANDRAPURAM : : HYDERABAD-32


TENDER  NOTICE


 No.   HY/FCD/OT-12/2007-08,  Dated: 04.12.2007,                     Item No: 3         


Sealed Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy Ramachandrapuram, Hyderabad-32  at his office up to 13.00 hours on  13.12.2007  for the work  of  “Providing path ways tiles (at Frame 9FA)”


at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy Electricals  Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and at the place aforementioned. The tenderers's or their agents are expected to be present at the time of opening of the tenders. The tender receiving officer will, on opening such tender, attest over writings or corrections, if any, therein in the presence of the tenderes who may be present at the time.  The tender should be in the form of obtainable from the Office of .The Andhra Pradesh Detailed Standard specification and other documents relating to the contract such as additional specifications, proforma for Bank Guarantees, descriptive specifications sheets regarding materials etc., can be seen at any time between 09.00 A.M to 12.00 Noon in the office for Tender forms and other particulars regarding the proposed work can be obtained on any working day from 06.12.2007 to 12.12.2007 (9.00 hours to 14.00 hours) and on tender opening date 13.12.2007 from 09.00 hrs to 11.00 hrs  on payment of the prescribed sum of Rs.250 /- per set as non-refundable.


1.  Tenders   must  be  submitted  in  sealed   covers   and   should  be   addressed  to  The    Manager/Planning/Factory Civil, Bharat  Heavy  Electricals  Limited,  


       Ramachandrapuram,   Hyderabad – 32, the name of the tenderer and the name of the  


       work being noted on  the cover.
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If the tender is made by a individual, it shall be signed with his name and his full  address shall be given, If it is made by firm, it shall be signed with the co partnership name by a member or the firm, who shall also sign his own name and the name and address of each member of the firm shall be given, if the tender is made by a corporation, it shall be signed by a duly authorised officer who shall produce with his tender, satisfactory evidence of his authorisation. Such tendering corporation may be required before the agreement is executed, to furnish evidence of it’s corporate existence.


2. Each  tenderer  must  pay  as  Earnest  Money,   a  sum  of  Rs. 10,000/-  only  and  enclose  with his  tender the  receipt  endorsed  accordingly.  The earnest Money prescribed for this work may be offered in any of the following forms duly   pledged   to   the   Sr.  Accounts Officer (CASH), B.H.E.L.,  Ramachandrapuram, Hyderabad-32.


 
a)
 Cash Receipt from B.H.E.L., Cash Office


b)
 Bankers cheque, Demand Draft.


 The Earnest Money will be refunded to the unsuccessful tenderer  after  the  intimation  of  rejection of the  tender is  sent.  The Earnest  Money  will be retained in the case of  the  successful  tenderer  and  get  converted  as  a  part of security Deposit for the due  performance  of  the  contract and  in  either case  will  no  carry any interest. It will be dealt with as provided in the conditions attached to the tender. When a tender is to be accepted, the tender whose tender is under consideration, shall attend the Office of  Manager (civil) on the dates fixed by written information to him.  He shall forth with upon intimation being given to him by the Manager (Civil) of acceptance of his tender, complete the execution of the agreement by signing all documents connected  there with, Failure to do so shall entail for failure of the Earnest Money Deposit. 
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3.       EMD by the Tenderer will be forfeited as per Tender Document if.


i) After opening the tender, the revokes his tender within the validity period or increased his quoted rates.


ii) The tenderer does not commence the work the period as per LOI/Contract.  In case the LOI / contract is silent in this regard then within 15 days after award of contract.


4.       EMD  shall not carry any interest.


5.      Tenderers shall  peruse  carefully  the   instructions  laid  in  General     

           Conditions of the contract   and   all  other  relevant  documents  before              


           tendering   for  the  work.  The   approximate   quantity   of  work   to   be   

           executed under  each  class  is  given  in  Schedule – “A”.  the quantities are 

           given with a view to enable form and for a uniform  comparison of  tenders.   It 

           shall be definitely understood that the Bharat  Heavy  Electricals Limited, does 

           not accept any responsibility for correctness or completeness   by commissions, 

           deductions or additions at the discretion of accepting authority.


6.       The  Manager (Civil) reserves the right to reject any tender or part thereof or all 

            the tenders with out assigning any reasons thereof. 


8a.       Tenders offering a percentage deduction from or increase on the estimate amount  


            and those not submitted in proper form or in due time will be rejected. 


8b.        The   offer  shall  be  valid  for  a  period  of  90 days  from  the date of opening 

            of the tender.

9 .        Security Deposit shall be collected from the successful tenderer.  The rate of 


            Security Deposit will be as below:


9a.        Security   Deposit   should be collected from  the successful  tenderer.   The   


             Rate of Security Deposit will be as below:


 Upto Rs. 10 lakhs


         10%


Above Rs. 10 lakhs upto Rs. 50 lakhs        Rs. 1 lakh + 7.5% of the amount exceeding 


                                                                    Rs. 10 lakhs


Above Rs. 50 lakhs  


        Rs. 4 lakhs + 5% of the amount exceeding 


                                                                    Rs. 50 lakhs


The Security Deposit should be deposited before start of the work by the contractor
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9b.
 Security Deposit may be furnished in any one of the following forms.


i) Cash (as permissible under the Income Tax Act)


ii) Pay Order, Demand Draft in favour of BHEL.


iii) Local cheques of scheduled banks, subject to realization.


iv) Securities available from Post such as National savings Certificates, Kisan Vikas Patras etc.


v) Bank Guarantee from schedules Banks / Public Financial Institutions as defined in the Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be remitted either by cash or in the other from of security.  The Bank Guarantee format should have the approval of BHEL.


vi) Fixed Deposit Receipt issued by scheduled Banks / Public Financial Institutions as defined in the companies Act.  The FDR should be in the name of the contractor, A/C BHEL, duly discharge on the back.


vii) Security Deposit can also be recovered at the rate 10% from the running bills.  However in such cases at least 50% of the Security Deposit should be deposited  before start of the work and the balance 50% will be recovered from the running bills.


viii) EMD of the successfully tender shall be converted and adjusted against the security deposit.


NOTE:  Acceptance of  Security Deposit against Sl. No. (iv) and (vi) above will be adjusted to hypothecation or endorsement on the documents in favour of BHEL.  However, BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in any other matter connected therewith.


9c.
 Security Deposit shall not be refundable to the contractor except in accordance                    


             With the terms of the contract.


The  Security  Deposit  will  be  released  along  with  final  bill  or  after  12  


Months maintenance period which ever is later.


SIGNATURE OF CONTRACTOR (S) 
                             ACCEPTING AUTHORITY


DIRECTIONS TO PARTIES FOR TENDERING 


1. A list of materials, proposed to be supplied by the Bharat Heavy Electricals Limited, Ramachandrapuram, Hyderabad – 500 032, and the places where and the prices at which they are proposed to be supplied is given in Schedule-B.  TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY.  Not with standing any subsequent change in the market remains as originally entered in the Agreement.  If at any time subsequent to the execution of this agreement, materials of B.H.E.L., other than those specified in the agreement are required by B.H.E.L., to be used on the work they will be charged at issue rate of BHEL.  The contractor will be informed in writing of this and he should intimate in writing the rate which he demands for finished work in view of the fact that he is to use materials of B.H.E.L, and at the issue rate.  No cartage or incidental charges will be borne by B.H.E.L., in connection with the supply of materials referred to in this paragraph.  If at any time, B.H.E.L., supplies materials other than those specified in the agreement at the request of the contractor for use on work, they will be charged at the market value prevailing at the time of supply or issue rate plus 12 ½% whichever is greater.


2.  Subsidiary items such as water for work, clearing and marking out site, hire of tools and plants should be separately entered.  If such items are not so entered, it will be assumed that the rates quoted, in the schedule include provision for them also.


3. The tenderer shall examine closely, the Andhra Pradesh Standards specifications kept in Manager, Civil’s Office and also the relevant clauses of the standard preliminary specification before submitting his tender unit rates which shall be for finished work in site.  The contractor should purchase a book of Andhra Pradesh Standards Specifications for his references.  He shall also carefully study the drawings and additional specifications and all the documents which form part of the agreement to be into by the accepted tenderer.
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4. Each tenderer must also send a certificate of Current Income Tax Clearance from the appropriate Income Tax Authority in the form prescribed therefor.  In the case of proprietary firm, it will be necessary to produce the certificate aforementioned for the proprietor or proprietors and for each of the partners as the case may be.


5. Every tenderer is expected, before quoting his rates to inspect the site of the proposed work. He should also inspect the quarries, and satisfy himself about the quality and availability of materials.  The best class of materials shall be used on the work.  In every case, the materials as comply with the relevant standards specifications.  Samples of materials as called for in the Standard Specifications, or in this tender notice or as required by the Manager (Civil) having jurisdiction for the time being over the work, herein-after called  Manager (Civil), should have the due approval before the supply to site of work is begun.  Attention of the contractor is directed to standard preliminary specification regarding payment of seignior age, tools etc,.


6. Time shall be considered as the essence of the contract.  The rate of progress as mutually agreed to is required to be maintained.  Date of commencement of this programme will be the date on which the site (or premises) is handed to the contractor.


7. The tenderer should quote specific rates for each item in the schedule and the rates should be in rupees and paise.  The units and rates should be written both in words and figures.  The schedule accompanying the tender shall be written legibly and free from erasures, over writings or corrections of figures.  Corrections where unavoidable should be made by crossing out, initialing, dating and rewriting.  No alterations which are made by the tenderer in the agreement form, the conditions of agreement, the drawings or specifications accompanying the same will be recognized and if any such alterations are made, the tender will be void.


SIGNATURE OF CONTRACTORS(S)     
        ACCEPTING AUTHORITY  


TENDER FOR THE  WORK

I/We_____________________________________________do hereby tender to execute works of the under mentioned description and in accordance with the conditions noted below in consideration of payment being made for the quantity of work executed at the respective rates specified in the following schedule.


I / We hereby distinctly and expressly declare and acknowledge that before the submission of my / our tender I / We carefully followed the instructions in the tender notice and have read the  Andhra Pradesh Standard specification and the clauses of the preliminary specifications an that I /We have made such examination of the contract documents and of the specifications etc., and of the location where the said work is to be done and such investigation of the work required to be done and in regard to the material required to be furnished as to enable me/us thoroughly to understand the intention of same and the requirements, covenants, agreements, stipulations  and restrictions contained in the contract and in the said specifications and distinctly agree that I /We will not hereafter make any claim or demand upon the Bharat Heavy Electricals Limited based  upon or arising out of the said requirements, covenants, agreements, stipulations, restrictions and conditions I /We, _______________________ enclose a income tax verifications certificate.  I /We ________________________________________ have already produced income tax verification certificate during the current calendar year in respect of (here particulars of the previous occasion on which the certificate was produced should be given ______________________________________________________________________________________________________________________________________________________. 


                                           
                                Signature of Contractor (S)


                                                      
                    Address


TENDERER’S AND CONTRACTOR’S CERTIFICATE

1. I hereby declare that I have perused in detail and examined closely the Andhra Pradesh Standard Specifications and it’s addenda volume and also BHEL General Conditions of contract. I agree to be bound by and comply with all specifications contained in Andhra Pradesh  Standard Specification and General Conditions of contract, for the various items of works specified in the      Schedule “A” and the work as a whole.


2. I hereby declare that I shall pay the statutory minimum wages to my workers as applicable from time to time.


I shall also adhere to all the statutory obligations under Contract Labour (Regulation and Abolition) Act 1971 and Rules framed thereunder with subsequent revisions if any.

Date _________________                          SIGNATURE OF CONTRACTOR(S)


GENERAL TERMS & CONDITIONS


1. The contractor shall comply with the following general terms conditions and special instructions.


2. The contractor shall fully comply with the following en-actments:


a. Contractor Labour (R&A) Act,  1971.


b. Wage Rates not less than that notified by State Labour department from time to time.


c. Payment of Wages Act.


d. ESI Act,  1948.


e. EPF Act,  1952.


f. Workmen’s Compensation Act, 1923.


g. The company’s instructions as issued from time to time in regard to working hours, wages, leave, holidays etc.


3. The Contractor shall obtain license from the Assistant Labour Commissioner (Central), or appropriate Government if he engages 20 (Twenty) or more workmen only.


4. The contractor shall produce the following Registers and forms before commencement of work, verification by the Executing Officer of the company.


a.
Form XIII
-
Register of workmen employed by contractor (Rule 75).


b.
Form XIV 
-
Employment card issued by contractor (Rule 76).


c.
Form XVI
-
Muster Roll (Rule 78 (1) (a) (i)).


d.
Form XVII
-
Register of Wages (Rule 78 (1) (a) (i)).


e.
Form XVII
-
Register of wages - cum Muster Roll (in case 


  



of weekly payment).


f.
Form XIX
-
Wage slip (Rule 78 (b)).


g.
Form XX
-
Register of deduction for damages or loss 


   



(Rule 78 (1) (a) (ii)). 


h.
Form XXI
-
Register for fines  (Rule 78 (1) (a) (ii)). 


i.
Form XXII
-
Register of advances  (Rule 78 (1) (a) (ii)). 


j.
Form XXIII
-
Register of overtime (Rule 78 (1) (a) (iii)). 


k.
Form XXIV
-
Register to be sent by the contractor to licensing 


  


officer (Rule 82 ) (1). 


The contractor shall maintain the above neatly, completely an legibly for inspection by various statutory authorities and the company officials even at short notice.


5.
The contractor shall observe


(a) 
Weekly rest day.


(b)
The company list of holidays.
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6. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the prescribed form for each labour and supervisor  engaged  by him and shall submit the same to the Personnel Department / IR section through the contract executing officers before commencement of the work. 


7 The Entry permits are to be issued to the Contract Labour by Assistant Commandant /   CISF (Plant), based on the requisition submitted by Contract Executing Officer and forwarded by Dy. General manager / Personnel.


8. Every contractor shall submit a notice regarding commencement and completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR section through his contract executing officer, for forwarding the same to State Labour Department.


9. The contractor shall make himself of his representative available at the work spot everyday during execution of work, for effective supervision.


10. The contractor shall attend to all inspections notified / conducted by the Personnel Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities under the act.


11. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable for penal action including termination of contract.


12. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery at the above named place or posting in a Post box regularly maintained by the post and telegraph Department or sending letters registered for acknowledgement of any notice,  letter or other communication to the contractor. Change in address shall come into force at any time by an instrument executed by the contractor and delivered to the Company official who has signed the contract.


13. The contractor must satisfy himself by personal study and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract. There shall not be at any time dispute / complaint of any misunderstanding with regard to scope  of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done not shall any application for compensation in terms of time and money shall be accepted by company regarding the above.


14. Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations given by the “Contract Signing Officer” or his representative to such agent shall be held to have been given  to the contractor himself.
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15. Contractor on the advise of company official shall immediately remove any person employed by him, who may in the opinion of the company official is incompetent or misc. conducts himself and such persons shall not be again employed on the works without permission of the company official.

16. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places approved by the company for keeping  materials under cover. 


17. The contractor shall give all notices  required  by the acts regulations , bylaws, legal acts and pay all fees in connection therewith unless and otherwise arranged and decided in writing with the company. He shall also ensure that no attachments are made against materials or work forming part of or for the use of the contractor. In all such cases, contractor shall protect and indemnify the company against any claim or liability  arising from or based on the violation of any such laws, ordinances, regulations ,orders, decrees or attachments either by himself or by his employees,


18. It shall be contractor’s sole responsibility to protect the public and his employees against accident from any cause and provide required safety equipments and shall indemnify, the company against any claims for damages for injury to the person or property resulting from any such accidents and shall, where the provisions of the workmen’s compensation act apply, take steps to properly insure against any claims thereunder.


19. In the event of any accident in respect of which compensation may become payable under the workmen’s compensation act VIII of 1923 whether by the contractor or by the company as principle employer, it shall be lawful for the company to retain out of monies due and payable to the contractor such sum or sums of money as may, in the opinion of the company shall be final in regard to all matter arising in this clause.


20. No work shall be done on Sundays or on other declared holidays of the company without the written permission of the company officer in charge o f the work. The contractor shall comply with the provisions of the Factories Act Rules framed thereunder if the same are applicable.


21. The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products / equipments.


22. On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 hours of the happening of such an accident intimate in writing to the company official in charge of the work.
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23. The contractor shall indemnify the company against all losses or damages sustained by the company resulting directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues if any and become payable by the company, as a consequence of failure, the company to give notice under the workmen’s compensation act or otherwise confirm to the provisions of the said act in regard to such accident.


24. The contractor shall ensure adherence to all statuary requirements applicable to BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM, HYDERABASD-502032.


25. The contractor shall ensure abidance by all the labour laws especially including contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act, minimum wages Act ESI Act and Provident Fund Act as amended from time to time.


26. The contractor shall comply with provident Fund Act either through PF code allotted to him are by the code provided by PF Department to work Centers in the FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram,  Hyderabad –502032


27. Not withstanding the clause, in case of any financial loss incurred by the company on account of contravention of the Provident Fund regulations or any regulations of rule touching the same by the contractor, the contractor shall submit an undertaking to indemnify the company to the extent of the loss incurred by the company.


28. The contractor should engage only those labourers who shall be more than 18(eighteen) years of age.


29. The contractor shall not resort to sub-contracting under any circumstances .If found at a later date, BHEL reserves the right to take action what ever action it deems fit , including cancellation of the contract.

30. Contractor shall issue “Employment Card” as per statute to all the labour and supervisors covered under the job work contract.


31. The contractor shall be responsible to settle any grievances of the labour deployed by him. 


32. Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the particular person, firm or corporation with whom an agreement has been made by the concerned company official for executing the work defined in the concerned agreement and for the purpose of instructions regarding compliance with contract conditions, it shall include the contractor’s authorised agents, who are entrusted with the work by contractor.
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33. The quantities mentioned in the agreement schedule are worked out from the relevant drawings in the company and may not be the actuals required for execution. The company does not expressly or by implication agree that the actual amount of  the work to be done shall correspond there with, but reserves the right to increase or decrease the quantity of any class or portion of the work as he deems necessary.


34. All the works shall be carried out in accordance with the directions and to the satisfaction of the company official in accordance with the drawings, specifications and instructions.  Supplementing or explaining the same as may from time to time shall be done by the company official.


35. For all modifications, omissions or additions to the approved drawings and specifications, the company shall issue revised plans or written instructions and no modifications, omission or addition shall be made unless at any time before completion of the work.


36. The company shall heave the privilege of ordering modifications, omissions, or additions at nay time before completion of the work.


37. All materials, articles, and workmanship shall be the best of their respective kinds for the class of work described in the contract specifications and schedule and materials to be obtained by the contractor shall be from sources approved by the company.


38. Sample of materials shall be furnished by the contractor at his expense to the company when called for before execution of any work.


39. The company shall have power to reject at any stage, any work which is considered to be defective in quality of materials of workmanship and  shall not be debarred from rejecting wrong material by reasons of having previously passed them in an un worked condition.  Any portion of the work or materials rejected or pronounced to be inferior or not in accordance with specifications shall be taken down and removed from the work site at the contractor’s expenses.  


40. The decision of the company shall be final and binding on the contractor on all technical questions which may arise in the contract with respect to material, workmanship, removal; of improper work, interpretation of the working drawings, specifications, notes, procedures etc.


41. The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised on his behalf, in respect of the rate of progress and the quality of work or material shall be final.


42. Contracts shall be deemed to have included in his tender price of all the plant.  Machinery an appliances required for the purpose of all operations connected to secure a satisfactory quality of work within the opinion of the company will ensure the completion of the work within the time specified. 
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43. If at any time, during the progress of work or any part of it such methods or equipment appear to the company official to be insufficient or inappropriate for 

            ensuring he quality of work required or rate of progress, he may order the    


            contractor to increase their efficiency or to improve their quality of work and

            the contractor shall comply with such order and on failure of which the company 

            may take such action as it deems it fit to improve the quality of work of the 

            company may take such action as it deems if fit to improve  the quality of work or 

            the rate of progress required from the contractor and all such actions taken by the 

            company shall be at the coat and risk  of the contractor. 

44. It is open to the company to lend or supply to the contractor any tools, implement, material and machinery that are needed by the contractor, which in the opinion of the company is essential to improve the quality or progress of work.  The contractor shall pay such deposit or charges that may be fixed or determined by the company for any such articles or machinery lent or hired to the contractor.


45. Any electric power required for contractors machinery for the purpose of work shall be supplied by the company at the written request of the contractor at one point subject to the observance of rules an regulations of Electric board / company and charges there on shall be recovered from the contractor.


46. The contractor shall confirm to the regulations and laws of central / state govt. or any local authority and that of the company with whose system the machinery is supposed to be connected.


47. All rubbish as it accumulates shall be removed from the site to the point of disposal as indicated from time to time by the company. If this is not adhered to, the company shall remove the scrap and recover the cost of these operations from the bills of the contractor.


48. Any sum due from the contractor on account of tools and plants, stores, or any other items provided by the company shall be deducted from the respective bill due to him.


49. In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under the bank guarantee with the guarantor at the discretion of the competent authority of the company.  On successful completion of the contract to the satisfaction of the company, the bank guarantee shall be released after due claim period.


50. In the event of any question or dispute or under this contract, the same shall be referred to a competent Authority in the company for sole arbitration and his decision shall be final and binding on the parties to the contract.


51. In case of any suit or other legal proceeding arising under this contract, the courts at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction. 
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52. The company reserves the right to enter into parallel agreement with one or more contractor at their direction.


53. Disputes, grievances between the contractor and his labour, will have to be settled by the contractor only.


54. The labour employed by the contractor, if found in abetting and fellow labour or contractors or any BHEL employee, the same shall be considered as an act of indicipline.  Such labourers shall be removed from the services of the contractor, on the advice of BHEL.  Further the contractor shall initiate every necessary action in accordance with the relevant Laws, Rules & Regulations and enactments of State and Central Government.


55. Wherever, BHEL/COMPANY standards are mentioned, copies of which are enclosed shall by strictly followed.


56. Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render inoperative the service of any notice, letter or other communication upon the contractor personally.


57. The decision of the “Contracting Signing Officer” shall be final and binding on the contractor on all technical questions which may arise touching the contract with respect to the quality of material, workmanship, removal of improper work, interpretation of the working drawings, specifications, notes, procedures etc.

II) Special Instructions:


1. If an individual makes the tender, it shall be signed with his full mane and his address shall be furnished.  If it is made by firm, it shall be signed with the co-partnership name by a member of the firm, who shall also sign his own name, also furnish the name and corporation, it shall be signed by a duly authorised officer who shall produce with the tender, satisfactory evidence of his authorisation.  Such tendering corporation / firm is required to furnish evidence of its existence along with bid.


2. The EMD will be refunded to the unsuccessful tenderers on application after rejection of the tender is intimated.  The earnest money will be retained in the case of the successful tenderers and either of the cases will not carry any interest.  If will be dealt with as provided in the conditions attached to the tender.


3. Whenever a tender to be accepted, the tenderer, whose tender is under consideration, shall attend the office of “Office Inviting the Tender” on the date fixed by written intimation to him.  He shall forthwith, upon intimation being given to him by the “Officer Inviting the Tender” [Ex. DGM (DCD)] for acceptance of his tender, complete the execution of the agreement by signing all documents connected therewith.  Failure to do so and not to commence the work within one month from the date of intimation shall entail forfeiture of the earnest money.
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4. Tenderers shall peruse carefully the instructions and directions to parties in tendering and the conditions of the agreement and all other relevant documents before tendering the rates for the work.  The approximate quantity of work to be executed under each class is given in the schedule.  The quantities are given with a view to enable tenderer to quote his overall rate for each class of work in the tender form and for an uniform comparison of tenderers.  It shall be definitely understood that BHEL does not accept any responsibilities for the correctness or completeness of this schedule and that the schedule it liable to alterations by omission deductions, or additions at the discretion of accepting authority.   


5. The tenderer shall keep the offer valid for a period of 90 days from the date of opening of tender.  It is being understood that the tender documents have been sold / issued to the tenderer and the tenderer is being permitted to tender in consideration of the stipulation on his part that after submitting the tender, he will not recall his offer or modify the terms and conditions   thereof  in a manner not acceptable to the “Officer Inviting the Tender” Should the tenderer fail to observe or comply with the foregoing stipulation, the EMD shall be fore fieted.


6. Tenderers have to quote their rates in the tender schedule legibly written in figures and words and those not submitted in proper form are liable for rejection.


7. The submission of tender shall be strictly in accordance with the terms and conditions stipulated in this tender notice. No counter conditions will be acceptable or valid.


8. The tenderers  must satisfy themselves by personal sturdy and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract.  There shall no be at any time after submission of the tender dispute/ complaint or any nature regarding the scope of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done nor shall any application for compensation in terms of time and only shall be accepted by BHEL in regard to the above.


9. Contractor shall be deemed to have included in his tender price of all the plant, machinery ,all taxes ,duties applicable and appliance required for the purpose of all operations connected with the work embraced under the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of the “Contract Signing Officer” will ensure the completion of the work within the time  specified.
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10. The contractor has to produce the bank guarantee in the prescribed proforma valid for the contract period for a value calculated at the rates mentioned towards security deposit.  The claim period under the guarantee shall be valid for six months after expiry of the contract.


11. This is a time bound contract for period mentioned, and does not envisage any escalation of price.


12. The rates quoted by the contractor shall be firm for the contract period.  There shall be no revision in contract rates due to increase in any statutory levies during the period of the contract and this increase shall be absorbed by the contractor himself in full.


SIG. OF CONTRACTOR(S)                            ACCEPTING AUTHORITY


                  BHARAT HEAVY ELECTRICALS LIMITED


RAMACHANDRAPURAM : : HYDERABAD – 32.

(SPECIAL CONDITIONS – SAFETY)


1.  The  following  are  a  few   safety  measures  suggested  while  carrying  the  work. However all the items of work should be carried out in safe working manner taking all precautions.


2.  Proper and necessary precautions shall have to be taken wherever the work involves breaking of reinforced cement concrete slab and dismantling of brick work. These items of work will have to be carried in the presence of the Engineer-in-charge.


3.  Proper and necessary scaffolding  is to be erected wherever dismantling of brick work is carried out  at height more than 1.80 M


4.  Reinforced   cement   concrete   slab   should   be   dismantled   parallel to the  main reinforcement, each piece not exceeding  300mm wide.  Under no circumstances the supporting wall shall be cut or removed until the supporting slab is demolished.        


5.  The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and safety belts, to all the workers.


6.  The contractor shall keep a supervisor always at work site.


7.  Power shut down shall be taken before commencement of the work wherever power cables are running.


8.  Proper and necessary scaffolding and ladders are to be used for carrying out all types of works.


CONTRACTOR                                                   ISSUING/ACCEPTING AUTHORITY


     

             
      ANNEXURE  - C


                                          CONTRACTOR’S OBLIGATIONS


I) CONTRACTURAL:


a) 
Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the prescribed specifications and quality plan.


b) 
Contractor shall supervise the work allotted to him and to be carried out by his employees.


c) 
Contractor to ensure that the employees deployed in the premises of BHEL are physically and  mentally fit and do not have any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc.


d) 
Contractor to maintain appropriate records of his employees deployed to carry out the job(s).


e) 
Contractor should issue appropriate letters to his employees.


f) 
Contractor to provide employment card/identity card with photograph duly verified and attested by the Contractor to his employees. Contractor to indicate the name of the proprietary/partnership firm/company, place of work, contract number and duration of validity of card.


g) 
Contractor will be responsible for the good conduct of his employees. In case of any misconduct/ misbehaviour by any employee, the contractor will replace such employee(s) immediately.


h) 
Contractor will ensure that the job is executed through his employees on his rolls and under no circumstances the contractor will deploy any casual employee to carry out the job nor shall sub-contract the job without prior written permission.


i) 
Contractor will keep watch on his employees and he will be liable for any pilferage / loss to BHEL due to acts of omission and commission by his employees. Similarly, liability for any compensation to outsiders on account of any act of omission and commission by the employees deployed by the contractor shall lie exclusively with him.


j) 
Contractor to provide safety appliances and safety shoes to his employees. The contractor shall be responsible for enforcing all safety regulations as applicable.


k) 
The contractor has to provide a distinct uniform different from BHEL employees. The uniform should have logo of the contractors firm / company. The uniform shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap shall be integral part of the uniform.


l)  
Contractor to ensure that all precautions are taken for safety of his employees and equipments.


m) 
In the event of termination of contract for any reason whatsoever, the contractor  shall withdraw all his employees from the establishment of BHEL. In case contractor decides to terminate services of his employees, he should settle all terminal dues including retrenchment compensation.


n) 
Contractor shall provide to his employees all tools, tackles and equipment’s and maintain the same to carry out the job under the contract at his cost and if necessary contractor may take insurance policy of his men, material, equipment’s and tools and tackles.


o) 
Contractor shall provide safety appliances and maintain the same at his own cost  which may be required under the statue or otherwise.


p) 
Contractor shall provide material at his cost mentioned in the contract to his employees for carrying out the job.


II)         TOWARDS STATUTORY LIABILITY


a) 
All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970, Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and all other applicable Acts shall be complied with by the contractor.


b) 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to employment of his employees issued from time by the concerned authorities.


c) 
Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the presence of authorized representative of BHEL and maintain proper records of their timely disbursements. These records need to be preserved for a period of at 3 years and should be made available even after the contract is over for any verification by the statutory authorities / BHEL authorities.


d) 
Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.


e) 
Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI membership No. / card of each employee.


f) 
Contractor shall produce proof of deductions as well as remittances of PF, EDLI, Pension, ESI contribution, administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slips to his employees.


g) 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of the same to BHEL.


h) 
Contractor shall be solely responsible for non payment /delayed payment of wages / DA, contributions under EPF & MP Act, ESI Act etc.


i) 
In case the contractor fails to make payment of wages to his employees or remittance of contribution to the concerned authorities,  the security deposit / other dues / running bills under the contract can be utilized by BHEL to discharge the liability of the contractor.


j) 
Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes or any civil or criminal law in connection with employees deployed by him.


k) 
The liability for any compensation on account of injury sustained by an employee of the contractor will be exclusively that of the contractor.

L ) 
Contractor to obtain insurance cover for his employees / equipment / tools and tackles etc. and take third party risk insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, and pilferage of property and / or his employees.


m) 
Contractor should have independent code numbers / exemptions under EPF & MP Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.


n) 
Payment of bonus under the payment of Bonus Act, Payment of gratuity under the Gratuity Act, and retrenchment compensation under Act will be the sole responsibility of the contractor.


o) 
Over and above the daily wage rate, payment shall be made for leave with wages.


p) 
Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays, rest intervals, leave and overtime to his employee. No work shall be done on second/third shift, overtime, Sundays or on other declared hoildays without written permission.


q) 
In case a contractor employs women as employee he will discharge his obligation under law in respect of such women workers such prohibition of engaging  them during night-hours, prohibition of employing them for more than 9 hours per day, provision of crèche facility, grant of maternity leave as per rules etc.


r) 
Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage period and to ensure disbursement of wages in the presence of the authorities representative of contract operating division who shall record under his signature at the end of entries in the Register of wages.


s) 
Contractor to obtain license under CL(R&A) Act, 1970.


CONTRACTOR(S)                                                   ACCEPTING AUTHORITY


ANNEXURE-D


                                                GENERAL TERMS & CONDITIONS


1) 
BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for the contractor. The relationship between BHEL and the Contractor will be that of independent entities and nothing herein contained will amount to joint venture, partnership or an employer-employee relationship.


2)        The contractor shall maintain regular contact with the designated employee(s) of  


           BHEL and will interact on matters relating to the work awarded under this 

           contract.


3) 
In case the contractor does not carry out the Contractual / Statutory obligations or the services rendered by him are found to be unsatisfactory, BHEL shall bring the same to his notice and he will be obliged to discharge the obligations and rectify the deficiency/ anormally within three days time failing which, BHEL reserves the right to terminate the contract without assigning any reason whatsoever. In such an event, no damages will be payable for short closure of the contract.


4) 
The contractor shall deposit an amount of Rs.________________as  security with BHEL in the form of pay order / bank guarantee / FDI in the name of  contractor A/c.- BHEL duly discharged on the back. Alternatively, the amount of security deposit can be adjusted partly from EMD and balance amount from subsequent bills. This security deposit shall be liable to be returned to the contractor after termination of the contract or at the end of it, subject to deduction on account of company dues, non-deposit of statutory dues etc. No interest shall be payable on the security deposit.


5)
 The decision of BHEL regarding interpretation of any terms and conditions set forth in this agreement shall be final and binding on the contractor.


6) 
Any matter arising out of or in connection with the agreement shall be under jurisdiction of SangaReddy Court.


7) 
Notwithstanding anything contained in this Agreement, the contract may be terminated by BHEL without assigning any reason thereof  by giving a notice of 30 days to the contractor.


8)         The contract will commence on _____________________ date and will remain 

             valid for a period   of ________________ year(s) till __________________ date. 

             The parties reserves the right to extend the contract on mutually agreed terms and 

             conditions.


9) All disputes arising in connection with the contract shall be settled by mutual consultation. If no agreement is reached the dispute shall be settled in accordance     with the  provisions of the Arbitration and Conciliation Act,1996 and the rules    made there under. The dispute shall be referred for arbitration to any arbitrator to      be appointed by the Head of the unit. The award of the  arbitrator shall be final    and  binding on both the parties. The venue  of the Arbitration shall be Hyderabad    in India. The Award to be given by the Arbitration shall be speaking  award. All            questions, disputes, differences arising under, out of or in connection with this   contract shall be  to the exclusive jurisdiction of Sanga Reddy Courts.


     CONTRACTOR (S)                                                         ACCEPTING AUTHORITY                   


Guidelines and statutory payments for submitting tenders for  Maintenance Works as per existing instructions.


Daily wage rate  is exclusive of Weekly off, Holiday and Leave Wage.


Wage  rates as on date


U S W   : Rs. 129.85  per day  Inclusive of weekly off.


 S S W  :  Rs. 146.65    “                         "


 S  W    :  Rs. 164.40    “                         "      


i) Leaves and Holidays


+   11  days  paid  holidays  /  per  year


+   18   paid  leaves / per  year.


ii)   P F and  E S I  contributions  wages


PF @  13.61 %  and  ESI  @  4.75  %  of  basic  wages should be contributed by the contractor on above daily wages.


CONTRACTOR(S)                                                        ISSUING/ACCEPTING AUTHORITY


Note:


18. The quantities are shown above are approximate and liable for variation. 


19. All BHEL General Conditions of the Contract shall be applicable.


20. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the rates considering the possible labour escalation also.


21. The agency should affix his signature at the end of each page of the document with Rubber Seal

22. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges, inclusive of all taxes and duties mentioned in the General Conditions of the Contract, unless otherwise specified.


23. The department reserves the right to spilt and ward the work to more than one agency.


24. The contractor should follow all the safety precautions while executing the work.


25. The contractor or his authorised representative shall be always present at the work site.


26. The contractor shall submit the daily progress report to the Engineer-in-charge. 


27. The contractor should engage labours who should not be less than 18 (eighteen) years age.


28. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


29. All the materials brought inside are to be  entered  at CISF gates and supplied to site by contractor for using in works.


SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

     RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE : “B”


ISSUE OF STORES TO THE CONTRACTOR


    The following materials will be issued to the contractor unless otherwise specified in any term in the SCHEDULE ‘A’ by BHEL.


		Sl.


No.

		Particulars

		Issue Rate


Rs.

		Place of issue



		1


2

		Cement in Non Returnable 50 Kg bags.


Mild steel Rounds & Tor steel all Diameters.

		One Bag


One


M T

		Rs.180/-


Rs.25,000/-

		At BHEL central stores at Ramachndrapuram or any other place specified within the premises.


          -do-





FREE ISSUES:    Oxygen gas, acetylene, compressed air, raw structural steel ,paints excluding red oxide primer at BHEL stores.


a) It will be the responsibility of the contractor to submit his demands for stores in   writing at least 7 days in advance of the actual requirements.


b) Issue of all stores in subject to the extent of their availability at the place of issue noted above.  The contractor should bring any of the materials shown above in case the BHEL desire so. The contractor shall not be entitled to any claim or compensation for non-supply of the materials, for delay in the supply of stores under any circumstances.


c) The materials will be issued only during the working hours.  The contractors should have to transport them to site of work at his own cost as soon as there are issued to him.


d) Where cost of stores issued is recoverable from the contractors, recoveries will be made from the running bills for the gross quality issued and not for the net measured quantity of finished work.


e)  The contractor shall from time to time, render proper account of all materials issued to him by BHEL.  If he fails to do so, no further issues of the materials will be made to him and he shall be held responsible for any delay in the execution of the work which may occur on this account. 


f) Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued free of cost to the contractor, the contractor will have to make good at his own cost any loss or damage to part or whole of the items issued to him as above. 
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g) All surplus material in good    condition  whether  issued  free  of cost or on cost  recovery  basis and  which are not returned to the BHEL Central Stores and also quantities of materials consumed in excess of the actual requirements shall be charged for at punitive rates which will be 100% more than the issue rates of BHEL.  The decision of the Senior Engineer / Civil as to the extend to which the materials have been rendered surplus or have been consumed in excess of the actual requirements shall be final and binding on the contractor.


h) CEMENT

For the purpose of determining the actual requirement of cement, the theoretical consumption of cement as per Annexure “D”  of General Conditions of contract shall be considered by the Senior Engineer / Civil.


The contractor shall construct store shed for storing cement, at his own cost and required site will be shown by the engineer-in-charge.  Contractor shall store cement as directed by the Engineer-in-charge and shall maintain the record by entering day to day consumption and receipts.  The contractors shall dismantle the temporary shed as soon as completion of work.  Final bill will be forwarded subject to above conditions and certification by stores-in charge of factory civil department.


i) STEEL


Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.  The surplus steel is represented by the difference between the quantity received and the quantity required and utilised on the work with an allowance of 5% towards scrap.  The scrap will be the property of the contractor, The contractor   will be responsible for the removal from the site in time as directed by the Senior Engineer / Civil.  The cut pieces and surplus returned shall not be shorted than three meters in length.


SIGNATURE OF CONTRACTORS(S) 
ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

  RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE :  “ C ”


SERVICES : VIZ.,  WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.


1. WATER:


Water required for construction purpose shall be supplied by Bharat Heavy Electricals Limited and chat Rs.15.00 per 1,000 liters.  The supply will be made at a convenient point to the determined by the Senior  Engineer (Civil) and Contractor has to make his own arrangements to distribute the water to places  where required  including cost of providing and fixing water meters.  The charges for consumption of water will be as under, where water meters could not be provided by the contractor and prior permissions for the same has to be obtained in writing from the Senior Engineer / Civil.


i) On the total value of periodical


maintenance items of building

………..

0.25%


ii) On the total value of other Civil works 
………..

0.50%


iii) On the total value of road works

………...

0.75%


Note:  
In respect of items (i) & (ii), only items where water is consumed on the 


         
work, will be considered for arriving at the total value.



In respect of item (iii) only the value of work on picking metal, earth work.  


Asphalting will be excluded from the total value of road works.


2. ELECTRICITY:


Electricity current if required will be supplied at a convenient metered point to be determined by the Senior Engineer.  Any extension required to the different work sites will have to be arranged by the Contractor him self.  Energy consumed will be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per unit.  Where meter could not be provided. Current charges will be recovered at 70 units per each Tonne of structural steel fabrication work done.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


SPECIAL CONDITIONS


1. Time is the essence of contract and the specified time of completion is up to  10 days which will be reckoned from the date of commencement of work.


2. These special conditions supplement the conditions to tenders and contracts and the General conditions of contract and form part of the contract documents.  Where these special conditions are at variance with the General conditions of contract, these special conditions shall prevail. 


3. All rates quoted shall be finished work in site inclusive of all leads, lifts and other incidental charges and those in general conditions.


4. Before quoting his rates of the work, the tenderer shall inspect the site of   work and the quarries from which various materials are to be brought and should satisfy himself about the nature and scope of work to be executed and quality of materials procurable from the quarries. In every case the materials shall confirm to the relevant APSS and shall be got approved by the Engineer-in-charge before they are used on the work.  The Bharat Heavy Electricals Limited will not, however after acceptance of a contract rate, pay extra charges for any other reason, in case the contractor is found later on to have misjudged the nature and scope of the work and also the availability of materials.


5. The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule-A For the sake of uniformity in comparison of tenders, the tenders should not add any conditions of their own. Tenders not complying with these conditions are liable to be rejected.


6. The issues of materials are governed by the conditions specified in Schedule-B. All other materials shall be supplied by the contractor himself and the rates for the relevant items are inclusive of all such supplies.


7. The cement concrete work plain and reinforced shall be executed as per IS: 456 (latest).  A tentative sketch/drawing of work is available in the office, which is intended to give  a general idea of the work  to be executed and is liable for modifications during the actual execution based on the designs prepared and approved by the Competent Authority.


8. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing of exposed faces.  The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth and even surface.

9. The paint to be used shall be of standard make and shall be approved by the Engineer-in-charge before applying.
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel shuttering etc,. that he possesses and is going to use them on the work.


11. The Andhra Pradesh Standard Specification/ I.S. Specifications, those in Schedule-A shall be for all items of works. Wherever there is difference between the A.P.S.S. and I. S. Specifications , the later shall prevail.


12. The Manager(Civil) reserves the right to deviate either by addition or by deduction from the schedule of items of work given in the tender document after awarding the work.


13. In case of any difference between agreement wording and detailed drawings the interpretation of the  Manager(Civil) shall be final and binding on the contractor.


14. The final acceptance of work in all items are subject proper behavior after testing regardless of whether the items are paid for or not.


15. All debris and surplus materials shall be cleared from the site a and when directed by the Engineer-in-charge. Any temporary structure/stores made by the contractor for the work shall be demolished and site cleared before payment of final bill.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


selvan
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Price bid

				PRICE BID

				BHARAT HEAVY ELECTRICALS LIMITED

				RAMACHANDRAPURAM,  HYDERABAD-32

		Schedule A                                                  TENDER NOTICE No: HY/FCD/OT-12/2007-08 Dt: 04.12.07

						Item no: 3

		Name of work:-  Providing path ways tiles (at frame 9FA)

		Sl.
No.		Description		Quantity		Unit		Rate in Rs				Amount

										Fig		words		Rs.

		1		Surface dressing of the ground including removing of vegetation, stones, rubbish and inequalities not exceeding 30 cm deep, levelling the existing ground including cutting, spreading the earth, dressing and consolidation of the ground and disposal of rubbish etc complete as directed by Engineer-in-charge.		100.00
Sq. m.		One  Sq. m.

		2		Providing Plain Cement Concrete 1:4:8, using 20 mm down graded granite stone metal for levelling course including cost of labour, materials, consolidation, curing etc. complete as directed by Engineer-in-charge.		10.00
Cu. m.		One  Cu. m.

		3		Supply and fixing of pathway tiles (art stone series), 25 mm thick of approved design and shade, over a base of cement mortar 1:1, 13 mm thick including filling of the joints with cement slurry mixed with colour tint to match with the colour of the tiles etc complete as directed by Engineer-in-charge.		100.00
Sq. m.		One  Sq. m.

				Total in words Rs:								Total;

				CONTRACTOR(S)						ISSUING OFFICER



&LContractor(s)&CPage &P of &N&RIssuing/Accepting authority
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               TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F” 

                              GATE FOR DROPPING FILLED TENDERS. 

B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D 


RAMACHANDRAPURAM : : HYDERABAD – 502032


CIVIL FACTORY DEPARTMENT


TELEGRAM:  BHARATELEC   TELEPHONE NO. 23183266 & 23182169


FAX NO. 040 – 23020154


TENDER NOTICE NO. HY/FCD/0T-12/2007-08           DATED: 04.12.2007

Item No. 4

1.         Name of work



:   Providing Chain link mesh fencing  


                                                                 around new waste water treatment Plant  


                                                                 on North side of HRD Hostel

2.      Earnest Money Deposit

:   Rs.10,000/-

3.      Time of Completion


:    10 Days  


4.       Maintenance period


:   12  Months


5.      Sale of Tenders                                     :  06.12.2007 to 12.12.2007


                                                                            During 9.00 hrs to 14.00 hrs   on    


                                                                            13.12.07 upto 11.00 hrs


6.       Last date of receipt of tenders

:   13.12.2007   upto 13.00 hrs.


7.      Date and time of opening of tenders
:   13.12.2007   13.30 hrs.


8.      Cost of tender documents

:   Rs. 250/-


Including S.T.


Name & Address:



--------------------------------------------------------------- 




---------------------------------------------------------------


---------------------------------------------------------------




----------------------------------------------------------


         EMD PAID / NOT PAID


BHARAT  HEAVY  ELECTRICALS  LIMITED

RAMACHNADRAPURAM : : HYDERABAD – 32.


TENDER  DOCUMENTS


I N D E X


1.   Tendering process


2.   Techno Commercial bid


3.   Pre-qualification


4.   Techno commercial terms, conditions and special instructions.


5.    Tender Notice


6.    Directions to parties for Tendering


7.    Tender for the work


8.    Tenderer’s and Contractor’s Certificate


9.    General terms and conditions of the contract


10.   Schedule – A  :
Schedule of rates and approximate quantities.(PRICE BID)(see  


                                    separate  document attached)

11.    Schedule – B :  Issue rates for  Cement & steel 

12.   Schedule – C :  Electricity & Water charges      


13.   Special Conditions of Contract


14.   Special Conditions (Safety)


15.   Scope of work


16.   Direction for submission of Tender


17.  General information to the Tender


18.   Guidelines & statutory payments for submitting tender


CONTRACTOR(S)




ISSUING OFFICER 


TENDERING PROCESS


A. Tender box will be kept in CISF CONTROL ROOM ADJACENT   


        TO   DUTY   OFFICER   SEAT.    AT    F   GATE.


B. Tender documents are issued in two bid system.


1.    Technical bid


2.     Price bid


C.    Tender opening


        The tender shall be on two part bids.  Only technical bids are to be    


        opened on date of opening of the bids.   After scrutiny and acceptance   


        of the technical bids, price bids of accepted parties only will be  


        opened. The date of opening price bids will be intimated separately. 


D. The technical bid consists of technical schedule requiring documentary proof. In case the agency has not satisfied all the conditions along with documentary proof, the tender will be rejected.                                


E. Technical and price bids  must be in separate covers and  super scribed as "Technical bid"  and "Price Bid"   separately with item Nos.  clearly written on the covers.    Tenders received  mixed  (with price and technical bids)   


     Will be rejected.    Every page of the price bid     document shall be  


     Signed   by   the tenderer at the bottom    of the page.


F. In case of tender application and tender documents  downloaded  from web site, the tenderer shall pay cost of   tender documents and EMD for item of work,  he is     tendering separately  by means of two separate DDs (in   favour of  BHEL) one towards cost of tender documents  and second towards EMD. Both DD's shall be enclosed    along with the Technical bid. DD’s may be drawn for cost of   tender documents upto last date of sale of tenders only.

Signature of Contractor(s)


TECHNO COMMERICAL   BID


Name of the contractor             : 

     1) Name of work                     :     Providing Chain link mesh fencing  


                                                around new waste water treatment Plant  


                                                on North side of HRD Hostel


1) Tender Notice no &              :  HY/FCD/0T- 12/2007-08   



       Date,  Item No.                         Dt: 04.12.2007,  Item no: 4

2) Details of DD/Cash paid.


      D.D or Cash receipt No. for EMD                                     


             DD for cost of tender documents 


       when downloaded. (to be  enclosed along with this bid). 


3) Particulars of experience/credentials: 


      a (As per pre qualification  requirements all details must be enclosed)


      b. Financial turnover details. 


4) P.F.Code. NO. (proof of having Code No: to be enclosed):


5) E.S.I Code NO. (proof of having Code No: to be enclosed):


6) PAN NO. (in case not available,  proof of having applied with acknowledgement from concerned authorities). 


7) APGST NO./ TIN NO: (in case not available,  proof of having applied 

      with acknowledgement from concerned authorities or an undertaking for 

      submission of  VAT  registration certificate before concluding the Contract 


       agreement)   (It is required to furnish VAT registration certificate issued by 


             Commissioner,  Commercial taxes, AP Govt, in respect of all works costing more 


       than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time   


       commencement of work.

    NOTE: 


1.  Without  PAN and APGST No./VAT  contractors bills cannot be   processed and   


      payments will be held up.


2. Technical bids will be scrutinised on the same day.  In case the agency has not satisfied all the above conditions with documentary   proof, the bid is liable to be rejected and their price bid will not be opened.


3. In case of a firm, shall be in the name of the firm.   However in case of sole proprietor or individuals these can be on the name of the sole proprietor or individual.


4. Though some of above documents are available with BHEL for those agencies who are presently working with BHEL, they also should submit one copy of the same..


5. All the columns shall be filled with proper information.


6. BHEL reserves the right to reject or cancel the tender at any stage of the tender process without assigning any reasons there of.


7. I/We accept all the terms and conditions of the Techno commericial bids.


8. I/We have not included any additional conditions or changed the required conditions in the price bid. In case if any additional clause is put inadvertently same may be ignored.                                       

                                                                     Signature of Contractor(s)

PRE QUALIFICATION


I.
The following conditions have to be satisfied by the tenderer, with documentary proof to be enclosed   with tender bid In case the agency fails to enclose the following documentary proof with tender the tender will be liable for rejection.


1) Particulars of experience / credentials for the work executed of similar nature for each work  


 Experience of having successfully  completed similar works during last 7 years ending last day of month previous to the one in which applications are invited should be either of the following:-


a) Three Civil /similar  works completed  costing not less than the amount equal to 40% of the estimated cost.         or

b) Two Civil / similar  works completed    costing not less than the amount equal to 50% of the estimated cost.         or

c) One Civil / similar  works completed    costing not less than the amount equal to 80% of the estimated cost.


2) Particulars of annual financial turn over during the last 3 years ending 31st March of financial Year, should be at least 30% estimated value of work during any one year.


3) (a)  ESI code . 


(b)  P.  F.  Code No.  


      
4)   Labour licence (Central / State Government) before commencement of    


                   work. 


5)   PAN  No.  (in case not available, proof of having applied with   


      acknowledgement from concerned authorities)


6) . APGST / TIN No:    (in case not available, proof of having applied with   


      acknowledgement from concerned authorities or an undertaking   


      for submission of   VAT  registration certificate before  concluding the   


      Contract agreement).VAT registration certificate to be furnished for  works 

      costing   more than Rs.5.00 Lakhs each.

1) Penalty:  0.50 % of the gross value of work will be levied for every  


                     week’s delay by the agency subject to a maximum of 10 % value of the    


                    work 

II
Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager / Projects & Factory Civil,  BHEL, Ramachandrapuram, Hyderabad 502 032.  Tenderer shall write tender notice No,  and name of work and address of the tenderer on the sealed cover.  In case the agency fails to comply any of the above, the tender will be liable for rejection.


III. NOTES:


1 Period of contract  shall be as mentioned in NIT.


2. Tenders are on two - part bid  method.( Techno commercial bid  and price bid) ..


3. Tender documents can  be had  through BHEL web site http://www.bhel.com


      cost of  document   shall be paid in the shape of Demand Draft  or Bankers  


                  Cheque or Pay Order and separately enclosed to the tender bid. 


           4.   The   requisitions   for    tender   documents   shall  be   given in person to Sr. Dy. General  Manager (Projects & Factory Civil),  BHEL.,  Ramachandrapuram,    Hyderabad 502 032 along with Demand Draft/Banker's Cheque drawn in  favour   of  " BHARAT  HEAVY ELECTRICALS LIMITED, HYDERABAD  "   or      payment of cash in  BHEL Cash  Office  (No other mode of payment will be   accepted).  Tender   documents shall be collected in person by the contractor or  his    representative. 


5 BHEL  reserves the right to reject or cancel the tender at any stage of the tender process   without assigning any reasons there of.


6. The agencies are advised to visit the work site to understand the  


       nature of    work /  quantum of work in its true perspective to avoid  


       any complications in future .


Signature of Contractor(s)                               ACCEPTING AUTHORITY  


TECHNOCOMMERCIAL TERMS, CONDITIONS  AND SPECIAL INSTRUCTIONS

1 Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction procedure i.e On line bidding on internet, instead of opening the submitted sealed bid,which will be decided after technical evaluation. RA terms and condition will be intimated separately.


2 In case of difference between quoted rates of agency  in figures and words, the lowest  rate will be taken    for comparison and for awarding the work.

3 The tenderer should quote items rates inclusive of all taxes & duties levied by State and other Government organizations as well as all local authorities as applicable  including work contract VAT / Service tax, etc, and are to submit the proper document evidencing the payment of applicable tax based on which BHEL can avail credit other wise payment will be reduced to that extent.

4 The contractor shall quote rates for all the items.   In case of any item missing in quoting the  entire offer   will  be rejected.  Incomplete offer will be rejected.  

5 Bills /material proof of entry inside factory area shall be shown to the Engineer


             -   incharge for the bought out items 


6 The tenderer shall accept all the terms and conditions of the techno commercial bid  of the tender document.  In case same is not confirmed by the tenderer , the offer will be liable for rejection..


7 The tenderer shall not include any additional conditions / alter conditions either in the technocommercial bid or price bid. 


8 The tenderer must visit site and familarise with the nature of work before submitting the tender.


9  All materials of  BHEL  free issue shall be lifted by the bidder  from BHEL stores and transported to worksite .  The  rates shall include  transportation costs also.


10 The agency shall sign on each page of the tender schedule issued.


11 Weldings as instructed by BHEL engineers in structural works shall be as per BHEL standards and requirements. Welding shall be executed by the agency’s welders after due testing and certification by BHEL. 


12 Rates quoted shall be firm throughout the period of the contract.


13 Sub contracting is not permitted under any circumstances without written consent of BHEL.  


14 Contract to be closed in all respects including final measurement recording in M book and submitting the bill within two months from the completion time as mentioned in the tender or Approved date of completion whichever is later.


15 The departmental material will be issued keeping in mind  the BHEL approved norm and the issue of materialshould be commensurate with the progress of work.Swapping of the material from one job to other job is not permitted.In case of exigencies,the same can be done with recorded rasons after obtaining the prior approval of Executive Engineer of the job concerned and a copy of the same should be forwarded to finance bill passing section concurrently. No material will be issued on the day of completion and any unused,excess material has to be returned to stores preferably with in the completion date but under any circumstances not later than 7 days of completion date,beyond which the cost of unused,excess material will be recovered from the contractor.

Special Instructions: -


1. All BHEL General Conditions of the Contract shall be applicable. A copy of which is available in the office of DGM/Planning for perusal.


2. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the firm rates considering the possible labour escalation also.


3. The agency should affix his signature at the end of each page of the document.


4. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges mentioned in the General Conditions of the Contract, unless otherwise specified.


5. The department reserves the right to spilt and award the work to more than one agency.


6. The contractor should follow all the safety precautions, special conditions of safety attached at annexure I while executing the work.  


7. The contractor should engage labours who should not be less than 18 (eighteen) years age.


8. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


9. All the materials including C R stones, bricks, sand and granite metal required for execution of civil works against items in the contract, are to be entered at CISF gates and supplied to site by contractor for using in works.


10. The tenderer should make fabrication detailed drawing along with BOM for fabricated structures. However BHEL will furnish sketches & design for the above.


11. Rates quoted shall be firm throughout the period of the contract and no price escalation is payable under this contract on any account.


12. The tenderer shall comply with all statutory requirement pertaining to the state or any government agencies or authorities Example, PF, ESIC, workman’s compensation & personnel accidents insurance . The company will not be responsible for any claim made by the workers or government agencies / authorities.

13. Time is the  essence of the contract . If agency fail to complete the work with in stipulated time , agency is  liable to pay  penality as mentioned below.


0.50% of the gross value of work will be levied for every weeks delay by the agency subject to a maximum of 10% value of the work.


14. BHEL is an ISO 14001 & OHASAS 18001 certificate company and always strives for excellence in HSE management .


15. The samples of materials etc. should be tested in approved laboratory and reports submitted to Engineer –incharge whenever instructed and charges shall be borne by agency.


16. Agency will also ensure that qualified and experienced site staffs are available at all times during working hours in order to ensure proper supervision an to maintain the quality . You should take precaution regarding the safety of labour during the execution of the work. company shall not accept responsibility for the safe keeping of your tools, tackles and materials etc., you will therefore provide and maintain at your  own cost locking , watch and ward when and where necessary .


17. The Tenderer  should submit within a week from the receipt of this order BAR/PERT/CPM chart supported by manpower by designation, material and machinery and indicating week wise programme for completion time by the stipulated date, both physical and financial. Agency should also submit daily progress report along with consumption of materials at site,  weekly progress report with photographs , all test reports, as well manufacture test certificates as when required. Pour card system is invariably followed by agency before any concreting duly signed pour should reach to the Engineer - In charge well in advance before the start of any concreting programme.  


        Signature of Contractor(s)                   ISSUING/ACCEPTING   AUTHORITY


BHARAT  HEAVY  ELECTRICALS   LIMITED


RAMACHANDRAPURAM : : HYDERABAD-32


TENDER  NOTICE


 No.   HY/FCD/OT-12/2007-08,  Dated: 04.12.2007,                     Item No: 4         


Sealed Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy Ramachandrapuram, Hyderabad-32  at his office up to 13.00 hours on  13.12.2007  for the work  of  “Providing Chain link mesh fencing  around new waste water treatment Plant  


on North side of HRD Hostel ”


at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy Electricals  Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and at the place aforementioned. The tenderers's or their agents are expected to be present at the time of opening of the tenders. The tender receiving officer will, on opening such tender, attest over writings or corrections, if any, therein in the presence of the tenderes who may be present at the time.  The tender should be in the form of obtainable from the Office of .The Andhra Pradesh Detailed Standard specification and other documents relating to the contract such as additional specifications, proforma for Bank Guarantees, descriptive specifications sheets regarding materials etc., can be seen at any time between 09.00 A.M to 12.00 Noon in the office for Tender forms and other particulars regarding the proposed work can be obtained on any working day from 06.12.2007 to 12.12.2007 (9.00 hours to 14.00 hours)  and on tender opening date 13.12.2007 from 09.00 hrs to 11.00 hrs on payment of the prescribed sum of Rs.250 /- per set as non-refundable.


1.  Tenders   must  be  submitted  in  sealed   covers   and   should  be   addressed  to  The    Manager/Planning/Factory Civil, Bharat  Heavy  Electricals  Limited,  


       Ramachandrapuram,   Hyderabad – 32, the name of the tenderer and the name of the  


       work being noted on  the cover.


                                                                                                       Contd.….2


:: 2 ::


If the tender is made by a individual, it shall be signed with his name and his full  address shall be given, If it is made by firm, it shall be signed with the co partnership name by a member or the firm, who shall also sign his own name and the name and address of each member of the firm shall be given, if the tender is made by a corporation, it shall be signed by a duly authorised officer who shall produce with his tender, satisfactory evidence of his authorisation. Such tendering corporation may be required before the agreement is executed, to furnish evidence of it’s corporate existence.


2. Each  tenderer  must  pay  as  Earnest  Money,   a  sum  of  Rs. 10,000/-  only  and  enclose  with his  tender the  receipt  endorsed  accordingly.  The earnest Money prescribed for this work may be offered in any of the following forms duly   pledged   to   the   Sr.  Accounts Officer (CASH), B.H.E.L.,  Ramachandrapuram, Hyderabad-32.


 
a)
 Cash Receipt from B.H.E.L., Cash Office


b)
 Bankers cheque, Demand Draft.


 The Earnest Money will be refunded to the unsuccessful tenderer  after  the  intimation  of  rejection of the  tender is  sent.  The Earnest  Money  will be retained in the case of  the  successful  tenderer  and  get  converted  as  a  part of security Deposit for the due  performance  of  the  contract and  in  either case  will  no  carry any interest. It will be dealt with as provided in the conditions attached to the tender. When a tender is to be accepted, the tender whose tender is under consideration, shall attend the Office of  Manager (civil) on the dates fixed by written information to him.  He shall forth with upon intimation being given to him by the Manager (Civil) of acceptance of his tender, complete the execution of the agreement by signing all documents connected  there with, Failure to do so shall entail for failure of the Earnest Money Deposit. 


                                                                                                                               Contd.…..3    


:: 3 ::

3.       EMD by the Tenderer will be forfeited as per Tender Document if.


i) After opening the tender, the revokes his tender within the validity period or increased his quoted rates.


ii) The tenderer does not commence the work the period as per LOI/Contract.  In case the LOI / contract is silent in this regard then within 15 days after award of contract.


4.       EMD  shall not carry any interest.


5.      Tenderers shall  peruse  carefully  the   instructions  laid  in  General     

           Conditions of the contract   and   all  other  relevant  documents  before              


           tendering   for  the  work.  The   approximate   quantity   of  work   to   be   

           executed under  each  class  is  given  in  Schedule – “A”.  the quantities are 

           given with a view to enable form and for a uniform  comparison of  tenders.   It 

           shall be definitely understood that the Bharat  Heavy  Electricals Limited, does 

           not accept any responsibility for correctness or completeness   by commissions, 

           deductions or additions at the discretion of accepting authority.


6.       The  Manager (Civil) reserves the right to reject any tender or part thereof or all 

            the tenders with out assigning any reasons thereof. 


8a.       Tenders offering a percentage deduction from or increase on the estimate amount  


            and those not submitted in proper form or in due time will be rejected. 


8b.        The   offer  shall  be  valid  for  a  period  of  90 days  from  the date of opening 

            of the tender.

9 .        Security Deposit shall be collected from the successful tenderer.  The rate of 


            Security Deposit will be as below:


9a.        Security   Deposit   should be collected from  the successful  tenderer.   The   


             Rate of Security Deposit will be as below:


 Upto Rs. 10 lakhs


         10%


Above Rs. 10 lakhs upto Rs. 50 lakhs        Rs. 1 lakh + 7.5% of the amount exceeding 


                                                                    Rs. 10 lakhs


Above Rs. 50 lakhs  


        Rs. 4 lakhs + 5% of the amount exceeding 


                                                                    Rs. 50 lakhs


The Security Deposit should be deposited before start of the work by the contractor


Contd.….4


:: 4 ::

9b.
 Security Deposit may be furnished in any one of the following forms.


i) Cash (as permissible under the Income Tax Act)


ii) Pay Order, Demand Draft in favour of BHEL.


iii) Local cheques of scheduled banks, subject to realization.


iv) Securities available from Post such as National savings Certificates, Kisan Vikas Patras etc.


v) Bank Guarantee from schedules Banks / Public Financial Institutions as defined in the Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be remitted either by cash or in the other from of security.  The Bank Guarantee format should have the approval of BHEL.


vi) Fixed Deposit Receipt issued by scheduled Banks / Public Financial Institutions as defined in the companies Act.  The FDR should be in the name of the contractor, A/C BHEL, duly discharge on the back.


vii) Security Deposit can also be recovered at the rate 10% from the running bills.  However in such cases at least 50% of the Security Deposit should be deposited  before start of the work and the balance 50% will be recovered from the running bills.


viii) EMD of the successfully tender shall be converted and adjusted against the security deposit.


NOTE:  Acceptance of  Security Deposit against Sl. No. (iv) and (vi) above will be adjusted to hypothecation or endorsement on the documents in favour of BHEL.  However, BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in any other matter connected therewith.


9c.
 Security Deposit shall not be refundable to the contractor except in accordance                    


             With the terms of the contract.


The  Security  Deposit  will  be  released  along  with  final  bill  or  after  12  


Months maintenance period which ever is later.


SIGNATURE OF CONTRACTOR (S) 
                             ACCEPTING AUTHORITY


DIRECTIONS TO PARTIES FOR TENDERING 


1. A list of materials, proposed to be supplied by the Bharat Heavy Electricals Limited, Ramachandrapuram, Hyderabad – 500 032, and the places where and the prices at which they are proposed to be supplied is given in Schedule-B.  TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY.  Not with standing any subsequent change in the market remains as originally entered in the Agreement.  If at any time subsequent to the execution of this agreement, materials of B.H.E.L., other than those specified in the agreement are required by B.H.E.L., to be used on the work they will be charged at issue rate of BHEL.  The contractor will be informed in writing of this and he should intimate in writing the rate which he demands for finished work in view of the fact that he is to use materials of B.H.E.L, and at the issue rate.  No cartage or incidental charges will be borne by B.H.E.L., in connection with the supply of materials referred to in this paragraph.  If at any time, B.H.E.L., supplies materials other than those specified in the agreement at the request of the contractor for use on work, they will be charged at the market value prevailing at the time of supply or issue rate plus 12 ½% whichever is greater.


2.  Subsidiary items such as water for work, clearing and marking out site, hire of tools and plants should be separately entered.  If such items are not so entered, it will be assumed that the rates quoted, in the schedule include provision for them also.


3. The tenderer shall examine closely, the Andhra Pradesh Standards specifications kept in Manager, Civil’s Office and also the relevant clauses of the standard preliminary specification before submitting his tender unit rates which shall be for finished work in site.  The contractor should purchase a book of Andhra Pradesh Standards Specifications for his references.  He shall also carefully study the drawings and additional specifications and all the documents which form part of the agreement to be into by the accepted tenderer.


                                                                                                                         Contd.…2


: : 2  : :


4. Each tenderer must also send a certificate of Current Income Tax Clearance from the appropriate Income Tax Authority in the form prescribed therefor.  In the case of proprietary firm, it will be necessary to produce the certificate aforementioned for the proprietor or proprietors and for each of the partners as the case may be.


5. Every tenderer is expected, before quoting his rates to inspect the site of the proposed work. He should also inspect the quarries, and satisfy himself about the quality and availability of materials.  The best class of materials shall be used on the work.  In every case, the materials as comply with the relevant standards specifications.  Samples of materials as called for in the Standard Specifications, or in this tender notice or as required by the Manager (Civil) having jurisdiction for the time being over the work, herein-after called  Manager (Civil), should have the due approval before the supply to site of work is begun.  Attention of the contractor is directed to standard preliminary specification regarding payment of seignior age, tools etc,.


6. Time shall be considered as the essence of the contract.  The rate of progress as mutually agreed to is required to be maintained.  Date of commencement of this programme will be the date on which the site (or premises) is handed to the contractor.


7. The tenderer should quote specific rates for each item in the schedule and the rates should be in rupees and paise.  The units and rates should be written both in words and figures.  The schedule accompanying the tender shall be written legibly and free from erasures, over writings or corrections of figures.  Corrections where unavoidable should be made by crossing out, initialing, dating and rewriting.  No alterations which are made by the tenderer in the agreement form, the conditions of agreement, the drawings or specifications accompanying the same will be recognized and if any such alterations are made, the tender will be void.


SIGNATURE OF CONTRACTORS(S)     
        ACCEPTING AUTHORITY  


TENDER FOR THE  WORK

I/We_____________________________________________do hereby tender to execute works of the under mentioned description and in accordance with the conditions noted below in consideration of payment being made for the quantity of work executed at the respective rates specified in the following schedule.


I / We hereby distinctly and expressly declare and acknowledge that before the submission of my / our tender I / We carefully followed the instructions in the tender notice and have read the  Andhra Pradesh Standard specification and the clauses of the preliminary specifications an that I /We have made such examination of the contract documents and of the specifications etc., and of the location where the said work is to be done and such investigation of the work required to be done and in regard to the material required to be furnished as to enable me/us thoroughly to understand the intention of same and the requirements, covenants, agreements, stipulations  and restrictions contained in the contract and in the said specifications and distinctly agree that I /We will not hereafter make any claim or demand upon the Bharat Heavy Electricals Limited based  upon or arising out of the said requirements, covenants, agreements, stipulations, restrictions and conditions I /We, _______________________ enclose a income tax verifications certificate.  I /We ________________________________________ have already produced income tax verification certificate during the current calendar year in respect of (here particulars of the previous occasion on which the certificate was produced should be given ______________________________________________________________________________________________________________________________________________________. 


                                           
                                Signature of Contractor (S)


                                                      
                    Address


TENDERER’S AND CONTRACTOR’S CERTIFICATE

1. I hereby declare that I have perused in detail and examined closely the Andhra Pradesh Standard Specifications and it’s addenda volume and also BHEL General Conditions of contract. I agree to be bound by and comply with all specifications contained in Andhra Pradesh  Standard Specification and General Conditions of contract, for the various items of works specified in the      Schedule “A” and the work as a whole.


2. I hereby declare that I shall pay the statutory minimum wages to my workers as applicable from time to time.


I shall also adhere to all the statutory obligations under Contract Labour (Regulation and Abolition) Act 1971 and Rules framed thereunder with subsequent revisions if any.

Date _________________                          SIGNATURE OF CONTRACTOR(S)


GENERAL TERMS & CONDITIONS


1. The contractor shall comply with the following general terms conditions and special instructions.


2. The contractor shall fully comply with the following en-actments:


a. Contractor Labour (R&A) Act,  1971.


b. Wage Rates not less than that notified by State Labour department from time to time.


c. Payment of Wages Act.


d. ESI Act,  1948.


e. EPF Act,  1952.


f. Workmen’s Compensation Act, 1923.


g. The company’s instructions as issued from time to time in regard to working hours, wages, leave, holidays etc.


3. The Contractor shall obtain license from the Assistant Labour Commissioner (Central), or appropriate Government if he engages 20 (Twenty) or more workmen only.


4. The contractor shall produce the following Registers and forms before commencement of work, verification by the Executing Officer of the company.


a.
Form XIII
-
Register of workmen employed by contractor (Rule 75).


b.
Form XIV 
-
Employment card issued by contractor (Rule 76).


c.
Form XVI
-
Muster Roll (Rule 78 (1) (a) (i)).


d.
Form XVII
-
Register of Wages (Rule 78 (1) (a) (i)).


e.
Form XVII
-
Register of wages - cum Muster Roll (in case 


  



of weekly payment).


f.
Form XIX
-
Wage slip (Rule 78 (b)).


g.
Form XX
-
Register of deduction for damages or loss 


   



(Rule 78 (1) (a) (ii)). 


h.
Form XXI
-
Register for fines  (Rule 78 (1) (a) (ii)). 


i.
Form XXII
-
Register of advances  (Rule 78 (1) (a) (ii)). 


j.
Form XXIII
-
Register of overtime (Rule 78 (1) (a) (iii)). 


k.
Form XXIV
-
Register to be sent by the contractor to licensing 


  


officer (Rule 82 ) (1). 


The contractor shall maintain the above neatly, completely an legibly for inspection by various statutory authorities and the company officials even at short notice.


5.
The contractor shall observe


(a) 
Weekly rest day.


(b)
The company list of holidays.
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6. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the prescribed form for each labour and supervisor  engaged  by him and shall submit the same to the Personnel Department / IR section through the contract executing officers before commencement of the work. 


7 The Entry permits are to be issued to the Contract Labour by Assistant Commandant /   CISF (Plant), based on the requisition submitted by Contract Executing Officer and forwarded by Dy. General manager / Personnel.


8. Every contractor shall submit a notice regarding commencement and completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR section through his contract executing officer, for forwarding the same to State Labour Department.


9. The contractor shall make himself of his representative available at the work spot everyday during execution of work, for effective supervision.


10. The contractor shall attend to all inspections notified / conducted by the Personnel Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities under the act.


11. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable for penal action including termination of contract.


12. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery at the above named place or posting in a Post box regularly maintained by the post and telegraph Department or sending letters registered for acknowledgement of any notice,  letter or other communication to the contractor. Change in address shall come into force at any time by an instrument executed by the contractor and delivered to the Company official who has signed the contract.


13. The contractor must satisfy himself by personal study and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract. There shall not be at any time dispute / complaint of any misunderstanding with regard to scope  of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done not shall any application for compensation in terms of time and money shall be accepted by company regarding the above.


14. Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations given by the “Contract Signing Officer” or his representative to such agent shall be held to have been given  to the contractor himself.
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15. Contractor on the advise of company official shall immediately remove any person employed by him, who may in the opinion of the company official is incompetent or misc. conducts himself and such persons shall not be again employed on the works without permission of the company official.

16. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places approved by the company for keeping  materials under cover. 


17. The contractor shall give all notices  required  by the acts regulations , bylaws, legal acts and pay all fees in connection therewith unless and otherwise arranged and decided in writing with the company. He shall also ensure that no attachments are made against materials or work forming part of or for the use of the contractor. In all such cases, contractor shall protect and indemnify the company against any claim or liability  arising from or based on the violation of any such laws, ordinances, regulations ,orders, decrees or attachments either by himself or by his employees,


18. It shall be contractor’s sole responsibility to protect the public and his employees against accident from any cause and provide required safety equipments and shall indemnify, the company against any claims for damages for injury to the person or property resulting from any such accidents and shall, where the provisions of the workmen’s compensation act apply, take steps to properly insure against any claims thereunder.


19. In the event of any accident in respect of which compensation may become payable under the workmen’s compensation act VIII of 1923 whether by the contractor or by the company as principle employer, it shall be lawful for the company to retain out of monies due and payable to the contractor such sum or sums of money as may, in the opinion of the company shall be final in regard to all matter arising in this clause.


20. No work shall be done on Sundays or on other declared holidays of the company without the written permission of the company officer in charge o f the work. The contractor shall comply with the provisions of the Factories Act Rules framed thereunder if the same are applicable.


21. The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products / equipments.


22. On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 hours of the happening of such an accident intimate in writing to the company official in charge of the work.
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23. The contractor shall indemnify the company against all losses or damages sustained by the company resulting directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues if any and become payable by the company, as a consequence of failure, the company to give notice under the workmen’s compensation act or otherwise confirm to the provisions of the said act in regard to such accident.


24. The contractor shall ensure adherence to all statuary requirements applicable to BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM, HYDERABASD-502032.


25. The contractor shall ensure abidance by all the labour laws especially including contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act, minimum wages Act ESI Act and Provident Fund Act as amended from time to time.


26. The contractor shall comply with provident Fund Act either through PF code allotted to him are by the code provided by PF Department to work Centers in the FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram,  Hyderabad –502032


27. Not withstanding the clause, in case of any financial loss incurred by the company on account of contravention of the Provident Fund regulations or any regulations of rule touching the same by the contractor, the contractor shall submit an undertaking to indemnify the company to the extent of the loss incurred by the company.


28. The contractor should engage only those labourers who shall be more than 18(eighteen) years of age.


29. The contractor shall not resort to sub-contracting under any circumstances .If found at a later date, BHEL reserves the right to take action what ever action it deems fit , including cancellation of the contract.

30. Contractor shall issue “Employment Card” as per statute to all the labour and supervisors covered under the job work contract.


31. The contractor shall be responsible to settle any grievances of the labour deployed by him. 


32. Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the particular person, firm or corporation with whom an agreement has been made by the concerned company official for executing the work defined in the concerned agreement and for the purpose of instructions regarding compliance with contract conditions, it shall include the contractor’s authorised agents, who are entrusted with the work by contractor.
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33. The quantities mentioned in the agreement schedule are worked out from the relevant drawings in the company and may not be the actuals required for execution. The company does not expressly or by implication agree that the actual amount of  the work to be done shall correspond there with, but reserves the right to increase or decrease the quantity of any class or portion of the work as he deems necessary.


34. All the works shall be carried out in accordance with the directions and to the satisfaction of the company official in accordance with the drawings, specifications and instructions.  Supplementing or explaining the same as may from time to time shall be done by the company official.


35. For all modifications, omissions or additions to the approved drawings and specifications, the company shall issue revised plans or written instructions and no modifications, omission or addition shall be made unless at any time before completion of the work.


36. The company shall heave the privilege of ordering modifications, omissions, or additions at nay time before completion of the work.


37. All materials, articles, and workmanship shall be the best of their respective kinds for the class of work described in the contract specifications and schedule and materials to be obtained by the contractor shall be from sources approved by the company.


38. Sample of materials shall be furnished by the contractor at his expense to the company when called for before execution of any work.


39. The company shall have power to reject at any stage, any work which is considered to be defective in quality of materials of workmanship and  shall not be debarred from rejecting wrong material by reasons of having previously passed them in an un worked condition.  Any portion of the work or materials rejected or pronounced to be inferior or not in accordance with specifications shall be taken down and removed from the work site at the contractor’s expenses.  


40. The decision of the company shall be final and binding on the contractor on all technical questions which may arise in the contract with respect to material, workmanship, removal; of improper work, interpretation of the working drawings, specifications, notes, procedures etc.


41. The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised on his behalf, in respect of the rate of progress and the quality of work or material shall be final.


42. Contracts shall be deemed to have included in his tender price of all the plant.  Machinery an appliances required for the purpose of all operations connected to secure a satisfactory quality of work within the opinion of the company will ensure the completion of the work within the time specified. 
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43. If at any time, during the progress of work or any part of it such methods or equipment appear to the company official to be insufficient or inappropriate for 

            ensuring he quality of work required or rate of progress, he may order the    


            contractor to increase their efficiency or to improve their quality of work and

            the contractor shall comply with such order and on failure of which the company 

            may take such action as it deems it fit to improve the quality of work of the 

            company may take such action as it deems if fit to improve  the quality of work or 

            the rate of progress required from the contractor and all such actions taken by the 

            company shall be at the coat and risk  of the contractor. 

44. It is open to the company to lend or supply to the contractor any tools, implement, material and machinery that are needed by the contractor, which in the opinion of the company is essential to improve the quality or progress of work.  The contractor shall pay such deposit or charges that may be fixed or determined by the company for any such articles or machinery lent or hired to the contractor.


45. Any electric power required for contractors machinery for the purpose of work shall be supplied by the company at the written request of the contractor at one point subject to the observance of rules an regulations of Electric board / company and charges there on shall be recovered from the contractor.


46. The contractor shall confirm to the regulations and laws of central / state govt. or any local authority and that of the company with whose system the machinery is supposed to be connected.


47. All rubbish as it accumulates shall be removed from the site to the point of disposal as indicated from time to time by the company. If this is not adhered to, the company shall remove the scrap and recover the cost of these operations from the bills of the contractor.


48. Any sum due from the contractor on account of tools and plants, stores, or any other items provided by the company shall be deducted from the respective bill due to him.


49. In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under the bank guarantee with the guarantor at the discretion of the competent authority of the company.  On successful completion of the contract to the satisfaction of the company, the bank guarantee shall be released after due claim period.


50. In the event of any question or dispute or under this contract, the same shall be referred to a competent Authority in the company for sole arbitration and his decision shall be final and binding on the parties to the contract.


51. In case of any suit or other legal proceeding arising under this contract, the courts at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction. 
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52. The company reserves the right to enter into parallel agreement with one or more contractor at their direction.


53. Disputes, grievances between the contractor and his labour, will have to be settled by the contractor only.


54. The labour employed by the contractor, if found in abetting and fellow labour or contractors or any BHEL employee, the same shall be considered as an act of indicipline.  Such labourers shall be removed from the services of the contractor, on the advice of BHEL.  Further the contractor shall initiate every necessary action in accordance with the relevant Laws, Rules & Regulations and enactments of State and Central Government.


55. Wherever, BHEL/COMPANY standards are mentioned, copies of which are enclosed shall by strictly followed.


56. Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render inoperative the service of any notice, letter or other communication upon the contractor personally.


57. The decision of the “Contracting Signing Officer” shall be final and binding on the contractor on all technical questions which may arise touching the contract with respect to the quality of material, workmanship, removal of improper work, interpretation of the working drawings, specifications, notes, procedures etc.

II) Special Instructions:


1. If an individual makes the tender, it shall be signed with his full mane and his address shall be furnished.  If it is made by firm, it shall be signed with the co-partnership name by a member of the firm, who shall also sign his own name, also furnish the name and corporation, it shall be signed by a duly authorised officer who shall produce with the tender, satisfactory evidence of his authorisation.  Such tendering corporation / firm is required to furnish evidence of its existence along with bid.


2. The EMD will be refunded to the unsuccessful tenderers on application after rejection of the tender is intimated.  The earnest money will be retained in the case of the successful tenderers and either of the cases will not carry any interest.  If will be dealt with as provided in the conditions attached to the tender.


3. Whenever a tender to be accepted, the tenderer, whose tender is under consideration, shall attend the office of “Office Inviting the Tender” on the date fixed by written intimation to him.  He shall forthwith, upon intimation being given to him by the “Officer Inviting the Tender” [Ex. DGM (DCD)] for acceptance of his tender, complete the execution of the agreement by signing all documents connected therewith.  Failure to do so and not to commence the work within one month from the date of intimation shall entail forfeiture of the earnest money.
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4. Tenderers shall peruse carefully the instructions and directions to parties in tendering and the conditions of the agreement and all other relevant documents before tendering the rates for the work.  The approximate quantity of work to be executed under each class is given in the schedule.  The quantities are given with a view to enable tenderer to quote his overall rate for each class of work in the tender form and for an uniform comparison of tenderers.  It shall be definitely understood that BHEL does not accept any responsibilities for the correctness or completeness of this schedule and that the schedule it liable to alterations by omission deductions, or additions at the discretion of accepting authority.   


5. The tenderer shall keep the offer valid for a period of 90 days from the date of opening of tender.  It is being understood that the tender documents have been sold / issued to the tenderer and the tenderer is being permitted to tender in consideration of the stipulation on his part that after submitting the tender, he will not recall his offer or modify the terms and conditions   thereof  in a manner not acceptable to the “Officer Inviting the Tender” Should the tenderer fail to observe or comply with the foregoing stipulation, the EMD shall be fore fieted.


6. Tenderers have to quote their rates in the tender schedule legibly written in figures and words and those not submitted in proper form are liable for rejection.


7. The submission of tender shall be strictly in accordance with the terms and conditions stipulated in this tender notice. No counter conditions will be acceptable or valid.


8. The tenderers  must satisfy themselves by personal sturdy and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract.  There shall no be at any time after submission of the tender dispute/ complaint or any nature regarding the scope of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done nor shall any application for compensation in terms of time and only shall be accepted by BHEL in regard to the above.


9. Contractor shall be deemed to have included in his tender price of all the plant, machinery ,all taxes ,duties applicable and appliance required for the purpose of all operations connected with the work embraced under the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of the “Contract Signing Officer” will ensure the completion of the work within the time  specified.
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10. The contractor has to produce the bank guarantee in the prescribed proforma valid for the contract period for a value calculated at the rates mentioned towards security deposit.  The claim period under the guarantee shall be valid for six months after expiry of the contract.


11. This is a time bound contract for period mentioned, and does not envisage any escalation of price.


12. The rates quoted by the contractor shall be firm for the contract period.  There shall be no revision in contract rates due to increase in any statutory levies during the period of the contract and this increase shall be absorbed by the contractor himself in full.


SIG. OF CONTRACTOR(S)                            ACCEPTING AUTHORITY


                  BHARAT HEAVY ELECTRICALS LIMITED


RAMACHANDRAPURAM : : HYDERABAD – 32.

(SPECIAL CONDITIONS – SAFETY)


1.  The  following  are  a  few   safety  measures  suggested  while  carrying  the  work. However all the items of work should be carried out in safe working manner taking all precautions.


2.  Proper and necessary precautions shall have to be taken wherever the work involves breaking of reinforced cement concrete slab and dismantling of brick work. These items of work will have to be carried in the presence of the Engineer-in-charge.


3.  Proper and necessary scaffolding  is to be erected wherever dismantling of brick work is carried out  at height more than 1.80 M


4.  Reinforced   cement   concrete   slab   should   be   dismantled   parallel to the  main reinforcement, each piece not exceeding  300mm wide.  Under no circumstances the supporting wall shall be cut or removed until the supporting slab is demolished.        


5.  The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and safety belts, to all the workers.


6.  The contractor shall keep a supervisor always at work site.


7.  Power shut down shall be taken before commencement of the work wherever power cables are running.


8.  Proper and necessary scaffolding and ladders are to be used for carrying out all types of works.


CONTRACTOR                                                   ISSUING/ACCEPTING AUTHORITY


     

             
      ANNEXURE  - C


                                          CONTRACTOR’S OBLIGATIONS


I) CONTRACTURAL:


a) 
Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the prescribed specifications and quality plan.


b) 
Contractor shall supervise the work allotted to him and to be carried out by his employees.


c) 
Contractor to ensure that the employees deployed in the premises of BHEL are physically and  mentally fit and do not have any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc.


d) 
Contractor to maintain appropriate records of his employees deployed to carry out the job(s).


e) 
Contractor should issue appropriate letters to his employees.


f) 
Contractor to provide employment card/identity card with photograph duly verified and attested by the Contractor to his employees. Contractor to indicate the name of the proprietary/partnership firm/company, place of work, contract number and duration of validity of card.


g) 
Contractor will be responsible for the good conduct of his employees. In case of any misconduct/ misbehaviour by any employee, the contractor will replace such employee(s) immediately.


h) 
Contractor will ensure that the job is executed through his employees on his rolls and under no circumstances the contractor will deploy any casual employee to carry out the job nor shall sub-contract the job without prior written permission.


i) 
Contractor will keep watch on his employees and he will be liable for any pilferage / loss to BHEL due to acts of omission and commission by his employees. Similarly, liability for any compensation to outsiders on account of any act of omission and commission by the employees deployed by the contractor shall lie exclusively with him.


j) 
Contractor to provide safety appliances and safety shoes to his employees. The contractor shall be responsible for enforcing all safety regulations as applicable.


k) 
The contractor has to provide a distinct uniform different from BHEL employees. The uniform should have logo of the contractors firm / company. The uniform shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap shall be integral part of the uniform.


l)  
Contractor to ensure that all precautions are taken for safety of his employees and equipments.


m) 
In the event of termination of contract for any reason whatsoever, the contractor  shall withdraw all his employees from the establishment of BHEL. In case contractor decides to terminate services of his employees, he should settle all terminal dues including retrenchment compensation.


n) 
Contractor shall provide to his employees all tools, tackles and equipment’s and maintain the same to carry out the job under the contract at his cost and if necessary contractor may take insurance policy of his men, material, equipment’s and tools and tackles.


o) 
Contractor shall provide safety appliances and maintain the same at his own cost  which may be required under the statue or otherwise.


p) 
Contractor shall provide material at his cost mentioned in the contract to his employees for carrying out the job.


II)         TOWARDS STATUTORY LIABILITY


a) 
All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970, Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and all other applicable Acts shall be complied with by the contractor.


b) 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to employment of his employees issued from time by the concerned authorities.


c) 
Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the presence of authorized representative of BHEL and maintain proper records of their timely disbursements. These records need to be preserved for a period of at 3 years and should be made available even after the contract is over for any verification by the statutory authorities / BHEL authorities.


d) 
Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.


e) 
Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI membership No. / card of each employee.


f) 
Contractor shall produce proof of deductions as well as remittances of PF, EDLI, Pension, ESI contribution, administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slips to his employees.


g) 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of the same to BHEL.


h) 
Contractor shall be solely responsible for non payment /delayed payment of wages / DA, contributions under EPF & MP Act, ESI Act etc.


i) 
In case the contractor fails to make payment of wages to his employees or remittance of contribution to the concerned authorities,  the security deposit / other dues / running bills under the contract can be utilized by BHEL to discharge the liability of the contractor.


j) 
Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes or any civil or criminal law in connection with employees deployed by him.


k) 
The liability for any compensation on account of injury sustained by an employee of the contractor will be exclusively that of the contractor.

L ) 
Contractor to obtain insurance cover for his employees / equipment / tools and tackles etc. and take third party risk insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, and pilferage of property and / or his employees.


m) 
Contractor should have independent code numbers / exemptions under EPF & MP Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.


n) 
Payment of bonus under the payment of Bonus Act, Payment of gratuity under the Gratuity Act, and retrenchment compensation under Act will be the sole responsibility of the contractor.


o) 
Over and above the daily wage rate, payment shall be made for leave with wages.


p) 
Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays, rest intervals, leave and overtime to his employee. No work shall be done on second/third shift, overtime, Sundays or on other declared hoildays without written permission.


q) 
In case a contractor employs women as employee he will discharge his obligation under law in respect of such women workers such prohibition of engaging  them during night-hours, prohibition of employing them for more than 9 hours per day, provision of crèche facility, grant of maternity leave as per rules etc.


r) 
Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage period and to ensure disbursement of wages in the presence of the authorities representative of contract operating division who shall record under his signature at the end of entries in the Register of wages.


s) 
Contractor to obtain license under CL(R&A) Act, 1970.


CONTRACTOR(S)                                                   ACCEPTING AUTHORITY


ANNEXURE-D


                                                GENERAL TERMS & CONDITIONS


1) 
BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for the contractor. The relationship between BHEL and the Contractor will be that of independent entities and nothing herein contained will amount to joint venture, partnership or an employer-employee relationship.


2)        The contractor shall maintain regular contact with the designated employee(s) of  


           BHEL and will interact on matters relating to the work awarded under this 

           contract.


3) 
In case the contractor does not carry out the Contractual / Statutory obligations or the services rendered by him are found to be unsatisfactory, BHEL shall bring the same to his notice and he will be obliged to discharge the obligations and rectify the deficiency/ anormally within three days time failing which, BHEL reserves the right to terminate the contract without assigning any reason whatsoever. In such an event, no damages will be payable for short closure of the contract.


4) 
The contractor shall deposit an amount of Rs.________________as  security with BHEL in the form of pay order / bank guarantee / FDI in the name of  contractor A/c.- BHEL duly discharged on the back. Alternatively, the amount of security deposit can be adjusted partly from EMD and balance amount from subsequent bills. This security deposit shall be liable to be returned to the contractor after termination of the contract or at the end of it, subject to deduction on account of company dues, non-deposit of statutory dues etc. No interest shall be payable on the security deposit.


5)
 The decision of BHEL regarding interpretation of any terms and conditions set forth in this agreement shall be final and binding on the contractor.


6) 
Any matter arising out of or in connection with the agreement shall be under jurisdiction of SangaReddy Court.


7) 
Notwithstanding anything contained in this Agreement, the contract may be terminated by BHEL without assigning any reason thereof  by giving a notice of 30 days to the contractor.


8)         The contract will commence on _____________________ date and will remain 

             valid for a period   of ________________ year(s) till __________________ date. 

             The parties reserves the right to extend the contract on mutually agreed terms and 

             conditions.


9) All disputes arising in connection with the contract shall be settled by mutual consultation. If no agreement is reached the dispute shall be settled in accordance     with the  provisions of the Arbitration and Conciliation Act,1996 and the rules    made there under. The dispute shall be referred for arbitration to any arbitrator to      be appointed by the Head of the unit. The award of the  arbitrator shall be final    and  binding on both the parties. The venue  of the Arbitration shall be Hyderabad    in India. The Award to be given by the Arbitration shall be speaking  award. All            questions, disputes, differences arising under, out of or in connection with this   contract shall be  to the exclusive jurisdiction of Sanga Reddy Courts.


     CONTRACTOR (S)                                                         ACCEPTING AUTHORITY                   


Guidelines and statutory payments for submitting tenders for  Maintenance Works as per existing instructions.


Daily wage rate  is exclusive of Weekly off, Holiday and Leave Wage.


Wage  rates as on date


U S W   : Rs. 129.85  per day  Inclusive of weekly off.


 S S W  :  Rs. 146.65    “                         "


 S  W    :  Rs. 164.40    “                         "      


i) Leaves and Holidays


+   11  days  paid  holidays  /  per  year


+   18   paid  leaves / per  year.


ii)   P F and  E S I  contributions  wages


PF @  13.61 %  and  ESI  @  4.75  %  of  basic  wages should be contributed by the contractor on above daily wages.


CONTRACTOR(S)                                                        ISSUING/ACCEPTING AUTHORITY


Note:


18. The quantities are shown above are approximate and liable for variation. 


19. All BHEL General Conditions of the Contract shall be applicable.


20. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the rates considering the possible labour escalation also.


21. The agency should affix his signature at the end of each page of the document with Rubber Seal

22. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges, inclusive of all taxes and duties mentioned in the General Conditions of the Contract, unless otherwise specified.


23. The department reserves the right to spilt and ward the work to more than one agency.


24. The contractor should follow all the safety precautions while executing the work.


25. The contractor or his authorised representative shall be always present at the work site.


26. The contractor shall submit the daily progress report to the Engineer-in-charge. 


27. The contractor should engage labours who should not be less than 18 (eighteen) years age.


28. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


29. All the materials brought inside are to be  entered  at CISF gates and supplied to site by contractor for using in works.


SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

     RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE : “B”


ISSUE OF STORES TO THE CONTRACTOR


    The following materials will be issued to the contractor unless otherwise specified in any term in the SCHEDULE ‘A’ by BHEL.


		Sl.


No.

		Particulars

		Issue Rate


Rs.

		Place of issue



		1


2

		Cement in Non Returnable 50 Kg bags.


Mild steel Rounds & Tor steel all Diameters.

		One Bag


One


M T

		Rs.180/-


Rs.25,000/-

		At BHEL central stores at Ramachndrapuram or any other place specified within the premises.


          -do-





FREE ISSUES:    Oxygen gas, acetylene, compressed air, raw structural steel ,paints excluding red oxide primer at BHEL stores.


a) It will be the responsibility of the contractor to submit his demands for stores in   writing at least 7 days in advance of the actual requirements.


b) Issue of all stores in subject to the extent of their availability at the place of issue noted above.  The contractor should bring any of the materials shown above in case the BHEL desire so. The contractor shall not be entitled to any claim or compensation for non-supply of the materials, for delay in the supply of stores under any circumstances.


c) The materials will be issued only during the working hours.  The contractors should have to transport them to site of work at his own cost as soon as there are issued to him.


d) Where cost of stores issued is recoverable from the contractors, recoveries will be made from the running bills for the gross quality issued and not for the net measured quantity of finished work.


e)  The contractor shall from time to time, render proper account of all materials issued to him by BHEL.  If he fails to do so, no further issues of the materials will be made to him and he shall be held responsible for any delay in the execution of the work which may occur on this account. 


f) Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued free of cost to the contractor, the contractor will have to make good at his own cost any loss or damage to part or whole of the items issued to him as above. 
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g) All surplus material in good    condition  whether  issued  free  of cost or on cost  recovery  basis and  which are not returned to the BHEL Central Stores and also quantities of materials consumed in excess of the actual requirements shall be charged for at punitive rates which will be 100% more than the issue rates of BHEL.  The decision of the Senior Engineer / Civil as to the extend to which the materials have been rendered surplus or have been consumed in excess of the actual requirements shall be final and binding on the contractor.


h) CEMENT

For the purpose of determining the actual requirement of cement, the theoretical consumption of cement as per Annexure “D”  of General Conditions of contract shall be considered by the Senior Engineer / Civil.


The contractor shall construct store shed for storing cement, at his own cost and required site will be shown by the engineer-in-charge.  Contractor shall store cement as directed by the Engineer-in-charge and shall maintain the record by entering day to day consumption and receipts.  The contractors shall dismantle the temporary shed as soon as completion of work.  Final bill will be forwarded subject to above conditions and certification by stores-in charge of factory civil department.


i) STEEL


Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.  The surplus steel is represented by the difference between the quantity received and the quantity required and utilised on the work with an allowance of 5% towards scrap.  The scrap will be the property of the contractor, The contractor   will be responsible for the removal from the site in time as directed by the Senior Engineer / Civil.  The cut pieces and surplus returned shall not be shorted than three meters in length.


SIGNATURE OF CONTRACTORS(S) 
ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

  RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE :  “ C ”


SERVICES : VIZ.,  WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.


1. WATER:


Water required for construction purpose shall be supplied by Bharat Heavy Electricals Limited and chat Rs.15.00 per 1,000 liters.  The supply will be made at a convenient point to the determined by the Senior  Engineer (Civil) and Contractor has to make his own arrangements to distribute the water to places  where required  including cost of providing and fixing water meters.  The charges for consumption of water will be as under, where water meters could not be provided by the contractor and prior permissions for the same has to be obtained in writing from the Senior Engineer / Civil.


i) On the total value of periodical


maintenance items of building

………..

0.25%


ii) On the total value of other Civil works 
………..

0.50%


iii) On the total value of road works

………...

0.75%


Note:  
In respect of items (i) & (ii), only items where water is consumed on the 


         
work, will be considered for arriving at the total value.



In respect of item (iii) only the value of work on picking metal, earth work.  


Asphalting will be excluded from the total value of road works.


2. ELECTRICITY:


Electricity current if required will be supplied at a convenient metered point to be determined by the Senior Engineer.  Any extension required to the different work sites will have to be arranged by the Contractor him self.  Energy consumed will be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per unit.  Where meter could not be provided. Current charges will be recovered at 70 units per each Tonne of structural steel fabrication work done.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


SPECIAL CONDITIONS


1. Time is the essence of contract and the specified time of completion is up to  10 days which will be reckoned from the date of commencement of work.


2. These special conditions supplement the conditions to tenders and contracts and the General conditions of contract and form part of the contract documents.  Where these special conditions are at variance with the General conditions of contract, these special conditions shall prevail. 


3. All rates quoted shall be finished work in site inclusive of all leads, lifts and other incidental charges and those in general conditions.


4. Before quoting his rates of the work, the tenderer shall inspect the site of   work and the quarries from which various materials are to be brought and should satisfy himself about the nature and scope of work to be executed and quality of materials procurable from the quarries. In every case the materials shall confirm to the relevant APSS and shall be got approved by the Engineer-in-charge before they are used on the work.  The Bharat Heavy Electricals Limited will not, however after acceptance of a contract rate, pay extra charges for any other reason, in case the contractor is found later on to have misjudged the nature and scope of the work and also the availability of materials.


5. The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule-A For the sake of uniformity in comparison of tenders, the tenders should not add any conditions of their own. Tenders not complying with these conditions are liable to be rejected.


6. The issues of materials are governed by the conditions specified in Schedule-B. All other materials shall be supplied by the contractor himself and the rates for the relevant items are inclusive of all such supplies.


7. The cement concrete work plain and reinforced shall be executed as per IS: 456 (latest).  A tentative sketch/drawing of work is available in the office, which is intended to give  a general idea of the work  to be executed and is liable for modifications during the actual execution based on the designs prepared and approved by the Competent Authority.


8. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing of exposed faces.  The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth and even surface.

9. The paint to be used shall be of standard make and shall be approved by the Engineer-in-charge before applying.


…. Contd..P2
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel shuttering etc,. that he possesses and is going to use them on the work.


11. The Andhra Pradesh Standard Specification/ I.S. Specifications, those in Schedule-A shall be for all items of works. Wherever there is difference between the A.P.S.S. and I. S. Specifications , the later shall prevail.


12. The Manager(Civil) reserves the right to deviate either by addition or by deduction from the schedule of items of work given in the tender document after awarding the work.


13. In case of any difference between agreement wording and detailed drawings the interpretation of the  Manager(Civil) shall be final and binding on the contractor.


14. The final acceptance of work in all items are subject proper behavior after testing regardless of whether the items are paid for or not.


15. All debris and surplus materials shall be cleared from the site a and when directed by the Engineer-in-charge. Any temporary structure/stores made by the contractor for the work shall be demolished and site cleared before payment of final bill.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.
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Price bid

				PRICE BID

				BHARAT HEAVY ELECTRICALS LIMITED

				RAMACHANDRAPURAM,  HYDERABAD-32

		Schedule A                                                  TENDER NOTICE No: HY/FCD/OT-12/2007-08 Dt: 04.12.07

						Item no: 4

		Name of work:- Providing Chain link mesh fencing around new waste water treatment Plant on North side of HRD Hostel

		Sl.
No.		Description		Qty		Unit		Rat in Rs				Amount

										Fig		words

														Rs.

		1		Fabrication of structural steel work including all materials going into the process of fabrication and forming an integral part of steel work together with all shop and site welding as necessary and all site connections.  The rate shall include painting with one coat of red oxide as per I.S. specification and all site charges for handling, leading and loading and unloading of materials at fabrication yard. ( The raw structural steel sections acetylene, oxygen will be issued free of cost).		2.75		One MT

		2		Erection of Steel work out lined in  above including the charges for handling, leading and stacking at site at approved locations prior to erection including all site rivetting, bolting, jointing and site welding where ever required.		2.75		One     MT

		3		Painting at site of all structural steel work with 2 coats of aluminium paint / synthetic enamel paint of approved shade to trusses, columns, girders, bracings etc., with aluminium paint or synthetic enamel paint as required etc., complete.  The required paint only will be issued free of cost by B.H.E.L at their stores.		2.75		One      MT

		4		Supply and fixing  GI chain link mesh of size 50 x 50 cm , 8 gauge to MS angle post etc., compete		500		One sq.m.

		5		Earth work excavation in all soils except rock requiring blasting for an initial lead of 10M including strutting, shoring if any and dressing the bottom of excavation to receive concrete etc., complete.- within an initial depth of 1.00M		16.00		One  Cu.m

		6		Providing P.C.C 1:4:8 with 20 mm down graded granite metal for leveling course under foundations including machine mixed and consolidation by ramming, curing etc., complete.		16.00		One       Cu.m

				Total in words Rs:								Total:

				CONTRACTOR(S)						ISSUING OFFICER



&CPage &P of &N
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               TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F” 

                              GATE FOR DROPPING FILLED TENDERS. 

B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D 


RAMACHANDRAPURAM : : HYDERABAD – 502032


CIVIL FACTORY DEPARTMENT


TELEGRAM:  BHARATELEC   TELEPHONE NO. 23183266 & 23182169


FAX NO. 040 – 23020154


TENDER NOTICE NO. HY/FCD/0T-12/2007-08           DATED: 04.12.2007

Item No. 5

1.         Name of work



:  Dismantling of Grit blasting shed at  

                                                                01 Shop (inside factory)   


2.      Earnest Money Deposit

:   Rs.10,000/-

3.      Time of Completion


:    1Month  


4.       Maintenance period


:   12  Months


5.      Sale of Tenders                                     :  07.12.2007 to 27.12.2007


                                                                            During 9.00 hrs to 14.00 hrs & on     


                                                                            28.12.2007 upto 11.00 hrs

6.       Last date of receipt of tenders

:   28.12.2007   upto 13.00 hrs.


7.      Date and time of opening of tenders
:   28.12.2007   13.30 hrs.


8.      Cost of tender documents

:   Rs. 250/-


Including S.T.


Name & Address:



--------------------------------------------------------------- 




---------------------------------------------------------------


---------------------------------------------------------------




----------------------------------------------------------


         EMD PAID / NOT PAID


BHARAT  HEAVY  ELECTRICALS  LIMITED

RAMACHNADRAPURAM : : HYDERABAD – 32.


TENDER  DOCUMENTS


I N D E X


1.   Tendering process


2.   Techno Commercial bid


3.   Pre-qualification


4.   Techno commercial terms, conditions and special instructions.


5.    Tender Notice


6.    Directions to parties for Tendering


7.    Tender for the work


8.    Tenderer’s and Contractor’s Certificate


9.    General terms and conditions of the contract


10.   Schedule – A  :
Schedule of rates and approximate quantities.(PRICE BID)(see  


                                    separate  document attached)

11.    Schedule – B :  Issue rates for  Cement & steel 

12.   Schedule – C :  Electricity & Water charges      


13.   Special Conditions of Contract


14.   Special Conditions (Safety)


15.   Scope of work


16.   Direction for submission of Tender


17.  General information to the Tender


18.   Guidelines & statutory payments for submitting tender


CONTRACTOR(S)




ISSUING OFFICER 


TENDERING PROCESS


A. Tender box will be kept in CISF CONTROL ROOM ADJACENT   


        TO   DUTY   OFFICER   SEAT.    AT    F   GATE.


B. Tender documents are issued in two bid system.


1.    Technical bid


2.     Price bid


C.    Tender opening


        The tender shall be on two part bids.  Only technical bids are to be    


        opened on date of opening of the bids.   After scrutiny and acceptance   


        of the technical bids, price bids of accepted parties only will be  


        opened. The date of opening price bids will be intimated separately. 


D. The technical bid consists of technical schedule requiring documentary proof. In case the agency has not satisfied all the conditions along with documentary proof, the tender will be rejected.                                


E. Technical and price bids  must be in separate covers and  super scribed as "Technical bid"  and "Price Bid"   separately with item Nos.  clearly written on the covers.    Tenders received  mixed  (with price and technical bids)   


     Will be rejected.    Every page of the price bid     document shall be  


     Signed   by   the tenderer at the bottom    of the page.


F. In case of tender application and tender documents  downloaded  from web site, the tenderer shall pay cost of   tender documents and EMD for item of work,  he is     tendering separately  by means of two separate DDs (in   favour of  BHEL) one towards cost of tender documents  and second towards EMD. Both DD's shall be enclosed    along with the Technical bid. DD’s may be drawn for cost of   tender documents upto last date of sale of tenders only.

Signature of Contractor(s)


TECHNO COMMERICAL   BID


Name of the contractor             : 

     1) Name of work                     :     Dismantling of Grit blasting shed at 

                                                 01 Shop (inside factory)  


1) Tender Notice no &              :  HY/FCD/0T- 12/2007-08   



       Date,  Item No.                         Dt: 04.12.2007,  Item no: 5 

2) Details of DD/Cash paid.


      D.D or Cash receipt No. for EMD                                     


             DD for cost of tender documents 


       when downloaded. (to be  enclosed along with this bid). 


3) Particulars of experience/credentials: 


      a (As per pre qualification  requirements all details must be enclosed)


      b. Financial turnover details. 


4) P.F.Code. NO. (proof of having Code No: to be enclosed):


5) E.S.I Code NO. (proof of having Code No: to be enclosed):


6) PAN NO. (in case not available,  proof of having applied with acknowledgement from concerned authorities). 


7) APGST NO./ TIN NO: (in case not available,  proof of having applied 

      with acknowledgement from concerned authorities or an undertaking for 

      submission of  VAT  registration certificate before concluding the Contract 


       agreement)   (It is required to furnish VAT registration certificate issued by 


             Commissioner,  Commercial taxes, AP Govt, in respect of all works costing more 


       than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time   


       commencement of work.

    NOTE: 


1.  Without  PAN and APGST No./VAT  contractors bills cannot be   processed and   


      payments will be held up.


2. Technical bids will be scrutinised on the same day.  In case the agency has not satisfied all the above conditions with documentary   proof, the bid is liable to be rejected and their price bid will not be opened.


3. In case of a firm, shall be in the name of the firm.   However in case of sole proprietor or individuals these can be on the name of the sole proprietor or individual.


4. Though some of above documents are available with BHEL for those agencies who are presently working with BHEL, they also should submit one copy of the same..


5. All the columns shall be filled with proper information.


6. BHEL reserves the right to reject or cancel the tender at any stage of the tender process without assigning any reasons there of.


7. I/We accept all the terms and conditions of the Techno commericial bids.


8. I/We have not included any additional conditions or changed the required conditions in the price bid. In case if any additional clause is put inadvertently same may be ignored.                                       

                                                                     Signature of Contractor(s)

PRE QUALIFICATION


I.
The following conditions have to be satisfied by the tenderer, with documentary proof to be enclosed   with tender bid In case the agency fails to enclose the following documentary proof with tender the tender will be liable for rejection.


1) Particulars of experience / credentials for the work executed of similar nature for each work  


 Experience of having successfully  completed similar works during last 7 years ending last day of month previous to the one in which applications are invited should be either of the following:-


a) Three Civil /similar  works completed  costing not less than the amount equal to 40% of the estimated cost.         or

b) Two Civil / similar  works completed    costing not less than the amount equal to 50% of the estimated cost.         or

c) One Civil / similar  works completed    costing not less than the amount equal to 80% of the estimated cost.


2) Particulars of annual financial turn over during the last 3 years ending 31st March of financial Year, should be at least 30% estimated value of work during any one year.


3) (a)  ESI code . 


(b)  P.  F.  Code No.  


      
4)   Labour licence (Central / State Government) before commencement of    


                   work. 


5)   PAN  No.  (in case not available, proof of having applied with   


      acknowledgement from concerned authorities)


6) . APGST / TIN No:    (in case not available, proof of having applied with   


      acknowledgement from concerned authorities or an undertaking   


      for submission of   VAT  registration certificate before  concluding the   


      Contract agreement).VAT registration certificate to be furnished for  works 

      costing   more than Rs.5.00 Lakhs each.

1) Penalty:  0.50 % of the gross value of work will be levied for every  


                     week’s delay by the agency subject to a maximum of 10 % value of the    


                    work 

II
Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager / Projects & Factory Civil,  BHEL, Ramachandrapuram, Hyderabad 502 032.  Tenderer shall write tender notice No,  and name of work and address of the tenderer on the sealed cover.  In case the agency fails to comply any of the above, the tender will be liable for rejection.


III. NOTES:


1 Period of contract  shall be as mentioned in NIT.


2. Tenders are on two - part bid  method.( Techno commercial bid  and price bid) ..


3. Tender documents can  be had  through BHEL web site http://www.bhel.com


      cost of  document   shall be paid in the shape of Demand Draft  or Bankers  


                  Cheque or Pay Order and separately enclosed to the tender bid. 


           4.   The   requisitions   for    tender   documents   shall  be   given in person to Sr. Dy. General  Manager (Projects & Factory Civil),  BHEL.,  Ramachandrapuram,    Hyderabad 502 032 along with Demand Draft/Banker's Cheque drawn in  favour   of  " BHARAT  HEAVY ELECTRICALS LIMITED, HYDERABAD  "   or      payment of cash in  BHEL Cash  Office  (No other mode of payment will be   accepted).  Tender   documents shall be collected in person by the contractor or  his    representative. 


5 BHEL  reserves the right to reject or cancel the tender at any stage of the tender process   without assigning any reasons there of.


6. The agencies are advised to visit the work site to understand the  


       nature of    work /  quantum of work in its true perspective to avoid  


       any complications in future .


Signature of Contractor(s)                               ACCEPTING AUTHORITY  


TECHNOCOMMERCIAL TERMS, CONDITIONS  AND SPECIAL INSTRUCTIONS

1 Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction procedure i.e On line bidding on internet, instead of opening the submitted sealed bid,which will be decided after technical evaluation. RA terms and condition will be intimated separately.


2 In case of difference between quoted rates of agency  in figures and words, the lowest  rate will be taken    for comparison and for awarding the work.

3 The tenderer should quote items rates inclusive of all taxes & duties levied by State and other Government organizations as well as all local authorities as applicable  including work contract VAT / Service tax, etc, and are to submit the proper document evidencing the payment of applicable tax based on which BHEL can avail credit other wise payment will be reduced to that extent.

4 The contractor shall quote rates for all the items.   In case of any item missing in quoting the  entire offer   will  be rejected.  Incomplete offer will be rejected.  

5 Bills /material proof of entry inside factory area shall be shown to the Engineer


             -   incharge for the bought out items 


6 The tenderer shall accept all the terms and conditions of the techno commercial bid  of the tender document.  In case same is not confirmed by the tenderer , the offer will be liable for rejection..


7 The tenderer shall not include any additional conditions / alter conditions either in the technocommercial bid or price bid. 


8 The tenderer must visit site and familarise with the nature of work before submitting the tender.


9  All materials of  BHEL  free issue shall be lifted by the bidder  from BHEL stores and transported to worksite .  The  rates shall include  transportation costs also.


10 The agency shall sign on each page of the tender schedule issued.


11 Weldings as instructed by BHEL engineers in structural works shall be as per BHEL standards and requirements. Welding shall be executed by the agency’s welders after due testing and certification by BHEL. 


12 Rates quoted shall be firm throughout the period of the contract.


13 Sub contacting  is not permitted under any circumstances without written consent of BHEL.  


14 Contract to be closed in all respects including final measurement recording in M book and submitting the bill within two months from the completion time as mentioned in the tender or Approved date of completion whichever is later.


15 The departmental material will be issued keeping in mind  the BHEL approved norm and the issue of materials should be commensurate with the progress of work.Swapping of the material from one job to other job is not permitted. In case of exigencies,the same can be done with recorded rasons after obtaining the prior approval of Executive Engineer of the job concerned and a copy of the same should be forwarded to finance bill passing section concurrently. No material will be issued on the day of completion and any unused,excess material has to be returned to stores preferably with in the completion date but under any circumstances not later than 7 days of completion date,beyond which the cost of unused,excess material will be recovered from the contractor.

Special Instructions: -


1. All BHEL General Conditions of the Contract shall be applicable. A copy of which is available in the office of DGM/Planning for perusal.


2. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the firm rates considering the possible labour escalation also.


3. The agency should affix his signature at the end of each page of the document.


4. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges mentioned in the General Conditions of the Contract, unless otherwise specified.


5. The department reserves the right to spilt and award the work to more than one agency.


6. The contractor should follow all the safety precautions, special conditions of safety attached at annexure I while executing the work.  


7. The contractor should engage labours who should not be less than 18 (eighteen) years age.


8. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


9. All the materials including C R stones, bricks, sand and granite metal required for execution of civil works against items in the contract, are to be entered at CISF gates and supplied to site by contractor for using in works.


10. The tenderer should make fabrication detailed drawing along with BOM for fabricated structures. However BHEL will furnish sketches & design for the above.


11. Rates quoted shall be firm throughout the period of the contract and no price escalation is payable under this contract on any account.


12. The tenderer shall comply with all statutory requirement pertaining to the state or any government agencies or authorities Example, PF, ESIC, workman’s compensation & personnel accidents insurance . The company will not be responsible for any claim made by the workers or government agencies / authorities.

13. Time is the  essence of the contract . If agency fail to complete the work with in stipulated time , agency is  liable to pay  penality as mentioned below.


0.50% of the gross value of work will be levied for every weeks delay by the agency subject to a maximum of 10% value of the work.


14. BHEL is an ISO 14001 & OHASAS 18001 certificate company and always strives for excellence in HSE management .


15. The samples of materials etc. should be tested in approved laboratory and reports submitted to Engineer –incharge whenever instructed and charges shall be borne by agency.


16. Agency will also ensure that qualified and experienced site staffs are available at all times during working hours in order to ensure proper supervision an to maintain the quality . You should take precaution regarding the safety of labour during the execution of the work. company shall not accept responsibility for the safe keeping of your tools, tackles and materials etc., you will therefore provide and maintain at your  own cost locking , watch and ward when and where necessary .


17. The Tenderer  should submit within a week from the receipt of this order BAR/PERT/CPM chart supported by manpower by designation, material and machinery and indicating week wise programme for completion time by the stipulated date, both physical and financial. Agency should also submit daily progress report along with consumption of materials at site,  weekly progress report with photographs , all test reports, as well manufacture test certificates as when required. Pour card system is invariably followed by agency before any concreting duly signed pour should reach to the Engineer - In charge well in advance before the start of any concreting programme.  


        Signature of Contractor(s)                   ISSUING/ACCEPTING   AUTHORITY


BHARAT  HEAVY  ELECTRICALS   LIMITED


RAMACHANDRAPURAM : : HYDERABAD-32


TENDER  NOTICE


 No.   HY/FCD/OT-12/2007-08,  Dated: 04.12.2007,                     Item No: 5         


Sealed Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy Ramachandrapuram, Hyderabad-32  at his office up to 13.00 hours on  28.12.2007  for the work  of  “Dismantling of Grit blasting shed at  01 Shop (inside factory) ”


at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy Electricals  Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and at the place aforementioned. The tenderers's or their agents are expected to be present at the time of opening of the tenders. The tender receiving officer will, on opening such tender, attest over writings or corrections, if any, therein in the presence of the tenderes who may be present at the time.  The tender should be in the form of obtainable from the Office of .The Andhra Pradesh Detailed Standard specification and other documents relating to the contract such as additional specifications, proforma for Bank Guarantees, descriptive specifications sheets regarding materials etc., can be seen at any time between 09.00 A.M to 12.00 Noon in the office for Tender forms and other particulars regarding the proposed work can be obtained on any working day from 07.12.2007 to 27.12.2007 (9.00 hours to 14.00 hours) and on tender opening date 28.12.2007 from 09.00 hrs to 11.00 hrs   on payment of the prescribed sum of Rs.250 /- per set as non-refundable.


1.  Tenders   must  be  submitted  in  sealed   covers   and   should  be   addressed  to  The    Manager/Planning/Factory Civil, Bharat  Heavy  Electricals  Limited,  


       Ramachandrapuram,   Hyderabad – 32, the name of the tenderer and the name of the  


       work being noted on  the cover.
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If the tender is made by a individual, it shall be signed with his name and his full  address shall be given, If it is made by firm, it shall be signed with the co partnership name by a member or the firm, who shall also sign his own name and the name and address of each member of the firm shall be given, if the tender is made by a corporation, it shall be signed by a duly authorised officer who shall produce with his tender, satisfactory evidence of his authorisation. Such tendering corporation may be required before the agreement is executed, to furnish evidence of it’s corporate existence.


2. Each  tenderer  must  pay  as  Earnest  Money,   a  sum  of  Rs. 10,000/-  only  and  enclose  with his  tender the  receipt  endorsed  accordingly.  The earnest Money prescribed for this work may be offered in any of the following forms duly   pledged   to   the   Sr.  Accounts Officer (CASH), B.H.E.L.,  Ramachandrapuram, Hyderabad-32.


 
a)
 Cash Receipt from B.H.E.L., Cash Office


b)
 Bankers cheque, Demand Draft.


 The Earnest Money will be refunded to the unsuccessful tenderer  after  the  intimation  of  rejection of the  tender is  sent.  The Earnest  Money  will be retained in the case of  the  successful  tenderer  and  get  converted  as  a  part of security Deposit for the due  performance  of  the  contract and  in  either case  will  no  carry any interest. It will be dealt with as provided in the conditions attached to the tender. When a tender is to be accepted, the tender whose tender is under consideration, shall attend the Office of  Manager (civil) on the dates fixed by written information to him.  He shall forth with upon intimation being given to him by the Manager (Civil) of acceptance of his tender, complete the execution of the agreement by signing all documents connected  there with, Failure to do so shall entail for failure of the Earnest Money Deposit. 
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3.       EMD by the Tenderer will be forfeited as per Tender Document if.


i) After opening the tender, the revokes his tender within the validity period or increased his quoted rates.


ii) The tenderer does not commence the work the period as per LOI/Contract.  In case the LOI / contract is silent in this regard then within 15 days after award of contract.


4.       EMD  shall not carry any interest.


5.      Tenderers shall  peruse  carefully  the   instructions  laid  in  General     

           Conditions of the contract   and   all  other  relevant  documents  before              


           tendering   for  the  work.  The   approximate   quantity   of  work   to   be   

           executed under  each  class  is  given  in  Schedule – “A”.  the quantities are 

           given with a view to enable form and for a uniform  comparison of  tenders.   It 

           shall be definitely understood that the Bharat  Heavy  Electricals Limited, does 

           not accept any responsibility for correctness or completeness   by commissions, 

           deductions or additions at the discretion of accepting authority.


6.       The  Manager (Civil) reserves the right to reject any tender or part thereof or all 

            the tenders with out assigning any reasons thereof. 


8a.       Tenders offering a percentage deduction from or increase on the estimate amount  


            and those not submitted in proper form or in due time will be rejected. 


8b.        The   offer  shall  be  valid  for  a  period  of  90 days  from  the date of opening 

            of the tender.

9 .        Security Deposit shall be collected from the successful tenderer.  The rate of 


            Security Deposit will be as below:


9a.        Security   Deposit   should be collected from  the successful  tenderer.   The   


             Rate of Security Deposit will be as below:


 Upto Rs. 10 lakhs


         10%


Above Rs. 10 lakhs upto Rs. 50 lakhs        Rs. 1 lakh + 7.5% of the amount exceeding 


                                                                    Rs. 10 lakhs


Above Rs. 50 lakhs  


        Rs. 4 lakhs + 5% of the amount exceeding 


                                                                    Rs. 50 lakhs


The Security Deposit should be deposited before start of the work by the contractor
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9b.
 Security Deposit may be furnished in any one of the following forms.


i) Cash (as permissible under the Income Tax Act)


ii) Pay Order, Demand Draft in favour of BHEL.


iii) Local cheques of scheduled banks, subject to realization.


iv) Securities available from Post such as National savings Certificates, Kisan Vikas Patras etc.


v) Bank Guarantee from schedules Banks / Public Financial Institutions as defined in the Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be remitted either by cash or in the other from of security.  The Bank Guarantee format should have the approval of BHEL.


vi) Fixed Deposit Receipt issued by scheduled Banks / Public Financial Institutions as defined in the companies Act.  The FDR should be in the name of the contractor, A/C BHEL, duly discharge on the back.


vii) Security Deposit can also be recovered at the rate 10% from the running bills.  However in such cases at least 50% of the Security Deposit should be deposited  before start of the work and the balance 50% will be recovered from the running bills.


viii) EMD of the successfully tender shall be converted and adjusted against the security deposit.


NOTE:  Acceptance of  Security Deposit against Sl. No. (iv) and (vi) above will be adjusted to hypothecation or endorsement on the documents in favour of BHEL.  However, BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in any other matter connected therewith.


9c.
 Security Deposit shall not be refundable to the contractor except in accordance                    


             With the terms of the contract.


The  Security  Deposit  will  be  released  along  with  final  bill  or  after  12  


Months maintenance period which ever is later.


SIGNATURE OF CONTRACTOR (S) 
                             ACCEPTING AUTHORITY


DIRECTIONS TO PARTIES FOR TENDERING 


1. A list of materials, proposed to be supplied by the Bharat Heavy Electricals Limited, Ramachandrapuram, Hyderabad – 500 032, and the places where and the prices at which they are proposed to be supplied is given in Schedule-B.  TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY.  Not with standing any subsequent change in the market remains as originally entered in the Agreement.  If at any time subsequent to the execution of this agreement, materials of B.H.E.L., other than those specified in the agreement are required by B.H.E.L., to be used on the work they will be charged at issue rate of BHEL.  The contractor will be informed in writing of this and he should intimate in writing the rate which he demands for finished work in view of the fact that he is to use materials of B.H.E.L, and at the issue rate.  No cartage or incidental charges will be borne by B.H.E.L., in connection with the supply of materials referred to in this paragraph.  If at any time, B.H.E.L., supplies materials other than those specified in the agreement at the request of the contractor for use on work, they will be charged at the market value prevailing at the time of supply or issue rate plus 12 ½% whichever is greater.


2.  Subsidiary items such as water for work, clearing and marking out site, hire of tools and plants should be separately entered.  If such items are not so entered, it will be assumed that the rates quoted, in the schedule include provision for them also.


3. The tenderer shall examine closely, the Andhra Pradesh Standards specifications kept in Manager, Civil’s Office and also the relevant clauses of the standard preliminary specification before submitting his tender unit rates which shall be for finished work in site.  The contractor should purchase a book of Andhra Pradesh Standards Specifications for his references.  He shall also carefully study the drawings and additional specifications and all the documents which form part of the agreement to be into by the accepted tenderer.
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4. Each tenderer must also send a certificate of Current Income Tax Clearance from the appropriate Income Tax Authority in the form prescribed therefor.  In the case of proprietary firm, it will be necessary to produce the certificate aforementioned for the proprietor or proprietors and for each of the partners as the case may be.


5. Every tenderer is expected, before quoting his rates to inspect the site of the proposed work. He should also inspect the quarries, and satisfy himself about the quality and availability of materials.  The best class of materials shall be used on the work.  In every case, the materials as comply with the relevant standards specifications.  Samples of materials as called for in the Standard Specifications, or in this tender notice or as required by the Manager (Civil) having jurisdiction for the time being over the work, herein-after called  Manager (Civil), should have the due approval before the supply to site of work is begun.  Attention of the contractor is directed to standard preliminary specification regarding payment of seignior age, tools etc,.


6. Time shall be considered as the essence of the contract.  The rate of progress as mutually agreed to is required to be maintained.  Date of commencement of this programme will be the date on which the site (or premises) is handed to the contractor.


7. The tenderer should quote specific rates for each item in the schedule and the rates should be in rupees and paise.  The units and rates should be written both in words and figures.  The schedule accompanying the tender shall be written legibly and free from erasures, over writings or corrections of figures.  Corrections where unavoidable should be made by crossing out, initialing, dating and rewriting.  No alterations which are made by the tenderer in the agreement form, the conditions of agreement, the drawings or specifications accompanying the same will be recognized and if any such alterations are made, the tender will be void.


SIGNATURE OF CONTRACTORS(S)     
        ACCEPTING AUTHORITY  


TENDER FOR THE  WORK

I/We_____________________________________________do hereby tender to execute works of the under mentioned description and in accordance with the conditions noted below in consideration of payment being made for the quantity of work executed at the respective rates specified in the following schedule.


I / We hereby distinctly and expressly declare and acknowledge that before the submission of my / our tender I / We carefully followed the instructions in the tender notice and have read the  Andhra Pradesh Standard specification and the clauses of the preliminary specifications an that I /We have made such examination of the contract documents and of the specifications etc., and of the location where the said work is to be done and such investigation of the work required to be done and in regard to the material required to be furnished as to enable me/us thoroughly to understand the intention of same and the requirements, covenants, agreements, stipulations  and restrictions contained in the contract and in the said specifications and distinctly agree that I /We will not hereafter make any claim or demand upon the Bharat Heavy Electricals Limited based  upon or arising out of the said requirements, covenants, agreements, stipulations, restrictions and conditions I /We, _______________________ enclose a income tax verifications certificate.  I /We ________________________________________ have already produced income tax verification certificate during the current calendar year in respect of (here particulars of the previous occasion on which the certificate was produced should be given ______________________________________________________________________________________________________________________________________________________. 


                                           
                                Signature of Contractor (S)


                                                      
                    Address


TENDERER’S AND CONTRACTOR’S CERTIFICATE

1. I hereby declare that I have perused in detail and examined closely the Andhra Pradesh Standard Specifications and it’s addenda volume and also BHEL General Conditions of contract. I agree to be bound by and comply with all specifications contained in Andhra Pradesh  Standard Specification and General Conditions of contract, for the various items of works specified in the      Schedule “A” and the work as a whole.


2. I hereby declare that I shall pay the statutory minimum wages to my workers as applicable from time to time.


I shall also adhere to all the statutory obligations under Contract Labour (Regulation and Abolition) Act 1971 and Rules framed thereunder with subsequent revisions if any.

Date _________________                          SIGNATURE OF CONTRACTOR(S)


GENERAL TERMS & CONDITIONS


1. The contractor shall comply with the following general terms conditions and special instructions.


2. The contractor shall fully comply with the following en-actments:


a. Contractor Labour (R&A) Act,  1971.


b. Wage Rates not less than that notified by State Labour department from time to time.


c. Payment of Wages Act.


d. ESI Act,  1948.


e. EPF Act,  1952.


f. Workmen’s Compensation Act, 1923.


g. The company’s instructions as issued from time to time in regard to working hours, wages, leave, holidays etc.


3. The Contractor shall obtain license from the Assistant Labour Commissioner (Central), or appropriate Government if he engages 20 (Twenty) or more workmen only.


4. The contractor shall produce the following Registers and forms before commencement of work, verification by the Executing Officer of the company.


a.
Form XIII
-
Register of workmen employed by contractor (Rule 75).


b.
Form XIV 
-
Employment card issued by contractor (Rule 76).


c.
Form XVI
-
Muster Roll (Rule 78 (1) (a) (i)).


d.
Form XVII
-
Register of Wages (Rule 78 (1) (a) (i)).


e.
Form XVII
-
Register of wages - cum Muster Roll (in case 


  



of weekly payment).


f.
Form XIX
-
Wage slip (Rule 78 (b)).


g.
Form XX
-
Register of deduction for damages or loss 


   



(Rule 78 (1) (a) (ii)). 


h.
Form XXI
-
Register for fines  (Rule 78 (1) (a) (ii)). 


i.
Form XXII
-
Register of advances  (Rule 78 (1) (a) (ii)). 


j.
Form XXIII
-
Register of overtime (Rule 78 (1) (a) (iii)). 


k.
Form XXIV
-
Register to be sent by the contractor to licensing 


  


officer (Rule 82 ) (1). 


The contractor shall maintain the above neatly, completely an legibly for inspection by various statutory authorities and the company officials even at short notice.


5.
The contractor shall observe


(a) 
Weekly rest day.


(b)
The company list of holidays.


Contd….2


:: 2 ::


6. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the prescribed form for each labour and supervisor  engaged  by him and shall submit the same to the Personnel Department / IR section through the contract executing officers before commencement of the work. 


7 The Entry permits are to be issued to the Contract Labour by Assistant Commandant /   CISF (Plant), based on the requisition submitted by Contract Executing Officer and forwarded by Dy. General manager / Personnel.


8. Every contractor shall submit a notice regarding commencement and completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR section through his contract executing officer, for forwarding the same to State Labour Department.


9. The contractor shall make himself of his representative available at the work spot everyday during execution of work, for effective supervision.


10. The contractor shall attend to all inspections notified / conducted by the Personnel Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities under the act.


11. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable for penal action including termination of contract.


12. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery at the above named place or posting in a Post box regularly maintained by the post and telegraph Department or sending letters registered for acknowledgement of any notice,  letter or other communication to the contractor. Change in address shall come into force at any time by an instrument executed by the contractor and delivered to the Company official who has signed the contract.


13. The contractor must satisfy himself by personal study and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract. There shall not be at any time dispute / complaint of any misunderstanding with regard to scope  of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done not shall any application for compensation in terms of time and money shall be accepted by company regarding the above.


14. Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations given by the “Contract Signing Officer” or his representative to such agent shall be held to have been given  to the contractor himself.
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15. Contractor on the advise of company official shall immediately remove any person employed by him, who may in the opinion of the company official is incompetent or misc. conducts himself and such persons shall not be again employed on the works without permission of the company official.

16. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places approved by the company for keeping  materials under cover. 


17. The contractor shall give all notices  required  by the acts regulations , bylaws, legal acts and pay all fees in connection therewith unless and otherwise arranged and decided in writing with the company. He shall also ensure that no attachments are made against materials or work forming part of or for the use of the contractor. In all such cases, contractor shall protect and indemnify the company against any claim or liability  arising from or based on the violation of any such laws, ordinances, regulations ,orders, decrees or attachments either by himself or by his employees,


18. It shall be contractor’s sole responsibility to protect the public and his employees against accident from any cause and provide required safety equipments and shall indemnify, the company against any claims for damages for injury to the person or property resulting from any such accidents and shall, where the provisions of the workmen’s compensation act apply, take steps to properly insure against any claims thereunder.


19. In the event of any accident in respect of which compensation may become payable under the workmen’s compensation act VIII of 1923 whether by the contractor or by the company as principle employer, it shall be lawful for the company to retain out of monies due and payable to the contractor such sum or sums of money as may, in the opinion of the company shall be final in regard to all matter arising in this clause.


20. No work shall be done on Sundays or on other declared holidays of the company without the written permission of the company officer in charge o f the work. The contractor shall comply with the provisions of the Factories Act Rules framed thereunder if the same are applicable.


21. The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products / equipments.


22. On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 hours of the happening of such an accident intimate in writing to the company official in charge of the work.
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23. The contractor shall indemnify the company against all losses or damages sustained by the company resulting directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues if any and become payable by the company, as a consequence of failure, the company to give notice under the workmen’s compensation act or otherwise confirm to the provisions of the said act in regard to such accident.


24. The contractor shall ensure adherence to all statuary requirements applicable to BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM, HYDERABASD-502032.


25. The contractor shall ensure abidance by all the labour laws especially including contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act, minimum wages Act ESI Act and Provident Fund Act as amended from time to time.


26. The contractor shall comply with provident Fund Act either through PF code allotted to him are by the code provided by PF Department to work Centers in the FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram,  Hyderabad –502032


27. Not withstanding the clause, in case of any financial loss incurred by the company on account of contravention of the Provident Fund regulations or any regulations of rule touching the same by the contractor, the contractor shall submit an undertaking to indemnify the company to the extent of the loss incurred by the company.


28. The contractor should engage only those labourers who shall be more than 18(eighteen) years of age.


29. The contractor shall not resort to sub-contracting under any circumstances .If found at a later date, BHEL reserves the right to take action what ever action it deems fit , including cancellation of the contract.

30. Contractor shall issue “Employment Card” as per statute to all the labour and supervisors covered under the job work contract.


31. The contractor shall be responsible to settle any grievances of the labour deployed by him. 


32. Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the particular person, firm or corporation with whom an agreement has been made by the concerned company official for executing the work defined in the concerned agreement and for the purpose of instructions regarding compliance with contract conditions, it shall include the contractor’s authorised agents, who are entrusted with the work by contractor.
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33. The quantities mentioned in the agreement schedule are worked out from the relevant drawings in the company and may not be the actuals required for execution. The company does not expressly or by implication agree that the actual amount of  the work to be done shall correspond there with, but reserves the right to increase or decrease the quantity of any class or portion of the work as he deems necessary.


34. All the works shall be carried out in accordance with the directions and to the satisfaction of the company official in accordance with the drawings, specifications and instructions.  Supplementing or explaining the same as may from time to time shall be done by the company official.


35. For all modifications, omissions or additions to the approved drawings and specifications, the company shall issue revised plans or written instructions and no modifications, omission or addition shall be made unless at any time before completion of the work.


36. The company shall heave the privilege of ordering modifications, omissions, or additions at nay time before completion of the work.


37. All materials, articles, and workmanship shall be the best of their respective kinds for the class of work described in the contract specifications and schedule and materials to be obtained by the contractor shall be from sources approved by the company.


38. Sample of materials shall be furnished by the contractor at his expense to the company when called for before execution of any work.


39. The company shall have power to reject at any stage, any work which is considered to be defective in quality of materials of workmanship and  shall not be debarred from rejecting wrong material by reasons of having previously passed them in an un worked condition.  Any portion of the work or materials rejected or pronounced to be inferior or not in accordance with specifications shall be taken down and removed from the work site at the contractor’s expenses.  


40. The decision of the company shall be final and binding on the contractor on all technical questions which may arise in the contract with respect to material, workmanship, removal; of improper work, interpretation of the working drawings, specifications, notes, procedures etc.


41. The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised on his behalf, in respect of the rate of progress and the quality of work or material shall be final.


42. Contracts shall be deemed to have included in his tender price of all the plant.  Machinery an appliances required for the purpose of all operations connected to secure a satisfactory quality of work within the opinion of the company will ensure the completion of the work within the time specified. 
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43. If at any time, during the progress of work or any part of it such methods or equipment appear to the company official to be insufficient or inappropriate for 

            ensuring he quality of work required or rate of progress, he may order the    


            contractor to increase their efficiency or to improve their quality of work and

            the contractor shall comply with such order and on failure of which the company 

            may take such action as it deems it fit to improve the quality of work of the 

            company may take such action as it deems if fit to improve  the quality of work or 

            the rate of progress required from the contractor and all such actions taken by the 

            company shall be at the coat and risk  of the contractor. 

44. It is open to the company to lend or supply to the contractor any tools, implement, material and machinery that are needed by the contractor, which in the opinion of the company is essential to improve the quality or progress of work.  The contractor shall pay such deposit or charges that may be fixed or determined by the company for any such articles or machinery lent or hired to the contractor.


45. Any electric power required for contractors machinery for the purpose of work shall be supplied by the company at the written request of the contractor at one point subject to the observance of rules an regulations of Electric board / company and charges there on shall be recovered from the contractor.


46. The contractor shall confirm to the regulations and laws of central / state govt. or any local authority and that of the company with whose system the machinery is supposed to be connected.


47. All rubbish as it accumulates shall be removed from the site to the point of disposal as indicated from time to time by the company. If this is not adhered to, the company shall remove the scrap and recover the cost of these operations from the bills of the contractor.


48. Any sum due from the contractor on account of tools and plants, stores, or any other items provided by the company shall be deducted from the respective bill due to him.


49. In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under the bank guarantee with the guarantor at the discretion of the competent authority of the company.  On successful completion of the contract to the satisfaction of the company, the bank guarantee shall be released after due claim period.


50. In the event of any question or dispute or under this contract, the same shall be referred to a competent Authority in the company for sole arbitration and his decision shall be final and binding on the parties to the contract.


51. In case of any suit or other legal proceeding arising under this contract, the courts at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction. 


Contd.…7


:: 7 ::


52. The company reserves the right to enter into parallel agreement with one or more contractor at their direction.


53. Disputes, grievances between the contractor and his labour, will have to be settled by the contractor only.


54. The labour employed by the contractor, if found in abetting and fellow labour or contractors or any BHEL employee, the same shall be considered as an act of indicipline.  Such labourers shall be removed from the services of the contractor, on the advice of BHEL.  Further the contractor shall initiate every necessary action in accordance with the relevant Laws, Rules & Regulations and enactments of State and Central Government.


55. Wherever, BHEL/COMPANY standards are mentioned, copies of which are enclosed shall by strictly followed.


56. Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render inoperative the service of any notice, letter or other communication upon the contractor personally.


57. The decision of the “Contracting Signing Officer” shall be final and binding on the contractor on all technical questions which may arise touching the contract with respect to the quality of material, workmanship, removal of improper work, interpretation of the working drawings, specifications, notes, procedures etc.

II) Special Instructions:


1. If an individual makes the tender, it shall be signed with his full mane and his address shall be furnished.  If it is made by firm, it shall be signed with the co-partnership name by a member of the firm, who shall also sign his own name, also furnish the name and corporation, it shall be signed by a duly authorised officer who shall produce with the tender, satisfactory evidence of his authorisation.  Such tendering corporation / firm is required to furnish evidence of its existence along with bid.


2. The EMD will be refunded to the unsuccessful tenderers on application after rejection of the tender is intimated.  The earnest money will be retained in the case of the successful tenderers and either of the cases will not carry any interest.  If will be dealt with as provided in the conditions attached to the tender.


3. Whenever a tender to be accepted, the tenderer, whose tender is under consideration, shall attend the office of “Office Inviting the Tender” on the date fixed by written intimation to him.  He shall forthwith, upon intimation being given to him by the “Officer Inviting the Tender” [Ex. DGM (DCD)] for acceptance of his tender, complete the execution of the agreement by signing all documents connected therewith.  Failure to do so and not to commence the work within one month from the date of intimation shall entail forfeiture of the earnest money.
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4. Tenderers shall peruse carefully the instructions and directions to parties in tendering and the conditions of the agreement and all other relevant documents before tendering the rates for the work.  The approximate quantity of work to be executed under each class is given in the schedule.  The quantities are given with a view to enable tenderer to quote his overall rate for each class of work in the tender form and for an uniform comparison of tenderers.  It shall be definitely understood that BHEL does not accept any responsibilities for the correctness or completeness of this schedule and that the schedule it liable to alterations by omission deductions, or additions at the discretion of accepting authority.   


5. The tenderer shall keep the offer valid for a period of 90 days from the date of opening of tender.  It is being understood that the tender documents have been sold / issued to the tenderer and the tenderer is being permitted to tender in consideration of the stipulation on his part that after submitting the tender, he will not recall his offer or modify the terms and conditions   thereof  in a manner not acceptable to the “Officer Inviting the Tender” Should the tenderer fail to observe or comply with the foregoing stipulation, the EMD shall be fore fieted.


6. Tenderers have to quote their rates in the tender schedule legibly written in figures and words and those not submitted in proper form are liable for rejection.


7. The submission of tender shall be strictly in accordance with the terms and conditions stipulated in this tender notice. No counter conditions will be acceptable or valid.


8. The tenderers  must satisfy themselves by personal sturdy and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract.  There shall no be at any time after submission of the tender dispute/ complaint or any nature regarding the scope of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done nor shall any application for compensation in terms of time and only shall be accepted by BHEL in regard to the above.


9. Contractor shall be deemed to have included in his tender price of all the plant, machinery ,all taxes ,duties applicable and appliance required for the purpose of all operations connected with the work embraced under the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of the “Contract Signing Officer” will ensure the completion of the work within the time  specified.
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10. The contractor has to produce the bank guarantee in the prescribed proforma valid for the contract period for a value calculated at the rates mentioned towards security deposit.  The claim period under the guarantee shall be valid for six months after expiry of the contract.


11. This is a time bound contract for period mentioned, and does not envisage any escalation of price.


12. The rates quoted by the contractor shall be firm for the contract period.  There shall be no revision in contract rates due to increase in any statutory levies during the period of the contract and this increase shall be absorbed by the contractor himself in full.


SIG. OF CONTRACTOR(S)                            ACCEPTING AUTHORITY


                  BHARAT HEAVY ELECTRICALS LIMITED


RAMACHANDRAPURAM : : HYDERABAD – 32.

(SPECIAL CONDITIONS – SAFETY)


1.  The  following  are  a  few   safety  measures  suggested  while  carrying  the  work. However all the items of work should be carried out in safe working manner taking all precautions.


2.  Proper and necessary precautions shall have to be taken wherever the work involves breaking of reinforced cement concrete slab and dismantling of brick work. These items of work will have to be carried in the presence of the Engineer-in-charge.


3.  Proper and necessary scaffolding  is to be erected wherever dismantling of brick work is carried out  at height more than 1.80 M


4.  Reinforced   cement   concrete   slab   should   be   dismantled   parallel to the  main reinforcement, each piece not exceeding  300mm wide.  Under no circumstances the supporting wall shall be cut or removed until the supporting slab is demolished.        


5.  The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and safety belts, to all the workers.


6.  The contractor shall keep a supervisor always at work site.


7.  Power shut down shall be taken before commencement of the work wherever power cables are running.


8.  Proper and necessary scaffolding and ladders are to be used for carrying out all types of works.


CONTRACTOR                                                   ISSUING/ACCEPTING AUTHORITY


     

             
      ANNEXURE  - C


                                          CONTRACTOR’S OBLIGATIONS


I) CONTRACTURAL:


a) 
Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per the prescribed specifications and quality plan.


b) 
Contractor shall supervise the work allotted to him and to be carried out by his employees.


c) 
Contractor to ensure that the employees deployed in the premises of BHEL are physically and  mentally fit and do not have any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc.


d) 
Contractor to maintain appropriate records of his employees deployed to carry out the job(s).


e) 
Contractor should issue appropriate letters to his employees.


f) 
Contractor to provide employment card/identity card with photograph duly verified and attested by the Contractor to his employees. Contractor to indicate the name of the proprietary/partnership firm/company, place of work, contract number and duration of validity of card.


g) 
Contractor will be responsible for the good conduct of his employees. In case of any misconduct/ misbehaviour by any employee, the contractor will replace such employee(s) immediately.


h) 
Contractor will ensure that the job is executed through his employees on his rolls and under no circumstances the contractor will deploy any casual employee to carry out the job nor shall sub-contract the job without prior written permission.


i) 
Contractor will keep watch on his employees and he will be liable for any pilferage / loss to BHEL due to acts of omission and commission by his employees. Similarly, liability for any compensation to outsiders on account of any act of omission and commission by the employees deployed by the contractor shall lie exclusively with him.


j) 
Contractor to provide safety appliances and safety shoes to his employees. The contractor shall be responsible for enforcing all safety regulations as applicable.


k) 
The contractor has to provide a distinct uniform different from BHEL employees. The uniform should have logo of the contractors firm / company. The uniform shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap shall be integral part of the uniform.


l)  
Contractor to ensure that all precautions are taken for safety of his employees and equipments.


m) 
In the event of termination of contract for any reason whatsoever, the contractor  shall withdraw all his employees from the establishment of BHEL. In case contractor decides to terminate services of his employees, he should settle all terminal dues including retrenchment compensation.


n) 
Contractor shall provide to his employees all tools, tackles and equipment’s and maintain the same to carry out the job under the contract at his cost and if necessary contractor may take insurance policy of his men, material, equipment’s and tools and tackles.


o) 
Contractor shall provide safety appliances and maintain the same at his own cost  which may be required under the statue or otherwise.


p) 
Contractor shall provide material at his cost mentioned in the contract to his employees for carrying out the job.


II)         TOWARDS STATUTORY LIABILITY


a) 
All statutory requirements under Minimum Wages Act, 1948, Payment of Wages Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970, Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and all other applicable Acts shall be complied with by the contractor.


b) 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to employment of his employees issued from time by the concerned authorities.


c) 
Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the presence of authorized representative of BHEL and maintain proper records of their timely disbursements. These records need to be preserved for a period of at 3 years and should be made available even after the contract is over for any verification by the statutory authorities / BHEL authorities.


d) 
Contractor to provide PF pass book to his employees and ensure payment of PF, EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.


e) 
Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and provide ESI membership No. / card of each employee.


f) 
Contractor shall produce proof of deductions as well as remittances of PF, EDLI, Pension, ESI contribution, administrative charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slips to his employees.


g) 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of the same to BHEL.


h) 
Contractor shall be solely responsible for non payment /delayed payment of wages / DA, contributions under EPF & MP Act, ESI Act etc.


i) 
In case the contractor fails to make payment of wages to his employees or remittance of contribution to the concerned authorities,  the security deposit / other dues / running bills under the contract can be utilized by BHEL to discharge the liability of the contractor.


j) 
Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes or any civil or criminal law in connection with employees deployed by him.


k) 
The liability for any compensation on account of injury sustained by an employee of the contractor will be exclusively that of the contractor.

L ) 
Contractor to obtain insurance cover for his employees / equipment / tools and tackles etc. and take third party risk insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, and pilferage of property and / or his employees.


m) 
Contractor should have independent code numbers / exemptions under EPF & MP Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.


n) 
Payment of bonus under the payment of Bonus Act, Payment of gratuity under the Gratuity Act, and retrenchment compensation under Act will be the sole responsibility of the contractor.


o) 
Over and above the daily wage rate, payment shall be made for leave with wages.


p) 
Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays, rest intervals, leave and overtime to his employee. No work shall be done on second/third shift, overtime, Sundays or on other declared hoildays without written permission.


q) 
In case a contractor employs women as employee he will discharge his obligation under law in respect of such women workers such prohibition of engaging  them during night-hours, prohibition of employing them for more than 9 hours per day, provision of crèche facility, grant of maternity leave as per rules etc.


r) 
Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage period and to ensure disbursement of wages in the presence of the authorities representative of contract operating division who shall record under his signature at the end of entries in the Register of wages.


s) 
Contractor to obtain license under CL(R&A) Act, 1970.


CONTRACTOR(S)                                                   ACCEPTING AUTHORITY


ANNEXURE-D


                                                GENERAL TERMS & CONDITIONS


1) 
BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for the contractor. The relationship between BHEL and the Contractor will be that of independent entities and nothing herein contained will amount to joint venture, partnership or an employer-employee relationship.


2)        The contractor shall maintain regular contact with the designated employee(s) of  


           BHEL and will interact on matters relating to the work awarded under this 

           contract.


3) 
In case the contractor does not carry out the Contractual / Statutory obligations or the services rendered by him are found to be unsatisfactory, BHEL shall bring the same to his notice and he will be obliged to discharge the obligations and rectify the deficiency/ anormally within three days time failing which, BHEL reserves the right to terminate the contract without assigning any reason whatsoever. In such an event, no damages will be payable for short closure of the contract.


4) 
The contractor shall deposit an amount of Rs.________________as  security with BHEL in the form of pay order / bank guarantee / FDI in the name of  contractor A/c.- BHEL duly discharged on the back. Alternatively, the amount of security deposit can be adjusted partly from EMD and balance amount from subsequent bills. This security deposit shall be liable to be returned to the contractor after termination of the contract or at the end of it, subject to deduction on account of company dues, non-deposit of statutory dues etc. No interest shall be payable on the security deposit.


5)
 The decision of BHEL regarding interpretation of any terms and conditions set forth in this agreement shall be final and binding on the contractor.


6) 
Any matter arising out of or in connection with the agreement shall be under jurisdiction of SangaReddy Court.


7) 
Notwithstanding anything contained in this Agreement, the contract may be terminated by BHEL without assigning any reason thereof  by giving a notice of 30 days to the contractor.


8)         The contract will commence on _____________________ date and will remain 

             valid for a period   of ________________ year(s) till __________________ date. 

             The parties reserves the right to extend the contract on mutually agreed terms and 

             conditions.


9) All disputes arising in connection with the contract shall be settled by mutual consultation. If no agreement is reached the dispute shall be settled in accordance     with the  provisions of the Arbitration and Conciliation Act,1996 and the rules    made there under. The dispute shall be referred for arbitration to any arbitrator to      be appointed by the Head of the unit. The award of the  arbitrator shall be final    and  binding on both the parties. The venue  of the Arbitration shall be Hyderabad    in India. The Award to be given by the Arbitration shall be speaking  award. All            questions, disputes, differences arising under, out of or in connection with this   contract shall be  to the exclusive jurisdiction of Sanga Reddy Courts.


     CONTRACTOR (S)                                                         ACCEPTING AUTHORITY                   


Guidelines and statutory payments for submitting tenders for  Maintenance Works as per existing instructions.


Daily wage rate  is exclusive of Weekly off, Holiday and Leave Wage.


Wage  rates as on date


U S W   : Rs. 129.85  per day  Inclusive of weekly off.


 S S W  :  Rs. 146.65    “                         "


 S  W    :  Rs. 164.40    “                         "      


i) Leaves and Holidays


+   11  days  paid  holidays  /  per  year


+   18   paid  leaves / per  year.


ii)   P F and  E S I  contributions  wages


PF @  13.61 %  and  ESI  @  4.75  %  of  basic  wages should be contributed by the contractor on above daily wages.


CONTRACTOR(S)                                                        ISSUING/ACCEPTING AUTHORITY


Note:


18. The quantities are shown above are approximate and liable for variation. 


19. All BHEL General Conditions of the Contract shall be applicable.


20. Any statutory increase in the labour wages during the period of execution shall be borne by the agency.  The agency shall quote the rates considering the possible labour escalation also.


21. The agency should affix his signature at the end of each page of the document with Rubber Seal

22. The rates quoted shall be finished items of work including all lifts, leads and other incidental charges, inclusive of all taxes and duties mentioned in the General Conditions of the Contract, unless otherwise specified.


23. The department reserves the right to spilt and ward the work to more than one agency.


24. The contractor should follow all the safety precautions while executing the work.


25. The contractor or his authorised representative shall be always present at the work site.


26. The contractor shall submit the daily progress report to the Engineer-in-charge. 


27. The contractor should engage labours who should not be less than 18 (eighteen) years age.


28. All the bills of contractors will be cleared by Finance Department subject to production of “Clearance Certificate” by the contractors in respect of compliance of all statutory requirement, issued by I R section of Human Resource Department.


29. All the materials brought inside are to be  entered  at CISF gates and supplied to site by contractor for using in works.


SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

     RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE : “B”


ISSUE OF STORES TO THE CONTRACTOR


    The following materials will be issued to the contractor unless otherwise specified in any term in the SCHEDULE ‘A’ by BHEL.


		Sl.


No.

		Particulars

		Issue Rate


Rs.

		Place of issue



		1


2

		Cement in Non Returnable 50 Kg bags.


Mild steel Rounds & Tor steel all Diameters.

		One Bag


One


M T

		Rs.180/-


Rs.25,000/-

		At BHEL central stores at Ramachndrapuram or any other place specified within the premises.


          -do-





FREE ISSUES:    Oxygen gas, acetylene, compressed air, raw structural steel ,paints excluding red oxide primer at BHEL stores.


a) It will be the responsibility of the contractor to submit his demands for stores in   writing at least 7 days in advance of the actual requirements.


b) Issue of all stores in subject to the extent of their availability at the place of issue noted above.  The contractor should bring any of the materials shown above in case the BHEL desire so. The contractor shall not be entitled to any claim or compensation for non-supply of the materials, for delay in the supply of stores under any circumstances.


c) The materials will be issued only during the working hours.  The contractors should have to transport them to site of work at his own cost as soon as there are issued to him.


d) Where cost of stores issued is recoverable from the contractors, recoveries will be made from the running bills for the gross quality issued and not for the net measured quantity of finished work.


e)  The contractor shall from time to time, render proper account of all materials issued to him by BHEL.  If he fails to do so, no further issues of the materials will be made to him and he shall be held responsible for any delay in the execution of the work which may occur on this account. 


f) Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued free of cost to the contractor, the contractor will have to make good at his own cost any loss or damage to part or whole of the items issued to him as above. 



                                                                                                                           Contd.….2

:: 2 ::


g) All surplus material in good    condition  whether  issued  free  of cost or on cost  recovery  basis and  which are not returned to the BHEL Central Stores and also quantities of materials consumed in excess of the actual requirements shall be charged for at punitive rates which will be 100% more than the issue rates of BHEL.  The decision of the Senior Engineer / Civil as to the extend to which the materials have been rendered surplus or have been consumed in excess of the actual requirements shall be final and binding on the contractor.


h) CEMENT

For the purpose of determining the actual requirement of cement, the theoretical consumption of cement as per Annexure “D”  of General Conditions of contract shall be considered by the Senior Engineer / Civil.


The contractor shall construct store shed for storing cement, at his own cost and required site will be shown by the engineer-in-charge.  Contractor shall store cement as directed by the Engineer-in-charge and shall maintain the record by entering day to day consumption and receipts.  The contractors shall dismantle the temporary shed as soon as completion of work.  Final bill will be forwarded subject to above conditions and certification by stores-in charge of factory civil department.


i) STEEL


Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.  The surplus steel is represented by the difference between the quantity received and the quantity required and utilised on the work with an allowance of 5% towards scrap.  The scrap will be the property of the contractor, The contractor   will be responsible for the removal from the site in time as directed by the Senior Engineer / Civil.  The cut pieces and surplus returned shall not be shorted than three meters in length.


SIGNATURE OF CONTRACTORS(S) 
ACCEPTING AUTHORITY.


BHARAT  HEAVY  ELECTRICALS  LIMITED

  RAMACHNADRAPURAM : : HYDERABAD – 32.


SCHEDULE :  “ C ”


SERVICES : VIZ.,  WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.


1. WATER:


Water required for construction purpose shall be supplied by Bharat Heavy Electricals Limited and chat Rs.15.00 per 1,000 liters.  The supply will be made at a convenient point to the determined by the Senior  Engineer (Civil) and Contractor has to make his own arrangements to distribute the water to places  where required  including cost of providing and fixing water meters.  The charges for consumption of water will be as under, where water meters could not be provided by the contractor and prior permissions for the same has to be obtained in writing from the Senior Engineer / Civil.


i) On the total value of periodical


maintenance items of building

………..

0.25%


ii) On the total value of other Civil works 
………..

0.50%


iii) On the total value of road works

………...

0.75%


Note:  
In respect of items (i) & (ii), only items where water is consumed on the 


         
work, will be considered for arriving at the total value.



In respect of item (iii) only the value of work on picking metal, earth work.  


Asphalting will be excluded from the total value of road works.


2. ELECTRICITY:


Electricity current if required will be supplied at a convenient metered point to be determined by the Senior Engineer.  Any extension required to the different work sites will have to be arranged by the Contractor him self.  Energy consumed will be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per unit.  Where meter could not be provided. Current charges will be recovered at 70 units per each Tonne of structural steel fabrication work done.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.


SPECIAL CONDITIONS


1. Time is the essence of contract and the specified time of completion is up to  10 days which will be reckoned from the date of commencement of work.


2. These special conditions supplement the conditions to tenders and contracts and the General conditions of contract and form part of the contract documents.  Where these special conditions are at variance with the General conditions of contract, these special conditions shall prevail. 


3. All rates quoted shall be finished work in site inclusive of all leads, lifts and other incidental charges and those in general conditions.


4. Before quoting his rates of the work, the tenderer shall inspect the site of   work and the quarries from which various materials are to be brought and should satisfy himself about the nature and scope of work to be executed and quality of materials procurable from the quarries. In every case the materials shall confirm to the relevant APSS and shall be got approved by the Engineer-in-charge before they are used on the work.  The Bharat Heavy Electricals Limited will not, however after acceptance of a contract rate, pay extra charges for any other reason, in case the contractor is found later on to have misjudged the nature and scope of the work and also the availability of materials.


5. The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule-A For the sake of uniformity in comparison of tenders, the tenders should not add any conditions of their own. Tenders not complying with these conditions are liable to be rejected.


6. The issues of materials are governed by the conditions specified in Schedule-B. All other materials shall be supplied by the contractor himself and the rates for the relevant items are inclusive of all such supplies.


7. The cement concrete work plain and reinforced shall be executed as per IS: 456 (latest).  A tentative sketch/drawing of work is available in the office, which is intended to give  a general idea of the work  to be executed and is liable for modifications during the actual execution based on the designs prepared and approved by the Competent Authority.


8. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing of exposed faces.  The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth and even surface.

9. The paint to be used shall be of standard make and shall be approved by the Engineer-in-charge before applying.


…. Contd..P2
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel shuttering etc,. that he possesses and is going to use them on the work.


11. The Andhra Pradesh Standard Specification/ I.S. Specifications, those in Schedule-A shall be for all items of works. Wherever there is difference between the A.P.S.S. and I. S. Specifications , the later shall prevail.


12. The Manager(Civil) reserves the right to deviate either by addition or by deduction from the schedule of items of work given in the tender document after awarding the work.


13. In case of any difference between agreement wording and detailed drawings the interpretation of the  Manager(Civil) shall be final and binding on the contractor.


14. The final acceptance of work in all items are subject proper behavior after testing regardless of whether the items are paid for or not.


15. All debris and surplus materials shall be cleared from the site a and when directed by the Engineer-in-charge. Any temporary structure/stores made by the contractor for the work shall be demolished and site cleared before payment of final bill.


 SIGNATURE OF CONTRACTORS(S) 


ACCEPTING AUTHORITY.
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Price bid

				PRICE BID

				BHARAT HEAVY ELECTRICALS LIMITED

				RAMACHANDRAPURAM,  HYDERABAD-32

		Schedule A                                                  TENDER NOTICE No: HY/FCD/OT-12/2007-08 Dt: 04.12.07

						Item no: 5

		Name of work:- Dismantling of Grit blasting shed at 01 Shop (inside factory)

		Sl.
No.		Description		Quantity		Unit		Rate in Rs				Amount

										Fig		words		Rs.

		1		Removing of corrugated / semi corrugated, A.C sheets including North Light curves barge boards etc., in roof, sides, gable ends, louvers etc., and stacking the materials carefully for re-use wherever required.		299.00		One Sq.m

		2		Dismantling the existsting steel structure including rails by gas cutting / by loosening nuts or any other suitable means and stacking neatly as directed by Engineer-in-charge etc., complete.		8.70		One MT

		3		Dismantling MS sliding door along with connected steel structure and coburn system and handing over to stores.		12.25		One Sq.m

		4		Dismantling the brick  masonry and conveying the debris to a  lead  of  2  KMs.,   and    carefully  stacking  of  materials suitable for  reuse  including  loading, unloading  and spreading as directed by Engineer-in-charge.		89.00		One  cu.m.

		5		Dismantling reinforced cement concrete / plain cement concrete and disposing of debries upto to a lead of 2 KM including loading, unloading and spreading as directed by Engineer-in-charge etc., complete.		47.20		One Cu.m

		6		Dismantling the  existing  glazed steel windows  carefully along with fixtures and fittings and  handing over  to  stores as directed  by   Engineer-in-charge.    The   rate   quoted   shall include  cost  of  removing  of  frame,  hinges  and fasteners.		35.00		One sq.m.

		7		Earth work excavation in all soils except rock requiring blasting for an initial lead of 10M including strutting, shoring if any and dressing the bottom of excavation to receive concrete etc., complete.- within an initial depth of 1.00M		34.00		Cu.m

		8		For 1st additional depth of 1.00 M or part there of i.e., (-1.00 to -2.00 M).		19.50		Cu.m

		9		Providing P.C.C 1:4:8 with 20 mm down graded granite metal for leveling course under foundations including machine mixed and consolidation by ramming, curing etc., complete.		3.50		Cu.m

		10		Providing and laying vibrated R.C.C (1:1.5:3:) using 20 mm and down graded hard granite metal including machine mixed, placing in position, leveling compaction with vibrator for all leads, lifts / heights etc., complete but excluding cost of steel rein		14.00		One

		11		Fabrication and fixing inserts in concrete wall with lugs of required dia welded to the insert plates and MS angles to top corners of the concrete. (Strl. Steel and gases required for work will be issued by BHEL at their stores free of cost).		0.11		One MT

		12		Providing 12 mm thk plywood/ M.S.plate form work, with casurina ballies.		66.00		Sq.m

		13		Providing M.S / Tor steel reinforcement for foundations, rafts, pedestals, beams, slabs, cable trenches etc., cutting, bending, tying grills with binding wire etc., complete including cost of binding wire at all levels.		1.00		One       M T

		14		Providing and fixing 52 Kg rails for various gauges at floor level including fixing side guide angle etc., complete with necessary clamps required for fixing rails in position and alignment, leveling as per B.I.S  7215-1974.  (M.S rails, M.S. Angles, Strl		0.63		One MT

				Total: In words:								Total:

				CONTRACTOR(S)						ISSUING OFFICER
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PRE QUALIFICATION

The following conditions have to be satisfied by the tenderer, with documentary proof to
beenclosed with technical bid. In case the agency failsto enclose the

following documentary proof with tender thetender will beliable for
rejection.

1 Particulars of experience/ credentials for the work executed works. (Completion
certificate to be enclosed). Shall have experience of execution of above works.

2 Pendty: 0.50 % of the gross vaue of work will be levied for every weeks delay by the
agency subject to a maximum of 10 % value of the work.

3 (@ ESl code.
(b) P. F. CodeNo.
4 Labour licence (Central / State Government) before commencement of work.

5 PAN No. (iincase not available, proof of having applied with
acknowledgement from concern authorities)

6. APGST (incase not available, proof of having applied with acknowledgement from
concern authorities) (It isrequired to furnish VAT registration certificate issued by

Commissioner, Commercial taxes, AP Govt, in respect of all works costing more than
Rs. 5.00 lakhs each).

7. Period of completion shall be as mentioned in NIT.

Tenders must be submitted in two separate sealed covers, super scribing “Techinca Bid’
“Pricebid” and addressed to Sr. Dy.General Manager (Projects & Factory Civil)
BHEL, Ramachandrapuram, Hyderabad 502 032. Tenderer shall write tender notice No,
and name of work and address of the tenderer on the sealed covers. In case the agency
fails to comply any of the above, the tender will be liable for rejection.

1. Tender documents can aso be had through BHEL website (http:/www.bhel.com),
cost of document shall be paid in the shape of Demand Draft or Bankers
Cheque or Pay Order and separately enclosed to the tender bid.

The requisitions for tender documents shal be givenin grsonto Sr. Dy.Generad
Manager (Projects & Factory Civil), BHEL , Ramachandrapuram, Hyderabad 502 032
along with Demand Draft/Banker's Cheque drawn in favour of " BHARAT HEAVY
ELECTRICALSLIMITED, HYDERABAD " or payment of cashin BHEL Cash Office

(No other mode of payment will be accepted). Tender documents shall be collected in
person by the contractor or his representative.




TENDER BOX ISAVAILABLE AT CISF CONTROL ROOM AT “F”

GATE FOR DROPPING FILLED TENDERS.

BHARATHEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD — 502032
CIVIL FACTORY DEPARTMENT

TELEGRAM: BHARATELEC TELEPHONE NO. 23183266 & 23182169
FAX NO. 040 — 23020154

TENDER NOTICE NO. HY/FCD/0T-12/2007-08 DATED: 04.12.2007
[tem No. 1

Name of work . Black topping of roads around
Administrative group of buildings

Earnest Money Deposit : Rs.1, 00,000/-

Time of Completion . 10 Days

Maintenance period . 24 Months

Sae of Tenders : 06.12.2007 to 12.12.2007
During 9.00 hrsto 14.00 hrs & on
13.12.07 upto 11.00 hrs

Last date of receipt of tenders : 13.12.2007 upto 13.00 hrs.

Date and time of opening of tenders : 13.12.2007 13.30 hrs.
Cost of tender documents : Rs 250/-
Including S.T.

Name & Address;

EMD PAID / NOT PAID





10.

11.

12.

13.

14.

15.

16.

17

18.

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD —-32.

TENDER DOCUMENTS
INDEX

Tendering process
Techno Commercial bid

Pre-qualification
Techno commercial terms, conditions and special instructions.
Tender Notice

Directions to parties for Tendering

Tender for the work

Tenderer’s and Contractor’s Certificate

General terms and conditions of the contract

Schedule— A : Schedule of rates and approximate quantities.(PRICE BID)(see

separate document attached)

Schedule—B : Issueratesfor Cement & steel
Schedule— C: Electricity & Water charges
Specia Conditions of Contract
Specia Conditions (Safety)
Scope of work
Direction for submission of Tender
. General information to the Tender

Guidelines & statutory payments for submitting tender

CONTRACTOR(S) ISSUING OFFICER
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TENDERING PROCESS

Tender box will be kept in CISF CONTROL ROOM ADJACENT
TO DUTY OFFICER SEAT. AT F GATE.

Tender documents are issued in two bid system.
Technical bid
Price bid

Tender opening

The tender shall be on two part bids. Only technical bids areto be
opened on date of opening of the bids. After scrutiny and acceptance
of thetechnical bids, price bids of accepted parties only will be
opened. The date of opening price bidswill be intimated separately.

. The technical bid consists of technical schedule requiring documentary

proof. In case the agency has not satisfied all the conditions along with
documentary proof, the tender will be rejected.

Technical and price bids must be in separate coversand super scribed
as"Technical bid" and "Price Bid" separately with item Nos. clearly
written on the covers.  Tenders received mixed (with price and
technical bids)

Will berglected. Every page of the pricebid  document shall be
Signed by thetenderer at the bottom of the page.

In case of tender applicaion and tender documents downloaded from
web site, the tenderer shall pay cost of tender documents and EMD for
item of work, heis tendering separately by means of two separate
DDs (in favour of BHEL) one towards cost of tender documents and
second towards EMD. Both DD's shall be enclosed  aong with the
Technica bid. DD’s may be drawn for cost of tender documents upto
last date of sale of tenders only.

Signature of Contractor(s)





TECHNO COMMERICAL BID

Name of the contractor

1) Name of work . Black topping of roads around
Administrative group of buildings

1) Tender Notice no & : HY/FCD/OT- 12/2007-08
Date, Item No. Dt: 04.12.2007, Itemno: 1

2) Details of DD/Cash paid.
D.D or Cash receipt No. for EMD
DD for cost of tender documents
when downloaded. (to be enclosed aong with this bid).

3) Particulars of experience/credentias:
a (As per pre qudification requirements al details must be enclosed)
b. Financia turnover details.

4) P.F.Code. NO. (proof of having Code No: to be enclosed):

5) E.S.I Code NO. (proof of having Code No: to be enclosed):

6) PAN NO. (in case not available, proof of having applied with
acknowledgement from concerned authorities).

7) APGST NO./ TIN NO: (in case not available, proof of having applied
with acknowledgement from concerned authorities or an undertaking for
submission of VAT registration certificate before concluding the Contract
agreement) (It isrequired to furnish VAT registration certificate issued by
Commissioner, Commercia taxes, AP Gowt, in respect of al works costing more
than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time
commencement of work.

NOTE:

. Without PAN and APGST No./VAT contractors bills cannot be processed and
payments will be held up.

Technical bids will be scrutinised on the same day. In case the agency has not
satisfied all the above conditions with documentary  proof, the bid is liable to be
rejected and their price bid will not be opened.

In case of a firm, shall be in the name of the firm. However in case of sole
proprietor or individuals these can be on the name of the sole proprietor or
individual.

Though some of above documents are available with BHEL for those agencies who
are presently working with BHEL, they also should submit one copy of the same..
All the columns shall be filled with proper information.

BHEL reserves the right to regject or cancel the tender at any stage of the tender
process without assigning any reasons there of .

I/We accept all the terms and conditions of the Techno commericial bids.

I/We have not included any additional conditions or changed the required conditions
in the price bid. In case if any additional clause is put inadvertently same may be
ignored.

Signature of Contractor(s)





PRE QUALIFICATION

The following conditions have to be satisfied by the tenderer, with documentary
proof to be enclosed  with tender bid In case the agency fails to enclose
the following documentary proof with tender the tender will be
liable for rejection.

1

2)

3)
4)
5)

6)

Particulars of experience / credentials for the work executed of similar nature
for each work
Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications are
invited should be either of the following:-
a) Three similar nature of road works completed costing not less than
the amount equal to 40% of the estimated cost. or
b) Two similar nature of road works completed costing not less than
the amount equal to 50% of the estimated cost. or
c) Onesimilar nature of road workscompleted costing not less than
the amount equal to 80% of the estimated cost.

Particulars of annual financial turn over during the last 3 years ending 31%
March of financia Y ear, should be at least 30% estimated value of work
during any one year.

(& ESI code.

(b) P. F. Code No.

Labour licence (Central / State Government) before commencement of
work.

PAN No. (in case not available, proof of having applied with
acknowledgement from concerned authorities)

.APGST / TIN No: (in case not available, proof of having applied with

acknowledgement from concerned authorities or an undertaking

for submission of VAT registration certificate before concluding the
Contract agreement).VAT registration certificate to be furnished for works
costing more than Rs.5.00 Lakhs each.

1) Penalty: 0.50 % of the gross value of work will be levied for every

week’ s delay by the agency subject to a maximum of 10 % value of the
work

Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager /
Projects & Factory Civil, BHEL, Ramachandrapuram, Hyderabad 502 032.
Tenderer shall write tender notice No, and name of work and address of the
tenderer on the sealed cover. In case the agency failsto comply any of the above,
the tender will be liable for rejection.





1. NOTES:

Period of contract shall be as mentioned in NIT.

NN

Tendersare on two - part bid method.( Techno commercia bid and
price bid) ..

3. Tender documents can be had through BHEL web site
http://ww. bhel .cOMm
cost of document shall be paid in the shape of Demand Draft or Bankers
Cheque or Pay Order and separately enclosed to the tender bid.

4. The requisitions for tender documents shal be givenin personto Sr.
Dy. Generd Manager (Projects & Factory Civil), BHEL .,
Ramachandrapuram, Hyderabad 502 032 along with Demand Draft/Banker's
Cheque drawn in favour of " BHARAT HEAVY ELECTRICALS
LIMITED, HYDERABAD " or payment of cash in BHEL Cash Office
(No other mode of payment will be accepted). Tender documents shal be
collected in person by the contractor or his representative.

5 BHEL reserves the right to reject or cancel the tender at any stage of the
tender process without assigning any reasons there of.

6. Theagenciesareadvised to visit thework site to under stand the

natureof work / quantum of work in itstrue perspectiveto avoid
any complicationsin future.

Signature of Contractor (s) ACCEPTING AUTHORITY
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TECHNOCOMMERCIAL TERMS, CONDITIONS AND SPECIAL
INSTRUCTIONS

Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction
procedure i.e On line bidding on internet, instead of opening the submitted sealed
bid,which will be decided after technical evaluation. RA terms and condition will
be intimated separately.

In case of difference between quoted rates of agency in figures and words, the
lowest rate will betaken for comparison and for awarding the work.

The tenderer should quote items rates inclusive of al taxes & duties levied by
State and other Government organizations as well as all local authorities as
applicable including work contract VAT / Service tax, etc, and are to submit the
proper document evidencing the payment of applicable tax based on which BHEL
can avail credit other wise payment will be reduced to that extent.

The contractor shall quote rates for all the items. In case of any item missing in
quoting the entire offer will beregected. Incomplete offer will be rejected.

Bills /material proof of entry inside factory area shall be shown to the Engineer

- incharge for the bought out items

The tenderer shall accept all the terms and conditions of the techno commercial bid
of the tender document. In case same is not confirmed by the tenderer , the offer
will be liable for rgjection..

The tenderer shall not include any additional conditions/ alter conditions either in
the technocommercial bid or price bid.

The tenderer must visit site and familarise with the nature of work before
submitting the tender.

All materials of BHEL free issue shall be lifted by the bidder from BHEL stores
and transported to worksite . The rates shall include transportation costs also.

The agency shall sign on each page of the tender schedule issued.

Rates quoted shall be firm throughout the period of the contract.

Sub contracting is not permitted under any circumstances without written consent
of BHEL.
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Contract to be closed in al respects including fina measurement recording in M
book and submitting the bill within two months from the completion time as
mentioned in the tender or Approved date of completion whichever islater.

The departmental material will be issued keeping in mind the BHEL approved
norm and the issue of materialshould be commensurate with the progress of
work.Swapping of the material from one job to other job is not permitted.In case of
exigencies,the same can be done with recorded rasons after obtaining the prior
approval of Executive Engineer of the job concerned and a copy of the same
should be forwarded to finance bill passing section concurrently. No material will
be issued on the day of completion and any unused,excess material has to be
returned to stores preferably with in the completion date but under any
circumstances not later than 7 days of completion date,beyond which the cost of
unused,excess materia will be recovered from the contractor.

Special I nstructions: -

1.

10.

11

All BHEL General Conditions of the Contract shall be applicable. A copy of which
is available in the office of DGM/Planning for perusal.

Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shall quote the firm rates considering the
possible labour escalation also.

The agency should affix his signature at the end of each page of the document.

The rates quoted shall be finished items of work including al lifts, leads and other
incidental charges mentioned in the Genera Conditions of the Contract, unless
otherwise specified.

The department reserves the right to spilt and award the work to more than one
agency.

The contractor should follow all the safety precautions, special conditions of safety
attached at annexure | while executing the work.

The contractor should engage labours who should not be less than 18 (eighteen)
years age.

All the bills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of al statutory requirement, issued by | R section of Human Resource Department.

All the materials including C R stones, bricks, sand and granite metal required for
execution of civil works against items in the contract, are to be entered at CISF
gates and supplied to site by contractor for using in works.

The tenderer should make falrication detailed drawing along with BOM for fabricated
structures. However BHEL will furnish sketches & design for the above.

Rates quoted shall be firm throughout the period of the contract and no price escalation is
payable under this contract on any account.





13.

14.

15.

16.

17.

The tenderer shall comply with al statutory requirement pertaining to the state or any
government agencies or authorities Example, PF, ESI C, workman’s compensation &
personnel accidents insurance . The company will not be responsible for any claim made
by the workers or government agencies / authorities.

Timeisthe essence of the contract . If agency fail to complete the work with in stipulated
time, agency is liableto pay penality as mentioned below.

0.50% of the gross value of work will be levied for every weeks delay by the agency
subject to a maximum of 10% vaue of the work.

BHEL isan 1SO 14001 & OHASAS 18001 certificate company and aways strives for
excellence in HSE management .

The samples of materias etc. should be tested in approved laboratory and reports
submitted to Engineer —incharge whenever instructed and charges shall be borne by

agency.

Agency will also ensure that qualified and experienced site staffs are available at al times
during working hours in order to ensure proper supervision an to maintain the quality .
You should take precaution regarding the safety of labour during the execution of the
work. company shall not accept responsibility for the safe keeping of your tools, tackles
and materials etc., you will therefore provide and maintain a your own cost locking ,
watch and ward when and where necessary .

The Tenderer should submit within a week from the receipt of this order
BAR/PERT/CPM chart supported by manpower by designation, material and machinery
and indicating week wise programme for completion time by the stipulated date, both
physical and financia. Agency should also submit daily progress report along with
consumption of materials at site, weekly progress report with photographs , al test
reports, as well manufacture test certificates as when required. Pour card system is
invariably followed by agency before any concreting duly signed pour should reach to the
Engineer - In charge well in advance before the start of any concreting programme.

Signature of Contractor (s) ISSUING/ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM : : HYDERABAD-32

TENDER NOTICE

No. HY/FCD/OT-12/2007-08, Dated: 04.12.2007, Item No: 1

Sedled Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy
Ramachandrapuram, Hyderabad-32 at his office up to 13.00 hourson 13.12.2007 for the

work of “Black topping of roads around Administrative group of buildings.”

at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy
Electricals Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and
at the place aforementioned. The tenderers's or their agents are expected to be present at
the time of opening of the tenders. The tender receiving officer will, on opening such
tender, attest over writings or corrections, if any, therein in the presence of the tenderes
who may be present at the time. The tender should be in the form of obtainable from the
Office of .The Andhra Pradesh Detailed Standard specification and other documents
relating to the contract such as additional specifications, proforma for Bank Guarantees,
descriptive specifications sheets regarding materials etc., can be seen at any time between
09.00 A.M to 12.00 Noon in the office for Tender forms and other particulars regarding
the proposed work can be obtained on any working day from 06.12.2007 to 12.12.2007
(9.00 hoursto 14.00 hours) and on tender opening date 13.12.2007 from 09.00 hrsto

11.00 hrs on payment of the prescribed sum of Rs.250 /- per set as non-refundable.

1. Tenders must be submitted in sealed covers and should be addressed to The
Manager/Planning/Factory Civil, Bharat Heavy Electricals Limited,
Ramachandrapuram, Hyderabad — 32, the name of the tenderer and the name of the

work being noted on the cover.
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If the tender is made by a individual, it shall be signed with his name and his full

address shall be given, If it is made by firm, it shall be signed with he co
partnership name by a member or the firm, who shall also sign his own name and
the name and address of each member of the firm shal be given, if the tender is
made by a corporation, it shall be signed by a duly authorsied officer who shall

produce with his tender, satisfactory evidence of his authorisation. Such tendering
corporation may be required before the agreement is executed, to furnish evidence

of it’s corporate existence.

2. Each tenderer must pay as Earnest Money, a sum of Rs. 1,00,000/- only and
enclose with his tender the receipt endorsed accordingly. The earnest Money
prescribed for this work may be offered in any of the following forms duly pledged
to the Sr. Accounts Officer (CASH), B.H.E.L., Ramachandrapuram, Hyderabad-
32.

a) Cash Receipt from B.H.E.L., Cash Office
b) Bankers cheque, Demand Draft.

The Earnest Money will be refunded to the unsuccessful tenderer after the
intimation of reection of the tender is sent. The Earnest Money will ke
retained in the case of the successful tenderer and get converted as a part of
security Deposit for the due performance of the contract and in either case will
no carry any interest. It will be dealt with as provided in the conditions attached to
the tender. When a tender is to be accepted, the tender whose tender is under
consideration, shall attend the Office of Manager (civil) on the dates fixed by
written information to him. He shall forth with upon intimation being given to him
by the Manager (Civil) of acceptance of his tender, complete the execution of the
agreement by signing all documents connected there with, Failure to do so shall

entail for failure of the Earnest Money Deposit.





8a.

8b.

%a

G

EMD by the Tenderer will be forfeited as per Tender Document if.

After opening the tender, the revokes his tender within the validity

period or increased his quoted rates.

The tenderer does not commence the work the period as per LOI/Contract. In
case the LOI / contract is silent in this regard then within 15 days after award of
contract.

EMD shal not carry any interest.
Tenderers shall peruse carefully the instructions laid in Genera
Conditions of the contract and all other relevant documents before
tendering for the work. The approximate quantity of work to be
executed under each class is given in Schedule—"A”. the quantities are
given with a view to enable form and for a uniform comparison of tenders. It
shall be definitely understood that the Bharat Heavy Electricals Limited, does
not accept any responsibility for correctness or completeness by commissions,
deductions or additions at the discretion of accepting authority.

The Manager (Civil) reserves the right to reject any tender or part thereof or all
the tenders with out assigning any reasons thereof.

Tenders offering a percentage deduction from or increase on the estimate amount
and those not submitted in proper form or in due time will be regjected.

The offer shall be valid for a period of 90 days from the date of opening
of the tender.

Security Deposit shall be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Security Deposit should be collected from the successful tenderer. The
Rate of Security Deposit will be as below:

Upto Rs. 10 lakhs 10%
Above Rs. 10 lakhs upto Rs. 50 lakhs Rs. 1 lakh + 7.5% of the amount exceeding

Rs. 10 lakhs

Above Rs. 50 lakhs Rs. 4 lakhs + 5% of the amount exceeding

Rs. 50 lakhs

The Security Deposit should be deposited before start of the work by the contractor





9b.

9c.

w40

Security Deposit may be furnished in any one of the following forms.

)
i)
i)

iv)

v)

vi)

Vi)

vii)

Cash (as permissible under the Income Tax Act)

Pay Order, Demand Draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.
Securities available from Post such as Nationa savings
Certificates, Kisan Vikas Patras etc.

Bank Guarantee from schedues Banks / Public Financial
Ingtitutions as defined in the Companies Act subject to a
maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other
from of security. The Bank Guarantee format should have the
approva of BHEL.

Fixed Deposit Receipt issued by scheduled Banks / Public
Financia Institutions as defined in the companies Act. The
FDR should be in the name of the contractor, A/C BHEL, duly
discharge on the back.

Security Deposit can also be recovered at the rate 10% from
the running bills. However in such cases at least 50% of the
Security Deposit should be deposited before start of the work
and the balance 50% will be recovered from the running bills.
EMD of the successfully tender shall be converted and
adjusted against the security deposit.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi)
above will be adjusted to hypothecation or endorsement on the
documents in favour of BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of
the documents or in any other matter connected therewith.

Security Deposit shall not be refundable to the contractor except in accordance

With the terms of the contract.

The Security Deposit will be released adong with final bill or after 24

Months maintenance period which ever is later.

SIGNATURE OF CONTRACTOR (S)

ACCEPTING AUTHORITY
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DIRECTIONSTO PARTIESFOR TENDERING

A list of materials, proposed to be supplied by the Bharat Heavy Electricals
Limited, Ramachandrapuram, Hyderabad — 500 032, and the places where and
the prices at which they are proposed to be supplied is given in Schedule-B.
TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED
PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY. Not with
standing any subsequent change in the market remains as originally entered in
the Agreement. If at any time subsequent to the execution of this agreement,
materials of B.H.E.L., other than those specified in the agreement are required
by B.H.E.L., to be used on the work they will be charged at issue rate of
BHEL. The contractor will be informed in writing of this and he should
intimate in writing the rate which he demands for finished work in view of the
fact that he is to use materials of B.H.E.L, and at the issue rate. No cartage or
incidental charges will be borne by B.H.E.L., in connection with the supply of
materials referred to in this paragraph. If at any time, B.H.E.L., supplies
materials other than those specified in the agreement at the request of the
contractor for use on work, they will be charged at the market value prevailing
at the time of supply or issue rate plus 12 ¥ whichever is greater.

Subsidiary items such as water for work, clearing and marking out site,

hire of tools and plants should be separately entered. If such items are not
so entered, it will be assumed that the rates quoted, in the schedule include
provision for them also.
The tenderer shall examine closely, the Andhra Pradesh Standards
specifications kept in Manager, Civil’s Office and aso the relevant clauses of
the standard preliminary specification before submitting his tender unit rates
which shall be for finished work in site. The contractor should purchase a book
of Andhra Pradesh Standards Specifications for his references. He shall also
carefully study the drawings and additional specifications and all the documents
which form part of the agreement to be into by the accepted tenderer.

Contd....2
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Each tenderer must also send a certificate of Current Income Tax Clearance from
the appropriate Income Tax Authority in the form prescribed therefor. In the case
of proprietary firm, it will be necessary to produce the certificate aforementioned

for the proprietor or proprietors and for each of the partners as the case may be.

Every tenderer is expected, before quoting his rates to inspect the site of the
proposed work. He should also inspect the quarries, and satisfy himself about the
quality and availability of materials. The best class of materials shall be used on
the work. In every case, the materids as comply with the relevant standards
specifications. Samples of materials as called for in the Standard Specifications, or
in this tender notice or as required by the Manager (Civil) having jurisdiction for
the time being over the work, herein-after called Manager (Civil), should have the
due approval before the supply to site of work is begun. Attention of the
contractor is directed to standard preliminary specification regarding payment of

seignior age, tools etc,.

Time shall be considered as the essence of the contract. The rate of progress as
mutually agreed to is required to be maintained. Date of commencement of this
programme will be the date on which the site (or premises) is handed to the

contractor.

The tenderer should quote specific rates for each item in the schedule and the rates
should be in rupees and paise. The units and rates should be written both in words
and figures. The schedule accompanying the tender shall be written legibly and
free from erasures, over writings or corrections of figures. Corrections where
unavoidable should be made by crossing out, initialing, dating and rewriting. No
alterations which are made by the tenderer in the agreement form, the conditions of
agreement, the drawings or specifications accompanying the same will be

recognized and if any such alterations are made, the tender will be void.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY
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TENDER FOR THE WORK

I/We do hereby tender to

execute works of the under mentioned description and in accordance with the conditions
noted below in consideration of payment being made for the quantity of work executed at

the respective rates specified in the following schedule.

| / We hereby distinctly and expressly declare and acknowledge that before the
submission of my / our tender | / We carefully followed the instructions in the tender
notice and have read the Andhra Pradesh Standard specification and the clauses of the
preliminary specifications an that | /We have made such examination of the contract
documents and of the specifications etc., and of the location where the said work is to be
done and such investigation of the work required to be done and in regard to the material
required to be furnished as to enable me/us thoroughly to understand the intention of same
and the requirements, covenants, agreements, stipulations and restrictions contained in the
contract and in the said specifications and distinctly agree that 1 /We will not hereafter
make any clam or demand upon the Bharat Heavy Electricals Limited based upon or
arising out of the said requirements, covenants, agreements, stipulations, restrictions and
conditions | /We, enclose a income tax verifications
certificate. | /We have already

produced income tax verification certificate during the current calendar year in respect of

(here particulars of the previous occasion on which the certificate was produced should be

given

Signature of Contractor (S)
Address
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TENDERER'S AND CONTRACTOR’S CERTIFICATE

| hereby declare that | have perused in detail and examined closely the Andhra
Pradesh Standard Specifications and it's addenda volume and also BHEL
General Conditions of contract. | agree to be bound by and comply with all
specifications contained in Andhra Pradesh Standard Specification and General
Conditions of contract, for the various items of works specified in the

Schedule “A” and the work as awhole.

| hereby declare that | shall pay the statutory minimum wages to my workers as
applicable from time to time.

| shall aso adhere to all the statutory obligations under Contract Labour

(Regulation and Abolition) Act 1971 and Rules framed thereunder with

subsequent revisions if any.

Date SIGNATURE OF CONTRACTOR(S)
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f.
g
h.
I.

J.
k.
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GENERAL TERMS & CONDITIONS

The contractor shall comply with the following general terms conditions and
specia instructions.

The contractor shall fully comply with the following en-actments:

Contractor Labour (R&A) Act, 1971.

Wage Rates not less than that notified by State Labour department from time to
time.

Payment of Wages Act.

ESI Act, 1948.

EPF Act, 1952.

Workmen's Compensation Act, 1923.

The company’s instructions as issued from time to time in regard to working
hours, wages, leave, holidays etc.

o

Q@ —"oao

The Contractor shall obtain license from the Assistant Labour Commissioner
(Central), or appropriate Government if he engages 20 (Twenty) or more workmen
only.

The contractor shall produce the following Registers and forms before
commencement of work, verification by the Executing Officer of the company.

Form XII1 - Register of workmen employed by contractor (Rule 75).
Form X1V - Employment card issued by contractor (Rule 76).
Form XVI - Muster Roll (Rule 78 (1) (a) (i)).
Form XVII - Register of Wages (Rule 78 (1) (a) (i)).
Form XVII - Register of wages - cum Muster Rall (in case
of weekly payment).
Form XIX - Wage dip (Rule 78 (b)).
Form XX - Register of deduction for damages or loss
(Rule 78 (1) (a) (ii)).
Form XXI - Register for fines (Rule 78 (1) (@) (ii)).
Form XXII - Register of advances (Rule 78 (1) (a) (ii)).
Form XXIIl - Register of overtime (Rule 78 (1) (a) (iii)).

Form XXIV - Register to be sent by the contractor to licensing
officer (Rule 82) (1).

The contractor shall maintain the above neatly, completely an legibly for inspection by
various statutory authorities and the company officials even at short notice.

5.

The contractor shall observe
@ Weekly rest day.
(b) The company list of holidays.

Contd....2





10.

11.

12.

13.

14.
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Contractor shall obtain complete bio-data of the labour, employment certificate
and Antecedent verification in the prescribed form for each |abour and supervisor
engaged by him and shall submit the same to the Personnel Department / IR
section through the contract executing officers before commencement of the work.
The Entry permits are to be issued to the Contract Labour by Assistant
Commandant / CISF (Plant), based on the requisition submitted by Contract
Executing Officer and forwarded by Dy. General manager / Personnel.

Every contractor shall submit a notice regarding commencement and completion,
of work in form —VI1 A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR
section through his contract executing officer, for forwarding the same to State
Labour Department.

The contractor shall make himself of his representative available at the work spot
everyday during execution of work, for effective supervision.

The contractor shall attend to all inspections notified / conducted by the Personnel
Department, Labour Department, P.F. authorities. Factory Inspectors ES|
Inspectors, or any other such authorities under the act.

Non — compliance of any provisions under the act/ rule/instructions / guidelines
shall make the contractor liable for penal action including termination of contract.

Contractor shall furnish in a separate letter his place of residence and postal
address. The delivery at the above named place or posting in a Post box regularly
maintained by the post and telegraph Department or sending letters registered for
acknowledgement of any notice, letter or other communication to the contractor.
Change in address shall come into force at any time by an instrument executed by
the contractor and delivered to the Company official who has signed the contract.

The contractor must satisfy himself by personal study and examination of the
drawings / specifications furnished and understand thoroughly the scope of
proposed work in detail and al conditions affecting the work before entering into
the contract. There shall not be at any time dispute / complaint of any
misunderstanding with regard to scope of work and interpretation of specifications
or any misunderstanding with regard to nature or omission of the work to be done
not shall any application for compensation in terms of time and money shall be
accepted by company regarding the above.

Contractor shall in his absence keep competent agent constantly on the works and
any directions or explanations given by the “Contract Signing Officer” or his
representative to such agent shall be held to have been given to the contractor
himself.

Contd....3
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16.

17.

18.

19.

20.

21.

22.
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Contractor on the advise of company official shall immediately remove any person
employed by him, who may in the opinion of the company officia is incompetent
or misc. conducts himself and such persons shall not be again employed on the
works without permission of the company official.

The contractor shall erect and maintain at his own cost temporary weather proof
sheds at such places approved by the company for keeping materials under cover.

The contractor shall give all notices required by the acts regulations , bylaws,
legal acts and pay all fees in connection therewith unless and otherwise arranged
and decided in writing with the company. He shall also ensure that no attachments
are made against materials or work forming part of or for the use of the contractor.
In al such cases, contractor shall protect and indemnify the company against any
clam or liability arisng from or based on the violation of any such laws,
ordinances, regulations ,orders, decrees or attachments either by himself or by his

employees,

It shall be contractor’s sole responsibility to protect the public and his employees
against accident from any cause and provide required safety equipments and shall
indemnify, the company against any claims for damages for injury to the person or
property resulting from any such accidents and shall, where the provisions of the
workmen’s compensation act apply, take steps to properly insure against any
claims thereunder.

In the event of any accident in respect of which compensation may become
payable under the workmen’'s compensation act VIII of 1923 whether by the
contractor or by the company as principle employer, it shal be lawful for the
company to retain out of monies due and payable to the contractor such sum or
sums of money as may, in the opinion of the company shall be final in regard to al
matter arising in this clause.

No work shall be done on Sundays or on other declared holidays of the company
without the written permission of the company officer in charge o f the work. The
contractor shall comply with the provisions of the Factories Act Rules framed
thereunder if the same are applicable.

The contractor shall keep his work place clean and safe to avoid injuries to men
and damage to finished products/ equipments.

On the occurrence of an accident, which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the
death of any such workmen, the contractor shall within 24 hours of the happening
of such an accident intimate in writing to the company official in charge of the
work.

Contd....4
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The contractor shal indemnify the company against al losses or damages
sustained by the company resulting directly or indirectly from his failure to give
intimation in the manner aforesaid including the pendties or dues if any and
become payable by the company, as a consequence of failure, the company to give
notice under the workmen’'s compensation act or otherwise confirm to the
provisions of the said act in regard to such accident.

The contractor shall ensure adherence to all statuary requirements applicable to
BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM,
HY DERABASD-502032.

The contractor shall ensure abidance by all the labour laws especialy including
contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act,
minimum wages Act ESI Act and Provident Fund Act as amended from time to
time.

The contractor shal comply with provident Fund Act either through PF code
allotted to him are by the code provided by PF Department to work Centers in the
FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram, Hyderabad —
502032

Not withstanding the clause, in case of any financial loss incurred by the company
on account of contravention of the Provident Fund regulations or any regulations
of rule touching the same by the contractor, the contractor shall submit an
undertaking to indemnify the company to the extent of the loss incurred by the
company.

The contractor should engage only those labourers who shall be more than
18(eighteen) years of age.

The contractor shall not resort to sub-contracting under any circumstances .If
found at a later date, BHEL reserves the right to take action what ever action it
deemsfit , including cancellation of the contract.

Contractor shall issue “Employment Card” as per statute to all the labour and
supervisors covered under the job work contract.

The contractor shall be responsible to settle any grievances of the labour deployed
by him.

Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the
particular person, firm or corporation with whom an agreement has been made by
the concerned company official for executing the work defined in the concerned
agreement and for the purpose of instructions regarding compliance with contract
conditions, it shall include the contractor’s authorised agents, who are entrusted
with the work by contractor.

Contd....
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The quantities mentioned in the agreement schedule are worked out from the
relevant drawings in the company and may not be the actuals required for
execution. The company does not expressly or by implication agree that the actual
amount of the work to be done shall correspond there with, but reserves the right
to increase or decrease the quantity of any class or portion of the work as he deems

necessary.

All the works shall be carried out in accordance with the directions and to the
satisfaction of the company official in accordance with the drawings, specifications
and instructions. Supplementing or explaining the same as may from time to time
shall be done by the company official.

For al modifications, omissions or additions to the approved drawings and
specifications, the company shall issue revised plans or written instructions and no
modifications, omission or addition shall be made unless a any time before
completion of the work.

The company shall heave the privilege of ordering modifications, omissions, or
additions at nay time before completion of the work.

All materials, articles, and workmanship shall be the best of their respective kinds
for the class of work described in the contract specifications and schedule and
materials to be obtained by the contractor shall be from sources approved by the
company.

Sample of materials shall be furnished by the contractor at his expense to the
company when called for before execution of any work.

The company shdl have power to rgect a any stage, any work which is
considered to be defective in quality of materials of workmanship and shall not be
debarred from regjecting wrong material by reasons of having previously passed
them in an un worked condition. Any portion of the work or materials rejected or
pronounced to be inferior or not in accordance with specifications shall be taken
down and removed from the work site at the contractor’s expenses.

The decision of the company shall be fina and binding on the contractor on all
technical questions which may arise in the contract with respect to material,
workmanship, removal; of improper work, interpretation of the working drawings,
specifications, notes, procedures etc.

The decision of the “Contract Signing Officer” or any officer deputed by him duly
authorised on his behalf, in respect of the rate of progress and the quality of work
or material shall be final.

Contracts shall be deemed to have included in his tender price of al the plant.
Machinery an appliances required for the purpose of al operations connected to
secure a satisfactory quality of work within the opinion of the company will ensure
the completion of the work within the time specified.

Contd....6
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If a any time, during the progress of work or any part of it such methods or
equipment appear to the company official to be insufficient or inappropriate for
ensuring he quality of work required or rate of progress, he may order the
contractor to increase their efficiency or to improve their quality of work and

the contractor shall comply with such order and on failure of which the company
may take such action as it deems it fit to improve the quality of work of the
company may take such action as it deemsif fit to improve the quality of work or
the rate of progress required from the contractor and all such actions taken by the
company shall be at the coat and risk of the contractor.

It is open to the company to lend or supply to the contractor any tools, implement,
material and machinery that are needed by the contractor, which in the opinion of
the company is essentia to improve the quality or progress of work. The
contractor shall pay such deposit or charges that may be fixed or determined by the
company for any such articles or machinery lent or hired to the contractor.

Any electric power required for contractors machinery for the purpose of work
shall be supplied by the company at the written request of the contractor at one
point subject to the observance of rules an regulations of Electric board / company
and charges there on shall be recovered from the contractor.

The contractor shall confirm to the regulations and laws of central / state gowvt. or
any loca authority and that of the company with whose system the machinery is
supposed to be connected.

All rubbish as it accumulates shall be removed from the site to the point of
disposa as indicated from time to time by the company. If this is not adhered to,
the company shall remove the scrap and recover the cost of these operations from
the bills of the contractor.

Any sum due from the contractor on account of tools and plants, stores, or any
other items provided by the company shall be deducted from the respective bill due
to him.

In case of breach of any of the terms and conditions of the contract, a claim shall
be lodged under the bank guarantee with the guarantor at the discretion of the
competent authority of the company. On successful completion of the contract to
the satisfaction of the company, the bank guarantee shall be released after due
claim period.

In the event of any question or dispute or under this contract, the same shall be
referred to a competent Authority in the company for sole arbitration and his
decision shall be final and binding on the parties to the contract.

In case of any suit or other legal proceeding arising under this contract, the courts
at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction.

Contd....7
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The company reserves the right to enter into parallel agreement with one or more
contractor at their direction.

Disputes, grievances between the contractor and his labour, will have to be settled
by the contractor only.

The labour employed by the contractor, if found in abetting and fellow labour or
contractors or any BHEL employee, the same shall be considered as an act of
indicipline. Such labourers shall be removed from the services of the contractor,
on the advice of BHEL. Further the contractor shall initiate every necessary action
in accordance with the relevant Laws, Rules & Regulations and enactments of
State and Central Government.

Wherever, BHEL/COMPANY standards are mentioned, copies of which are
enclosed shall by strictly followed.

Nothing contained in the contract agreement and its conditions shall be deemed to
preclude or render inoperative the service of any notice, letter or other
communication upon the contractor personally.

The decision of the “Contracting Signing Officer” shall be final and binding on the
contractor on all technical questions which may arise touching the contract with
respect to the quality of material, workmanship, removal of improper work,
interpretation of the working drawings, specifications, notes, procedures etc.
Special I nstructions:

1. If an individual makes the tender, it shall be signed with his full mane and
his address shall be furnished. If it is made by firm, it shall be signed with
the co-partnership name by a member of the firm, who shall also sign his
own name, also furnish the name and corporation, it shall be signed by a
duly authorised officer who shall produce with the tender, satisfactory
evidence of his authorisation. Such tendering corporation / firm is required
to furnish evidence of its existence along with bid.

2. The EMD will be refunded to the unsuccessful tenderers on application
after rgection of the tender is intimated. The earnest money will be
retained in the case of the successful tenderers and either of the cases will
not carry any interest. If will be dealt with as provided in the conditions
attached to the tender.

3. Whenever a tender to be accepted, the tenderer, whose tender is under
consideration, shall attend the office of “Office Inviting the Tender” on the
date fixed by written intimation to him. He shall forthwith, upon
intimation being given to him by the “Officer Inviting the Tender” [Ex.
DGM (DCD)] for acceptance of his tender, complete the execution of the
agreement by signing all documents connected therewith Failure to do so
and not to commence the work within one month from the date of
intimation shall entail forfeiture of the earnest money.

Contd....8
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Tenderers shall peruse carefully the instructions and directions to parties in
tendering and the conditions of the agreement and all other relevant
documents before tendering the rates for the work. The approximate
quantity of work to be executed under each class is given in the schedule.
The quantities are given with a view to enable tenderer to quote his overall
rate for each class of work in the tender form and for an uniform
comparison of tenderers. It shall be definitely understood that BHEL does
not accept any responsibilities for the correctness or completeness of this
schedule and that the schedule it liable to aterations by omission
deductions, or additions at the discretion of accepting authority.

The tenderer shall keep the offer valid for a period of 90 days from the date
of opening of tender. It isbeing understood that the tender documents have
been sold / issued to the tenderer and the tenderer is being permitted to
tender in consideration of the stipulation on his part that after submitting
the tender, he will not recall his offer or modify the terms and conditions
thereof in a manner not acceptable to the “Officer Inviting the Tender”
Should the tenderer fail to observe or comply with the foregoing
stipulation, the EMD shall be fore fieted.

Tenderers have to quote their rates in the tender schedule legibly written in
figures and words and those not submitted in proper form are liable for
rejection.

The submission of tender shall be strictly in accordance with the terms and
conditions stipulated in this tender notice. No counter conditions will be
acceptable or vaid.

The terderers must satisfy themselves by persona sturdy and examination
of the drawings / specifications furnished and understand thoroughly the
scope of proposed work in detail and al conditions affecting the work
before entering into the contract. There shall no be a any time after
submission of the tender dispute/ complaint or any nature regarding the
scope of work and interpretation of specifications or any misunderstanding
with regard to nature or omission of the work to be done nor shall any
applicationfor compensation in terms of time and only shall be accepted by
BHEL in regard to the above.

Contractor shall be deemed to have included in his tender price of al the
plant, machinery ,all taxes ,duties applicable and appliance required for the
purpose of al operations connected with the work embraced under the
contract to secure a satisfactory quality of wok and rate of progress which
in the opinion of the “Contract Signing Officer” will ensure the completion
of the work within the time specified.

Contd....9
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10. The contractor has to produce the bank guarantee in the prescribed
proforma valid for the contract period for a value calculated at the rates
mentioned towards security deposit. The claim period under the guarantee
shall be valid for six months after expiry of the contract.

11.  Thisis atime bound contract for period mentioned, and does not envisage
any escalation of price.

12.  The rates quoted by the contractor shall be firm for the contract period.
There shall be no revision in contract rates due to increase in any statutory
levies during the period of the contract and this increase shall be absorbed
by the contractor himself in full.

SIG. OF CONTRACTOR(S) ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD - 32.

(SPECIAL CONDITIONS—SAFETY)

The following are a few safety measures suggested while carrying the
work. However all the items of work should be carried out in safe working manner
taking all precautions.

Proper and necessary precautions shal have to be taken wherever the work
involves breaking of reinforced cement concrete slab and dismantling of brick
work. These items of work will have to be carried in the presence of the Engineer-
in-charge.

. Proper and necessary scaffolding is to be erected wherever dismantling of brick
work is carried out at height more than 1.80 M

Reinforced cement concrete slab should be dismantled parallel to the
main reinforcement, each piece not exceeding 300mm wide. Under no
circumstances the supporting wall shall be cut or removed until the supporting slab
is demolished.

The contractor shall keep supply all safety equipment like safety boots, goggles,
helmets and safety belts, to al the workers.

The contractor shall keep a supervisor always at work site.

Power shut down shall be taken before commencement of the work wherever
power cables are running.

Proper and necessary scaffolding and ladders are to be used for carrying out al
types of works.

CONTRACTOR ISSUING/ACCEPTING AUTHORITY
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ANNEXURE - C
CONTRACTOR’S OBLIGATIONS
CONTRACTURAL:

Contractor shall decide the number of employees to be deployed for execution of
the work awarded to him and he or his authorized representative will be solely
entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan.

Contractor shall supervise the work allotted to him and to be carried out by his
employees.

Contractor to ersure that the employees deployed in the premises of BHEL are
physically and mentally fit and do not have any criminal record. Such employees
should possess requisite skill, proficiency, qualification, experience etc.

Contractor to maintain appropriate records of his employees deployed to carry out
the job(s).

Contractor should issue appropriate letters to his employees.

Contractor to provide employment card/identity card with photograph duly verified
and attested by the Contractor to his employees. Contractor to indicate the name of
the proprietary/partnership firm/company, place of work, contract number and
duration of validity of card.

Contractor will be responsible for the good conduct of his employees. In case of
any misconduct/ misbehavior by any employee, the contractor will replace such
employee(s) immediately.

Contractor will ensure that the job is executed through his employees on his rolls
and under no circumstances the contractor will deploy any casual employee to
carry ou the job nor shall sub-contract the job without prior written permission.

Contractor will keep watch on his employees and he will be liable for any pilferage
/ loss to BHEL due to acts of omission and commission by his employees.
Similarly, liability for any compensation to outsiders on account of any act of
omission and commission by the employees deployed by the contractor shall lie
exclusively with him.

Contractor to provide safety appliances and safety shoes to his employees. The
contractor shall be responsible for enforcing all safety regulations as applicable.

The contractor has to provide a distinct uniform different from BHEL employees.
The uniform should have logo of the contractors firm / company. The uniform
shall be kept in nedat, tidy and wearable condition. Whenever necessary, the cap
shall be integral part of the uniform.
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Contractor to ensure that all precautions are taken for safety of his employees and
equipments.

In the event of termination of contract for any reason whatsoever, the contractor
snall withdraw all his employees from the establishment of BHEL. In case
contractor decides to terminate services of his employees, he should settle all
terminal dues including retrenchment compensation.

Contractor shall provide to his employees al tools, tackles and equipment’s and
maintain the same to carry out the job under the contract at his cost and if
necessary contractor may take insurance policy of his men, material, equipment’s
and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own cost
which may be required under the statue or otherwise.

Contractor shall provide material at his cost mentioned in the contract to his
employees for carrying out the job.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of Wages
Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of
Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970,
Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and al other
applicable Acts shall be complied with by the contractor.

Contractor shall comply with al statutory requirements, rules, regulations,
notifications in relation to employmert of his employees issued from time by the
concerned authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as
applicable from time to time in the presence of authorized representative of BHEL
and maintain proper records of their timely disbursements. These records need to
be preserved for a period of at 3 years and should be made available even after the
contract is over for any verification by the statutory authorities/ BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of PF,
EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and
provide ESI membership No. / card of each employee.

Contractor shall produce proof of deductions as well as remittances of PF, EDLI,
Pension, ESI contribution, administrative charges etc. wherever applicable and
shall maintain proper records. Contractor to issue wage dlips to his employees.

Contractor shall furnish proper returns to the concerned statutory authorities and
provide a copy of the same to BHEL.
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Contractor shall be solely responsible for non payment /delayed payment of wages
/ DA, contributions under EPF & MP Act, ESI Act etc.

In case the contractor fails to make payment of wages to his employees or
remittance of contribution to the concerned authorities, the security deposit / other
dues / running bills under the contract can be utilized by BHEL to discharge the
liability of the contractor.

Contractor shall indemnify BHEL against all clams and losses under various
Labour Laws, statutes or any civil or crimina law in connection with employees
deployed by him.

The liability for any compensation on account of injury sustained by an employee
of the contractor will be exclusively that of the contractor.

Contractor to obtain insurance cover for his employees / equipment / tools and
tackles etc. and take third party risk insurance coverage at his own cost. BHEL
shall not be responsible for any loss, damage, and pilferage of property and / or his
employees.

Contractor should have independent code numbers / exemptions under EPF & MP
Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.

Payment of bonus under the payment of Bonus Act, Payment of gratuity under the
Gratuity Act, and retrenchment compensation under Act will be the sole
responsibility of the contractor.

Over and above the daily wage rate, payment shall be made for leave with wages.

Contractor shall observe Provisions of the Factories Act in respect of working
hours, holidays, rest intervals, leave and overtime to his employee. No work shall
be done on second/third shift, overtime, Sundays or on other declared hoildays
without written permission.

In case a contractor employs women as employee he will discharge his obligation
under law in respect of such women workers such prohibition of engaging them
during night-hours, prohibition of employing them for more than 9 hours per day,
provision of créche facility, grant of maternity leave as per rules etc.

Contractor shall be responsible for making payment of wages before expiry of 7
days from the last day of wage period and to ensure disbursement of wages in the
presence of the authorities representative of contract operating division who shall
record under his signature at the end of entries in the Register of wages.

Contractor to obtain license under CL(R&A) Act, 1970.

CONTRACTOR(S) ACCEPTING AUTHORITY
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ANNEXURE-D
GENERAL TERMS & CONDITIONS

BHEL shal have the privity of the contract with the contractor only and will give
instructions to the contractor or his authorized representatives. BHEL will have
nothing to do or be concerned with the employment of employees working for the
contractor. The relationship between BHEL and the Contractor will be that of
independent entities and nothing herein contained will amount to joint venture,
partnership or an employer-employee relationship.

The contractor shall maintain regular contact with the designated employee(s) of
BHEL and will interact on matters relating to the work awarded under this
contract.

In case the contractor does not carry out the Contractual / Statutory obligations or
the services rendered by him are found to be unsatisfactory, BHEL shall bring the
same to his notice and he will be obliged to discharge the obligatiors and rectify
the deficiency/ anormally within three days time failing which, BHEL reserves the
right to terminate the contract without assigning any reason whatsoever. In such an
event, no damages will be payable for short closure of the contract.

The contractor shall deposit an amount of Rs. as security with
BHEL in the form of pay order / bank guarantee / FDI in the name of contractor
Alc.- BHEL duly discharged on the back. Alternatively, the amount of security
deposit can be adjusted partly from EMD and balance amount from subsequent
bills. This security deposit shall be liable to be returned to the contractor after
termination of the contract or at the end of it, subject to deduction on account of

company dues, non-deposit of statuory dues etc. No interest shall be payable on
the security deposit.

The decision of BHEL regarding interpretation of any terms and conditions set
forth in this agreement shall be final and binding on the contractor.

Any matter arising out of or in connection with the agreement shall be under
jurisdiction of SangaReddy Couirt.

Notwithstanding anything contained in this Agreement, the contract may be
terminated by BHEL without assigning any reason thereof by giving a notice of
30 days to the contractor.

The contract will commence on date and will remain
valid for aperiod of year(s) till date.

The parties reserves the right to extend the contract on mutually agreed terms and
conditions.
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All disputes arising in connection with the contract shall be settled by mutual
consultation. If no agreement is reached the dispute shall be settled in accordance
with the provisions of the Arbitration and Conciliation Act,1996 and the rules
made there under. The dispute shall be referred for arbitration to any arbitrator to
be appointed by the Head of the unit. The award of the arbitrator shall be final
and binding on both the parties. The venue of the Arbitration shall be Hyderabad
in India. The Award to be given by the Arbitration shall be speaking award. All
questions, disputes, differences arising under, out of or in connection with this
contract shall be to the exclusive jurisdiction of Sanga Reddy Courts.

CONTRACTOR (S) ACCEPTING AUTHORITY





Guidelines and statutory payments for submitting tenders
for Maintenance Works as per existing instructions.

Daily wage rate is exclusive of Weekly off, Holiday and Leave Wage.
Wage rates as on date

USW :Rs 129.85 per day Inclusive of weekly off.
SSW : Rs 146.65 *“ "
SW : Rs 16440

i) Leaves and Holidays

+ 11 days paid holidays / per year
+ 18 paid leaves/ per year.

i) PFand ESI contributions wages

PF@ 13.61% and ESI @ 4.75 % of basic
wages should be contributed by the contractor on
above daily wages.

CONTRACTOR(S) ISSUING/ACCEPTING AUTHORITY
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The quantities are shown above are approximate and liable for variation.
All BHEL General Conditions of the Contract shall be applicable.

Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shall quote the rates considering the possible
labour escalation also.

The agency should affix his signature at the end of each page of the document
with Rubber Seal

The rates quoted shall be finished items of work including al lifts, leads and other
incidental charges, inclusive of al taxes and duties mentioned in the Genera
Conditions of the Contract, unless otherwise specified.

The department reserves the right to spilt and ward the work to more than one
agency.

The contractor should follow all the safety precautions while executing the work.

The contractor or his authorised representative shall be always present at the work
Ste.

The contractor shall submit the daily progress report to the Engineer- in-charge.

The contractor should engage labours who should not be less than 18 (eighteen)
years age.

All the bills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of all statutory requirement, issued by | R section of Human Resource Department.

All the materials brought inside are to be entered at CISF gates and supplied to
site by contractor for using in works.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.





BHARAT HEAVY ELECTRICALS LIMITED

RAMACHNADRAPURAM :: HYDERABAD — 32.
SCHEDULE : “B”

ISSUE OF STORES TO THE CONTRACTOR

The following materials will be issued to the contractor unless otherwise
specified in any term in the SCHEDULE ‘A’ by BHEL.

SH
No.

Particulars Issue Rate Place of issue
Rs.

Cement in Non Returnable| OneBag | Rs.180/- At BHEL central stores at
50 Kg bags. Ramachndrapuram or any
other place specified
within the premises.

Mild steel Rounds & Tor One
steel all Diameters. MT Rs.25,000/- -do-

b)

d)

f)

It will be the responsibility of the contractor to submit his demands for stores
in writing at least 7 days in advance of the actual requirements.

Issue of al storesin subject to the extent of their availability at the place of issue noted
above. The contractor should bring any of the materials shown above in case the
BHEL desire so. The contractor shall not be entitled to any claim or compensation for
non-supply of the materials, for delay in the supply of stores under any circumstances.

The materials will be issued only during the working hours. The contractors should
have to transport them to site of work at his own cost as soon as there are issued to
him.

Where cost of stores issued is recoverable from the contractors, recoveries will be made
from the running bills for the gross quality issued and not for the net measured quantity
of finished work.

The contractor shall from time to time, render proper account of all materials issued to
him by BHEL. If he fails to do so, no further issues of the materials will be made to
him and he shall be held responsible for any delay in the execution of the work which
may occur on this account.

Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued
free of cost to the contractor, the contractor will have to make good at his own cost
any loss or damage to part or whole of the items issued to him as above.
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All surplus material in good condition whether issued free of cost or on
cost recovery basis and which are not returned to the BHEL Central Stores
and also quantities of materials consumed in excess of the actual requirements
shall be charged for at punitive rates which will be 100% more than the issue
rates of BHEL. The decision of the Senior Engineer / Civil as to the extend to
which the materials have been rendered surplus or have been consumed in
excess of the actual requirements shall be final and binding on the contractor.

CEMENT

For the purpose of determining the actual requirement of cement, the
theoretical consumption of cement as per Annexure “D” of Generad
Conditions of contract shall be considered by the Senior Engineer / Civil.

The contractor shall construct store shed for storing cement, at his own cost
and required site will be shown by the engineer-in-charge. Contractor shall
store cement as directed by the Engineer-in-charge and shall maintain the
record by entering day to day consumption and receipts. The contractors shall
dismantle the temporary shed as soon as completion of work. Final bill will be
forwarded subject to above conditions and certification by stores-in charge of
factory civil department.

STEEL

Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.
The surplus stedl is represented by the difference between the quantity received
and the quantity required and utilised on the work with an alowance of 5%
towards scrap. The scrap will be the property of the contractor, The contractor
will be responsible for the removal from the site in time as directed by the Senior
Engineer / Civil. The cut pieces and surplus returned shall not be shorted than
three meters in length.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD - 32.

SCHEDULE: “ C”

SERVICES: VIZ., WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.

1. WATER:

Water required for construction purpose shall be supplied by Bharat Heavy
Electricals Limited and chat Rs.15.00 per 1,000 liters. The supply will be made at
a convenient point to the determined by the Senior Engineer (Civil) and
Contractor has to make his own arrangements to distribute the water to places
where required including cost of providing and fixing water meters. The charges
for consumption of water will be as under, where water meters could not be
provided by the contractor and prior permissions for the same has to be obtained in
writing from the Senior Engineer / Civil.

) On the total value of periodical

maintenance items of building ... 0.25%
i) On the total value of other Civil works  ........... 0.50%
iii) Onthetota value of road works ... 0.75%

Note: In respect of items (i) & (ii), only items where water is consumed on the
work, will be considered for arriving at the total value.

In respect of item (iii) only the value of work on picking metal, earth work.
Asphalting will be excluded from the total value of road works.

2. ELECTRICITY:

Electricity current if required will be supplied at a convenient metered point to be
determined by the Senior Engineer. Any extension required to the different work
sites will have to be arranged by the Contractor him self. Energy consumed will
be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per
unit. Where meter could not be provided. Current charges will be recovered at 70
units per each Tonne of structural steel fabrication work done.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.





SPECIAL CONDITIONS

. Time is the essence of contract and the specified time of completion isup to 10 days
whichwill be reckoned from the date of commencement of work.

. These special conditions supplement the conditions to tenders and contracts and the
Genera conditions of contract and form part of the contract documents. Where these
specia conditions are at variance with the General conditions of contract, these specia
conditions shall prevail.

. All rates quoted shall be finished work in site inclusive of all leads, lifts and other
incidental charges and those in general conditions.

. Before quoting his rates of the work, the tenderer shall inspect the site of work and
the quarries from which various materials are to be brought and should satisfy himself
about the nature and scope of work to be executed and quality of materials procurable
from the quarries. In every case the materials shall confirm to the relevant APSS and
shall be got approved by the Engineer-in-charge before they are used on the work.
The Bharat Heavy Electricals Limited will not, however after acceptance of a contract
rate, pay extra charges for any other reason, in case the contractor is found later onto
have migudged the nature and scope of the work and also the availability of materials.

. The tenderer is not allowed to alter the specifications of the unit of work noted in the
Schedule-A For the sake of uniformity in comparison of tenders, the tenders should
not add any conditions of their own. Tenders not complying with these conditions are
liable to be rejected.

. Theissues of materias are governed by the conditions specified in Schedule-B. All
other materials shall be supplied by the contractor himself and the rates for the
relevant items are inclusive of all such supplies.

. The cement concrete work plain and reinforced shall be executed as per 1S: 456
(latest). A tentative sketch/drawing of work is available in the office, which is
intended to give agenera idea of the work to be executed and isliable for
modifications during the actual execution based on the designs prepared and approved
by the Competent Authority.

. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing
of exposed faces. The top surfaces of roof sab shall be laid to specified slope and
mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth
and even surface

. The paint to be used shall be of standard make and shall be approved by the Engineer-
in-charge before applying.

....Contd..P2
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel
shuttering etc,. that he possesses and is going to use them on the work.

11. The Andhra Pradesh Standard Specification/ 1.S. Specifications, those in Schedule-A
shall be for al items of works. Wherever there is difference between the A.P.S.S. and
I. S. Specifications, the later shall prevail.

12. The Manager(Civil) reserves the right to deviate either by addition or by deduction
from the schedule of items of work given in the tender document after awarding the
work.

13. In case of any difference between agreement wording and detailed drawings the
interpretation of the Manager(Civil) shall be final and binding on the contractor.

14. The fina acceptance of work in all items are subject proper behavior after testing
regardless of whether the items are paid for or not.

15. All debris and surplus materials shall be cleared from the site a and when directed by

the Engineer-in-charge. Any temporary structure/stores made by the contractor for the
work shall be demolished and site cleared before payment of final bill.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.






TENDER BOX ISAVAILABLE AT CISF CONTROL ROOM AT “F”

GATE FOR DROPPING FILLED TENDERS.

BHARATHEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD — 502032
CIVIL FACTORY DEPARTMENT

TELEGRAM: BHARATELEC TELEPHONE NO. 23183266 & 23182169
FAX NO. 040 — 23020154

TENDER NOTICE NO. HY/FCD/0T-12/2007-08 DATED: 04.12.2007
[tem No. 5

Name of work . Dismantling of Grit blasting shed at
01 Shop (inside factory)

Earnest Money Deposit : Rs.10,000/-
Time of Completion : 1Month
Maintenance period : 12 Months
Sale of Terders : 07.12.2007 to 27.12.2007
During 9.00 hrsto 14.00 hrs & on
28.12.2007 upto 11.00 hrs
Last date of receipt of tenders : 28.12.2007 upto 13.00 hrs.

Date and time of opening of tenders : 28.12.2007 13.30 hrs.
Cost of tender documents : Rs 250/-
Including S.T.

Name & Address;

EMD PAID / NOT PAID
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11.

12.
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14.
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18.

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD —-32.

TENDER DOCUMENTS
INDEX

Tendering process
Techno Commercial bid

Pre-qualification
Techno commercial terms, conditions and special instructions.
Tender Notice

Directions to parties for Tendering

Tender for the work

Tenderer’s and Contractor’ s Certificate

General terms and conditions of the contract

Schedule— A : Schedule of rates and approximate quantities.(PRICE BID)(see

separate document attached)

Schedule—B : Issueratesfor Cement & steel
Schedule— C: Electricity & Water charges
Specia Conditions of Contract
Special Conditions (Safety)
Scope of work
Direction for submission of Tender
. General information to the Tender

Guidelines & statutory payments for submitting tender

CONTRACTOR(S) ISSUING OFFICER
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TENDERING PROCESS

Tender box will be kept in CISF CONTROL ROOM ADJACENT
TO DUTY OFFICER SEAT. AT F GATE.

Tender documents are issued in two bid system.
Technical bid
Price bid

Tender opening

The tender shall be on two part bids. Only technical bids are to be
opened on date of opening of the bids. After scrutiny and acceptance
of the technical bids, price bids of accepted parties only will be
opened. The date of opening price bidswill be intimated separately.

. The technical bid consists of technical schedule requiring documentary

proof. In case the agency has not satisfied al the conditions along with
documentary proof, the tender will be rejected.

Technical and price bids must be in separate coversand super scribed
as"Technical bid" and "Price Bid" separately with item Nos. clearly
written on the covers.  Tenders received mixed (with price and
technical bids)

Will bergjected. Every page of thepricebid document shall be
Signed by thetenderer at the bottom of the page.

In case of tender application and tender documents downloaded from
web site, the tenderer shall pay cost of tender documents and EMD for
item of work, heis tendering separately by means of two separate
DDs (in favour of BHEL) one towards cost of tender documents and
second towards EMD. Both DD's shall be enclosed  aong with the
Technica bid. DD’s may be drawn for cost of tender documents upto
last date of sale of tenders only.

Signature of Contractor(s)





TECHNO COMMERICAL BID

Name of the contractor
1) Name of work . Dismantling of Grit blasting shed at
01 Shop (inside factory)
1) Tender Notice no & : HY/FCD/OT- 12/2007-08
Date, Item No. Dt: 04.12.2007, Item no:5

2) Details of DD/Cash paid.
D.D or Cash receipt No. for EMD
DD for cost of tender documents
when downloaded. (to be enclosed aong with this bid).

3) Particulars of experience/credentias:
a (As per pre qudification requirements al details must be enclosed)
b. Financia turnover detalils.

4) P.F.Code. NO. (proof of having Code No: to be enclosed):

5) E.S.I Code NO. (proof of having Code No: to be enclosed):

6) PAN NO. (in case not available, proof of having applied with
acknowledgement from concerned authorities).

7) APGST NO./ TIN NO: (in case not available, proof of having applied
with acknowledgement from concerned authorities or an undertaking for
submission of VAT registration certificate before concluding the Contract
agreement) (It isrequired to furnish VAT registration certificate issued by
Commissioner, Commercia taxes, AP Govt, in respect of all works costing more
than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time
commencement of work.

NOTE:

. Without PAN and APGST No./VAT contractors bills cannot be processed and
payments will be held up.

Technical bids will be scrutinised on the same day. In case the agency has not
satisfied all the above conditions with documentary  proof, the bid is liable to be
rejected and their price bid will not be opened.

In case of a firm, shdl be in the name of the firm. However in case of sole
proprietor or individuals these can be on the name of the sole proprietor or
individual.

Though some of above documents are available with BHEL for those agencies who
are presently working with BHEL, they also should submit one copy of the same..
All the columns shdll be filled with proper information.

BHEL reserves the right to reject or cancel the tender at any stage of the tender
process without assigning any reasons there of.

I/We accept all the terms and conditions of the Techno commericial bids.

I/We have not included any additional conditions or changed the required conditions

in the price bid. In case if any additiona clause is put inadvertently same may be
ignored.

Signature of Contractor(s)





PRE QUALIFICATION

The following conditions have to be satisfied by the tenderer, with documentary
proof to be enclosed  with tender bid In case the agency failsto enclose
the following documentary proof with tender the tender will be
liable for rejection.

1

2)

3)
4)
5)

6)

Particulars of experience / credentials for the work executed of similar nature
for each work
Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications are
invited should be either of the following:-
a) ThreeCivil /smilar works completed costing not less than the
amount equal to 40% of the estimated cost. or
b) Two Civil / similar works completed costing not less than the
amount equal to 50% of the estimated cost. or
c) OneCivil / similar works completed costing not less than the
amount equal to 80% of the estimated cost.

Particulars of annual financial turn over during the last 3 years ending 31%
March of financia Y ear, should be at least 30% estimated value of work
during any one year.

(& ESI code.

(b) P. F. Code No.

Labour licence (Central / State Government) before commencement of
work.

PAN No. (in case not available, proof of having applied with
acknowledgement from concerned authorities)

.APGST / TIN No: (in case not available, proof of having applied with

acknowledgement from concerned authorities or an undertaking

for submission of VAT registration certificate before concluding the
Contract agreement).VAT registration certificate to be furnished for works
costing more than Rs.5.00 Lakhs each.

1) Penalty: 0.50 % of the gross value of work will be levied for every

week’ s delay by the agency subject to a maximum of 10 % value of the
work

Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager /
Projects & Factory Civil, BHEL, Ramachandrapuram, Hyderabad 502 032.
Tenderer shall write tender notice No, and name of work and address of the
tenderer on the sealed cover. In case the agency fails to comply any of the above,
the tender will be liable for rgjection.





1. NOTES:

|

Period of contract shall be as mentioned in NIT.

NN

Tenders are on two - part bid method.( Techno commercial bid and
price bid) ..

3. Tender documents can be had through BHEL web site
ht t p: / / www. bhel .com
cost of document shall be paid in the shape of Demand Draft or Bankers
Cheque or Pay Order and separately enclosed to the tender bid.

4. The requisitions for tender documents shall be givenin personto Sr.
Dy. Generd Manager (Projects & Factory Civil), BHEL .,
Ramachandrapuram, Hyderabad 502 032 along with Demand Draft/Banker's
Cheque drawn in favour of " BHARAT HEAVY ELECTRICALS
LIMITED, HYDERABAD " or payment of cash in BHEL Cash Office
(No other mode of payment will be accepted). Tender documents shall be
collected in person by the contractor or his representative.

5 BHEL reserves the right to rgect or cancel the tender at any stage of the
tender process without assigning any reasons there of.

6. Theagenciesare advised to visit thework site to understand the

natureof work / quantum of work in itstrue perspectiveto avoid
any complicationsin future.

Signature of Contractor(s) ACCEPTING AUTHORITY
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TECHNOCOMMERCIAL TERMS, CONDITIONS AND SPECIAL
INSTRUCTIONS

Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction
procedure i.e On line bidding on internet, instead of opening the submitted sealed
bid,which will be decided after technical evaluation. RA terms and condition will
be intimated separately.

In case of difference between quoted rates of agency in figures and words, the
lowest rate will betaken for comparison and for awarding the work.

The tenderer should quote items rates inclusive of al taxes & duties levied by
State and other Government organizations as well as al local authorities as
applicable including work contract VAT / Service tax, etc, and are to submit the
proper document evidencing the payment of applicable tax based on which BHEL
can avail credit other wise payment will be reduced to that extent.

The contractor shall quote rates for all the items. In case of any item missing in
quoting the entire offer will beregected. Incomplete offer will be rejected.

Bills /material proof of entry insde factory area shall be shown to the Engineer
- incharge for the bought out items

The tenderer shall accept all the terms and conditions of the techno commercial bid
of the tender document. In case same is not confirmed by the tenderer , the offer
will be liable for rejection..

The tenderer shall not include any additional conditions/ alter conditions either in
the technocommercia bid or price bid.

The tenderer must visit site and familarise with the nature of work before
submitting the tender.

All materials of BHEL free issue shal be lifted by the bidder from BHEL stores
and transported to worksite. The rates shall include transportation costs al so.

The agency shall sign on each page of the tender schedule issued.

Weldings as instructed by BHEL engineers in structural works shall be as per
BHEL standards and requirements. Welding shall be executed by the agency’s
welders after due testing and certification by BHEL.

Rates quoted shall be firm throughout the period of the contract.





13

14

15

Sub contacting is not permitted under any circumstances without written consent
of BHEL.

Contract to be closed in al respects including fina measurement recording in M
book and submitting the bill within two months from the completion time as
mentioned in the tender or Approved date of completion whichever islater.

The departmental material will be issued keeping in mind the BHEL approved
norm and the issue of materials should be commensurate with the progress of
work.Swapping of the material from one job to other job is not permitted. In case
of exigencies,the same can be done with recorded rasons after obtaining the prior
approval of Executive Engineer of the job concerned and a copy of the same
should be forwarded to finance bill passing section concurrently. No material will
be issued on the day of completion and any unused,excess material has to be
returned to stores preferably with in the completion date but under any
circumstances not later than 7 days of completion date,beyond which the cost of
unused,excess materia will be recovered from the contractor.

Special I nstructions: -

1.

All BHEL General Conditions of the Contract shall be applicable. A copy of which
is available in the office of DGM/Planning for perusal.

Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agercy shall quote the firm rates considering the
possible labour escalation also.

The agency should affix his signature at the end of each page of the document.

The rates quoted shall be finished items of work including all lifts, leads and other
incidental charges mentioned in the General Conditions of the Contract, unless
otherwise specified.

The department reserves the right to spilt and award the work to more than one
agency.

The contractor should follow all the safety precautions, special conditions of safety
attached at annexure | while executing the work.

The contractor should engage labours who should not be less than 18 (eighteen)
years age.

All the bills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of all statutory requirement, issued by | R section of Human Resource Department.

All the materials including C R stones, bricks, sand and granite metal required for
execution of civil works against items in the contract, are to be entered at CISF
gates and supplied to site by contractor for using in works.





10.

11.

13.

14.

16.

17.

The tenderer should make fabrication detailed drawing aong with BOM for fabricated
structures. However BHEL will furnish sketches & design for the above.

Rates quoted shall be firm throughout the period of the contract and no price escalation is
payable under this contract on any account.

The tenderer shall comply with al statutory requirement pertaining to the state or any
government agencies or authorities Example, PF, ESI C, workman’s compensation &
personnel accidents insurance . The company will not be responsible for any claim made
by the workers or government agencies / authorities.

Timeisthe essence of the contract . If agency fail to complete the work with in stipul ated
time, agency is liableto pay penality as mentioned below.

0.50% of the gross value of work will be levied for every weeks delay by the agency
subject to a maximum of 10% vaue of the work.

BHEL isan SO 14001 & OHASAS 18001 certificate company and aways strives for
excellence in HSE management .

The samples of materials etc. should be tested in approved laboratory and reports
submitted to Engineer —incharge whenever instructed and charges shall be borne by

agency.

Agency will also ensure that qualified and experienced site staffs are available at al times
during working hours in order to ensure proper supervision an to maintain the quality .
You should take precaution regarding the safety of labour during the execution of the
work. company shall not accept responsibility for the safe keeping of your tools, tackles
and materials etc., you will therefore provide and maintain at your own cost locking ,
watch and ward when and where necessary .

The Tenderer should submit within a week from the receipt of this order
BAR/PERT/CPM chart supported by manpower by designation, material and machinery
and indicating week wise programme for completion time by the stipulated date, both
physica and financia. Agency should aso submit daily progress report aong with
consumption of materials at site, weekly progress report with photographs , al test
reports, as well manufacture test certificates as when required. Pour card system is
invariably followed by agency before any concreting duly signed pour should reach to the
Engineer - In charge well in advance before the start of any concreting programme.

Signature of Contractor (s) ISSUING/ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM : : HYDERABAD-32

TENDER NOTICE

No. HY/FCD/OT-12/2007-08, Dated: 04.12.2007, [tem No: 5

Sedled Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy
Ramachandrapuram, Hyderabad-32 at his office up to 13.00 hours on 28.12.2007 for the
work of “ Dismantling of Grit blasting shed at 01 Shop (inside factory) ”

at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy
Electricals Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and
at the place aforementioned. The tenderers's or their agents are expected to be present at
the time of opening of the tenders. The tender receiving officer will, on opening such
tender, attest over writings or corrections, if any, therein in the presence of the tenderes
who may be present at the time. The tender should be in the form of obtainable from the
Office of .The Andhra Pradesh Detailed Standard specification and other documents
relating to the contract such as additional specifications, proforma for Bank Guarantees,
descriptive specifications sheets regarding materials etc., can be seen at any time between
09.00 A.M to 12.00 Noon in the office for Tender forms and other particulars regarding
the proposed work can be obtained on any working day from 07.12.2007 to 27.12.2007
(9.00 hoursto 14.00 hours) and on tender opening date 28.12.2007 from 09.00 hrsto

11.00 hrs on payment of the prescribed sum of Rs.250 /- per set as nonrefundable.

1. Tenders must be submitted in sealed covers and should be addressed to The
Manager/Planning/Factory Civil, Bharat Heavy Electricals Limited,
Ramachandrapuram, Hyderabad — 32, the name of the tenderer and the name of the

work being noted on the cover.
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If the tender is made by a individual, it shall be signed with his name and his full
address shall be given, If it is made by firm, it shal be signed with the co
partnership name by a member or the firm, who shall also sign his own name and
the name and address of each member of the firm shall be given, if the tender is
made by a corporation, it shall be signed by a duly authorised officer who shall
produce with his tender, satisfactory evidence of his authorisation. Such tendering
corporation may be required before the agreement is executed, to furnish evidence

of it’s corporate existence.

2. Each tenderer must pay as Earnest Money, a sum of Rs. 10,000/- only and
enclose with his tender the receipt endorsed accordingly. The earnest Money
prescribed for this work may be offered in any of the following forms duly pledged
to the Sr. Accounts Officer (CASH), B.H.E.L., Ramachandrapuram, Hyderabad-
32.

a) Cash Receipt from B.H.E.L., Cash Office
b) Bankers cheque, Demand Draft.

The Earnest Money will be refunded to the unsuccessful tenderer after the
intimation of regection of the tender is sent. The Earnest Money will be
retained in the case of the successful tenderer and get converted as a part of
security Deposit for the due performance of the contract and in ether case will
no carry any interest. It will be dealt with as provided in the conditions attached to
the tender. When a tender is to be accepted, the tender whose tender is under
consideration, shall attend the Office of Manager (civil) on the dates fixed by
written information to him. He shall forth with upon intimation being given to him
by the Manager (Civil) of acceptance of his tender, complete the execution of the
agreement by signing all documents connected there with, Failure to do so shall

entail for failure of the Earnest Money Deposit.
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EMD by the Tenderer will be forfeited as per Tender Document if.

After opening the tender, the revokes his tender within the validity

period or increased his quoted rates.

The tenderer does not commence the work the period as per LOI/Contract. In
case the LOI / contract is silent in this regard then within 15 days after award of
contract.

EMD shall not carry any interest.

Tenderers shall peruse carefully the instructions laid in General

Conditions of the contract and all other relevant documents before
tendering for the work. The approximate quantity of work to be
executed under each class is given in Schedule—*A”. the quantities are
given with aview to enable form and for a uniform comparison of tenders. It
shall be definitely understood that the Bharat Heavy Electricals Limited, does
not accept any responsibility for correctness or completeness by commissions,

deductions or additions at the discretion of accepting authority.

The Manager (Civil) reserves the right to reject any tender or part thereof or al
the tenders with out assigning any reasons thereof.

Tenders offering a percentage deduction from or increase on the estimate amount
and those not submitted in proper form or in due time will be rejected.

The offer shal be valid for a period of 90 days from the date of opening
of the tender.

Security Deposit shall be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Security Deposit should be collected from the successful tenderer. The
Rate of Security Deposit will be as below:

Upto Rs. 10 lakhs 10%
Above Rs. 10 lakhs upto Rs. 50 lakhs Rs. 1 lakh + 7.5% of the amount exceeding

Rs. 10 lakhs

Above Rs. 50 lakhs Rs. 4 lakhs + 5% of the amount exceeding

Rs. 50 lakhs

The Security Deposit should be deposited before start of the work by the contractor
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9c.

A
Security Deposit may be furnished in any one of the following forms.

1) Cash (as permissible under the Income Tax Act)

i) Pay Order, Demand Draft in favour of BHEL.

i) Local cheques of scheduled banks, subject to realization.

Iv) Securities available from Post such as Nationa savings
Certificates, Kisan Vikas Patras etc.

V) Bank Guarantee from schedules Banks / Public Financial
Ingtitutions as defined in the Companies Act subject to a
maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other
from of security. The Bank Guarantee format should have the
approva of BHEL.

Vi) Fixed Deposit Receipt issued by scheduled Banks / Public
Financial Institutions as defined in the conpanies Act. The
FDR should be in the name of the contractor, A/C BHEL, duly
discharge on the back.

vii)  Security Deposit can also be recovered at the rate 10% from
the running bills. However in such cases at least 50% of the
Security Deposit should be deposited before start of the work
and the balance 50% will be recovered from the running bills.

vii)  EMD of the successfully tender shall be converted and
adjusted against the security deposit.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi)
above will be adjusted to hypothecation or endorsement on the
documents in favour of BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of
the documents or in any other matter connected therewith.

Security Deposit shall not be refundable to the contractor except in accordance
With the terms of the contract.

The Security Deposit will be released aong with fina bill or after 12
Months maintenance period which ever is later.

SIGNATURE OF CONTRACTOR (S) ACCEPTING AUTHORITY
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DIRECTIONSTO PARTIESFOR TENDERING

A list of materials, proposed to be supplied by the Bharat Heavy Electricals
Limited, Ramachandrapuram, Hyderabad — 500 032, and the places where and
the prices at which they are proposed to be supplied is given in Schedule-B.
TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED
PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY. Not with
standing any subsequent change in the market remains as originally entered in
the Agreement. If at any time subsequent to the execution of this agreement,
materials of B.H.E.L., other than those specified in the agreement are required
by B.H.E.L., to be used on the work they will be charged at issue rate of
BHEL. The contractor will be informed in writing of this and he should
intimate in writing the rate which he demands for finished work in view of the
fact that he is to use materias of B.H.E.L, and at the issue rate. No cartage or
incidental charges will be borne by B.H.E.L., in connection with the supply of
materials referred to in this paragraph. If at any time, B.H.E.L., supplies
materials other than those specified in the agreement at the request of the
contractor for use on work, they will be charged at the market value prevailing
at the time of supply or issue rate plus 12 ¥ whichever is greater.

Subsidiary items such as water for work, clearing and marking out site,

hire of tools and plants should be separately entered. If such items are not

so entered, it will be assumed that the rates quoted, in the schedule include
provision for them also.

The tenderer shall examine closely, the Andhra Pradesh Standards
specifications kept in Manager, Civil’s Office and also the relevant clauses of
the standard preliminary specification before submitting his tender unit rates
which shall be for finished work in site. The contractor should purchase a book
of Andhra Pradesh Standards Specifications for his references. He shall aso

carefully study the drawings and additional specifications and all the documents

which form part of the agreement to be into by the accepted tenderer.
Contd....2
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Each tenderer must also send a certificate of Current Income Tax Clearance from
the appropriate Income Tax Authority in the form prescribed therefor. In the case
of proprietary firm, it will be necessary to produce the certificate aforementioned

for the proprietor or proprietors and for each of the partners as the case may be.

Every tenderer is expected, before quoting his rates to inspect the site of the
proposed work. He should also inspect the quarries, and satisfy himself about the
guality and availability of materials. The best class of materials shall be used on
the work. In every case, the materials as comply with the relevant standards
specifications. Samples of materials as called for in the Standard Specifications, or
in this tender notice or as required by the Manager (Civil) having jurisdiction for
the time being over the work, herein-after called Manager (Civil), should have the
due approva before the supply to site of work is begun. Attention of the
contractor is directed to standard preliminary specification regarding payment of

seignior age, tools etc,.

Time shall be considered as the essence of the contract. The rate of progress as
mutually agreed to is required to be maintained. Date of commencement of this
programme will be the date on which the site (or premises) is handed to the

contractor.

The tenderer should quote specific rates for each item in the schedule and the rates
should be in rupees and paise. The units and rates should be written both in words
and figures. The schedule accompanying the tender shall be written legibly and
free from erasures, over writings or corrections of figures. Corrections where
unavoidable should be made by crossing out, initialing, dating and rewriting. No
alterations which are made by the tenderer in the agreement form, the conditions of
agreement, the drawings or specifications accompanying the same will be

recognized and if any such aterations are made, the tender will be void.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY
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TENDER FOR THE WORK

I/We do hereby tender to

execute works of the under mentioned description and in accordance with the conditions
noted below in consideration of payment being made for the quantity of work executed at
the respective rates specified in the following schedule.

I / We hereby distinctly and expressly declare and acknowledge that before the
submission of my / our tender | / We carefully followed the instructions in the tender
notice and have read the Andhra Pradesh Standard specification and the clauses of the
preliminary specifications an that 1 /We have made such examination of the contract
documents and of the specifications etc., and of the location where the said work is to be
done and such investigation of the work required to be done and in regard to the material
required to be furnished as to enable me/us thoroughly to understand the intention of same
and the requirements, covenants, agreements, stipulations and restrictions contained in the
contract and in the said specifications and distinctly agree that 1 /We will not hereafter
make any claim or demand upon the Bharat Heavy Electricals Limited based upon or
arising out of the said requirements, covenants, agreements, stipulations, restrictions and
conditions | /We, enclose a income tax verifications
certificate. | /We have aready

produced income tax verification certificate during the current calendar year in respect of
(here particulars of the previous occasion on which the certificate was produced should be

given

Signature of Contractor (S)
Address
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TENDERER'SAND CONTRACTOR'S CERTIFICATE

| hereby declare that | have perused in detail and examined closely the Andhra
Pradesh Standard Specifications and it's addenda volume and also BHEL
General Conditions of contract. | agree to be bound by and comply with all
specifications contained in Andhra Pradesh Standard Specification and General
Conditions of contract, for the various items of works specified in the

Schedule “A” and the work as awhole.

| hereby declare that | shal pay the statutory minimum wages to my workers as
applicable from time to time.

| shall aso adhere to al the statutory obligations under Contract Labour

(Regulation and Abolition) Act 1971 and Rules framed thereunder with

subsequent revisions if any.

Date SIGNATURE OF CONTRACTOR(S)
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GENERAL TERMS & CONDITIONS

1. The contractor shall comply with the following general terms conditions and
specia instructions.

2. The contractor shall fully comply with the following enactments:

Contractor Labour (R&A) Act, 1971.

Wage Rates not |ess than that notified by State Labour department from time to
time.

Payment of Wages Act.

ESI Act, 1948.

EPF Act, 1952.

Workmen's Compensation Act, 1923.

The company’s instructions as issued from time to time in regard to working
hours, wages, leave, holidays etc.

oo

Q@~oao

3. The Contractor shall obtain license from the Assistant Labour Commissioner
(Central), or appropriate Government if he engages 20 (Twenty) or more workmen
only.

4, The contractor shall produce the following Registers and forms before
commencement of work, verification by the Executing Officer of the company.

a. Form XIlII - Register of workmen employed by contractor (Rule 75).
b. Form XIV - Employment card issued by contractor (Rule 76).
c. Form XVI - Muster Roll (Rule 78 (1) (a) (i)).
d. FormXVIl - Register of Wages (Rule 78 (1) (a) (i)).
e. FormXVIl - Register of wages - cum Muster Roll (in case
of weekly payment).
f. Form XIX - Wage dip (Rule 78 (b)).
g Form XX - Register of deduction for damages or loss
(Rule 78 (1) (a) (ii)).
h. Form XXI - Register for fines (Rule 78 (1) (a) (ii)).
i. FormXXIl - Register of advances (Rule 78 (1) (a) (ii)).
J. Form XXIHI - Register of overtime (Rule 78 (1) (a) (iii)).
k. Form XXIV - Register to be sent by the contractor to licensing

officer (Rule 82) (1).

The contractor shall maintain the above neatly, completely an legibly for inspection by
various statutory authorities and the company officials even at short notice.

5. The contractor shall observe

@ Weekly rest day.
(b) The company list of holidays.

Contd....2
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Contractor shall obtain complete bio-data of the labour, employment certificate
and Antecedent verification in the prescribed form for each |abour and supervisor
engaged by him and shall submit the same to the Personnel Department / IR
section through the contract executing officers before commencement of the work.
The Entry permits are to be issued to the Contract Labour by Assistant
Commandant / CISF (Plant), based on the requisition submitted by Contract
Executing Officer and forwarded by Dy. Genera manager / Personnel.

Every contractor shall submit a notice regarding commencement and completion,
of work in form —VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR
section through his contract executing officer, for forwarding the same to State
Labour Department.

The contractor shall make himself of his representative available at the work spot
everyday during executionof work, for effective supervision.

The contractor shall attend to all inspections notified / conducted by the Personnel
Department, Labour Department, P.F. authorities. Factory Inspectors ESI
Inspectors, or any other such authorities under the act.

Non — compliance of any provisions under the act/ rule/instructions / guidelines
shall make the contractor liable for penal action including termination of contract.

Contractor shal furnish in a separate letter his place of residence and postal
address. The délivery at the above named place or posting in a Post box regularly
maintained by the post and telegraph Department or sending letters registered for
acknowledgement of any notice, letter or other communication to the contractor.
Change in address shall come into force at any time by an instrument executed by
the contractor and delivered to the Company officia who has signed the contract.

The contractor must satisfy himself by personal study and examination of the
drawings / specifications furnished and understand thoroughly the scope of
proposed work in detail and all conditions affecting the work before entering into
the contract. There shal not be at any time dispute / complaint of any
misunderstanding with regard to scope of work and interpretation of specifications
or any misunderstanding with regard to nature or omission of the work to be done
not shall any application for compensation in terms of time and money shall be
accepted by company regarding the above.

Contractor shall in his absence keep competent agent constantly on the works and
any directions or explanations given by the “Contract Signing Officer” or his
representative to such agent shal be held to have been given to the contractor
himself.

Contd....3
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Contractor on the advise of company official shall immediately remove any person
employed by him, who may in the opinion of the company official is incompetent
or misc. conducts himself and such persons shall not be again employed on the
works without permission of the company official.

The contractor shall erect and maintain at his own cost temporary weather proof
sheds at such places approved by the company for keeping materials under cover.

The contractor shall give al notices required by the acts regulations , bylaws,
legal acts and pay all fees in connection therewith unless and otherwise arranged
and decided in writing with the company. He shall aso ensure that no attachments
are made against materials or work forming part of or for the use of the contractor.
In al such cases, contractor shall protect and indemnify the company against any
clam or liability arising from or based on the violation of any such laws,
ordinances, regulations ,orders, decrees or attachments either by himself or by his
employees,

It shall be contractor’s sole responsibility to protect the public and his employees
against accident from any cause and provide required safety equipments and shall
indemnify, the company against any claims for damages for injury to the person or
property resulting from any such accidents and shall, where the provisions of the
workmen's compensation act apply, take steps to properly insure against any
claims thereunder.

In the event of any accident in respect of which compensation may become
payable under the workmen’'s compensation act VIII of 1923 whether by the
contractor or by the company as principle employer, it shall be lawful for the
company to retain out of monies due and payable to the contractor such sum or
sums of money as may, in the opinion of the company shall be final in regard to al
matter arising in this clause.

No work shall be done on Sundays or on other declared holidays of the company
without the written permission of the company officer in charge o f the work. The
contractor shall conply with the provisions of the Factories Act Rules framed
thereunder if the same are applicable.

The contractor shall keep his work place clean and safe to avoid injuries to men
and damage to finished products/ equipments.

On the occurrence of an accident, which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the
death of any such workmen, the contractor shall within 24 hours of the happening
of such an accident intimate in writing to the company officia in charge of the
work.

Contd....4
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The contractor shall indemnify the company against all losses or damages
sustained by the company resulting directly or indirectly from his failure to give
intimation in the manner aforesaid including the penalties or dues if any and
become payable by the company, as a consequence of failure, the company to give
notice under the workmen's compensation act or otherwise confirm to the
provisions of the said act in regard to such accident.

The contractor shall ensure adherence to all statuary requirements applicable to
BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM,
HY DERABA SD-502032.

The contractor shall ensure abidance by al the labour laws especially including
contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act,
minimum wages Act ESI Act and Provident Fund Act as amended from time to
time.

The contractor shall comply with provident Fund Act either through PF code
allotted to him are by the code provided by PF Department to work Centers in the
FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram, Hyderabad —
502032

Not withstanding the clause, in case of any financial loss incurred by the company
on account of contravention of the Provident Fund regulations or any regulations
of rule touching the same by the contractor, the contractor shall submit an
undertaking to indemnify the company to the extent of the loss incurred by the
company.

The contractor should engage only those labourers who shal be more than
18(eighteen) years of age.

The contractor shall not resort to sub-contracting under any circumstances .If
found at a later date, BHEL reserves the right to take action what ever action it
deemsfit , including cancellation of the contract.

Contractor shall issue “Employment Card” as per statute to all the labour and
supervisors covered under the job work contract.

The contractor shall be responsible to settle any grievances of the labour deployed
by him.

Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the
particular person, firm or corporation with whom an agreement has been made by
the concerned company official for executing the work defined in the concerned
agreement and for the purpose of instructions regarding compliance with contract
conditions, it shall include the contractor’s authorised agents, who are entrusted
with the work by contractor.

Contd....
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The quantities mentioned in the agreement schedule are worked out from the
relevant drawings in the company and may not be the actuals required for
execution. The company does not expressly or by implication agree that the actual
amount of the work to be done shall correspond there with, but reserves the right
to increase or decrease the quantity of any class or portion of the work as he deems

necessary.

All the works shall be carried out in accordance with the directions and to the
satisfaction of the company official in accordance with the drawings, specifications
and instructions. Supplementing or explaining the same as may from time to time
shall be done by the company official.

For al modifications, omissions or additions to the approved drawings and
specifications, the company shall issue revised plans or written instructions and no
modifications, omission or addition shall be made unless at any time before
completion of the work.

The company shall heave the privilege of ordering modifications, omissions, or
additions at nay time before completion of the work.

All materials, articles, and workmanship shall be the best of their respective kinds
for the class of work described in the contract specifications and schedule and
materials to be obtained by the contractor shall be from sources approved by the
company.

Sample of materials shall be furnished by the contractor at his expense to the
company when called for before execution of any work.

The company shal have power to reect a any stage, any work which is
considered to be defective in quality of materials of workmanship and shall not be
debarred from regjecting wrong material by reasons of having previously passed
them in an un worked condition. Any portion of the work or materials rejected or
pronounced to be inferior or not in accordance with specifications shall be taken
down and removed from the work site at the contractor’s expenses.

The decision of the company shall be final and binding on the contractor on all
technical questions which may arise in the contract with respect to material,
workmanship, removal; of improper work, interpretation of the working drawings,
specifications, notes, procedures etc.

The decision of the “Contract Signing Officer” or any officer deputed by him duly
authorised on his behalf, in respect of the rate of progress and the quality of work
or material shall be final.

Contracts shall be deemed to have included in his tender price of al the plant.
Machinery an appliances required for the purpose of all operations connected to
secure a satisfactory quality of work within the opinion of the company will ensure
the completion of the work within the time specified.

Contd....6
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If a any time, during the progress of work or any part of it such methods or
equipment appear to the company official to be insufficient or inappropriate for
ensuring he quality of work required or rate of progress, he may order the
contractor to increase their efficiency or to improve their quality of work and

the contractor shall comply with such order and on failure of which the company
may take such action as it deems it fit to improve the quality of work of the
company may take such action as it deemsif fit to improve the quality of work or
the rate of progress required from the contractor and all such actions taken by the
company shall be at the coat and risk of the contractor.

It is open to the company to lend or supply to the contractor any tools, implement,
material and machinery that are needed by the contractor, which in the opinion of
the company is essentia to improve the quality or progress of work. The
contractor shall pay such deposit or charges that may be fixed or determined by the
company for any such articles or machinery lent or hired to the contractor.

Any electric power required for contractors machinery for the purpose of work
shall be supplied by the company at the written request of the contractor at one
point subject to the observance of rules an regulations of Electric board / company
and charges there on shall be recovered from the contractor.

The contractor shall confirm to the regulations and laws of central / state govt. or
any loca authority and that of the company with whose system the machinery is
supposed to be connected.

All rubbish as it accumulates shall be removed from the site to the point of
disposal as indicated from time to time by the company. If this is not adhered to,
the company shall remove the scrap and recover the cost of these operations from
the bills of the contractor.

Any sum due from the contractor on account of tools and plants, stores, or any
other items provided by the company shall be deducted from the respective bill due
to him.

In case of breach of any of the terms and conditions of the contract, a claim shall
be lodged under the bank guarantee with the guarantor at the discretion of the
competent authority of the company. On successful completion of the contract to
the satisfaction of the company, the bank guarantee shall be released after due
claim period.

In the event of any question or dispute or under this contract, the same shall be
referred to a competent Authority in the company for sole arbitration and his
decision shall be final and binding on the parties to the contract.

In case of any suit or other legal proceeding arising under this contract, the courts
at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction.

Contd....7
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The company reserves the right to enter into parallel agreement with one or more
contractor at their direction.

Disputes, grievances between the contractor and his labour, will have to be settled
by the contractor only.

The labour employed by the contractor, if found in abetting and fellow labour or
contractors or any BHEL employee, the same shall be considered as an act of
indicipline. Such labourers shall be removed from the services of the contractor,
on the advice of BHEL. Further the contractor shall initiate every necessary action
in accordance with the relevant Laws, Rules & Regulations and enactments of
State and Central Government.

Wherever, BHEL/COMPANY standards are mentioned, copies of which are
enclosed shall by strictly followed.

Nothing contained in the contract agreement and its conditions shall be deemed to
preclude or render inoperative the service of any notice, letter or other
communication upon the contractor personally.

The decision of the “ Contracting Signing Officer” shall be final and binding on the
contractor on all technical questions which may arise touching the contract with
respect to the quality of material, workmanship, removal of improper work,
interpretation of the working drawings, specifications, notes, procedures etc.
Special I nstructions:

1. If an individual makes the tender, it shall be signed with his full mane and
his address shell be furnished. If it is made by firm, it shall be signed with
the co-partnership name by a member of the firm, who shall also sign his
own name, also furnish the name and corporation, it shall be signed by a
duly authorised officer who shall produce with the tender, satisfactory
evidence of his authorisation. Such tendering corporation / firm is required
to furnish evidence of its existence along with bid.

2. The EMD will be refunded to the unsuccessful tenderers on application
after reection of the terder is intimated. The earnest money will be
retained in the case of the successful tenderers and either of the cases will
not carry any interest. If will be dealt with as provided in the conditions
attached to the tender.

3. Whenever a tender to be accepted, the tenderer, whose tender is under
consideration, shall attend the office of “Office Inviting the Tender” on the
date fixed by written intimation to him. He shal forthwith, upon
intimation being given to him by the “Officer Inviting the Tender” [Ex.
DGM (DCD)] for acceptance of his tender, complete the execution of the
agreement by signing all documents connected therewith. Failure to do so
and not to commence the work within one month from the date of
intimation shall entail forfeiture of the earnest money.

Contd....8
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Tenderers shall peruse carefully the instructions and directions to parties in
tendering and the conditions of the agreement and all other relevant
documents before tendering the rates for the work. The approximate
quantity of work to be executed under each class is given in the schedule.
The quantities are given with a view to enable tenderer to quote his overall
rate for each class of work in the tender form and for an uniform
comparison of tenderers. It shall be definitely understood that BHEL does
not accept any responsibilities for the correctness or completeness of this
schedule and that the schedule it liable to alterations by omission
deductions, or additions at the discretion of accepting authority.

The tenderer shell keep the offer valid for a period of 90 days from the date
of opening of tender. It isbeing understood that the tender documents have
been sold / issued to the tenderer and the tenderer is being permitted to
tender in consideration of the stipulation on his part that after submitting
the tender, he will not recall his offer or modify the terms and conditions
thereof in a manner not acceptable to the “Officer Inviting the Tender”
Should the tenderer fail to observe or comply with the foregoing
stipulation, the EMD shall be fore fieted.

Tenderers have to quote their rates in the tender schedule legibly written in
figures and words and those not submitted in proper form are liable for
rejection.

The submission of tender shall be strictly in accordance with the terms and
conditions stipulated in this tender notice. No counter conditions will be
acceptable or vaid.

The tenderers must satisfy themselves by personal sturdy and examination
of the drawings / specifications furnished and understand thoroughly the
scope of proposed work in detail and al conditions affecting the work
before entering into the contract. There shal no be at any time after
submission of the tender dispute/ complaint or any nature regarding the
scope of work and interpretation of specifications or any misunderstanding
with regard to nature or omission of the work to be done nor shall any
application for compensation in terms of time and only shall be accepted by
BHEL in regard to the above.

Contractor shall be deemed to have ncluded in his tender price of al the
plant, machinery ,all taxes ,duties applicable and appliance required for the
purpose of all operations connected with the work embraced under the
contract to secure a satisfactory quality of wok and rate of progress which
in the opinion of the “Contract Signing Officer” will ensure the completion
of the work within the time specified.

Contd....9
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10. The contractor has to produce the bank guarantee in the prescribed
proforma valid for the contract period for a value calculated at the rates
mentioned towards security deposit. The claim period under the guarantee
shall be valid for six months after expiry of the contract.

11.  Thisis atime bound contract for period mentioned, and does not envisage
any escalationof price.

12.  The rates quoted by the contractor shall be firm for the contract period.
There shall be no revision in contract rates due to increase in any statutory
levies during the period of the contract and this increase shall be absorbed
by the contractor himself in full.

SIG. OF CONTRACTOR(S) ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD - 32.

(SPECIAL CONDITIONS—SAFETY)

The following are a few safety measures suggested while carrying the
work. However all the items of work should be carried out in safe working manner
taking all precautions.

Proper and necessary precautions shall have to be taken wherever the work
involves breaking of reinforced cement concrete slab and dismantling of brick
work. These items of work will have to be carried in the presence of the Engineer-
in-charge.

. Proper and necessary scaffolding is to be erected wherever dismantling of brick
work is carried out at height more than 1.80 M

Reinforced cement concrete dlab should be dismantled parallel to the
main reinforcement, each piece not exceeding 300mm wide. Under no
circumstances the supporting wall shall be cut or removed until the supporting slab
is demolished.

The contractor shall keep supply all safety equipment like safety boots, goggles,
helmets and safety belts, to al the workers.

The contractor shall keep a supervisor always at work site.

Power shut down shall be taken before commencement of the work wherever
power cables are running.

Proper and necessary scaffolding and ladders are to be used for carrying out al
types of works.

CONTRACTOR ISSUING/ACCEPTING AUTHORITY
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ANNEXURE - C
CONTRACTOR’S OBLIGATIONS
CONTRACTURAL:

Contractor shall decide the number of employees to be deployed for execution of
the work awarded to him and he or his authorized representative will be solely
entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan.

Contractor shall supervise the work allotted to him and to be carried out by his
employees.

Contractor to ensure that the employees deployed in the premises of BHEL are
physically and mentally fit and do not have any criminal record. Such employees
should possess requisite skill, proficiency, qualification, experience etc.

Contractor to maintain appropriate records of his employees deployed to carry out
the job(s).

Contractor should issue appropriate letters to his employees.

Contractor to provide employment card/identity card with photograph duly verified
and attested by the Contractor to his employees. Contractor to indicate the name of
the proprietary/partnership firm/company, place of work, contract number and
duration of validity of card.

Contractor will be responsible for the good conduct of his employees. In case of
any misconduct/ misbehaviour by any employee, the contractor will replace such
employee(s) immediately.

Contractor will ensure that the job is executed through his employees on his rolls
and under no circumstances the contractor will deploy any casual employee to
carry out the job nor shall sub-contract the job without prior written permission.

Contractor will keep watch on his employees and he will be liable for any pilferage
/ loss to BHEL due to acts of omission and commission by his employees.
Similarly, liability for any compensation to outsiders on account of any act of
omission and commission by the employees deployed by the contractor shall lie
exclusively with him.

Contractor to provide safety appliances and safety shoes to his employees. The
contractor shall be responsible for enforcing all safety regulations as applicable.

The contractor has to provide a distinct uniform different from BHEL employees.
The uniform should have logo of the contractors firm / company. The uniform
shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap
shall be integral part of the uniform.
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Contractor to ensure that al precautions are taken for safety of his employees and
equipments.

In the event of termination of contract for any reason whatsoever, the contractor
snall withdraw all his employees from the establishment of BHEL. In case
contractor decides to terminate services of his employees, he should settle all
terminal dues including retrenchment compensation.

Contractor shall provide to his employees all tools, tackles and equipment’s and
maintain the same to carry out the job under the contract at his cost and if
necessary contractor may take insurance policy of his men, material, equipment’s
and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own cost
which may be required under the statue or otherwise.

Contractor shall provide material at his cost mentioned in the contract to his
employees for carrying out the job.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of Wages
Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of
Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970,
Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and al other
applicable Acts shall be complied with by the contractor.

Contractor shall comply with al statutory requirements, rules, regulations,
notifications in relation to employment of his employees issued from time by the
concerned authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as
applicable from time to time in the presence of authorized representative of BHEL
and maintain proper records of their timely disbursements. These records need to
be preserved for a period of at 3 years and should be made available even after the
contract is over for any verification by the statutory authorities/ BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of PF,
EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and
provide ESI membership No. / card of each employee.

Contractor shall produce proof of deductions as well as remittances of PF, EDLI,
Pension, ESI contribution, administrative charges etc. wherever applicable and
shall maintain proper records. Contractor to issue wage dlips to his employees.

Contractor shall furnish proper returns to the concerned statutory authorities and
provide a copy of the same to BHEL.
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Contractor shall be solely responsible for non payment /delayed payment of wages
/ DA, contributions under EPF & MP Act, ESI Act etc.

In case the contractor fails to make payment of wages to his employees or
remittance of contribution to the concerned authorities, the security deposit / other
dues / running bills under the contract can be utilized by BHEL to discharge the
liability of the contractor.

Contractor shall indemnify BHEL against all clams and losses under various
Labour Laws, statutes or any civil or criminal law in connection with employees
deployed by him.

The liability for any compensation on account of injury sustained by an employee
of the contractor will be exclusively that of the contractor.

Contractor to obtain insurance cover for his employees / equipment / tools and
tackles etc. and take third party risk insurance coverage at his own cost. BHEL
shall not be responsible for any loss, damage, and pilferage of property and / or his
employees.

Contractor should have independent code numbers / exemptions under EPF & MP
Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.

Payment of bonus under the payment of Bonus Act, Payment of gratuity under the
Gratuity Act, and retrenchment compensation under Act will be the sole
responsibility of the contractor.

Over and above the daily wage rate, payment shall be made for leave with wages.

Contractor shall observe Provisions of the Factories Act in respect of working
hours, holidays, rest intervals, leave and overtime to his employee. No work shall
be done on second/third shift, overtime, Sundays or on other declared hoildays
without written permission.

In case a contractor employs women as employee he will discharge his obligation
under law in respect of such women workers such prohibition of engaging them
during night-hours, prohibition of employing them for more than 9 hours per day,
provision of créche facility, grant of maternity leave as per rules etc.

Contractor shall be responsible for making payment of wages before expiry of 7
days from the last day of wage period and to ensure disbursement of wages in the
presence of the authorities representative of contract operating division who shall
record under his signature at the end of entries in the Register of wages.

Contractor to obtain license under CL(R&A) Act, 1970.

CONTRACTOR(S) ACCEPTING AUTHORITY
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ANNEXURE-D
GENERAL TERMS & CONDITIONS

BHEL shal have the privity of the contract with the contractor only and will give
instructions to the contractor or his authorized representatives. BHEL will have
nothing to do or be concerned with the employment of employees working for the
contractor. The relationship between BHEL and the Contractor will be that of
independent entities and nothing herein contained will amount to joint venture,
partnership or an employer-employee relationship.

The contractor shall maintain regular contact with the designated employee(s) of
BHEL and will interact on matters relating to the work awarded under this
contract.

In case the contractor does not carry out the Contractual / Statutory obligations or
the services rendered by him are found to be unsatisfactory, BHEL shall bring the
same to his notice and he will be obliged to discharge the obligations and rectify
the deficiency/ anormally within three days time failing which, BHEL reserves the
right to terminate the contract without assigning any reason whatsoever. In such an
event, no damages will be payable for short closure of the contract.

The contractor shall deposit an amount of Rs. as security with
BHEL in the form of pay order / bank guarantee / FDI in the name of contractor
Alc.- BHEL duly discharged on the back. Alternatively, the amount of security
deposit can be adjusted partly from EMD and balance amount from subsequent
bills. This security deposit shall be liable to be returned to the contractor after
termination of the contract or at the end of it, subject to deduction on account of

company dues, non-deposit of statutory dues etc. No interest shall be payable on
the security deposit.

The decision of BHEL regarding interpretation of any terms and conditions set
forth in this agreement shall be final and binding on the contractor.

Any matter arising out of or in connection with the agreement shall be under
jurisdiction of SangaReddy Couirt.

Notwithstanding anything contained in this Agreement, the contract may be
terminated by BHEL without assigning any reason thereof by giving a notice of
30 days to the contractor.

The contract will commence on date and will remain
valid for aperiod of year(s) till date.

The parties reserves the right to extend the contract on mutually agreed terms and
conditions.
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All disputes arising in connection with the contract shall be settled by mutual
consultation. If no agreement is reached the dispute shall be settled in accordance
with the provisions of the Arbitration and Conciliation Act,1996 and the rules
made there under. The dispute shall be referred for arbitration to any arbitrator to
be appointed by the Head of the unit. The award of the arbitrator shall be final
and binding on both the parties. The venue of the Arbitration shall be Hyderabad
in India. The Award to be given by the Arbitration shall be speaking award. All
questions, disputes, differences arising under, out of or in connection with this
contract shall be to the exclusive jurisdiction of Sanga Reddy Courts.

CONTRACTOR (S) ACCEPTING AUTHORITY





Guidelines and statutory payments for submitting tenders
for Maintenance Works as per existing instructions.

Daily wage rate is exclusive of Weekly off, Holiday and Leave Wage.
Wage rates as on date

USW :Rs 129.85 per day Inclusive of weekly off.
SSW : Rs 146.65 “ "
SW : Rs 16440

i) Leaves and Holidays

+ 11 days paid holidays / per year
+ 18 paid leaves/ per year.

i) PFand ESI contributions wages

PF@ 13.61% and ESI @ 4.75 % of basic
wages should be contributed by the contractor on
above daily wages.

CONTRACTOR(S) ISSUING/ACCEPTING AUTHORITY





Note:

18.  The quantities are shown above are approximate and liable for variation.

19.  All BHEL Genera Conditions of the Contract shall be applicable.

20.  Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shall quote the rates considering the possible
labour escalation also.

21.  Theagency should affix his signature at the end of each page of the document
with Rubber Seal

22.  The rates quoted shall be finished items of work including al lifts, leads and other
incidental charges, inclusive of all taxes and duties mentioned in the Genera
Conditions of the Contract, unless otherwise specified.

23.  The department reserves the right to spilt and ward the work to more than one
agency.

24.  The contractor should follow all the safety precautions while executing the work.

25.  The contractor or his authorised representative shall be always present at the work
Ste.

26.  The contractor shall submit the daily progress report to the Engineer-in-charge.

27.  The contractor should engage labours who should not be less than 18 (eighteen)
years age.

28.  All the hills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of all statutory requirement, issued by | R section of Human Resource Department.

29.  All the materials brought inside are to be entered at CISF gates and supplied to
site by contractor for using in works.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM : : HYDERABAD — 32





SCHEDULE : “B”

ISSUE OF STORES TO THE CONTRACTOR

The following materials will be issued to the contractor unless otherwise
specified in any term in the SCHEDULE ‘A’ by BHEL.

S. | Paticulars Issue Rate Place of issue
No. Rs.
1 Cement in Non Returnable| OneBag | Rs.180/- At BHEL central stores at
50 Kg bags. Ramachndrapuram or any
other place specified
within the premises.
2 Mild steel Rounds & Tor One
steel all Diameters. MT Rs.25,000/- -do-

FREE ISSUES: Oxygen gas, acetylene, compressed air, raw structural steel ,paints
excluding red oxide primer at BHEL stores.

a)

b)

d)

f)

It will be the responsibility of the contractor to submit his demands for stores
in writing at least 7 days in advance of the actual requirements.

Issue of al storesin subject to the extent of their availability at the place of issue noted
above. The contractor should bring any of the materials shown above in case the
BHEL desire so. The contractor shall not be entitled to any claim or compensation for
nonsupply of the materials, for delay in the supply of stores under any circumstances.

The materias will be issued only during the working hours. The contractors should
have to transport them to site of work at his own cost as soon as there are issued to
him.

Where cost of stores issued is recoverable from the contractors, recoveries will be made
from the running bills for the gross quality issued and not for the net measured quantity
of finished work.

The contractor shall from time to time, render proper account of all materials issued to
him by BHEL. If he fails to do so, no further issues of the materials will be made to
him and he shall be held responsible for any delay in the execution of the work which
may occur on this account.

Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued
free of cost to the contractor, the contractor will have to make good at his own cost
any loss or damage to part or whole of the items issued to him as above.
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h)

)

n2:n

All surplus material in good condition whether issued free of cost or on
cost recovery basis and which are not returned to the BHEL Central Stores
and also quantities of materials consumed in excess of the actual requirements
shall be charged for at punitive rates which will be 100% more than the issue
rates of BHEL. The decision of the Senior Engineer / Civil as to the extend to
which the materials have been rendered surplus or have been consumed in
excess of the actual requirements shall be final and binding on the contractor.

CEMENT

For the purpose of determining the actua requirement of cement, the
theoretical consumption of cement as per Annexure “D” of Generd
Conditions of contract shall be considered by the Senior Engineer / Civil.

The contractor shall construct store shed for storing cement, at his own cost
and required site will be shown by the engineer-in-charge. Contractor shall
store cement as directed by the Engineer-in-charge and shal maintain the
record by entering day to day consumption and receipts. The contractors shall
dismantle the temporary shed as soon as completion of work. Final bill will be
forwarded subject to above conditions and certification by stores-in charge of
factory civil department.

STEEL

Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.
The surplus stedl is represented by the difference between the quantity received
and the quantity required and utilised on the work with an alowance of 5%
towards scrap. The scrap will be the property of the contractor, The contractor

will be responsible for the remova from the site in time as directed by the Senior

Engineer / Civil. The cut pieces and surplus returned shall not be shorted than
three meters in length.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD - 32.

SCHEDULE: “ C”

SERVICES: VIZ., WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.

1. WATER:

Water required for construction purpose shall be supplied by Bharat Heavy
Electricals Limited and chat Rs.15.00 per 1,000 liters. The supply will be made at
a convenient point to the determined by the Senior Engineer (Civil) and
Contractor has to make his own arrangements to distribute the water to places
where required including cost of providing and fixing water meters. The charges
for consumption of water will be as under, where water meters could not be
provided by the contractor and prior permissions for the same has to be obtained in
writing from the Senior Engineer / Civil.

i) On the total value of periodical

maintenance items of building ... 0.25%
i) On the total value of other Civil works  ........... 0.50%
iii) Onthetota value of road works ... 0.75%

Note: Inrespect of items (i) & (ii), only items where water is consumed on the
work, will be considered for arriving at the total value.

In respect of item (iii) only the value of work on picking metal, earth work.
Asphalting will be excluded from the total value of road works.

2. ELECTRICITY:

Electricity current if required will be supplied at a convenient metered point to be
determined by the Senior Engineer. Any extension required to the different work
sites will have to be arranged by the Contractor him self. Energy consumed will
be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per
unit. Where meter could not be provided. Current charges will be recovered at 70
units per each Tonne of structural steel fabrication work done.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.





SPECIAL CONDITIONS

. Time is the essence of contract and the specified time of completion isup to 10 days
whichwill be reckoned from the date of commencement of work.

. These special conditions supplement the conditions to tenders and contracts and the
Genera conditions of contract and form part of the contract documents. Where these
specia conditions are at variance with the General conditions of contract, these specia
conditions shall prevail.

. All rates quoted shall be finished work in site inclusive of all leads, lifts and other
incidental charges and those in general conditions.

. Before quoting his rates of the work, the tenderer shall inspect the site of work and
the quarries from which various materials are to be brought and should satisfy himself
about the nature and scope of work to be executed and quality of materials procurable
from the quarries. In every case the materials shall confirm to the relevant APSS and
shall be got approved by the Engineer-in-charge before they are used on the work.
The Bharat Heavy Electricals Limited will not, however after acceptance of a contract
rate, pay extra charges for any other reason, in case the contractor is found later on to
have migjudged the nature and scope of the work and also the availability of materials.

. The tenderer is not allowed to alter the specifications of the unit of work noted in the
Schedule-A For the sake of uniformity in comparison of tenders, the tenders should
not add any conditions of their own. Tenders not complying with these conditions are
liable to be rejected.

. Theissues of materias are governed by the conditions specified in Schedule-B. All
other materials shall be supplied by the contractor himself and the rates for the
relevant items are inclusive of all such supplies.

. The cement concrete work plain and reinforced shall be executed as per 1S: 456
(latest). A tentative sketch/drawing of work is available in the office, which is
intended to give ageneral idea of the work to be executed and is liable for
modifications during the actual execution based on the designs prepared and approved
by the Competent Authority.

. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing
of exposed faces. The top surfaces of roof sab shall be laid to specified slope and
mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth
and even surface

. The paint to be used shall be of standard make and shall be approved by the Engineer-
in-charge before applying.

....Contd..P2
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel
shuttering etc,. that he possesses and is going to use them on the work.

11. The Andhra Pradesh Standard Specification/ 1.S. Specifications, those in Schedule-A
shall be for al items of works. Wherever there is difference between the A.P.S.S. and
I. S. Specifications, the later shall prevail.

12. The Manager(Civil) reserves the right to deviate either by addition or by deduction
from the schedule of items of work given in the tender document after awarding the
work.

13. In case of any difference between agreement wording and detailed drawings the
interpretation of the Manager(Civil) shall be final and binding on the contractor.

14. The final acceptance of work in al items are subject proper behavior after testing
regardless of whether the items are paid for or not.

15. All debris and surplus materials shall be cleared from the site a and when directed by

the Engineer-in-charge. Any temporary structure/stores made by the contractor for the
work shall be demolished and site cleared before payment of final bill.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.






wawi PRICE BID

BHARAT HEAVY ELECTRICALS LIMITED

Schedule A

RAMACHANDRAPURAM, HYDERABAD-32

Name of work:- Black topping of roads around Administrative group of buildings

TENDER NOTICE No: HY/FCD/0T-12/2007-08 Dt: 04.12.07
Item no: 1

SI.
No.

Description

Quantity

Unit

Rate in Figs

Rate in Words

Amount

RS.

1

Providing and laying premix bituminous macadam base
course including pot hole work, with stone aggregate of
quality size and grading as specified by Engineer-in-
charge and straight run bitumen of grade 80/100 @ 4% by
weight of total mix including hot mixing of stone
aggregate and bitumen hot mix plant, transporting mixed
material and laying mixed material with paver finisher to
the required level and grade, rolling with road roller of 8
to 10 tonne capacity to achieve the required compaction
and density. It includes thourough cleaning of existing
roads with wire brushes to remove dust, loose materials
etc. complete.

50 mm compacted thickness(CPWD spec 17.52.1)Add for
pot hole work & Front road of admn bldg

200.00

One
Cu. m.

Providing and applying tack coat using bitumen emulsion
(Rapid Setting) complying with IS 8887-1995, spraying the
bitumen emulsion with mechanically operated spray unit,
cleaning and preparing the existing road surface as per
specifications.

On bituminous surface @ 0.25 Kg/Sq. m (CPWD spec
17.47A.2)

9000.00

One Sq.

2.5 cm premix carpet surfacing with 2.25 cu. M and 1.12
mm size repsectively per 100 sq. m and 52 kg and 56 kg
of hot bitumen per cu. M. of stone chippings of 13.2 mm
and 11.2 mm size respectively including a tack coat with
hot straight run bitumen including consolidation with road
roller of 6 to 9 tonne capacity etc complete. (tack coat to
be paid seperately). (CPWD spec 17.49.2)With paving
Asphalt 80/100 heated and then mixed with solvent at the
rate of 70 grams per kg of asphalt.

9000.00

One Sq.

Providing and laying seal coat of premixed fine aggregate
(passing 2.36 mm and retained on 180 micron sieve) with
bitumen using 128 Kg of bitumen of grade 80/100 bitumen
per cu. m of fine aggregate and 0.60 cu. m of fine
aggregate per 100 Sqg. m of road surface including rolling
and finishing.(CPWD spec 17.59)

9000.00

One
Sg. m.

Total in words:

Total:

Page 1 of 2






SI.
No.

Description

Quantity

Unit

Rate in Figs

Rate in Words

Amount

RS.

CONTRACTOR(S)
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ISSUING OFFICER
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Schedule A

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM, HYDERABAD-32

Item no: 5

Name of work:- Dismantling of Grit blasting shed at 01 Shop (inside factory)

TENDER NOTICE No: HY/FCD/0T-12/2007-08 Dt: 04.12.07

SI.
No.

Description

Quantity

Unit

Rate in Rs

Fig

words

Amount

RS.

IRy

Removing of corrugated / semi corrugated, A.C sheets
including North Light curves barge boards etc., in roof,
sides, gable ends, louvers etc., and stacking the materials
carefully for re-use wherever required.

299.00

One
Sg.m

Dismantling the existsting steel structure including rails by
gas cutting / by loosening nuts or any other suitable
means and stacking neatly as directed by Engineer-in-
charge etc., complete.

8.70

One MT

Dismantling MS sliding door along with connected steel
structure and coburn system and handing over to stores.

12.25

One
Sg.m

Dismantling the brick masonry and conveying the debris
to a lead of 2 KMs., and carefully stacking of
materials suitable for reuse including loading, unloading
and spreading as directed by Engineer-in-charge.

89.00

One
cu.m.

Dismantling reinforced cement concrete / plain
cement concrete and disposing of debries upto to al
lead of 2 KM including loading, unloading and
spreading as directed by Engineer-in-charge etc.,
complete.

47.20

One
Cu.m

[))

Dismantling the existing glazed steel windows carefully
along with fixtures and fittings and handing over to
stores as directed by Engineer-in-charge. The rate
quoted shall include cost of removing of frame,
hinges and fasteners.

35.00

One
sg.m.

Earth work excavation in all soils except rock requiring
blasting for an initial lead of 10M including strutting,
shoring if any and dressing the bottom of excavation to
receive concrete etc., complete.- within an initial depth of
1.00M

34.00

Cu.m

[e5)

For 1st additional depth of 1.00 M or part there of i.e., (-
1.00 to -2.00 M).

19.50

Cu.m

©

Providing P.C.C 1:4:8 with 20 mm down graded granite
metal for leveling course under foundations including
machine mixed and consolidation by ramming, curing etc.,
complete.

3.50

Cu.m

Page 1 of 2






SI.
No.

Description

Quantity

Unit

Rate in Rs

Fig

words

Amount

RS.

10

Providing and laying vibrated R.C.C (1:1.5:3:) using 20
mm and down graded hard granite metal including machine
mixed, placing in position, leveling compaction with
vibrator for all leads, lifts / heights etc., complete but
excluding cost of steel rein

14.00

One

11

Fabrication and fixing inserts in concrete wall with lugs of
required dia welded to the insert plates and MS angles to
top corners of the concrete. (Strl. Steel and gases
required for work will be issued by BHEL at their stores
free of cost).

0.11

One MT

12

Providing 12 mm thk plywood/ M.S.plate form work, with
casurina ballies.

66.00

Sg.m

13

Providing M.S / Tor steel reinforcement for foundations,
rafts, pedestals, beams, slabs, cable trenches etc.,
cutting, bending, tying grills with binding wire etc.,
complete including cost of binding wire at all levels.

1.00

One
MT

14

Providing and fixing 52 Kg rails for various gauges at floor
level including fixing side guide angle etc., complete with
necessary clamps required for fixing rails in position and
alignment, leveling as per B..S 7215-1974. (M.S rails,
M.S. Angles, Strl

0.63

One MT

Total: In words:

Total:

CONTRACTOR(S)

ISSUING OFFICER

Page 2 of 2







TENDER BOX ISAVAILABLE AT CISF CONTROL ROOM AT “F”

GATE FOR DROPPING FILLED TENDERS.

BHARATHEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD — 502032
CIVIL FACTORY DEPARTMENT

TELEGRAM: BHARATELEC TELEPHONE NO. 23183266 & 23182169
FAX NO. 040 — 23020154

TENDER NOTICE NO. HY/FCD/0T-12/2007-08 DATED: 04.12.2007

Item No. 2

Name of work . Painting of Administrative group of
buildings.

Earnest Money Deposit : Rs.25,000/-

Time of Completion . 25 Days

Maintenance period : 12 Months

Sae of Tenders : 06.12.2007 to 12.12.2007
During 9.00 hrsto 14.00 hrs & on
13.12.07 upto 11.00 hrs

Last date of receipt of tenders : 13.12.2007 upto 13.00 hrs.

Date and time of opening of tenders : 13.12.2007 13.30 hrs.
Cost of tender documents : Rs 250/-
Including S.T.

Name & Address;

EMD PAID / NOT PAID





10.

11.

12.

13.

14.

15.

16.

17

18.

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD —-32.

TENDER DOCUMENTS
INDEX

Tendering process
Techno Commercial bid

Pre-qualification
Techno commercial terms, conditions and special instructions.
Tender Notice

Directions to parties for Tendering

Tender for the work

Tenderer’s and Contractor’s Certificate

General terms and conditions of the contract

Schedule— A : Schedule of rates and approximate quantities.(PRICE BID)(see

separate document attached)

Schedule—B : Issueratesfor Cement & steel
Schedule— C: Electricity & Water charges
Specia Conditions of Contract
Specia Conditions (Safety)
Scope of work

Direction for submission of Tender
. General information to the Tender

Guidelines & statutory payments for submitting tender

CONTRACTOR(S) ISSUING OFFICER





NP m

TENDERING PROCESS

Tender box will be kept in CISF CONTROL ROOM ADJACENT
TO DUTY OFFHCER SEAT. AT F GATE.

Tender documents are issued in two bid system.
Technical bid
Price bid

Tender opening

The tender shall be on two part bids. Only technical bids are to be
opened on date of opening of the bids. After scrutiny and acceptance
of the technical bids, price bids of accepted parties only will be
opened. The date of opening price bids will be intimated separately .

. The technical bid consists of technical schedule requiring documentary

proof. In case the agency has not satisfied all the conditions along with
documentary proof, the tender will be rejected.

Technical and price bids must be in separate coversand super scribed
as"Technica bid" and "Price Bid" separately with item Nos. clearly
written on the covers. Tenders received mixed (with price and
technical bids)

Will be rgected. Every page of thepricebid document shall be
Signed by thetenderer at the bottom of the page.

In case of tender application and tender documents downloaded from
web site, the tenderer shall pay cost of tender documents and EMD for
item of work, heis tendering separately by means of two separate
DDs(in favour of BHEL) one towards cost of tender documents and
second towards EMD. Both DD's shall be enclosed  aong with the
Technical bid. DD’s may be drawn for cost of tender documents upto
last date of sale of tenders only.

Signature of Contractor(s)





TECHNO COMMERICAL BID

Name of the contractor

1) Name of work . Painting of Administrative group of
buildings.
1) Tender Notice no & : HY/FCD/OT- 12/2007-08
Date, Item No. Dt: 04.12.2007, Itemno: 2

2) Details of DD/Cash paid.
D.D or Cash receipt No. for EMD
DD for cost of tender documents
when downloaded. (to be enclosed aong with this bid).

3) Particulars of experience/credentias:
a (As per pre qudification requirements al details must be enclosed)
b. Financia turnover details.

4) P.F.Code. NO. (proof of having Code No: to be enclosed):

5) E.S.I Code NO. (proof of having Code No: to be enclosed):

6) PAN NO. (in case not available, proof of having applied with
acknowledgement from concerned authorities).

7) APGST NO./ TIN NO: (in case not available, proof of having applied
with acknowledgement from concerned authorities or an undertaking for
submission of VAT registration certificate before concluding the Contract
agreement) (Itisrequired to furnish VAT registration certificate issued by
Commissioner, Commercia taxes, AP Govt, in respect of all works costing more
than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time
commencement of work.

NOTE:
. Without PAN and APGST No./VAT contractors bills cannot be processed and
payments will be held up.
Technical bids will be scrutinised on the same day. In case the agency has not
satisfied all the above conditions with documentary  proof, the bid is liable to be
rejected and their price bid will not be opened.
In case of a firm, shall be in the name of the firm. However in case of sole
proprietor or individuals these can be on the name of the sole proprietor or
individual.
Though some of above documents are available with BHEL for those agencies who
are presently working with BHEL, they also should submit one copy of the same..
All the columns shall be filled with proper informetion.
BHEL reserves the right to regject or cancel the tender at any stage of the tender
process without assigning any reasons there of.
I/We accept all the terms and conditions of the Techno commericia bids.
I/We have not included any additional conditions or changed the required conditions
in the price bid. In case if any additional clause is put inadvertently same may be
ignored.

Signature of Cortractor(s)





PRE QUALIFICATION

The following conditions have to be satisfied by the tenderer, with documentary
proof to be enclosed  with tender bid In case the agency fails to enclose
the following documentary proof with tender the tender will be
liable for reection.

1)

2)

3)
4)
5)

6)

Particulars of experience/ credentials for the work executed of similar nature
for each work
Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications are
invited should be either of the following:-
a) ThreeCivil /smilar works completed costing not less than the
amount equal to 40% of the estimated cost. or
b) Two Civil / similar works completed costing not less than the
amount equal to 50% of the estimated cost. or
c) OneCivil / similar works completed costing not less than the
amount equal to 80% of the estimated cost.

Particulars of annual financial turn over during the last 3 years ending 31%
March of financia Y ear, should be at least 30% estimated value of work
during any one year.

(& ESI code.

(b) P. F. Code No.

Labour licence (Central / State Government) before commencement of
work.

PAN No. (in case not available, proof of having applied with
acknowledgement from concerned authorities)

.APGST / TIN No: (in case not available, proof of having applied with

acknowledgement from concerned authorities or an undertaking

for submission of VAT registration certificate before concluding the
Contract agreement).VAT registration certificate to be furnished for works
costing more than Rs.5.00 Lakhs each.

1) Penalty: 0.50 % of the gross value of work will be levied for every

week’ s delay by the agency subject to a maximum of 10 % value of the
work

Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager /
Projects & Factory Civil, BHEL, Ramachandrapuram, Hyderabad 502 032.
Tenderer shall write tender notice No, and name of work and address of the
tenderer on the sealed cover. In case the agency fails to comply any of the above,
the tender will be liable for rgjection.





1. NOTES:

Period of contract shall be as mentioned in NIT.

NN

Tendersare on two - part bid method.( Techno commercia bid and
price bid) ..

3. Tender documents can be had through BHEL web site
http://ww. bhel .cOMm
cost of document shall be paid in the shape of Demand Draft or Bankers
Cheque or Pay Order and separately enclosed to the tender bid.

4. The requisitions for tender documents shal be givenin personto Sr.
Dy. Generd Manager (Projects & Factory Civil), BHEL.,
Ramachandrapuram, Hyderabad 502 032 along with Demand Draft/Banker's
Cheque drawn in favour of " BHARAT HEAVY ELECTRICALS
LIMITED, HYDERABAD " or payment of cash in BHEL Cash Office
(No other mode of payment will be accepted). Tender documents shal be
collected in person by the contractor or his representative.

5 BHEL reserves the right to reject or cancel the tender at any stage of the
tender process without assigning any reasons there of.

6. The agencies are advised to visit the work siteto understand the

natureof work / quantum of work in itstrue perspectiveto avoid
any complicationsin future.

Signature of Contractor(s) ACCEPTING AUTHORITY
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11

12

13

TECHNOCOMMERCIAL TERMS, CONDITIONS AND SPECIAL
INSTRUCTIONS

Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction
procedure i.e On line bidding on internet, instead of opening the submitted sealed
bid,which will be decided after technical evaluation. RA terms and condition will
be intimated separately.

In case of difference between quoted rates of agency in figures and words, the
lowest rate will betaken for comparison and for awarding the work.

The tenderer should quote items rates inclusive of al taxes & duties levied by
State and other Government organizations as well as al local authorities as
applicable including work contract VAT / Service tax, etc, and are to submit the
proper document evidencing the payment of applicable tax based on which BHEL
can avail credit other wise payment will be reduced to that extent.

The contractor shall quote rates for all the items. In case of any item missing in
quoting the entire offer will beregected. Incomplete offer will be rejected.

Bills /materia proof of entry inside factory area shall be shown to the Engineer
- incharge for the bought out items

The tenderer shall accept all the terms and conditions of the techno commercial bid
of the tender document. In case same is not confirmed by the tenderer , the offer
will be liable for rejection..

The tenderer shall not include any additional conditions/ alter conditions either in
the technocommercial bid or price bid.

Thetenderer must visit site and familarise with the nature of work before
submitting the tender.

All materialsof BHEL freeissue shal be lifted by the bidder from BHEL stores
and transported to worksite . The rates shall include transportation costs also.

The agency shall sign on each page of the tender schedule issued.

Rates quoted shall be firm throughout the period of the contract.

Sub contracting is not permitted under any circumstances without written consent
of BHEL.

Contract to be closed in al respects including final measurement recording in M
book and submitting the bill within two months from the completion time as
mentioned in the tender or Approved date of completion whichever is later.
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The departmental material will be issued keeping in mind the BHEL approved
norm and the issue of materialshould be commensurate with the progress of
work.Swapping of the material from one job to other job is not permitted.In case of
exigencies,the same can be done with recorded rasons after obtaining the prior
approval of Executive Engineer of the job concerned and a copy of the same
should be forwarded to finance bill passing section concurrently. No material will
be issued on the day of completion and any unused,excess material has to be
returned to stores preferably with in the completion date but under any
circumstances not later than 7 days of completion date,beyond which the cost of
unused,excess materia will be recovered from the contractor.

Special Instructions: -

1.

10.

11.

All BHEL General Conditions of the Contract shall be applicable. A copy of which
is available in the office of DGM/Planning for perusal.

Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shal quote the firm rates considering the
possible labour escalation also.

The agency should affix his signature at the end of each page of the document.

The rates quoted shall be finished items of work including all lifts, leads and other
incidental charges mentioned in the Gereral Conditions of the Contract, unless
otherwise specified.

The department reserves the right to spilt and award the work to more than one
agency.

The contractor should follow all the safety precautions, special conditions of safety
attached at annexure | while executing the work.

The contractor should engage labours who should not be less than 18 (eighteen)
years age.

All the bills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of all statutory requirement, issued by | R section of Human Resource Department.

All the materials including C R stones, bricks, sand and granite metal required for
execution of civil works against items in the contract, are to be entered at CISF
gates and supplied to site by contractor for using in works.

The tenderer should make fabrication detailed drawing aong with BOM for fabricated
structures. However BHEL will furnish sketches & design for the above.

Rates quoted shall be firm throughout the period of the contract and no price escalation is
payable under this contract on any account.

The tenderer shall comply with al statutory requirement pertaining to the state or any
government agencies or authorities Example, PF, ESIC, workman’s compensation &





13.

14.

16.

17.

personnel accidents insurance . The company will not be responsible for any claim made
by the workers or government agencies / authorities.

Timeisthe essence of the contract . If agency fail to complete the work with in stipulated
time, agency is liableto pay penality as mentioned below.

0.50% of the gross value of work will be levied for every weeks delay by the agency
subject to a maximum of 10% vaue of the work.

BHEL isan 1SO 14001 & OHASAS 18001 certificate company and always strives for
excellence in HSE management .

The samples of materials etc. should be tested in approved laboratory and reports
submitted to Engineer —incharge whenever instructed and charges shall be borne by

agency.

Agency will dso ensure that qualified and experienced sSite staffs are available at al times
during working hours in order to ensure proper supervision an to maintain the quality .
You should take precaution regarding the safety of labour during the execution of the
work. company shall not accept responsibility for the safe keeping of your tools, tackles
and materials etc., you will therefore provide and maintain at your own cost locking ,
watch and ward when and where necessary .

The Tenderer should submit within a week from the receipt of this order
BAR/PERT/CPM chart supported by manpower by designation, material and machinery
and indicating week wise programme for completion time by the stipulated date, both
physica and financia. Agency should aso submit daily progress report along with
consumption of materials at site, weekly progress report with photographs , al test
reports, as well manufacture test certificates as when required. Pour card system is
invariably followed by agency before any concreting duly signed pour should reach to the
Engineer - In charge well in advance before the start of any concreting programme.

Signature of Contractor (s) ISSUING/ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM : : HYDERABAD-32

TENDER NOTICE

No. HY/FCD/OT-12/2007-08, Dated: 04.12.2007, Item No: 2

Sedled Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy
Ramachandrapuram, Hyderabad-32 at his office up to 13.00 hourson 13.12.2007 for the
work of “Painting of Administrative group of buildings.”

at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy
Electricals Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and
at the place aforementioned. The tenderers's or their agents are expected to be present at
the time of opening of the tenders. The tender receiving officer will, on opening such
tender, attest over writings or corrections, if any, therein in the presence of the tenderes
who may be present at the time. The tender should be in the form of obtainable from the
Office of .The Andhra Pradesh Detailed Standard specification and other documents
relating to the contract such as additiona specifications, proforma for Bank Guarantees,
descriptive specifications sheets regarding materials etc., can be seen at any time between
09.00 A.M to 12.00 Noon in the office for Tender forms and cther particulars regarding
the proposed work can be obtained on any working day from 06.12.2007 to 12.12.2007
(9.00 hoursto 14.00 hours) and on tender opening date 13.12.2007 from 09.00 hrsto
11.00 hrs on payment of the prescribed sum of Rs.250 /- per set as non-refundable.

1. Tenders must be submitted in sealed covers and should be addressed to The
Manager/Planning/Factory Civil, Bharat Heavy Electricals Limited,

Ramachandrapuram, Hyderabad — 32, the name of the tenderer and the name of the
work being noted on the cover.
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If the tender is made by a individual, it shall be signed with his name and his full
address shall be given, If it is made by firm, it shal be signed with the co
partnership name by a member or the firm, who shall also sign his own name and
the name and address of each member of the firm shall be given, if the terder is
made by a corporation, it shall be signed by a duly authorised officer who shall
produce with his tender, satisfactory evidence of his authorisation. Such tendering
corporation may be required before the agreement is executed, to furnish evidence

of it’s corporate existence.

2. Each tenderer must pay as Earnest Money, a sum of Rs. 25,000/- only and
enclose with his tender the receipt endorsed accordingly. The earnest Money
prescribed for this work may be offered in any of the following forms duly pledged
to the Sr. Accounts Officer (CASH), B.H.E.L., Ramachandrapuram, Hyderabad-
32.

a) Cash Receipt from B.H.E.L., Cash Office
b) Bankers cheque, Demand Draft.

The Earnest Money will be refunded to the unsuccessful tenderer after the
intimation of regection of the tender is sent. The Earnest Money will be
retained in the case of the successful tenderer and get converted as a part of
security Deposit for the due performance of the contract and in either case will
no carry any interest. It will be dealt with as provided in the conditions attached to
the tender. When a tender is to be accepted, the tender whose tender is under
consideration, shall attend the Office of Manager (civil) on the dates fixed by
written information to him. He shall forth with upon intimation being given to him
by the Manager (Civil) of acceptance of his tender, complete the execution of the
agreement by signing all documents connected there with, Failure to do so shall

entail for failure of the Earnest Money Deposit.
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EMD by the Tenderer will be forfeited as per Tender Document if.

After opening the tender, the revokes his tender within the validity

period or increased his quoted rates.

The tenderer does not commence the work the period as per LOI/Contract. In
case the LOI / contract is silent in this regard then within 15 days after award of
contract.

EMD shall not carry any interest.

Tenderers shall peruse carefully the instructions laid in Genera

Conditions of the contract and all other relevant documents before
tendering for the work. The approximate quantity of work to be
executed under each class is given in Schedule—“A”. the quantities are
given with a view to enable form and for auniform comparison of tenders. It
shall be definitely understood that the Bharat Heavy Electricals Limited, does
not accept any responsibility for correctness or completeness by commissions,

deductions or additions at the discretion of accepting authority.

The Manager (Civil) reserves the right to reject any tender or part thereof or al
the tenders with out assigning any reasons thereof.

Tenders offering a percentage deduction from or increase on the estimate amount
and those not submitted in proper form or in due time will be rejected.

The offer shall be valid for a period of 90 days from the date of opening
of the tender.

Security Deposit shall be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Security Deposit should be collected from the successful tenderer. The
Rate of Security Deposit will be as below:

Upto Rs. 10 lakhs 10%
Above Rs. 10 lakhs upto Rs. 50 lakhs Rs. 1 lakh + 7.5% of the amount exceeding

Rs. 10 lakhs

Above Rs. 50 lakhs Rs. 4 lakhs + 5% of the amount exceeding

Rs. 50 lakhs

The Security Deposit should be deposited before start of the work by the contractor
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Security Deposit may be furnished in any one of the following forms.

1) Cash (as permissible under the Income Tax Act)

i) Pay Order, Demand Draft in favour of BHEL.

ii) Local cheques of scheduled banks, subject to realization.

iv) Securities available from Post such as National savings
Certificates, Kisan Vikas Patras etc.

V) Bank Guarantee from schedules Banks / Public Financial
Ingtitutions as defined in the Companies Act subject to a
maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other
from of security. The Bank Guarantee format should have the
approva of BHEL.

vi) Fixed Deposit Receipt issued by scheduled Banks / Public
Financia Institutions as defined in the companies Act. The
FDR should be in the name of the contractor, A/C BHEL, duly
discharge on the back.

vii)  Security Deposit can also be recovered at the rate 10% from
the running bills. However in such cases at least 50% of the
Security Deposit should be deposited before start of the work
and the balance 50% will be recovered from the running bills.

vii)  EMD of the successfully tender shall be converted and
adjusted against the security deposit.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi)
above will be adjusted to hypothecation or endorsement on the
documents in favour of BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of
the documents or in any other matter connected therewith.

Security Deposit shall not be refundable to the contractor except in accordance
With the terms of the contract.

The Security Deposit will be released aong with fina bill or after 12
Months maintenance period which ever is later.

SIGNATURE OF CONTRACTOR (S) ACCEPTING AUTHORITY
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DIRECTIONSTO PARTIESFOR TENDERING

A list of materials, proposed to be supplied by the Bharat Heavy Electricals
Limited, Ramachandrapuram, Hyderabad — 500 032, and the places where and
the prices at which they are proposed to be supplied is given in Schedule-B.
TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED
PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY. Not with
standing any subsequent change in the market remains as originally entered in
the Agreement. If at any time subsequent to the execution of this agreement,
materials of B.H.E.L., other than those specified in the agreement are required
by B.H.E.L., to be used on the work they will be charged at issue rate of
BHEL. The contractor will be informed in writing of this and he should
intimate in writing the rate which he demands for finished work in view of the
fact that he is to use materias of B.H.E.L, and at the issue rate. No cartage or
incidental charges will be borne by B.H.E.L., in connection with the supply of
materials referred to in this paragraph. If at any time, B.H.E.L., supplies
materials other than those specified in the agreement at the request of the
contractor for use on work, they will be charged at the market value prevailing
at the time of supply or issue rate plus 12 ¥ whichever is greater.

Subsidiary items such as water for work, clearing and marking out site,
hire of tools and plants should be separately entered. |If such items are not

so entered, it will be assumed that the rates quoted, in the schedule include
provision for them also.
The tenderer shall examine closely, the Andhra Pradesh Standards
specifications kept in Manager, Civil’s Office and also the relevant clauses of
the standard preliminary specification before submitting his tender unit rates
which shall be for finished work in site. The contractor should purchase a book
of Andhra Pradesh Standards Specifications for his references. He shall also

carefully study the drawings and additional specifications and all the documents

which form part of the agreement to be into by the accepted tenderer.
Contd....2
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Each tenderer must also send a certificate of Current Income Tax Clearance from
the appropriate Income Tax Authority in the form prescribed therefor. In the case
of proprietary firm, it will be necessary to produce the certificate aforementioned

for the proprietor or proprietors and for each of the partners as the case may be.

Every tenderer is expected, before quoting his rates to inspect the site of the
proposed work. He should also inspect the quarries, and satisfy himself about the
guality and availability of materials. The best class of materials shall be used on
the work. In every case, the materials as comply with the relevant standards
specifications. Samples of materials as called for in the Standard Specifications, or
in this tender notice or as required by the Manager (Civil) having jurisdiction for
the time being over the work, herein-after called Manager (Civil), should have the
due approval before the supply to site of work is begun. Attention of the
contractor is directed to standard preliminary specification regarding payment of

seignior age, tools etc,.

Time shall be considered as the essence of the contract. The rate of progress as
mutually agreed to is required to be maintained. Date of commencement of this
programme will be the date on which the site (or premises) is handed to the

contractor.

The tenderer should quote specific rates for each item in the schedule and the rates
should be in rupees and paise. The units and rates should be written both in words
and figures. The schedule accompanying the tender shall be written legibly and
free from erasures, over writings or corrections of figures. Corrections where
unavoidable should be made by crossing out, initialing, dating and rewriting. No
alterations which are made by the tenderer in the agreement form, the conditions of
agreement, the drawings or specifications accompanying the same will be

recognized and if any such aterations are made, the tender will be void.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY
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TENDER FOR THE WORK

I/We do hereby tender to

execute works of the under mentioned description and in accordance with the conditions
noted below in consideration of payment being made for the quantity of work executed at
the respective rates specified in the following schedule.

I / We hereby distinctly and expressly declare and acknowledge that before the
submission of my / our tender | / We carefully followed the instructions in the tender
notice and have read the Andhra Pradesh Standard specification and the clauses of the
preliminary specifications an that 1 /We have made such examination of the contract
documents and of the specifications etc., and of the location where the said work is to be
done and such investigation of the work required to be done and in regard to the material
required to be furnished as to enable me/us thoroughly to understand the intention of same
and the requirements, covenants, agreements, stipulations and restrictions contained in the
contract and in the said specifications and distinctly agree that 1 /We will not hereafter
make any claim or demand upon the Bharat Heavy Electricals Limited based upon or
arising out of the said requirements, covenarts, agreements, stipulations, restrictions and
conditions | /We, enclose a income tax verifications
certificate. | /We have aready

produced income tax verification certificate during the curent calendar year in respect of
(here particulars of the previous occasion on which the certificate was produced should be

given

Signature of Contractor (S)
Address
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TENDERER'S AND CONTRACTOR'S CERTIFICATE

| hereby declare that | have perused in detail and examined closely the Andhra
Pradesh Standard Specifications and it's addenda volume and also BHEL
General Conditions of contract. | agree to be bound by and comply with all
specifications contained in Andhra Pradesh Standard Specification and General
Conditions of contract, for the various items of works specified in the

Schedule “A” and the work as awhole.

| hereby declare that | shal pay the statutory minimum wages to my workers as

applicable from time to time.
| shall also adhere to al the statutory obligations under Contract Labour

(Regulation and Abolition) Act 1971 and Rules framed thereunder with
subsequent revisions if any.

Date SIGNATURE OF CONTRACTOR(S)
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GENERAL TERMS & CONDITIONS

1. The contractor shall comply with the following general terms conditions and
specia instructions.

2. The contractor shall fully comply with the following en-actments:

Contractor Labour (R&A) Act, 1971.

Wage Rates not less than that notified by State Labour department from time to
time.

Payment of Wages Act.

ESl Act, 1948.

EPF Act, 1952.

Workmen’s Compensation Act, 1923.

The company’s instructions as issued from time to time in regard to working
hours, wages, leave, holidays etc.

o @

@~oaoo

3. The Contractor shall obtain license from the Assistant Labour Commissioner
(Central), or appropriate Government if he engages 20 (Twenty) or more workmen
only.

4, The contractor shall produce the following Registers and forms before
commencement of work, verification by the Executing Officer of the company.

a Form XIII - Register of workmen employed by contractor (Rule 75).
b. FormXIV - Employment card issued by contractor (Rule 76).
c. Form XVI - Muster Roll (Rule 78 (2) (a) (i)).
d. FormXVIl - Register of Wages (Rule 78 (1) (a) (i)).
e. FormXVIl - Register of wages - cum Muster Roll (in case
of weekly payment).
f.  Form XIX - Wage dip (Rule 78 (b)).
g Form XX - Register of deduction for damages or 1oss
(Rule 78 (1) (a) (ii)).
h. Form XXl - Register for fines (Rule 78 (1) (a) (ii)).
. FormXXIl - Register of advances (Rule 78 (1) (a) (ii)).
j. Form XXII - Register of overtime (Rule 78 (1) (a) (iii)).
k. FormXXIV - Register to be sent by the contractor to licensing

officer (Rule 82) (1).

The contractor shall maintain the above neatly, completely an legibly for inspection by
various statutory authorities and the company officials even at short notice.

5. The contractor shall observe

@ Weekly rest day.
(b) The company list of holidays.

Contd....2
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Contractor shall obtain complete bio-data of the labour, employment certificate
and Antecedent verification in the prescribed form for each |abour and supervisor
engaged by him and shall submit the same to the Personnel Department / IR
section through the contract executing officers before commencement of the work.
The Entry permits are to be issued to the Contract Labour by Assistant
Commandant / CISF (Plant), based on the requisition submitted by Contract
Executing Officer and forwarded by Dy. Genera manager / Personnel.

Every contractor shall submit a notice regarding commencement and completion,
of work in form —VI A&B [Rule 25 (VII1) & 81 (3)] to Personnel Department, IR
section through his contract executing officer, for forwarding the same to State
Labour Department.

The contractor shall make himself of his representative available at the work spot
everyday during execution of work, for effective supervision.

The contractor shall attend to all inspections notified / conducted by the Personnel
Department, Labour Department, P.F. authorities. Factory Inspectors ESI
Inspectors, or any other such authorities under the act.

Non — compliance of any provisions under the act/ rule/instructions / guidelines
shall make the contractor liable for penal action including termination of contract.

Contractor shal furnish in a separate letter his place of residence and postal
address. The delivery at the above named place or posting in a Post box regularly
maintained by the post and telegraph Department or sending letters registered for
acknowledgement of any notice, letter or other communication to the contractor.
Change in address shall come into force at any time by an instrument executed by
the contractor and delivered to the Company officia who has signed the contract.

The contractor must satisfy himself by personal study and examination of the
drawings / specifications furnished and understand thoroughly the scope of
proposed work in detail and all conditions affecting the work before entering into
the contract. There shal not be at any time dispute / complaint of any
misunderstanding with regard to scope of work and interpretation of specifications
or any misunderstanding with regard to nature or omission of the work to be done
not shall any application for compensation in terms of time and money shall be
accepted by company regarding the above.

Contractor shall in his absence keep competent agent constantly on the works and
any directions or explanations given by the “Contract Signing Officer” or his
representative to such agent shal be held to have been given to the contractor
himself.

Contd....3
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Contractor on the advise of company official shall immediately remove any person
employed by him, who may in the opinion of the company official is incompetent
or misc. conducts himself and such persons shall not be again employed on the
works without permission of the company official.

The contractor shall erect and maintain at his own cost temporary weather proof
sheds at such places approved by the company for keeping materials under cover.

The contractor shall give al notices required by the acts regulations , bylaws,
legal acts and pay all feesin connection therewith unless and otherwise arranged
and decided in writing with the company. He shall aso ensure that no attachments
are made against materials or work forming part of or for the use of the contractor.
In all such cases, contractor shall protect and indemnify the company against any
clam or liability arising from or based on the violation of any such laws,
ordinances, regulations ,orders, decrees or attachments either by himself or by his
employees,

It shall be contractor’s sole responsibility to protect the public and his employees
against accident from any cause and provide required safety equipments and shall
indemnify, the company against any claims for damages for injury to the person or
property resulting from any such accidents and shall, where the provisions of the
workmen's compensation act apply, take steps to properly insure against any
claims thereunder.

In the event of any accident in respect of which compensation may become
payable under the workmen's compensation act VIII of 1923 whether by the
contractor or by the company as principle employer, it shall be lawful for the
company to retain out of monies due and payable to the contractor such sum or
sums of money as may, in the opinion of the company shall be final in regard to all
matter arising in this clause.

No work shall be done on Sundays or on other declared holidays of the company
without the written permission of the company officer in charge o f the work. The
contractor shall comply with the provisions of the Factories Act Rules framed
thereunder if the same are applicable.

The contractor shall keep his work place clean and safe to avoid injuries to men
and damage to finished products/ equipments.

On the occurrence of an accident, which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the
death of any such workmen, the contractor shall within 24 hours of the happening
of such an accident intimate in writing to the company officia in charge of the
work.

Contd....4
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The contractor shall indemnify the company against all losses or damages
sustained by the company resulting directly or indirectly from his failure to give
intimation in the manner aforesaid including the penalties or dues if any and
become payable by the company, as a consequence of failure, the company to give
notice under the workmen's compensation act or otherwise confirm to the
provisions of the said act in regard to such accident.

The contractor shall ensure adherence to all statuary requirements applicable to
BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM,
HY DERABA SD-502032.

The contractor shall ensure abidance by al the labour laws especially including
contact labour (R & A ) Act, payment of wages Act, workmen’'s compensation act,
minimum wages Act ESI Act and Provident Fund Act as amended from time to
time.

The contractor shall comply with provident Fund Act either through PF code
allotted to him are by the code provided by PF Department to work Centers in the
FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram, Hyderabad —
502032

Not withstanding the clause, in case of any financial loss incurred by the company
on account of contravention of the Provident Fund regulations or any regulations
of rule touching the same by the contractor, the contractor shall submit an
undertaking to indemnify the company to the extent of the loss incurred by the
company.

The contractor should engage only those labourers who shall be more than
18(eighteen) years of age.

The contractor shall not resort to sub-contracting under any circumstances .If
found at a later date, BHEL reserves the right to take action what ever action it
deemsfit , including cancellation of the contract.

Contractor shall issue “Employment Card” as per statute to all the labour and
supervisors covered under the job work contract.

The contractor shall be responsible to settle any grievances of the labour deployed
by him.

Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the
particular person, firm or corporation with whom an agreement has been made by
the concerned company official for executing the work defined in the concerned
agreement and for the purpose of instructions regarding compliance with contract
conditions, it shall include the contractor’s authorised agents, who are entrusted
with the work by contractor.

Contd....
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The quantities mentioned in the agreement schedule are worked out from the
relevant drawings in the company and may not be the actuals required for
execution. The company does not expressly or by implication agree that the actua
amount of the work to be done shall correspond there with, but reserves the right
to increase or decrease the quantity of any class or portion of the work as he deems

necessary.

All the works shall be carried out in accordance with the directions and to the
satisfaction of the company official in accordance with the drawings, specifications
and instructions. Supplementing or explaining the same as may from time to time
shall be done by the company official.

For all modifications, omissions or additions to the approved drawings and
specifications, the company shall issue revised plans or written instructions and no
modifications, omission or addition stell be made unless a any time before
completion of the work.

The company shall heave the privilege of ordering modifications, omissions, or
additions at nay time before completion of the work.

All materials, articles, and workmanship shall be the best of their respective kinds
for the class of work described in the contract specifications and schedule and
materials to be obtained by the contractor shall be from sources approved by the
company.

Sample of materials shall be furnished by the contractor at his expense to the
company when called for before execution of any work.

The company shal have power to regect a any stage, any work which is
considered to be defective in quality of materials of workmanship and shall not be
debarred from regjecting wrong material by reasons of having previoudy passed
them in an un worked condition. Any portion of the work or materials rejected or
pronounced to be inferior or not in accordance with specifications shall be taken
down and removed from the work site at the contractor’ s expenses.

The decision of the company shall be final and binding on the contractor on all
technical questions which may arise in the contract with respect to material,
workmanship, removal; of improper work, interpretation of the working drawings,
specifications, notes, procedures etc.

The decision of the “Contract Signing Officer” or any officer deputed by him duly
authorised on his behalf, in respect of the rate of progress and the quality of work
or materia shall be final.

Contracts shall be deemed to have included in his tender price of al the plant.
Machinery an appliances required for the purpose of all operations connected to
secure a satisfactory quality of work within the opinion of the company will ensure
the completion of the work within the time specified.
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If a any time, during the progress of work or any part of it such methods or
equipment appear to the company official to be insufficient or inappropriate for
ensuring he quality of work required or rate of progress, he may order the
contractor to increase their efficiency or to improve their quality of work and

the contractor shall comply with such order and on failure of which the company
may take such action as it deemsit fit to improve the quality of work of the
company may take such action as it deemsiif fit to improve the quality of work or
the rate of progress required from the contractor and al such actions taken by the
company shall be at the coat and risk of the contractor.

It is open to the company to lend or supply to the contractor any tools, implement,
material and machinery that are needed by the contractor, which in the opinion of
the company is essentiad to improve the quality or progress of work. The
contractor shall pay such deposit or charges that may be fixed or determined by the
company for any such articles or machinery lent or hired to the contractor.

Any electric power required for contractors machinery for the purpose of work
shall be supplied by the company at the written request of the contractor at one
point subject to the observance of rules an regulations of Electric board / company
and charges there on shall be recovered from the contractor.

The contractor shall confirm to the regulations and laws of central / state govt. or
any loca authority and that of the company with whose system the machinery is
supposed to be connected.

All rubbish as it accumulates shall be removed from the site to the point of
disposal as indicated from time to time by the company. If this is not adhered to,
the company shall remove the scrap and recover the cost of these operations from
the bills of the contractor.

Any sum due from the contractor on account of tools and plants, stores, or any
other items provided by the company shall be deducted from the respective bill due
to him.

In case of breach of any of the terms and conditions of the contract, a claim shall
be lodged under the bank guarantee with the guarantor at the discretion of the
competent authority of the company. On successful completion of the contract to
the satisfaction of the company, the bank guarantee shall be released after due
claim period.

In the event of any question or dispute or under this contract, the same shall be
referred to a competent Authority in the company for sole arbitration and his
decision shall be final and binding on the parties to the contract.

In case of any suit or other legal proceeding arising under this contract, the courts
at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction.
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The company reserves the right to enter into parallel agreement with one or more
contractor at their direction.

Disputes, grievances between the contractor and his labour, will have to be settled
by the contractor only.

The labour employed by the contractor, if found in abetting and fellow labour or
contractors or any BHEL employee, the same shall be considered as an act of
indicipline. Such labourers shall be removed from the services of the contractor,
on the advice of BHEL. Further the contractor shall initiate every necessary action
in accordance with the relevant Laws, Rules & Regulations and enactments of
State and Central Government.

Wherever, BHEL/COMPANY standards are mentioned, copies of which are
enclosed shall by strictly followed.

Nothing contained in the contract agreement and its conditions shall be deemed to
preclude or render inoperative the service of any notice, letter or other
communication upon the contractor personally.

The decision of the “ Contracting Signing Officer” shall be final and binding on the
contractor on all technical questions which may arise touching the contract with
respect to the quality of material, workmenship, removal of improper work,
interpretation of the working drawings, specifications, notes, procedures etc.
Special I nstructions:

1. If an individual makes the tender, it shall be signed with his full mane and
his address shall be furnished. If it is made by firm, it shall be signed with
the co-partnership name by a member of the firm, who shall also sign his
own name, also furnish the name and corporation, it shall be signed by a
duly authorised officer who shall produce with the tender, satisfactory
evidence of his authorisation. Such tendering corporation / firm is required
to furnish evidence of its existence along with bid.

2. The EMD will be refunded to the unsuccessful tenderers on application
after rejection of the tender is intimated. The earnest money will be
retained in the case of the successful tenderers and either of the cases will
not carry any interest. If will be deat with as provided in the conditions
attached to the tender.

3. Whenever a tender to be accepted, the tenderer, whose tender is under
consideration, shall attend the office of “Office Inviting the Tender” on the
date fixed by written intimation to him. He shall forthwith, upon
intimation being given to him by the “Officer Inviting the Tender” [EX.
DGM (DCD)] for acceptance of his tender, complete the execution of the
agreement by signing all documents connected therewith. Failure to do so
and not to commence the work within one month from the date of
intimation shall entail forfeiture of the earnest money.

Contd....8
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Tenderers shall peruse carefully the instructions and directions to parties in
tendering and the conditions of the agreement and all other relevant
documents before tendering the rates for the work. The approximate
quantity of work to be executed under each class is given in the schedule.
The quantities are given with a view to enable tenderer to quote his overall
rate for each class of work in the tender form and for an uniform
comparison of tenderers. It shall be definitely understood that BHEL does
not accept any responsibilities for the correctness or completeness of this
schedule and that the schedule it liable to dterations by omission
deductions, or additions at the discretion of accepting authority.

The tenderer shall keep the offer valid for a period of 90 days from the date
of opening of tender. It is being understood that the tender documents have
been sold / issued to the tenderer and the tenderer is being permitted to
tender in consideration of the stipulation on his part that after submitting
the tender, he will not recall his offer or modify the terms and conditions
thereof in a manner not acceptable to the “Officer Inviting the Tender”
Should the tenderer fail to observe or comply with the foregoing
stipulation, the EMD shall be fore fieted.

Tenderers have to quote their rates in the tender schedule legibly written in
figures and words and those not submitted in proper form are liable for
rejection.

The submission of tender shall be strictly in accordance with the terms and
conditions stipulated in this tender notice. No counter conditions will be
acceptable or valid.

The tenderers must satisfy themselves by personal sturdy and examination
of the drawings / specifications furnished and understand thoroughly the
scope of proposed work in detail and all conditions affecting the work
before entering into the contract. There shall no be at any time after
submission of the tender dispute/ complaint or any nature regarding the
scope of work and interpretation of specifications or any misunderstanding
with regard to nature or omission of the work to be done nor shall any
application for compensation in terms of time and only shall be accepted by
BHEL in regard to the above.

Contractor shall be deemed to have included in his tender price d al the
plant, machinery ,all taxes ,duties applicable and appliance required for the
purpose of all operations connected with the work embraced under the
contract to secure a satisfactory quality of wok and rate of progress which
in the opinion of the “Contract Signing Officer” will ensure the completion
of the work within the time specified.

Contd....9
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10. The contractor has to produce the bank guarantee in the prescribed
proforma valid for the contract period for a value calculated at the rates
mentioned towards security deposit. The claim period under the guarantee
shall be valid for six months after expiry of the contract.

11.  Thisis atime bound contract for period mentioned, and does not envisage
any escalation of price.

12.  The rates quoted by the contractor shal be firm for the contract period.
There shall be no revision in contract rates due to increase in any statutory
levies during the period of the contract and this increase shall be absorbed
by the contractor himself in full.

SIG. OF CONTRACTOR(S) ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD - 32.

(SPECIAL CONDITIONS—SAFETY)

The following are a few safety measures suggested while carrying the
work. However all the items of work should be carried out in safe working manner
taking all precautions.

Proper and necessary precautions shall have to be taken wherever the work
involves breaking of reinforced cement concrete slab and dismantling of brick
work. These items of work will have to be carried in the presence of the Engineer-
in-charge.

. Proper and necessary scaffolding is to be erected wherever dismantling of brick
work is carried out at height more than 1.80 M

Reinforced cement concrete slab should be dismantled paralel to the
main reinforcement, each piece not exceeding 300mm wide. Under no
circumstancesthe supporting wall shall be cut or removed until the supporting slab
is demolished.

The contractor shall keep supply all safety equipment like safety boots, goggles,
helmets and safety belts, to all the workers.

The contractor shall keep a supervisor aways at work site.

Power shut down shall be taken before commencement of the work wherever
power cables are running.

Proper and necessary scaffolding and ladders are to be used for carrying out al
types of works.

CONTRACTOR ISSUING/ACCEPTING AUTHORITY
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ANNEXURE - C
CONTRACTOR’S OBLIGATIONS
CONTRACTURAL:

Contractor shall decide the number of employees to be deployed for execution of
the work awarded to him and he or his authorized representative will be solely
entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan.

Contractor shall supervise the work allotted to him and to be carried out by his
employees.

Contractor to ensure that the employees deployed in the premises of BHEL are
physically and mentally fit and do not have any criminal record. Such employees
should possess requisite skill, proficiency, qualification, experience etc.

Contractor to maintain appropriate records of his employees deployed to carry out
the job(s).

Contractor should issue appropriate letters to his employees.

Contractor to provide employment card/identity card with photograph duly verified
and attested by the Contractor to his employees. Contractor to indicate the name of
the proprietary/partnership firm/company, place of work, contract number and
duration of validity of card.

Contractor will be responsible for the good conduct of his employees. In case of
any misconduct/ misbehavior by any employee, the contractor will replace such
employee(s) immediately.

Contractor will ensure that the job is executed through his employees on hisrolls
and under no circumstances the contractor will deploy any casual employee to
carry out the job nor shall sub-contract the job without prior written permission.

Contractor will keep watch on his employees and he will be liable for any pilferage
/ loss to BHEL due to acts of omission and commission by his employees.
Similarly, liability for any compensation to outsiders on account of any act of
omission and commission by the employees deployed by the contractor shall lie
exclusively with him.

Contractor to provide safety appliances and safety shoes to his employees. The
contractor shall be responsible for enforcing all safety regulations as applicable.

The contractor has to provide a distinct uniform different from BHEL employees.
The uniform should have logo of the contractors firm / company. The uniform
shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap
shall be integral part of the uniform.
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Contractor to ensure that all precautions are taken for safety of his employees and
equipments.

In the event of termination of contract for any reason whatsoever, the contractor
snall withdraw all his employees from the establishment of BHEL. In case
contractor decides to terminate services of his employees, he should settle all
terminal dues including retrenchment compensation.

Contractor shall provide to his employees all tools, tackles and equipment’s and
maintain the same to carry out the job under the contract at his cost and if
necessary contractor may take insurance policy of his men, material, equipment’s
and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own cost
which may be required under the statue or otherwise.

Contractor shall provide material at his cost mentioned in the contract to his
employees for carrying out the job.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of Wages
Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of
Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970,
Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and al other
applicable Acts shall be complied with by the contractor.

Contractor shall comply with all statutory requirements, rules, regulations,
notifications in relation to employment of his employees issued from time by the
concerned authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as
applicable from time to time in the presence of authorized representative of BHEL
and maintain proper records of their timely disbursements. These records need to
be preserved for a period of at 3 years and should be made available even after the
contract is over for any verification by the statutory authorities / BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of PF,
EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and
provide ESI membership No. / card of each employee.

Contractor shall produce proof of deductions as well as remittances of PF, EDLI,
Pension, ESI contribution, administrative charges etc. wherever applicable and
shall maintain proper records. Contractor to issue wage dips to his employees.

Contractor shall furnish proper returns to the concerned statutory authorities and
provide a copy of the same to BHEL.
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Contractor shall be solely responsible for non payment /delayed payment of wages
/ DA, contributions under EPF & MP Act, ESI Act etc.

In case the contractor fails to make payment of wages to his employees or
remittance of contribution to the concerned authorities, the security deposit / other
dues / running bills under the contract can be utilized by BHEL to discharge the
liability of the contractor.

Contractor shall indemnify BHEL against all clams and losses under various
Labour Laws, statutes or any civil or crimina law in connection with employees
deployed by him.

The liability for any compensation on account of injury sustained by an employee
of the contractor will be exclusively that of the contractor.

Contractor to obtain insurance cover for his employees / equipment / tools and
tackles etc. and take third party risk insurance coverage at his own cost. BHEL
shall not be responsible for any loss, damage, and pilferage of property and / or his
employees.

Contractor should have independent code numbers / exemptions under EPF & MP
Act, 1952 and ES| Act, 1948 and shall cover his employees under the said codes.

Payment of bonus under the payment of Bonus Act, Payment of gratuity under the
Gratuity Act, and retrenchment compensation under Act will be the sole
responsibility of the contractor.

Over and above the daily wage rate, payment shall be made for leave with wages.

Contractor shall observe Provisions of the Factories Act in respect of working
hours, holidays, rest intervals, leave and overtime to his employee. No work shalll
be done on second/third shift, overtime, Sundays or on other declared hoildays
without written permission.

In case a contractor employs women as employee he will discharge his obligation
under law in respect of such women workers such prohibition of engaging them
during night-hours, prohibition of employing them for more than 9 hours per day,
provision of créche facility, grant of maternity leave as per rules etc.

Contractor shall be responsible for making payment of wages before expiry of 7
days from the last day of wage period and to ensure disbursement of wages in the
presence of the authorities representative of contract operating division who shall
record under his signature at the end of entries in the Register of wages.

Contractor to obtain license under CL(R&A) Act, 1970.

CONTRACTOR(S) ACCEPTING AUTHORITY
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ANNEXURE-D
GENERAL TERMS & CONDITIONS

BHEL shal have the privity of the contract with the contractor only and will give
instructions to the contractor or his authorized representatives. BHEL will have
nothing to do or be concerned with the employment of employees working for the
contractor. The relationship between BHEL ard the Contractor will be that of
independent entities and nothing herein contained will amount to joint venture,
partnership or an employer-employee relationship.

The contractor shall maintain regular contact with the designated employee(s) of
BHEL and will interact on matters relating to the work awarded under this
contract.

In case the contractor does not carry out the Contractual / Statutory obligations or
the services rendered by him are found to be unsatisfactory, BHEL shall bring the
same to his notice and he will be obliged to discharge the obligations and rectify
the deficiency/ anormally within three days time failing which, BHEL reserves the
right to terminate the contract without assigning any reason whatsoever. In such an
event, no damages will be payable for short closure of the contract.

The contractor shall deposit an amount of Rs. as security with
BHEL in the form of pay order / bank guarantee / FDI in the name of contractor
Alc.- BHEL duly discharged on the back. Alternatively, the amount of security
deposit can be adjusted partly from EMD and balance amount from subsequent
bills. This security deposit shall be liable to be returned to the contractor after
termination of the contract or at the end of it, subject to deduction on account of

company dues, non-deposit of statutory dues etc. No interest shall be payable on
the security deposit.

The decision of BHEL regarding interpretation of any terms and conditions set
forth in this agreement shall be final and binding on the contractor.

Any matter arising out of or in connection with the agreement shall be under
jurisdiction of SangaReddy Couirt.

Notwithstanding anything contained in this Agreement, the contract may be
terminated by BHEL without assigning any reason thereof by giving a notice of
30 days to the contractor.

The contract will commence on date and will remain
valid for aperiod of year(s) till date.

The parties reserves the right to extend the contract on mutually agreed terms and
conditions.
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All disputes arising in connection with the contract shall be settled by mutual
consultation. If no agreement is reached the dispute shall be settled in accordance
with the provisions of the Arbitration and Conciliation Act,1996 and the rules

made there under. The dispute shall be referred for arbitration to any arbitrator to
be appointed by the Head of the unit. The award of the arbitrator shal be final

and binding on both the parties. The venue of the Arbitration shall be Hyderabad
in India. The Award to be given by the Arbitration shall be speaking award. All

guestiors, disputes, differences arising under, out of or in connection with this
contract shall be to the exclusive jurisdiction of Sanga Reddy Courts.

CONTRACTOR () ACCEPTING AUTHORITY





Guidelines and statutory payments for submitting tenders
for Maintenance Works as per existing instructions.

Daily wage rate is exclusive of Weekly off, Holiday and Leave Wage.
Wage rates as on date

USW :Rs 129.85 per day Inclusive of weekly off.
SSW : Rs 146.65 “ "
SW : Rs 16440

i) Leaves and Holidays

+ 11 days paid holidays / per year
+ 18 pad leaves/ per year.

i) PFand ESI contributions wages

PF@ 13.61% and ESI @ 4.75 % of basic
wages should be contributed by the contractor on
above daily wages.

CONTRACTOR(S) ISSUING/ACCEPTING AUTHORITY
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The quantities are shown above are approximate and liable for variation.
All BHEL General Conditions of the Contract shall be applicable.

Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shall quote the rates considering the possible
labour escalation also.

The agency should affix his signature at the end of each page of the document
with Rubber Seal

The rates quoted shall be finished items of work including all lifts, leads and other
incidental charges, inclusive of all taxes and duties mentioned in the Genera
Conditions of the Contract, unless otherwise specified.

The department reserves the right to spilt and ward the work © more than one
agency.

The contractor should follow al the safety precautions while executing the work.

The contractor or his authorised representative shall be always present at the work
Ste.

The contractor shall submit the daily progress report to the Engineer-in-charge.

The contractor should engage labours who should not be less than 18 (eighteen)
years age.

All the bills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of all statutory requirement, issued by | R section of Human Resource Department.

All the materials brought inside are to be entered at CISF gates and supplied to
site by contractor for using in works.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.





BHARAT HEAVY ELECTRICALS LIMITED

RAMACHNADRAPURAM : : HYDERABAD — 32.
SCHEDULE : “B”

ISSUE OF STORES TO THE CONTRACTOR

The following materials will be issued to the contractor unless otherwise
specified in any term in the SCHEDULE ‘A’ by BHEL.

g. Particulars Issue Rate Place of issue
No. Rs.
1 Cement in Non Returnable| OneBag | Rs.180/- At BHEL central stores at
50 Kg bags. Ramachndrapuram or any
other place specified
within the premises.
2 Mild steel Rounds & Tor One
steel all Diameters. MT Rs.25,000/- -do-

FREE ISSUES: Oxygen gas, acetylene, compressed air, raw structural steel ,paints
excluding red oxide primer at BHEL stores.

a)

b)

d)

f)

It will be the responsibility of the contractor to submit his demands for stores
in writing at least 7 days in advance of the actual requirements.

Issue of al storesin subject to the extent of their availability at the place of issue noted
above. The contractor should bring any of the materials shown above in case the
BHEL desire so. The contractor shall not be entitled to any claim or compensation for
nonsupply of the materials, for delay in the supply of stores under any circumstances.

The materials will be issued only during the working hours. The contractors should
have to transport them to site of work at his own cost as soon as there are issued to
him.

Where cost of stores issued is recoverable from the contractors, recoveries will be made
from the running bills for the gross quality issued and not for the net measured quantity
of finished work.

The contractor shall from time to time, render proper account of all materials issued to
him by BHEL. If he fails to do so, no further issues of the materials will be made to
him and he shdl be held responsible for any delay in the execution of the work which
may occur on this account.

Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued
free of cost to the contractor, the contractor will have to make good at his own cost
any loss or damage to part or whole of the items issued to him as above.
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All surplus material in good condition whether issued free of cost or on
cost recovery basis and which are not returned to the BHEL Centra Stores
and also quantities of materials consumed in excess of the actua requirements
shall be charged for at punitive rates which will be 100% more than the issue
rates of BHEL. The decision of the Senior Engineer / Civil as to the extend to
which the materials have been rendered surplus or have been consumed in
excess of the actual requirements shall be final and binding on the contractor.

CEMENT

For the purpose of determining the actual requirement of cement, the
theoretical consumption of cement as per Annexure “D” of Generad
Conditions of contract shall be considered by the Senior Engineer / Civil.

The contractor shall corstruct store shed for storing cement, at his own cost
and required site will be shown by the engineer-in-charge. Contractor shall
store cement as directed by the Engineer-in-charge and shal maintain the
record by entering day to day consumption and receipts. The contractors shall
dismantle the temporary shed as soon as completion of work. Final bill will be
forwarded subject to above conditions and certification by stores-in charge of
factory civil department.

STEEL

Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.
The surplus stedl is represented by the difference between the quantity received
and the quantity required and utilised on the work with an allowance of 5%
towards scrap. The scrap will be the property of the contractor, The contractor
will be responsible for the remova from the site in time as directed by the Senior
Engineer / Civil. The cut pieces and surplus returned shall not be shorted than
three meters in length.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD - 32.

SCHEDULE: “ C”

SERVICES: VIZ., WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.

1. WATER:

Water required for construction purpose shall be supplied by Bharat Heavy
Electricals Limited and chat Rs.15.00 per 1,000 liters. The supply will be made at
a convenient point to the determined by the Senior Engineer (Civil) and
Contractor has to make his own arrangements to distribute the water to places
where required including cost of providing and fixing water meters. The charges
for consumption of water will be as under, where water meters could not be
provided by the contractor and prior permissions for the same has to be obtained in
writing from the Senior Engineer / Civil.

i) On the total value of periodical

maintenance items of building ... 0.25%
i) On the total value of other Civil works  ........... 0.50%
i) Onthetota value of road works ... 0.75%

Note: In respect of items (i) & (ii), only items where water is consumed on the
work, will be considered for arriving at the total value.

In respect of item (iii) only the value of work on picking metal, earth work.
Asphalting will be excluded from the total value of road works.

2. ELECTRICITY:

Electricity current if required will be supplied at a convenient metered point to be
determined by the Senior Engineer. Any extension required to the different work
sites will have to be arranged by the Contractor him self. Energy consumed will
be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per
unit. Where meter could not be provided. Current charges will be recovered at 70
units per each Tonne of structural steel fabrication work done.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.





SPECIAL CONDITIONS

. Timeis the essence of contract and the specified time of completion isup to 25 days
whichwill be reckoned from the date of commencement of work.

. These specia conditions supplement the conditions to tenders and contracts and the
Genera conditions of contract and form part of the contract documents. Where these
special conditions are at variance with the General conditions of contract, these special
conditions shall prevail.

. All rates quoted shall be finished work in site inclusive of all leads, lifts and other
incidental charges and those in general conditions.

. Before quoting his rates of the work, the tenderer shall inspect the siteof work and
the quarries from which various materials are to be brought and should satisfy himself
about the nature and scope of work to be executed and quality of materials procurable
from the quarries. In every case the materials shall confirm to the relevant APSS and
shall be got approved by the Engineer-in-charge before they are used on the work.
The Bharat Heavy Electricals Limited will not, however after acceptance of a contract
rate, pay extra charges for any other reason, in case the contractor is found later on to
have migudged the nature and scope of the work and also the availability of materials.

. The tenderer is not allowed to alter the specifications of the unit of work noted in the
Schedule-A For the sake of uniformity in comparison of tenders, the tenders should
not add any conditions of their own. Tenders not complying with these conditions are
liable to be rejected.

. Theissues of materias are governed by the conditions specified in Schedule-B. Al
other materials shall be supplied by the contractor himself and the rates for the
relevant items are inclusive of all such supplies.

. The cement concrete work plain and reinforced shall be executed as per |S: 456
(latest). A tentative sketch/drawing of work is available in the office, which is
intended to give agenera idea of the work to be executed and is liable for
modifications during the actual execution based on the designs prepared and approved
by the Competent Authority.

. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing
of exposed faces. The top surfaces of roof slab shall be laid to specified slope and
mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth
and even surface

. The paint to be used shall be of standard make and shall be approved by the Engineer-
in-charge before applying.

....Contd..P2
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel
shuttering etc,. that he possesses and is going to use them on the work.

11. The Andhra Pradesh Standard Specification/ 1.S. Specifications, those in Schedule-A
shall be for al items of works. Wherever there is difference between the A.P.S.S. and
I. S. Specifications, the later shall prevail.

12. The Manager(Civil) reserves the right to deviate either by addition or by deduction
from the schedule of items of work given in the tender document after awarding the
work.

13. In case of any difference between agreement wording and detailed drawings the
interpretation of the Manager(Civil) shall be final and binding on the contractor.

14. The final acceptance of work in all items are subject proper behavior after testing
regardless of whether the items are paid for or not.

15. All debris and surplus materials shall be cleared from the site a and when directed by

the Engineer-in-charge. Any temporary structure/stores made by the contractor for the
work shall be demolished and site cleared before payment of final bill.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM, HYDERABAD-32
Schedule A TENDER NOTICE No: HY/FCD/OT-12/2007-08 Dt: 04.12.07
Item no: 2

Name of work:- Painting of Administrative group of buildings

sl. Rate in (Rs)
Description Quantity ) Amount
No. Unit Figs words Rs.
1 |Supply & applying one coat of  exterior| 17550.00 One
emulsion/snowcem/weather coat cement paint of Sg. m

approved shade on old plastered surfaces at all heights of
buildings. The rate shall includes the cost of labour, paint
material, scraping the old surface wherever necessary,
cleaning the surfaces, scaffolding, other incidentals like
brushes/rollers etc. complete. It also includes cleaning the
areas of spill drops of paint on floors, glasses
immediately, after painting.The make of the paint shall be
"Allguard" of Berger paints/"Ultima" of Asian paints. As per
recommended theoritical consumption specified by the
manufacturer of above make, total quantity of paint
material of above make shall be brought and kept in
departmental stores. Paint will be issued accordingly to
execute the work. Bills and test certificates of above
specified make of paint material shall be produced for

payment.
2(Supply & applying one coat of synthetic enamel paint 1500.00 One
premium quality of approved shade on old steel Sg. m

work/wood work at all heights of buildings. The rate
shall includes the cost of labour, paint material, thinner,
scraping the old surface wherever necessary, cleaning
the surfaces, scaffolding, other incidentals like
brushes/rollers etc. complete. It also includes cleaning
the areas of spill drops of paint on floors, glasses
immediately, after painting. The make of the paint shall
be "Luxol" of Berger paints, Premium Quality /"Apcolite"
of Asian paints. As per recommended theoritical
consumption specified by the manufacturer of above
make, total quantity of paint material of above make
shall be brought and kept in departmental stores. Paint
will be issued accordingly to execute the work. Bills and
test certificates of above specified make of paint
material shall be produced, for payment.

Total in words: Rs Total:

CONTRACTOR(S) ISSUING OFFICER

Contractor(s) Page 1 of 1

Issuing/Accepting authority






TENDER BOX ISAVAILABLE AT CISF CONTROL ROOM AT “F”

GATE FOR DROPPING FILLED TENDERS.

BHARATHEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD — 502032
CIVIL FACTORY DEPARTMENT

TELEGRAM: BHARATELEC TELEPHONE NO. 23183266 & 23182169
FAX NO. 040 — 23020154

TENDER NOTICE NO. HY/FCD/0T-12/2007-08 DATED: 04.12.2007

Item No. 3
Name of work . Providing path ways tiles (at Frame 9FA)
Earnest Money Deposit : Rs.10,000/-
Time of Completion : 10 Days
Maintenance period : 12 Months
Sae of Tenders : 06.12.2007 to 12.12.2007
During 9.00 hrsto 14.00 hrs & on
13.12.07 upto 11.00 hrs
Last date of receipt of tenders : 13.12.2007 upto 13.00 hrs.

Date and time of opening of terders : 13.12.2007 13.30 hrs.
Cost of tender documents . Rs 250/-
Including S.T.

Name & Address:

EMD PAID / NOT PAID
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD —-32.

TENDER DOCUMENTS
INDEX

Tendering process
Techno Commercial bid

Pre-qualification
Techno commercial terms, conditions and special instructions.
Tender Notice

Directions to parties for Tendering

Tender for the work

Tenderer’s and Contractor’ s Certificate

Gereral terms and conditions of the contract

Schedule— A : Schedule of rates and approximate quantities.(PRICE BID)(see

separate document attached)

Schedule—B : Issuerates for Cement & steel
Schedule— C: Electricity & Water charges
Specia Conditions of Contract
Specia Conditions (Safety)
Scope of work

Direction for submission of Tender

17. Genera information to the Tender

18.

Guidelines & statutory payments for submitting tender

CONTRACTOR(S) ISSUING OFFICER
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TENDERING PROCESS

Tender box will be kept in CISF CONTROL ROOM ADJACENT
TO DUTY OFFICER SEAT. AT F GATE.

Tender documents are issued in two bid system.
Technicd bid
Price bid

Tender opening

The tender shall be on two part bids. Only technical bids areto be
opened on date of opening of the bids. After scrutiny and acceptance
of the technical bids, price bids of accepted parties only will be
opened. The date of opening price bidswill be intimated separately.

. The technical bid consists of technical schedule requiring documentary

proof. In case the agency has not satisfied all the conditions along with
documentary proof, the tender will be rejected.

Technical and price bids must be in separate coversand super scribed
as"Technical bid" and "Price Bid" separately with item Nos. clearly
written on the covers. Tendersreceived mixed (with price and
technical bids)

Will berglected. Every page of the pricebid  document shall be
Signed by thetenderer at the bottom of the page.

In case of tender application and tender documents downloaded from
web site, the tenderer shall pay cost of tender documents and EMD for
item of work, heis tendering separately by means of two separate
DDs (in favour of BHEL) one towards cost of tender documents and
second towards EMD. Both DD's shall be enclosed  aong with the
Technica bid. DD’s may be drawn for cost of tender documents upto
last date of sale of tenders only.

Signature of Contractor(s)





TECHNO COMMERICAL BID

Name of the contractor

=

© N

1) Name of work . Providing path ways tiles (at Frame 9FA)
1) Tender Notice no & . HY/FCD/OT- 12/2007-08
Date, Item No. Dt: 04.12.2007, Itemno: 3

2) Details of DD/Cash paid.
D.D or Cash receipt No. for EMD
DD for cost of tender documents
when downloaded. (to be enclosed dong with this bid).

3) Particulars of experience/credentials:
a (Asper pre quaification requirements all details must be enclosed)
b. Financia turnover details.

4) P.F.Code. NO. (proof of having Code No: to be enclosed):

5) E.SI Code NO. (proof of having Code No: to be enclosed):

6) PAN NO. (in case not available, proof of having applied with
acknowledgement from concerned authorities).

7) APGST NO./ TIN NO: (in case not available, proof of having applied
with acknowledgement from concerned authorities or an undertaking for
submission of VAT registration certificate before concluding the Contract
agreement) (Itisrequired to furnish VAT registration certificate issued by
Commissioner, Commercia taxes, AP Govt, in respect of al works costing more
than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time
commencement of work.

NOTE:

Without PAN and APGST No./VAT contractors bills cannot be processed and
payments will be held up.
Technical bids will be scrutinised on the same day. In case the agency has not
satisfied all the above conditions with documentary proof, the bid is liable to be
rejected and their price bid will not be opened.
In case of a firm, shall be in the name of the firm. However in case of ole
proprietor or individuals these can be on the name of the sole proprietor or
individual.
Though some of above documents are available with BHEL for those agencies who
are presently working with BHEL, they also should submit one copy of the same..
All the columns shall be filled with proper information.
BHEL reserves the right to rgject or cancd the tender at any stage of the tender
process without assigning any reasons there of.
I/We accept al the terms and conditions of the Techno commericia bids.
I/We have not included any additional conditions or changed the required conditions
in the price bid. In case if any additional clause is put inadvertently same may be
ignored.

Signature of Contractor(s)





PRE QUALIFICATION

The following conditions have to be satisfied by the tenderer, with documentary
proof to be enclosed  with tender bid In case the agency fails to enclose
the following documentary proof with tender the tender will be
liable for rejection.

1

2)

3)
4)
5)

6)

Particulars of experience / credentials for the work executed of similar nature
for each work
Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications are
invited should be either of the following:-
a) ThreeCivil /smilar works completed costing not less than the
amount equal to 40% of the estimated cost. or
b) Two Civil / similar works completed costing not less than the
amount equal to 50% of the estimated cost. or
c) OneCivil / similar works completed costing not less than the
amount equal to 80% of the estimated cost.

Particulars of annual financial turn over during the last 3 years ending 31%
March of financia Y ear, should be at least 30% estimated value of work
during any one year.

(& ESI code.

(b) P. F. Code No.

Labour licence (Central / State Government) before commencement of
work.

PAN No. (in case not available, proof of having applied with
acknowledgement from concerned authorities)

.APGST / TIN No: (in case not available, proof of having applied with

acknowledgement from concerned authorities or an undertaking

for submission of VAT registration certificate before concluding the
Contract agreement).VAT registration certificate to be furnished for works
costing more than Rs.5.00 Lakhs each

1) Penalty: 0.50 % of the gross value of work will be levied for every

week’ s delay by the agency subject to a maximum of 10 % value of the
work

Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager /
Projects & Factory Civil, BHEL, Ramachandrapuram, Hyderabad 502 032.
Tenderer shall write tender notice No, and name of work and address of the
tenderer on the sealed cover. In case the agency fails to comply any of the above,
the tender will be liable for rejection.





NN

6.

NOTES:
Period of contract shall be as mentioned in NIT.

Tendersare on two - part bid method.( Techno commercia bid and
price bid) ..

Tender documents can be had through BHEL web site

http://ww. bhel .cOMm

cost of document shall be paid in the shape of Demand Draft or Bankers
Cheque or Pay Order and separately enclosed to the tender bid.

The requisitions for tender documents shal be given in personto Sr.
Dy. Generd Manager (Projects & Factory Civil), BHEL .,
Ramachandrapuram, Hyderabad 502 032 along with Demand Draft/Banker's
Cheque drawn in favour of " BHARAT HEAVY ELECTRICALS
LIMITED, HYDERABAD " or payment of cash in BHEL Cash Office
(No other mode of payment will be accepted). Tender documents shal be
collected in person by the contractor or his representative.

BHEL reserves the right to rgject or cancel the tender at any stage of the
tender process without assigning any reasons there of.

The agencies are advised to visit thework siteto understand the
natureof work / quantum of work in itstrue perspectiveto avoid
any complicationsin future.

Signature of Contractor (s) ACCEPTING AUTHORITY





10

11

12

TECHNOCOMMERCIAL TERMS, CONDITIONS AND SPECIAL
INSTRUCTIONS

Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction
procedure i.e On line bidding on internet, instead of opening the submitted sealed
bid,which will be decided after technical evaluation. RA terms and condition will
be intimated separately.

In case of difference between quoted rates of agency in figures and words, the
lowest rate will betaken for comparison and for awarding the work.

The tenderer should quote items rates inclusive of al taxes & duties levied by
State and other Government organizations as well as al local authorities as
applicable including work contract VAT / Service tax, etc, and are to submit the
proper document evidencing the payment of applicable tax based on which BHEL
can avail credit other wise payment will be reduced to that extent.

The contractor shall quote rates for all the items. In case of any item missing in
quoting the entire offer will beregected. Incomplete offer will be rejected.

Bills /materia proof of entry inside factory area shall be shown to the Engineer

- incharge for the bought out items

The tenderer shall accept al the terms and conditions of the techno commercial bid
of the tender document. In case same is not confirmed by the tenderer , the offer
will be liable for rejection..

The tenderer shall not include any additional conditions/ alter conditions either in
the technocommercial bid or price bid.

The tenderer must visit site and familarise with the nature of work before
submitting the tender.

All materialsof BHEL freeissue shal be lifted by the bidder from BHEL stores
and transported to worksite . The rates shall include transportation costs also.

The agency shall sign on each page of the tender schedule issued.

Rates quoted shall be firm throughout the period of the contract.

Sub contracting is not permitted under any circumstances without written consent
of BHEL.
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Contract to be closed in al respects including fina measurement recording in M
book and submitting the bill within two months from the completion time as
mentioned in the tender or Approved date of completion whichever is later.

The departmental material will be issued keeping in mind the BHEL approved
norm and the issue of materialshould be commensurate with the progress of
work.Swapping of the material from one job to other job is not permitted.In case of
exigencies,the same can be done with recorded rasons after obtaining the prior
approval of Executive Engineer of the job concerned and a copy of the same
should be forwarded to finance bill passing section concurrently. No material will
be issued on the day of completion and any unused,excess material has to be
returned to stores preferably with in the completion date but under any
circumstances not later than 7 days of completion date,beyond which the cost of
unused,excess material will be recovered from the contractor.

Special I nstructions: -

1.

10.

11

All BHEL General Conditions of the Contract shall be applicable. A copy of which
is available in the office of DGM/Planning for perusal.

Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shall quote the firm rates considering the
possible labour escalation also.

The agency should affix his signature at the end of each page of the document.

The rates quoted shall be finished items of work including al lifts, leads and other
incidental charges mentioned in the Genera Conditions of the Contract, unless
otherwise specified.

The department reserves the right to spilt and award the work to more than one
agency.

The contractor should follow al the safety precautions, special conditions of safety
attached at annexure | while executing the work.

The contractor should engage labours who should not be less than 18 (eighteen)
years age.

All the bills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of al statutory requirement, issued by | R section of Human Resource Department.

All the materials including C R stones, bricks, sand and granite metal required for
execution of civil works against items in the contract, are to be entered at CISF
gates and supplied to site by contractor for using in works.

The tenderer should make fabrication detailed drawing along with BOM for fabricated
structures. However BHEL will furnish sketches & design for the above.

Rates quoted shall be firm throughout the period of the contract and no price escalation is
payable under this contract on any account.





13.

14.

15.

16.

17.

The tenderer shall comply with all statutory requirement pertaining to the state or any
government agencies or authorities Example, PF, ESI C, workman’s compensation &
personnel accidents insurance . The company will not be responsible for any clam made
by the workers or government agencies / authorities.

Timeisthe essence of the contract . If agency fail to complete the work with in stipulated
time, agency is liableto pay penality as mentioned below.

0.50% of the gross value of work will be levied for every weeks delay by the agency
subject to a maximum of 10% vaue of the work.

BHEL isan 1SO 14001 & OHASAS 18001 certificate company and aways strives for
excellence in HSE management .

The samples of materials etc. should be tested in approved laboratory and reports
submitted to Engineer —incharge whenever instructed and charges shal be borne by

agency.

Agency will also ensure that qualified and experienced site staffs are available at al times
during working hours in order to ensure proper supervision an to maintain the quality .
You should take precaution regarding the safety of labour during the execution of the
work. company shall not accept responsibility for the safe keeping of your tools, tackles
and materials etc., you will therefore provide and maintain at your own cost locking ,
watch and ward when and where necessary .

The Tenderer should submit within a week from the receipt of this order
BAR/PERT/CPM chart supported by manpower by designation, material and machinery
and indicating week wise programme for completion time by the stipulated date, both
physical and financia. Agency should also submit daily progress report along with
consumption of materials at site, weekly progress report with photographs , al test
reports, as well manufacture test certificates as when required. Pour card system is
invariably followed by agency before any concreting duly signed pour should reach to the
Engineer - In charge well in advance before the start of any concreting programme.

Signature of Contractor (s) ISSUING/ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM : : HYDERABAD-32

TENDER NOTICE

No. HY/FCD/OT-12/2007-08, Dated: 04.12.2007, [tem No: 3

Sedled Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy
Ramachandrapuram, Hyderabad-32 at his office up to 13.00 hourson 13.12.2007 for the
work of “Providing path ways tiles (at Frame 9FA)”

at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy
Electricals Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and
at the place aforementioned. The tenderers's or their agents are expected to be present at
the time of opening of the tenders. The tender receiving officer will, on opening such
tender, attest over writings or corrections, if any, therein in the presence of the tenderes
who may be present at the time. The tender should be in the form of obtainable from the
Office of .The Andhra Pradesh Detailed Standard specification and other documents
relating to the contract such as additional specifications, proforma for Bank Guarantees,
descriptive specifications sheets regarding materials etc., can be seen at any time between
09.00 A.M to 12.00 Noon in the office for Tender forms and other particulars regarding
the proposed work can be obtained on any working day from 06.12.2007 to 12.12.2007
(9.00 hoursto 14.00 hours) and on tender opening date 13.12.2007 from 09.00 hrsto
11.00 hrs on payment of the prescribed sum of Rs.250 /- per set as non-refundable.

1. Tenders must be submitted in sealed covers and should be addressed to The
Manager/Planning/Factory Civil, Bharat Heavy Electricals Limited,
Ramachandrapuram, Hyderabad — 32, the name of the tenderer and the name of the

work being noted on the cover.
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If the tender is made by a individud, it shall be signed with his name and his full
address shall be given, If it is made by firm, it shal be signed with the co
partnership name by a member or the firm, who shall also sign his own name and
the name and address of each member of the firm shall be given, if the tender is
made by a corporation, it shall be signed by a duly authorised officer who shall
produce with his tender, satisfactory evidence of his authorisation. Such tendering
corporation may be required before the agreement is executed, to furnish evidence

of it’s corporate existence.

2. Each tenderer must pay as Earnest Money, a sum of Rs. 10,000/- only and
enclose with his tender the receipt endorsed accordingly. The earnest Money
prescribed for this work may be offered in any of the following forms duly pledged
to the Sr. Accounts Officer (CASH), B.H.E.L., Ramachandrapuram, Hyderabad-
32.

a) Cash Receipt from B.H.E.L., Cash Office
b) Bankers cheque, Demand Draft.

The Earnest Money will be refunded to the unsuccessful tenderer after the
intimation of regection of the tender is sent. The Earnest Money will be
retained in the case of the successful tenderer and get converted as a part of
security Deposit for the due performance of the contract and in either case will
no carry any interest. It will be dealt with as provided in the conditions attached to
the tender. When a tender is to be accepted, the tender whose tender is under
consideration, shall attend the Office of Manager (civil) on the dates fixed by
written information to him. He shall forth with upon intimation being given to him
by the Manager (Civil) of acceptance of his tender, complete the execution of the
agreement by signing all documents connected there with, Failure to do so shall

entail for failure of the Earnest Money Deposit.





8a.

8b.

%a

G

EMD by the Tenderer will be forfeited as per Tender Document if.

After opening the tender, the revokes his tender within the validity

period or increased his quoted rates.

The tenderer does not commence the work the period as per LOI/Contract. In
case the LOI / contract is silent in this regard then within 15 days after award of
contract.

EMD shal not carry any interest.
Tenderers shall peruse carefully the instructions laid in Genera
Conditions of the contract and all other relevant documents before
tendering for the work. The approximate quantity of work to be
executed under each class is given in Schedule—"A”. the quantities are
given with a view to enable form and for a uniform comparison of tenders. It
shall be definitely understood that the Bharat Heavy Electricals Limited, does
not accept any responsibility for correctness or completeness by commissions,
deductions or additions at the discretion of accepting authority.

The Manager (Civil) reserves the right to reject any tender or part thereof or all
the tenders with out assigning any reasons thereof.

Tenders offering a percentage deduction from or increase on the estimate amount
and those not submitted in proper form or in due time will be rejected.

The offer shal be valid for a period of 90 days from the date of opening
of the tender.

Security Deposit shall be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Security Deposit should be collected from the successful tenderer. The
Rate of Security Deposit will be as below:

Upto Rs. 10 lakhs 10%
Above Rs. 10 lakhs upto Rs. 50 lakhs Rs. 1 lakh + 7.5% of the amount exceeding

Rs. 10 lakhs

Above Rs. 50 lakhs Rs. 4 lakhs + 5% of the amount exceeding

Rs. 50 lakhs

The Security Deposit should be deposited before start of the work by the contractor





9b.

9c.

A
Security Deposit may be furnished in any one of the following forms.

1) Cash (as permissible under the Income Tax Act)

i) Pay Order, Demand Draft in favour of BHEL.

ii) Local cheques of scheduled barks, subject to realization.

iv) Securities available from Post such as Nationa savings
Certificates, Kisan Vikas Patras etc.

V) Bank Guarantee from schedules Banks / Public Financial
Ingtitutions as defined in the Companies Act subject to a
maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other
from of security. The Bank Guarantee format should have the
approva of BHEL.

vi) Fixed Deposit Receipt issued by scheduled Banks / Public
Financia Ingtitutions as defined in the companies Act. The
FDR should be in the name of the contractor, A/C BHEL, duly
discharge on the back.

vii)  Security Deposit can also be recovered at the rate 10% from
the running bills. However in such cases at least 50% of the
Security Deposit should be deposited before start of the work
and the balance 50% will be recovered from the running bills.

vii)  EMD of the successfully tender shall be converted and
adjusted against the security deposit.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi)
above will be adjusted to hypothecation or endorsement on the
documents in favour of BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of
the documents or in any other matter connected therewith.

Security Deposit shall not be refundable to the contractor except in accordance
With the terms of the contract.

The Security Deposit will be released aong with fina bill or after 12
Months maintenance period which ever is later.

SIGNATURE OF CONTRACTOR (S) ACCEPTING AUTHORITY
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DIRECTIONSTO PARTIESFOR TENDERING

A list of materials, proposed to be supplied by the Bharat Heavy Electricals
Limited, Ramachandrapuram, Hyderabad — 500 032, and the places where and
the prices at which they are proposed to be supplied is given in Schedule-B.
TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED
PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY. Not with
standing any subsequent change in the market remains as originally entered in
the Agreement. If at any time subsequent to the execution of this agreement,
materials of B.H.E.L., other than those specified in the agreement are required
by B.H.E.L., to be used on the work they will be charged at issue rate of
BHEL. The contractor will be informed in writing of this and he should
intimate in writing the rate which he demands for finished work in view of the
fact that he is to use materias of B.H.E.L, and at the issue rate. No cartage or
incidental charges will be borne by B.H.E.L., in connection with the supply of
materials referred to in this paragraph. If at any time, B.H.E.L., supplies
materials other than those specified in the agreement at the request of the
contractor for use on work, they will be charged at the market value prevailing
at the time of supply or issue rate plus 12 ¥%% whichever is greater.

Subsidiary items such as water for work, clearing and marking out site,
hire of tools and plants should be separately entered. If such items are not
so entered, it will be assumed that the rates quoted, in the schedule include
provision for them also.

The tenderer shall examine closely, the Andhra Pradesh Standards
specifications kept in Manager, Civil’s Office and also the relevant clauses of
the standard preliminary specification before submitting his tender unit rates
which shall be for finished work in site. The contractor should purchase a book
of Andhra Pradesh Standards Specifications for his references. He shall also

carefully study the drawings and additional specifications and all the documents

which form part of the agreement to be into by the accepted tenderer.
Contd....2
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Each tenderer must also send a certificate of Current Income Tax Clearance from
the appropriate Income Tax Authority in the form prescribed therefor. In the case
of proprietary firm, it will be necessary to produce the certificate aforementioned

for the proprietor or proprietors and for each of the partners as the case may be.

Every tenderer is expected, before quoting his rates to inspect the site of the
proposed work. He should also inspect the quarries, and satisfy himself about the
quality and availability of materials. The best class of materials shall be used on
the work. In every case, the materials as comply with the relevant standards
specifications. Samples of materials as called for in the Standard Specifications, or
in this tender notice or as required by the Manager (Civil) having jurisdiction for
the time being over the work, herein-after called Manager (Civil), should have the
due approval before the supply to site of work is begun. Attention of the
contractor is directed to standard preliminary specification regarding payment of

seignior age, tools etc,.

Time shall be considered as the essence of the contract. The rate of progress as
mutually agreed to is required to be maintained. Date of commencement of this
programme will be the date on which the site (or premises) is handed to the

contractor.

The tenderer should quote specific rates for each item in the schedule and the rates
should be in rupees and paise. The units and rates should be written both in words
and figures. The schedule accompanying the tender shall be written legibly and
free from erasures, over writings or corrections of figures. Corrections where
unavoidable should be made by crossing out, initialing, dating and rewriting. No
alterations which are made by the tenderer in the agreement form, the conditions of
agreement, the drawings or specifications accompanying the same will be

recognized and if any such alterations are made, the tender will be void.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY
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TENDER FOR THE WORK

I/We do hereby tender to

execute works of the under mentioned description and in accordance with the corditions
noted below in consideration of payment being made for the quantity of work executed at

the respective rates specified in the following schedule.

| / We hereby distinctly and expressly declare and acknowledge that before the
submission of my / ou tender | / We carefully followed the instructions in the tender
notice and have read the Andhra Pradesh Standard specification and the clauses of the
preliminary specifications an that | /We have made such examination of the contract
documents and of the specifications etc., and of the location where the said work is to be
done and such investigation of the work required to be done and in regard to the material
required to be furnished as to enable me/us thoroughly to understand the intention of same
and the requirements, covenants, agreements, stipulations and restrictions contained in the
contract and in the said specifications and distinctly agree that 1 /We will not hereafter
make any claim or demand upon the Bharat Heavy Electricals Limited based ypon or
arising out of the said requirements, covenants, agreements, stipulations, restrictions and
conditions | /We, enclose a income tax verifications
certificate. | /We have already

produced income tax verification certificate during the current calendar year in respect of

(here particulars of the previous occasion on which the certificate was produced should be

given

Signature of Contractor (S)
Address
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TENDERER'S AND CONTRACTOR’S CERTIFICATE

| hereby declare that | have perused in detail and examined closely the Andhra
Pradesh Standard Specifications and it's addenda volume and also BHEL
General Conditions of contract. | agree to be bound by and comply with all
specifications contained in Andhra Pradesh Standard Specification and General
Conditions of contract, for the various items of works specified in the

Schedule “A” and the work as awhole.

| hereby declare that | shall pay the statutory minimum wages to my workers as
applicable from time to time.

| shall also adhere to al the statutory obligations under Contract Labour

(Regulation and Abolition) Act 1971 and Rules framed thereunder with

subsequent revisions if any.

Date SIGNATURE OF CONTRACTOR(S)
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f.
g
h.
I.

J.
k.
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GENERAL TERMS & CONDITIONS

The contractor shall comply with the following general terms conditions and
specia instructions.

The contractor shall fully comply with the following en-actments:

Contractor Labour (R&A) Act, 1971.

Wage Rates not |ess than that notified by State Labour department from time to
time.

Payment of Wages Act.

ESI Act, 1948.

EPF Act, 1952.

Workmen's Compensation Act, 1923.

The company’s instructions as issued from time to time in regard to working
hours, wages, leave, holidays etc.

o

Q@ —"oao

The Contractor shall obtain license from the Assistant Labour Commissioner
(Central), or appropriate Government if he engages 20 (Twenty) or more workmen
only.

The contractor shall produce the following Registers and forms before
commencement of work, verification by the Executing Officer of the company.

Form XII1 - Register of workmen employed by contractor (Rule 75).
Form X1V - Employment card issued by contractor (Rule 76).
Form XVI - Muster Roll (Rule 78 (1) (a) (i)).
Form XVII - Register of Wages (Rule 78 (1) (a) (i)).
Form XVIl - Register of wages - cum Muster Rall (in case
of weekly payment).
Form XIX - Wage dip (Rule 78 (b)).
Form XX - Register of deduction for damages or loss
(Rule 78 (1) (a) (ii)).
Form XXI - Register for fines (Rule 78 (1) (a) (ii)).
Form XXII - Register of advances (Rule 78 (1) (a) (ii)).
Form XXIIl - Register of overtime (Rule 78 (1) (a) (iii)).

Form XXIV - Register to be sent by the contractor to licensing
officer (Rule 82) (1).

The contractor shall maintain the above neatly, completely an legibly for inspection by
various statutory authorities and the company officials even at short notice.

5.

The contractor shall observe
@ Weekly rest day.
(b) The company list of holidays.

Contd....2
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11.

12.

13.

14.
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Contractor shall obtain complete bio-data of the labour, employment certificate
and Antecedent verification in the prescribed form for each |abour and supervisor
engaged by him and shall submit the same to the Personnel Department / IR
section through the contract executing officers before commencement of the work.
The Entry permits are to be issued to the Contract Labour by Assistant
Commandant / CISF (Plant), based on the requisition submitted by Contract
Executing Officer and forwarded by Dy. General manager / Personnel.

Every contractor shall submit a notice regarding commencement and completion,
of work in form —VI1 A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR
section through his contract executing officer, for forwarding the same to State
Labour Department.

The contractor shall make himself of his representative available at the work spot
everyday during execution of work, for effective supervision.

The contractor shall attend to all inspections notified / conducted by the Personnel
Department, Labour Department, P.F. authorities. Factory Inspectors ESI
Inspectors, or any other such authorities under the act.

Non — compliance of any provisions under the act/ rule/instructions / guidelines
shall make the contractor liable for penal action including termination of contract.

Contractor shall furnish in a separate letter his place of residence ad postal
address. The delivery at the above named place or posting in a Post box regularly
maintained by the post and telegraph Department or sending letters registered for
acknowledgement of any notice, letter or other communication to the contractor.
Change in address shall come into force at any time by an instrument executed by
the contractor and delivered to the Company official who has signed the contract.

The contractor must satisfy himself by personal study and examination of the
drawings / specifications furnished and understand thoroughly the scope of
proposed work in detail and al conditions affecting the work before entering into
the contract. There shall not be at any time dispute / complaint of any
misunderstanding with regard to scope of work and interpretation of specifications
or any misunderstanding with regard to nature or omission of the work to be done
not shall any application for compensation in terms of time and money shall be
accepted by company regarding the above.

Contractor shall in his absence keep competent agent constantly on the works and
any directions or explanations given by the “Contract Signing Officer” or his
representative to such agent shall be held to have been given to the contractor
himself.

Contd....3
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16.

17.

18.

19.

20.

21.

22.

23

Contractor on the advise of company official shall immediately remove any person
employed by him, who may in the opinion of the company officia is incompetent
or misc. conducts himself and such persons shall not be again employed on the
works withou permission of the company official.

The contractor shall erect and maintain at his own cost temporary weather proof
sheds at such places approved by the company for keeping materials under cover.

The contractor shall give all notices required by the acts regulations , bylaws,
legal acts and pay all fees in connection therewith unless and otherwise arranged
and decided in writing with the company. He shall aso ensure that no attachments
are made against materials or work forming part of or for the use of the contractor.
In al such cases, contractor shall protect and indemnify the company against any
claim or liability arising from or based on the violation of any such laws,
ordinances, regulations ,orders, decrees or attachments either by himself or by his

employees,

It shall be contractor’s sole responsibility to protect the public and his employees
against accident from any cause and provide required safety equipments and shall
indemnify, the company against any claims for damages for injury to the person or
property resulting from any such accidents and shall, where the provisions of the
workmen’s compensation act apply, take steps to properly insure against any
claims thereunder.

In the event of any accident in respect of which compensation may become
payable under the workmen’'s compensation act VIII of 1923 whether by the
contractor or by the company as principle employer, it shall be lawful for the
company to retain out of monies due and payable to the contractor such sum or
sums of money as may, in the opinion of the company shall be final in regard to al
matter arising in this clause.

No work shall be done on Sundays or on other declared holidays of the company
without the written permission of the company officer in charge o f the work. The
contractor shall comply with the provisions of the Factories Act Rules framed
thereunder if the same are applicable.

The contractor shall keep his work place clean and safe to avoid injuries to men
and damage to finished products/ equipments.

On the occurrence of an accident, which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the
death of any such workmen, the contractor shall within 24 hours of the happening
of such an accident intimate in writing to the company official in charge of the
work.

Contd....4
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24.

25.

26.

27.

28.

29.

30.

31.

32.
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The contractor shall indemnify the company against all losses or damages
sustained by the company resulting directly or indirectly from his failure to give
intimation in the manner aforesaid including the pendties or dues if any and
become payable by the company, as a consequence of failure, the company to give
notice under the workmen’'s compensation act or otherwise confirm to the
provisions of the said act in regard to such accident.

The contractor shall ensure adherence to all statuary requirements applicable to
BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM,
HY DERABASD-502032.

The contractor shall ensure abidance by all the labour laws especially including
contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act,
minimum wages Act ESI Act and Provident Fund Act as amended from time to
time.

The contractor shal comply with provident Fund Act either through PF code
allotted to him are by the code provided by PF Department to work Centers in the
FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram, Hyderabad —
502032

Not withstanding the clause, in case of any financial loss incurred by the company
on account of contravention of the Provident Fund regulations or any regulations
of rule touching the same by the contractor, the contractor shall submit an
undertaking to indemnify the company to the extent of the loss incurred by the
company.

The contractor should engage only those labourers who shall be more than
18(eighteen) years of age.

The contractor shall not resort to sub-contracting under any circumstances .If
found at a later date, BHEL reserves the right to take action what ever action it
deems fit , including cancellation of the contract.

Contractor shall issue “Employment Card” as per statute to all the labour and
supervisors covered under the job work contract.

The contractor shall be responsible to settle any grievances of the labour deployed
by him.

Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the
particular person, firm or corporation with whom an agreement has been made by
the concerned company official for executing the work defined in the concerned
agreement and for the purpose of instructions regarding compliance with contract
conditions, it shall include the contractor’s authorised agents, who are entrusted
with the work by contractor.

Contd....
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The quantities mentioned in the agreement schedule are worked out from the
relevant drawings in the company and may not be the actuals required for
execution. The company does not expressly or by implication agree that the actual
amount of the work to be done shall correspond there with, but reserves the right
to increase or decrease the quantity of any class or portion of the work as he deems

necessary.

All the works shall be carried out in accordance with the directions and to the
satisfaction of the company official in accordance with the drawings, specifications
and ingtructions. Supplementing or explaining the same as may from time to time
shall be done by the company official.

For al modifications, omissions or additions to the approved drawings and
specifications, the company shall issue revised plans or written instructions and no
modifications, omission or addition shall be made unless a any time before
completion of the work.

The company shall heave the privilege of ordering modifications, omissions, or
additions at nay time before completion of the work.

All materias, articles, and workmanship shall be the best of their respective kinds
for the class of work described in the contract specifications and schedule and
materials to be obtained by the contractor shall be from sources approved by the
company.

Sample o materials shall be furnished by the contractor at his expense to the
company when called for before execution of any work.

The company shal have power to reect a any stage, any work which is
considered to be defective in quality of materials of workmanship and shall not be
debarred from regjecting wrong material by reasons of having previously passed
them in an un worked condition. Any portion of the work or materials rejected or
pronounced to be inferior or not in accordance with specifications shall be taken
down and removed from the work site at the contractor’s expenses.

The decision of the company shall be final and binding on the contractor on all
technical questions which may arise in the contract with respect to material,
workmanship, removal; of improper work, interpretation of the working drawings,
specifications, notes, procedures etc.

The decision of the “Contract Signing Officer” or any officer deputed by him duly
authorised on his behalf, in respect of the rate of progress and the quality of work
or material shall be final.

Contracts shall be deemed to have included in his tender price of al the plant.
Machinery an appliances required for the purpose of all operations connected to
secure a satisfactory quality of work within the opinion of the company will ensure
the completion of the work within the time specified.

Contd....6
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If a any time, during the progress of work or any part of it such methods or
equipment appear to the company officia to be insufficient or inappropriate for
ensuring he quality of work required or rate of progress, he may order the
contractor to increase their efficiency or to improve their quality of work and

the contractor shall comply with such order and onfailure of which the company
may take such action as it deems it fit to improve the quality of work of the
company may take such action as it deemsif fit to improve the quality of work or
the rate of progress required from the contractor and all such actions taken by the
company shall be at the coat and risk of the contractor.

It is open to the company to lend or supply to the contractor any tools, implement,
material and machinery that are needed by the contractor, which in the opinion of
the company is essentia to improve the quality or progress of work. The
contractor shall pay such deposit or charges that may be fixed or determined by the
company for any such articles or machinery lent or hired to the contractor.

Any electric power required for contractors machinery for the purpose of work
shall be supplied by the company at the written request of the contractor at one
point subject to the observance of rules an regulations of Electric board / company
and charges there on shall be recovered from the contractor.

The contractor shall confirm to the regulations and laws of central / state govt. or
any loca authority and that of the company with whose system the machinery is
supposed to be connected.

All rubbish as it accumulates shall be removed from the site to the point of
disposal as indicated from time to time by the company. If this is not adhered to,
the company shall remove the scrap and recover the cost of these operations from
the bills of the contractor.

Any sum due from the contractor on account of tools and plants, stores, or any
other items provided by the company shall be deducted from the respective bill due
to him.

In case of breach of any of the terms and conditions of the contract, a claim shall
be lodged under the bank guarantee with the guarantor at the discretion of the
competent authority of the company. On successful completion of the contract to
the satisfaction of the company, the bank guarantee shall be released after due
claim period.

In the event of any question or dispute or under this contract, the same shall be
referred to a competent Authority in the company for sole arbitration and his
decision shall be final and binding on the parties to the contract.

In case of any suit or other legal proceeding arising under this contract, the courts
at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction.

Contd....7
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The company reserves the right to enter into parallel agreement with one or more
contractor at their direction.

Disputes, grievances between the contractor and his labour, will have to be settled
by the contractor only.

The labour employed by the contractor, if found in abetting and fellow labour or
contractors or any BHEL employee, the same shall be considered as an act of
indicipline. Such labourers shall be removed from the services of the contractor,
on the advice of BHEL. Further the contractor shall initiate every necessary action
in accordance with the relevant Laws, Rules & Regulations and enactments of
State and Central Government.

Wherever, BHEL/COMPANY standards are mentioned, copies of which are
enclosed shall by strictly followed.

Nothing contained in the contract agreement and its conditions shall be deemed to
preclude or render inoperative the service of any notice, letter or other
communication upon the contractor personally.

The decision of the “ Contracting Signing Officer” shall be final and binding on the
contractor on all technical questions which may arise touching the contract with
respect to the quality of material, workmanship, removal of improper work,
interpretation of the working drawings, specifications, notes, procedures etc.
Special I nstructions:

1. If an individua makes the tender, it shall be signed with his full mane and
his address shall be furnished. If it is made by firm, it shall be signed with
the co-partnership name by a member of the firm, who shall also sign his
own name, also furnish the name and corporation, it shall be signed by a
duly authorised officer who shall produce with the tender, satisfactory
evidence of his authorisation. Such tendering corporation / firm is required
to furnish evidence of its existence along with bid.

2. The EMD will be refunded to the unsuccessful tenderers on application
after rgection of the tender is intimated. The earnest money will be
retained in the case of the successful tenderers and either of the cases will
not carry any interest. If will be dealt with as provided in the conditions
attached to the tender.

3. Whenever a tender to be accepted, the tenderer, whose tender is under
consideration, shall attend the office of “Office Inviting the Tender” on the
date fixed by written intimation to him. He shal forthwith, upon
intimation being given to him by the “Officer Inviting the Tender” [Ex.
DGM (DCD)] for acceptance of his tender, complete the execution of the
agreement by signing all documents connected therewith. Failure to do so
and not to commence the work within one month from the date of
intimation shall entail forfeiture of the earnest money.

Contd....8
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Tenderers shall peruse carefully the instructions and directions to parties in
tendering and the conditions of the agreement and all other relevant
documents before tendering the rates for the work. The approximate
quantity of work to be executed under each class is given in the schedule.
The quantities are given with a view to enable tenderer to quote his overall
rate for each class of work in the tender form and for an uniform
comparison of tenderers. It shall be definitely understood that BHEL does
not accept any responsibilities for the correctness or completeness of this
schedule and that the schedule it liable to alterations by omission
deductions, or additions at the discretion of accepting authority.

The tenderer shall keep the offer valid for a period of 90 days from the date
of opening of tender. It isbeing understood that the tender documents have
been sold / issued to the tenderer and the tenderer is being permitted to
tender in consideration of the stipulation on his part that after submitting
the tender, he will not recall his offer or modify the terms and conditions
thereof in a manner not acceptable to the “Officer Inviting the Tender”
Should the tenderer fail to observe or comply with the foregoing
stipulation, the EMD shall be fore fieted.

Tenderers have to quote their rates in the tender schedule legibly written in
figures and words and those not submitted in proper form are liable for
rejection.

The submission of tender shall be strictly in accordance with the terms and
conditions stipulated in this tender notice. No counter conditions will be
acceptable or vaid.

The tenderers must satisfy themselves by personal sturdy and examination
of the drawings / specifications furnished and understand thoroughly the
scope of proposed work in detail and al conditions affecting the work
before entering into the contract. There shal no be at any time after
submission of the tender dispute/ complaint or any nature regarding the
scope of work and interpretation of specifications or any misunderstanding
with regard to nature or omission of the work to be done nor shall any
application for compensation in terms of time and only shall be accepted by
BHEL in regard to the above.

Contractor stell be deemed to have included in his tender price of al the
plant, machinery ,all taxes ,duties applicable and appliance required for the
purpose of all operations connected with the work embraced under the
contract to secure a satisfactory quality of wok and rate of progress which
in the opinion of the “Contract Signing Officer” will ensure the completion
of the work within the time specified.

Contd....9
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10. The contractor has to produce the bank guarantee in the prescribed
proforma valid for the contract period for a value calculated at the rates
mentioned towards security deposit. The claim period under the guarantee
shall be valid for six months after expiry of the contract.

11.  Thisis atime bound contract for period mentioned, and does not envisage
any escalation of price.

12.  The rates quoted by the contractor shall be firm for the contract period.
There shall be no revision in contract rates due to increase in any statutory
levies during the period of the contract and this increase shall be absorbed
by the contractor himself in full.

SIG. OF CONTRACTOR(S) ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD - 32.

(SPECIAL CONDITIONS—SAFETY)

The following are a few safety measures suggested while carrying the
work. However all the items of work should be carried out in safe working manner
taking all precautions.

Proper and necessary precautions shal have to be taken wherever the work
involves breaking of reinforced cement concrete slab and dismantling of brick
work. These items of work will have to be carried in the presence of the Engineer-
in-charge.

. Proper and necessary scaffolding is to be erected wherever dismantling of brick
work is carried out at height more than 1.80 M

Reinforced cement concrete dlab should be dismantled parallel to the
main reinforcement, each piece not exceeding 300mm wide. Under no
circumstances the supporting wall shall be cut or removed until the supporting slab
is demolished.

The contractor shall keep supply all safety equipment like safety boots, goggles,
helmets and safety belts, to all the workers.

The contractor shall keep a supervisor always at work site.

Power shut down shall be taken before commencement of the work wherever
power cables are running.

Proper and necessary scaffolding and ladders are to be used for carrying out al
types of works.

CONTRACTOR ISSUING/ACCEPTING AUTHORITY
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ANNEXURE - C
CONTRACTOR’S OBLIGATIONS
CONTRACTURAL:

Contractor shall decide the number of employees to be deployed for execution of
the work awarded to him and he or his authorized representative will be solely
entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan.

Contractor shall supervise the work allotted to him and to be carried out by his
employees.

Contractor to ensure that the employees deployed in the premises of BHEL are
physically and mentally fit and do not have any criminal record. Such employees
should possess requisite skill, proficiency, qualification, experience etc.

Contractor to maintain appropriate records of his employees deployed to carry out
the job(s).

Contractor should issue appropriate letters to his employees.

Contractor to provide employment card/identity card with photograph duly verified
and attested by the Contractor to his employees. Contractor to indicate the name of
the proprietary/partnership firm/company, place of work, contract number and
duration of validity of card.

Contractor will be responsible for the good conduct of his employees. In case of
any misconduct/ misbehaviour by any employee, the contractor will replace such
employee(s) immediately.

Contractor will ensure that the job is executed through his employees on his rolls
and under no circumstances the contractor will deploy any casual employee to
carry out the job nor shall sub-contract the job without prior written permission.

Contractor will keep watch on his employees and he will be liable for any pilferage
/ loss to BHEL due to acts of omission and commission by his employees.
Similarly, liability for any compensation to outsiders on account of any act of
omission and commission by the employees deployed by the contractor shall lie
exclusively with him.

Contractor to provide safety appliances and safety shoes to his employees. The
contractor shall be responsible for enforcing all safety regulations as applicable.

The contractor has to provide a distinct uniform different from BHEL employees.
The uniform should have logo of the contractors firm / company. The uniform
shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap
shall be integral part of the uniform.
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Contractor to ensure that all precautions are taken for safety of his employees and
equipments.

In the event of termination of contract for any reason whatsoever, the contractor
snall withdraw all his employees from the establishment of BHEL. In case
contractor decides to terminate services of his employees, he should settle all
terminal dues including retrenchment compensation.

Contractor shall provide to his employees all tools, tackles and equipment’s and
maintain the same to carry out the job under the contract at his cost and if
necessary contractor may take insurance policy of his men, material, equipment’s
and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own cost
which may be required under the statue or otherwise.

Contractor shall provide material at his cost mentioned in the contract to his
employees for carrying out the job.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of Wages
Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of
Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970,
Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and al other
applicable Acts shall be complied with by the contractor.

Contractor shall comply with al statutory requirements, rules, regulations,
notifications in relation to employment of his employees issued from time by the
concerned authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as
applicable from time to time in the presence of authorized representative of BHEL
and maintain proper records of their timely disbursements. These records need to
be preserved for a period of at 3 years and should be made available even after the
contract is over for any verification by the statutory authorities/ BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of PF,
EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and
provide ESI membership No. / card of each employee.

Contractor shall produce proof of deductions as well as remittances of PF, EDLI,
Pension, ESI contribution, administrative charges etc. wherever applicable and
shall maintain proper records. Contractor to issue wage dlips to his employees.

Contractor shall furnish proper returns to the concerned statutory authorities and
provide a copy of the same to BHEL.
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Contractor shall be solely responsible for non payment /delayed payment of wages
/ DA, contributions under EPF & MP Act, ESI Act etc.

In case the contractor fails to make payment of wages to his employees or
remittance of contribution to the concerned authorities, the security deposit / other
dues / running bills under the contract can be utilized by BHEL to discharge the
liability of the contractor.

Contractor shall indemnify BHEL against all clams and losses under various
Labour Laws, statutes or any civil or crimina law in connection with employees
deployed by him.

The liability for any compensation on account of injury sustained by an employee
of the contractor will be exclusively that of the contractor.

Contractor to obtain insurance @ver for his employees / equipment / tools and
tackles etc. and take third party risk insurance coverage at his own cost. BHEL
shall not be responsible for any loss, damage, and pilferage of property and / or his
employees.

Contractor should have independent code numbers / exemptions under EPF & MP
Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.

Payment of bonus under the payment of Bonus Act, Payment of gratuity under the
Gratuity Act, and retrenchment compensation under Act will be the sole
responsibility of the contractor.

Over and above the daily wage rate, payment shall be made for leave with wages.

Contractor shall observe Provisions of the Factories Act in respect of working
hours, holidays, rest intervals, leave and overtime to his employee. No work shall
be done on second/third shift, overtime, Sundays or on other declared hoildays
without written permission.

In case a contractor employs women as employee he will discharge his obligation
under law in respect of such women workers such prohibition of engaging them
during night-hours, prohibition of employing them for more than 9 hours per day,
provision of créche facility, grant of maternity leave as per rules etc.

Contractor shall be responsible for making payment of wages before expiry of 7
days from the last day of wage period and to ensure disbursement of wages in the
presence of the authorities representative of contract operating division who shall
record under his signature at the end of entries in the Register of wages.

Contractor to obtain license under CL(R&A) Act, 1970.

CONTRACTOR(S) ACCEPTING AUTHORITY
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ANNEXURE-D
GENERAL TERMS & CONDITIONS

BHEL shal have the privity of the contract with the contractor only and will give
instructions to the contractor or his authorized representatives. BHEL will have
nothing to do or be concerned with the employment of employees working for the
contractor. The relationship between BHEL and the Contractor will be that of
independent entities and nothing herein contained will amount to joint venture,
partnership or an employer-employee relationship.

The contractor shall maintain regular contact with the designated employee(s) of
BHEL and will interact on matters relating to the work awarded under this
contract.

In case the contractor does not carry out the Contractual / Statutory obligations or
the services rendered by him are found to be unsatisfactory, BHEL shall bring the
same to his notice and he will be obliged to discharge the obligations and rectify
the deficiency/ anormally within three days time failing which, BHEL reserves the
right to terminate the contract without assigning any reason whatsoever. In such an
event, no damages will be payable for short closure of the contract.

The contractor shall deposit an amount of Rs. as security with
BHEL in the form of pay order / bank guarantee / FDI in the name of contractor
Alc.- BHEL duly discharged on the back. Alternatively, the amount of security
deposit can be adjusted partly from EMD and balance amount from subsequent
bills. This security deposit shal be liable to be returned to the contractor after
termination of the contract or at the end of it, subject to deduction on account of

company dues, non-deposit of statutory dues etc. No interest shall be payable on
the security deposit.

The decision of BHEL regarding interpretation of any terms and conditions set
forth in this agreement shall be final and binding on the contractor.

Any matter arising out of or in connection with the agreement shall be under
jurisdiction of SangaReddy Couirt.

Notwithstanding anything contained in this Agreement, the contract may be
terminated by BHEL without assigning any reason thereof by giving a notice of
30 days to the contractor.

The contract will commence on date and will remain
valid for aperiod of year(s) till date.

The parties reserves the right to extend the contract on mutually agreed terms and
conditions.
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All disputes arising in connection with the contract shall be settled by mutual
consultation. If no agreement is reached the dispute shall be settled in accordance
with the provisions of the Arbitration and Conciliation Act,1996 and the rules

made there under. The dispute shall be referred for arbitration to any arbitrator to
be appointed by the Head of the unit. The award of the arbitrator shall be final

and binding on both the parties. The venue of the Arbitration shall be Hyderabad
inIndia. The Award to be given by the Arbitration shall be speaking award. All
questions, disputes, differences arising under, out of or in connection with this
contract shall be to the exclusive jurisdiction of Sanga Reddy Courts.

CONTRACTOR (S) ACCEPTING AUTHORITY





Guidelines and statutory payments for submitting tenders
for Maintenance Works as per existing instructions.

Daily wage rate is exclusive of Weekly off, Holiday and Leave Wage.
Wage rates as on date

USW :Rs 129.85 per day Inclusive of weekly off.
SSW : Rs 146.65 “ "
SW : Rs 16440

i) Leaves and Holidays

+ 11 days paid holidays / per year
+ 18 paid leaves/ per year.

i) PFand ESI contributions wages

PF@ 13.61% and ESI @ 4.75 % of basic
wages should be contributed by the contractor on
above daily wages.

CONTRACTOR(S) ISSUING/ACCEPTING AUTHORITY





Note:

18.  The quantities are shown above are approximate and liable for variation.

19.  All BHEL Genera Conditions of the Contract shall be applicable.

20.  Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shall quote the rates considering the possible
labour escalation also.

21.  Theagency should affix his signature at the end of each page of the document
with Rubber Seal

22.  The rates quoted shall be finished items of work including al lifts, leads and other
incidental charges, inclusive of all taxes and duties mentioned in the Genera
Conditions of the Contract, unless otherwise specified.

23.  The department reserves the right to spilt and ward the work to more than one
agency.

24.  The contractor should follow all the safety precautions while executing the work.

25.  The contractor or his authorised representative shall be always present at the work
Ste.

26.  The contractor shall submit the daily progress report to the Engineer-in-charge.

27.  The contractor should engage labours who should not be less than 18 (eighteen)
years age.

28.  All the hills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of all statutory requirement, issued by | R section of Human Resource Department.

29.  All the materials brought inside are to be entered at CISF gates and supplied to
site by contractor for using in works.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM : : HYDERABAD — 32





SCHEDULE : “B”

ISSUE OF STORES TO THE CONTRACTOR

The following materials will be issued to the contractor unless otherwise
specified in any term in the SCHEDULE ‘A’ by BHEL.

S. | Paticulars Issue Rate Place of issue
No. Rs.
1 Cement in Non Returnable| OneBag | Rs.180/- At BHEL central stores at
50 Kg bags. Ramachndrapuram or any
other place specified
within the premises.
2 Mild steel Rounds & Tor One
steel all Diameters. MT Rs.25,000/- -do-

FREE ISSUES: Oxygen gas, acetylene, compressed air, raw structural steel ,paints
excluding red oxide primer at BHEL stores.

a)

b)

d)

f)

It will be the responsibility of the contractor to submit his demands for stores
in writing at least 7 days in advance of the actual requirements.

Issue of al storesin subject to the extent of their availability at the place of issue noted
above. The contractor should bring any of the materials shown above in case the
BHEL desire so. The contractor shall not be entitled to any claim or compensation for
nonsupply of the materials, for delay in the supply of stores under any circumstances.

The materials will be issued only during the working hours. The contractors should
have to transport them to site of work at his own cost as soon as there are issued to
him.

Where cost of storesissued is recoverable from the contractors, recoveries will be made
from the running bills for the gross quality issued and not for the net measured quantity
of finished work.

The contractor shall from time to time, render proper account of all materials issued to
him by BHEL. If he fails to do so, no further issues of the materials will be made to
him and he shall be held responsible for any delay in the execution of the work which
may occur on this account.

Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued
free of cost to the contractor, the contractor will have to make good at his own cost
any loss or damage to part or whole of the items issued to him as above.






n2:n

g All surplus material in good condition whether issued free of cost or on
cost recovery basis and which are not returned to the BHEL Central Stores
and also quantities of materials consumed in excess of the actua requirements
shall be charged for at punitive rates which will be 100% more than the issue
rates of BHEL. The decision of the Senior Engineer / Civil as to the extend to
which the materials have been rendered surplus or have been consumed in
excess of the actual requirements shall be final and binding on the contractor.

hy CEMENT

For the purpose of determining the actua requirement of cement, the
theoretical consumption of cement as per Annexure “D” of Generd
Conditions of contract shall be considered by the Senior Engineer / Civil.

The contractor shall construct store shed for storing cement, at his own cost
and required site will be shown by the engineer-in-charge. Contractor shall
store cement as directed by the Engineer-in-charge and shall maintain the
record by entering day to day consumption and receipts. The contractors shall
dismantle the temporary shed as soon as completion of work. Final bill will be
forwarded subject to above conditions and certification by stores-in charge of
factory civil department.

i) STEEL

Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.
The surplus stedl is represented by the difference between the quantity received
and the quantity required and utilised on the work with an allowance of 5%
towards scrap. The scrap will be the property of the contractor, The contractor
will be responsible for the remova from the site in time as directed by the Senior
Engineer / Civil. The cut pieces and surplus returned shall not be shorted than
three meters in length.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD - 32.

SCHEDULE: “ C”

SERVICES: VIZ., WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.

1. WATER:

Water required for construction purpose shall be supplied by Bharat Heavy
Electricals Limited and chat Rs.15.00 per 1,000 liters. The supply will be made at
a convenient point to the determined by the Senior Engineer (Civil) and
Contractor has to make his own arrangements to distribute the water to places
where required including cost of providing and fixing water meters. The charges
for consumption of water will be as under, where water meters could not be
provided by the contractor and prior permissions for the same has to be obtained in
writing from the Senior Engineer / Civil.

i) On the total value of periodical

maintenance items of building ... 0.25%
i) On the total value of other Civil works  ........... 0.50%
iii) Onthetota value of road works ... 0.75%

Note: In respect of items (i) & (ii), only items where water is consumed on the
work, will be considered for arriving at the total value.

In respect of item (iii) only the value of work on picking metal, earth work.
Asphalting will be excluded from the total value of road works.

2. ELECTRICITY:

Electricity current if required will be supplied at a convenient metered point to be
determined by the Senior Engineer. Any extension required to the different work
sites will have to be arranged by the Contractor him self. Energy consumed will
be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per
unit. Where meter could not be provided. Current charges will be recovered at 70
units per each Tonne of structural steel fabrication work done.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.





SPECIAL CONDITIONS

. Time is the essence of contract and the specified time of completion isup to 10 days
whichwill be reckoned from the date of commencement of work.

. These specia conditions supplement the conditions to tenders and contracts and the
Genera conditions of contract and form part of the contract documents. Where these
specia conditions are at variance with the General conditions of contract, these special
conditions shall prevail.

. All rates quoted shall be finished work in site inclusive of all leads, lifts and other
incidental charges and those in general conditions.

. Before quoting his rates of the work, the tenderer shall inspect the site of work and
the quarries from which various materials are to be brought and should satisfy himself
about the nature and scope of work to be executed and quality of materials procurable
from the quarries. In every case the materials shall confirm to the relevant APSS and
shall be got approved by the Engineer-in-charge before they are used on the work.
The Bharat Heavy Electricals Limited will not, however after acceptance of a contract
rate, pay extra charges for any other reason, in case the contractor is found later on to
have migudged the nature and scope of the work and also the availability of materials.

. The tenderer is not allowed to alter the specifications of the unit of work noted in the
Schedule-A For the sake of uniformity in comparison of tenders, the tenders should
not add any conditions of their own. Tenders not complying with these conditions are
liable to be rejected.

. Theissues of materias are governed by the conditions specified in Schedule-B. All
other materials shall be supplied by the contractor himself and the rates for the
relevant items are inclusive of all such supplies.

. The cement concrete work plain and reinforced shall be executed as per 1S: 456
(latest). A tentative sketch/drawing of work is available in the office, whichis
intended to give agenera idea of the work to be executed and isliable for
modifications during the actual execution based on the designs prepared and approved
by the Competent Authority.

. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing
of exposed faces. The top surfaces of roof sab shall be laid to specified slope and
mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth
and even surface

. The paint to be used shall be of standard make and shall be approved by the Engineer-
in-charge before applying.

....Contd..P2
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel
shuttering etc,. that he possesses and is going to use them on the work.

11. The Andhra Pradesh Standard Specification/ |.S. Specifications, those in Schedule-A
shall be for al items of works. Wherever there is difference between the A.P.S.S. and
I. S. Specifications, the later shall prevail.

12. The Manager(Civil) reserves the right to deviate either by addition or by deduction
from the schedule of items of work given in the tender document after awarding the
work.

13. In case of any difference between agreement wording and detailed drawings the
interpretation of the Manager(Civil) shall be final and binding on the contractor.

14. The final acceptance of work in al items are subject proper behavior after testing
regardless of whether the items are paid for or not.

15. All debris and surplus materials shall be cleared from the site a and when directed by

the Engineer-in-charge. Any temporary structure/stores made by the contractor for the
work shall be demolished and site cleared before payment of final bill.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.






wa(ﬁi PRICE BID

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM, HYDERABAD-32

Schedule A TENDER NOTICE No: HY/FCD/OT-12/2007-08 Dt: 04.12.07
Item no: 3

Name of work:- Providing path ways tiles (at frame 9FA)

sl. Rate in Rs

Description Quantity )
No. Unit Fig words

Amount
RS.

1 |Surface dressing of the ground including removing| 100.00 [One
of vegetation, stones, rubbish and inequalities not| Sg. m. [Sg. m.
exceeding 30 cm deep, levelling the existing
ground including cutting, spreading the earth,
dressing and consolidation of the ground and
disposal of rubbish etc complete as directed by
Engineer-in-charge.

2 [Providing Plain Cement Concrete 1:4:8, using 20 10.00 ([One
mm down graded granite stone metal for levelling| Cu. m. |Cu. m.
course including cost of labour, materials,
consolidation, curing etc. complete as directed by
Engineer-in-charge.

3 [Supply and fixing of pathway tiles (art stone series),[ 100.00 [One
25 mm thick of approved design and shade, over a| Sg. m. |Sg. m.
base of cement mortar 1:1, 13 mm thick including
filling of the joints with cement slurry mixed with
colour tint to match with the colour of the tiles etc
complete as directed by Engineer-in-charge.

Total in words Rs: Total;

CONTRACTOR(S) ISSUING OFFICER

Contractor(s) Page 1 of 1

Issuing/Accepting authority






TENDER BOX ISAVAILABLE AT CISF CONTROL ROOM AT “F”

GATE FOR DROPPING FILLED TENDERS.

BHARATHEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD — 502032
CIVIL FACTORY DEPARTMENT

TELEGRAM: BHARATELEC TELEPHONE NO. 23183266 & 23182169
FAX NO. 040 — 23020154

TENDER NOTICE NO. HY/FCD/0T-12/2007-08 DATED: 04.12.2007
[tem No. 4

Name of work

Earnest Money Deposit

Time of Completion

Maintenance period

Sde of Tenders

Last date of receipt of tenders
Date and time of opening of tenders
Cost of tender documents

Including S.T.

Name & Address:

EMD PAID / NOT PAID

. Providing Chain link mesh fencing

around new waste water treatment Plant
on North side of HRD Hostel

: Rs.10,000/-

10 Days

12 Months

: 06.12.2007 to 12.12.2007

During 9.00 hrsto 14.00 hrs on
13.12.07 upto 11.00 hrs

: 13.12.2007 upto 13.00 hrs.

: 13.12.2007 13.30 hrs.

Rs. 250/-





10.

11.

12.

13.

14.

15.

16.

17

18.

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM : : HYDERABAD - 32.

TENDER DOCUMENTS
INDEX

Tendering process
Techno Commercial bid

Pre-qualification
Techno commercia terms, conditions and special instructions.
Tender Notice

Directions to parties for Tendering

Tender for the work

Tenderer’s and Contractor’ s Certificate

General terms and conditions of the contract

Schedule— A : Schedule of rates and approximate quantities.(PRICE BID)(see

separate document attached)

Schedule—B : Issueratesfor Cement & steel
Schedule— C: Electricity & Water charges
Special Conditions of Contract
Specia Conditions (Safety)
Scope of work
Direction for submission of Tender
. General information to the Tender

Guidelines & statutory payments for submitting tender

CONTRACTOR(S) ISSUING OFFICER
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TENDERING PROCESS

Tender box will be kept in CISF CONTROL ROOM ADJACENT
TO DUTY OFFICER SEAT. AT F GATE

Tender documents are issued in two bid system.
Technical bid
Price bid

Tender opening

The tender shall be on two part bids. Only technical bids areto be
opened on date of opening of the bids. After scrutiny and acceptance
of the technical bids, price bids of accepted parties only will be
opened. The date of opening price bids will be intimated separately.

. The technical bid consists of technical schedule requiring documentary

proof. In case the agency has not satisfied al the conditions along with
documentary proof, the tender will be rejected.

Technical and price bids must be in separate coversand super scribed
as"Technical bid" and"Price Bid" separately with item Nos. clearly
written on the covers.  Tenders received mixed (with price and
technical bids)

Will bergected. Every page of thepricebid  document shall be
Signed by thetenderer at the bottom of the page.

In case of tender application and tender documents downloaded from
web site, the tenderer shall pay cost of tender documents and EMD for
item of work, heis tendering separately by means of two separate
DDs (in favour of BHEL) one towards cost of tender documents and
second towards EMD. Both DD's shall be enclosed  along with the
Technical bid. DD’s may be drawn for cost of tender documents upto
|ast date of sale of tenders only.

Signature of Contractor(s)





TECHNO COMMERICAL BID

Name of the contractor

1) Name of work :  Providing Chain link mesh fencing
around new waste water treatment Plant
on North side of HRD Hostel

1) Tender Noticeno & : HY/FCD/OT- 12/2007-08
Date, Item No. Dt: 04.12.2007, Itemno: 4

2) Details of DD/Cash paid.
D.D or Cash receipt No. for EMD
DD for cost of tender documents
when downloaded. (to be enclosed aong with this bid).

3) Particulars of experience/credentials:
a (As per pre qudification requirements al details must be enclosed)
b. Financia turnover details.

4) P.F.Code. NO. (proof of having Code No: to be enclosed):

5) E.S.I Code NO. (proof of having Code No: to be enclosed):

6) PAN NO. (in case not available, proof of having applied with
acknowledgement from concerned authorities).

7) APGST NO./ TIN NO: (in case not available, proof of having applied
with acknowledgement from concerned authorities or an undertaking for
submission of VAT registration certificate before concluding the Contract
agreement) (It isrequired to furnish VAT registration certificate issued by
Commissioner, Commercia taxes, AP Govt, in respect of all works costing more
than Rs. 5.00 lakhs each).

8) Labour licence (Central/State Government) : To be furnished at the time
commencement of work.

NOTE:

. Without PAN and APGST No./VAT contractors bills cannot be processed and
payments will be held up.

Technica bids will be scrutinised on the same day. In case the agency has not
satisfied all the above conditions with documentary  proof, the bid is liable to be
rejected and their price bid will not be opened.

In case of a firm, shal be in the name of the firm. However in case of sole
proprietor or individuas these can be on the name of the sole proprietor or
individual.

Though some of above documents are available with BHEL for those agencies who
are presently working with BHEL, they also should submit one copy of the same..
All the columns shdll be filled with proper information.

BHEL reserves the right to reject or cancel the tender at any stage of the tender
process without assigning any reasons there of.

[/We accept all the terms and conditions of the Techno commericial bids.

[/We have not included any additional conditions or changed the required conditions
in the price bid. In case if any additional clause is put inadvertently same may be
ignored.

Signature of Contractor(s)





PRE QUALIFICATION

The following conditions have to be satisfied by the tenderer, with documentary
proof to be enclosed  with tender bid In case the agency fails to enclose
the following documentary proof with tender the tender will be
liable for rejection.

1

2)

3)
4)
5)

6)

Particulars of experience/ credentials for the work executed of similar nature
for each work
Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications are
invited should be either of the following:-
a) ThreeCivil /smilar works conmpleted costing not less than the
amount equal to 40% of the estimated cost. or
b) Two Civil / similar works completed costing not less than the
amount equal to 50% of the estimated cost. or
c) OneCivil / similar works completed costing not less than the
amount equal to 80% of the estimated cost.

Particulars of annual financial turn over during the last 3 years ending 31%
March of financia Y ear, should be at least 30% estimated value of work
during any one year.

(& ESI code.

(b) P. F. Code No.

Labour licence (Central / State Government) before commencement of
work.

PAN No. (in case not available, proof of having applied with
acknowledgement from concerned authorities)

.APGST / TIN No: (in case not available, proof of having applied with

acknowledgement from concerned authorities or an undertaking

for submission of VAT registration certificate before concluding the
Contract agreement).VAT registration certificate to be furnished for works
costing more than Rs.5.00 Lakhs each.

1) Penalty: 0.50 % of the gross value of work will be levied for every

week’ s delay by the agency subject to a maximum of 10 % value of the
work

Tenders must be submitted in sealed covers addressed to Sr. Dy. Gen Manager /
Projects & Factory Civil, BHEL, Ramachandrapuram, Hyderabad 502 032.
Tenderer shall write tender notice No, and name of work and address of the
tenderer on the sealed cover. In case the agency fails to comply any of the above,
the tender will be liable for rejection.





1. NOTES:

Period of contract shall be as mentioned in NIT.

NN

Tendersare on two - part bid method.( Techno commercial bid and
price bid) ..

3. Tender documents can be had through BHEL web site
http://ww. bhel .cOMm
cost of document shall be paid in the shape of Demand Draft or Bankers
Cheque or Pay Order and separately enclosed to the tender bid.

4. The requisitions for tender documents shal be givenin personto Sr.
Dy. Generd Manager (Projects & Factory Civil), BHEL .,
Ramachandrapuram, Hyderabad 502 032 along with Demand Draft/Banker's
Cheque drawn in favour of " BHARAT HEAVY ELECTRICALS
LIMITED, HYDERABAD " or payment of cash in BHEL Cash Office
(No other mode of payment will be accepted). Tender documents shal be
collected in person by the contractor or his representative.

5 BHEL reserves the right to reject or cancel the tender at any stage of the
tender process without assigning any reasons there of.

6. Theagenciesareadvised to visit thework site to under stand the

natureof work / quantum of work in itstrue perspective to avoid
any complicationsin future.

Signature of Contractor (s) ACCEPTING AUTHORITY
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TECHNOCOMMERCIAL TERMS, CONDITIONS AND SPECIAL
INSTRUCTIONS

Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction
procedure i.e On line bidding on internet, instead of opening the submitted sealed
bid,which will be decided after technical evaluation. RA terms and condition will
be intimated separately.

In case of difference between quoted rates of agency in figures and words, the
lowest rate will betaken for comparison and for awarding the work.

The tenderer should quote items rates inclusive of al taxes & duties levied by
State and other Government organizations as well as al local authorities as
applicable including work contract VAT / Service tax, etc, and are to submit the
proper document evidencing the payment of applicable tax based on which BHEL
can avail credit other wise payment will be reduced to that extent.

The contractor shall quote rates for all the items. In case of any item missing in
quoting the entire offer will beregected. Incomplete offer will be rejected.

Bills /material proof of entry inside factory area shall be shown to the Engineer

- incharge for the bought out items

The tenderer shall accept all the terms and conditions of the techno commercial bid
of the tender document. In case same is not confirmed by the tenderer , the offer
will be liable for rejection..

The tenderer shall not include any additional conditions/ alter conditions either in
the technocommercial bid or price bid.

The tenderer must visit site and familarise with the nature of work before
submitting the tender.

All materialsof BHEL freeissue shal be lifted by the bidder from BHEL stores
and transported to worksite . The rates shall include transportation costs also.

The agency shall sign on each page of the tender schedule issued.

Weldings as instructed by BHEL engineersin structural works shall be as per
BHEL standards and requirements. Welding shall be executed by the agency’s
welders after due testing and certification by BHEL.

Rates quoted shall be firm throughout the period of the contract.





13

14

15

Sub contracting is not permitted under any circumstances without written consent
of BHEL.

Contract to be closed in al respects including fina measurement recording in M
book and submitting the bill within two months from the completion time as
mertioned in the tender or Approved date of completion whichever islater.

The departmental material will be issued keeping in mind the BHEL approved
norm and the issue of materialshould be commensurate with the progress of
work.Swapping of the material from one job to other job is not permitted.In case of
exigencies,the same can be done with recorded rasons after obtaining the prior
approval of Executive Engineer of the job concerned and a copy of the same
should be forwarded to finance bill passing section concurrently. No material will
be issued on the day of completion and any unused,excess material has to be
returned to stores preferably with in the completion date but under any
circumstances not later than 7 days of completion date,beyond which the cost of
unused,excess materia will be recovered from the contractor.

Special I nstructions: -

1.

All BHEL General Conditions of the Contract shall be applicable. A copy of which
is available in the office of DGM/Planning for perusal.

Any dtatutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shall quote the firm rates considering the
possible labour escalation also.

The agency should affix his signature at the end of each page of the document.

The rates quoted shall be finished items of work including all lifts, leads and other
incidental charges mentioned in the General Conditions of the Contract, unless
otherwise specified.

The department reserves the right to spilt and award the work to more than one
agency.

The contractor should follow all the safety precautions, special conditions of safety
attached at annexure | while executing the work.

The contractor should engage labours who should not be less than 18 (eighteen)
years age.

All the bills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of all statutory requirement, issued by | R section of Human Resource Department.

All the materials including C R stones, bricks, sand and granite metal required for
execution of civil works against items in the contract, are to be entered at CISF
gates and supplied to site by contractor for using in works.





10.

11.

13.

14.

16.

17.

The tenderer should make fabrication detailed drawing along with BOM for fabricated
structures. However BHEL will furnish sketches & design for the above.

Rates quoted shall be firm throughout the period of the contract and no price escalation is
payable under this contract on any account.

The tenderer shall comply with all statutory requirement pertaining to the state or any
government agencies or authorities Example, PF, ESIC, workman’s compensation &
personnel accidents insurance . The company will not be responsible for any claim made
by the workers or government agencies / authorities.

Timeisthe essence of the contract . If agency fail to complete the work with in stipul ated
time, agency is liableto pay penality as mentioned below.

0.50% of the gross value of work will be levied for every weeks delay by the agency
subject to a maximum of 10% vaue of the work.

BHEL isan 1SO 14001 & OHASAS 18001 certificate company and aways strives for
excellence in HSE management .

The samples of materias etc. should be tested in approved laboratory and reports
submitted to Engineer —incharge whenever instructed and charges shall be borne by

agency.

Agency will also ensure that qualified and experienced site staffs are available at al times
during working hours in order to ensure proper supervision an to maintain the quality .
You should take precaution regarding the safety of labour during the execution of the
work. company shall not accept responsibility for the safe keeping of your tools, tackles
and materials etc., you will therefore provide and maintain a your own cost locking ,
watch and ward when and where necessary .

The Tenderer should submit within a week from the receipt of this order
BAR/PERT/CPM chart supported by manpower by designation, material and machinery
and indicating week wise programme for completion time by the stipulated date, both
physica and financia. Agency should aso submit daily progress report aong with
consumption of materials at site, weekly progress report with photographs , al test
reports, as well manufacture test certificates as when required. Pour card system is
invariably followed by agency before any concreting duly signed pour should reach to the
Engineer - In charge well in advance before the start of any concreting programme.

Signature of Contractor () ISSUING/ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM : : HYDERABAD-32

TENDER NOTICE

No. HY/FCD/OT-12/2007-08, Dated: 04.12.2007, [tem No: 4

Sedled Tenders will be received by the Manager/Planning,Factory Civil, Bharat Heavy
Ramachandrapuram, Hyderabad-32 at his office up to 13.00 hourson 13.12.2007 for the
work of “Providing Chain link mesh fencing around new waste water treatment Plant
on North side of HRD Hostel ”

at Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy
Electricals Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.30 hours and
at the place aforementioned. The tenderers's or their agents are expected to be present at
the time of opening of the tenders. The tender receiving officer will, on opening such
tender, attest over writings or corrections, if any, therein in the presence of the tenderes
who may be present at the time. The tender should be in the form of obtainable from the
Office of .The Andhra Pradesh Detailed Standard specification and other documents
relating to the contract such as additional specifications, proforma for Bank Guarantees,
descriptive specifications sheets regarding materials etc., can be seen at any time between
09.00 A.M to 12.00 Noon in the office for Tender forms and other particulars regarding
the proposed work can be obtained on any working day from 06.12.2007 to 12.12.2007
(9.00 hoursto 14.00 hours) and on tender opening date 13.12.2007 from 09.00 hrsto
11.00 hrs on payment of the prescribed sum of Rs.250 /- per set as non-refundable.

1. Tenders must be submitted in sealed covers and should be addressed to The
Manager/Planning/Factory Civil, Bharat Heavy Electricals Limited,
Ramachandrapuram, Hyderabad — 32, the name of the tenderer and the name of the

work being noted on the cover.
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If the tender is made by a individual, it shall be signed with his name and his full

address shall be given, If it is made by firm, it shal be signed with the co
partnership name by a member or the firm, who shall also sign his own name and
the name and address of each member of the firm shall be given, if the tender is
made by a corporation, it shall be signed by a duly authorised officer who shall

produce with his tender, satisfactory evidence of his authorisation. Such tendering
corporation may be required before the agreement is executed, to furnish evidence

of it’s corporate existence.

2. Each tenderer must pay as Earnest Money, a sum of Rs. 10,000/~ only and
enclose with his tender the receipt endorsed accordingly. The earnest Money
prescribed for this work may be offered in any of the following forms duly pledged
to the Sr. Accounts Officer (CASH), B.H.E.L., Ramachandrapuram, Hyderabad-
32.

a) Cash Receipt from B.H.E.L., Cash Office
b) Bankers cheque, Demand Draft.

The Earnest Money will be refunded to the unsuccessful tenderer after the
intimation of rgection of the tender is sent. The Earnest Money will be
retained in the case of the successful tenderer and get converted as a part of
security Deposit for the due performance of the contract and in either case will
no carry any interest. It will be dealt with as provided in the conditions attached to
the tender. When a tender is to be accepted, the tender whose tender is under
consideration, shall attend the Office of Manager (civil) on the dates fixed by
written information to him. He shall forth with upon intimation being given to him
by the Manager (Civil) of acceptance of his tender, complete the execution of the
agreement by signing all documents connected there with, Failure to do so shall

entail for failure of the Earnest Money Deposit.
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8b.

%a

n3

EMD by the Tenderer will be forfeited as per Tender Document if.

After opening the tender, the revokes his tender within the validity

period or increased his quoted rates.

The tenderer does not commence the work the period as per LOI/Contract. In
case the LOI / contract is silent in this regard then within 15 days after award of
contract.

EMD shall not carry any interest.
Tenderers shall peruse carefully the instructions laid in General
Conditions of the contract and all other relevant documents before
tendering for the work. The approximate quantity of work to be
executed under each class is given in Schedule—*A”. the quantities are
given with aview to enable form and for a uniform comparison of tenders. It
shall be definitely understood that the Bharat Heavy Electricals Limited, does
not accept any responsibility for correctness or completeness by commissions,

deductions or additions at the discretion of accepting authority.

The Manager (Civil) reserves the right to reject any tender or part thereof or all
the tenders with out assigning any reasons thereof.

Tenders offering a percentage deduction from or increase on the estimate amount
and those not submitted in proper form or in due time will be regjected.

The offer shal be valid for a period of 90 days from the date of opening
of the tender.

Security Deposit shall be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Security Deposit should be collected from the successful tenderer. The
Rate of Security Deposit will be as below:

Upto Rs. 10 lakhs 10%
Above Rs 10 lakhs upto Rs. 50 lakhs Rs. 1 lakh + 7.5% of the amount exceeding

Rs. 10 lakhs

Above Rs. 50 lakhs Rs. 4 lakhs + 5% of the amount exceeding

Rs. 50 lakhs

The Security Deposit should be deposited before start of the work by the contractor





9b.

9c.

A
Security Deposit may be furnished in any one of the following forms.

1) Cash (as permissible under the Income Tax Act)

i) Pay Order, Demand Draft in favour of BHEL.

i) Local cheques of scheduled banks, subject to realization.

Iv) Securities available from Post such as Nationa savings
Certificates, Kisan Vikas Patras etc.

V) Bank Guarantee from schedules Banks / Public Financial
Ingtitutions as defined in the Companies Act subject to a
maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other
from of security. The Bank Guarantee format should have the
approva of BHEL.

Vi) Fixed Deposit Receipt issued by scheduled Banks / Public
Financia Ingtitutions as defined in the companies Act. The
FDR should be in the name of the contractor, A/C BHEL, duly
discharge on the back.

vii)  Security Deposit can also be recovered at the rate 10% from
the running bills. However in such cases at least 50% of the
Security Deposit should be deposited before start of the work
and the balance 50% will be recovered from the running bills.

vii)  EMD of the successfully tender shall be converted and
adjusted against the security deposit.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi)
above will be adjusted to hypothecation or endorsement on the
documents in favour of BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of
the documents or in any other matter connected therewith.

Security Deposit shall not be refundable to the contractor except in accordance
With the terms of the contract.

The Security Deposit will be released aong with fina bill or after 12
Months maintenance period which ever is later.

SIGNATURE OF CONTRACTOR (S) ACCEPTING AUTHORITY
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DIRECTIONS TO PARTIES FOR TENDERING

A list of materials, proposed to be supplied by the Bharat Heavy Electricals
Limited, Ramachandrapuram, Hyderabad — 500 032, and the places where and
the prices at which they are proposed to be supplied is given in Schedule-B.
TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED
PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY. Not with
standing any subsequent change in the market remains as originally entered in
the Agreement. If at any time subsequent to the execution of this agreement,
materials of B.H.E.L., other than those specified in the agreement are required
by B.H.E.L., to be used on the work they will be charged at issue rate of
BHEL. The contractor will be informed in writing of this and he should
intimate in writing the rate which he demands for finished work in view of the
fact that he is to use materias of B.H.E.L, and at the issue rate. No cartage or
incidental charges will be borne by B.H.E.L., in connection with the supply of
materials referred to in this paragaph. If at any time, B.H.E.L., supplies
materials other than those specified in the agreement at the request of the
contractor for use on work, they will be charged at the market vaue prevailing
at the time of supply or issue rate plus 12 %% whichever is greater.

Subsidiary items such as water for work, clearing and marking out site,
hire of tools and plants should be separately entered. If such items are not

so entered, it will be assumed that the rates quoted, in the schedule include
provision for them also.
The tenderer shall examine closely, the Andhra Pradesh Standards
specifications kept in Manager, Civil’s Office and also the relevant clauses of
the standard preliminary specification before submitting his tender unit rates
which shall be for finished work in site. The contractor should purchase a book
of Andhra Pradesh Standards Specifications for his references. He shall also

carefully study the drawings and additional specifications and all the documents

which form part of the agreement to be into by the accepted tenderer.
Contd....2
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Each tenderer must also send a certificate of Current Income Tax Clearance from
the appropriate Income Tax Authority in the form prescribed therefor. In the case
of proprietary firm, it will be necessary to produce the certificate aforementioned

for the proprietor or proprietors and for each of the partners as the case may be.

Every tenderer is expected, before quoting his rates to inspect the site of the
proposed work. He should also inspect the quarries, and satisfy himself about the
guality and availability of materials. The best class of materials shall be used on
the work. In every case, the materias as comply with the relevant standards
specifications. Samples of materials as called for in the Standard Specifications, or
in this tender notice or as required by the Manager (Civil) having jurisdiction for
the time being over the work, herein-after called Manager (Civil), should have the
due approval before the supply to site of work is begun. Attention of the
contractor is directed to standard preliminary specification regarding payment of

seignior age, tools etc,.

Time shall be considered as the essence of the contract. The rate of progress as
mutually agreed to is required to be maintained. Date of commencement of this
programme will be the date on which the site (or premises) is handed to the

contractor.

The tenderer should quote specific rates for each item in the schedule and the rates
should be in rupees and paise. The units and rates should be written both in words
and figures. The schedule accompanying the tender shall be written legibly and
free from erasures, over writings or corrections of figures. Corrections where
unavoidable should be made by crossing out, initialing, dating and rewriting. No
alterations which are made by the tenderer in the agreement form, the conditions of
agreement, the drawings or specifications accompanying the same will be

recognized and if any such aterations are made, the tender will be void.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY
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TENDER FOR THE WORK

I/We do hereby tender to

execute works of the under mentioned description and in accordance with the conditions
noted below in consideration of payment being made for the quantity of work executed at
the respective rates specified in the following schedule.

I / We hereby distinctly and expressly declare and acknowledge that before the
submission of my / our tender | / We carefully followed the instructions in the tender
notice and have read the Andhra Pradesh Standard specification and the clauses of the
preliminary specifications an that 1 /We have made such examination of the contract
documents and of the specifications etc., and of the location where the said work is to be
done and such investigation of the work required to be done and in regard to the material
required to be furnished as to enable me/us thoroughly to understand the intention of same
and the requirements, covenants, agreements, stipulations and restrictions contained in the
contract and in the said specifications and distinctly agree thet | /We will not hereafter
make any claim or demand upon the Bharat Heavy Electricals Limited based upon or
arising out of the said requirements, covenants, agreements, stipulations, restrictions and
conditions | /We, enclose a income tax verifications
certificate. | /We have aready

produced income tax verification certificate during the current calendar year in respect of
(here particulars of the previous occasion on which the certificate was produced should be

given

Signature of Contractor (S)
Address
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TENDERER'SAND CONTRACTOR'S CERTIFICATE

| hereby declare that | have perused in detail and examined closely the Andhra
Pradesh Standard Specifications and it's addenda volume and also BHEL
General Conditions of contract. | agree to be bound by and comply with all
specifications contained in Andhra Pradesh Standard Specification and General
Conditions of contract, for the various items of works specified in the

Schedule “A” and the work as awhole.

| hereby declare that | shall pay the statutory minimum wages to my workers as
applicable from time to time.

| shall aso adhere to all the statutory obligations under Contract Labour
(Regulation and Abolition) Act 1971 and Rules framed thereunder with

subsequent revisions if any.

Date SIGNATURE OF CONTRACTOR(S)
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GENERAL TERMS & CONDITIONS

1. The contractor shall comply with the following general terms conditions and
specia instructions.

2. The contractor shall fully comply with the following en-actments:

Contractor Labour (R&A) Act, 1971.

Wage Rates not less than that notified by State Labour department from time to
time.

Payment of Wages Act.

ESI Act, 1948.

EPF Act, 1952.

Workmen's Compensation Act, 1923.

The company’s ingtructions as issued from time to time in regard to working
hours, wages, leave, holidays etc.

oo

Q@~oao

3. The Contractor shall obtain license from the Assistant Labour Commissioner
(Central), or appropriate Government if he engages 20 (Twenty) or more workmen
only.

4, The contractor shall produce the following Registers and forms before
commencement of work, verification by the Executing Officer of the company.

a. Form XIlII - Register of workmen employed by contractor (Rule 75).
b. Form XIV - Employment card issued by contractor (Rule 76).
c. Form XVI - Muster Roll (Rule 78 (1) (a) (i)).
d. FormXVIl - Register of Wages (Rule 78 (1) (a) (i)).
e. FormXVIl - Register of wages - cum Muster Roll (in case
of weekly payment).
f. Form XIX - Wage dip (Rule 78 (b)).
g Form XX - Register of deduction for damages or loss
(Rule 78 (1) (a) (ii)).
h. Form XXI - Register for fines (Rule 78 (1) (a) (ii)).
i. FormXXIl - Register of advances (Rule 78 (1) (a) (ii)).
J. Form XXIHI - Register of overtime (Rule 78 (1) (a) (iii)).
k. Form XXIV - Register to be sent by the contractor to licensing

officer (Rule 82) (1).

The contractor shall maintain the above neatly, completely an legibly for inspection by
various statutory authorities and the company officials even at short notice.

5. The contractor shall observe

@ Weekly rest day.
(b) The company list of holidays.

Contd....2
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Contractor shall obtain complete bio-data of the labour, employment certificate
and Antecedent verification in the prescribed form for each |abour and supervisor
engaged by him and shall submit the same to the Personnel Department / IR
section through the contract executing officers before commencement of the work.
The Entry permits are to be issued to the Contract Labour by Assistant
Commandant / CISF (Plant), based on the requisition submitted by Contract
Executing Officer and forwarded by Dy. General manager / Personnel.

Every contractor shall submit a notice regarding commencement and completion,
of work in form —VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR
section through his contract executing officer, for forwarding the same to State
Labour Department.

The contractor shall make himself of his representative available at the work spot
everyday during execution of work, for effective supervision.

The contractor shall attend to all inspections notified / conducted by the Personnel
Department, Labour Department, P.F. authorities. Factory Inspectors ES|
Inspectors, or any other such authorities under the act.

Non — compliance of any provisions under the act/ rule/instructions / guidelines
shall make the contractor liable for penal action including termination of contract.

Contractor shal furnish in a separate letter his place of residence and postal
address. The delivery at the above named place or posting in a Post box regularly
maintained by the post and telegraph Department or sending letters registered for
acknowledgement of any notice, letter or other communication to the contractor.
Change in address shall come into force at any time by an instrument executed by
the contractor and delivered to the Company official who has signed the contract.

The contractor must satisfy himself by personal study and examination of the
drawings / specifications furnished and understand thoroughly the scope of
proposed work in detail and all conditions affecting the work before entering into
the contract. There shall not be at any time dispute / complaint of any
misunderstanding with regard to scope of work and interpretation of specifications
or any misunderstanding with regard to nature or omission of the work to be done
not shall any application for compensation in terms of time and money shal be
accepted by company regarding the above.

Contractor shall in his absence keep competent agent constantly on the works and
any directions or explanations given by the “Contract Signing Officer” or his
representative to such agent shall be held to have been given to the contractor
himself.

Contd....3
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Contractor on the advise of company official shall immediately remove any person
employed by him, who may in the opinion of the company official is incompetent
or misc. conducts himself and such persons shall not be again employed on the
works without permission of the company official.

The contractor shall erect and maintain at his own cost temporary weather proof
sheds at such places approved by the company for keeping materials under cover.

The contractor shall give al notices required by the acts regulations , bylaws,
legal acts and pay all fees in connection therewith unless and otherwise arranged
and decided in writing with the company. He shall also ensure that no attachments
are made against materials or work forming part of or for the use of the contractor.
In al such cases, contractor shall protect and indemnify the company against any
clam or liability arising from or based on the violation of any such laws,
ordinances, regulations ,orders, decrees or attachments either by himself or by his
employees,

It shall be contractor’s sole responsibility to protect the public and his employees
against accident from any cause and provide required safety equipments and shall
indemnify, the company against any claims for damages for injury to the person or
property resulting from any such accidents and shall, where the provisions of the
workmen's compensation act apply, take steps to properly insure against any
claims thereunder.

In the event of any accident in respect of which compensation may become
payable under the workmen's compensation act VIII of 1923 whether by the
contractor or by the company as principle employer, it shal be lawful br the
company to retain out of monies due and payable to the contractor such sum or
sums of money as may, in the opinion of the company shall be final in regard to all
matter arising in this clause.

No work shall be done on Sundays or on other declared holidays of the company
without the written permission of the company officer in charge o f the work. The
contractor shall comply with the provisions of the Factories Act Rules framed
thereunder if the same are applicable.

The contractor shall keep his work place clean and safe to avoid injuries to men
and damage to finished products/ equipments.

On the occurrence of an accident, which resultsin the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the
death of any such workmen, the contractor shall within 24 hours of the happening
of such an accident intimate in writing to the company officia in charge of the
work.

Contd....4
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The contractor shal indemnify the company against al losses or damages
sustained by the company resulting directly or indirectly from his failure to give
intimation in the manner aforesaid including the penalties or dues if any and
become payable by the company, as a consequence of failure, the company to give
notice under the workmen's compensation act or otherwise confirm to the
provisions of the said act in regard to such accident.

The contractor shall ensure adherence to all statuary requirements applicable to
BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM,
HY DERABA SD-502032.

The contractor shall ensure abidance by al the labour laws especially including
contact labour (R & A') Act, payment of wages Act, workmen’s compensation act,
minimum wages Act ESl Act and Provident Fund Act as amended from time o
time.

The contractor shall comply with provident Fund Act either through PF code
allotted to him are by the code provided by PF Department to work Centers in the
FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram, Hyderabad —
502032

Not withstanding the clause, in case of any financial loss incurred by the company
on account of contravention of the Provident Fund regulations or any regulations
of rule touching the same by the contractor, the contractor shall submit an
undertaking to indemnify the company to the extent of the loss incurred by the
company.

The contractor should engage only those labourers who shall be more than
18(eighteen) years of age.

The contractor shall not resort to sub-contracting under any circumstances .If
found at a later date, BHEL reserves the right to take action what ever action it
deemsfit , including cancellation of the contract.

Contractor shall issue “Employment Card” as per statute to all the labour and
supervisors covered under the job work contract.

The contractor shall be responsible to settle any grievances of the labour deployed
by him.

Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the
particular person, firm or corporation with whom an agreement has been made by
the concerned company official for executing the work defined in the concerned
agreement and for the purpose of instructions regarding compliance with contract
conditions, it shall include the contractor’s authorised agents, who are entrusted
with the work by contractor.

Contd....
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The quantities mentioned in the agreement schedule are worked out from the
relevant drawings in the company and may not be the actuas required for
execution. The company does not expressly or by implication agree that the actual
amount of the work to be done shall correspond there with, but reserves the right
to increase or decrease the quantity of any class or portion of the work as he deems

necessary.

All the works shall be carried out in accordance with the directions and to the
satisfaction of the company official in accordance with the drawings, specifications
and instructions.  Supplementing or explaining the same as may from time to time
shall be done by the company official.

For all modifications, omissions or additions to the approved drawings and
specifications, the company shall issue revised plans or written instructions and no
modifications, omission or addition shall be made unless a any time before
completion of the work.

The company shall heave the privilege of ordering modifications, omissions, or
additions at nay time before completion of the work.

All materials, articles, and workmanship shall be the best of their respective kinds
for the class of work described in the contract specifications and schedule and
materials to be obtained by the contractor shall be from sources approved by the
company.

Sample of materials shall be furnished by the contractor at his expense to the
company when called for before execution of any work.

The company shall have power to regect a any stage, any work which is
considered to be defective in quality of materials of workmanship and shall not be
debarred from regjecting wrong material by reasons of having previously passed
them in an un worked condition. Any portion of the work or materials rejected or
pronounced to be inferior or not in accordance with specifications shall be taken
down and removed from the work site at the contractor’s expenses.

The decision of the company shall be final and binding on the contractor on all
technical questions which may arise in the contract with respect to material,
workmanship, removal; of improper work, interpretation of the working drawings,
specifications, notes, procedures etc.

The decision of the “Contract Signing Officer” or any officer deputed by him duly
authorised on his behalf, in respect of the rate of progress and the quality of work
or materia shall be final.

Contracts shall be deemed to have included in his tender price of al the plant.
Machinery an appliances required for the purpose of all operations connected to
secure a satisfactory quality of work within the opinion of the company will ensure
the completion of the work within the time specified.
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If a any time, during the progress of work or any part of it such methods or
equipment appear to the company official to be insufficient or inappropriate for
ensuring he quality of work required or rate of progress, he may order the
contractor to increase their efficiency or to improve their quality of work and

the contractor shall comply with such order and on failure of which the company
may take such action as it deemsit fit to improve the quality of work of the
company may take such action as it deemsiif fit to improve the quality of work or
the rate of progress required from the contractor and all such actions taken by the
company shall be at the coat and risk of the contractor.

It is open to the company to lend or supply to the contractor any tools, implement,
material and machinery that are needed by the contractor, which in the opinion of
the company is essentia to improve the quality or progress of work. The
contractor shall pay such deposit or charges that may be fixed or determined by the
company for any such articles or machinery lent or hired to the contractor.

Any electric power required for contractors machinery for the purpose of work
shall be supplied by the company at the written request of the contractor at one
point subject to the observance of rules an regulations of Electric board / company
and charges there on shall be recovered from the contractor.

The contractor shall confirm to the regulations and laws of central / state govt. or
any loca authority and that of the company with whose system the machinery is
supposed to be connected.

All rubbish as it accumulates shall be removed from the site to the point of
disposal as indicated from time to time by the company. If this is not adhered to,
the company shall remove the scrap and recover the cost of these operations from
the bills of the contractor.

Any sum due from the contractor on account of tools and plants, stores, or any
other items provided by the company shall be deducted from the respective bill due
to him.

In case of breach of any of the terms and conditions of the contract, a claim shall
be lodged under the bank guarantee with the guarantor at the discretion of the
competent authority of the company. On successful completion of the contract to
the satisfaction of the company, the bank guarantee shall be released after due
claim period.

In the event of any question or dispute or under this contract, the same shall be
referred to a competent Authority in the company for ®le arbitration and his
decision shall be final and binding on the parties to the contract.

In case of any suit or other legal proceeding arising under this contract, the courts
at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction.
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The company reserves the right to enter into parallel agreement with one or more
contractor at their direction.

Disputes, grievances between the contractor and his labour, will have to be settled
by the contractor only.

The labour employed by the contractor, if found in abetting and fellow labour or
contractors or any BHEL employee, the same shall be considered as an act of
indicipline. Such labourers shall be removed from the services of the contractor,
on the advice of BHEL. Further the contractor shall initiate every necessary action
in accordance with the relevant Laws, Rules & Regulations and enactments of
State and Central Government.

Wherever, BHEL/COMPANY standards are mentioned, copies of which are
enclosed shall by strictly followed.

Nothing contained in the contract agreement and its conditions shall be deemed to
preclude or render inoperative the service of any notice, letter or other
communication upon the contractor personally.

The decision of the “Contracting Signing Officer” shall be final and binding on the
contractor on all technical questions which may arise touching the contract with
respect to the quality of material, workmanship, removal of improper work,
interpretation of the working drawings, specifications, notes, procedures etc.
Special I nstructions:

1. If an individual makes the tender, it shall be signed with his full mane and
his address shall be furnished. If it is made by firm, it shall be signed with
the co-partnership name by a member of the firm, who shall also sign his
own name, also furnish the name and corporation, it shall be signed by a
duly authorised officer who shall produce with the tender, satisfactory
evidence of his authorisation. Such tendering corporation / firm is required
to furnish evidence of its existence along with bid.

2. The EMD will be refunded to the unsuccessful tenderers on application
after rejection of the tender is intimated. The earnest money will be
retained in the case of the successful tenderers and either of the cases will
not carry any interest. If will be dealt with as provided in the conditions
attached to the tender.

3. Whenever a tender to be accepted, the tenderer, whose tender is under
consideration, shall attend the office of “Office Inviting the Tender” on the
date fixed by written intimation to him. He shall forthwith, upon
intimation being given to him by the “Officer Inviting the Tender” [EX.
DGM (DCD)] for acceptance of his tender, complete the execution of the
agreement by signing all documents connected therewith. Failure to do so
and not to commence the work within one month from the date of
intimation shall entail forfeiture of the earnest money.

Contd....8
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Tenderers shall peruse carefully the instructions and directions to parties in
tendering and the conditions of the agreement and all other relevant
documents before tendering the rates for the work. The approximate
quantity of work to be executed under each class is given in the schedule.
The quantities are given with a view to enable tenderer to quote hs overall
rate for each class of work in the tender form and for an uniform
comparison of tenderers. It shall be definitely understood that BHEL does
not accept any responsibilities for the correctness or completeness of this
schedule and that the schedule it liable to dterations by omission
deductions, or additions at the discretion of accepting authority.

The tenderer shall keep the offer valid for a period of 90 days from the date
of opening of tender. It isbeing understood that the tender documents have
been sold / issued to the tenderer and the tenderer is being permitted to
tender in consideration of the stipulation on his part that after submitting
the tender, he will not recall his offer or modify the terms and conditions
thereof in a manner not acceptable to the “Officer Inviting the Tender”
Should the tenderer fail to observe or comply with the foregoing
stipulation, the EMD shall be fore fieted.

Tenderers have to quote their rates in the tender schedule legibly written in
figures and words and those not submitted in proper form are liable for
rejection.

The submission of tender shall be strictly in accordance with the terms and
conditions stipulated in this tender notice. No counter conditions will be
acceptable or valid.

The tenderers must satisfy themselves by personal sturdy and examination
of the drawings / specifications furnished and understand thoroughly the
scope of proposed work in detail and al conditions affecting the work
before entering into the contract. There shall no be at any time after
submission of the tender dispute/ complaint or any nature regarding the
scope of work and interpretation of specifications or any misunderstanding
with regard to nature or omission of the work to be done nor shall any
application for compensation in terms of time and only shall be accepted by
BHEL in regard to the above.

Contractor shall be deemed to have included in his tender price of al the
plant, machinery ,all taxes ,duties applicable and appliance required for the
purpose of al operations connected with the work embraced under the
contract to secure a satisfactory quality of wok and rate of progress which
in the opinion of the “Contract Signing Officer” will ensure the completion
of the work within the time specified.

Contd....9
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10. The contractor has to produce the bank guarantee in the prescribed
proforma valid for the contract period for a value calculated at the rates
mentioned towards security deposit. The claim period under the guarantee
shall be valid for six months after expiry of the contract.

11.  Thisis atime bound contract for period mentioned, and does not envisage
any escalation of price.

12. The rates quoted by the contractor shall be firm for the contract period.
There shall be no revision in contract rates due to increase in any statutory
levies during the period of the contract and this increase shall be absorbed
by the contractor himself in full.

SIG. OF CONTRACTOR(S) ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALSLIMITED
RAMACHANDRAPURAM : : HYDERABAD - 32.

(SPECIAL CONDITIONS—SAFETY)

The following are a few safety measures suggested while carrying the
work. However all the items of work should be carried out in safe working manner
taking all precautions.

Proper and necessary precautions shall have to be taken wherever the work
involves breaking of reinforced cement concrete slab and dismantling d brick
work. These items of work will have to be carried in the presence of the Engineer-
in-charge.

. Proper and necessary scaffolding is to be erected wherever dismantling of brick
work is carried out at height more than 1.80 M

Reinforced cement concrete dlab should be dismantled paralel to the
main reinforcement, each piece not exceeding 300mm wide. Under no
circumstances the supporting wall shall be cut or removed until the supporting slab
is demolished.

The contractor shall keep supply all safety equipment like safety boots, goggles,
helmets and safety belts, to all the workers.

The contractor shall keep a supervisor always at work site.

Power shut down shall be taken before commencement of the work wherever
power cables are running.

Proper and necessary scaffolding and ladders are to be used for carrying out al
types of works.

CONTRACTOR ISSUING/ACCEPTING AUTHORITY
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ANNEXURE - C
CONTRACTOR’S OBLIGATIONS
CONTRACTURAL:

Contractor shall decide the number of employees to be deployed for execution of
the work awarded to him and he or his authorized representative will be solely
entitled to dictate such workers about the manner of carrying out the work as per
the prescribed specifications and quality plan.

Contractor shall supervise the work allotted to him and to be carried out by his
employees.

Contractor to ensure that the employees deployed in the premises of BHEL are
physically and mentally fit and do not have any criminal record. Such employees
should possess requisite skill, proficiency, qualification, experience etc.

Contractor to maintain appropriate records of his employees deployed to carry out
the job(s).

Contractor should issue appropriate letters to his employees.

Contractor to provide employment card/identity card with photograph duly verified
and attested by the Contractor to his employees. Contractor to indicate the name of
the proprietary/partnership firm/company, place of work, contract number and
duration of validity of card.

Contractor will be responsible for the good conduct of his employees. In case of
any misconduct/ misbehaviour by any employee, the contractor will replace such
employee(s) immediately.

Contractor will ensure that the job is executed through his employees on his rolls
and under no circumstances the contractor will deploy any casual employee to
carry out the job nor shall sub-contract the job without prior written permission.

Contractor will keep watch on his employees and he will be liable for any pilferage
/ loss to BHEL due to acts of omission and commission by his employees.
Similarly, liability for any compensation to outsiders on account of any act of
omission and commission by the employees deployed by the contractor shall lie
exclusively with him.

Contractor to provide safety appliances and safety shoes to his employees. The
contractor shall be responsible for enforcing all safety regulations as applicable.

The contractor has to provide a distinct uniform different from BHEL employees.
The uniform should have logo of the contractors firm / company. The uniform
shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap
shall be integral part of the uniform.
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Contractor to ensure that all precautions are taken for safety of his employees and
equipments.

In the event of termination of contract for any reason whatsoever, the contractor
snall withdraw all his employees from the establishment of BHEL. In case
contractor decides to terminate services of his employees, he should settle all
terminal dues including retrenchment compensation.

Contractor shall provide to his employees all tools, tackles and equipment’s and
maintain the same to carry out the job under the contract at his cost and if
necessary contractor may take insurance policy of his men, material, equipment’s
and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own cost
which may be required under the statue or otherwise.

Contractor shall provide material at his cost mentioned in the contract to his
employees for carrying out the job.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of Wages
Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of
Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970,
Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and al other
applicable Acts shall be complied with by the contractor.

Contractor shall comply with al statutory requirements, rules, regulations,
notifications in relation to employment of his employees issued from time by the
concerned authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as
applicable from time to time in the presence of authorized representative of BHEL
and maintain proper records of their timely disbursements. These records need to
be preserved for a period of at 3 years and should be made available even after the
contract is over for any verification by the statutory authorities/ BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of PF,
EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and
provide ESI membership No. / card of each employee.

Contractor shall produce proof of deductions as well as remittances of PF, EDLI,
Pension, ESI contribution, administrative charges etc. wherever applicable and
shall maintain proper records. Contractor to issue wage dlips to his employees.

Contractor shall furnish proper returns to the concerned statutory authorities and
provide a copy of the same to BHEL.
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Contractor shall be solely responsible for non payment /delayed payment of wages
/ DA, contributions under EPF & MP Act, ESI Act etc.

In case the contractor fails to make payment of wages to his employees or
remittance of contribution to the concerned authorities, the security deposit / other
dues / running bills under the contract can be utilized by BHEL to discharge the
liability of the contractor.

Contractor shall indemnify BHEL against al clams and losses under various
Labour Laws, statutes or any civil or crimina law in connection with employees
deployed by him.

The liability for any compensation on account of injury sustained by an employee
of the contractor will be exclusively that of the contractor.

Contractor to obtain insurance cover for his employees / equipment / tools and
tackles etc. and take third party risk insurance coverage at his own cost. BHEL
shall not be responsible for any loss, damage, and pilferage of property and / or his
employees.

Contractor should have independent code numbers / exemptions under EPF & MP
Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes.

Payment of bonus under the payment of Bonus Act, Payment of gratuity under the
Gratuity Act, and retrenchment compensation under Act will be the sole
responsibility of the contractor.

Over and above the daily wage rate, payment shall be made for leave with wages.

Contractor shall observe Provisions of the Factories Act in respect of working
hours, holidays, rest intervals, leave and overtime to his employee. No work shall
be done on second/third shift, overtime, Sundays or on other declared hoildays
without written permission.

In case a contractor employs women as employee he will discharge his obligation
under law in respect of such women workers such prohibition of engaging them
during night-hours, prohibition of employing them for more than 9 hours per day,
provision of créche facility, grant of maternity leave as per rules etc.

Contractor shall be responsible for making payment of wages before expiry of 7
days from the last day of wage period and to ensure disbursement of wages in the
presence of the authorities representative of contract operating division who shall
record under his signature at the end of entries in the Register of wages.

Contractor to obtain license under CL(R&A) Act, 1970.

CONTRACTOR(S) ACCEPTING AUTHORITY
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ANNEXURE-D
GENERAL TERMS & CONDITIONS

BHEL shal have the privity of the contract with the contractor only and will give
instructions to the contractor or his authorized representatives. BHEL will have
nothing to do or be concerned with the employment of employees working for the
contractor. The relationship between BHEL and the Contractor will be that of
independent entities and nothing herein contained will amount to pint venture,
partnership or an employer-employee relationship.

The contractor shall maintain regular contact with the designated employee(s) of
BHEL and will interact on matters relating to the work awarded under this
contract.

In case the contractor does not carry out the Contractual / Statutory obligations or
the services rendered by him are found to be unsatisfactory, BHEL shall bring the
same to his notice and he will be obliged to discharge the obligations and rectify
the deficiency/ anormally within three days time failing which, BHEL reserves the
right to terminate the contract without assigning any reason whatsoever. In such an
event, no damages will be payable for short closure of the contract.

The contractor shall deposit an amount of Rs. as security with
BHEL in the form of pay order / bank guarantee / FDI in the name of contractor
Alc.- BHEL duly discharged on the back. Alternatively, the amount of security
deposit can be adjusted partly from EMD and balance amount from subsequent
bills. This security deposit shall be liable to be returned to the contractor after
termination of the contract or at the end of it, subject to deduction on account of

company dues, non-deposit of statutory dues etc. No interest shall be payable on
the security deposit.

The decision of BHEL regarding interpretation of any terms and conditions set
forth in this agreement shall be final and binding on the contractor.

Any matter arising out of or in connection with the agreement shall be under
jurisdiction of SangaReddy Couirt.

Notwithstanding anything contained in this Agreement, the contract may be
terminated by BHEL without assigning any reason thereof by giving a notice of
30 days to the contractor.

The contract will commence on date and will remain
valid for aperiod of year(s) till date.

The parties reserves the right to extend the contract on mutually agreed terms and
conditions.
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All disputes arising in connection with the contract shall be settled by mutual
consultation. If no agreement is reached the dispute shall be settled in accordance
with the provisions of the Arbitration and Conciliation Act,1996 and the rules
made there under. The dispute shall be referred for arbitration to any arbitrator to
be appointed by the Head of the unit. The award of the arbitrator shall be final
and binding on both the parties. The venue of the Arbitration shall be Hyderabad
in India. The Award to be given by the Arbitration shall be speaking award. All
questions, disputes, differences arising under, out of or in connection with this
contract shall be to the exclusive jurisdiction of Sanga Reddy Courts.

CONTRACTOR (S) ACCEPTING AUTHORITY





Guidelines and statutory payments for submitting tenders
for Maintenance Works as per existing instructions.

Daily wage rate is exclusive of Weekly off, Holiday and Leave Wage.
Wage rates as on date

USW :Rs 129.85 per day Inclusive of weekly off.
SSW : Rs 146.65 *“ "
SW : Rs 16440

i) Leaves and Holidays

+ 11 days paid holidays / per year
+ 18 paid leaves/ per year.

i) PFand ESI contributions wages

PF@ 13.61% and ESI @ 4.75 % of basic
wages should be contributed by the contractor on
above daily wages.

CONTRACTOR(S) ISSUING/ACCEPTING AUTHORITY





Note:

18.  The quantities are shown above are approximate and liable for variation.

19.  All BHEL Genera Conditions of the Contract shall be applicable.

20.  Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shall quote the rates considering the possible
labour escalation also.

21.  Theagency should affix his signature at the end of each page of the document
with Rubber Seal

22.  The rates quoted shall be finished items of work including al lifts, leads and other
incidental charges, inclusive of all taxes and duties mentioned in the Genera
Conditions of the Contract, unless otherwise specified.

23.  The department reserves the right to spilt and ward the work to more than one
agency.

24.  The contractor should follow all the safety precautions while executing the work.

25.  The contractor or his authorised representative shall be always present at the work
Ste.

26.  The contractor shall submit the daily progress report to the Engineer-in-charge.

27.  The contractor should engage labours who should not be less than 18 (eighteen)
years age.

28.  All the hills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of all statutory requirement, issued by | R section of Human Resource Department.

29.  All the materials brought inside are to be entered at CISF gates and supplied to
site by contractor for using in works.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.

BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM : : HYDERABAD — 32.





SCHEDULE : “B”

ISSUE OF STORES TO THE CONTRACTOR

The following materials will be issued to the contractor unless otherwise
specified in any term in the SCHEDULE ‘A’ by BHEL.

S. | Paticulars Issue Rate Place of issue
No. Rs.
1 Cement in Non Returnable| OneBag | Rs.180/- At BHEL central stores at
50 Kg bags. Ramachndrapuram or any
other place specified
within the premises.
2 Mild steel Rounds & Tor One
steel all Diameters. MT Rs.25,000/- -do-

FREE ISSUES: Oxygen gas, acetylene, compressed air, raw structural steel ,paints
excluding red oxide primer at BHEL stores.

a)

b)

d)

f)

It will be the responsibility of the contractor to submit his demands for stores
in writing at least 7 days in advance of the actual requirements.

Issue of al storesin subject to the extent of their availability at the place of issue noted
above. The contractor should bring any of the materials shown above in case the
BHEL desire so. The contractor shall not be entitled to any claim or compensation for
nonsupply of the materials, for delay in the supply of stores under any circumstances.

The materials will be issued only during the working hours. The contractors should
have to transport them to site of work at his own cost as soon as there are issued to
him.

Where cost of stores issued is recoverable from the contractors, recoveries will be made
from the running bills for the gross quality issued and not for the net measured quantity
of finished work.

The contractor shall from time to time, rerder proper account of all materials issued to
him by BHEL. If he fails to do so, no further issues of the materials will be made to
him and he shall be held responsible for any delay in the execution of the work which
may occur on this account.

Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued
free of cost to the contractor, the contractor will have to make good at his own cost
any loss or damage to part or whole of the items issued to him as above.
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)

n2:n

All surplus material in good condition whether issued free of cost or on
cost recovery basis and which are not returned to the BHEL Central Stores
and also quantities of materials consumed in excess of the actual requirements
shall be charged for at punitive rates which will be 100% more than the issue
rates of BHEL. The decision of the Senior Engineer / Civil asto the extend to
which the materials have been rendered surplus or have been consumed in
excess of the actual requirements shall be final and binding on the contractor.

CEMENT

For the purpose of determining the actua requirement of cement, the
theoretical consumption of cement as per Annexure “D” of Generad
Conditions of contract shall be considered by the Senior Engineer / Civil.

The contractor shall construct store shed for storing cement, at his own cost
and required site will be shown by the engineer-in-charge. Contractor shall
store cement as directed by the Engineer-in-charge and shal maintain the
record by entering day to day consumption and receipts. The contractors shall
dismantle the temporary shed as soon as completion of work. Final bill will be
forwarded subject to above conditions and certification by stores-in charge of
factory civil department.

STEEL

Steel will be issued at lengths as stocked by the Bharat Heavy Electricals Limited.
The surplus steedl is represented by the difference between the quantity received
and the quantity required and utilised on the work with an alowance of 5%
towards scrap. The scrap will be the property of the contractor, The contractor

will be responsible for the removal from the site in time as directed by the Senior

Engineer / Civil. The cut pieces and surplus returned shall not be shorted than
three meters in length.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD — 32.

SCHEDULE: “ C”

SERVICES: VIZ., WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.

1. WATER:

Water required for construction purpose shall be supplied by Bharat Heavy
Electricals Limited and chat Rs.15.00 per 1,000 liters. The supply will be made at
a convenient point to the determined by the Senior Engineer (Civil) and
Contractor has to make his own arrangements to distribute the water to places
where required including cost of providing and fixing water meters. The charges
for consumption of water will be as under, where water meters could not be
provided by the contractor and prior permissions for the same has to be obtained in
writing from the Senior Engineer / Civil.

i) On the total value of periodical

maintenance items of building ... 0.25%
i) On the total value of other Civil works  ........... 0.50%
iii) Onthetota value of road works ... 0.75%

Note: In respect of items (i) & (ii), only items where water is consumed on the
work, will be considered for arriving at the total value.

In respect of item (iii) only the value of work on picking metal, earth work.
Asphalting will be excluded from the total value of road works.

2. ELECTRICITY:

Electricity current if required will be supplied at a convenient metered point to be
determined by the Senior Engineer. Any extension required to the different work
sites will have to be arranged by the Contractor him self. Energy consumed will
be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per
unit. Where meter could not be provided. Current charges will be recovered at 70
units per each Tonne of structural steel fabrication work done.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.





SPECIAL CONDITIONS

. Time is the essence of contract and the specified time of completion isup to 10 days
whichwill be reckoned from the date of commencement of work.

. These specia conditions supplement the conditions to tenders and contracts and the
General conditions of contract and form part of the contract documents. Where these
specia conditions are at variance with the General conditions of contract, these specia
conditions shall prevail.

. All rates quoted shall be finished work in site inclusive of all leads, lifts and other
incidental charges and those in genera conditions.

. Before quoting his rates of the work, the tenderer shall inspect the site of work and
the quarries from which various materials are to be brought and should satisfy himself
about the nature and scope of work to be executed ard quality of materials procurable
from the quarries. In every case the materials shall confirm to the relevant APSS and
shall be got approved by the Engineer-in-charge before they are used on the work.
The Bharat Heavy Electricals Limited will not, however after acceptance of a contract
rate, pay extra charges for any other reason, in case the contractor is found later on to
have migudged the nature and scope of the work and also the availability of materials.

. The tenderer is not allowed to alter the specifications of the unit of work noted in the
Schedule-A For the sake of uniformity in comparison of tenders, the tenders should
not add any conditions of their own. Tenders not complying with these conditions are
liable to be rejected.

. Theissues of materias are governed by the conditions specified in Schedule-B. All
other materias shall be supplied by the contractor himself and the rates for the
relevant items are inclusive of all such supplies.

. The cement concrete work plain and reinforced shall be executed as per |S: 456
(latest). A tentative sketch/drawing of work is available in the office, which is
intended to give agenera idea of the work to be executed and isliable for
modifications during the actual execution based on the designs prepared and approved
by the Competent Authority.

. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing
of exposed faces. The top surfaces of roof sab shall be laid to specified slope and
mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth
and even surface

. The paint to be used shall be of standard make and shall be approved by the Engineer-
in-charge before applying.

....Contd..P2
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel
shuttering etc,. that he possesses and is going to use them on the work.

11. The Andhra Pradesh Standard Specification/ |.S. Specifications, those in Schedule-A
shall be for dl items of works. Wherever there is difference between the A.P.S.S. and
I. S. Specifications, the later shall prevail.

12. The Manager(Civil) reserves the right to deviate either by addition or by deduction
from the schedule of items of work given in the tender document after awarding the
work.

13. In case of any difference between agreement wording and detailed drawings the
interpretation of the Manager(Civil) shall be final and binding on the contractor.

14. The final acceptance of work in al items are subject proper behavior after testing
regardless of whether the items are paid for or not.

15. All debris and surplus materials shall be cleared from the site a and when directed by

the Engineer-in-charge. Any temporary structure/stores made by the contractor for the
work shall be demolished and site cleared before payment of final bill.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY.






wawﬁ PRICE BID

BHARAT HEAVY ELECTRICALS LIMITED

Schedule A

RAMACHANDRAPURAM, HYDERABAD-32

TENDER NOTICE No: HY/FCD/0T-12/2007-08 Dt: 04.12.07
Item no: 4

Name of work:- Providing Chain link mesh fencing around new waste water treatment Plant on North side
of HRD Hostel

SI.
No.

Description

Qty

Unit

Rat in Rs

Fig

words

Amount

RS.

1

Fabrication of structural steel work including all materials
going into the process of fabrication and forming an
integral part of steel work together with all shop and site
welding as necessary and all site connections. The rate
shall include painting with one coat of red oxide as per I.S.
specification and all site charges for handling, leading and
loading and unloading of materials at fabrication yard. (
The raw structural steel sections acetylene, oxygen will be
issued free of cost).

2.75

One MT

Erection of Steel work out lined in above including the
charges for handling, leading and stacking at site at
approved locations prior to erection including all site
rivetting, bolting, jointing and site welding where ever
required.

2.75

One
MT

Painting at site of all structural steel work with 2 coats of
aluminium paint / synthetic enamel paint of approved
shade to trusses, columns, girders, bracings etc., with
aluminium paint or synthetic enamel paint as required etc.,
complete. The required paint only will be issued free of
cost by B.H.E.L at their stores.

2.75

One
MT

Supply and fixing Gl chain link mesh of size 50 x 50 cm ,
8 gauge to MS angle post etc., compete

500

One
sg.m.

Earth work excavation in all soils except rock requiring
blasting for an initial lead of 10M including strutting,
shoring if any and dressing the bottom of excavation to
receive concrete etc., complete.- within an initial depth of
1.00M

16.00

One
Cu.m

Providing P.C.C 1:4:8 with 20 mm down graded granite
metal for leveling course under foundations including
machine mixed and consolidation by ramming, curing etc.,
complete.

16.00

One
Cu.m

Total in words Rs:

Total:

CONTRACTOR(S)

ISSUING OFFICER

Page 1 of 1







Price bid

				PRICE BID

				BHARAT HEAVY ELECTRICALS LIMITED

				RAMACHANDRAPURAM,  HYDERABAD-32

		Schedule A                                                  TENDER NOTICE No: HY/FCD/OT-12/2007-08 Dt: 04.12.07

						Item no: 2

		Name of work:- Painting of Administrative group of buildings

		Sl.
No.		Description		Quantity		Unit		Rate in (Rs)				Amount

										Figs		Words		Rs.

		1		Supply & applying one coat of exterior emulsion/snowcem/weather coat cement paint of approved shade on old plastered surfaces at all heights of buildings. The rate shall includes the cost of labour, paint material, scraping the old surface wherever necessary, cleaning the surfaces, scaffolding, other incidentals like brushes/rollers etc. complete. It also includes cleaning the areas of spill drops of paint on floors, glasses immediately, after painting.The make of the paint shall be "Allguard" of Berger paints/"Ultima" of Asian paints. As per recommended theoritical consumption specified by the manufacturer of above make, total quantity of paint material of above make shall be brought and kept in departmental stores. Paint will be issued accordingly to execute the work. Bills and test certificates of above specified make of paint material shall be produced for payment.		17550.00		One
Sq. m

		2		Supply & applying one coat of synthetic enamel paint premium quality of approved shade on old steel work/wood work at all heights of buildings. The rate shall includes the cost of labour, paint material, thinner, scraping the old surface wherever necessary, cleaning the surfaces, scaffolding, other incidentals like brushes/rollers etc. complete. It also includes cleaning the areas of spill drops of paint on floors, glasses immediately, after painting. The make of the paint shall be "Luxol" of Berger paints, Premium Quality /"Apcolite" of Asian paints. As per recommended theoritical consumption specified by the manufacturer of above make, total quantity of paint material of above make shall be brought and kept in departmental stores. Paint will be issued accordingly to execute the work. Bills and test certificates of above specified make of paint material shall be produced, for payment.		1500.00		One
Sq. m

				Total in words: Rs								Total:

				CONTRACTOR(S)						ISSUING OFFICER



&LContractor(s)&CPage &P of &N&RIssuing/Accepting authority











