
S. No Quantity Units Remarks

[A]

1 1 Set

2 1 Set

3 1 Set

4 1 Set

5 1 Set

6 1 Set

7 1 Set

8 1 Lot Note-(1)

9 1 Set

10 1 Set Note-(2)

11 1 Set

12 1 Set

13 1 Set

[B]

1 PY9756562021 20 Days

2 PY9756562030 3 Visits

NOTES ::

1

2

LDO/HFO PLC - Supply, Design, Engg, Testing & Training - [MAIN SUPPLY] 

BOM for Material Code - PY9756562013

Item Description

PLC Pkg

1 No 24" TFT-LCD ES/OWS (All in 1 Desktop) with a A4 size colour Laser jet printer and operator 

consoles with all sets of licensed Softwares + Furniture & chairs as required for work station & 

printer as per PY56562 and its annexures

All other cables (signal, control, power & other special cables like pre-fab cables, etc.) required 

between bidder supplied equipments

1 No Laptop [EWS] with all sets of licensed Softwares + Furniture & chairs as required for work 

station as per PY56562 and its annexures

Armoured Fibre Optic cable with 2" rodent proof HDPE conduits (for purchaser's use - 

connecting cable between LDO/HFO PLC and DCS)

Armoured cable for Time synchronisation of LDO/HFO PLC with master clock

Termination accessories like cable glands, lugs, etc for all incoming / outgoing cables of bidder 

supplied panels / Systems / items

Supervision of Erection & Commissioning visit charges [i.e. travel expenses 

like travel to & fro from vendors work to site, clearance charges like visa 

fee, etc.]

[Unit rate = per visit travel expenses]

Any Special tools & tackles (as required)

PLC Pkg for LDO/HFO Pump House - [Vendor Services]

PLC - TRAINING: System Hardware & Software Maintenance, Plant Operation training as per 

Annexure-[E] of PY56562 - 15 Persons for 2 days  (2 to 3 Batches).

FAT (BHEL+M. N. DASTUR +NALCO) 

Erection / Commissioning material required for completeness of above system

Documentation (Engg + As-ship+Erection & commission docs + As-Built+O&M manuals+test 

certificates+Catalogues+etc)

Supervision of Erection & Commissioning Services charges at site including 

lodging, boarding, local travel, insurance, etc.

[Unit Rate = Per man day charges]

Consumables as per PY56562

Bill of material Annexure -[A] of PY56562

LDO/HFO PLC System Rev 00

Project:  Nalco Damanjodi 18.5 MW STG + 300 TPG Boiler Project

List and Quantities shall be reviewed during detail engineering. 

Consumables used for commissioning shall be considered part of commissioning spares and shall be supplied by package vendor.
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