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Bill of material

Annexure -[A] of PY56562

LDO/HFO PLC System Rev 00
Project: Nalco Damanjodi 18.5 MW STG + 300 TPG Boiler Project
S. No Item Description Quantity = Units Remarks
(Al LDO/HFO PLC - Supply, Design, Engg, Testing & Training - [MAIN SUPPLY]
BOM for Material Code - PY9756562013
1 PLC Pkg 1 Set
1 No 24" TFT-LCD ES/OWS (All in 1 Desktop) with a A4 size colour Laser jet printer and operator
2 | consoles with all sets of licensed Softwares + Furniture & chairs as required for work station & 1 Set
printer as per PY56562 and its annexures
1 No Laptop [EWS] with all sets of licensed Softwares + Furniture & chairs as required for work
3 . . 1 Set
station as per PY56562 and its annexures
4 Armoured Fibre Optic cable with 2" rodent proof HDPE conduits (for purchaser's use - 1 Set
connecting cable between LDO/HFO PLC and DCS) €
5 Armoured cable for Time synchronisation of LDO/HFO PLC with master clock 1 Set
All other cables (signal, control, power & other special cables like pre-fab cables, etc.) required
6 . . . 1 Set
between bidder supplied equipments
. Termination accessories like cable glands, lugs, etc for all incoming / outgoing cables of bidder 1 Set
supplied panels / Systems / items €
8 Erection / Commissioning material required for completeness of above system 1 Lot Note-(1)
9  |Any Special tools & tackles (as required) 1 Set
10 |Consumables as per PY56562 1 Set Note-(2)
11 FAT (BHEL+M. N. DASTUR +NALCO) 1 Set
B Documentation (Engg + As-ship+Erection & commission docs + As-Built+O&M manuals+test 1 Set
certificates+Catalogues+etc) €
13 PLC - TRAINING: System Hardware & Software Maintenance, Plant Operation training as per 1 Set
Annexure-[E] of PY56562 - 15 Persons for 2 days (2 to 3 Batches). €
[B] |PLC Pkg for LDO/HFO Pump House - [Vendor Services]
Supervision of Erection & Commissioning Services charges at site including
1 PY9756562021 |lodging, boarding, local travel, insurance, etc. 20 Days
[Unit Rate = Per man day charges]
Supervision of Erection & Commissioning visit charges [i.e. travel expenses
like travel to & fro from vendors work to site, clearance charges like visa o
2 PY9756562030 3 Visits
fee, etc.]
[Unit rate = per visit travel expenses]
NOTES ::
1 List and Quantities shall be reviewed during detail engineering.
2 Consumables used for commissioning shall be considered part of commissioning spares and shall be supplied by package vendor.
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