Tender Notice No. HY/FCD/0T-05/2011-12 Item No. 1

o UG E T

aff

({4

TENDER BOX IS AVAILABLE AT VENDOR COMPLEX BEHIND
ADMN BUILDING FOR DROPPING FILLED TENDERS.

BHARATHEAVY ELECTRICALS LIMITED

RAMACHANDRAPURAM :: HYDERABAD - 502032
FACTORY CIVIL ENGINEERING DEPARTMENT

TELEGRAM: BHARATELEC TELEPHONE NO. 23185059 & 23182651
FAX NO. 040 - 23186122

TENDER NOTICE NO. HY/FCD/0T-05/2011-12 DATED: 21.05.2011

Item No. 1

Name of work : Improvement works in parking area
behind Admn. Building - Providing car
sheds.

Earnest Money Deposit : Rs.2,00,000/-

Approximate value of work : Rs.108.71 Lakhs

Time of Completion : 4 Months

Maintenance period : 12 Months

Sale of Tenders : 02.06.2011 to 23.06.2011

During 9.00 hrs to 14.00 hrs

(From the Office of AGM/Projects & Fy.Civil)
Down load from BHEL web site till the
date of Receipt of tenders

Last date of receipt of tenders

: 24.06.2011 upto 11.00 hrs.
Date and time of opening of tenders : 24.06.2011 @ 13.15 hrs.

Cost of tender document : Rs. 500/-(if purchased from BHEL)
Including S.T Rs. 250/-(if down loaded from web).

Name & Address:

EMD PAID / NOT PAID
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD - 32.

TENDER DOCUMENTS

INDEX

Tendering process

Techno Commercial bid

Pre-qualification

Techno commercial terms, conditions and special instructions.
Tender Notice

Directions to parties for Tendering

Tender for the work

Tenderer’s and Contractor’s Certificate

General terms and conditions of the contract
Annexure-C

Annexure-D

Guidelines & statutory payments for submitting tender

Schedule - A : Schedule of rates and approximate quantities. (PRICE BID)
(see separate document in web and down load)

Schedule - B: Issue rates for Cement & Steel (Tor/MS rounds)
Schedule - C : Electricity & Water charges
Special Conditions

Scope of work, special safety conditions etc.,

18. Layout plan :

CONTRACTOR(S) ISSUING OFFICER
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TENDERING PROCESS

Tender box will be kept in Vendor Complex building which is
near ADMINISTRATIVE BUILDIND AREA.

Tender documents are issued in two bid system.
Technical bid
Price bid

Tender opening

The tender shall be on two part bids. Only technical bids are to be
opened on date of opening of the bids. After scrutiny and acceptance of
the technical bids, price bids of accepted parties only will be opened.
The date of opening price bids will be intimated separately.

. Tenderers are requested to take the print of the documents on both
sides of paper, to save the paper, which will save the trees.

The technical bid consists of technical schedule requiring documentary
proof. In case the agency has not satisfied all the conditions along with
documentary proof, the tender will be rejected.

Technical and price bids must be in separate covers and super scribed
as "Technical bid" and "Price Bid" separately with item Nos. clearly
written on the covers. Tenders received mixed (with price and technical
bids) will be rejected. Every page of the price bid document shall be
Signed by the tenderer at the bottom of the page.

. In case of tender application and tender documents down loaded from

web site, the tenderer shall pay cost of tender documents and EMD for
item of work, he is tendering separately by means of two separate DDs
(in favour of BHEL) one towards cost of tender documents and second
towards EMD. Both DD's shall be enclosed along with the Technical
bid. DD’s may be drawn for cost of tender documents upto last date of
Receipt of tenders .

gnature of Contractor(s)
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Name of work

To be filled up by the bidder /Contractor

TECHNOCOMMERCIAL BID

: Improvement works in parking area behind Admn.

Building - Providing car sheds.

Tender Notice No& :HY/FCD/0T-05/11-12 Dt: 21.05.2011

Item No. : 01

S.No Description Data to be filled by Bidder/Contractor
1 Name of the Contractor

Full Address

Contractor’s code No
Contact person
Phone, Fax

Mobile Nos.

Email ID

Details of DD/Cash receipt
a) D.D or Cash receipt Nos for EMD

b) DD/Cash receipt Nos for cost of tender
documents.
(DD/C. Rs has to be enclosed along with this bid).

Particulars of experience/credentials

as detailed in notice.
( Completion certificate of works to be enclosed )

ESI No. (Copy to be enclosed) (in case not
available, proof of having

applied with acknowledgement from
Concerned authorities).

PF CODE No. (Copy to be enclosed)

: Plread inline with Pre-qualification

PAN No . (Copy to be enclosed)

VAT Reg. No: (Copy to be enclosed)

Contact Person name in case conducting
Reverse Auction

Mobile no:

10

FAXNO

11

E-MAIL ID

SIGNATURE OF CONTRACTOR

Contd:
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S.No Description Data to be filled by Bidder/Contractor

12 LABOUR LICENCE (Copy to be enclosed if

available ) Valid up to :
In case not available, bidder shall submit the
Licence before commencement of the work .

13 Annual turnover during 3 years period - | 2009-10:

Year 2009-10, 2008-09 and Year 2007-

08. 2008-09:

(supporting documents along with Saral and

P&L Account Sheet are to be enclosed) 2007-08:
14 Service Tax No :

(Copy of certificate/Proof of application to be
enclosed)

NOTE:
1. Without PAN VAT TIN No., and Service Tax Registration Nos contractors bills

2.

8.

0.

cannot be processed and payments will be held up.

Technical bids will be scrutinised by the Dept and in case the agency has not
satisfied all the above conditions with documentary  proof the bid will be
rejected and their price bid will not be opened.

In case of a firm, the documents shall be in the name of the firm. However in case
of sole proprietor or individuals these can be on the name of the sole proprietor
or individual.

Though some of above documents are available with BHEL for those agencies
who are presently working with BHEL, they also should submit one copy of the
same. Otherwise the offer will be rejected.

. All the relevant columns shall be filled with proper information. The

unfinished/wrongly filled/ incomplete Tender Documents (Technical Bids
/Price Bids ) will be rejected.

BHEL reserves the right to reject any or all tenders in part or in full without
assigning any reason.

Any other works not mentioned but required for completion of the project are to
be carried out by the contractor with mutually agreed rates and vetted by
Finance.

BHEL reserves the right to reduce/increase the items, quantities mentioned
in the schedule.

Party shall comply all legal, statutory requirements applicable to execute
the work before commencement of work.

10. The agencies are advised to visit the work site to understand the nature of

work /quantum of work in its true perspective to avoid any

complications in future .

11.Tenders submitted without EMD / Cost of documents will be rejected.
12. Any corrigendum or extension of due dates will be posted on BHEL website

only

Signature of Contractor(s)
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Scope of the work :

1.

Dismantling of existing car sheds, Record rooms and
compound wall.

Raising the level of existing car parking area by filling with
excavated earth and consolidation.

3. Consolidation of entire parking area and providing storm

water drains with PCC 1:2:4.

Providing new parking sheds to accommodate 200 cars, as per
layout.

Providing of parking pavers and kerb blocks, for the total
parking area, as directed.

Fabrication & erection of structure for car sheds.

Sheeting with Galvalume sheets for new car parking sheds &
existing scooter & cycle parking sheds.

Construction of new compound wall with MS design grill on
the wall at Eastern side of Admn. Bldg. Civil maintenance
office as indicated in layout.

Signature of Contractor(s)
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PRE QUALIFICATION

L. The following conditions have to be satisfied by the tenderer, with
documentary proof to be enclosed with tender bid In case the agency fails
to enclose the following documentary proof with tender the tender will
be liable for rejection.

1. Offers are invited from the reputed agencies / firms experienced in
similar works, exclusively from local agencies, who have PF & ESI
registrations from regional authorities of Andhra Pradesh. Incase
the agency does not have PF code No. the agency shall obtain PF
code No. before deploying contractor labour/commencement of
work after issue of letter of intent.

2. Particulars of experience for the works executed of Similar nature for each
work Experience of having successfully completed/Executed Similar works
during last 7 years ending last day of month previous to the one in which
applications are invited should be either of the following:-

a) Three similar works completed/Executed costing not less than
the amount equal to 40% of the estimated cost. or

b) Two similar works completed /Executed costing not less than the
amount equal to 50% of the estimated cost. or

c) One similar works completed /Executed costing not less than the
amount equal to 80% of the estimated cost.

Similar works: All types of Civil works / structural steel works with
Galvalume sheet / AC Sheet roofing except Painting and road works
will be considered as similar nature of works for this work.

3. Average Annual financial turnover during the last 3 years, ending 31st March of
the previous financial year duly certified by chartered Accountant along
with IT returns document,, should be at least 30% of the estimated cost.

4. ESIcode No: Proof of certificate /having applied with acknowledgement

5. P. F. Code No: The bidder need not enclose at the time of submission of
tender. Incase the agency does not have PF code No. the agency shall obtain
PF code No. before deploying contract labour/commencement of work after
issue of letter of intent.
Labour licence : Central Government before commencement of work.
7. PAN No. (in case not available, proof of having applied with

acknowledgement from concerned authorities)

o

8. VAT registration No.:

i. VAT not applicable for labour intensive works.

ii.  If VAT applicable, APGST / TIN No: shall be enclosed. (In case not
available, proof of having applied with acknowledgement from
concerned authorities or an undertaking for submission of VAT
registration certificate before concluding the Contract agreement).
VAT registration certificate to be furnished for works costing more
than Rs.5.00 Lakhs each.

Contd..

Signature of Contractor(s)
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9. Service tax registration no: (in case not available, proof of having

applied with acknowledgement from concerned authorities).

Penalty: (I) 0.50 % of the gross value of work will be levied for every week’s delay by the

III.

agency subject to a maximum of 10 % value of the work (executed).

Tenders must be submitted in sealed covers addressed to Addl. Gen Manager
/ Projects & Factory Civil, BHEL, Ramachandrapuram, Hyderabad 502 032.
Tenderer shall write tender notice No, and name of work and address of the
tenderer on the sealed cover. In case the agency fails to comply any of the
above, the tender will be liable for rejection.

NOTES:

Period of contract shall be as mentioned in NIT.

. Tenders are on two - part bid method. ( Techno commercial bid

and price bid).

. Tender documents can be had through BHEL web site http://www.bhel.com

cost of document shall be paid in the shape of Demand Draft or Bankers
Cheque or Pay Order and separately enclosed to the tender bid.

4. The requisitions for tender documents shall be given in person to

Addl. General Manager (Projects & Factory Civil), BHEL,
Ramachandrapuram, Hyderabad 502 032 along with Demand
Draft/Banker's Cheque drawn in favour of "BHARAT HEAVY
ELECTRICALS LIMITED, HYDERABAD" or payment of cash in BHEL Cash
Office (No other mode of payment will be accepted). Tender documents
shall be collected in person by the contractor or his representative.

BHEL reserves the right to reject or cancel the tender at any stage of the
tender process without assigning any reasons there of.

The agencies are advised to visit the work site to understand the
nature of work / quantum of work in its true perspective to
avoid any complications in future .

Signature of Contractor(s) ACCEPTING AUTHORITY
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TECHNOCOMMERCIAL TERMS, CONDITIONS AND SPECIAL INSTRUCTIONS

Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction
procedure i.e Online bidding on internet, instead of opening the submitted
sealed bid, which will be decided after technical evaluation. RA terms and
condition will be intimated separately. In case any tenderer refuses to
participate in the Reverse Auction process the tender will be rejected. The
EMD will be forfeited to the bidder who did not participate in the reverse
auction (The bidder should compulsorily participate in providing the Online
sealed bid through internet “during the Online initial sealed bid time“ and in
the Dynamic auction the agency can participate if they are willing to continue
in the auction).

General Terms and conditions of RA are given in Annexure- AA’ for
information.

The agency shall quote (+) or (-) both in Figures and words over the BHEL
estimate value given in the Price bid . In case of any difference in words and
figures the percentage given in words will be considered for comparison
and for awarding the work. In case more than one agency becomes L1 by
quoting same value, further sealed quotations will be called for, from those L1
agencies only to decide final agency with further lowest rates. No agency shall
quote more than his original tender value, while re-quoting.

The tenderer should quote the value inclusive of all taxes & duties levied by
State and other Government organizations as well as all local authorities as
applicable except Service tax, which is extra will be paid by BHEL to the
agency after submission of necessary documents.

Bills /material proof of entry inside factory area shall be shown to the
Engineer
incharge for the bought out items

The tenderer shall accept all the terms and conditions of the techno
commercial bid of the tender document. In case same is not confirmed by the
tenderer, the offer will be liable for rejection.

The tenderer shall not include any additional conditions / alter conditions
either in the Techno commercial bid or Price bid.

The tenderer must visit site and familarise with the nature of work before
submitting the tender.

All materials of BHEL free issue shall be lifted by the bidder from BHEL
stores and transported to worksite . The rates shall include transportation
costs also.

The agency shall sign on each page of the tender schedule issued.

Rates quoted shall be firm throughout the period of the contract.
... contd...
Signature of Contractor(s)
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12

13

Sub contracting is not permitted under any circumstances without written

consent of BHEL.

Contract to be closed in all respects including final measurement recording in
M book and submitting the bill within two months from the completion time

as mentioned in the tender or Approved date of completion whichever is later.

Special Instructions:

1.

10.

11.

All BHEL General Conditions of the Contract shall be applicable. A copy of
which is available in the office of Sr. DGM /Planning for perusal.

Any statutory increase in the labour wages during the period of execution
shall be borne by the agency. The agency shall quote the firm rates
considering the possible labour escalation also.

The agency should affix his signature at the end of each page of the document.

The rates quoted shall be finished items of work including all lifts, leads and
other incidental charges mentioned in the General Conditions of the Contract,
unless otherwise specified.

The department reserves the right to spilt and award the work to more than
one agency.

The contractor should follow all the safety precautions, special conditions
of safety attached at annexure [ while executing the work. While working
above 2.5 M from ground level prior permission has to be obtained from
BHEL by the agency before proceeding with the work.

The contractor should engage labours who should not be less than 18
(eighteen) years age.

All the bills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of
compliance of all statutory requirement, issued by I R section of Human
Resource Department.

All the materials including C R stones, bricks, sand and granite metal required
for execution of civil works against items in the contract, are to be entered at
CISF gates and supplied to site by contractor for using in works.

The tenderer should make fabrication detailed drawing along with BOM for fabricated
structures. However BHEL will furnish sketches & design for the above.

Rates quoted shall be firm throughout the period of the contract and no price
escalation is payable under this contract on any account.

Signature of Contractor(s) ..contd...
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12.

13.

14.

15.

16.

17.

The tenderer shall comply with all statutory requirement pertaining to the state or
any government agencies or authorities Example, PF, ESIC, workman’s
compensation & personnel accidents insurance . The company will not be
responsible for any claim made by the workers or government agencies / authorities.

Time is the essence of the contract . If agency fail to complete the work with in
stipulated time, agency is liable to pay penalty as mentioned below.

0.50% of the gross value of work will be levied for every weeks delay by the agency
subject to a maximum of 10% value of the work.

BHEL is an ISO 14001 & OHASAS 18001 certificate company and always strives for
excellence in HSE management.

The samples of materials etc. should be tested in approved laboratory and reports
submitted to Engineer -in charge whenever instructed and charges shall be borne
by agency.

Agency will also ensure that qualified and experienced site staffs are available at all
times during working hours in order to ensure proper supervision an to maintain
the quality . You should take precaution regarding the safety of labour during the
execution of the work. company shall not accept responsibility for the safe keeping
of your tools, tackles and materials etc., you will therefore provide and maintain at
your own cost locking , watch and ward when and where necessary .

Safety shoe, Uniform, masks and gloves etc:
Uniform-2 Pairs with stitching charges, safety shoes, gum boots, gloves, masks,
helmets/summer caps etc shall be provided by the agency to each worker.

Note: If the agency fails to provide the Safety Protective Personal Equipments and
Tools & Tackels as specified above, within the time specified by the Engineer -
Incharge the double recovery of cost will be made from the bills .

Signature of Contractor(s) ISSUING/ACCEPTING AUTHORITY
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ANNEXURE - AA

GENERAL TERMS AND CONDITIONS OF REVERSE AUCTION (RA)

Against this enquiry for the subject item/system with detailed scope of supply as per
enquiry specifications, BHEL may resort to “ REVERSE AUCTION PROCEDURE” i.e
ONLINE BIDDING (THROUGH A SERVICE PROVIDER)

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)
(viii)

(ix)

(x)

(xi)

(xii)

For the proposed reverse auction, technically and commercially acceptable
bidders only shall be eligible to participate.

BHEL will engage the services of a Service Provider who will provide all
necessary training and assistance/demonstration before commencement of on
line bidding on internet.

BHEL will inform the Vendors in writing the details of Service Provider to enable
them to contact for training demonstration.

Business rules like event date, time, start price, bid decrement, extensions etc.
also will be communicated through Service Provider for compliance.

Vendors have to fax the Compliance from in the prescribed format (provided by
Service provider) before start of Reverse Auction. Without this, the vendor will
not be eligible to participate in the event.

BHEL will provide the calculation sheet (e.g EXCEL sheet) which will help to
arrive at “Total cost to BHEL” like schedule of items rates, inclusive of all taxes
and duties except service tax which is extra as applicable for each of the vendor to
enable them to fill in the price and keep it ready for keying in during the Auction.

Reverse auction will be conducted on a scheduled date & time.

At the end of Reverse Auction event, the lowest bid value will be known on the
network.

The lowest bidder has to fax/e-mail the duly signed filled-in prescribed format as
provided to BHEL through Service Provider within 24 hours of Auction without
fail.

In the event of RA the sealed price bid envelope along with price impact
envelope if any, of L1 bidder discovered in RA alone shall be opened to
verify that the L1 bidder has quoted the same or lower price in the online
sealed bid as compared to sealed cover bid. In case of higher online sealed
bid price by that L1 bidder, Suitable action shall be taken on the bidder.

In case RA results are not fruitful, BHEL reserves the right to resort to normal
tendering procedure for finalisation of the contract by opening the sealed price
bids submitted by the tenderers.

The agencies are advised to keep a copy of the Price bid submitted along with
tender for their reference for providing at the time of online sealed bid value.

CONTRACTOR(S) ISSUING OFFICER
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TERMS AND CONDITIONS FOR REVERSE AUCTION

Terms & Conditions of Reverse Auction

1.

4,

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password
by M/s. BOB Tech Solutions Pvt Ltd., Bangalore. The Bidders are requested to change the
Password and edit the information in the Registration Page after the receipt of initial
Password from M/s. BOB Tech Solutions Pvt Ltd., Bangalore. All bids made from the
Login ID given to the bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute
the work. Bids once made by the bidder cannot be cancelled. The bidder is bound to
execute the work as mentioned above at the price that they bid. Should any bidder back
out and not make the supplies as per the rates quoted, BHEL and / or M/s. BOB Tech
Solutions Pvt Ltd., Bangalore shall take action as appropriate.

LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest
bid will be considered as the bidder’s final offer to execute the work

AUCTION TYPE:

1) Sealed bid Reverse Auction / Initial Auction.
2) Online English Reverse (No Ties) Auction.

5. DURATION OF AUCTION The duration of Auction will be for 60 Minutes (15:00 hrs
to 16:00 hrs). If a bidder places a bid in the last 5 minutes of closing of the Reverse
Auction and if that bid gets accepted, then the auction’s duration shall get extended
automatically for another 5 minutes, for the entire auction (i.e. for all the items in the
auction), from the time that bid comes in. Please note that the auto-extension will
take place only if a bid comes in those last 5 minutes and if that bid gets accepted. If
the bid does not get accepted, the auto-extension will not take place even if that bid
might have come in the last 5 minutes. In case, there is no bid in the last 5 minutes of
closing of Reverse Auction, the auction shall get closed automatically without any
extension. However, vendors are advised not to wait till the last minute or last few
seconds to enter their bids during the auto-extension period to avoid complications
related with internet connectivity, network problems, system crash down, power
failure, etc. (THIS SCHEDULE IS TENTATIVE. IN CASE OF CHANGE IN SCHEDULE,
THE SAME SHALL BE COMMUNICATED TO YOU).

6. BID DECREMENT: The minimum Bid decrement shall be available to the Bidders at
the time of the Reverse Auction. The bidder can view the same by clicking on the
[tem details at the start of the auction. The bidder can bid lower than the Lowest Bid
in the auction by a decrement/multiples of the minimum Bid decrement. Also please
note that the start price of an item in the on line reverse auction is open to all
participating bidders. Any bidder can start bidding in on line reverse auction, from
the start price itself. If the start price is your own on line initial sealed bid price, you
still need to bid in the on line reverse auction. More over please note that the first on
line bid that comes on the system during on line reverse auction can be equal to on
line auction’s start price, or lesser than auction’s start price by one or multiples of
decrement . The second on line bid and onwards will have to be lesser than the L1
rate by one decrement value, or by multiples of the decrement value.

Signature of Contractor(s)
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7. VISIBLITY TO BIDDER: The Bidder shall be able to view the following on his screen
along with the necessary fields during English Reverse -No ties Auction:

8.

a.

b
C.
d

Leading Bid in the Auction

Bid Placed by him

His Own Rank

Start Price & Bid Decrement Value

AUCTION WINNER: At the end of the Reverse Auction, BHEL will evaluate all the bids
submitted and will decide upon the winner.

PROXY BIDS: Proxy bidding feature is a pro-supplier feature to safe guard the supplier’s
interest of any Internet failure or to avoid last minute rush. The Proxy feature allows
Bidders to place an automated bid against other Bidders in an auction and bid without
having to enter a new amount each time a competing Bidder submits a new offer.

The bid amount that a Bidder enters is the minimum that the Bidder is willing to offer.

Here the software bids on behalf of the supplier.

The proxy amount is the minimum amount that the Bidder is willing to offer.
During the course of bidding, the Bidder cannot delete or change the amount of a
Proxy Bid.

Bids are submitted in decrements (decreasing bid amounts). The application
automates proxy bidding by processing proxy bids automatically, according to
the decrement that the auction originator originally established when creating
the auction, submitting offers to the next bid decrement each time a competing
Bidder bids, regardless if competing bids are submitted as proxy or standard
bids. However it may please be noted that if a manual bid and proxy bid are
submitted at the same instant manual bid will be recognised as the L1 at that
instant.

This feature can be used only once during a particular Reverse Auction and only
after the L1 rate is equal to or less than the minimum bid amount that the bidder
has put in the system will he get the option to manually bid for the same. In no
case during the bidding till the L1 rate or less is not reached as equivalent to the
minimum bid amount offered by the bidder, will the bidder get the option to
manually bid for the same.

NOTE : In the event of a tie between the proxy bid (automated bid) and
manual bid , the manual bid stands accepted and proxy bid stands rejected
vendors to note the same

10. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and
Conditions” section of the auction website (https://bhel.bobeprocure.in) using the Login
IDs and passwords given to them.

Signature of Contractor(s)
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11. OTHER TERMS & CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price

manipulation of any kind directly or indirectly by communicating with other
suppliers / bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of
BHEL to any other party.

BHEL'’s decision on award of Contract shall be final and binding on all the
Bidders.

If BHEL is not satisfied with the outcome of Reverse auction,

BHEL is free to re conduct the reverse Auction.

BHEL along with M/s. BOB Tech Solutions Pvt Ltd., Bangalore can decide to
extend, reschedule or cancel any Auction. Any changes made by BHEL and /
or M/s. BOB Tech Solutions Pvt Ltd., Bangalore after the first posting shall be
deemed to have been accepted if the Bidder continues to access the portal
after that time.

M/s. BOB Tech Solutions Pvt Ltd., Bangalore shall not have any liability to
Bidders for any interruption or delay in access to the portal irrespective of
the cause.

M/s. BOB Tech Solutions Pvt Ltd., Bangalore is not responsible for any
damages, including damages that result from, but are not limited to
negligence.

M/s. BOB Tech Solutions Pvt Ltd., Bangalore will not be held responsible for
consequential damages, including but not limited to systems problems,
inability to use the system, loss of electronic information etc.

All the Bidders are required to submit the Process Compliance Form (Annexure- II) duly
signed to M/s. BOB Tech Solutions Pvt. Ltd., Bangalore, by XXXXXXX after the receipt of
the Process Compliance Form; Log in ID & Password shall be allotted to the suppliers
(bidders).

After the completion of the Auction event, successful bidder has to submit the Prices in
the Annexure-III immediately to M/s. BOB Tech Solutions Pvt Ltd, Bangalore for further
proceedings.

Note: Name of the Service provider will be intimated of before conducting

reverse auction by BHEL.

Signature of Contractor(s)
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ANNEXURE -II

Process Compliance Form

(The bidders are required to print this on their company’s letterhead, sign & stamp

To,

before faxing)

M/s. BOB Tech Solutions Pvt Ltd,
#3/4, 1st Floor, Maruthi Towers,
HOSUR MAIN ROAD, Madiwala,
BANGALURU - 68.

Dear Sir,

This has reference to the Terms & Conditions for the Reverse Auction mentioned in
the RFQ (Tender Eng. No. HY/FCD/OT-05/2011-12 Dt: 21.05.2011, Item no: 1)
document for the work of “Improvement works in parking area behind Admn.
Building - Providing car sheds”.

This letter is to confirm that:

1)
2)

3)
4)

5)

6)

7)

8)

The undersigned is the authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the
Reverse Auction as mentioned in your letter and confirm our agreement to
them.

We also confirm that we have taken the training on the auction tool and have
understood the functionality of the same thoroughly.

We confirm that we will enter the price in RA portal, which should be same as
already submitted in Hard copy to BHEL in sealed bid.

We have noted that, in case of prices quoted in dynamic bid is higher than the
prices submitted in seal bid, the difference shall be reduced from the final
reverse auction price. We will accept order at that reduced price.

We have noted that BHEL shall take action as appropriate, in case we do not
enter the same price as already submitted in Hard copy to BHEL in sealed bid.

We have noted that incase BHEL resorted to re-tendering, due to clause 6 of
business rule for price discrepancy, the procurement shall be done from the
some other sources at our Risk & Cost.

We also confirm that we will fax the price confirmation & break up of our
quoted price as per Annexure III besides sending the same by courier both to
M/s. BHEL and M/s. BOB Tech Solutions Pvt Ltd., Bangalore.

We, hereby confirm that we will honor the Bids placed by us during the auction
process.
With regards

Signature with company seal

Name -

Company / Organization -

Designation within Company / Organization -
Address of Company / Organization -

Scan & email this document: chaitanya.gavara@bobtechsolutions.com

Signature of Contractor(s)
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Annexure III
Price Confirmation

(To be submitted by the bidder on their Letterhead, duly stamped & signed after the
completion of the Reverse Auction)

To,

M/s. BOB Tech Solutions Pvt Ltd,
#3/4, 1st Floor, Maruthi Towers,
HOSUR MAIN ROAD, Madiwala,
BANGALURU - 68.

Sub: Final price quoted during online reverse auction and price break-
Up with Taxes and duties.

Tender Eng. No. HY/FCD/OT-05/2011-12 Dt: 21.05.2011 for “Improvement
works in parking area behind Admn. Building - Providing car sheds”

(item no- 1).

Dear Sir,

We confirm that we have quoted a total contract value for an amount of
Rs. .d.e. (cost to BHEL) as per the format provided by BHEL at Annexure-VIA
as our final lump sum prices during the Reverse Auction conducted today. The break-

up will be as per Annexure-VIA.

Thanking you and looking forward to the valuable order from BHEL.

Yours sincerely,

For

Name:
Company:
Date:
Seal:

Signature of Contractor(s)
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(THE AGENCIES WHO ARE NOT HAVING ONE TIME EMD WITH BHEL,
R.C.PURAM, HYDERABAD ARE REQUESTED TO SUBMIT THIS FORM
WELL INADVANCE FOR OBTAINING THE CERTIFCATE )

Request for One time EMD

To, Dt:
Addl. General Manager

Projects and Fy. Civil ,

BHEL, Ramachandrapuram

Hyderabad-502032.

Dear Sir,
Sub: Payment of one time EMD of Rs. 2.00 Lakhs -reg.

With reference to the above subject, I am prepared to pay one time EMD of Rs. 2.00
Lakh (Lumpsum) for quoting the works of value exceeding Rs.100.00 Lakhs each, depending
on my legibility. [ am aware that the EMD will not be released as long as I do the business
with BHEL or—— hefore *. Which ever is later | am aware that the EMD
can’t be converted into Security Deposit or it will not carry any interest. In case if [ become
lowest agency, [ pay will security deposit separately and I will not ask for conversion into SD.
In case of refusal to accept the offer after becoming lowest agency, I hereby authorise to
forfeit the total money deposited under one time EMD.

In view of the above, | may be permitted to pay one time EMD of Rs. 2.00 Lakhs and
quote for the works costing Rs 2.00 Lakhs to 100.00 Lakhs and above each in the above
divisions.

Thanking your Sir

Yours faithfully,

Signature of the contractor with seal.

*Note :(1) Minimum of for one year shall be kept with BHEL.
(2) Under ONE TIME EMD exempted from payment of EMD with each tender
of work costing Rs 2.00 Lakhs to 100.00 Lakhs and above.
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ANNEXURE — E

EFT Form (The bidders who are already having EFT details with BHEL need not
fill this form and the contractor who is new to BHEL may furnish their details
in the letter head of their firm duely signed and authorized official of bank).

( Bidders to furnish this mandate on their Letter Head. ) Annexure E
Ref No:
To Date:
Dy. Manager/Finance-CM
Bharat Heavy Electricals Limited
Ramachandrapuram
Hyderabad 502 032

Dear Sir,
Sub: Details for National Electronic Fund Transfer

We request and authorize you to effect payment through NEFT to our Bank account, subject to RBI Guidelines,
1S per the details given below

A. Sup code (As per PO/SCO) / Staffno
B. Beneficiary (Name as per PO/SCO)

C. PAN of Beneficiary

D. TIN of Beneficiary

E. e-mail address of Beneficiary

F. City (of Beneficiary)

G. Bank Name

H. Branch (of Bank)

I. A/lc Number

J. Alc type (Savings or Current)

K. MICR Code of the branch (9 digit)
L. IFSC for NEFT (11 char)

M. IFSC for RTGS (If different from L)

Thanking you,
(Signature with Seal)
Authorised Signatory

Name
Designation

Certified that the particulars furnished above are correct as per our records

Date (Signature of authorized official of bank)
Bank Stamp

Signature of Contractor(s)
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM :: HYDERABAD-32

TENDER NOTICE

No.: HY/FCD/0T-05/2011-12 Dated: 21.05.2011 Item No. 1

Sealed Tenders will be received by the Sr. DGM /Planning, Factory Civil,
Bharat Heavy Electricals Limited Ramachandrapuram, Hyderabad-32 at his office up
to 11.00 hours on 24.06.2011 for the work of “Improvement works in parking
area behind Admn. Building - Providing car sheds”. Ramachandrapuram,
Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy Electricals Limited,
Ramachandrapuram, Hyderabad-32, on the date by 13.15 hours and at the place
aforementioned. The tenderers's or their agents are expected to be present at the
time of opening of the tenders. The tender receiving officer will, on opening such
tender, attest over writings or corrections, if any, therein in the presence of the
tenderes who may be present at the time. The CPWD/Andhra Pradesh Detailed
Standard specification and other documents relating to the contract such as
additional specifications, proforma for Bank Guarantees, descriptive specifications
sheets regarding materials etc., can be seen at any time between 09.00 Hrs to 14.00
Hrs in the office for Tender forms and other particulars regarding the proposed
work can be obtained on any working day from 02.06.2011 to 23.06.2011 (9.00
hours to 14.00 hours) on payment of the prescribed sum of Rs. 500 /- per set as
non-refundable (Rs.250/- if downloaded from web). On tender opening day also the
agencies can down load the tender documents from BHEL web site till the receipt of
tenders.

1. Tenders must be submitted in sealed covers and should be addressed
to The AGM/Projects & Factory Civil, Bharat Heavy Electricals Limited,
Ramachandrapuram, Hyderabad - 32, the name of the tenderer and the

name of the work being noted on the cover.

Signature of Contractor(s)

Contd.....2
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If the tender is made by a individual, it shall be signed with his name and his
full address shall be given, If it is made by firm, it shall be signed with the co
partnership name by a member or the firm, who shall also sign his own name
and the name and address of each member of the firm shall be given, if the
tender is made by a corporation, it shall be signed by a duly authorised
officer who shall produce with his tender, satisfactory evidence of his
authorisation. Such tendering corporation may be required before the

agreement is executed, to furnish evidence of it’s corporate existence.

2. E
ach tenderer must pay as Earnest Money, a sum of Rs. 2,00,000/- only

and enclose with his tender the receipt endorsed accordingly. The
earnest Money prescribed for this work may be offered in any of the
following forms

Demand Draft/ Banker's Cheque drawn in favour of

"BHARAT HEAVY ELECTRICALS LIMITED, HYDERABAD " or payment of
cash in BHEL Cash Office (No other mode of payment will be accepted).

The Earnest Money will be refunded to the unsuccessful tenderer after the
intimation of rejection of the tender is sent. The Earnest Money will be
retained in the case of the successful tenderer and get converted as a part
of security Deposit for the due performance of the contract and in either
case will no carry any interest. It will be dealt with as provided in the
conditions attached to the tender. When a tender is to be accepted, the tender
whose tender 1is under consideration, shall attend the Office of
Sr. DGM/Planning/Factory Civil on the dates fixed by written information to
him. He shall forth with upon intimation being given to him by the
Sr. DGM/Planning/Factory Civil of acceptance of his tender, complete the
execution of the agreement by signing all documents connected there with,

Failure to do so shall entail for failure of the Earnest Money Deposit.

Contd......3

Signature of Contractor(s)
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3. EMD by the Tenderer will be forfeited as per Tender Document if.

i) After opening the tender, revokes his tender within the validity
period or increased his quoted rates.

ii) The tenderer does not commence the work the period as per LOI/Contract.
In case the LOI / contract is silent in this regard then within 15 days after
award of contract.

4. EMD shall not carry any interest.

5. Tenderers shall peruse carefully the instructions laid in General
Conditions of the contract and all other relevant documents before
tendering for the work. The approximate quantity of work to be executed
under each class is given in Schedule - “A”. the quantities are given with a
view to enable form and for a uniform comparison of tenders. It shall be
definitely understood that the Bharat Heavy Electricals Limited, does not
accept any responsibility for correctness or completeness by commissions,
deductions or additions at the discretion of accepting authority.

6. The Sr. DGM/Planning/Factory Civil reserves the right to reject any tender or

part thereof or all the tenders with out assigning any reasons thereof.

7a Tenders offering a percentage deduction from or increase on the estimate
amount and those not submitted in proper form or in due time will be
rejected.

7b The offer shall be valid for a period of 120 days from the date of
opening of the tender.

8 Security Deposit shall be collected from the successful tenderer. The rate of
Security Deposit will be as below:

9a Security Deposit should be collected from the successful tenderer. The
Rate of Security Deposit will be as below:

Upto Rs. 10 lakhs 10%

Above Rs. 10 lakhs upto Rs. 50 lakhs Rs. 1 lakh + 7.5% of the amount exceeding
Rs. 10 lakhs

Above Rs. 50 lakhs Rs. 4 lakhs + 5% of the amount exceeding
Rs. 50 lakhs

The Security Deposit should be deposited before start of the work by the contractor

Contd.....4

Signature of Contractor(s)
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9b.

9c.

T
Security Deposit may be furnished in any one of the following forms.

i) Cash (as permissible under the Income Tax Act)

ii) Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of scheduled banks, subject to realization.

iv) Securities available from Post such as National savings
Certificates, Kisan Vikas Patras etc.

V) Bank Guarantee from schedules Banks / Public Financial
Institutions as defined in the Companies Act subject to a
maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the
other from of security. The Bank Guarantee format should
have the approval of BHEL. The Original bank guarantee
should be sent to the BHEL directly under Registered Post
(A.D).

vi) Fixed Deposit Receipt issued by scheduled Banks / Public
Financial Institutions as defined in the companies Act. The
FDR should be in the name of the contractor, A/C BHEL,
duly discharge on the back.

vii)  Security Deposit can also be recovered at the rate 10%
from the running bills. However in such cases at least 50%
of the Security Deposit should be deposited before start of
the work and the balance 50% will be recovered from the
running bills.

viii) EMD of the successfully tender shall be converted and
adjusted against the security deposit.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi)
above will be adjusted to hypothecation or endorsement on the
documents in favour of BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal
of the documents or in any other matter connected therewith.

Security Deposit shall not be refundable to the contractor except in
accordance With the terms of the contract.

The Security Deposit will be released along with final bill or after
12 Months maintenance period which ever is later.

SIGNATURE OF CONTRACTOR (S) ACCEPTING AUTHORITY
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DIRECTIONS TO PARTIES FOR TENDERING

A list of materials, proposed to be supplied by the Bharat
Heavy Electricals Limited, Ramachandrapuram, Hyderabad - 500 032, and the
places where and the prices at which they are proposed to be supplied is given in
Schedule-B. TENDERER MUST ACCEPT THESE MATERIALS AT THE SPECIFIED
PRICES AND QUOTE FOR FINISHED WORK ACCORDINGLY. Not with standing
any subsequent change in the market remains as originally entered in the
Agreement. If at any time subsequent to the execution of this agreement,
materials of B.H.E.L., other than those specified in the agreement are required by
B.H.E.L,, to be used on the work they will be charged at issue rate of BHEL. The
contractor will be informed in writing of this and he should intimate in writing
the rate which he demands for finished work in view of the fact that he is to use
materials of B.H.E.L, and at the issue rate. No cartage or incidental charges will be
borne by B.H.E.L,, in connection with the supply of materials referred to in this
paragraph. If at any time, B.H.E.L., supplies materials other than those specified
in the agreement at the request of the contractor for use on work, they will be
charged at the market value prevailing at the time of supply or issue rate plus 12
% whichever is greater.
Subsidiary items such as water for work, clearing and marking out site, hire of
tools and plants should be separately entered. If such items are not so entered, it
will be assumed that the rates quoted, in the schedule include provision for them
also.
The tenderer shall examine closely, the Andhra Pradesh Standards specifications
kept in Sr. Dy. Gen. Manager/Fy. Civil Office and also the relevant clauses of the
standard preliminary specification before submitting his tender unit rates which
shall be for finished work in site. The contractor should purchase a book of
Andhra Pradesh Standards Specifications for his references. He shall also carefully
study the drawings and additional specifications and all the documents which

form part of the agreement to be into by the accepted tenderer.

Signature of Contractor(s)

24
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1. Each tenderer must also send a certificate of Current Income Tax Clearance
from the appropriate Income Tax Authority in the form prescribed therefor.
In the case of proprietary firm, it will be necessary to produce the certificate
aforementioned for the proprietor or proprietors and for each of the partners

as the case may be.

2. Every tenderer is expected, before quoting his rates to inspect the site of the
proposed work. He should also inspect the quarries, and satisfy himself about
the quality and availability of materials. The best class of materials shall be
used on the work. In every case, the materials as comply with the relevant
standards specifications. Samples of materials as called for in the Standard
Specifications, or in this tender notice or as required by the Sr. DGM (Fy. Civil)
having jurisdiction for the time being over the work, herein-after called
Sr. DGM (Fy. Civil) should have the due approval before the supply to site of
work is begun. Attention of the contractor is directed to standard preliminary

specification regarding payment of seignior age, tools etc,.

3. Time shall be considered as the essence of the contract. The rate of progress
as mutually agreed to is required to be maintained. Date of commencement of
this programme will be the date on which the site (or premises) is handed to

the contractor.

4, The tenderer should quote specific rates for each item in the schedule and the
rates should be in rupees and paise. The units and rates should be written
both in words and figures. The schedule accompanying the tender shall be
written legibly and free from erasures, over writings or corrections of figures.
Corrections where unavoidable should be made by crossing out, initialing,
dating and rewriting. No alterations which are made by the tenderer in the
agreement form, the conditions of agreement, the drawings or specifications
accompanying the same will be recognized and if any such alterations are

made, the tender will be void.

SIGNATURE OF CONTRACTORS(S) ACCEPTING AUTHORITY
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TENDER FOR THE WORK

[/We do hereby tender to execute
works of the under mentioned description and in accordance with the conditions
noted below in consideration of payment being made for the quantity of work

executed at the respective rates specified in the following schedule.

[ / We hereby distinctly and expressly declare and acknowledge that before
the submission of my / our tender I / We carefully followed the instructions in the
tender notice and have read the Andhra Pradesh Standard specification and the
clauses of the preliminary specifications an that I /We have made such examination
of the contract documents and of the specifications etc., and of the location where the
said work is to be done and such investigation of the work required to be done and in
regard to the material required to be furnished as to enable me/us thoroughly to
understand the intention of same and the requirements, covenants, agreements,
stipulations and restrictions contained in the contract and in the said specifications
and distinctly agree that I /We will not hereafter make any claim or demand upon
the Bharat Heavy Electricals Limited based upon or arising out of the said
requirements, covenants, agreements, stipulations, restrictions and conditions I /We,

enclose a income tax verifications certificate. 1 /We

have already produced income tax verification

certificate during the current calendar year in respect of (here particulars of the

previous occasion on which the certificate was produced should be given

Signature of Contractor (S)
Address
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TENDERER'’S AND CONTRACTOR'’S CERTIFICATE

1. [ hereby declare that I have perused in detail and examined closely the
Andhra Pradesh Standard Specifications and it’s addenda volume and also
BHEL General Conditions of contract. I agree to be bound by and comply
with all specifications contained in Andhra Pradesh Standard Specification
and General Conditions of contract, for the various items of works specified

inthe Schedule “A” and the work as a whole.

2. I hereby declare that I shall pay the statutory minimum wages to my

workers as applicable from time to time.
[ shall also adhere to all the statutory obligations under Contract Labour

(Regulation and Abolition) Act 1971 and Rules framed thereunder with

subsequent revisions if any.

Date SIGNATURE OF CONTRACTOR(S)
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GENERAL TERMS & CONDITIONS

1. The contractor shall comply with the following general terms conditions and
special instructions.

2. The contractor shall fully comply with the following en-actments:
a. Contractor Labour (R&A) Act, 1971.
b. Wage Rates not less than that notified by State Labour department from

time to time.

Payment of Wages Act.

ESI Act, 1948.

EPF Act, 1952.

Workmen’s Compensation Act, 1923.

The company’s instructions as issued from time to time in regard to
working hours, wages, leave, holidays etc.

@ o

3. The Contractor shall obtain license from the Assistant Labour Commissioner
(Central), or appropriate Government if he engages 20 (Twenty) or more
workmen only.

4. The contractor shall produce the following Registers and forms before
commencement of work, verification by the Executing Officer of the company.

a. Form XIII - Register of workmen employed by contractor (Rule 75).
b. Form XIV - Employment card issued by contractor (Rule 76).
c. Form XVI - Muster Roll (Rule 78 (1) (a) (i)).
d. FormXVIl - Register of Wages (Rule 78 (1) (a) (i)).
e. FormXVIl - Register of wages - cum Muster Roll (in case
of weekly payment).
f. Form XIX - Wage slip (Rule 78 (b)).
g. Form XX - Register of deduction for damages or loss
(Rule 78 (1) (a) (ii)).
h. Form XXI - Register for fines (Rule 78 (1) (a) (ii)).
i. FormXXIl - Register of advances (Rule 78 (1) (a) (ii)).
j. Form XXIIl - Register of overtime (Rule 78 (1) (a) (iii)).
k. Form XXIV - Register to be sent by the contractor to licensing

officer (Rule 82 ) (1).

The contractor shall maintain the above neatly, completely an legibly for inspection
by various statutory authorities and the company officials even at short notice.

5. The contractor shall observe
(a) Weekly rest day.
(b) The company list of holidays.

Contd....2

Signature of Contractor(s)
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10.

11.

12.

13.

14.

n2n

Contractor shall obtain complete bio-data of the labour, employment
certificate and Antecedent verification in the prescribed form for each labour
and supervisor engaged by him and shall submit the same to the Personnel
Department / IR section through the contract executing officers before
commencement of the work.

The Entry permits are to be issued to the Contract Labour by Assistant
Commandant / CISF (Plant), based on the requisition submitted by Contract
Executing Officer and forwarded by Dy. General manager / Personnel.

Every contractor shall submit a notice regarding commencement and
completion, of work in form - VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel
Department, IR section through his contract executing officer, for forwarding
the same to State Labour Department.

The contractor shall make himself of his representative available at the work
spot everyday during execution of work, for effective supervision.

The contractor shall attend to all inspections notified / conducted by the
Personnel Department, Labour Department, P.F. authorities. Factory
Inspectors ESI Inspectors, or any other such authorities under the act.

Non - compliance of any provisions under the act/ rule/instructions /
guidelines shall make the contractor liable for penal action including
termination of contract.

Contractor shall furnish in a separate letter his place of residence and postal
address. The delivery at the above named place or posting in a Post box
regularly maintained by the post and telegraph Department or sending letters
registered for acknowledgement of any notice, letter or other communication
to the contractor. Change in address shall come into force at any time by an
instrument executed by the contractor and delivered to the Company official
who has signed the contract.

The contractor must satisfy himself by personal study and examination of the
drawings / specifications furnished and understand thoroughly the scope of
proposed work in detail and all conditions affecting the work before entering
into the contract. There shall not be at any time dispute / complaint of any
misunderstanding with regard to scope of work and interpretation of
specifications or any misunderstanding with regard to nature or omission of
the work to be done not shall any application for compensation in terms of
time and money shall be accepted by company regarding the above.

Contractor shall in his absence keep competent agent constantly on the works
and any directions or explanations given by the “Contract Signing Officer” or
his representative to such agent shall be held to have been given to the
contractor himself.

Contd....3

Signature of Contractor(s)
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15.

16.

17.

18.

19.

20.

21.

22,

130

Contractor on the advise of company official shall immediately remove any
person employed by him, who may in the opinion of the company official is
incompetent or misc. conducts himself and such persons shall not be again
employed on the works without permission of the company official.

The contractor shall erect and maintain at his own cost temporary weather
proof sheds at such places approved by the company for keeping materials
under cover.

The contractor shall give all notices required by the acts regulations, bylaws,
legal acts and pay all fees in connection therewith unless and otherwise
arranged and decided in writing with the company. He shall also ensure that
no attachments are made against materials or work forming part of or for the
use of the contractor. In all such cases, contractor shall protect and indemnify
the company against any claim or liability arising from or based on the
violation of any such laws, ordinances, regulations ,orders, decrees or
attachments either by himself or by his employees,

It shall be contractor’s sole responsibility to protect the public and his
employees against accident from any cause and provide required safety
equipments and shall indemnify, the company against any claims for damages
for injury to the person or property resulting from any such accidents and
shall, where the provisions of the workmen’s compensation act apply, take
steps to properly insure against any claims thereunder.

In the event of any accident in respect of which compensation may become
payable under the workmen’s compensation act VIII of 1923 whether by the
contractor or by the company as principle employer, it shall be lawful for the
company to retain out of monies due and payable to the contractor such sum
or sums of money as may, in the opinion of the company shall be final in
regard to all matter arising in this clause.

No work shall be done on Sundays or on other declared holidays of the
company without the written permission of the company officer in charge o f
the work. The contractor shall comply with the provisions of the Factories Act
Rules framed thereunder if the same are applicable.

The contractor shall keep his work place clean and safe to avoid injuries to
men and damage to finished products / equipments.

On the occurrence of an accident, which results in the death of any of the
workmen employed by the contractor or which is so serious as to be likely to
result in the death of any such workmen, the contractor shall within 24 hours
of the happening of such an accident intimate in writing to the company
official in charge of the work.

Contd....4

Signature of Contractor(s)
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23.

24,

25.

26.

217.

28.

29.

30.

31.

32.

o

The contractor shall indemnify the company against all losses or damages
sustained by the company resulting directly or indirectly from his failure to
give intimation in the manner aforesaid including the penalties or dues if any
and become payable by the company, as a consequence of failure, the
company to give notice under the workmen’s compensation act or otherwise
confirm to the provisions of the said act in regard to such accident.

The contractor shall ensure adherence to all statuary requirements applicable
to BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM,
HYDERABASD-502032.

The contractor shall ensure abidance by all the labour laws especially
including contact labour (R & A) Act, payment of wages Act, workmen’s
compensation act, minimum wages Act ESI Act and Provident Fund Act as
amended from time to time.

The contractor shall comply with provident Fund Act either through PF code
allotted to him are by the code provided by PF Department to work Centers in
the FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram, Hyderabad
-502032

Not withstanding the clause, in case of any financial loss incurred by the
company on account of contravention of the Provident Fund regulations or
any regulations of rule touching the same by the contractor, the contractor
shall submit an undertaking to indemnify the company to the extent of the
loss incurred by the company.

The contractor should engage only those labourers who shall be more than
18(eighteen) years of age.

The contractor shall not resort to sub-contracting under any circumstances .If
found at a later date, BHEL reserves the right to take action what ever action it
deems fit, including cancellation of the contract.

Contractor shall issue “Employment Card” as per statute to all the labour and
supervisors covered under the job work contract.

The contractor shall be responsible to settle any grievances of the labour
deployed by him.

Whenever the term “CONTRACTOR” is used, it shall be understood to refer to
the particular person, firm or corporation with whom an agreement has been
made by the concerned company official for executing the work defined in the
concerned agreement and for the purpose of instructions regarding
compliance with contract conditions, it shall include the contractor’s
authorised agents, who are entrusted with the work by contractor.

Contd....

Signature of Contractor(s)
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33.

34.

35.

36.

37.

38.

39.

40.

41.

The quantities mentioned in the agreement schedule are worked out from the
relevant drawings in the company and may not be the actuals required for
execution. The company does not expressly or by implication agree that the
actual amount of the work to be done shall correspond there with, but
reserves the right to increase or decrease the quantity of any class or portion
of the work as he deems necessary.

All the works shall be carried out in accordance with the directions and to the
satisfaction of the company official in accordance with the drawings,
specifications and instructions. Supplementing or explaining the same as may
from time to time shall be done by the company official.

For all modifications, omissions or additions to the approved drawings and
specifications, the company shall issue revised plans or written instructions
and no modifications, omission or addition shall be made unless at any time
before completion of the work.

The company shall heave the privilege of ordering modifications, omissions,
or additions at nay time before completion of the work.

All materials, articles, and workmanship shall be the best of their respective
kinds for the class of work described in the contract specifications and
schedule and materials to be obtained by the contractor shall be from sources
approved by the company.

Sample of materials shall be furnished by the contractor at his expense to the
company when called for before execution of any work.

The company shall have power to reject at any stage, any work which is
considered to be defective in quality of materials of workmanship and shall
not be debarred from rejecting wrong material by reasons of having
previously passed them in an un worked condition. Any portion of the work
or materials rejected or pronounced to be inferior or not in accordance with
specifications shall be taken down and removed from the work site at the
contractor’s expenses.

The decision of the company shall be final and binding on the contractor on all
technical questions which may arise in the contract with respect to material,
workmanship, removal; of improper work, interpretation of the working
drawings, specifications, notes, procedures etc.

The decision of the “Contract Signing Officer” or any officer deputed by him
duly authorised on his behalf, in respect of the rate of progress and the quality

of work or material shall be final.

Contd....6
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42.

43.

44,

45.

46.

47.

48.

49.

26

Contracts shall be deemed to have included in his tender price of all the plant.
Machinery an appliances required for the purpose of all operations connected
to secure a satisfactory quality of work within the opinion of the company will
ensure the completion of the work within the time specified.

If at any time, during the progress of work or any part of it such methods or
equipment appear to the company official to be insufficient or inappropriate
for ensuring he quality of work required or rate of progress, he may order the
contractor to increase their efficiency or to improve their quality of work and
the contractor shall comply with such order and on failure of which the
company may take such action as it deems it fit to improve the quality of work
of the company may take such action as it deems if fit to improve the quality
of work or the rate of progress required from the contractor and all such
actions taken by the company shall be at the coat and risk of the contractor.

It is open to the company to lend or supply to the contractor any tools,
implement, material and machinery that are needed by the contractor, which
in the opinion of the company is essential to improve the quality or progress
of work. The contractor shall pay such deposit or charges that may be fixed or
determined by the company for any such articles or machinery lent or hired
to the contractor.

Any electric power required for contractors machinery for the purpose of
work shall be supplied by the company at the written request of the
contractor at one point subject to the observance of rules an regulations of
Electric board / company and charges there on shall be recovered from the
contractor.

The contractor shall confirm to the regulations and laws of central / state
govt. or any local authority and that of the company with whose system the
machinery is supposed to be connected.

All rubbish as it accumulates shall be removed from the site to the point of
disposal as indicated from time to time by the company. If this is not adhered
to, the company shall remove the scrap and recover the cost of these
operations from the bills of the contractor.

Any sum due from the contractor on account of tools and plants, stores, or any
other items provided by the company shall be deducted from the respective
bill due to him.

In case of breach of any of the terms and conditions of the contract, a claim
shall be lodged under the bank guarantee with the guarantor at the discretion
of the competent authority of the company. On successful completion of the
contract to the satisfaction of the company, the bank guarantee shall be
released after due claim period.

Contd....7

Signature of Contractor(s)
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50.

51.

52.

53.

54,

55.

56.

57.

1)

a7

In the event of any question or dispute or under this contract, the same shall
be referred to a competent Authority in the company for sole arbitration and
his decision shall be final and binding on the parties to the contract.

In case of any suit or other legal proceeding arising under this contract, the
courts at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction.

The company reserves the right to enter into parallel agreement with one or
more contractor at their direction.

Disputes, grievances between the contractor and his labour, will have to be
settled by the contractor only.

The labour employed by the contractor, if found in abetting and fellow labour
or contractors or any BHEL employee, the same shall be considered as an act
of indicipline. Such labourers shall be removed from the services of the
contractor, on the advice of BHEL. Further the contractor shall initiate every
necessary action in accordance with the relevant Laws, Rules & Regulations
and enactments of State and Central Government.

Wherever, BHEL/COMPANY standards are mentioned, copies of which are
enclosed shall by strictly followed.

Nothing contained in the contract agreement and its conditions shall be
deemed to preclude or render inoperative the service of any notice, letter or
other communication upon the contractor personally.

The decision of the “Contracting Signing Officer” shall be final and binding on
the contractor on all technical questions which may arise touching the
contract with respect to the quality of material, workmanship, removal of
improper work, interpretation of the working drawings, specifications, notes,
procedures etc.

Special Instructions:

1. If an individual makes the tender, it shall be signed with his full mane
and his address shall be furnished. If it is made by firm, it shall be
signed with the co-partnership name by a member of the firm, who
shall also sign his own name, also furnish the name and corporation, it
shall be signed by a duly authorised officer who shall produce with the
tender, satisfactory evidence of his authorisation. Such tendering
corporation / firm is required to furnish evidence of its existence along
with bid.

2. The EMD will be refunded to the unsuccessful tenderers on application
after rejection of the tender is intimated. The earnest money will be
retained in the case of the successful tenderers and either of the cases
will not carry any interest. If will be dealt with as provided in the
conditions attached to the tender.

Contd....8
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3. Whenever a tender to be accepted, the tenderer, whose tender is under
consideration, shall attend the office of “Office Inviting the Tender” on
the date fixed by written intimation to him. He shall forthwith, upon
intimation being given to him by the “Officer Inviting the Tender” [Ex.
DGM (DCD)] for acceptance of his tender, complete the execution of the
agreement by signing all documents connected therewith. Failure to
do so and not to commence the work within one month from the date
of intimation shall entail forfeiture of the earnest money.

4, Tenderers shall peruse carefully the instructions and directions to
parties in tendering and the conditions of the agreement and all other
relevant documents before tendering the rates for the work. The
approximate quantity of work to be executed under each class is given
in the schedule. The quantities are given with a view to enable
tenderer to quote his overall rate for each class of work in the tender
form and for an uniform comparison of tenderers. It shall be definitely
understood that BHEL does not accept any responsibilities for the
correctness or completeness of this schedule and that the schedule it
liable to alterations by omission deductions, or additions at the
discretion of accepting authority.

5. The tenderer shall keep the offer valid for a period of 120 days from
the date of opening of tender. It is being understood that the tender
documents have been sold / issued to the tenderer and the tenderer is
being permitted to tender in consideration of the stipulation on his
part that after submitting the tender, he will not recall his offer or
modify the terms and conditions thereof in a manner not acceptable
to the “Officer Inviting the Tender” Should the tenderer fail to observe
or comply with the foregoing stipulation, the EMD shall be fore fieted.

6. Tenderers have to quote their rates in the tender schedule legibly
written in figures and words and those not submitted in proper form
are liable for rejection.

7. The submission of tender shall be strictly in accordance with the terms
and conditions stipulated in this tender notice. No counter conditions
will be acceptable or valid.

8. The tenderers must satisfy themselves by personal sturdy and
examination of the drawings / specifications furnished and understand
thoroughly the scope of proposed work in detail and all conditions
affecting the work before entering into the contract. There shall no be
at any time after submission of the tender dispute/ complaint or any
nature regarding the scope of work and interpretation of specifications
or any misunderstanding with regard to nature or omission of the
work to be done nor shall any application for compensation in terms of
time and only shall be accepted by BHEL in regard to the above.

Contd....9
Signature of Contractor(s)
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10.

11.

12.

29

Contractor shall be deemed to have included in his tender price of all
the plant, machinery ,all taxes ,duties applicable and appliance
required for the purpose of all operations connected with the work
embraced under the contract to secure a satisfactory quality of wok
and rate of progress which in the opinion of the “Contract Signing
Officer” will ensure the completion of the work within the time
specified.

The contractor has to produce the bank guarantee in the prescribed
proforma valid for the contract period for a value calculated at the
rates mentioned towards security deposit. The claim period under the
guarantee shall be valid for six months after expiry of the contract.

This is a time bound contract for period mentioned, and does not
envisage any escalation of price.

The rates quoted by the contractor shall be firm for the contract
period. There shall be no revision in contract rates due to increase in
any statutory levies during the period of the contract and this increase
shall be absorbed by the contractor himself in full.

SIG. OF CONTRACTOR(S) ACCEPTING AUTHORITY
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM : : HYDERABAD - 32.

(SPECIAL CONDITIONS - SAFETY)

1. The following are a few safety measures suggested while carrying the
work. However all the items of work should be carried out in safe working
manner taking all precautions.

2. Proper and necessary precautions shall have to be taken wherever the work
involves breaking of reinforced cement concrete slab and dismantling of brick
work. These items of work will have to be carried in the presence of the
Engineer-in-charge.

3. Proper and necessary scaffolding is to be erected wherever dismantling of
brick work is carried out at height more than 1.80 M

4. Whenever the agency carrying out work at heights (above2M from ground
level), the agency shall obtain height permission from safety and relevant
authorities.

5. Reinforced cement concrete slab should be dismantled parallel to the
main reinforcement, each piece not exceeding 300mm wide. Under no
circumstances the supporting wall shall be cut or removed until the
supporting slab is demolished.

6. The contractor shall keep supply all safety equipment like safety boots,
goggles, helmets and safety belts, to all the workers.

7. The contractor shall keep a supervisor always at work site.

8. Power shut down shall be taken before commencement of the work wherever
power cables are running.

9. Proper and necessary scaffolding and ladders are to be used for carrying out
all types of works.

CONTRACTOR ISSUING/ACCEPTING AUTHORITY
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g)

h)

j)

ANNEXURE -C
CONTRACTOR’S OBLIGATIONS
CONTRACTURAL:

Contractor shall deploy the minimum number of work force as specified by
the department.

Contractor shall supervise the work allotted to him and to be carried out by
his employees.

Contractor to ensure that the employees deployed in the premises of BHEL
are physically and mentally fit and do not have any criminal record. Such
employees should possess requisite skill, proficiency, qualification, experience
etc.

Contractor to maintain appropriate records of his employees deployed to
carry out the job(s).

Contractor should issue appropriate letters to his employees.

Contractor to provide employment card/identity card with photograph duly
verified and attested by the Contractor to his employees. Contractor to
indicate the name of the proprietary/partnership firm/company, place of
work, contract number and duration of validity of card.

Contractor will be responsible for the good conduct of his employees. In case
of any misconduct/ misbehavior by any employee, the contractor will replace
such employee(s) immediately.

Contractor will ensure that the job is executed through his employees on his
rolls and under no circumstances the contractor will deploy any casual
employee to carry out the job nor shall sub-contract the job without prior
written permission.

Contractor will keep watch on his employees and he will be liable for any
pilferage / loss to BHEL due to acts of omission and commission by his
employees. Similarly, liability for any compensation to outsiders on account of
any act of omission and commission by the employees deployed by the
contractor shall lie exclusively with him.

Contractor to provide safety appliances and safety shoes to his employees.
The contractor shall be responsible for enforcing all safety regulations as
applicable.

Signature of Contractor(s)
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k)

D

p)

1)

b)

d)

The contractor has to provide a distinct uniform different from BHEL
employees. The uniform should have logo of the contractors firm / company.
The uniform shall be kept in neat, tidy and wearable condition. Whenever
necessary, the cap shall be integral part of the uniform.

Contractor to ensure that all precautions are taken for safety of his employees
and equipments.

In the event of termination of contract for any reason whatsoever, the
contractor shall withdraw all his employees from the establishment of BHEL.
In case contractor decides to terminate services of his employees, he should
settle all terminal dues including retrenchment compensation.

Contractor shall provide to his employees all tools, tackles and equipment’s
and maintain the same to carry out the job under the contract at his cost and if
necessary contractor may take insurance policy of his men, material,
equipment’s and tools and tackles.

Contractor shall provide safety appliances and maintain the same at his own
cost which may be required under the statue or otherwise.

Contractor shall provide material at his cost mentioned in the contract to his
employees for carrying out the job.

TOWARDS STATUTORY LIABILITY

All statutory requirements under Minimum Wages Act, 1948, Payment of
Wages Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952,
Payment of Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act,
1970, Payment of Bonus Act, 1965, Income Tax Act, Service Tax Act and all
other applicable Acts shall be complied with by the contractor.

Contractor shall comply with all statutory requirements, rules, regulations,
notifications in relation to employment of his employees issued from time by
the concerned authorities.

Contractor shall ensure payment of statutory prescribed minimum wages as
applicable from time to time in the presence of authorized representative of
BHEL and maintain proper records of their timely disbursements. These
records need to be preserved for a period of at 3 years and should be made
available even after the contract is over for any verification by the statutory
authorities / BHEL authorities.

Contractor to provide PF pass book to his employees and ensure payment of
PF, EDLI, pension dues under EPF & MP Act, 1952 to the PRFC.

Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and
provide ESI membership No. / card of each employee.

Signature of Contractor(s)
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g)

h)

j)

k)

L)

o)

p)

q)

Contractor shall produce proof of deductions as well as remittances of PF,
EDLI, Pension, ESI contribution, administrative charges etc. wherever
applicable and shall maintain proper records. Contractor to issue wage slips
to his employees.

Contractor shall furnish proper returns to the concerned statutory authorities
and provide a copy of the same to BHEL.

Contractor shall be solely responsible for non payment /delayed payment of
wages / DA, contributions under EPF & MP Act, ESI Act etc.

In case the contractor fails to make payment of wages to his employees or
remittance of contribution to the concerned authorities, the security deposit
/ other dues / running bills under the contract can be utilized by BHEL to
discharge the liability of the contractor.

Contractor shall indemnify BHEL against all claims and losses under various
Labour Laws, statutes or any civil or criminal law in connection with
employees deployed by him.

The liability for any compensation on account of injury sustained by an
employee of the contractor will be exclusively that of the contractor.

Contractor to obtain insurance cover for his employees / equipment / tools
and tackles etc. and take third party risk insurance coverage at his own cost.
BHEL shall not be responsible for any loss, damage, and pilferage of property
and / or his employees.

Contractor should have independent code numbers / exemptions under EPF
& MP Act, 1952 and ESI Act, 1948 and shall cover his employees under the
said codes.

Payment of bonus under the payment of Bonus Act, Payment of gratuity under
the Gratuity Act, and retrenchment compensation under Act will be the sole

responsibility of the contractor.

Over and above the daily wage rate, payment shall be made for leave with

wages.

Contractor shall observe Provisions of the Factories Act in respect of working
hours, holidays, rest intervals, leave and overtime to his employee. No work
shall be done on second/third shift, overtime, Sundays or on other declared
hoildays without written permission.

In case a contractor employs women as employee he will discharge his
obligation under law in respect of such women workers such prohibition of
engaging them during night-hours, prohibition of employing them for more
than 9 hours per day, provision of créche facility, grant of maternity leave as
per rules etc.

Signature of Contractor(s)
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r) Contractor shall be responsible for making payment of wages before expiry of
7 days from the last day of wage period and to ensure disbursement of wages
in the presence of the authorities representative of contract operating
division who shall record under his signature at the end of entries in the
Register of wages.

s) Contractor to obtain license under CL(R&A) Act, 1970.

CONTRACTOR(S) ACCEPTING AUTHORITY
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1)

2)

3)

4)

5)

6)

7)

8)

ANNEXURE-D
GENERAL TERMS & CONDITIONS

BHEL shall have the privity of the contract with the contractor only and will
give instructions to the contractor or his authorized representatives. BHEL
will have nothing to do or be concerned with the employment of employees
working for the contractor. The relationship between BHEL and the
Contractor will be that of independent entities and nothing herein contained
will amount to joint venture, partnership or an employer-employee
relationship.

The contractor shall maintain regular contact with the designated employee(s)
of BHEL and will interact on matters relating to the work awarded under this
contract.

In case the contractor does not carry out the Contractual / Statutory
obligations or the services rendered by him are found to be unsatisfactory,
BHEL shall bring the same to his notice and he will be obliged to discharge the
obligations and rectify the deficiency/ anormally within three days time
failing which, BHEL reserves the right to terminate the contract without
assigning any reason whatsoever. In such an event, no damages will be
payable for short closure of the contract.

The contractor shall deposit an amount of Rs. _as security with
BHEL in the form of pay order / bank guarantee / FDI in the name of
contractor A/c.- BHEL duly discharged on the back. Alternatively, the amount
of security deposit can be adjusted partly from EMD and balance amount from
subsequent bills. This security deposit shall be liable to be returned to the
contractor after termination of the contract or at the end of it, subject to
deduction on account of company dues, non-deposit of statutory dues etc. No
interest shall be payable on the security deposit.

The decision of BHEL regarding interpretation of any terms and conditions
set forth in this agreement shall be final and binding on the contractor.

Any matter arising out of or in connection with the agreement shall be under
jurisdiction of SangaReddy Court.

Notwithstanding anything contained in this Agreement, the contract may be
terminated by BHEL without assigning any reason thereof by giving a notice
of 30 days to the contractor.

The contract will commence on date and will remain

valid for a period of year(s) till date.

The parties reserves the right to extend the contract on mutually agreed terms
and conditions.

Signature of Contractor(s)
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9)

All disputes arising in connection with the contract shall be settled by mutual
consultation. If no agreement is reached the dispute shall be settled in
accordance with the provisions of the Arbitration and Conciliation Act,1996
and the rules made there under. The dispute shall be referred for arbitration
to any arbitrator to  be appointed by the Head of the unit. The award of the
arbitrator shall be final and binding on both the parties. The venue of the
Arbitration shall be Hyderabad  in India. The Award to be given by the
Arbitration shall be speaking award. All questions, disputes, differences
arising under, out of or in connection with this contract shall be to the
exclusive jurisdiction of Sanga Reddy Courts.

CONTRACTOR (S) ACCEPTING AUTHORITY
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Guidelines and statutory payments to Contract work
force for submitting tenders for Civil Works as per
Circular issued by BHEL.

Daily wage rate is exclusive of Holiday and Leave Wage.
Wage rates as on date i.e 01.10.2010

USW :Rs.314.65 perday Inclusive of weekly off.

SSW : Rs.34430 “ !
SW :Rs.37242 “ "

i) Leaves and Holidays

+ 12 days paid holidays / per year
+ 18 paid leaves / per year.

ii) PFand ESI contributions wages

PF@ 13.61 % and ESI @ 4.75 % of basic
wages should be contributed by the contractor
on above daily wages.

iii) Bonus as applicable as per bonus act.

The contractor’s are advised to quote the rates considering the above statutory
payments and also future increase in wage rate to contract work force. BHEL will not
pay any escalation charges in minimum wages during the contract period.

CONTRACTOR(S) ISSUING/ACCEPTING AUTHORITY
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Note:

1. The quantities are shown above are approximate and liable for variation.

2. All BHEL General Conditions of the Contract shall be applicable.

3. Any statutory increase in the labour wages during the period of execution shall be
borne by the agency. The agency shall quote the rates considering the possible

labour escalation also.

4. The agency should affix his signature at the end of each page of the document
with Rubber Seal

5. The rates quoted shall be finished items of work including all lifts, leads and other
incidental charges, inclusive of all taxes and duties mentioned in the General

Conditions of the Contract, unless otherwise specified.

6. The department reserves the right to spilt and ward the work to more than one
agency.

7. The contractor should follow all the safety precautions while executing the work.

8. The contractor or his authorised representative shall be always present at the
work site.

9. The contractor shall submit the daily progress report to the Engineer-in-charge.

10. The contractor should engage labours who should not be less than 18 (eighteen)
years age.

11. All the bills of contractors will be cleared by Finance Department subject to
production of “Clearance Certificate” by the contractors in respect of compliance
of all statutory requirement, issued by I R section of Human Resource
Department.

12. All the materials brought inside are to be entered at CISF gates and supplied to
site by contractor for using in works.

SIGNATURE OF CONTRACTOR(S) ACCEPTING AUTHORITY.
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BHARAT HEAVY ELECTRICALS LIMITED

RAMACHNADRAPURAM : : HYDERABAD - 32.
SCHEDULE : “B”

ISSUE OF STORES TO THE CONTRACTOR

The following materials will be issued to the contractor unless

otherwise specified in any term in the SCHEDULE ‘A’ by BHEL.

SL Particulars I[ssue Rate Place of issue
No. Rs.
1 Cement in Non | One Bag | Rs.225/- At BHEL central stores at
Returnable 50 Kg bags. Ramachandrapuram or
any other place specified
within the premises.
2 Mild steel Rounds & Tor One

steel all Diameters. MT Rs.31,750/- -do-

FREE ISSUES: Oxygen gas, acetylene, compressed air, raw structural steel,
electrodes for fabrication, paints excluding red oxide primer at BHEL stores.

a)

b)

d)

It will be the responsibility of the contractor to submit his demands for
stores in writing at least 7 days in advance of the actual requirements.

Issue of all stores in subject to the extent of their availability at the place of issue
noted above. The contractor should bring any of the materials shown above in
case the BHEL desire so. The contractor shall not be entitled to any claim or
compensation for non-supply of the materials, for delay in the supply of stores
under any circumstances.

The materials will be issued only during the working hours. The contractors
should have to transport them to site of work at his own cost as soon as there are
issued to him.

Where cost of stores issued is recoverable from the contractors, recoveries will be
made from the running bills for the gross quality issued and not for the net
measured quantity of finished work.

The contractor shall from time to time, render proper account of all materials
issued to him by BHEL. If he fails to do so, no further issues of the materials will
be made to him and he shall be held responsible for any delay in the execution of
the work which may occur on this account.

Where doors, windows, pipes, fittings, specials, glass, paints or others items are
issued free of cost to the contractor, the contractor will have to make good at his
own cost any loss or damage to part or whole of the items issued to him as above.

Signature of the contractor(s)
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B2

g) All surplus material in good condition whether issued free of cost or

h)

i)

on cost recovery basis and which are not returned to the BHEL Central
Stores and also quantities of materials consumed in excess of the actual
requirements shall be charged for at punitive rates which will be 100%
more than the issue rates of BHEL. The decision of the Senior Engineer /
Civil as to the extend to which the materials have been rendered surplus
or have been consumed in excess of the actual requirements shall be final
and binding on the contractor.

CEMENT

For the purpose of determining the actual requirement of cement, the
theoretical consumption of cement as per Annexure “D” of General
Conditions of contract shall be considered by the Senior Engineer / Civil.

The contractor shall construct store shed for storing cement, at his own
cost and required site will be shown by the engineer-in-charge.
Contractor shall store cement as directed by the Engineer-in-charge and
shall maintain the record by entering day to day consumption and
receipts. The contractors shall dismantle the temporary shed as soon as
completion of work. Final bill will be forwarded subject to above
conditions and certification by stores-in charge of factory civil
department.

STEEL

Steel will be issued at lengths as stocked by the Bharat Heavy Electricals
Limited. The surplus steel is represented by the difference between the
quantity received and the quantity required and utilised on the work with an
allowance of 5% towards scrap. The scrap will be the property of the
contractor; the contractor will be responsible for the removal from the site
in time as directed by the Senior Engineer / Civil. The cut pieces and surplus
returned shall not be shorted than three meters in length.

SIGNATURE OF CONTRACTOR(S) ACCEPTING AUTHORITY.
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHNADRAPURAM :: HYDERABAD - 32.

SCHEDULE: “C”

SERVICES : VIZ., WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR.

1. WATER:

Water required for construction purpose shall be supplied by Bharat Heavy
Electricals Limited and chat Rs.15.00 per 1,000 liters. The supply will be
made at a convenient point to the determined by the Senior Engineer (Civil)
and Contractor has to make his own arrangements to distribute the water to
places where required including cost of providing and fixing water meters.
The charges for consumption of water will be as under, where water meters
could not be provided by the contractor and prior permissions for the same
has to be obtained in writing from the Senior Engineer / Civil.

i) On the total value of periodical

maintenance items of building ~ ........ 0.25%
ii) On the total value of other Civil works  ........... 0.50%
iii) On the total value of road works 0.75%

Note: Inrespect of items (i) & (ii), only items where water is consumed on
the work, will be considered for arriving at the total value.

In respect of item (iii) only the value of work on picking metal, earth
work. Asphalting will be excluded from the total value of road works.

2. ELECTRICITY:

Electricity current if required will be supplied at a convenient metered point
to be determined by the Senior Engineer. Any extension required to the
different work sites will have to be arranged by the Contractor him self.
Energy consumed will be metered and charges at Rs. 4.95 (Rupees Four &
Paise Ninety five only) per unit. Where meter could not be provided. Current
charges will be recovered at 70 units per each Tonne of structural steel
fabrication work done.

SIGNATURE OF CONTRACTOR(S) ACCEPTING AUTHORITY.
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SPECIAL CONDITIONS

1. Time is the essence of contract and the specified time of completion is up to
4 months which will be reckoned from the date of commencement of work.

2. These special conditions supplement the conditions to tenders and contracts and
the General conditions of contract and form part of the contract documents.
Where these special conditions are at variance with the General conditions of
contract, these special conditions shall prevail.

3. All rates quoted shall be finished work in site inclusive of all leads, lifts and other
incidental charges and those in general conditions.

4. Before quoting his rates of the work, the tenderer shall inspect the site of work
and the quarries from which various materials are to be brought and should
satisfy himself about the nature and scope of work to be executed and quality of
materials procurable from the quarries. In every case the materials shall confirm
to the relevant APSS and shall be got approved by the Engineer-in-charge before
they are used on the work. The Bharat Heavy Electricals Limited will not,
however after acceptance of a contract rate, pay extra charges for any other
reason, in case the contractor is found later on to have misjudged the nature and
scope of the work and also the availability of materials.

5. The tenderer is not allowed to alter the specifications of the unit of work noted in
the Schedule-A For the sake of uniformity in comparison of tenders, the tenders
should not add any conditions of their own. Tenders not complying with these
conditions are liable to be rejected.

6. The issues of materials are governed by the conditions specified in Schedule-B.
All other materials shall be supplied by the contractor himself and the rates for
the relevant items are inclusive of all such supplies.

7. The cement concrete work plain and reinforced shall be executed as per IS: 456
(latest). A tentative sketch/drawing of work is available in the office, which is
intended to give a general idea of the work to be executed and is liable for
modifications during the actual execution based on the designs prepared and
approved by the Competent Authority.

8. The rate quoted for Reinforced Cement Concrete items shall include smooth
finishing of exposed faces. The top surfaces of roof slab shall be laid to specified
slope and mortar that comes to surface due to vibrations shall be trawled so as to
obtain smooth and even surface.

9. The paint to be used shall be of standard make and shall be approved by the
Engineer-in-charge before applying.

.... Contd..P2
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10. The tenderer should specify the plant and machinery such as pan mixer,
vibrators, steel shuttering etc,. that he possesses and is going to use them on the
work.

11. The Andhra Pradesh Standard Specification/ LS. Specifications, those in Schedule-
A shall be for all items of works. Wherever there is difference between the A.P.S.S.
and L. S. Specifications, the later shall prevail.

12. The Sr. DGM (Fy. Civil) reserves the right to deviate either by addition or by
deduction from the schedule of items of work given in the tender document after
awarding the work.

13.In case of any difference between agreement wording and detailed drawings the
interpretation of the Sr. DGM (Fy. Civil) shall be final and binding on the
contractor.

14. The final acceptance of work in all items are subject proper behavior after testing
regardless of whether the items are paid for or not.

15. All debris and surplus materials shall be cleared from the site as and when
directed by the Engineer-in-charge. Any temporary structure/stores made by the

contractor for the work shall be demolished and site cleared before payment of
final bill.

SIGNATURE OF CONTRACTOR(S) ACCEPTING AUTHORITY.
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ANNEXURE - III

The following Indian Standards codes shall be followed.

L

I1.

L.

N

IV.

Steel work:

IS 814 - 1974
IS 818 - 1968
requirements

[.S1852 - 1973
IS 816 - 1969
IS 360 - 1973
IS 102 - 1992
IS 1363 - 1957

IS 813 - 1961
Roof covering:
.S code 3007 - 1964

Design codes:

IS 800 - 1975
IS 875 - 1964
IS 456 - 1978

: Part - I Specifications for covered electrodes for

metal arc. Welding of structural steel - for
welding products other than sheets.
Part II for welding sheets.

Code of practice for safety and health

in electric and gas welding and cutting operations.

: Specifications for rolling and cutting tolerances

for hot rolled and steel products.

: Code of practice for use of metal arc welding for

general construction in mild steel.

: Method of testing fusion welded joints and weld

metal in steel.

: Ready mixed paint, brushing red lead non silting

priming.

: Black hexagonal bolts, nuts, etc.

: Scheme of symbol for welding.

: Code of practice for laying of corrugated sheets.

Any relevant L.S code of practices.

CONTRACTOR (S)

ACCEPTING AUTHORITY
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DETAILED SPECIFICATIONS FOR EXECUTION OF WORK

1. The work site is situated near Ramachandrapuram, about 3 Kilo metres of
the 17th Mile stone, on the Hyderabad- Mumbai National High-way, Andhra
Pradesh. The lay out of the Factory is available in the office.

2. The work under this contract comprises of preparation of necessary shop
drawings, fabrication of steel work, testing, transporting and erection of
steel work over prepared foundations, painting of steel work and erection
of cloaking items as detailed in Schedule ‘A’.

3.  Fabrication of steel work shall be done in accordance with shop working
drawings to be prepared by the Contractor on the basis of drawings
furnished by Bharat Heavy Electricals Limited.

4.  Further particulars relating to design and fabrication or clarifications, if any,
may be obtained on reference to the Dy.General Manager (Civil Factory).

5. Rate to be quoted against item 1 of Schedule ‘A’ covers the fabrication of all
the items and shall be an over all average rates. The quantities given are
approximate. The actual quantities for payment shall, however, be as per
drawing office Dispatch Lists accompanying the working drawings, to be
prepared by the Contractor and approved.by BHEL

6.  The Contractor shall prepare detailed working drawings in respect of each
item of fabrication and a set of drawings shown general arrangement and
erection marks based on the designs furnished by Bharat Heavy Electrical
Limited. It should be noted that, the details to be furnished by Bharat Heavy
Electricals Limited, give only the basic Design sections and the forces and
moments. The contractor shall design all the shop and site connections in
welded, revitted or bolted, construction as specified including splices and
prepare all the necessary working drawings. Each working drawing (or
shop drawing) on completion shall be submitted to the DY.General Manager
(Civil Factory) for approval. Clarifications if any to enable preparations of
working drawings can be obtained from Bharat Heavy Electricals Limited.
The contractor shall furnish to Bharat Heavy Electricals Limited, six copies
of approved drawings on ammonia paper.

7.  Each shop drawing for approval should be accompanied by a Drawing Office
Dispatch List (abbreviated D.0.D.L) to be prepared by the Contractor and
approved by the Bharat Heavy Electricals Limited. These shall contain the
Drawing Number, the designation of items, Number of pieces, dimensions
and the calculated weights based on standard section weights without
deduction for rivet and bolt holes and skew cuts. These D.0.D. lists shall be
the basis for payment.

Contd...2 /-
Signature of Contractor(s)



Tender Notice No. HY/FCD/0T-05/2011-12 Item No. 1 53

10.

11.

12.

12

Fabrication shall generally be in accordance with IS 800-1962 entitled
“Code of practice for use of structural steel in general building
construction”. Welding shall be in accordance with IS 816-1956 entitled
“Code of practice for use of metal are welding for general construction in
mild steel”. Any specification not covered by the relevant Indian Standards
Codes of practice shall be in accordance with the relevant B.S.S. or in its
absence in accordance with well established Standards Engineering
Practices.

As the designs include extensive welded fabrication, it is essential that the
fabricator should have a well equipped workshop and equipment such as
Automatic and Semi-automatic welding sets etc., and also qualified welders
possessing operator qualification as required by 1.S. 817-1957.

All Fabricated steel work shall be two coats given coat of Red Oxide paint as
per relevant L.S. specifications before dispatch if assembled at shop or after
assembly at site as the case may be.

The contractor shall stack all items of fabricated steel work at approved
locations with due regard to the sequence of erection with consultation of

the DGM.

Setting out and erection of steel work.

Erection of steel work shall generally be in accordance with the provisions
of IS 800- 1962

Site assembly Members on the ground either by welding or riveting, as
specified in the drawings, shall be inspected thoroughly before erection by
Sr. DGM.

Proper plant such as Derrick Cranes, lifting trackless, wire ropes, chain
pulleys, Jacks, Winches etc. as necessary shall be used, Care shall be taken to

see that ropes in use are always in good condition.

Frames hall be lifted at such points that they are not liable to buckle or
deform. Trusses shall be lifted only at nodes.

Temporary bracings shall, if required, be provided at no extra cost to relieve
erection stresses.

.3/
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13.

14.

15.

16.

17.

13

In the case of Trusses, Roof girders and Trussed girders, all or at least a
majority of the purlins and wind brackings shall be placed simultaneously
with them. The columns shall be erected truly plumb on screed bars over
the prepared pedestals true to centre, level and gauge of the Travelling
Cranes. Alignment of columns and crane girders shall be done very carefully
using high precision survey equipment.and necessary adjustments made to
suit. As the supply of all Block bolts and nuts required for site connections
is the responsibility of the contractor, he shall ensure that there are
sufficient quantities of bolts and nuts to commence erection.

All damages to steel work caused during transit or otherwise shall be made
good before erection without any extra cost to Bharat Heavy Electricals
Limited.

The space under the column bases (25 mm thickness) shall be pressure
grouted in general with cement grout 1:1 after completion of alignment
including proper tightening of top nuts of H.D. bolts already provided. The
contractor shall ensure that clearances for expansion are provided as
specified in the Drawings.

Painting after erection:
All steel work shall be given two coats of painting after erection above the

priming coat. The columns, crane girders, diaphragms steps and portal
bracings shall be painted with two coats of approved paint as per LS. 5-
1955 paint. The rest of the steel structure above crane girder level shall be
painted with two coats of aluminium paint satisfying standards LS. 165-
1950.

ERECTION OF CLOAKING ITEMS:

Erection of Asbestos Cement Corrugated/Semi-Corrugated, sheets, North
light curves, Barge Boards and other accessories shall be done generally in
accordance with the instructions given in the ‘Code of Practice’ of M/s.
Asbestos Cement Limited.

The rain water pipes and accessories of P.V.C pipes shall be erected by
means of suitable rain water pipe Clamps (which forms part of steel work)
as per details shown in the drawings. Jointing shall be done using approved
solvent. The jointing of pipes shall be done as per relevant I.S.S.

The patent aluminium glazing bars and accessories shall be fixed according

to instructions of the firm from whom the patent glazing bars are obtained.

The flashings shall be cut and bent as per drawings, and fixed as instructed
by the Sr. DGM.

CONTRACTOR (S) ACCEPTING AUTHORITY
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4.

SPECIAL CONDITIONS OF CONTRACT FOR FABRICATION

SUPPLY AND ERECTION OF STRUCTURES

DELIVERY, OCTROI DUTIES ETC.

The fabrication is to be carried out within the Bharat Heavy Electricals
Limited premises, to be earmarked for the purpose. Rates for fabrication
shall be accordingly quoted.

. DETAILS OF AUXILIARIES AND CONTRACTORS DRAWINGS.

Within a reasonable time from the date of agreement, the contractor shall
provide Sr. DGM (Civil- Factory), with details of all the auxiliaries to be
supplied and also of there nor forming part of the Contractor’s supply, but
essential for the safe and satisfactory erection of the structures in terms of
the contract.

Within a fortnight from the date of settlement of major technical details of
the structures, the Contractor shall submit to the Sr. DGM (Civil- Factory) a
preliminary list of all the drawings with their respective identification
numbers, titles, and expected date of submission of this list shall be
amended or extended as necessary during the progress of the work, under
the contract.

All titles, notes and instructions on the drawings shall be in English.
If any dimensions figured upon a drawing or a plan differ from those

obtained by scaling the drawings or plan, the dimensions as figured upon
the drawing or plan shall be taken as correct.

PROGRESS REPORTS.

Fortnightly progress reports shall be submitted, by the contractor. These
shall give in detail, the position of receipt of raw materials at the
Fabricator’s yard and of fabrication.

DRAWINGS:

Before proceeding with fabrication, the contractor shall submit for
approval, the necessary shop drawings in duplicate of the structure
necessary to demonstrate fully that all parts of the structures to be
furnished will conform with the provisions and intent of the contract.

One copy of the above drawings will be returned to the Contractor
marked ‘Approved’, ‘Approved with corrections indicated’ or ‘examined
and returned for correction’. Six prints of each drawing on ammonia
paper as approved shall then be submitted to the DGM (Civil- Factory),
Bharat Heavy Electricals Limited.

Contd...

Signature of Contractor(s)



Tender Notice No. HY/FCD/0T-05/2011-12 Item No. 1 56

12

C. If minor revisions are made after a drawing has been approved, the
Contractor shall furnish six additional prints subsequent to each revision.
No major revision affecting the design shall be made after a drawing has
been “Approved” without the prior approval of the Sr. DGM (Civil-
Factory).

Every revision shall be shown number, date and subject in a revision
block.

d. Any construction work done prior to the approval of drawings by the
Sr. DGM (Civil- Factory) shall be at the contractor’s risk. The contractor
shall make any changes in the design which are necessary to make the
structure confirm to the provisions and intent of the contract, without
additional cost of BHARAT HEAVY ELECTRICALS LIMITED, APPROVAL OF
THE PART OF THE CONTRACTOR’S DRAWING SHALL NOT BE HELD TO
RELIEVE THE CONTRACTOR OF ANY PART OF THE CONTRACTORS
OBLIGATION TO MEET ALL OF THE RECRUITMENTS OF THE CONTRACT
OR OF THE RESPONSIBILITY FOR THE CORRECTNESS OF THE
CONTRACTOR’S DRAWINGS.

e. Upon approval by the Engineer the drawings shall become the contract
drawings and there after the contractor shall not depart from them in any
way whatsoever, except by the written permission of the Sr. DGM (Civil-
Factory)

f. The detailed drawings of the structure furnished shall indicate the part
numbers of the different components constituting the whole structure.
The drawings shall also include a schedule of parts for each complete unit
giving the part number with reference to the drawings and total number of
each part.

5. ACCEPTING OF FABRICATED STEEL FOR DISPATCH:

When all the tests to be performed in the Contractor’s or other premises
under the terms of this contract have been successfully carried out the
material / structure will be accepted, forthwith and the Inspecting Engineer
or his duly authorized representative will issue an acceptance certificate,
upon receipt of which the material / structure shall be taken out for
erection.

6. TESTS AT SITE
In all cases where the contract provides for tests at site, the contractor,
except where otherwise specified, shall provide, free of charge, such labour,
materials, apparatus and instruments as may be required from time to time,
and as may reasonable be demanded to carry out such tests on the materials
or workmanship in accordance the contract.

Signature of Contractor(s)
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7. TESTS ON COMPLETION:

Where possible, all tests shall be carried out before dispatch from
fabricator’s works at the contractor cost, should however, it become
necessary for the final tests as to the performance and guarantees to be held
over, until the structures are erected at site, they shall be carried out in the
presence of the contractor’s representatives, within one month of the
completion of erection or such time as may be considered reasonable by
Bharat Heavy Electricals Limited. Should the result of these tests not come
within the margin specified, the test shall if required, be repeated, within
one month from the date of the structure is again ready for test, and the
contractor shall repay the Bharat Heavy Electrical Limited all reasonable
expenses which may be put to by such re-tests. Trial assemblies shall be
conducted at the site as and when required.

8. ERECTION OF DEFECTIVES STRUCTURE OR PORTION THEREOF

a.

If the completed structure, or any portion thereof, before it is taken under
clause 1 below, be found defective or fails to fulfil the requirements of the
contract, the Sr. DGM (Civil-Factory) shall give the Contractor notice setting
forth particulars of such defects or failure, and the Contractor shall
forthwith make the defective portions good, or alter the same to make it
comply with the requirements of the Contract. Should be fail to do so within
a reasonable time, Bharat Heavy Electricals Limited may reject and replace
at the risk and cost of the Contractor the whole or any portion of the
structure, as the case may be, which is defective or fails to fulfill the
requirements of the contract.

In the event of such rejection, Bharat Heavy Electricals Limited shall be
entitled to the use of the structure in a reasonable and proper manner for a
time reasonably sufficient to enable them to obtain other replacement of
structure.

Nothing in this clause shall be deemed to deprive of Bharat Heavy Electricals
Limited, or effect in any way their rights under the contract which they may
otherwise have in respect of such defects or deficiencies or in any way
relieve the Contractor of his obligations under the Contract.

9. TAKING OVER:

The structure on the site shall be deemed to have been taken over by the
Bharat Heavy Electricals Limited when the Sr. DGM (Civil-Factory) will have
certified in writing that the structure has satisfied the contract conditions
and such certificate shall not unreasonably be with-held, nor shall delay the
issue of such certificate solely on account of minor omissions or defects,
which do not affect its functional utility without any serious risk to the
structure, provided always that the contractor undertakes to make good
such omissions and defects at the earliest possible moment. Such
certificates, however, shall be deemed to be on account and shall in no way
release the Contractor from his liabilities and responsibilities in respect of
such structure.

Signature of Contractor(s)
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10.MAINTENANCE AND THE GUARANTEE:
The contractor shall give the following guarantee in respect of the structure
to be supplied and erected by him.

a. All structure shall be free from any defects due to faulty materials, structural
detailing and / or workmanship or improper packing.

b. The above guarantees/shall be valid for a period of 12 (Twelve) calendar
months after the date of final taking over by the Bharat Heavy Electricals
Limited. During this period, the Contractor’s liability shall be limited to the
replacement immediately, or any of defective parts that may develop in
structures or part of a structure of his own manufacturer those of his sub-
contractors under the conditions provided for by the Contract, and arising
solely from structural detailing, workmanship or improper packing
provided always that such defective parts as are not repairable at site, and
not essential in the meantime in the use of the structure, are returned to the
contractor’s works unless otherwise arranged.

c. All such replacement of defective parts mentioned above shall be made free
of cost at site by the contractor and the return of the defective parts to the
contractor’s works shall be the contractor’s responsibility and shall be made
at his expenses. Bharat Heavy Electricals Limited, will, however, render
such assistance in this matter as will expedite the same. In the case of the
defective parts not repairable at site but essential in mean time for the use
of structure, the Contractor shall replace at site free of cost to Bharat Heavy
Electrical Limited before the said defective parts are removed to his works.

d. Ifit becomes necessary for the contractor to replace or renew any defective
portions of the structure under this clause, the provisions of this clause shall
apply to the portions of the structure so replaced or renewed until the
expiration of six calendar months from the date of renew until the
expiration of six calendar months from the date of such replacement or
renewal or until the end of the above of the above mentioned period of
twelve months whichever is later. If any defects be not remedied within a
reasonable time, Bharat Heavy Electricals Limited may proceed to do the
work at the Contractor’s risk and cost, but without prejudice to any other
rights which Bharat Heavy Electricals Limited may have against the
Contractor in respect of such defects.

e. If the replacements of renewals are of such character as may affect the
efficiency of the structure, Bharat Heavy Electricals Limited shall have the
right to give to the contractor within one month of such replacement or
renewal, notice in writing that “tests on completion” be made once again, in
which case such tests shall be carried out as provided in clause 7.

f.  All replacements or renewals to be carried out by the Contractor during the

maintenance period shall be subject to such clauses of these conditions as
may be considered reasonable by the Sr. DGM (Civil-Factory).

Signature of Contractor(s)
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g.  Until the final certificate has been issued, the Contractor shall have the right
of entry, at the own risk and expense, by himself or his duly authorized
representatives (whose names shall previously have been communicated in
writing to the Executive Engineer) at all working hours to all necessary
parts of the works, for the purpose of inspecting the structure and taking
note there from, and if he so desires, making any tests at his own expense
subject to the previous approval of the Executive Engineer.

h. At the end of the maintenance period, the Contractor’s liability ceases,
except as regards workmanship which the Executive Engineer shall have
previously given notice of the contractor to rectify.

11.CERTIFICATE OF THE ENGINEER:

a. Every application to the Sr. DGM (Civil-Factory) for his certificate for
payment, must be accompanied by a detailed invoice (in Quadruplicate),
setting forth the claims in the same order as is found in the accepted
Schedule of quantities and at the same rates. The said certificate will
thereafter be issued by the Sr. DGM (Civil-Factory) at a reasonable time after
receipt of the application.

b.  The Sr. DGM (Civil-Factory) may make any correction or modification in any
previous certificate which may have issued by him and payments will be
regulated and adjusted accordingly.

12. CERTIFICATE IPSO FACTO NOT TO AFFECT THE RIGHTS OF THE

BHARAT HEAVY ELECTRICALS LIMITED OR CONTRACTOR:

No certificate of the DGM(Civil-Factory) on account, nor any sum paid on
account by the Bharat Heavy Electricals Limited, Nor any extension of time for
the execution of the works given to the Contractor shall in any way affect or
prejudice the rights of Bharat Heavy Electricals Limited against the contractor, or
relieve the contractor of his obligation for the due performance of the Contract or
be interpreted as approval of the work done or of the materials supplied and no
certificate ipso facto shall create liability in Bharat Heavy Electricals Limited, to
pay for alternations, amendments, variations or discharge in the liability of the
contractor for the payment of damages whether due, ascertained, or certified or
not, or any sum against the payment of which he is bound to identify the Bharat
Heavy Electricals Limited, nor shall any such certificate nor the acceptance by
him of any sum paid on account or otherwise, affect or prejudice rights o f the
contractor against Bharat Heavy Electricals Limited.

13.CO-OPERATION WITH OTHER CONTRACTORS
The contractor shall agree to co-operate with the Bharat Heavy Electricals
Limited’s other contractors for associated work and freely exchange all
technical information with them to obtain the most efficient and economical
execution and to avoid unnecessary duplication of work. No remuneration
shall be payable by Bharat Heavy Electricals Limited for such technical co-
operation.

Signature of Contractor(s)
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The contractor shall forward to Bharat Heavy Electricals Limited copies of
all correspondence and drawings so exchanged.

14.TIME AND PROGRESS CHART AND PROGRESS REPORTS

a. The contractor shall submit at such times as may be requested by the
DGM(Civil-Factory), Schedules showing the programme and order in which
the contractor proposes to carry out the fabrication and erection work with
dates and estimated completion times for various parts of the work, such
Schedules shall be approved by the Executive Engineer prior to erection.

b.  During the progress of the work, The Contractor shall furnish the DGM(Civil-
Factory) with fortnightly progress and such other reports as he may direct.

15.ENGINEER’S SUPERVISION:
All the work shall be carried out in co-operation with, and under the
direction and to the reasonable satisfaction of the DGM(Civil-Factory).. The
contractor shall be reasonable for the correctness of the positions,
alignment and dimensions of the works according to the drawings,
notwithstanding that he may have been assisted by the DGM(Civil-Factory)
in setting out the same.

16. WORK AND SERVICES TO BE PROVIDED BY THE CONTRACTOR FOR THE
ERECTION

The following major items of work and services shall be included in the
work to be provided for by the contractor:

a. All erection work of the structure including site bolts, nuts, rivets etc.,
final paintings, testing and putting into commission.
Providing of all erection tools and tackle.

c. Necessary supervisory personnel, tradesman, and unskilled labour.

d. All consumables materials required for erection such as oil, kerosene,
petrol, packing etc.

e. All ladders platforms, temporary supports, safety belts, etc., required
for erection, and

f.  All other works and services necessary for the due fulfillment of the
contract.

17.CONSTRUCTION EQUIPMENT:

The contractor shall provide all equipments and tools needed to do the
work efficiently. Bharat Heavy Electricals Limited shall not be under any
obligation to arrange for or give on hire, any construction or erection
equipment.

Signature of Contractor(s)
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18.WORK AT SITE:

a. In the execution of the work, no persons other than the contractor, or his
duly appointed representatives, subcontractors and workman shall be
allowed to do work at the site, except by the special permission, in
writing of the Sr. DGM (Civil-Factory) and his representative
and other authorized officials or representatives of BHARAT HEAVY
ELECTRICALS LIMITED.

b. The work so far as it is carried out on Bharat Heavy Electricals Limited is
premises shall be carried out at such time as Bharat Heavy Electricals
Limited, approved and so as not to interface unnecessarily with the
conduct of Bharat Heavy Electricals Limited’s business but Bharat Heavy
Electricals Limited shall give the contractor all reasonable facilities for
carry out the work.

19.POSSESSION PRIOR TO COMPLETION:

Bharat Heavy Electricals Limited shall have the right to take possession of,
or use any completed or partially completed part of the work. Such
possession or use shall not be deemed to be an acceptance of any work not
in accordance with the contract.

20. WITH HOLDING PAYMENT:

B.H.E.Ltd., may withhold the whole or part of any payment for erection
claimed by the contractor, which in the opinion of the B.H.E.Ltd. is necessary
to protect itself from loss ion account of:
Defective work not remedied or guarantees not met,
b. Claims filed against the Contractor.
c. Failure by the Contractor to make due payment for materials or
labour employed by him.
d. Damage to another contractor.
Then the grounds withholding payments are removed, payments of the
amount due to the contractor shall however be made by B.H.E.Ltd.

21.TIME AND DATE:

The time and date stipulated for progress and completion of the work and
the rate of fabrication and erection according to the required sequence and
be deemed to be the essence of the contract. The Contractor teimplating,
jigs and fixtures, cutting, grinding and planning of the sections as necessary
and assemble the sections as per the availability from time to time.

Signature of Contractor(s)



Tender Notice No. HY/FCD/0T-05/2011-12 Item No. 1 62

22. WORKING DRAWING:

The contractor is required to prepare all the Fabrication/shop working
drawings for the contract, based on the design drawings furnished by
Bharat Heavy Electrcials Limited, as per clause 6 of “Detailed Specifications”.
Even if the work under this contract is permitted to be sub-let or done in
collaboration with other agencies, there shall be only one agency which shall
co-ordinate the work of shop drawings and be reasonable for the same.
While all the required information and details necessary for the preparation
of shop drawings shall be furnished by Bharat Heavy Electricals Limited, it
shall be the responsibility of the contractor to ensure completeness,
accuracy of dimensions, prepare design of joints and site connections
clearances and of required auxiliaries etc., in the drawings. The drawing
Office Dispatch Lists to be prepared by the contractor on approval of each
shop drawing as per clause 7 of Detailed specifications shall be checked by
Bharat Heavy Electricals Limited, as they form the basis for payment. All
the shop drawings shall be prepared in good time so as to enable
commencement of fabrication work as soon as adequate quantities of raw
steel are supplied.

23.SUPPLY OF RAW STRUCTURAL STEEL:

The raw structural steel sections referred to in Schedule ‘A’ will be supplied
at the premises of the Bharat Heavy Electricals Limited,
Ramachandrapuram. The contractors will take delivery within the time
specified by the DGM(Civil-Factory) and arrange for safe loading, leading
the steel sections and unloading and stacking them at their fabrication yard,
all at their own cost. The point of supply of steel sections to the contractors
will be within a lead of 3 kms., from the contractor’s fabrication yard.

24. Fabrication of all items is proposed to be done in the premises of Bharat
Heavy Electricals Limited, Ramachandrapuram, in a place ear-marked for
the purpose by the Executing Engineer.

25.1t shall be the sole responsibility of the contractor to ensure accuracy of
alignment of steel work before grouting the columns and commencing
clocking.

26. ERECTION OF CLOAKING ITEMS.

a. Corrugated or semi corrugated Galvalume sheets, North light curves
and Barge Boards shall all be included in schedule A. The
measurement shall be based on actual area covered in roof sides,
Gables and Louvers.

b. Measurement in respect of glazing stated in Schedule ‘A’ shall include
4.5 mm thick polycorbonate sheets and Aluminium glazing bars with

accessories.
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c. The contractor shall prepare working drawings in consultation with
Bharat Heavy Electricals Limited, showing details of erection of Roof
sheeting, side sheeting louvers, rain water pipes and accessories and
other cloaking items to suit the details of steel structures previously
approved.

27.a. The structural steel has been planned in suitable sizes. Any splicing

that may be required due to non-supply of steel in required lengths/sizes
shall be done so that requirements as per IS 800-1962 are met with. The
contractor shall prepare separate drawings for the same and get it
approved by the Executive Engineer. No extra payment shall be made for
splicing. However, the payment shall be made as per the DODL weights.

b. No extra payment shall be entertained for straightening structural
steel materials supplied to the contractor.

28.The Contractor shall study the drawings as well as the structures existing

29.

at the site and prepared drawings for suitable connections to the existing
structures wherever necessary. Detailing of the various structural
drawings may be made by inspection of existing structural work in similar
factory buildings in Bharat Heavy Electricals Limited, Hyderabad. It may
be noted that some of the existing structure such as A.C. sheeting, sheeting
runners, and some other bolted connections for the auxiliary surge girders
will have to be dismantled and re-erected later according to the
requirements.

The quantity of steel indented, covers extra that will usually be involved in
cutting and fabrication. In addition there will be extras to cover minor
alternations, if any, and also extras arising out of accepting standard lengths in
some cases and arising out of accepting minimum to (i.e. minimum of one wagon
load) in some cases. The contractor shall arrange to receive all these steel
supplied, account for it end keep it in safe custody. The surplus steel which is
represented by the difference between the quantities received and the sum of
quantities in the DODL list shall be returned to Bharat Heavy Electricals Limited
on completion of the work. One percent of the fabrication tonnage of steel will be
allowed towards unaccountable wastage which the contractor need not return.
The surplus shall be divided as:

a. Cut pieces and surplus i.e. RS], Channels, angles and plates not shorter than

half a metre and M.S. plates not small than 600 sq.cm.

b. Scrap i.e. RS] Channels, angles shorter than half a metre and M.S. plates
small than 600 sq.cm. The cut pieces and surplus shall be set a part to be
returned as “actuals”. The scrap shall be returned in equivalent weight on
actual area of glazing.

In case the contractor is to take delivery of the material from the railways, he
should report of any short receipt to the railway authority and Bharat Heavy
Electricals Limited immediately on taking delivery of the materials.
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30.

31.

32.

33.

34.

35.

36.

37.

In respect of cloaking items one percent of the quantity placed on the work will
be allowed towards wastage which need not be returned to Bharat Heavy
Electrical Limited.

All materials issued by Bharat Heavy Electricals Limited either as free issues or
on cost recovery basis should be returned in kind and in good condition as
detailed in Clauses 31 and 32.

While erecting the structural steel, painting etc., the contractor should take
precautions against any damage to the existing sheeting structure, machinery,
equipment services etc., any damage for the same shall be made good by the
contractor at his own cost or compensated by him as per the assessment made by
the Engineer-in-charge, which is final and binding on the contractor.

No extra claim or condition in regard to wages or materials escalation will be
entertained and any tender containing such stipulation will be rejected.

All rates quoted shall be for finished work in situ inclusive of all leads, lifts and
other incidental charges etc., and those in general conditions of contract.

The quantities indicated in the Schedule ‘A’ are approximate and liable for
variation.

The Madras Detailed standard specifications, 1.S. specifications those in annexure
to schedule - A shall be followed for all items of work. Wherever there is a
difference between the M.D.S.S. and L.S. specification, the later shall prevail.

These special conditions supplement the conditions to tenders and contracts and
the general conditions of contract, and form part of the contract documents.
Where these special conditions are at variance with the general conditions of
contract, these special conditions shall prevail.
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BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM::HYDERABAD-32.
SAFETY IN CIVIL ENGINEERING WORKS

While working at heights, a safe foot holds and hands holds should be
provided.

No loose material should be allowed to remain in the vicinity of persons
working at heights due to which they may inadvertently loose their
balance and fall down.

Wherever, it is reasonable practical, workers should be made to use safety
belts.

Ladders, crawling ladders and crawling boards are to be provided if a
person has pass across or work on or from any material liable to fracture
under his weight and cause him to fall more than 1.98 metres.

In considering whether a material is likely to fracture beneath a person’s
weight, regard must be had to any additional weight he may be carrying or
supporting.

Ladders crawling boards etc., to be securely supported and if necessary
secured to prevent slipping.

Guard rails, coverings or other suitable means may be used to prevent
person stepping on to fragile material, while working or passing near it if
such material is likely to fracture under his weight and cause him to fall
more than 1.98 metres.

While working on sloping roofs, suitable, crawling, boards or crawling
ladders should be used. These crawling ladders should be properly
supported and securely enhanced to the sloping surface or the roof ridge.

Suitable and sufficient means are to be provided to prevent fall of articles
from a sloping roof.

DEMOLITION:

1.

Safe access should be provided to every place at which any person has to
work. Scaffolds to be provided for all work that cement safety be done
otherwise.

Shoring or either steps are to be taken to prevent accidental collapse of
the building or part of the building being dismantled.

Similar precautions are to be taken against collapse of any adjacent
building, if this would involve danger.
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4. No steel work or iron work is to be cut or released unless precautions are
taken to avoid danger from sudden twist, spring or collapse.

5. No framing is to be removed unless all practicable steps are taken to avoid
collapse of the structure.
6. Demolition work is to be placed under the supervision of a competent

person experienced in demolition work.
EXCAVATIONS:

1. Barriers are to be provided around excavations, shafts, pits and opening
into which persons can fall a vertical distance of 1.98 metres. These
barriers are to be as close as practicable to the edge of the excavations and
are to be erected as soon as practicable after excavating begins. They are
to be maintained in position except when necessarily removed for the
access of persons or materials.

2. Adequate and suitable timbering should be used to prevent danger from
falls or dislodgement of sides of excavations etc., or materials adjacent to
it. Timbering is to be done as early as practicable in the course of work.

3. No person should be allowed to work in any excavation. Shaft or tunnels
after explosives have been used in or near it, in a manner likely to affect
stability, until a thorough examination has been made by a responsible
person.

4, No person should be allowed to work in any excavation, Shaft or tunnels
after an unexpected fall of work rock, earth or to her material or after
substantial damager to timber or other supports, unless the part
concerned is thoroughly examined by a responsible person declared safe.

5. No material should be placed near the edge of the excavation so as to
endanger persons below. No load should be placed or removed near the
edge of an excavation etc., where it is likely to cause the collapse of the
side of the excavation and so endanger to any person.

6. If excavation is likely to affect the security of the another structure
(permanent or temporary) steps must be taken to safeguard persons
employed from possible collapse of that structure.

7. Means of reaching a place of safety is to be provided, when there may be
danger from rising water or irruption of water or materials.

8. Means to prevent over running are to be taken when vehicle is used to tip

material into pit or excavation or over the edge of embankment or earth
work.
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LADDERS:

1. Ladders to be used should be of good construction, of a suitable and
sound material of adequate strength.

2. Ladders with missing or defective rungs should not be used.

3. Wooden stiles or sides and wooden rungs should have grain running
length wise.

4, Rungs should be properly fixed to the sides.

5. Ladders standing on a base are to be equally and properly supported on
each stile or side.

6. Ladder standing on a base to be securely fixed near its upper resting
place, if such fixing is impractical the ladder must be fixed at or near its
lower end. If this is also impracticable a person, must be stationed at the
feet of the ladder to prevent it from slipping.

7. Ladder should not be placed on loose bricks or loose packing.

8. Except when there is an adequate handled, ladder must rise to a height of
a least 3 feet 6 inches (1.00 Mtr.) above the landing place or above the
heights rung reached by the feet of persons using the ladder.

9. Space at each rung to be sufficient to provide adequate foot held.

10. Openings in landing places through which ladders pass should be as small
as practicable.

11. Folding steps ladders should have level and firm footing and should not
stand on loose bricks or other loose packing.

SCAFFOLDS:

1. Materials used for scaffolds should be of sound and adequate strength.

2. The timber used should be suitable quality, good condition, bark complete
stripped off, and without paint or other treatment which would prevent
defects from being easily seen.

3. Timber and material with projecting nails should not be used.

4, Metal parts should be of suitable quality, in good condition, free from
corrosion or other patent defects likely to affect strength.

5. Defective parts or materials should not be used and no defective ropes or

bonds should be used.
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10.

Standards or upright should be vertical or slightly inclined towards the
building or other structure, where practicable and to be sufficiently close
to ensure stability.

Displacement or sinking of standards or uprights to be prevented either
by provision of base plates or either adequate means.

Ladders used as uprights to be adequate strength secured to prevent
slipping and so placed that the two stiles of sides of each ladder are
evenly supported.

Ladders are to be horizontal, as nearly as possible and should be secured
to standards or uprights by efficient means.

WORKING PLATFORMS:
All working platforms should be closely boarded, planked or plated.
Boards should be of sufficient thickness having regard to the distance

between putlogs other supports.
All boards should be atleast 51 mm thick and 210 mm wide.

Boards should rest securely and evenly on their supports. Each board
should have at least three supports unless the thickness and the distance
between the supports are such as to present on due or unequal staging
when, supported on the two pipes.

No board should project beyond for more than four times its thickness,
unless secured to prevent tipping.

No board should project to an extent which makes it unsafe having regard
to its thickness and strength and the weight likely to be on it.

The platforms should be of adequate width to give sufficient working
space.

The platforms should extend at least 600 mm. beyond, the end of wall or
working face if work is being done at that end of the wall of face.

The platforms should have guard rails to a height of between 920 mm and
1150 mm. above the platform or any raised part of it.
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10.

11.

The platforms should have toe-boards high enough to prevent falls of
persons, tools and materials, with a minimum height of 15.5 mm. space
between the  toe-boards and the lowest guard rail should not exceed
760 mm. guard rails and toe-boards should be on the inside of uprights
unless there is some other means of preventing their outward movement.

Guard rails and toe-boards should always remain in position except when
removal is necessary for the access of persons or materials, or other
necessary purposes of the work.

SAFETY NETS AND BELTS:

1.

If all or any of the above requirements is not practicable, resources may
be taken to use suitable safety belts or nets to prevent persons falling
from heights of 1.98 metres and above.

Safety belts when used should be attached continuously to suitable and
fixed anchorages.

Safety nets should be maintained in all positions necessary to protect
persons at work, except in so far as they have to be temporarily removed
for the passage of materials or for any other purposes.

CONTRACTOR(S) ACCEPTING AUTHORITY



