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     SCHEDULE- A
HY/FCD/OT-05/2012-13,  Dt: 31.05.2012

PRICE BID Item no.:   4

S. 

No.
Description of the item Qty Unit

Rate                

(`)

Amount                

(`)

1 Dismantling reinforced cement concrete / plain

cement concrete including loading, unloading and

spreading as directed by Engineer-in-charge etc.,

complete. 

   27.00   Cu.m     582.68         15,732.36 

2 Dismantling aluminium /gypsum partitions, doors

windows, removal of 5.5 mm thick glass, fixed

glazing and false ceiling including disposal of

unserviceable surplus material and stacking of serviceable

material within lead of 50m as directed by Engineer-in-

charge.

   10.00   Sq.M     220.80           2,208.00 

3 Dismantling brick masonry walls for all heights, removing

and clearing the debris and carting away upto to lead of 2

KM including loading, unloading and spreading segregating

useful materials as directed by Engineer-in-charge

including the cost of all labour scaffolding etc., complete.

   11.00   Cu.m     355.88           3,914.68 

4 Dismantling the existing wooden / aluminum

partitions etc. complete as directed by Engineer-in-

charge.
     8.00   Sq.M     222.80           1,782.40 

5 Dismantling steel work in built up sections in angles

tees, flats and channels including all guesset plates, bolts,

cutting rivets, welding etc., including dismembering and

stacking within 50 meters lead etc. complete as directed by

Engineer-in-charge.

     8.00 MT 890.11           7,120.88 

6 Dismantling of GI pipes (external work) including

excavation and refilling trenches after taking out the pipes,

manually/mechanical means including stacking of pipes

within 50metres lead as directed by Engineer-in-charge. -

15 mm to 40mm nominal bore etc. complete as directed by

Engineer-in-charge.

   35.00  RM       24.90             871.50 

7 Supply & fixing 15 mm dia Nominal Bore GI pipe

medium Grade properties and weight as per IS 1239 ISI

mark with GI fittings including the cost of GI pipe and its

fittings, chasing brick work/concrete and making good the

same, cost of labour, all materials etc. complete as

directed by Engineer-in-charge.

   76.00  RM     131.00           9,956.00 

 BHARAT HEAVY ELECTRICALS LIMITED

 FACTORY CIVIL ENGINEERING DEPARTMENT

Tender Notice No:

Name of work: Modification of new Rotor winding hall at EM shop-Civil works inclusive 

                         of laying of rails.

 RAMACHANDRAPURAM::HYDERABAD::32
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S. 

No.
Description of the item Qty Unit

Rate                

(`)

Amount                

(`)

8 Supply & fixing in position PVC Pipes of 4" dia (as per IS

6kg/sq.m) of best quality for drainage lines / urinal / hand

wash areas including chasing the brick wall, concrete etc.

and making good the same after fixing the same etc.

complete as directed by Engineer-in-charge.

   20.00  RM     348.00           6,960.00 

9 Providing and laying in position specified grade of

reinforced cement concrete excluding the cost of

centering, shuttering, finishing and reinforcement,

including consolidation by vibrations for all works up to

plinth level with 1:1½:3 (1 cement : 1½ coarse sand : 3

graded stone aggregate of 20 mm nominal size) etc.

complete as directed by Engineer-in-charge. (Cement will

be issued by BHEL on free of cost)

   53.00   Cu.m  1,641.30         86,988.90 

10 Granolithic topping of 25 mm thick using 1 cement 1

granite chips of 10mm down graded laid over base

concrete when it is green conditions and ironite finishing

12mm thick using a mix of 50Kg of ironite, 200 Kg of

cement and 0.30 Cu.m of granite metal 6mm down graded

including cost of form work, curing etc. complete as

directed by Engineer-in-charge. (Cement will be issued

by BHEL on free of cost)

   36.00   Sq.M     244.50           8,802.00 

11 Reinforcement for R.C.C. work including straightening,

cutting, bending, placing in position and binding grills with

binding wire all complete by cold twisted bars etc.

complete as directed by Engineer-in-charge.

     1.08  MT  4,002.00           4,322.16 

12 Centering and shuttering including strutting, propping

etc.; and removal of form work, for columns, pillars, piers,

abutments, machine foundations, posts and struts etc.

complete as directed by Engineer-in-charge.

     8.00 Sq.M 180.40           1,443.20 

13 Fabrication of structural steel work including all materials

going into the process of fabrication and forming an

integral part of steel work together with all shop and site

rivets and electrodes for site welding as necessary and all

site connections comprising sag rods, floor beams, girders,

bracings, trusses and frame work for fixed false ceiling and

for movable false ceiling, purlins with channel / angles, MS

flat supports including all connections as per detailed

drawings connected steel works etc., cleats, gusset plates,

all bolts, nuts, washers, base plates, anchor bolts as per

detailed drawings, cutting, welding and painting 2 coats of

red-oxide primer before erection etc., complete. The rate

shall include painting 2 coat of Red-oxide as per IS

specifications and all charges for handling, leading and

loading at the fabrication yard. The raw structural steel

sections, electrodes, gasses will be issued by BHEL on

FREE of cost at their stores etc. complete as directed by

Engineer-in-charge.

     0.32  M.T  7,563.80           2,420.42 

14 Erection of Steel work out lined in item No.13 above

including the charges for handling, leading and stacking at

site at approved locations prior to erection including all site

riveting, bolting, jointing and site welding whereever

required etc. complete as directed by Engineer-in-charge.

     0.32  M.T  3,241.60           1,037.31 
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S. 

No.
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Rate                

(`)

Amount                

(`)

15 Painting at site of all structural steel work with 2 coats of

aluminium paint / synthetic enamel paint of approved

shade to trusses, columns, girders, bracings etc., with

aluminium paint or synthetic enamel paint as required etc.,

complete. The required paint only will be issued free of

cost by B.H.E.L at their stores etc. complete as directed by

Engineer-in-charge.

     0.32  M.T     596.50             190.88 

16 Fabrication and fixing inserts in concrete wall with lugs of

required dia welded to the insert plates. (Structural Steel,

electrodes and gas required for work will be issued on free

of cost by BHEL at their stores) etc. complete as directed

by Engineer-in-charge.

     0.80  MT 3500.00           2,800.00 

17 Supply and aluminium partition with new anodised box -

section of size 101.60 X 44.45 X 2 mm for verticals, Top &

Horizontal and 63.50 X 38.10 X 2 mm for intermediate

horizontal at spacing suiting to the site requirements as

approved . Wherever doors are coming wooden runners are

to be provided into box section. This includes grouting of

the frame to the floor properly fixed at ends to walls, cost

of aluminium section , labour etc.; Complete. (The door

opening shall be deducted for payment) etc. complete as

directed by Engineer-in-charge.

   10.00   Sq.M  1,316.00         13,160.00 

18 Supply & fixing 5.5 mm thick plain / ground glass to the

aluminium frame with rubber beading screw less snap on

clips etc. complete as directed by Engineer-in-charge.
   10.00   Sq.M     557.35           5,573.50 

19 Brick work with FPS bricks of class designation 75 in

superstructure above plinth level up to ground floor in all

shapes and sizes in cement mortar 1:6 etc. complete as

directed by Engineer-in-charge. (Cement will be issued

by BHEL on free of cost)

     8.00   Cu.m  2,104.00         16,832.00 

20 Plastering in CM 1:6, 20 mm thick to internal and external

surfaces of walls including the cost of all materials, labour,

curing etc., complete -Upto 10.00 M level etc. complete as

directed by Engineer-in-charge. (Cement will be issued

by BHEL on free of cost)

   79.00   Sq.M       65.80           5,198.20 

21 Supply and fixing 9 mm thick pre-laminated particle

board both side laminated exterior grade fixed to frame

with rubber beading screw less snap on clips etc.

complete as directed by Engineer-in-charge.

     6.00   Sq.M     534.00           3,204.00 
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S. 
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Amount                
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22 Supply & fixing of full height aluminium door with double

leaf manual slide opening mechanism at main entrance in

required size made out of anodised aluminum box section

of size 44.50x47.50x2 mm for verticals, top and middle

rails and 101.60x44.50x2 mm for bottom rail inclusive of

supply & fixing of all aluminium fixtures and fittings

suitable to the door sliding mechanism, handles, suitable

locking arrangement etc. complete, wherever members are

joined wooden runners are to be inserted in the box

section. This includes grouting of rails/aluminum sliding

sections to the floor properly etc. complete as directed by

Engineer-in-charge. Providing & fixing of 12 mm toughened

glass with rubber beading with screw less snap on clips etc.

for top portion of the door frame of approximate size 3' x

2.5' on each door leaf and 12 mm thick "Novapan" particle

board, exterior grade, laminated on both sides fixed to

bottom portion of the door frame of approximate size 3' x

4.5' on each door leaf with rubber beading, screw less snap

on clips etc. complete. (No. of door -1, door leaf - 2

Nos.and the approximate size of the door is 1.8x2.4 m - 2

Nos. & 1.2x2.1 m - 2 Nos etc. complete as directed by

Engineer-in-charge.

   11.00   Sq.M  4,000.00         44,000.00 

23 Casting and placing in position of R.C.C cable trench

covers of 75 mm thick in mix of 1:1.5:3 using 20 mm

down graded metal including cutting, welding of Angle iron

frame, cost of MS reinforcement as specified including

cutting bending , binding wire, spreading of Ironite powder

at 2 Kg / Sq.m, neat finishing ,cost of labour, etc. complete

as directed. (MS angles, electrodes only will be issued on

free of cost by BHEL at their stores) etc. complete as

directed by Engineer-in-charge.

     3.00   Sq.M     184.00             552.00 

24 Providing and fixing 1st quality ceramic glazed wall tiles

conforming to IS : 15622 (thickness to be specified by the

manufacture) of approved make in all colours, shades

except burgundy, bottle green, black of any size as

approved by engineer-in-charge in skirting , risers of steps

and dados over 12mm thick bed of cement mortar 1:3

(1cement : 3 coarse sand) and jointing with grey cement

slurry @ 3.3 Kg per Sq.m including pointing in white

cement mixed with pigment of matching shade etc.

complete as directed by Engineer-in-charge.

   10.00   Sq.M     556.60           5,566.00 

25 Supply & fixing "Marc" make oyster series brass bib cocks.

With all accessories / Cat: MOY 1030 etc. complete as

directed by Engineer-in-charge.
     4.00  Nos     506.00           2,024.00 

26 Polishing of the floor including grinding of the floor with

floor grinding machine, removal of dirts, stains, oil patches

etc. washing and polishing to a neat finish etc. complete as

directed by Engineer-in-charge.                                         

 432.00   Sq.M     145.00         62,640.00 
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27 Supply and applying 3000 microns thick medium duty

flooring of epoxy polyurethane (EPU basdee product) floor

coat on concrete floor of approved shade and brand. The

scope of work include surface preparation and application

as directed by the manufacturer with a warranty of one

year from the date of completion of work. The work should

be carried through authorised application of Cipy products

EPU coating should be carried after 2 month of completion

of granolithic finish to ensure moisture free surface etc.

complete as directed by Engineer-in-charge.

 432.00   Sq.M  1,625.00      7,02,000.00 

28 Fixing CR120 to 52 Kg rails for various gauges at floor

level including fixing side guide angle etc., complete with

necessary clamps required for fixing rails in position and

alignment, leveling as per B.I.S 7215-1974. (M.S rails,

M.S. Angles, Structural steel will be issued free of cost by

BHEL at their stores).Including cost of clamps, bolts & nuts

etc. complete as directed by Engineer-in-charge.

     2.16  M.T  6,000.00         12,960.00 

Total `    10,30,260.39 

Add increase in VAT 1% over the material cost (70% 

of above value)
` 7,211.82

Total value of work `  10,37,472.21 

1

2

3

Name of the Contractor : Signature of the Contractor

Note : The bidders are required to quote the tender value on percentage (%) basis at excess or 

            less or on par with estimate value in figures and words. 

Total : ` Ten lakhs thirty seven thousand four hundred seventy two and twenty one paise only

A penalty of 0.5% of the gross value of work will be levied for every week's delay of work subject to a

maximum penalty of 10% of the gross value of work.

Service tax is extra as applicable, which will be reimbursable to the agency on production of paid proof

documents.

The rates are inclusive of all taxes and duties.

Note:- For Cement consuming items other than RMC, BHEL will issue cement and steel on free of cost 

          at their stores.
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