
T. N. No. HY/FCD/OT-08/2013-14 Dt: 03.09.2013 It No.1

     SCHEDULE- A

HY/FCD/OT-08/2013-14,  Dt: 03.09.2013

PRICE BID Item no.:   1

S. 

No.
Description of the item Qty Unit Rate (`) Amount (`)

1a Supply of 12 tonne hydra crane, for disposal of MS scrap /

wood scrap etc.; inside factory area all as directed by

Engineer-in-charge. It includes cost of fuel, driver batta

etc.; complete. It should work minimum 8 hours per a

day - The agency should engage 2 hydra cranes per day

- per operation covers - 1 hydra for 8 hours per day.

   60.00 
 per 

Operation  
  2,297.00 1,37,820.00   

b Supply of JCB for turning and tilting the soil at various

locations in factory area, as directed by Engineer-in-

charge. It should work minimum 8 machine hours per a

day. Rate includes all charges like fuel, hire charges etc.,

complete as directed by Engineer-in-charge.  

 160.00 
 One            

M/c Hour 
    750.00    1,20,000.00 

2a Engaging tractor with driver for material handling,

conveying of surplus earth, heaps made out of sanitation

work, construction waste etc. including hire charges of

tractor with trailor & driver. The Vehicle shall be in full

fitness condition etc., complete as directed by Engineer-in-

charge. (The agency should engage 2 tractors per day.

One operation covers one tractor 8 hours per day).

   60.00 
 One  

Operation  
  1,350.00       81,000.00 

b Engaging 6 Un skilled services for assisting the above

job in item no.2a.      

1-operation = 1 USW.
 360.00 

 One  

Operation  
    504.10    1,81,476.00 

3 Engaging trailer for material handling, conveying of wood

blocks, ISMB beams, etc. complete all as directed by

Engineer-in-charge. The trailer should work minimum 8

hours per day and shall be in full fitness condition of 16 to

25 tonnes capacity etc., complete as directed by Engineer-

in-charge.  

   15.00 
 Per      

Day 
  5,000.00       75,000.00 

 BHARAT HEAVY ELECTRICALS LIMITED

 FACTORY CIVIL ENGINEERING DEPARTMENT

Tender Notice No:

Name of work: Removal of excess scrap at 02, 06 blocks & other areas in the factory 

                         premises.

 RAMACHANDRAPURAM::HYDERABAD::32
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S. 

No.
Description of the item Qty Unit Rate (`) Amount (`)

4 Engaging tipper for material handling, conveying of

surplus earth, heaps made out of sanitation work,

construction waste etc. including hire charges of tractor

with trailor & driver. The Vehicle shall be in full fitness

condition etc., complete as directed by Engineer-in-

charge. (The agency should engage 2 tippers per day. One

operation covers one tipper 8 hours per day).

   30.00 
 One  

Operation  
  1,700.00       51,000.00 

Total value of work `  6,46,296.00 

1

2

3

4

Note : The bidders are required to quote the tender value on percentage (%) basis at excess or 

            less or on par with estimate value in figures and words. 

Total : ` Six lakhs forty six thousand two hundred ninety six only

A penalty of 0.5% of the gross value of work will be levied for every week's delay of work or part there of

subject to a maximum penalty of 10% of gross value of the total work executed.

The rates are inclusive of all taxes and duties except Service tax, which is extra as per service tax norms

will be paid by BHEL to the agency after submission of necessary documents and VAT not applicable.

Note: 

If the offer quoted by the L1 agency is less than 10% of estimate value the agency shall submit the Bank

guarantee for the difference amount between quoted value of L1 agency and (-)90% value of estimate

value as Advance Security Deposit (ASD) to ensure that the agency to take up and complete the work

awarded. This will be released after satisfactory completion of the work by the L1 agency at the time of

final bill. The Advance Security Deposit is in addition to the Security Deposit (For Maintenance period)

specified in NIT.

The material has to be unloaded at designed place inside factory as dirtected by Engineer-in-charge.
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