T. N. No. HY/FCD/OT-13/2013-14 Dt: 27.12.2013 It No.1

@Grerzer BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM::HYDERABAD::32
FACTORY CIVIL ENGINEERING DEPARTMENT

SCHEDULE- A Tender Notice No:
HY/FCD/OT-13/2013-14, Dt: 27.12.2013
PRICE BID Item no.: 1

Name of work: Maintenance and up keeping of shop floors and inside shop annexes of
production blocks in Factory area (2014-16).

Qty for 24 .
Nst; Description of the item months Unit U"'Egate Amount (%)
’ (operations)
PART A (SHOP FLOORS CLEANING)
1 (01 Block (Total area of floor cleaning 21,994 Sq. m) = One
One operation - Estimated 13 USW for one operation. 660.00 Oper. 7,898.80 52,13,208.00
2 (02 Block (Total area of floor cleaning 21,637.50 Sq. m) = One
One operation - Estimated 11 USW for one operation. 660.00 Oper. 6,683.60 44,11,176.00
3 (03 Block (Total area of floor cleaning 10,383 Sq. m) = One
One operation - Estimated 3 USW for one operation. 660.00 Oper. 1,822.80 12,03,048.00
4 |04 Block (Total area of floor cleaning 4,500 Sq. m) = One One
operation - Estimated 2 USW for one operation. 640.00 Oper. 1,215.20 7,77,728.00
5 (05 Block (Total area of floor cleaning 1,700 Sg. m) = One One
operation - Estimated 1 USW for one operation. 640.00 Oper. 607.60 3,88,864.00
6a |06 Block (Total area of floor cleaning 13,441 Sg. m) = One
One operation - Estimated 11 USW for one operation. 660.00 Oper. 6,683.60 44,11,176.00
6b |06/2 Block (Total area of floor cleaning 1,872 Sq. m) = One
One operation - Estimated 1 USW for one operation. 660.00 Oper. 607.60 4,01,016.00
7 |07 Block & 10 RS (Total area of floor cleaning 3,950 Sq.
m) = One operation - Estimated 2 USW for one operation. 640.00 OOne 1.215.20 7 77.728.00
per. ! o '
8 |08 Block (Total area of floor cleaning 1,500 Sq. m) = One One
operation - Estimated 1 USW for one operation. 640.00 Oper. 607.60 3,88,864.00
9 |09 Block & 09 CDC (Total area of floor cleaning 2,700
Sg. m) = One operation - Estimated 1 USW for one 640.00 One 607.60 3,88,864.00
operation. Oper.
10 [51 Block (Total area of floor cleaning 12,754 Sq. m) = One
One operation - Estimated 6 USW for one operation. 660.00 Oper. 3,645.60 24,06,096.00
11 (70 Pump Shop (Total area of floor cleaning 17,724 Sq.
m) = One operation - Estimated 8 USW for one operation. 660.00 OOne 4,860.80 32,08,128.00
per.
Service Plants
12 |Gas Service & Transport Work Shops (Total area of
a |floor cleaning 12,580 Sq. m) = One operation - Estimated 660.00 | One 2,430.40 16,04,064.00
4 USW for one operation. Oper.
12 [Diesel Power House (Total area of floor cleaning 5,000
b [Sq. m) = One operation - Estimated 1 USW for one 220.00 | ©ne 607.60 1,33,672.00
operation. Oper.
13 [GT 9 FA Assembly & Test Plant (Total area of floor
a |cleaning 5,550 Sq. m) = One operation - Estimated 2 USW 660.00 | ©ne 1,215.20 8,02,032.00
for one operation. Oper.
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T. N. No. HY/FCD/OT-13/2013-14 Dt: 27.12.2013 It No.1

Qty for 24 .
Nsc; Description of the item months Unit Um:;;ate Amount (%)
) (operations)
13 [GT Machine Shop, Rotor Assembly, GT Test bay &
b [Annexe bldgs. (Total area of floor cleaning 8,372 Sq. m) One
= One operation - Estimated 10 USW for one operation. 660.00 Oper. 6,076.00 40,10,160.00
14 [New Blade Shop (Total area of floor cleaning 4,543 Sq.
m) = One operation - Estimated 2 USW for one operation. 660.00 OOne 1,215.20 8,02,032.00
per.
15 (11 Block & Other Stores, K Gate (Total area of floor
cleaning 18,970 Sg. m) = One operation - Estimated 7 640.00 One 4,253.20 27,22,048.00
USW for one operation. Oper.
16 INew Balancing Tunnel Shed and around premises
(Total area of floor cleaning 1,000 Sq. m) = One operation 660.00 One 607.60 4.01.016.00
- Estimated 1 USW for one operation. Oper. Y
PART B (Toilets Sanitation)
1 |01 Block (Toilet locations-7 Nos., cleaning area-673 Sq.
m) = One operation - Estimated 3 USW for one operation. 660.00 OOne 1.822.80 12.03.048.00
per. ! e
2 (02 Block (Toilet locations-11 Nos., cleaning area-621 Sq.
m) = One operation - Estimated 2 USW for one operation. 660.00 OOne 1,215.20 8,02,032.00
per.
3 |03 Block (Toilet locations-7 Nos., cleaning area-466 Sq.
m) = One operation - Estimated 2 USW for one operation. 640.00 OOne 1.215.20 7 77.728.00
per. ! o
4 (04 Block (Toilet locations-4 Nos., cleaning area-260 Sq. 0
m) = One operation - Estimated 1 USW for one operation. 640.00 Opr:eer 607.60 3,88,864.00
5 |05 Block (Toilet locations-5 Nos., cleaning area-308 Sq.
m) = One operation - Estimated 1 USW for one operation. 640.00 OOne 607.60 3,88,864.00
per.
6 |06 Block (Toilet locations-5 Nos., cleaning area-443 Sq.
m) = One operation - Estimated 2 USW for one operation. 660.00 OOne 1.215.20 8.02.032.00
per. ! e '
7 |07 Block (Toilet locations-3 Nos., cleaning area-243 Sq.
m) = One operation - Estimated 1 USW for one operation. 640.00 | One 607.60 3 88 864.00
’ Oper. ’ e '
8 |08 Block (Toilet locations-3 Nos., cleaning area-135 Sq.
m) = One operation - Estimated 1 USW for one operation. 640.00 OOne 607.60 3,88,864.00
per.
9 |09 Block (Toilet locations-2 Nos., cleaning area-240 Sq.
m) = One operation - Estimated 1 USW for one operation. 640.00 OOne 607.60 3,88,864.00
per.
10 |51 Block (Toilet locations-9 Nos., cleaning area-881 Sq.
m) = One operation - Estimated 2 USW for one operation. 660.00 OOne 1,215.20 8,02,032.00
per.
11|70 Pump Shop (Toilet locations-8 Nos., cleaning area-
550 Sq. m) = One operation - Estimated 3 USW for one 660.00 | ©ne 1,822.80 12,03,048.00
operation. Oper.
Service Plants
12 [Gas Service & Transport work shops (Toilet locations-5
; _ — ; _ One
a |Nos., cleaning area-368 Sqg. m) One operation 660.00 1,215.20 8,02,032.00
Estimated 2 USW for one operation. Oper.
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Qty for 24

Nsc; Description of the item months Unit Um:;;ate Amount (%)
) (operations)
12 |Diesel Power House (Toilet cleaning area-250 Sq. m) = One
b |One operation - Estimated 1 USW for one operation. 500.00 Oper. 607.60 3,03,800.00
13 [GT 9 FA Assembly & Test Plant (Toilet locations-3 Nos.,
a |cleaning area-368 Sq. m) = One operation - Estimated 1 660.00 One 607.60 4,01,016.00
USW for one operation. Oper.

13 [GT Complex areas GT Machine Shop, Rotor
b [Assembly, Fr 5, GT Test bay, Annexe Buildings (Toilet One
locations-7 Nos., cleaning area-577 Sq. m) = One 640.00 Oper. 1,215.20 7,77,728.00
operation - Estimated 2 USW for one operation.

14 [Blade Shop (Toilet locations-6 Nos., cleaning area-424

Sq. m) = One operation - Estimated 2 USW for one 660.00 One 1.215.20 8 .02.032.00
operation. Oper. [ ™/ e

15 (11 Block, other stores and new K Gate areas (Toilet
locations-9 Nos., cleaning area-350 Sq. m) = One 640.00 One 1,215.20 7,77,728.00
operation - Estimated 2 USW for one operation. Oper.

PART C (SUPPLY AND USING OF SANITARY ITEMS
FOR CLEANING OF FLOORS & TOILETS)

1 |Coconut Brooms (500 g) 17,112.00| Each 7.00 1,19,784.00
2 |Soft Brooms (500 g) 6,528.00| Each 45.00 2,93,760.00
3 |Round Puff W.C. Brushes 3,360.00| Each 17.00 57,120.00
4 [Muratic Acid 3,216.00| Litre 11.00 35,376.00
5 |Scented Phenyle (Fantoosh / Bengal Chemicals) 3,216.00| Litre 320.00 10,29,120.00
6 |Cleaning Solution 3,216.00| Litre 18.00 57,888.00
7 [Vim Powder (1 Kg pckt.) 5,952.00 chttg_ 22.00 1,30,944.00
8 |Homocal Cubes (400 g pack) 3,060.00 | 1 Pckt.| 110.00 3,36,600.00
9 |Bleaching Powder (25 Kg bag)

(Sriram / Vikram brand) 426.00 | 1 Bag 610.00 2,59,860.00
10 |Cob web brooms with 15" stick 3,628.80 | Each 30.00 1,08,864.00
11 |Choke removal (Big) 1,008.00| Each 12.00 12,096.00
12 |Coir Brushes (8") 6,552.00| Each 15.00 98,280.00
13 | Dettol 3,048.00| Litre 130.00 3,96,240.00
14 [Cora Cloth 1.05 m width, thick quality 7,968.00 | 1 Mtr. 23.60 1,88,044.80
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Qty for 24 .
Nsc; Description of the item months Unit Um:;;ate Amount (%)
) (operations)
15 |Gunny Cloth thick quality 7,968.00 | 1 Mtr. 16.00 1,27,488.00
Total value of work Z| 4,91,00,960.80
Total : X Four crores ninety one lakhs nine hundred sixty and eighty paise only

Note : The bidders are required to quote the tender value on percentage (%) basis at excess or
less or on par with estimate value in figures and words.

Tender % In figure In words

Excess

Less

Estimated value

Note:

1 |Payment terms:-

a) Disbursement of payment will be made on the basis of attendance and work executed with due certification from
executing agency. Supply of material under part-C will be disbursed as per materials invoice raised by vendor,
received at BHEL and duly certified by executing agency. The payment shall be processed based on the request
from the agency.

b) If the agency does not deploy the required manpower as specified against each operation of the Part-A & B
items of schedule-A, corresponding recovery shall be made on every absentism of manpower as per the rates
agreed in the contract.

2 |Penalty terms:_

a) A penalty of 0.5% of the gross value of work shall be levied for every week's and part thereof delay of
commencement of work beyond a week time after the issue of the LOI subject to a maximum penalty of 10% of
gross value of the total work executed.

b) A penalty of 0.5% of the gross value of work shall be levied for every week’s and part thereof non
execution/delay in execution of operations in any item/shop of Part-A & B subject to maximum penalty of 10% of
gross value of total work executed.

c) Incase the contractor fails to supply required monthly sanitary materials as per list enclosed to all blocks, the
department/Shop-in-charge shall procure the required sanitary materials at the cost and risk of the contractor and
the proportionate cost of the materials along with 10% penalty over the cost will be recovered from the bills due to
the contractor.

Service tax is extra as applicable, which will be reimbersable to the agency on production of Valid documents @
12.36 %. The rates of Part-C items are inclusive of VAT.

Quantities mentioned in Part C are consolidated requirement of sanitary materials for all production blocks, Service
Plants etc. Blockwise requirement will be enclosed in separate Annexure.

The rate quoted above shall be firm for two years. Any statutory increase in the labour wages during the period of
5 [execution shall be borne by the agency. The agency shall quote the firm rates considering the possible escalation of
labour rates during the contract period.

The estimate is prepared based on the minimum wages as on 01.04.2013 further the agencies are requested to
6 |cosider the furuter DA increase in 2014-15 & 2015-16 while quoting the price. BHEL will not reimburse any future
DA increase.

The contractor shall pay the minimum wages to the Labour as per BHEL, HR-IR Circular being issued from time to
time.

8 |Bonus 20% on basic of minimum wage of X 3500.00 per month to be paid by the contractor to contract work force.

The contractor shall arrange all sanitation cleaning materials every month positively as per monthly requirement
list of materials for each block every month.

10 |Contractor has to issue TWO pairs of uniform cloth along with stitching charges to each worker per year.

PPEs such as Safety shoe, safety helmet, Uniform, masks, gloves etc. to be provided by the agency for all the

11 labour deputed for the work.

12 |Monthly requirement of Sanitary materials for all production blocks is also attached for information.
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