T. N. No. HY/FCD/OT-13/2013-14 Dt: 27.12.2013 It No.1

FevEar BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM::HYDERABAD::32
FACTORY CIVIL ENGINEERING DEPARTMENT

UN - PRICE BID
(TO BE ATTACHED WITH TECHNICAL BID)

Tender Notice No: HY/FCD/OT-13/2013-14, Dt: 27.12.2013 Item No. 1

Name of work: Maintenance and up keeping of shop floors and inside shop annexes of
production blocks in Factory area (2014-16).

Qty for 24
Description of the item months Unit
(operations)

PART A (SHOP FLOORS CLEANING)

1 (01 Block (Total area of floor cleaning 21,994 Sg. m) = One operation

Estimated 13 USW for one operation. 660.00 | One Oper.
2 |02 Block (Total area of floor cleaning 21,637.50 Sq. m) = One operation -

Estimated 11 USW for one operation. 660.00 | One Oper.
3 |03 Block (Total area of floor cleaning 10,383 Sq. m) = One operation -

Estimated 3 USW for one operation. 660.00 | One Oper.
4 (04 Block (Total area of floor cleaning 4,500 Sq. m) = One operation -

Estimated 2 USW for one operation. 640.00 | One Oper.
5 |05 Block (Total area of floor cleaning 1,700 Sq. m) = One operation -

Estimated 1 USW for one operation. 640.00 | One Oper.
6a |06 Block (Total area of floor cleaning 13,441 Sq. m) = One operation -

Estimated 11 USW for one operation. 660.00 | One Oper.
6b [06/2 Block (Total area of floor cleaning 1,872 Sq. m) = One operation -

Estimated 1 USW for one operation. 660.00 | One Oper.
7 |07 Block & 10 RS (Total area of floor cleaning 3,950 Sq. m) = One

operation - Estimated 2 USW for one operation. 640.00| One Oper.
8 |08 Block (Total area of floor cleaning 1,500 Sq. m) = One operation -

Estimated 1 USW for one operation. 640.00 | One Oper.
9 |09 Block & 09 CDC (Total area of floor cleaning 2,700 Sq. m) = One

operation - Estimated 1 USW for one operation. 640.00| One Oper.

10 |51 Block (Total area of floor cleaning 12,754 Sq. m) = One operation -

Estimated 6 USW for one operation. 660.00( One Oper.

11|70 Pump Shop (Total area of floor cleaning 17,724 Sq. m) = One
operation - Estimated 8 USW for one operation. 660.00| One Oper.

Service Plants

12a|Gas Service & Transport Work Shops (Total area of floor cleaning
12,580 Sq. m) = One operation - Estimated 4 USW for one operation. 660.00  One Oper.

12 |Diesel Power House (Total area of floor cleaning 5,000 Sg. m) = One
b |operation - Estimated 1 USW for one operation. 220.00| One Oper.
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S Qty for 24
N(; Description of the item months Unit
) (operations)
13a|GT 9 FA Assembly & Test Plant (Total area of floor cleaning 5,550 Sq.
m) = One operation - Estimated 2 USW for one operation. 660.00| One Oper.
13 |GT Machine Shop, Rotor Assembly, GT Test bay & Annexe bidgs.
b |(Total area of floor cleaning 8,372 Sq. m) = One operation - Estimated 10 660.00| One Oper.
USW for one operation.
14 [New Blade Shop (Total area of floor cleaning 4,543 Sq. m) = One
operation - Estimated 2 USW for one operation. 660.00| One Oper.
15 |11 Block & Other Stores, K Gate (Total area of floor cleaning 18,970
Sq. m) = One operation - Estimated 7 USW for one operation. 640.00 ( One Oper.
16 [New Balancing Tunnel Shed and around premises (Total area of floor
cleaning 1,000 Sg. m) = One operation - Estimated 1 USW for one 660.00| One Oper.
operation.
PART B (Toilets Sanitation)
1 |01 Block (Toilet locations-7 Nos., cleaning area-673 Sq. m) = One
operation - Estimated 3 USW for one operation. 660.00| One Oper.
2 |02 Block (Toilet locations-11 Nos., cleaning area-621 Sg. m) = One
operation - Estimated 2 USW for one operation. 660.00| One Oper.
3 |03 Block (Toilet locations-7 Nos., cleaning area-466 Sq. m) = One
operation - Estimated 2 USW for one operation. 640.00| One Oper.
4 (04 Block (Toilet locations-4 Nos., cleaning area-260 Sgq. m) = One
operation - Estimated 1 USW for one operation. 640.00| One Oper.
5 |05 Block (Toilet locations-5 Nos., cleaning area-308 Sq. m) = One
operation - Estimated 1 USW for one operation. 640.00 One Oper.
6 |06 Block (Toilet locations-5 Nos., cleaning area-443 Sgq. m) = One
operation - Estimated 2 USW for one operation. 660.00| One Oper.
7 107 Block (Toilet locations-3 Nos., cleaning area-243 Sq. m) = One
operation - Estimated 1 USW for one operation. 640.00| One Oper.
8 |08 Block (Toilet locations-3 Nos., cleaning area-135 Sgq. m) = One
operation - Estimated 1 USW for one operation. 640.00| One Oper.
9 |09 Block (Toilet locations-2 Nos., cleaning area-240 Sgq. m) = One
operation - Estimated 1 USW for one operation. 640.00| One Oper.
10 |51 Block (Toilet locations-9 Nos., cleaning area-881 Sgq. m) = One
operation - Estimated 2 USW for one operation. 660.00| One Oper.
11 {70 Pump Shop (Toilet locations-8 Nos., cleaning area-550 Sq. m) = One
operation - Estimated 3 USW for one operation. 660.00| One Oper.
Service Plants
12a|Gas Service & Transport work shops (Toilet locations-5 Nos., cleaning
area-368 Sq. m) = One operation - Estimated 2 USW for one operation. 660.00| One Oper.
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Qty for 24
Description of the item months Unit
(operations)

12 |Diesel Power House (Toilet cleaning area-250 Sq. m) = One operation -
b |Estimated 1 USW for one operation. 500.00 One Oper.

13a|GT 9 FA Assembly & Test Plant (Toilet locations-3 Nos., cleaning area-
368 Sg. m) = One operation - Estimated 1 USW for one operation. 660.00| One Oper.

13 |GT Complex areas GT Machine Shop, Rotor Assembly, Fr 5, GT Test
b |bay, Annexe Buildings (Toilet locations-7 Nos., cleaning area-577 Sq.
m) = One operation - Estimated 2 USW for one operation. 640.00 ( One Oper.

14 |Blade Shop (Toilet locations-6 Nos., cleaning area-424 Sg. m) = One
operation - Estimated 2 USW for one operation. 660.00| One Oper.

15 |11 Block, other stores and new K Gate areas (Toilet locations-9 Nos.,
cleaning area-350 Sq. m) = One operation - Estimated 2 USW for one 640.00| One Oper.
operation.

PART C (SUPPLY AND USING OF SANITARY ITEMS FOR CLEANING

OF FLOORS & TOILETS)
1 |Coconut Brooms (500 g) 17,112.00 Each
2 |Soft Brooms (500 g) 6,528.00 Each
3 |Round Puff W.C. Brushes 3,360.00 Each
4 [Muratic Acid 3,216.00 Litre
5 [Scented Phenyle (Fantoosh / Bengal Chemicals) 3,216.00 Litre
6 |Cleaning Solution 3,216.00 Litre
7 |Vim Powder (1 Kg pckt.) 5,952.00| 1 Kg Pckt.
8 |Homocal Cubes (400 g pack) 3,060.00 1 Pckt.
9 |Bleaching Powder (25 Kg bag)

(Sriram / Vikram brand) 426.00 1 Bag
10 |Cob web brooms with 15' stick 3,628.80 Each
11 [Choke removal (Big) 1,008.00 Each
12 |Coir Brushes (8") 6,552.00 Each
13 [Dettol 3,048.00 Litre
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14 |Cora Cloth 1.05 m width, thick quality 7,968.00 1 Mtr.
15 |Gunny Cloth thick quality 7,968.00 1 Mtr.
Note:
1 |Payment terms:-
a) Disbursement of payment will be made on the basis of attendance and work executed with due
certification from executing agency. Supply of material under part-C will be disbursed as per materials
invoice raised by vendor, received at BHEL and duly certified by executing agency. The payment shall be
processed based on the request from the agency.
b) If the agency does not deploy the required manpower as specified against each operation of the Part-
A & B items of schedule-A, corresponding recovery shall be made on every absentism of manpower as
per the rates agreed in the contract.
2 |Penalty terms:
a) A penalty of 0.5% of the gross value of work shall be levied for every week's and part thereof delay of
commencement of work beyond a week time after the issue of the LOI subject to a maximum penalty of
10% of gross value of the total work executed.
b) A penalty of 0.5% of the gross value of work shall be levied for every week’s and part thereof non
execution/delay in execution of operations in any item/shop of Part-A & B subject to maximum penalty of
10% of gross value of total work executed.
c) Incase the contractor fails to supply required monthly sanitary materials as per list enclosed to all
blocks, the department/Shop-in-charge shall procure the required sanitary materials at the cost and risk
of the contractor and the proportionate cost of the materials along with 10% penalty over the cost will
be recovered from the bills due to the contractor.
3 Service tax is extra as applicable, which will be reimbersable to the agency on production of Valid
documents @ 12.36 %. The rates of Part-C items are inclusive of VAT.
Quantities mentioned in Part C are consolidated requirement of sanitary materials for all production
4 . . . . )
blocks, Service Plants etc. Blockwise requirement will be enclosed in separate Annexure.
The rate quoted above shall be firm for two years. Any statutory increase in the labour wages during the
5 [period of execution shall be borne by the agency. The agency shall quote the firm rates considering the
possible escalation of labour rates during the contract period.
The estimate is prepared based on the minimum wages as on 01.04.2013 further the agencies are
6 |requested to cosider the furuter DA increase in 2014-15 & 2015-16 while quoting the price. BHEL will not
reimburse any future DA increase.
7 The contractor shall pay the minimum wages to the Labour as per BHEL, HR-IR Circular being issued
from time to time.
8 Bonus 20% on basic of minimum wage of X 3500.00 per month to be paid by the contractor to contract
work force.
9 The contractor shall arrange all sanitation cleaning materials every month positively as per monthly
requirement list of materials for each block every month.
10 |Contractor has to issue TWO pairs of uniform cloth along with stitching charges to each worker per year.
11 PPEs such as Safety shoe, safety helmet, Uniform, masks, gloves etc. to be provided by the agency for
all the labour deputed for the work.
12 |Monthly requirement of Sanitary materials for all production blocks is also attached for information.
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