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              TENDER BOX IS AVAILABLE AT VENDOR COMPLEX BEHIND    
                           ADMN BUILDING FOR DROPPING FILLED TENDERS.  

 
B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D  

RAMACHANDRAPURAM : : HYDERABAD – 502032 
 FACTORY CIVIL ENGINEERING DEPARTMENT 

 
TELEGRAM:  BHARATELEC   TELEPHONE NO. 23185059 & 23183515 

FAX NO. 040 – 23186122 
 

TENDER NOTICE NO. HY/FCD/0T-26/2010-11      DATED: 08.01.2011 
 

Item No. 7 
 

1.         Name of work           :  Modification & renovation of open   
                                                                       storage yard for CMM.  
                                                                                                                                                                                                                          
2.      Earnest Money Deposit          :   Rs. 1,50,000/- 
            
3.      Approximate value of work            :   Rs. 68.65 Lakhs  
    
4.      Time of Completion          :    4 Months   
                                                                                               
5.       Maintenance period          :    12 Months 
 
6.      Sale of Tenders                                   :  28.01.2011 to 17.02.2011 
                                                                                During 9.00 hrs to 14.00 hrs   
                                                                               (From the  Office of AGM/Projects & Fy.Civil) 
                                                                                Down  load from BHEL web site till the  
                                                                                date of  Receipt  of tenders 
 
7.    Last date of receipt of tenders  :   18.02.2011   upto 11.00 hrs. 
 
8.    Date and time of opening of tenders :   18.02.2011 @  13.15 hrs. 
 
9.      Cost of tender documents  :   Rs. 500/-(if purchased from BHEL) 

Including S.T                                               Rs. 250/-(if down loaded from web). 
 
Name & Address: 
 
 ---------------------------------------------------------------  

 
  --------------------------------------------------------------- 
 

--------------------------------------------------------------- 
         
 
 EMD PAID / NOT PAID  
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BHARAT  HEAVY  ELECTRICALS  LIMITED 
RAMACHNADRAPURAM : : HYDERABAD – 32. 

 
TENDER  DOCUMENTS 

 
I N D E X 

 
1.   Tendering process 

2.   Techno Commercial bid 

3.   Pre-qualification 

4.   Techno commercial terms, conditions and special instructions. 

5.    Tender Notice 

6.    Directions to parties for Tendering 

7.    Tender for the work 

8.    Tenderer’s and Contractor’s Certificate 

9.    General terms and conditions of the contract 

10.    Annexure-C 

11.   Annexure-D 

12.   Guidelines & statutory payments for submitting tender 

13.   Schedule – A  : Schedule of rates and approximate quantities.(PRICE BID)(see   
                                    separate  document in web and down load)  

14.    Schedule – B :  Issue rates for  Cement &  Steel (Tor/MS rounds) 

15.   Schedule – C :  Electricity & Water charges       

16.   Special Conditions  

17.   Scope of work ,special safety conditions etc., 

18. Layout plan : Please see separate attachment in our web site 

 

 
CONTRACTOR(S)     ISSUING OFFICER  
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TENDERING PROCESS 
 
A. Tender box will be kept in Vendor Complex building  which is near 

ADMINISTRATIVE BUILDIND AREA. 
         
B. Tender documents are issued in two bid system. 
1.    Technical bid 
2.     Price bid 
 
C.    Tender opening 

        The tender shall be on two part  bids.  Only technical bids   are to be     
        opened on date of opening of the bids.   After scrutiny and acceptance    
        of the technical bids,   price bids of accepted   parties only will  be   
        opened. The date of opening price bids will be intimated separately.  
 
D. The technical bid consists of technical schedule requiring documentary 

proof. In case the agency has not satisfied all the conditions along with 
documentary proof, the tender will be rejected.                                 

 
E. Technical and price bids  must be in separate covers and  super scribed 

as "Technical bid"  and "Price Bid"   separately with item Nos. clearly 
written on the covers.  Tenders received mixed (with price and technical 
bids) will be rejected. Every page of the price bid  document shall be 
Signed by the tenderer at the bottom of the page. 

 
F. In case of tender application and tender documents  down loaded  from 

web site, the tenderer shall pay cost of   tender documents and EMD for 
item of work,  he is   tendering separately  by means of two separate 
DDs (in   favour of  BHEL) one towards cost of tender documents  and 
second towards EMD. Both DD's shall be enclosed along with the 
Technical bid. DD’s may be drawn for cost of   tender documents upto 
last date of  Receipt of  tenders  if down loaded from web. 

 
 
 
      Signature of Contractor(s) 
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To be filled up  by the bidder /Contractor 
 

                   TECHNOCOMMERCIAL  BID 
 
 
Name of work              :  Modification & renovation of open storage yard for  
                                   CMM. 
                                                                                                                           
Tender Notice No &           : HY/FCD/0T-26/10-11  Dt: 08.01.2011 
 Item No.                             : 07 

S.No 
 

Description 
 

Data to be filled by Bidder/Contractor 

1 Name of the Contractor        
Full Address                               
 
 
 
Contractor’s code No  
Contact person                            
Phone ,  Fax  
Mobile Nos.     
Email ID         

:  
: 
 
 
 
: 
: 
: 
: 
: 

2 Details of DD/Cash receipt         
a)   D.D or Cash receipt  Nos for  EMD                                                    
 
b)   DD/Cash receipt Nos for cost of tender 
documents. 
 (DD/C.Rs has to be enclosed along with this bid).  

 
: 
 
: 

3 Particulars  of experience/credentials 
as detailed in notice. 
( Completion certificate of works to be enclosed ) 

: 
 
: 
 

4 ESI No.  (Copy to be enclosed) (in case not 
available,  proof of having  
applied  with acknowledgement  from 
Concerned authorities). 

: 

5 PF CODE  No. (Copy to be enclosed)   : 

6 PAN No . (Copy to be enclosed)   
  

: 

7  
VAT Reg.No: (Copy to be enclosed)   

 
: 
 

8 Contact Person name in case conducting Reverse 
Auction  
 

 

9 Mobile no: 
 

 

10 FAX NO 
 

 

11 E-MAIL ID 
 

 

 
                                                                                              
SIGNATURE OF  CONTRACTOR 
                                                                                                                                           Contd:   
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: 2 : 
 

 
S.No 

 
Description 

 
Data to be filled by Bidder/Contractor 

8 LABOUR LICENCE (Copy to be enclosed if 
available )         Valid up to :  
In case not available, bidder  shall submit  the 
Licence  before  commencement of the work . 

: 
 
 
 

9 Annual turnover during 3 years period - 
Year 2009-10, 2008-09 and   Year   
2007-08.     
( supporting documents along with Saral and P&L 
Account Sheet are  to be enclosed ) 

2009-10 :  
 
2008-09 :  
 
2007-08: 

10 Service Tax No 
(Copy of certificate/Proof of application  to be 
enclosed) 

: 
 

  
NOTE:  
1.  Without  PAN ,VAT TIN No., and Service Tax  Registration Nos  contractors bills   
      cannot be  processed and payments will be held up. 
2. Technical bids will be scrutinised by the Dept and  In case the  agency has not satisfied 

all the above conditions with documentary   proof the bid will be rejected and their 
price bid will not be opened. 

3. In case of a firm, the documents shall be in the name of the firm.   However in case of 
sole proprietor or individuals these can be on the name of the sole proprietor or 
individual. 

4. Though some of above documents are available with BHEL for those agencies who 
are presently working with BHEL, they also should submit one copy of the same. 
Otherwise the  offer will be rejected. 

5. All the relevant columns shall be filled with proper information. The  
unfinished/wrongly filled/ incomplete Tender Documents  ( Technical 
Bids /Price Bids ) will be rejected. 

6. BHEL reserves the right to reject any or all tenders in part or in full without assigning 
any reason. 

7.  Any other works not mentioned but required for completion of the project are to be 
carried out by the contractor with mutually agreed rates and vetted by Finance. 

8. BHEL reserves the right to reduce/increase the items, quantities mentioned in the 
schedule. 

9. Party shall comply  all legal, statutory requirements applicable to execute the 
work before  commencement of work. 

10. The agencies are advised to visit the work site to understand the   nature of     
      work /quantum of work in its true perspective to avoid  any complications in  
       future . 
11.Tenders submitted without EMD / Cost of documents will be rejected. 
12. Any corrigendum or extension of due dates will be posted on BHEL website only 
       
 
                                                                                                                      
         Signature of Contractor(s) 
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PRE QUALIFICATION 
 
I. The following conditions have to be satisfied by the tenderer, with documentary 

proof to be enclosed   with tender bid In case the agency fails to enclose 
the following documentary proof with tender the tender will be 
liable for rejection. 
  
1) Particulars of experience  for the works executed of  Similar nature for each   

work   Experience of having successfully  completed/Executed  Similar works 
during last 7 years ending last day of month previous to the one in which 
applications are invited should be either of the following:- 
a) Three similar  works completed/Executed  costing not less than the 

amount equal to 40% of the estimated cost.         or 
b) Two similar  works completed /Executed  costing not less than the 

amount equal to 50% of the estimated cost.         or 
c) One  similar  works completed /Executed   costing not less than the 

amount equal to 80% of the estimated cost. 
 
Similar works:  Construction of Buildings, Sheds, Platforms/Yards, 
Warehouses, Machine Foundations only will be considered as similar 
works for this work.   
 

1) Average Annual financial turnover during the last 3 years, ending 31st  
       March of the previous financial year duly certified by chartered  
       Accountant  along with IT returns document,, should be at least 30%  
       of the estimated cost. 
 
2)   ESI code No:  Proof of certificate /having applied with acknowledgement 
 3).  P. F.  Code No. Copy to be enclosed. 
 

       4)   Labour licence :Central Government before commencement of work.  
5)   PAN  No.  (in case not available, proof of having applied with    
      acknowledgement from concerned authorities) 
6) . APGST / TIN No:    (in case not available, proof of having applied with    
      acknowledgement from concerned authorities or an undertaking    
      for submission of   VAT  registration certificate before  concluding the    
      Contract agreement).VAT registration certificate to be furnished for works  
      costing   more than Rs.5.00 Lakhs each. 
7)   Service tax registration no: (in case not available,  proof of having     

             applied with acknowledgement from concerned authorities).  
 

Penalty: (I) 0.50 % of the gross value of work will be levied for every week’s 
                    delay by the agency subject to a maximum of 10 % value of the  work for the  
                    delay of completion period as specified in the NIT.    
 
 

               Contd.. 
Signature of Contractor(s) 
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II Tenders must be submitted in sealed covers addressed to Addl. Gen Manager / 
Projects & Factory Civil,  BHEL, Ramachandrapuram, Hyderabad 502 032.  
Tenderer shall write tender notice No, and name of work and address of the 
tenderer on the sealed cover.  In case the agency fails to comply any of the above, 
the tender will be liable for rejection. 

                         
III. NOTES: 
 

1 Period of contract  shall be as mentioned in NIT. 
 
2. Tenders are on two - part bid  method.( Techno commercial bid  and 

price bid) .. 
 
3. Tender documents can  be had  through BHEL web site 

http://www.bhel.com 
      cost of  document   shall be paid in the shape of Demand Draft  or Bankers   

                  Cheque or Pay Order and separately enclosed to the tender bid.  
 
           4.   The   requisitions   for    tender   documents   shall  be   given in person to Addl. 

General  Manager (Projects & Factory Civil), BHEL., Ramachandrapuram,    
Hyderabad 502 032 along with Demand Draft/Banker's Cheque drawn in  
favour   of  " BHARAT  HEAVY ELECTRICALS LIMITED, HYDERABAD  
" or payment of cash in  BHEL Cash  Office  (No other mode of payment will 
be accepted).  Tender   documents shall be collected in person by the contractor 
or  his representative.  

 
5 BHEL  reserves the right to reject or cancel the tender at any stage of the 

tender process   without assigning any reasons there of. 
 
6. The agencies are advised to visit the work site to understand the   
       nature of  work / quantum of work in its true perspective to avoid   
       any complications in future . 
 
 
 

   
 
 
 
 
 
Signature of Contractor(s)                               ACCEPTING AUTHORITY   
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TECHNOCOMMERCIAL TERMS, CONDITIONS  AND SPECIAL INSTRUCTIONS 
 
 
1 Reverse Auction (RA): BHEL reserve the right to resort to Reverse Auction 

procedure i.e  On line bidding on internet, instead of opening the submitted sealed 
bid, which will be decided after technical evaluation. RA terms and condition will 
be intimated separately. In case any tenderer  refuses to participate in the Reverse 
Auction process the tender will be  rejected.  
 
General Terms and conditions of RA are given in Annexure- AA’ for 
information. 

   
2 The agency shall quote (+) or (-) both in Figures and words over the BHEL 

estimate value given in the Price bid. In case of any difference in words and 
figures the   percentage  given in words will be considered   for comparison and for 
awarding the work. 

 
3 If the due date of tenders opening extended because of poor response  the  agencies 

who have already submitted  tender bids earlier  need not  submit revised tender. 
The original tender only will be considered for evaluation. 

 
4 The tenderer should quote the value inclusive of all taxes & duties levied by State 

and other Government organizations as well as all local authorities as applicable 
except Service tax, which  is extra will be paid by BHEL to the agency after 
submission of necessary documents. 

 
5 Bills /material proof of entry inside factory area shall be shown to the Engineer 
             -   incharge for the bought out items  
 
6 The tenderer shall accept all the terms and conditions of the techno commercial bid  

of the tender document.  In case same is not confirmed by the tenderer , the offer 
will be liable for rejection.. 

 
7 The tenderer shall not include any additional conditions / alter conditions either in 

the Techno commercial bid or Price bid.  
 
8 The tenderer must visit site and familarise with the nature of work before 

submitting the tender. 
 
9  All materials of  BHEL  free issue shall be lifted by the bidder  from BHEL stores 

and transported to worksite .  The rates shall include  transportation costs also. 
 
10 The agency shall sign on each page of the tender schedule issued. 
 
11 Rates quoted shall be firm throughout the period of the contract.  

 
 
 
 
 
                                                                                                                      … contd… 
Signature of Contractor(s)    
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12   Sub contracting is not permitted under any circumstances without written consent 
 of BHEL.   
 
13 Contract to be closed in all respects including final measurement recording in M 
 book and submitting the bill within two months from the completion time as 
 mentioned in the tender or Approved date of completion whichever is later. 
 
14 The departmental material will be issued keeping in mind the BHEL approved 
 norm and the issue of material should be commensurate with the progress of work. 
 
 Swapping of the material from one job to other job is not permitted. In case of exigencies, 
the same can be done with recorded reasons after obtaining the prior approval of 
Executive Engineer of the job concerned and a copy of the same should be forwarded to 
finance bill passing section concurrently. No material will be issued on the day of 
completion and any unused, excess material has to be returned to stores preferably with in 
the completion date but under any circumstances not later than 7 days of completion date, 
beyond which the cost of unused, excess material will be recovered from the contractor. 

 
Special Instructions: 
 
1. All BHEL General Conditions of the Contract shall be applicable. A copy of which 

is available in the office of Sr. DGM/Planning for perusal. 
 
2. Any statutory increase in the labour wages during the period of execution shall be 

borne by the agency.  The agency shall quote the firm rates considering the 
possible labour escalation also. 

 
3. The agency should affix his signature at the end of each page of the document. 
 
4. The rates quoted shall be finished items of work including all lifts, leads and other 

incidental charges mentioned in the General Conditions of the Contract, unless 
otherwise specified. 

 
5. The department reserves the right to spilt and award the work to more than one 

agency. 
 
6. The contractor should follow all the safety precautions, special conditions of 

safety attached at annexure I while executing the work. While working above      
2.5 M from ground level prior permission has to be obtained from BHEL by the 
agency before proceeding with the work.  

 
7. The contractor should engage labours who should not be less than 18 (eighteen) 

years age. 
 
 
 
 

             Signature of Contractor(s)                                                         ..contd… 
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8. All the bills of contractors will be cleared by Finance Department subject to 
production of “Clearance Certificate” by the contractors in respect of compliance 
of all statutory requirement, issued by I R section of Human Resource Department. 

             
 
9. All the materials including C R stones, bricks, sand and granite metal required for 

execution of civil works against items in the contract, are to be entered at CISF 
gates and supplied to site by contractor for using in works. 

                                                                            
 

10. The tenderer should make fabrication detailed drawing along with BOM for fabricated 
structures. However BHEL will furnish sketches & design for the above. 

 
11. Rates quoted shall be firm throughout the period of the contract and no price escalation is 

payable under this contract on any account. 
 

 
12. The tenderer shall comply with all statutory requirement pertaining to the state or any 

government agencies or authorities Example, PF, ESIC, workman’s compensation & 
personnel accidents insurance . The company will not be responsible for any claim made 
by the workers or government agencies / authorities. 

 
 

13. Time is the essence of the contract . If agency fail to complete the work with in stipulated 
time , agency is  liable to pay  penalty as mentioned below. 
0.50% of the gross value of work will be levied for every weeks delay by the agency 
subject to a maximum of 10% value of the work. 

       
 

14. BHEL is an ISO 14001 & OHASAS 18001 certificate company and always strives for 
excellence in HSE management. 

 
15. The samples of materials etc. should be tested in approved laboratory and reports 

submitted to Engineer –in charge whenever instructed and charges shall be borne by 
agency. 

 
16. Agency will also ensure that qualified and experienced site staffs are available at all 

times during working hours in order to ensure proper supervision an to maintain the 
quality . You should take precaution regarding the safety of labour during the execution 
of the work. company shall not accept responsibility for the safe keeping of your tools, 
tackles and materials etc., you will therefore provide and maintain at your  own cost 
locking , watch and ward when and where necessary . 

 
17. The Tenderer should submit within a week from the receipt of this order BAR/PERT/CPM 

chart supported by manpower by designation, material and machinery and indicating week 
wise programme for completion time by the stipulated date, both physical and financial. 
Agency should also submit daily progress report along with consumption of materials at 
site,  weekly progress report with photographs , all test reports, as well manufacture test 
certificates as when required. Pour card system is invariably followed by agency before 
any concreting duly signed pour should reach to the Engineer - In charge well in advance 
before the start of any concreting programme.   

 
 
 
    
        Signature of Contractor(s)                   ISSUING/ACCEPTING   AUTHORITY 
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ANNEXURE - AA 
 
GENERAL TERMS AND CONDITIONS OF REVERSE AUCTION (RA) 
 
Against this enquiry for the subject item/system with detailed scope of supply as per enquiry 
specifications, BHEL may resort to “ REVERSE AUCTION PROCEDURE” i.e ONLINE 
BIDDING (THROUGH A SERVICE PROVIDER) 
 
(i) For the proposed reverse auction, technically and commercially acceptable bidders 

only shall be eligible to participate. 
 

(ii) BHEL will engage the services of a Service Provider who will provide all necessary 
training and assistance/demonstration before commencement of on line bidding on 
internet. 

 
(iii) BHEL will inform the Vendors in writing the details of Service Provider to enable 

them to contact for training demonstration. 
 
(iv) Business rules like event date, time, start price, bid decrement, extensions etc. also will 

be communicated through Service Provider for compliance. 
 

(v) Vendors have to fax the Compliance from in the prescribed format (provided by 
Service provider) before start of Reverse Auction. Without this, the vendor will not be 
eligible to participate in the event. 

 
(vi) BHEL will provide the calculation sheet (e.g EXCEL sheet) which will help to arrive 

at “Total cost to BHEL” like schedule of items rates, inclusive of all taxes and duties 
except service tax which is extra as applicable for each of the vendor to enable them to 
fill in the price and keep it ready for keying in during the Auction. 

 
(vii) Reverse auction will be conducted on a scheduled date & time. 

 
(viii) At the end of Reverse Auction event, the lowest bid value will be known on the 

network. 
 

(ix) The lowest bidder has to fax/e-mail the duly signed filled-in prescribed format as 
provided to BHEL through Service Provider within 24 hours of Auction without fail. 

 
(x) In the event of RA the sealed price bid envelope along with price impact envelope 

if any, of L1 bidder discovered in RA alone shall be opened to verify that the L1 
bidder has quoted the same or lower price in the online sealed bid as compared to 
sealed cover bid. In case of higher online sealed bid price by that L1 bidder, 
Suitable action shall be taken on the bidder.  

 
(xi) In case RA results are not fruitful, BHEL reserves the right to resort to normal 

tendering procedure for finalisation of the contract by opening the sealed price bids 
submitted by the tenderers.  

 
(xii) The agencies are advised to keep a copy of the Price bid submitted along with tender 

for their reference for providing  at the time of online sealed bid value. 
 
 
 

CONTRACTOR(S)     ISSUING OFFICER 
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(THE AGENCIES WHO ARE NOT HAVING ONE TIME EMD WITH BHEL,  
R.C.PURAM, HYDERABAD ARE REQUESTED TO SUBMIT THIS FORM 

WELL INADVANCE FOR OBTAINING THE CERTIFCATE ) 
 

Request for One time EMD 
 
 
 
To,         Dt:                                
Addl. General Manager   
Projects and Fy. Civil , 
BHEL, Ramachandrapuram 
Hyderabad-502032. 
 
 
 Dear Sir, 
 
  Sub: Payment of one time EMD of Rs. 2.00 Lakhs -reg. 
 

With reference to the above subject, I am prepared to pay one time EMD of Rs. 2.00 Lakh 
(Lumpsum) for quoting the works of value exceeding Rs.100.00 Lakhs each, depending on my 
legibility. I am aware that the EMD will not be released as long as I do the business with BHEL or                  
before                          *.  Which ever is later I am aware that the EMD can’t be converted into 
Security Deposit or it will not carry any interest. In case if I become lowest agency, I pay will 
security deposit separately and I will not ask for conversion into SD. In case of refusal to accept 
the offer after becoming lowest agency, I hereby authorise to forfeit the total money deposited 
under one time EMD.  
 

In view of the above, I may be permitted to pay one time EMD of    Rs. 2.00 Lakhs and 
quote for the works costing Rs 2.00 Lakhs to 100.00 Lakhs and above each in the above 
divisions. 
 
    Thanking your Sir 
 
                      Yours faithfully, 
 
 
 

Signature of the contractor with seal. 
 

 
 
 
 
 

*Note :(1) Minimum of for one year shall be kept with BHEL. 
             (2)  Under ONE TIME EMD exempted from payment of EMD with each tender  
                  of work costing Rs 2.00 Lakhs to 100.00 Lakhs and above.  
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ANNEXURE – E  
 

EFT Form (The bidders who are already having EFT details with BHEL need not 
fill this form and the contractor who is new to BHEL may furnish their details 
in the letter head of their firm duely signed and  authorized  official of bank). 

 
 ( Bidders  to furnish this mandate on their Letter  Head. )                                                                             Annexure E 
          Ref No: 

To             Date: 
Dy. Manager/Finance-CM           
Bharat Heavy Electricals Limited         
Ramachandrapuram           
Hyderabad 502 032             
                
Dear Sir,             
      Sub: Details for National Electronic Fund Transfer 
                
We request and authorize you to effect payment through NEFT to our Bank account, subject to RBI Guidelines, 

as per the details given below 
                
A. Sup code (As per PO/SCO) / Staffno :       
B. Beneficiary (Name as per PO/SCO)  :       
          
C. PAN of Beneficiary   :       
D. TIN of Beneficiary   :       
E. e-mail address of Beneficiary :       
F. City (of Beneficiary)   :       
G. Bank Name      :       
H. Branch (of Bank)   :       
I. A/c Number     :       
J. A/c type (Savings or Current) :       
K. MICR Code of the branch (9 digit)   :       
L. IFSC for NEFT (11 char)   :       
M. IFSC for RTGS (If different from L) :       
                
Thanking you,             
              (Signature with Seal) 
              Authorised Signatory 
              Name 
              Designation 
                
                
Certified that the particulars furnished above are correct as per our records   
                
Date           (Signature of authorized official of bank) 
              Bank Stamp 
                

 
 
 
Signature of Contractor(s) 
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BHARAT  HEAVY  ELECTRICALS   LIMITED 
RAMACHANDRAPURAM : : HYDERABAD-32 

 
TENDER  NOTICE 

 
 
 No.: HY/FCD/OT-26/2010-11    Dated: 08.01.2011    Item No. 7 
 
 
Sealed Tenders will be received by the Sr. DGM /Planning, Factory Civil, Bharat Heavy 
Ramachandrapuram, Hyderabad-32 at his office up to 11.00 hours on  18.02.2011  for the 
work of “Modification & renovation of open storage yard for CMM”. 
Ramachandrapuram, Hyderabad-32.A.P., Tenders will be opened by the Bharat Heavy 
Electricals Limited, Ramachandrapuram, Hyderabad-32. On the date by 13.15 hours and 
at the place aforementioned. The tenderers's or their agents are expected to be present at 
the time of opening of the tenders. The tender receiving officer will, on opening such 
tender, attest over writings or corrections, if any, therein in the presence of the tenderes 
who may be present at the time.  The CPWD/Andhra Pradesh Detailed Standard 
specification and other documents relating to the contract such as additional 
specifications, proforma for Bank Guarantees, descriptive specifications sheets regarding 
materials etc., can be seen at any time between 09.00 Hrs to 14.00 Hrs in the office for 
Tender forms and other particulars regarding the proposed work can be obtained on any 
working day from 28.01.2011 to 17.02.2011 (9.00 hours to 14.00 hours) on payment of 
the prescribed sum of Rs. 500 /- per set as non-refundable (Rs.250/- if downloaded from 
web). On tender opening day also the agencies can down load the tender documents from 
BHEL web site till the receipt of tenders. 

 
 

1.  Tenders   must  be  submitted  in  sealed   covers   and   should  be   addressed  to  The    

AGM/Projects & Factory Civil, Bharat  Heavy  Electricals  Limited,   

       Ramachandrapuram,   Hyderabad – 32, the name of the tenderer and the name of the   

       work being noted on  the cover. 

 
                                                                                                  

 
 
Signature of Contractor(s) 

 
 
 
 

                                                                                                  Contd.….2 
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:: 2 :: 
 

If the tender is made by a individual, it shall be signed with his name and his full  

address shall be given, If it is made by firm, it shall be signed with the co 

partnership name by a member or the firm, who shall also sign his own name and 

the name and address of each member of the firm shall be given, if the tender is 

made by a corporation, it shall be signed by a duly authorised officer who shall 

produce with his tender, satisfactory evidence of his authorisation. Such tendering 

corporation may be required before the agreement is executed, to furnish evidence 

of it’s corporate existence. 

 
 
2. Each  tenderer  must  pay  as  Earnest  Money,   a  sum  of  Rs. 1,50,000/-  only  and  

enclose  with his  tender the  receipt  endorsed  accordingly.  The earnest Money 

prescribed for this work may be offered in any of the following forms  

             Demand Draft/ Banker's Cheque drawn in favour   of 

  " BHARAT  HEAVY ELECTRICALS LIMITED, HYDERABAD  "    or      
payment of cash in  BHEL Cash  Office  (No other mode of payment will be    
accepted).  

 
 

 The Earnest Money will be refunded to the unsuccessful tenderer  after  the  

intimation  of  rejection of the  tender is  sent.  The Earnest  Money  will be 

retained in the case of  the  successful  tenderer  and  get  converted  as  a  part of 

security Deposit for the due  performance  of  the  contract and  in  either case  will  

no  carry any interest. It will be dealt with as provided in the conditions attached to 

the tender. When a tender is to be accepted, the tender whose tender is under 

consideration, shall attend the Office of Sr. DGM/Planning/Factory Civil on the 

dates fixed by written information to him.  He shall forth with upon intimation 

being given to him by the Sr. DGM/Planning/Factory Civil of acceptance of his 

tender, complete the execution of the agreement by signing all documents 

connected  there with, Failure to do so shall entail for failure of the Earnest Money 

Deposit.  

 
                                                                                                                             

Contd.…..3     
 

 
 

Signature of Contractor(s) 
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:: 3 :: 

        
3.       EMD by the Tenderer will be forfeited as per Tender Document if. 

i) After opening the tender, the revokes his tender within the validity 

period or increased his quoted rates. 

ii) The tenderer does not commence the work the period as per LOI/Contract.  In 

case the LOI / contract is silent in this regard then within 15 days after award of 

contract. 

4.       EMD  shall not carry any interest. 

5.      Tenderers shall  peruse  carefully  the   instructions  laid  in  General      

           Conditions of the contract   and   all  other  relevant  documents  before               

           tendering   for  the  work.  The   approximate   quantity   of  work   to   be    

           executed under  each  class  is  given  in  Schedule – “A”.  the quantities are  

           given with a view to enable form and for a uniform  comparison of  tenders.   It  

           shall be definitely understood that the Bharat  Heavy  Electricals Limited, does  

           not accept any responsibility for correctness or completeness   by commissions,  

           deductions or additions at the discretion of accepting authority. 
 

6.       The  Sr. DGM/Planning/Factory Civil reserves the right to reject any tender or part  

       thereof or all the tenders with out assigning any reasons thereof.  

7a.       Tenders offering a percentage deduction from or increase on the estimate amount   

            and those not submitted in proper form or in due time will be rejected.  

7b.        The   offer  shall  be  valid  for  a  period  of  120 days  from  the date of opening  
            of the tender. 
                                
8.        Security Deposit shall be collected from the successful tenderer.  The rate of  
            Security Deposit will be as below: 
 
9a.        Security   Deposit   should be collected from  the successful  tenderer.   The    
             Rate of Security Deposit will be as below: 
 
 Upto Rs. 10 lakhs            10% 
Above Rs. 10 lakhs upto Rs. 50 lakhs        Rs. 1 lakh + 7.5% of the amount exceeding  
                                                                    Rs. 10 lakhs 
Above Rs. 50 lakhs             Rs. 4 lakhs + 5% of the amount exceeding  
                                                                    Rs. 50 lakhs 
The Security Deposit should be deposited before start of the work by the contractor 

 
 
Contd.….4 

Signature of Contractor(s) 
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9b.  Security Deposit may be furnished in any one of the following forms. 
 

i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks, subject to realization. 
iv) Securities available from Post such as National savings 

Certificates, Kisan Vikas Patras etc. 
 
v) Bank Guarantee from schedules Banks / Public Financial 

Institutions as defined in the Companies Act subject to a 
maximum of 50% of the total security deposit value. The 
balance 50% has to be remitted either by cash or in the other 
from of security.  The Bank Guarantee format should have the 
approval of BHEL. The Original bank guarantee should be sent 
to the BHEL  directly under Registered Post(A.D). 

 
 
vi) Fixed Deposit Receipt issued by scheduled Banks / Public 

Financial Institutions as defined in the companies Act.  The 
FDR should be in the name of the contractor, A/C BHEL, duly 
discharge on the back. 

vii) Security Deposit can also be recovered at the rate 10% from 
the running bills.  However in such cases at least 50% of the 
Security Deposit should be deposited  before start of the work 
and the balance 50% will be recovered from the running bills. 

viii) EMD of the successfully tender shall be converted and 
adjusted against the security deposit. 

 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) 
above will be adjusted to hypothecation or endorsement on the 
documents in favour of BHEL.  However, BHEL will not be liable or 
responsible in any manner for the collection of interest or renewal of 
the documents or in any other matter connected therewith. 
 

9c.  Security Deposit shall not be refundable to the contractor except in accordance                     
             With the terms of the contract. 
 

The  Security  Deposit  will  be  released  along  with  final  bill  or  after                        
12 Months maintenance period which ever is later. 
 
 
 
 
 
 

 
 
SIGNATURE OF CONTRACTOR (S)                               ACCEPTING AUTHORITY 
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DIRECTIONS TO PARTIES FOR TENDERING  
 

1. A list of materials, proposed to be supplied by the Bharat Heavy Electricals Limited, 

Ramachandrapuram, Hyderabad – 500 032, and the places where and the prices at 

which they are proposed to be supplied is given in Schedule-B.  TENDERER MUST 

ACCEPT THESE MATERIALS AT THE SPECIFIED PRICES AND QUOTE FOR 

FINISHED WORK ACCORDINGLY.  Not with standing any subsequent change in 

the market remains as originally entered in the Agreement.  If at any time subsequent 

to the execution of this agreement, materials of B.H.E.L., other than those specified in 

the agreement are required by B.H.E.L., to be used on the work they will be charged at 

issue rate of BHEL.  The contractor will be informed in writing of this and he should 

intimate in writing the rate which he demands for finished work in view of the fact that 

he is to use materials of B.H.E.L, and at the issue rate.  No cartage or incidental 

charges will be borne by B.H.E.L., in connection with the supply of materials referred 

to in this paragraph.  If at any time, B.H.E.L., supplies materials other than those 

specified in the agreement at the request of the contractor for use on work, they will be 

charged at the market value prevailing at the time of supply or issue rate plus 12 ½% 

whichever is greater. 

2. Subsidiary items such as water for work, clearing and marking out site, hire of tools 

and plants should be separately entered.  If such items are not so entered, it will be 

assumed that the rates quoted, in the schedule include provision for them also. 

3. The tenderer shall examine closely, the Andhra Pradesh Standards specifications kept 

in Sr. Dy. Gen. Manager/Fy. Civil Office and also the relevant clauses of the standard 

preliminary specification before submitting his tender unit rates which shall be for 

finished work in site.  The contractor should purchase a book of Andhra Pradesh 

Standards Specifications for his references.  He shall also carefully study the drawings 

and additional specifications and all the documents which form part of the agreement to 

be into by the accepted tenderer.                                                                                                                          

 
 
 

Signature of Contractor(s) 
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1. Each tenderer must also send a certificate of Current Income Tax Clearance from 

the appropriate Income Tax Authority in the form prescribed therefor.  In the case 

of proprietary firm, it will be necessary to produce the certificate aforementioned 

for the proprietor or proprietors and for each of the partners as the case may be. 

 

2. Every tenderer is expected, before quoting his rates to inspect the site of the 

proposed work. He should also inspect the quarries, and satisfy himself about the 

quality and availability of materials.  The best class of materials shall be used on 

the work.  In every case, the materials as comply with the relevant standards 

specifications.  Samples of materials as called for in the Standard Specifications, or 

in this tender notice or as required by the Sr. DGM (Fy. Civil) having jurisdiction 

for the time being over the work, herein-after called Sr. DGM (Fy. Civil) should 

have the due approval before the supply to site of work is begun.  Attention of the 

contractor is directed to standard preliminary specification regarding payment of 

seignior age, tools etc,. 

 
3. Time shall be considered as the essence of the contract.  The rate of progress as 

mutually agreed to is required to be maintained.  Date of commencement of this 

programme will be the date on which the site (or premises) is handed to the 

contractor. 

 

4. The tenderer should quote specific rates for each item in the schedule and the rates 

should be in rupees and paise.  The units and rates should be written both in words 

and figures.  The schedule accompanying the tender shall be written legibly and 

free from erasures, over writings or corrections of figures.  Corrections where 

unavoidable should be made by crossing out, initialing, dating and rewriting.  No 

alterations which are made by the tenderer in the agreement form, the conditions of 

agreement, the drawings or specifications accompanying the same will be 

recognized and if any such alterations are made, the tender will be void. 

 
 

 
SIGNATURE OF CONTRACTORS(S)              ACCEPTING AUTHORITY   
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TENDER FOR THE  WORK 

 
 
 

I/We_____________________________________________do hereby tender to 

execute works of the under mentioned description and in accordance with the conditions 

noted below in consideration of payment being made for the quantity of work executed at 

the respective rates specified in the following schedule. 

 

 

I / We hereby distinctly and expressly declare and acknowledge that before the 

submission of my / our tender I / We carefully followed the instructions in the tender 

notice and have read the  Andhra Pradesh Standard specification and the clauses of the 

preliminary specifications an that I /We have made such examination of the contract 

documents and of the specifications etc., and of the location where the said work is to be 

done and such investigation of the work required to be done and in regard to the material 

required to be furnished as to enable me/us thoroughly to understand the intention of same 

and the requirements, covenants, agreements, stipulations  and restrictions contained in the 

contract and in the said specifications and distinctly agree that I /We will not hereafter 

make any claim or demand upon the Bharat Heavy Electricals Limited based  upon or 

arising out of the said requirements, covenants, agreements, stipulations, restrictions and 

conditions I /We, _______________________ enclose a income tax verifications 

certificate.  I /We ________________________________________ have already 

produced income tax verification certificate during the current calendar year in respect of 

(here particulars of the previous occasion on which the certificate was produced should be 

given 

________________________________________________________________________

________________________________________________________________________

______.  

 
 
 
 
                                                                            Signature of Contractor (S) 
                                                                           Address 
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TENDERER’S AND CONTRACTOR’S CERTIFICATE 
 
 
1. I hereby declare that I have perused in detail and examined closely the Andhra 

Pradesh Standard Specifications and it’s addenda volume and also BHEL 

General Conditions of contract. I agree to be bound by and comply with all 

specifications contained in Andhra Pradesh  Standard Specification and General 

Conditions of contract, for the various items of works specified in the      

Schedule “A” and the work as a whole. 

 

2. I hereby declare that I shall pay the statutory minimum wages to my workers as 

applicable from time to time. 

 

I shall also adhere to all the statutory obligations under Contract Labour 

(Regulation and Abolition) Act 1971 and Rules framed thereunder with 

subsequent revisions if any. 

 
 
 
 
 
 
Date _________________                          SIGNATURE OF CONTRACTOR(S) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 
 
 
 
 



 22

GENERAL TERMS & CONDITIONS 
 
1. The contractor shall comply with the following general terms conditions and 

special instructions. 
 
2. The contractor shall fully comply with the following en-actments: 
 

a. Contractor Labour (R&A) Act,  1971. 
b. Wage Rates not less than that notified by State Labour department from time to 

time. 
c. Payment of Wages Act. 
d. ESI Act,  1948. 
e. EPF Act,  1952. 
f. Workmen’s Compensation Act, 1923. 
g. The company’s instructions as issued from time to time in regard to working 

hours, wages, leave, holidays etc. 
 
3. The Contractor shall obtain license from the Assistant Labour Commissioner 

(Central), or appropriate Government if he engages 20 (Twenty) or more workmen 
only. 

 
4. The contractor shall produce the following Registers and forms before 

commencement of work, verification by the Executing Officer of the company. 
 

a. Form XIII - Register of workmen employed by contractor (Rule 75). 
 b. Form XIV  - Employment card issued by contractor (Rule 76). 
 c. Form XVI - Muster Roll (Rule 78 (1) (a) (i)). 
 d. Form XVII - Register of Wages (Rule 78 (1) (a) (i)). 
 e. Form XVII - Register of wages - cum Muster Roll (in case  
       of weekly payment). 
 f. Form XIX - Wage slip (Rule 78 (b)). 
 g. Form XX - Register of deduction for damages or loss  
        (Rule 78 (1) (a) (ii)).  
 h. Form XXI - Register for fines  (Rule 78 (1) (a) (ii)).  
 i. Form XXII - Register of advances  (Rule 78 (1) (a) (ii)).  
 j. Form XXIII - Register of overtime (Rule 78 (1) (a) (iii)).  
 k. Form XXIV - Register to be sent by the contractor to licensing  

      officer (Rule 82 ) (1).  
 

The contractor shall maintain the above neatly, completely an legibly for inspection by 
various statutory authorities and the company officials even at short notice. 
 
5. The contractor shall observe 

 (a)  Weekly rest day. 
 (b) The company list of holidays. 

 
 

 Contd….2 
 
Signature of Contractor(s) 
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6. Contractor shall obtain complete bio-data of the labour, employment certificate 
and Antecedent verification in the prescribed form for each labour and supervisor  
engaged  by him and shall submit the same to the Personnel Department / IR 
section through the contract executing officers before commencement of the work.  
 

7 The Entry permits are to be issued to the Contract Labour by Assistant 
Commandant / CISF (Plant), based on the requisition submitted by Contract 
Executing Officer and forwarded by Dy. General Manager / Personnel. 

 
5. Every contractor shall submit a notice regarding commencement and completion, 

of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR 
section through his contract executing officer, for forwarding the same to State 
Labour Department. 

 
6. The contractor shall make himself of his representative available at the work spot 

everyday during execution of work, for effective supervision. 
 
7. The contractor shall attend to all inspections notified / conducted by the Personnel 

Department, Labour Department, P.F. authorities. Factory Inspectors ESI 
Inspectors, or any other such authorities under the act. 

 
8. Non – compliance of any provisions under the act/ rule/instructions / guidelines 

shall make the contractor liable for penal action including termination of contract. 
 
9. Contractor shall furnish in a separate letter his place of residence and postal 

address. The delivery at the above named place or posting in a Post box regularly 
maintained by the post and telegraph Department or sending letters registered for 
acknowledgement of any notice,  letter or other communication to the contractor. 
Change in address shall come into force at any time by an instrument executed by 
the contractor and delivered to the Company official who has signed the contract. 

 
10. The contractor must satisfy himself by personal study and examination of the 

drawings / specifications furnished and understand thoroughly the scope of 
proposed work in detail and all conditions affecting the work before entering into 
the contract. There shall not be at any time dispute / complaint of any 
misunderstanding with regard to scope  of work and interpretation of specifications 
or any misunderstanding with regard to nature or omission of the work to be done 
not shall any application for compensation in terms of time and money shall be 
accepted by company regarding the above. 

 
11. Contractor shall in his absence keep competent agent constantly on the works and 

any directions or explanations given by the “Contract Signing Officer” or his 
representative to such agent shall be held to have been given  to the contractor 
himself. 

 
 
 
 

Signature of Contractor(s) 
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12. Contractor on the advise of company official shall immediately remove any person 

employed by him, who may in the opinion of the company official is incompetent 
or misc. conducts himself and such persons shall not be again employed on the 
works without permission of the company official. 

 
13. The contractor shall erect and maintain at his own cost temporary weather proof 

sheds at such places approved by the company for keeping  materials under cover.  
 
14. The contractor shall give all notices  required  by the acts regulations , bylaws, 

legal acts and pay all fees in connection therewith unless and otherwise arranged 
and decided in writing with the company. He shall also ensure that no attachments 
are made against materials or work forming part of or for the use of the contractor. 
In all such cases, contractor shall protect and indemnify the company against any 
claim or liability  arising from or based on the violation of any such laws, 
ordinances, regulations ,orders, decrees or attachments either by himself or by his 
employees, 

 
15. It shall be contractor’s sole responsibility to protect the public and his employees 

against accident from any cause and provide required safety equipments and shall 
indemnify, the company against any claims for damages for injury to the person or 
property resulting from any such accidents and shall, where the provisions of the 
workmen’s compensation act apply, take steps to properly insure against any 
claims thereunder. 

 
16. In the event of any accident in respect of which compensation may become 

payable under the workmen’s compensation act VIII of 1923 whether by the 
contractor or by the company as principle employer, it shall be lawful for the 
company to retain out of monies due and payable to the contractor such sum or 
sums of money as may, in the opinion of the company shall be final in regard to all 
matter arising in this clause. 

 
17. No work shall be done on Sundays or on other declared holidays of the company 

without the written permission of the company officer in charge o f the work. The 
contractor shall comply with the provisions of the Factories Act Rules framed 
thereunder if the same are applicable. 

 
18. The contractor shall keep his work place clean and safe to avoid injuries to men 

and damage to finished products / equipments. 
 
19. On the occurrence of an accident, which results in the death of any of the workmen 

employed by the contractor or which is so serious as to be likely to result in the 
death of any such workmen, the contractor shall within 24 hours of the happening 
of such an accident intimate in writing to the company official in charge of the 
work. 

 
Contd.…4 

 
 
 
Signature of Contractor(s) 
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20. The contractor shall indemnify the company against all losses or damages 

sustained by the company resulting directly or indirectly from his failure to give 
intimation in the manner aforesaid including the penalties or dues if any and 
become payable by the company, as a consequence of failure, the company to give 
notice under the workmen’s compensation act or otherwise confirm to the 
provisions of the said act in regard to such accident. 

 
21. The contractor shall ensure adherence to all statuary requirements applicable to 

BHARAT HEAVY ELECTRICALS LIMITED, RAMACHANDRA PURAM, 
HYDERABASD-502032. 

 
22. The contractor shall ensure abidance by all the labour laws especially including 

contact labour (R & A ) Act, payment of wages Act, workmen’s compensation act, 
minimum wages Act ESI Act and Provident Fund Act as amended from time to 
time. 

 
23. The contractor shall comply with provident Fund Act either through PF code 

allotted to him are by the code provided by PF Department to work Centers in the 
FACTORY /TOWNSHIP CIVIL OF B.H.E.L. Ramachandrapuram,  Hyderabad –
502032 

 
24. Not withstanding the clause, in case of any financial loss incurred by the company 

on account of contravention of the Provident Fund regulations or any regulations 
of rule touching the same by the contractor, the contractor shall submit an 
undertaking to indemnify the company to the extent of the loss incurred by the 
company. 

 
25. The contractor should engage only those labourers who shall be more than 

18(eighteen) years of age. 
 
26. The contractor shall not resort to sub-contracting under any circumstances .If 

found at a later date, BHEL reserves the right to take action what ever action it 
deems fit , including cancellation of the contract. 

 
27. Contractor shall issue “Employment Card” as per statute to all the labour and 

supervisors covered under the job work contract. 
 
28. The contractor shall be responsible to settle any grievances of the labour deployed 

by him.  
 
29. Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the 

particular person, firm or corporation with whom an agreement has been made by 
the concerned company official for executing the work defined in the concerned 
agreement and for the purpose of instructions regarding compliance with contract 
conditions, it shall include the contractor’s authorised agents, who are entrusted 
with the work by contractor. 

Contd.… 
 

Signature of Contractor(s)     
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30. The quantities mentioned in the agreement schedule are worked out from the 

relevant drawings in the company and may not be the actuals required for 
execution. The company does not expressly or by implication agree that the actual 
amount of  the work to be done shall correspond there with, but reserves the right 
to increase or decrease the quantity of any class or portion of the work as he deems 
necessary. 

 
31. All the works shall be carried out in accordance with the directions and to the 

satisfaction of the company official in accordance with the drawings, specifications 
and instructions.  Supplementing or explaining the same as may from time to time 
shall be done by the company official. 

 
32. For all modifications, omissions or additions to the approved drawings and 

specifications, the company shall issue revised plans or written instructions and no 
modifications, omission or addition shall be made unless at any time before 
completion of the work. 

 
33. The company shall heave the privilege of ordering modifications, omissions, or 

additions at nay time before completion of the work. 
 
34. All materials, articles, and workmanship shall be the best of their respective kinds 

for the class of work described in the contract specifications and schedule and 
materials to be obtained by the contractor shall be from sources approved by the 
company. 

 
35. Sample of materials shall be furnished by the contractor at his expense to the 

company when called for before execution of any work. 
 
36. The company shall have power to reject at any stage, any work which is 

considered to be defective in quality of materials of workmanship and  shall not be 
debarred from rejecting wrong material by reasons of having previously passed 
them in an un worked condition.  Any portion of the work or materials rejected or 
pronounced to be inferior or not in accordance with specifications shall be taken 
down and removed from the work site at the contractor’s expenses.   

 
37. The decision of the company shall be final and binding on the contractor on all 

technical questions which may arise in the contract with respect to material, 
workmanship, removal; of improper work, interpretation of the working drawings, 
specifications, notes, procedures etc. 

 
38. The decision of the “Contract Signing Officer” or any officer deputed by him duly 

authorised on his behalf, in respect of the rate of progress and the quality of work 
or material shall be final. 

 
39. Contracts shall be deemed to have included in his tender price of all the plant.  

Machinery an appliances required for the purpose of all operations connected to 
secure a satisfactory quality of work within the opinion of the company will ensure 
the completion of the work within the time specified.  

Contd.…6 
Signature of Contractor(s) 



 27

:: 6 :: 
 

40. If at any time, during the progress of work or any part of it such methods or 
equipment appear to the company official to be insufficient or inappropriate for            
ensuring he quality of work required or rate of progress, he may order the           
contractor to increase their efficiency or to improve their quality of work and           
the contractor shall comply with such order and on failure of which the company           
may take such action as it deems it fit to improve the quality of work of the           
company may take such action as it deems if fit to improve  the quality of work or            
the rate of progress required from the contractor and all such actions taken by the            
company shall be at the coat and risk  of the contractor.  

 
41. It is open to the company to lend or supply to the contractor any tools, implement, 

material and machinery that are needed by the contractor, which in the opinion of 
the company is essential to improve the quality or progress of work. The contractor 
shall pay such deposit or charges that may be fixed or determined by the company 
for any such articles or machinery lent or hired to the contractor. 

 
42. Any electric power required for contractors machinery for the purpose of work 

shall be supplied by the company at the written request of the contractor at one 
point subject to the observance of rules an regulations of Electric board / company 
and charges there on shall be recovered from the contractor. 

 
43. The contractor shall confirm to the regulations and laws of central / state govt. or 

any local authority and that of the company with whose system the machinery is 
supposed to be connected. 

 
44. All rubbish as it accumulates shall be removed from the site to the point of 

disposal as indicated from time to time by the company. If this is not adhered to, 
the company shall remove the scrap and recover the cost of these operations from 
the bills of the contractor. 

 
45. Any sum due from the contractor on account of tools and plants, stores, or any 

other items provided by the company shall be deducted from the respective bill due 
to him. 

 
46. In case of breach of any of the terms and conditions of the contract, a claim shall 

be lodged under the bank guarantee with the guarantor at the discretion of the 
competent authority of the company.  On successful completion of the contract to 
the satisfaction of the company, the bank guarantee shall be released after due 
claim period. 

 
47. In the event of any question or dispute or under this contract, the same shall be 

referred to a competent Authority in the company for sole arbitration and his 
decision shall be final and binding on the parties to the contract. 

 
48. In case of any suit or other legal proceeding arising under this contract, the courts 

at Sangareddy (Medak Dist.) A.P only shall have the Jurisdiction.  
 

Contd.…7 
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49. The company reserves the right to enter into parallel agreement with one or more 

contractor at their direction. 
 
50. Disputes, grievances between the contractor and his labour, will have to be settled 

by the contractor only. 
 
51. The labour employed by the contractor, if found in abetting and fellow labour or 

contractors or any BHEL employee, the same shall be considered as an act of 
indicipline.  Such labourers shall be removed from the services of the contractor, 
on the advice of BHEL.  Further the contractor shall initiate every necessary action 
in accordance with the relevant Laws, Rules & Regulations and enactments of 
State and Central Government. 

 
52. Wherever, BHEL/COMPANY standards are mentioned, copies of which are 

enclosed shall by strictly followed. 
 
53. Nothing contained in the contract agreement and its conditions shall be deemed to 

preclude or render inoperative the service of any notice, letter or other 
communication upon the contractor personally. 

 
54. The decision of the “Contracting Signing Officer” shall be final and binding on the 

contractor on all technical questions which may arise touching the contract with 
respect to the quality of material, workmanship, removal of improper work, 
interpretation of the working drawings, specifications, notes, procedures etc. 

 
 
II) Special Instructions: 
 

1. If an individual makes the tender, it shall be signed with his full mane and 
his address shall be furnished.  If it is made by firm, it shall be signed with 
the co-partnership name by a member of the firm, who shall also sign his 
own name, also furnish the name and corporation, it shall be signed by a 
duly authorised officer who shall produce with the tender, satisfactory 
evidence of his authorisation.  Such tendering corporation / firm is required 
to furnish evidence of its existence along with bid. 

 
2. The EMD will be refunded to the unsuccessful tenderers on application 

after rejection of the tender is intimated.  The earnest money will be 
retained in the case of the successful tenderers and either of the cases will 
not carry any interest.  If will be dealt with as provided in the conditions 
attached to the tender. 

3. Whenever a tender to be accepted, the tenderer, whose tender is under 
consideration, shall attend the office of “Office Inviting the Tender” on the 
date fixed by written intimation to him.  He shall forthwith, upon 
intimation being given to him by the “Officer Inviting the Tender” [Ex. 
Sr.DGM (FCD)] for acceptance of his tender, complete the execution of the 
agreement by signing all documents connected therewith.  Failure to do so 
and not to commence the work within one month from the date of 
intimation shall entail forfeiture of the earnest money. 

                                                                                                                  Contd.…8 
Signature of Contractor(s) 
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4. Tenderers shall peruse carefully the instructions and directions to parties in 
tendering and the conditions of the agreement and all other relevant 
documents before tendering the rates for the work.  The approximate 
quantity of work to be executed under each class is given in the schedule.  
The quantities are given with a view to enable tenderer to quote his overall 
rate for each class of work in the tender form and for an uniform 
comparison of tenderers.  It shall be definitely understood that BHEL does 
not accept any responsibilities for the correctness or completeness of this 
schedule and that the schedule it liable to alterations by omission 
deductions, or additions at the discretion of accepting authority.    

 
5. The tenderer shall keep the offer valid for a period of 120 days from the 

date of opening of tender.  It is being understood that the tender documents 
have been sold / issued to the tenderer and the tenderer is being permitted 
to tender in consideration of the stipulation on his part that after submitting 
the tender, he will not recall his offer or modify the terms and conditions   
thereof  in a manner not acceptable to the “Officer Inviting the Tender” 
Should the tenderer fail to observe or comply with the foregoing 
stipulation, the EMD shall be fore fieted. 

 
6. Tenderers have to quote their rates in the tender schedule legibly written in 

figures and words and those not submitted in proper form are liable for 
rejection. 

 
7. The submission of tender shall be strictly in accordance with the terms and 

conditions stipulated in this tender notice. No counter conditions will be 
acceptable or valid. 

 
8. The tenderers  must satisfy themselves by personal sturdy and examination 

of the drawings / specifications furnished and understand thoroughly the 
scope of proposed work in detail and all conditions affecting the work 
before entering into the contract.  There shall no be at any time after 
submission of the tender dispute/ complaint or any nature regarding the 
scope of work and interpretation of specifications or any misunderstanding 
with regard to nature or omission of the work to be done nor shall any 
application for compensation in terms of time and only shall be accepted by 
BHEL in regard to the above. 

 
9. Contractor shall be deemed to have included in his tender price of all the 

plant, machinery ,all taxes ,duties applicable and appliance required for the 
purpose of all operations connected with the work embraced under the 
contract to secure a satisfactory quality of wok and rate of progress which 
in the opinion of the “Contract Signing Officer” will ensure the completion 
of the work within the time  specified. 

 
 

Contd.…9 
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10. The contractor has to produce the bank guarantee in the prescribed 
proforma valid for the contract period for a value calculated at the rates 
mentioned towards security deposit.  The claim period under the guarantee 
shall be valid for six months after expiry of the contract. 

 
11. This is a time bound contract for period mentioned, and does not envisage 

any escalation of price. 
 

12. The rates quoted by the contractor shall be firm for the contract period.  
There shall be no revision in contract rates due to increase in any statutory 
levies during the period of the contract and this increase shall be absorbed 
by the contractor himself in full. 

 
 
 
 
 
 

SIG. OF CONTRACTOR(S)                            ACCEPTING AUTHORITY 
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BHARAT HEAVY ELECTRICALS LIMITED 
RAMACHANDRAPURAM : : HYDERABAD – 32. 

 
 

(SPECIAL CONDITIONS – SAFETY) 
                                                        
 
1.  The  following  are  a  few   safety  measures  suggested  while  carrying  the  

work. However all the items of work should be carried out in safe working manner 
taking all precautions. 

 
2.  Proper and necessary precautions shall have to be taken wherever the work 

involves breaking of reinforced cement concrete slab and dismantling of brick 
work. These items of work will have to be carried in the presence of the Engineer-
in-charge. 

 
3.  Proper and necessary scaffolding  is to be erected wherever dismantling of brick 

work is carried out  at height more than 1.80 M 
 
4.  Reinforced   cement   concrete   slab   should   be   dismantled   parallel to the  

main reinforcement, each piece not exceeding 300mm wide. Under no 
circumstances the supporting wall shall be cut or removed until the supporting slab 
is demolished.         

 
5.  The contractor shall keep supply all safety equipment like safety boots, goggles, 

helmets and safety belts, to all the workers. 
 

6.  The contractor shall keep a supervisor always at work site. 
 

7.  Power shut down shall be taken before commencement of the work wherever 
power cables are running. 

 
8.  Proper and necessary scaffolding and ladders are to be used for carrying out all 

types of works. 
 
 
 
 
 

CONTRACTOR(S)                                               ISSUING/ACCEPTING AUTHORITY 
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ANNEXURE  - C 
 
                                          CONTRACTOR’S OBLIGATIONS 
 
I) CONTRACTUAL: 
 
a)  Contractor shall decide the number of employees to be deployed for execution of 

the work awarded to him and he or his authorized representative will be solely 
entitled to dictate such workers about the manner of carrying out the work as per 
the prescribed specifications and quality plan. 

 
b)  Contractor shall supervise the work allotted to him and to be carried out by his 

employees. 
 
c)  Contractor to ensure that the employees deployed in the premises of BHEL are 

physically and  mentally fit and do not have any criminal record. Such employees 
should possess requisite skill, proficiency, qualification, experience etc. 

 
d)  Contractor to maintain appropriate records of his employees deployed to carry out 

the job(s). 
 
e)  Contractor should issue appropriate letters to his employees. 
 
f)  Contractor to provide employment card/identity card with photograph duly verified 

and attested by the Contractor to his employees. Contractor to indicate the name of 
the proprietary/partnership firm/company, place of work, contract number and 
duration of validity of card. 

 
g)  Contractor will be responsible for the good conduct of his employees. In case of 

any misconduct/ misbehavior by any employee, the contractor will replace such 
employee(s) immediately. 

 
h)  Contractor will ensure that the job is executed through his employees on his rolls 

and under no circumstances the contractor will deploy any casual employee to 
carry out the job nor shall sub-contract the job without prior written permission. 

 
i)  Contractor will keep watch on his employees and he will be liable for any pilferage 

/ loss to BHEL due to acts of omission and commission by his employees. 
Similarly, liability for any compensation to outsiders on account of any act of 
omission and commission by the employees deployed by the contractor shall lie 
exclusively with him. 

 
j)  Contractor to provide safety appliances and safety shoes to his employees. The 

contractor shall be responsible for enforcing all safety regulations as applicable. 
 
 
k)  The contractor has to provide a distinct uniform different from BHEL employees. 

The uniform should have logo of the contractors firm / company. The uniform 
shall be kept in neat, tidy and wearable condition. Whenever necessary, the cap 
shall be integral part of the uniform. 

 
Signature of Contractor(s) 
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l)   Contractor to ensure that all precautions are taken for safety of his employees and 
equipments. 

 
m)  In the event of termination of contract for any reason whatsoever, the contractor  

shall withdraw all his employees from the establishment of BHEL. In case 
contractor decides to terminate services of his employees, he should settle all 
terminal dues including retrenchment compensation. 

 
n)  Contractor shall provide to his employees all tools, tackles and equipment’s and 

maintain the same to carry out the job under the contract at his cost and if 
necessary contractor may take insurance policy of his men, material, equipment’s 
and tools and tackles. 

 
o)  Contractor shall provide safety appliances and maintain the same at his own cost  

which may be required under the statue or otherwise. 
 
p)  Contractor shall provide material at his cost mentioned in the contract to his 

employees for carrying out the job. 
 
II)         TOWARDS STATUTORY LIABILITY 
 
a)  All statutory requirements under Minimum Wages Act, 1948, Payment of Wages 

Act, 1936, Workmen Compensation Act. 1923, EPF & MP Act, 1952, Payment of 
Gratuity Act, 1972, ESI Act,1948. The Contract Labour (R&A) Act, 1970, 
Payment of Bonus Act,1965, Income Tax Act, Service Tax Act and all other 
applicable Acts shall be complied with by the contractor. 

 
b)  Contractor shall comply with all statutory requirements, rules, regulations, 

notifications in relation to employment of his employees issued from time by the 
concerned authorities. 

 
c)  Contractor shall ensure payment of statutory prescribed minimum wages as 

applicable from time to time in the presence of authorized representative of BHEL 
and maintain proper records of their timely disbursements. These records need to 
be preserved for a period of at 3 years and should be made available even after the 
contract is over for any verification by the statutory authorities / BHEL authorities. 

 
d)  Contractor to provide PF pass book to his employees and ensure payment of PF, 

EDLI, pension dues under EPF & MP Act, 1952 to the PRFC. 
 
e)  Contractor shall ensure payment of ESI contribution under ESI Act, 1948 and 

provide ESI membership No. / card of each employee. 
 
f)  Contractor shall produce proof of deductions as well as remittances of PF, EDLI, 

Pension, ESI contribution, administrative charges etc. wherever applicable and 
shall maintain proper records. Contractor to issue wage slips to his employees. 

 
 
Signature of Contractor(s)  
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g)  Contractor shall furnish proper returns to the concerned statutory authorities and 
provide a copy of the same to BHEL. 

 
h)  Contractor shall be solely responsible for non payment /delayed payment of wages 

/ DA, contributions under EPF & MP Act, ESI Act etc. 
 
i)  In case the contractor fails to make payment of wages to his employees or 

remittance of contribution to the concerned authorities,  the security deposit / other 
dues / running bills under the contract can be utilized by BHEL to discharge the 
liability of the contractor. 

 
j)  Contractor shall indemnify BHEL against all claims and losses under various 

Labour Laws, statutes or any civil or criminal law in connection with employees 
deployed by him. 

 
k)  The liability for any compensation on account of injury sustained by an employee 

of the contractor will be exclusively that of the contractor. 
 
L )  Contractor to obtain insurance cover for his employees / equipment / tools and 

tackles etc. and take third party risk insurance coverage at his own cost. BHEL 
shall not be responsible for any loss, damage, and pilferage of property and / or his 
employees. 

 
m)  Contractor should have independent code numbers / exemptions under EPF & MP 

Act, 1952 and ESI Act, 1948 and shall cover his employees under the said codes. 
 
n)  Payment of bonus under the payment of Bonus Act, Payment of gratuity under the 

Gratuity Act, and retrenchment compensation under Act will be the sole 
responsibility of the contractor. 

 
o)  Over and above the daily wage rate, payment shall be made for leave with wages. 
 
p)  Contractor shall observe Provisions of the Factories Act in respect of working 

hours, holidays, rest intervals, leave and overtime to his employee. No work shall 
be done on second/third shift, overtime, Sundays or on other declared hoildays 
without written permission. 

 
q)  In case a contractor employs women as employee he will discharge his obligation 

under law in respect of such women workers such prohibition of engaging  them 
during night-hours, prohibition of employing them for more than 9 hours per day, 
provision of crèche facility, grant of maternity leave as per rules etc. 

 
r)  Contractor shall be responsible for making payment of wages before expiry of 7 

days from the last day of wage period and to ensure disbursement of wages in the 
presence of the authorities representative of contract operating division who shall 
record under his signature at the end of entries in the Register of wages. 

 
s)  Contractor to obtain license under CL(R&A) Act, 1970. 
 
 
 
CONTRACTOR(S)                                                   ACCEPTING AUTHORITY 
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ANNEXURE-D 
 
                                                GENERAL TERMS & CONDITIONS 
 
1)  BHEL shall have the privity of the contract with the contractor only and will give 

instructions to the contractor or his authorized representatives. BHEL will have 
nothing to do or be concerned with the employment of employees working for the 
contractor. The relationship between BHEL and the Contractor will be that of 
independent entities and nothing herein contained will amount to joint venture, 
partnership or an employer-employee relationship. 

 
2)        The contractor shall maintain regular contact with the designated employee(s) of   
           BHEL and will interact on matters relating to the work awarded under this  
           contract. 
 
3)  In case the contractor does not carry out the Contractual / Statutory obligations or 

the services rendered by him are found to be unsatisfactory, BHEL shall bring the 
same to his notice and he will be obliged to discharge the obligations and rectify 
the deficiency/ anormally within three days time failing which, BHEL reserves the 
right to terminate the contract without assigning any reason whatsoever. In such an 
event, no damages will be payable for short closure of the contract. 

 
4)  The contractor shall deposit an amount of Rs.________________as  security with 

BHEL in the form of pay order / bank guarantee / FDI in the name of  contractor 
A/c.- BHEL duly discharged on the back. Alternatively, the amount of security 
deposit can be adjusted partly from EMD and balance amount from subsequent 
bills. This security deposit shall be liable to be returned to the contractor after 
termination of the contract or at the end of it, subject to deduction on account of 
company dues, non-deposit of statutory dues etc. No interest shall be payable on 
the security deposit. 

 
5)  The decision of BHEL regarding interpretation of any terms and conditions set 

forth in this agreement shall be final and binding on the contractor. 
 
6)  Any matter arising out of or in connection with the agreement shall be under 

jurisdiction of SangaReddy Court. 
 
7)  Notwithstanding anything contained in this Agreement, the contract may be 

terminated by BHEL without assigning any reason thereof  by giving a notice of 
30 days to the contractor. 

 
8)         The contract will commence on _____________________ date and will remain  
             valid for a period   of ________________ year(s) till __________________ date.  
             The parties reserves the right to extend the contract on mutually agreed terms and  
             conditions. 
 
 
 
Signature of Contractor(s) 
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9) All disputes arising in connection with the contract shall be settled by mutual 

consultation. If no agreement is reached the dispute shall be settled in accordance     
with the  provisions of the Arbitration and Conciliation Act,1996 and the rules    
made there under. The dispute shall be referred for arbitration to any arbitrator to      
be appointed by the Head of the unit. The award of the  arbitrator shall be final    
and  binding on both the parties. The venue  of the Arbitration shall be Hyderabad    
in India. The Award to be given by the Arbitration shall be speaking  award. All            
questions, disputes, differences arising under, out of or in connection with this   
contract shall be  to the exclusive jurisdiction of Sanga Reddy Courts. 

 
 
 
 
      
Guidelines and statutory payments to Contract work force 
for submitting tenders for  Civil  Works as per Circular 
issued by BHEL . 
 
 
Daily wage rate  is exclusive of  Holiday and Leave Wage. 
Wage  rates as on date i.e 01.04.2010  

 
U S W   : Rs. 190.27  per day  Inclusive of weekly off. 
 S S W  :  Rs. 208.38   “                         " 
 S  W    :  Rs. 228.80    “                        "       

 
 

i) Leaves and Holidays 
 
+   12  days  paid  holidays  /  per  year 
+   18   paid  leaves / per  year. 
 

ii)   P F and  E S I  contributions  wages 
 
PF @  13.61 %  and  ESI  @  4.75  %  of  basic  
wages should be contributed by the contractor on 
above daily wages. 

 
The contractor’s are advised to quote the rates considering the above statutory payments 
and also future increase in wage rate to contract work force. 

 
 

 
 
 
CONTRACTOR(S)                                                        ISSUING/ACCEPTING AUTHORITY 
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BHARAT  HEAVY  ELECTRICALS  LIMITED 
     RAMACHNADRAPURAM : : HYDERABAD – 32. 

SCHEDULE : “B” 
 

ISSUE OF STORES TO THE CONTRACTOR 
 
    The following materials will be issued to the contractor unless otherwise 
specified in any term in the SCHEDULE ‘A’ by BHEL. 
 
Sl. 
No. 

Particulars Issue Rate 
Rs. 

Place of issue 

1 
 
 
 
2 

Cement in Non Returnable 
50 Kg bags. 
 
 
Mild steel Rounds & Tor 
steel all Diameters. 

One Bag 
 
 
 

One 
M T 

Rs.225/- 
 
 
 
 
Rs.31,750/- 

At BHEL central stores at 
Ramachandrapuram or 
any other place specified 
within the premises. 
 
          -do- 

 
FREE ISSUES: Oxygen gas, acetylene, compressed air, raw structural steel, electrodes   
                              for fabrication,  paints excluding red oxide primer at BHEL stores. 
    
a) It will be the responsibility of the contractor to submit his demands for stores 

in   writing at least 7 days in advance of the actual requirements. 
 
b) Issue of all stores in subject to the extent of their availability at the place of issue noted 

above.  The contractor should bring any of the materials shown above in case the 
BHEL desire so. The contractor shall not be entitled to any claim or compensation for 
non-supply of the materials, for delay in the supply of stores under any circumstances. 

 
c) The materials will be issued only during the working hours.  The contractors should 

have to transport them to site of work at his own cost as soon as there are issued to 
him. 

 
d) Where cost of stores issued is recoverable from the contractors, recoveries will be made 

from the running bills for the gross quality issued and not for the net measured quantity 
of finished work. 

 
e)  The contractor shall from time to time, render proper account of all materials issued to 

him by BHEL.  If he fails to do so, no further issues of the materials will be made to 
him and he shall be held responsible for any delay in the execution of the work which 
may occur on this account.  

 
f) Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued 

free of cost to the contractor, the contractor will have to make good at his own cost 
any loss or damage to part or whole of the items issued to him as above.  

                                                                                                                    
 
 
SIGNATURE OF CONTRACTOR(S) 
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:: 2 :: 
 
g) All surplus material in good    condition  whether  issued  free  of cost or on 

cost  recovery  basis and  which are not returned to the BHEL Central Stores 
and also quantities of materials consumed in excess of the actual requirements 
shall be charged for at punitive rates which will be 100% more than the issue 
rates of BHEL.  The decision of the Senior Engineer / Civil as to the extend to 
which the materials have been rendered surplus or have been consumed in 
excess of the actual requirements shall be final and binding on the contractor. 

 
h) CEMENT 
 

For the purpose of determining the actual requirement of cement, the 
theoretical consumption of cement as per Annexure “D” of General Conditions 
of contract shall be considered by the Senior Engineer / Civil. 
 
The contractor shall construct store shed for storing cement, at his own cost 
and required site will be shown by the engineer-in-charge.  Contractor shall 
store cement as directed by the Engineer-in-charge and shall maintain the 
record by entering day to day consumption and receipts.  The contractors shall 
dismantle the temporary shed as soon as completion of work.  Final bill will be 
forwarded subject to above conditions and certification by stores-in charge of 
factory civil department. 
 

i) Reinforcement STEEL 
 

Reinforcement Steel will be issued at lengths as stocked by the Bharat Heavy 
Electricals Limited.  The surplus steel is represented by the difference between the 
quantity received and the quantity required and utilised on the work with an 
allowance of 5% towards scrap.  The scrap will be the property of the contractor, 
The contractor   will be responsible for the removal from the site in time as 
directed by the Senior Engineer / Civil.  The cut pieces and surplus returned shall 
not be shorted than three meters in length. 
 
j) STRUCTURAL STEEL  
 
The structural steel will be issued by BHEL at FREE of cost from BHEL stores. 
However agency has to make necessary arrangements for transporting the material 
from BHEL stores including loading/unloading etc., The surplus steel is 
represented by the difference between the quantity received and the quantity 
required and utilised on the work with an allowance of 5% towards scrap. The 
scrap is the property of BHEL and the agency has to return to stores. 
 
 
 
 
 
SIGNATURE OF CONTRACTOR(S)         ACCEPTING AUTHORITY. 
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BHARAT  HEAVY  ELECTRICALS  LIMITED 
  RAMACHNADRAPURAM : : HYDERABAD – 32. 

 
 

SCHEDULE :  “ C ” 
 

SERVICES : VIZ.,  WATER AND ELECTRICITY TO THE SITE OF CONTRACTOR. 
 
 
1. WATER: 

Water required for construction purpose shall be supplied by Bharat Heavy 
Electricals Limited and chat Rs.15.00 per 1,000 liters.  The supply will be made at 
a convenient point to the determined by the Senior  Engineer (Civil) and 
Contractor has to make his own arrangements to distribute the water to places  
where required  including cost of providing and fixing water meters.  The charges 
for consumption of water will be as under, where water meters could not be 
provided by the contractor and prior permissions for the same has to be obtained in 
writing from the Senior Engineer / Civil. 
 
i) On the total value of periodical 

maintenance items of building  ………..  0.25% 
 

ii) On the total value of other Civil works  ………..  0.50% 
 
iii) On the total value of road works  ………...  0.75% 

 
Note:   In respect of items (i) & (ii), only items where water is consumed on the  
          work, will be considered for arriving at the total value. 
 
 In respect of item (iii) only the value of work on picking metal, earth work.   

Asphalting will be excluded from the total value of road works. 
 

2. ELECTRICITY: 
 

Electricity current if required will be supplied at a convenient metered point to be 
determined by the Senior Engineer.  Any extension required to the different work 
sites will have to be arranged by the Contractor him self.  Energy consumed will 
be metered and charges at Rs. 4.95 (Rupees Four & Paise Ninety five only) per 
unit.  Where meter could not be provided. Current charges will be recovered at 70 
units per each Tonne of structural steel fabrication work done. 
 
   

 
 
 
 
 SIGNATURE OF CONTRACTOR(S)    ACCEPTING AUTHORITY. 
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SPECIAL CONDITIONS 
 
    

1. Time is the essence of contract and the specified time of completion is up to                
4 months which will be reckoned from the date of commencement of work. 

 
2. These special conditions supplement the conditions to tenders and contracts and the 

General conditions of contract and form part of the contract documents.  Where these 
special conditions are at variance with the General conditions of contract, these special 
conditions shall prevail.  

 
3. All rates quoted shall be finished work in site inclusive of all leads, lifts and other 

incidental charges and those in general conditions. 
 
4. Before quoting his rates of the work, the tenderer shall inspect the site of   work and 

the quarries from which various materials are to be brought and should satisfy himself 
about the nature and scope of work to be executed and quality of materials procurable 
from the quarries. In every case the materials shall confirm to the relevant APSS and 
shall be got approved by the Engineer-in-charge before they are used on the work.  
The Bharat Heavy Electricals Limited will not, however after acceptance of a contract 
rate, pay extra charges for any other reason, in case the contractor is found later on to 
have misjudged the nature and scope of the work and also the availability of materials. 

 
5. The tenderer is not allowed to alter the specifications of the unit of work noted in the 

Schedule-A For the sake of uniformity in comparison of tenders, the tenders should 
not add any conditions of their own. Tenders not complying with these conditions are 
liable to be rejected. 

 
6. The issues of materials are governed by the conditions specified in Schedule-B. All 

other materials shall be supplied by the contractor himself and the rates for the 
relevant items are inclusive of all such supplies. 

 
7. The cement concrete work plain and reinforced shall be executed as per IS: 456 

(latest). A tentative sketch/drawing of work is available in the office, which is intended 
to give a general idea of the work  to be executed and is liable for modifications during 
the actual execution based on the designs prepared and approved by the Competent 
Authority. 

 
8. The rate quoted for Reinforced Cement Concrete items shall include smooth finishing 

of exposed faces.  The top surfaces of roof slab shall be laid to specified slope and 
mortar that comes to surface due to vibrations shall be trawled so as to obtain smooth 
and even surface. 

 
9. The paint to be used shall be of standard make and shall be approved by the Engineer-

in-charge before applying. 
…. Contd..P2 

 
 

 
 

SIGNATURE OF CONTRACTOR(S)  
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10. The tenderer should specify the plant and machinery such as pan mixer, vibrators, steel 

shuttering etc,. that he possesses and is going to use them on the work. 
 
11. The Andhra Pradesh Standard Specification/ I.S. Specifications, those in Schedule-A 

shall be for all items of works. Wherever there is difference between the A.P.S.S. and 
I. S. Specifications , the later shall prevail. 

 
12. The Sr. DGM (Fy. Civil) reserves the right to deviate either by addition or by 

deduction from the schedule of items of work given in the tender document after 
awarding the work. 

 
13. In case of any difference between agreement wording and detailed drawings the 

interpretation of the  Sr. DGM (Fy. Civil) shall be final and binding on the contractor. 
 
14. The final acceptance of work in all items are subject proper behavior after testing 

regardless of whether the items are paid for or not. 
 
15. All debris and surplus materials shall be cleared from the site a and when directed by 

the Engineer-in-charge. Any temporary structure/stores made by the contractor for the 
work shall be demolished and site cleared before payment of final bill. 

 
 
 
 
 
 SIGNATURE OF CONTRACTORS(S)    ACCEPTING AUTHORITY. 
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ANNEXURE – II 
 

General information to the tenderers. 
 
1. Necessary land shall be shown for the construction of site office and 

work shop only. 
 

2. For arbitration clause 70 of BHEL general conditions of contract shall 
apply. 

 
3. Clauses 60 and 61 of BHEL general conditions of contract shall apply. 

 
4. No escalation of rates on the increase in the cost of materials, labour, 

diesel or petrol etc., is permitted. 
 

 
Directions for submission of tender. 

 
5)   It is requested to go through the general conditions of contract of BHEL. a  

            copy of which is uploaded in BHEL web. 
 
     6)     No escalation of rate is permitted.  The rates shall be firm and valid until  
              the   work is completed in all respects. 
 
      7)  The tender should submitted along with required earnest money deposit on  

        or before the specified date and time.  Tender without earnest money   
        deposit will not be considered. 

  
     8)  For further information / clarifications if any it is advised to contact the  

     office of the Sr. DGM/Planning-Fy. Civil during working days between      
     8.00 Hrs and 14.00 Hrs. 

 
 
 
 
 
 
 
 
 
 
CONTRACTOR (S)    ACCEPTING AUTHORITY  
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ANNEXURE – III 
 
The  following Indian Standards codes shall be followed. 
 

I. Steel work: 
 
1.       I.S   814     –     1974  :  Part – I Specifications for covered electrodes for  

metal arc.  Welding of structural steel – for 
welding products other than sheets. 
Part II for welding sheets. 
 

2. I.S   818     –     1968 :  Code of practice for safety and health requirements    
                                                          in electric and gas welding and cutting operations. 
 
3. I.S 1852     –     1973 :  Specifications for rolling and cutting tolerances  

   for hot rolled and steel products.  
 

4.         I.S   816     –     1969 :  Code of practice for use of metal arc welding for  
   general construction in mild steel. 
 

5.         I.S   360     –     1973 :  Method of testing fusion welded joints and weld  
   metal in steel. 
 

6.         I.S   102     –     1992 :  Ready mixed paint, brushing red lead non silting  
   priming. 
 

7.         I.S  1363    –     1957 :  Black hexagonal bolts, nuts, etc. 
 
8.         I.S    813    –     1961 :  Scheme of symbol for welding. 
 
II. Roof covering: 
 
1.         I.S  code  3007 – 1964  :  Code of practice for laying of corrugated sheets. 
 
III. Design codes: 
 
1.       I.S   800     –     1975 
2.        I.S   875     –     1964 
3.       I.S   456     –     1978 
 
IV. Any relevant I.S code of practices. 
 
 
 
 
 

CONTRACTOR (S)      ACCEPTING AUTHORITY  
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DETAILED SPECIFICATIONS FOR EXECUTION OF WORK 
 

1. The work site is situated near Ramachandrapuram, about 3 Kilometres of the 
17th Mile stone, on the Hyderabad- Mumbai National High-way, Andhra 
Pradesh.  The lay out of the Factory is available in the office. 

 
2. The work under this contract comprises of preparation of necessary shop 

drawings, fabrication of steel work, testing, transporting and erection of steel 
work over prepared foundations, painting of steel work and erection of cloaking 
items as detailed in Schedule ‘A’. 

 
3. Fabrication of steel work shall be done in accordance with shop working 

drawings to be prepared by the Contractor on the basis of drawings furnished by 
Bharat Heavy Electricals Limited. 

 
 
4. Further particulars relating to design and fabrication or clarifications, if any, 

may be obtained on reference to the  Sr. Dy. General Manager (Civil Factory). 
 

5. Rate to be quoted against item 1 of Schedule ‘A’ covers the fabrication of all the 
items and shall be an over all average rates.  The quantities given are 
approximate.  The actual quantities for payment shall, however, be as per 
drawing office Dispatch Lists accompanying the working drawings, to be 
prepared by the Contractor and approved.by BHEL 

 
6. The Contractor shall prepare detailed working drawings in respect of each item 

of fabrication and a set of drawings shown general arrangement and erection 
marks based on the designs furnished by Bharat Heavy Electrical Limited.  It 
should be noted that, the details to be furnished by Bharat Heavy Electricals 
Limited, give only the basic Design sections and the forces and moments.  The 
contractor shall design all the shop and site connections in welded,  revitted or 
bolted, construction as specified including splices and prepare all the necessary 
working drawings.  Each working drawing (or shop drawing) on completion 
shall be submitted to the Sr. Dy. General Manager (Civil Factory) for approval.  
Clarifications if any to enable preparations of working drawings can be obtained 
from Bharat Heavy Electricals Limited.  The contractor shall furnish to Bharat 
Heavy Electricals Limited, six copies of approved drawings on ammonia paper. 

 
7. Each shop drawing for approval should be accompanied by a Drawing Office 

Dispatch List (abbreviated D.O.D.L) to be prepared by the Contractor and 
approved by the Bharat Heavy Electricals Limited.  These shall contain the 
Drawing Number, the designation of items, Number of pieces, dimensions and 
the calculated weights based on standard section weights without deduction for 
rivet and bolt holes and skew cuts.  These D.O.D. lists shall be the basis for 
payment. 

 
 

Contd....2/- 
Signature of Contractor(s) 
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8. Fabrication shall generally be in accordance with IS 800-1962 entitled “Code of 

practice for use of structural steel in general building construction”.  Welding 
shall be in accordance with IS 816-1956 entitled “Code of practice for use of 
metal are welding for general construction in mild steel”.  Any specification not 
covered by the relevant Indian Standards Codes of practice shall be in 
accordance with the relevant B.S.S. or in its absence in accordance with well 
established Standards Engineering Practices. 

 
9. As the designs include extensive welded fabrication, it is essential that the 

fabricator should have a well equipped workshop and equipment such as 
Automatic and Semi-automatic welding sets etc., and also qualified welders 
possessing operator qualification as required by I.S. 817-1957. 

 
10. All Fabricated steel work shall be two coats given coat of Red Oxide paint as per 

relevant I.S. specifications before dispatch if assembled at shop or after 
assembly at site as the case may be. 

 
11. The contractor shall stack all items of fabricated steel work at approved 

locations with due regard to the sequence of erection with consultation of the      
Sr. DGM (Fy. Civil)  

12. Setting out and erection of steel work. 
      

a.        Erection of steel work shall generally be in accordance with the provisions of  
 IS 800- 1962    

 
b. Site assembly Members on the ground either by welding or riveting, as specified 

in the drawings, shall be inspected thoroughly before erection by                                          
Sr. DGM (Fy. Civil) 

 
c. Proper plant such as Derrick Cranes, lifting trackless, wire ropes, chain pulleys, 

Jacks, Winches etc. as necessary shall be used, Care shall be taken to see that 
ropes in use are always in good condition. 

 
d. Frames hall be lifted at such points that they are not liable to buckle or deform.  

Trusses shall be lifted only at nodes. 
 

e. Temporary bracings shall, if required, be provided at no extra cost to relieve 
erection stresses. 

 
f. In the case of Trusses, Roof girders and Trussed girders, all or at least a majority 

of the purlins and wind brackings shall be placed simultaneously with them.  The 
columns shall be erected truly plumb on screed bars over the prepared pedestals 
true to centre, level and gauge of the Travelling Cranes.  Alignment of columns 
and crane girders shall be done very carefully using high precision survey 
equipment.and necessary adjustments made to suit.  As the supply of all Block 
bolts and nuts required for site connections is the responsibility of the contractor, 
he shall ensure that there are sufficient quantities of bolts and nuts to commence 
erection.  

 
 

Signature of Contractor(s)                                                                                               3/- 
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g. All damages to steel work caused during transit or otherwise shall be made good 

before erection without any extra cost to Bharat Heavy Electricals Limited. 
 
h. The space under the column bases (25 mm thickness) shall be pressure grouted 

in general with cement grout 1:1 after completion of alignment including proper 
tightening of top nuts of H.D. bolts already provided.  The contractor shall 
ensure that clearances for expansion are provided as specified in the Drawings. 

 
13. Painting after erection: 
 

All steel work shall be given two coats of painting after erection above the 
priming coat.  The columns, crane girders, diaphragms steps and portal bracings 
shall be painted with two coats of approved paint as per I.S. 5-1955 paint.  The 
rest of the steel structure above crane girder level shall be painted with two coats 
of aluminium paint satisfying standards I.S. 165-1950. 
 

14. ERECTION OF CLOAKING ITEMS:  
 
Erection of Asbestos Cement Corrugated/Semi-Corrugated, sheets, North light 
curves, Barge Boards and other accessories shall be done generally in 
accordance with the instructions given in the ‘Code of Practice’ of M/s. 
Asbestos Cement Limited. 
 

15. The rain water pipes and accessories of P.V.C pipes shall be erected by means of 
suitable rain water pipe Clamps (which forms part of steel work) as per details 
shown in the drawings.  Jointing shall be done using approved solvent. The 
jointing of pipes shall be done as per relevant I.S.S. 

 
16. The patent aluminium glazing bars and accessories shall be fixed according to 

instructions of the firm from whom the patent glazing bars are obtained.   
 

 
17. The flashings shall be cut and bent as per drawings, and fixed as instructed by 

the Sr. DGM. 
 

 
 

 
 
CONTRACTOR (S)      ACCEPTING AUTHORITY  
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SPECIAL CONDITIONS OF CONTRACT FOR FABRICATION 

 
SUPPLY AND ERECTION OF STRUCTURES  

 
1. DELIVERY, OCTROI DUTIES ETC. 
 

The fabrication is to be carried out within the Bharat Heavy Electricals Limited 
premises, to be earmarked for the purpose. Rates for fabrication shall be 
accordingly quoted. 
 

2. DETAILS OF AUXILIARIES AND CONTRACTORS DRAWINGS. 
 
a. Within a reasonable time from the date of agreement, the contractor shall provide  

Sr. DGM (Civil- Factory), with details of all the auxiliaries to be supplied and 
also of there nor forming part of the Contractor’s supply, but essential for the 
safe and satisfactory erection of the structures in terms of the contract.   

 
b. Within a fortnight from the date of settlement of major technical details of the 

structures, the Contractor shall submit to the Sr. DGM (Civil-Factory) a 
preliminary list of all the drawings with their respective identification numbers, 
titles, and expected date of submission of this list shall be amended or extended 
as necessary during the progress of the work, under the contract. 

 
c. All titles, notes and instructions on the drawings shall be in English. 

 
d. If any dimensions figured upon a drawing or a plan differ from those obtained by 

scaling the drawings or plan, the dimensions as figured upon the drawing or plan 
shall be taken as correct. 

 
3. PROGRESS REPORTS. 

 
Fortnightly progress reports shall be submitted, by the contractor.  These shall 
give in detail, the position of receipt of raw materials at the Fabricator’s yard and 
of fabrication.  

 
4. DRAWINGS:  
 
a. Before proceeding with fabrication, the contractor shall submit for approval, 

the necessary shop drawings in duplicate of the structure necessary to 
demonstrate fully that all parts of the structures to be furnished will conform 
with the provisions and intent of the contract. 

 
b. One copy of the above drawings will be returned to the Contractor  marked 

‘Approved’, ‘Approved with corrections indicated’ or ‘examined and returned 
for correction’.  Six prints of each drawing on ammonia paper as approved 
shall then be submitted to the Sr. DGM (Civil- Factory), Bharat Heavy 
Electricals Limited.                                        

 
                                                                                         Contd… 

Signature of Contractor(s) 
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c. If minor revisions are made after a drawing has been approved, the Contractor 

shall furnish six additional prints subsequent to each revision. No major 
revision affecting the design shall be made after a drawing has been 
“Approved” without the prior approval of the Sr. DGM (Civil- Factory). 

 
Every revision shall be shown number, date and subject in a revision block. 
 

d. Any construction work done prior to the approval of drawings by the                        
Sr. DGM (Civil- Factory) shall be at the contractor’s risk.  The contractor shall 
make any changes in the design which are necessary to make the structure 
confirm to the provisions and intent of the contract, without additional cost of 
BHARAT HEAVY ELECTRICALS LIMITED, APPROVAL OF THE PART 
OF THE CONTRACTOR’S DRAWING SHALL NOT BE HELD TO 
RELIEVE THE CONTRACTOR OF ANY PART OF THE CONTRACTORS 
OBLIGATION TO MEET ALL OF THE RECRUITMENTS OF THE 
CONTRACT OR OF THE RESPONSIBILITY FOR THE CORRECTNESS 
OF THE CONTRACTOR’S DRAWINGS.  

 
e. Upon approval by the Engineer the drawings shall become the contract 

drawings and there after the contractor shall not depart from them in any way 
whatsoever, except by the written permission of the Sr. DGM(Civil- Factory)  

 
f. The detailed drawings of the structure furnished shall indicate the part numbers 

of the different components constituting the whole structure.  The drawings 
shall also include a schedule of parts for each complete unit giving the part 
number with reference to the drawings and total number of each part. 

 
5. ACCEPTING OF FABRICATED STEEL FOR DISPATCH: 

 
When all the tests to be performed in the Contractor’s or other premises under 
the terms of this contract have been successfully carried out the material / 
structure will be accepted, forthwith and the Inspecting Engineer or his duly 
authorized representative will issue an acceptance certificate, upon receipt of 
which the material / structure shall be taken out for erection. 
 

6. TESTS AT SITE  
 
In all cases where the contract provides for tests at site, the contractor, except 
where otherwise specified, shall provide, free of charge, such labour, materials, 
apparatus and instruments as may be required from time to time, and as may 
reasonable be demanded to carry out such tests on the materials or workmanship 
in accordance the contract.  
 
 
 
 

Signature of Contractor(s) 
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7. TESTS ON COMPLETION: 

Where possible, all tests shall be carried out before dispatch from fabricator’s 
works at the contractor cost, should however, it become necessary for the final 
tests as to the performance and guarantees to be held over, until the structures are 
erected at site, they shall be carried out in the presence of the contractor’s 
representatives, within one month of the completion of erection or such time as 
may be considered reasonable by Bharat Heavy Electricals Limited.  Should the 
result of these tests not come within the margin specified, the test shall if 
required, be repeated, within one month from the date of the structure is again 
ready for test, and the contractor shall repay the Bharat Heavy Electrical Limited 
all reasonable expenses which may be put to by such re-tests.  Trial assemblies 
shall be conducted at the site as and when required. 
 

8. ERECTION OF DEFECTIVES STRUCTURE OR PORTION THEREOF  
 
a. If the completed structure, or any portion thereof, before it is taken under clause 

1 below, be found defective or fails to fulfil the requirements of the contract, the 
Sr. DGM (Civil-Factory) shall give the Contractor notice setting forth particulars 
of such defects or failure, and the Contractor shall forthwith make the defective 
portions good, or alter the same to make it comply with the requirements of the 
Contract.  Should be fail to do so within a reasonable time, Bharat Heavy 
Electricals  Limited may reject and replace at the risk and cost of the Contractor 
the whole or any portion of the structure, as the case may be, which is defective 
or fails to fulfill the requirements of the contract. 

       
b. In the event of such rejection, Bharat Heavy Electricals Limited shall be entitled 

to the use of the structure in a reasonable and proper manner for a time 
reasonably sufficient to enable them to obtain other replacement of structure. 

 
Nothing in this clause shall be deemed to deprive of Bharat Heavy Electricals 
Limited, or effect in any way their rights under the contract which they may 
otherwise have in respect of such defects or deficiencies or in any way relieve the 
Contractor of his obligations under the Contract. 
  

9. TAKING OVER:  
 

The structure on the site shall be deemed to have been taken over by the Bharat 
Heavy Electricals Limited when the Sr. DGM (Civil-Factory) will have certified 
in writing that the structure has satisfied the contract conditions and such 
certificate shall not unreasonably be with-held, nor shall delay the issue of such 
certificate solely on account of minor omissions or defects, which do not affect 
its functional utility without any serious risk to the structure, provided always 
that the contractor undertakes to make good such omissions and defects at the 
earliest possible moment.  Such certificates, however, shall be deemed to be on 
account and shall in no way release the Contractor from his liabilities and 
responsibilities in respect of such structure.  
 
 

Signature of Contractor(s) 
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10. MAINTENANCE AND THE GUARANTEE: 
 
The contractor shall give the following guarantee in respect of the structure to be 
supplied and erected by him. 
 

a. All structure shall be free from any defects due to faulty materials, structural 
detailing and / or workmanship or improper packing.   

 
b. The above guarantees/shall be valid for a period of 12 (Twelve) calendar months 

after the date of final taking over by the Bharat Heavy Electricals Limited.  
During this period, the Contractor’s liability shall be limited to the replacement 
immediately, or any of defective parts that may develop in structures or part of a 
structure of his own manufacturer those of his sub-contractors under the 
conditions provided for by the Contract, and arising solely from structural 
detailing, workmanship or improper packing provided always that such defective 
parts as are not repairable at site, and not essential in the meantime in the use of 
the structure, are returned to the contractor’s works unless otherwise arranged. 

 
c. All such replacement of defective parts mentioned above shall be made free of 

cost at site by the contractor and the return of the defective parts to the 
contractor’s works shall be the contractor’s responsibility and shall be made at 
his expenses.  Bharat Heavy Electricals Limited, will, however, render such 
assistance in this matter as will expedite the same.  In the case of the defective 
parts not repairable at site but essential in mean time for the use of structure, the 
Contractor shall replace at site free of cost to Bharat Heavy Electrical Limited 
before the said defective parts are removed to his works. 

 
d. If it becomes necessary for the contractor to replace or renew any defective 

portions of the structure under this clause, the provisions of this clause shall 
apply  to the portions of the structure so replaced or renewed until the expiration 
of six calendar months from the date of renew until the expiration of six calendar 
months from the date of such replacement or renewal or until the end of the 
above of the above mentioned period of twelve months whichever is later.  If any 
defects be not remedied within a reasonable time, Bharat Heavy Electricals 
Limited may proceed to do the work at the Contractor’s risk and cost, but 
without prejudice to any other rights which Bharat Heavy Electricals Limited 
may have against the Contractor in respect of such defects.  

 
e. If the replacements of renewals are of such character as may affect the efficiency 

of the structure, Bharat Heavy Electricals Limited shall have the right to give to 
the contractor within one month of such replacement or renewal, notice in 
writing that “tests on completion” be made once again, in which case such tests 
shall be carried out as provided in clause 7. 

 
f. All replacements or renewals to be carried out by the Contractor during the 

maintenance period shall be subject to such clauses of these conditions as may be 
considered reasonable by the Sr. DGM (Civil-Factory). 

 
 
Signature of Contractor(s) 
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g. Until the final certificate has been issued, the Contractor shall have the right of 
entry, at the own risk and expense, by himself or his duly authorized 
representatives (whose names shall previously have been communicated in 
writing to the Executive Engineer) at all working hours to all necessary parts of 
the works, for the purpose of inspecting the structure and taking note there from, 
and if he so desires, making any tests at his own expense subject to the previous 
approval of the Executive Engineer.  

 
h. At the end of the maintenance period, the Contractor’s liability ceases, except as 

regards workmanship which the Executive Engineer shall have previously given 
notice of the contractor to rectify. 

 
11. CERTIFICATE OF THE ENGINEER:  
 
a. Every application to the Sr. DGM (Civil-Factory) for his certificate for payment, 

must be accompanied by a detailed invoice (in Quadruplicate), setting forth the 
claims in the same order as is found in the accepted Schedule of quantities and at 
the same rates.  The said certificate will thereafter be issued by the                             
Sr. DGM (Civil-Factory) at a reasonable time after receipt of the application.  

 
b. The Sr. DGM (Civil-Factory) may make any correction or modification in any 

previous certificate which may have issued by him and payments will be 
regulated and adjusted accordingly. 

 
12. CERTIFICATE  IPSO  FACTO  NOT  TO AFFECT THE RIGHTS OF THE  

   BHARAT HEAVY ELECTRICALS LIMITED OR CONTRACTOR: 
 
         No certificate of the Sr. DGM (Civil-Factory)  on account, nor any sum paid on 
account by the Bharat Heavy Electricals Limited, Nor any extension of time for the 
execution of the works given to the Contractor shall in any way affect or prejudice the 
rights of Bharat Heavy Electricals Limited against the contractor, or relieve the 
contractor of his obligation for the due performance of the Contract or be interpreted 
as approval of the work done or of the materials supplied and no certificate ipso facto 
shall create liability in Bharat Heavy Electricals Limited, to pay for alternations, 
amendments, variations or discharge in the liability of the contractor for the payment 
of damages whether due, ascertained, or certified or not, or any sum against the 
payment of which he is bound to identify the Bharat Heavy Electricals Limited, nor 
shall any such certificate nor the acceptance by him of any sum paid on account or 
otherwise, affect or prejudice rights o f the contractor against Bharat Heavy Electricals 
Limited.  
 
13. CO-OPERATION WITH OTHER CONTRACTORS  
 

The contractor shall agree to co-operate with the Bharat Heavy Electricals 
Limited’s other contractors for associated work and freely exchange all technical 
information with them to obtain the most efficient and economical execution and 
to avoid unnecessary duplication of work.  No remuneration shall be payable by 
Bharat Heavy Electricals Limited for such technical co-operation. 
 

 
 
Signature of Contractor(s)   



 52

The contractor shall forward to Bharat Heavy Electricals Limited copies of all 
correspondence and drawings so exchanged. 

 
14. TIME AND PROGRESS CHART AND PROGRESS REPORTS  
 
a. The contractor shall submit at such times as may be requested by the                            

Sr. DGM (Civil-Factory), Schedules showing the programme and order in which 
the contractor proposes to carry out the fabrication and erection work with dates 
and estimated completion times for various parts of the work, such Schedules 
shall be approved by the Executive Engineer prior to erection. 

 
b. During the progress of the work, The Contractor shall furnish the                                 

Sr. DGM (Civil-Factory) with fortnightly progress and such other reports as he 
may direct. 

 
15. ENGINEER’S SUPERVISION:  

All the work shall be carried out in co-operation with, and under the direction 
and to the reasonable satisfaction of the Sr. DGM (Civil-Factory)..  The 
contractor shall be reasonable for the correctness of the positions, alignment and 
dimensions of the works according to the drawings, notwithstanding that he may 
have been assisted by the Sr. DGM (Civil-Factory) in setting out the same. 
 

16.   WORK AND SERVICES TO BE PROVIDED BY THE CONTRACTOR FOR 
THE ERECTION  

 
The following major items of work and services shall be included in the work to 
be provided for by the contractor:  
 

a. All erection work of the structure including site bolts, nuts, rivets etc., 
final paintings, testing and putting into commission.  

b. Providing of all erection tools and tackle. 
c. Necessary supervisory personnel, tradesman, and unskilled labour. 

 
d. All consumables materials required for erection such as  oil, kerosene, 

petrol, packing etc. 
 

e. All ladders platforms, temporary supports, safety belts, etc., required for 
erection, and 

 
f. All other works and services necessary for the due fulfillment of the 

contract.  
 

17. CONSTRUCTION EQUIPMENT: 
 
The contractor shall provide all equipments and tools needed to do the work 
efficiently.  Bharat Heavy Electricals Limited shall not be under any obligation 
to arrange for or give on hire, any construction or erection equipment. 
 
 

Signature of Contractor(s) 
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18. WORK AT SITE: 

a. In the execution of the work, no persons other than the contractor, or his duly 
appointed representatives, subcontractors and workman shall be allowed to 
do work at the site, except by the special permission, in writing of the               
Sr. DGM (Civil-Factory) and his representative and other authorized officials 
or representatives of BHARAT HEAVY ELECTRICALS LIMITED.  

 
b. The work so far as it is carried out on Bharat Heavy Electricals Limited is 

premises shall be carried out at such time as Bharat Heavy Electricals 
Limited, approved and so as not to interface unnecessarily with the conduct 
of Bharat Heavy Electricals Limited’s business but Bharat Heavy Electricals 
Limited shall give the contractor all reasonable facilities for carry out the 
work. 

  
19. POSSESSION PRIOR TO COMPLETION: 

 
Bharat Heavy Electricals Limited shall have the right to take possession of, or 
use any completed or partially completed part of the work.  Such possession or 
use shall not be deemed to be an acceptance of any work not in accordance with 
the contract. 

 
20. WITH HOLDING PAYMENT: 
 

B.H.E.Ltd., may withhold the whole or part of any payment for erection claimed 
by the contractor, which in the opinion of the B.H.E.Ltd. is necessary to protect 
itself from loss ion account of: 
 

a. Defective work not remedied or guarantees not met, 

b. Claims filed against the Contractor. 

c. Failure by the Contractor to make due payment for materials or labour 

employed by  him. 

d. Damage to another contractor. 

Then the grounds withholding payments are removed, payments of the amount 

due to the contractor shall however be made by B.H.E.Ltd. 

21. TIME AND DATE: 
 
The time and date stipulated for progress and completion of the work and the rate 
of fabrication and erection according to the required sequence and be deemed to 
be the essence of the contract.  The Contractor templating, jigs and fixtures, 
cutting, grinding and planning of the sections as necessary and assemble the 
sections as per the availability from time to time. 
 
 
 
 

Signature of Contractor(s) 
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22. WORKING DRAWING: 
 
The contractor is required to prepare all the Fabrication/shop working drawings 
for the contract, based on the design drawings furnished by Bharat Heavy 
Electrcials Limited, as per clause 6 of “Detailed Specifications”.  Even if the 
work under this contract is permitted to be sub-let or done in collaboration with 
other agencies, there shall be only one agency which shall co-ordinate the work 
of shop drawings and be reasonable for the same.  While all the required 
information and details necessary for the preparation of shop drawings shall be 
furnished by Bharat Heavy Electricals Limited, it shall be the responsibility of 
the contractor to ensure completeness, accuracy of dimensions, prepare design of 
joints and site connections clearances and of required auxiliaries etc., in the 
drawings.  The drawing Office Dispatch Lists to be prepared by the contractor on 
approval of each shop drawing as per clause 7 of Detailed specifications shall be 
checked by Bharat Heavy Electricals Limited, as they form  the basis for 
payment.  All the shop drawings shall be prepared in good time so as to enable 
commencement of fabrication work as soon as adequate quantities of raw steel 
are supplied.   
 
 

23. SUPPLY OF RAW STRUCTURAL STEEL: 
 

The raw structural steel sections referred to in Schedule ‘A’ will be supplied at 
the premises of the Bharat Heavy Electricals Limited, Ramachandrapuram. The 
contractors will take delivery within the time specified by the Sr. DGM (Civil-
Factory) and arrange for safe loading, leading the steel sections and unloading 
and stacking them at their fabrication yard, all at their own cost.  The point of 
supply of steel sections to the contractors will be within a lead of 3 kms., from 
the contractor’s fabrication yard.  
 

24. Fabrication of all items is proposed to be done in the premises of Bharat Heavy 
Electricals Limited, Ramachandrapuram, in a place ear-marked for the purpose 
by the Executing Engineer. 

  
25. It shall be the sole responsibility of the contractor to ensure accuracy of alignment 

of steel work before grouting the columns and commencing clocking. 
 
26. ERECTION OF CLOAKING ITEMS. 

 
a. Corrugated or semi corrugated Galvalume sheets, North light curves and 

Barge Boards shall all be included in schedule A.  The measurement shall 
be based on actual area covered in roof sides, Gables and Louvers.  

 
b. Measurement in respect of glazing stated in Schedule ‘A’ shall include  

4.5 mm thick polycorbonate sheets and Aluminium glazing bars with 
accessories . 

 
 
Signature of Contractor(s) 
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c. The contractor shall prepare working drawings in consultation with Bharat 
Heavy Electricals Limited, showing details of erection of Roof sheeting, 
side sheeting louvers, rain water pipes and accessories and other cloaking 
items to suit the details of steel structures previously approved.  

 
 

27. a.     The structural steel has been planned in suitable sizes.  Any splicing that 
may be required due to non-supply of steel in required lengths/sizes shall be 
done so that requirements as per IS 800-1962 are met with.  The contractor 
shall prepare separate drawings for the same and get it approved by the 
Executive Engineer.  No extra payment shall be made for splicing.  However, 
the payment shall be made as per the DODL weights.  

 
b.     No extra payment shall be entertained for straightening structural steel 
materials supplied to the contractor.  
 

28. The Contractor shall study the drawings as well as the structures existing at the 
site and prepared drawings for suitable connections to the existing structures 
wherever necessary.  Detailing of the various structural drawings may be made 
by inspection of existing structural work in similar factory buildings in Bharat 
Heavy Electricals Limited, Hyderabad.  It may be noted that some of the 
existing structure such as A.C. sheeting, sheeting runners, and some other 
bolted connections for the auxiliary surge girders will have to be dismantled 
and  re-erected later according to the requirements.  

 
29. The quantity of steel indented, covers extra that will usually be involved in cutting and 

fabrication.  In addition there will be extras to cover minor alternations, if any, and 
also extras arising out of accepting standard lengths in some cases and arising out of 
accepting minimum to (i.e. minimum of one wagon load) in some cases.  The 
contractor shall arrange to receive all these steel supplied, account for it end keep it in 
safe custody.  The surplus steel which is represented by the difference between the 
quantities received and the sum of quantities in the DODL list shall be returned to 
Bharat Heavy Electricals Limited on completion of the work.  One percent of the 
fabrication tonnage of steel will be allowed towards unaccountable wastage which the 
contractor need not return.  The surplus shall be divided as: 
a. Cut pieces and surplus i.e. RSJ, Channels, angles and plates not shorter than half 

a metre and M.S. plates not small than 600 sq.cm. 
 
b. Scrap i.e. RSJ Channels, angles shorter than half a metre and M.S. plates small 

than 600 sq.cm. The cut pieces and surplus shall be set a part to be returned as 
“actuals”.  The scrap  shall be returned in equivalent weight on actual area of 
glazing. 
 

In case the contractor is to take delivery of the material from the railways, he    
should  report of any short receipt to the railway authority and Bharat Heavy    
Electricals  Limited immediately on taking delivery of the materials. 

 
30. In respect of cloaking items one percent of the quantity placed on the work will be 

allowed towards wastage which need not be returned to Bharat Heavy Electrical 
Limited. 
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31. All materials issued by Bharat Heavy Electricals Limited either as free issues or on 

cost recovery basis should be returned in kind and in good condition as detailed in 
Clauses 31 and 32.       

 
32. While erecting the structural steel, painting etc., the contractor should take precautions 

against any damage to the existing sheeting structure, machinery, equipment services 
etc., any damage for the same shall be made good by the contractor at his own cost or 
compensated by him as per the assessment made by the Engineer-in-charge, which is 
final and binding on the contractor. 

 
33. No extra claim or condition in regard to wages or materials escalation will be 

entertained and any tender containing such stipulation will be rejected. 
 

34. All rates quoted shall be for finished work in situ inclusive of all leads, lifts and other 
incidental charges etc., and those in general conditions of contract. 

35. The quantities indicated in the Schedule ‘A’ are approximate and liable for variation.  
 

36. The Madras Detailed standard specifications, I.S. specifications those in annexure to 
schedule – A shall be followed for all items of work.  Wherever there is a difference 
between the M.D.S.S. and I.S. specification, the later shall prevail. 

 
37. These special conditions supplement the conditions to tenders and contracts and the 

general conditions of contract, and form part of the contract documents.  Where these 
special conditions are at variance with the general conditions of contract, these special 
conditions shall prevail. 

  
 
 
Signature of Contractor(s)                        Accepting Authority 
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INSTRUCTIONS FOR RAIL JOINTS BY ARC WELDING 
Sub:  Jointing of rails by arc welding process. 

 
Statement:  Generally rails are joined by Thermit welding, but sometimes, it can also 
joined by arc welding process with satisfactory results.  For this some precautions should 
be taken during welding which are stated below: 
 

1. For jointing new rails the procedure should be followed which are stated below 
except grinding (see sketch). 

 
2. For jointing new rails and used rails the under mentioned procedure should be 

followed (See sketch). 
 

3. If longitudinal cracks develop on the surface of the rail, it is advisable to remove at 
least 2 M from the part and join both ends by arc welding process as shown in the 
sketch. 

 
Base metal:  Rail steel has the following composition: 

 C = 0.4  to  0.65 %         Mn = 0.9  to  1.2 % 
 Tensile strength = 80 kg/mm2 

 
Filler metal:  The electrode (a) Universe or (b) Ferron-5 (low hydrogen) (a) manufactured 
by M/s. Advani Oerlikon, (b) manufactured by Indian Oxygen is suitable for buffer layer 
and (a) eltorail – 1 (b) duroid – 1 (Rutile type) of the above mentioned manufactures is 
suitable for toping. 
 
                Action:  

1. The grooves have to be marked according to the sketch and prepared machine 
or by gas cutting torch. If by gas cutting, remove all gas cut burns by a hard 
steel wire brush, and then the surface of the groove should be cleaned by 
grinding.  

2. Electrode (low hydrogen type) should be dried at a temperature of 
approximately 1800 C – 3000 C and the temperature should be maintained 
during welding. 

3. The parts should be pre-heated each sides of the joint by 2500mm to a 
temperature of 2500C – 3000C and the temperature should be maintained 
during welding. 

4. Welding should be started with the thinnest rod at the base say 10 SWG (3, 2.5 
mm) and gradually used thickest electrode upto 6 SWG (5 mm).  use cattails or 
upto 5 mm to 8 mm on the top.  

5. (a).  The groove 1a & 1b to be welded in rotation till top and jobs joined fully,          
(b).   Groove 2a & 2b at the bottom to be welded with penetration  

                  (c).   After wards rail top 3a & 3b to be welded. 
6. All slags remaining on any head of welding shall be removed before laying the 

next host. 
7. Current condition DC (+) current range for universe 100-140 for 3, 2.5 mm, 

140-190 for 4 mm, 190-250 for 5 mm And 250-330 for 6 mm thickness.  
 
 
CONTRACTOR(S)                         ACCEPTING AUTHORITY  
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BHARAT  HEAVY  ELECTRICALS  LIMITED 
RAMACHANDRAPURAM::HYDERABAD-32. 

SAFETY IN CIVIL ENGINEERING WORKS  
 

   1.  While working at heights, a safe foot holds and hands holds should be provided. 
 

    2.   No loose material should be allowed to remain in the vicinity of persons working     
          at heights due to which they may inadvertently loose their balance and fall down. 

 
   3.  Wherever, it is reasonable practical, workers should be made to use safety belts. 

 
4. Ladders, crawling ladders and crawling boards are to be provided if a person has  
    pass across or work on or from any material liable to fracture under his weight  
    and  cause him to fall more than 1.98 metres. 
 

    5. In considering whether a material is likely to fracture beneath a person’s weight,  
       regard must be had to any additional weight he may be carrying or supporting. 
 

          6.  Ladders crawling boards etc., to be securely supported and if necessary secured  
               to   prevent slipping. 
 
           7. Guard rails, coverings or other suitable means may be used to prevent person    

  stepping on to fragile material, while working or passing near it if such material is   
  likely to fracture under his weight and cause him to fall more than 1.98 metres. 

 
     8.. While working on sloping roofs, suitable, crawling, boards or crawling ladders   
         should be used.  These crawling ladders should be properly supported and  
         securely enhanced to the sloping surface or the roof ridge. 

 
            9.Suitable and sufficient means are to be provided to prevent fall of articles from a   
               sloping roof.   

 
DEMOLITION: 
 
1. Safe access should be provided to every place at which any person has to work.  

Scaffolds to be provided for all work that cement safety be done otherwise. 
 
2. Shoring or either steps are to be taken to prevent accidental collapse of the 

building or part of the building being dismantled.  
 

3. Similar precautions are to be taken against collapse of any adjacent building, if 
this would involve danger. 

 
4. No steel work or iron work is to be cut or released unless precautions are taken 

to avoid danger from sudden twist, spring or collapse. 
 

5. No framing is to be removed unless all practicable steps are taken to avoid 
collapse of the structure. 

6. Demolition work is to be placed under the supervision of a competent person 
experienced in demolition work. 
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EXCAVATIONS:  

 
1. Barriers are to be provided around excavations, shafts, pits and opening into 

which persons can fall a vertical distance of 1.98 metres.  These barriers are to 
be as close as practicable to the edge of the excavations and are to be erected as 
soon as practicable after excavating begins. They are to be maintained in 
position except when necessarily removed for the access of persons or 
materials. 

 
2. Adequate and suitable timbering should be used to prevent danger from falls or 

dislodgement of sides of excavations etc., or materials adjacent to it.  
Timbering is to be done as early as practicable in the course of work. 

 
3. No person should be allowed to work in any excavation.  Shaft or tunnels after 

explosives have been used in or near it, in a manner likely to affect stability, 
until a thorough examination has been made by a responsible person. 

 
4. No person should be allowed to work in any excavation, Shaft or tunnels after 

an unexpected fall of work rock, earth or to her material or after substantial 
damager to timber or other supports, unless the part concerned is thoroughly 
examined by a responsible person declared safe.  

 
5. No material should be placed near the edge of the excavation so as to endanger 

persons below.  No load should be placed or removed near the edge of an 
excavation etc., where it is likely to cause the collapse of the side of the 
excavation and so endanger to any person. 

 
6. If excavation is likely to affect the security of the another structure (permanent 

or temporary) steps must be taken to safeguard persons employed from 
possible collapse of that structure. 

 
7. Means of reaching a place of safety is to be provided, when there may be 

danger from rising water or irruption of water or materials. 
 

8. Means to prevent over running are to be taken when vehicle is used to tip 
material into pit or excavation or over the edge of embankment or earth work. 

 
      LADDERS: 
 

1. Ladders to be used should be of good construction, of a suitable and sound 
material of adequate strength.  

 
2. Ladders with missing or defective rungs should not be used.  

 
3. Wooden stiles or sides and wooden rungs should have grain running length 

wise.  
4. Rungs should be properly fixed to the sides. 
5. Ladders standing on a base are to be equally and properly supported on each 

stile or side. 
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6. Ladder standing on a base to be securely fixed near its upper resting place, if 
such fixing is impractical the ladder must be fixed at or near its lower end.  If 
this is also impracticable a person, must be stationed at the feet of the ladder to 
prevent it from slipping.  

 
7. Ladder should not be placed on loose bricks or loose packing. 

 
8. Except when there is an adequate handled, ladder must rise to a height of a 

least 3 feet 6 inches (1.00 Mtr.) above the landing place or above the heights 
rung reached by the feet of persons using the ladder. 

 
9. Space at each rung to be sufficient to provide adequate foot held.  

 
10. Openings in landing places through which ladders pass should be as small as 

practicable.  
 

11. Folding steps ladders should have level and firm footing and should not stand 
on loose bricks or other loose packing. 

 
SCAFFOLDS: 

 
1.          Materials used for scaffolds should be of sound and adequate strength.  
 
2. The timber used should be suitable quality, good condition, bark complete 

stripped off, and without paint or other treatment which would prevent defects 
from being easily seen. 

 
3. Timber and material with projecting nails should not be used.  

 
4. Metal parts should be of suitable quality, in good condition, free from 

corrosion or other patent defects likely to affect strength. 
 
5. Defective parts or materials should not be used and no defective ropes or 

bonds should be used.  
 

6. Standards or upright should be vertical or slightly inclined towards the 
building or other structure, where practicable and to be sufficiently close to 
ensure stability. 

 
7. Displacement or sinking of standards or uprights to be prevented either by 

provision of base plates or either adequate means.  
 

8. Ladders used as uprights to be adequate strength secured to prevent slipping 
and so placed that the two stiles of sides of each ladder are evenly supported. 

 
9. Ladders are to be horizontal, as nearly as possible and should be secured to 

standards or uprights by efficient means. 
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10. WORKING PLATFORMS:  
 
1. All working platforms should be closely boarded, planked or plated.  
 
2. Boards should be of sufficient thickness having regard to the distance between 

putlogs other supports.   
3. All boards should be at least 51 mm thick and 210 mm wide. 

 
4. Boards should rest securely and evenly on their supports.  Each board should 

have at least three supports unless the thickness and the distance between the 
supports are such as to present on due or unequal staging when, supported on 
the two pipes.  

 
5. No board should project beyond for more than four times its thickness, unless 

secured to prevent tipping. 
 

6. No board should project to an extent which makes it unsafe having regard to 
its thickness and strength and the weight likely to be on it. 

 
7. The platforms should be of adequate width to give sufficient working space. 

 
8. The platforms should extend at least 600 mm. beyond, the end of wall or 

working face if work is being done at that end of the wall of face. 
 

9. The platforms should have guard rails to a height of between 920 mm and 
1150 mm. above the platform or any raised part of it. 

 
10. The platforms should have toe-boards high enough to prevent falls of persons, 

tools and materials, with a minimum height of 15.5 mm. space between the     
toe-boards and the lowest guard rail should not exceed 760 mm. guard rails 
and toe-boards should be on the inside of uprights unless there is some other 
means of preventing their outward movement.  

 
11. Guard rails and toe-boards should always remain in position except when 

removal is necessary for the access of persons or materials, or other necessary 
purposes of the work.  

 
       SAFETY NETS AND BELTS: 

1. If all or any of the above requirements is not practicable, resources may be 
taken to use suitable safety belts or nets to prevent persons falling from 
heights of    1.98 metres and above.  

 
2. Safety belts when used should be attached continuously to suitable and fixed 

anchorages.  
 

3. Safety nets should be maintained in all positions necessary to protect persons 
at work, except in so far as they have to be temporarily removed for the 
passage of materials or for any other purposes.  
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