

Details of Contract awarded from 01/10/2020 to 31/10/2020

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDERS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	PSWR HQ Nagpur	Rate Contract for Providing Taxi service on requirement basis at BHEL Nagpur office for 2 years	2297	OT	22-Jul-20	TWO	01-Aug-20	2	1.Shree Travels 2. Chandradeep Tours & Travels	Nil	L2 (Price matching)	BHE/PW/PUR/PSWR-HQ-TAXI/2297/LOI-02	01-Oct-20	Shree Travels	₹ 20,00,000	24 Months
2	3X800 MW PVUNL Project Patratu	Package-II: CIVIL & ARCHITECTURAL WORKS FOR CHP AREA AT 3X800 MW PVUNL PATRATU, JHARKHAND.	2280	OT	21-Mar-20	Two	28-May-20	3	1) Kanwar Enterprises Pvt Ltd 2) RVPR Constructions Pvt Ltd 3) Ciscons Constructions Pvt Ltd	Nil	L1	BHE/PW/PUR/NTPRT-CVL-CHP-PKG-I/2280/LOI	09-Oct-20	RVPR Constructions Pvt Ltd	₹ 72,35,00,000	22 Months
3	1x51 mw ONGC Hazira	Rectification of Package AC (05 No.) 16.5T Capacity at 1X51 MW ONGC Hazira Site	2312	ST	19-Sep-20	Two	25-Sep-20	1	Blue Star Ltd.	Nil	L1	BHE/PW/PUR/HONGI-ACRectification/2312/WO	08-Oct-20	Blue Star Ltd.	₹ 4,50,000	45 Days
4	2X220 TPH UB + 2X30MW STG Opal Dahej	RECEIPT/COLLECTION/LOADING/UNLOADING/TRANSPORTATION OF MATERIALS FROM BHEL/CLIENT'S STORES/STORAGE YARD TO SITE OF WORK, ERECTION, TESTING, COMMISSIONING OF MECHANICAL, ELECTRICAL AND C&I SYSTEMS, SUPPLY OF PAINTS/PRIMER AND APPLICATION OF PAINTS FOR FINAL PAINTING OF MATERIALS FOR COMPLEX GAS FIRING MODIFICATION OF TWO UNITS OF UTILITY BOILER (UB) EACH OF 220 TPH CAPACITY FOR OPAL (ONGC PETRO ADDITIONS LIMITED) AT 2X220 TPH UB + 2X30MW STG + 4XFr6 B GT + 4X110 TPH HRSG AT ONGC PETRO ADDITIONS LIMITED, SEZ, DAHEJ, GUJARAT.	2311	OT	11-Sep-20	Two	28-Sep-20	4	1. A M Erectors 2. R R Construction 3. Vijay Construction 4. Uppli Balaji Engg Const Co Pvt Ltd	Nil	L1	BHE/PW/PUR/DHJOI-CGF MOD/2311/LOI	13-Oct-20	A M Erectors	₹ 50,00,000	6 Months
5	SAS	General Overhauling of TG Set incl. Additional Support to End Winding U#1,150MW Hindalco Mahan	2316	LT	06-Oct-20	Two	08-Oct-20	7	1.M/s Biswas Engineering & Construction Services 2. M/s Hi-Tech Power Project Services 3. M/s The Time Construction 4. M/s A K Engineers 5. M/s Eco Power services 6. M/s Indwell Constructions Pvt Ltd. 7. M/s Power Mech Projects Ltd	NIL	L1	BHE/PW/PUR/BRGNOI-GOH U1 /2316/LOI	14-Oct-20	M/s The Time Construction	₹ 25,75,500	30 Days
6	SAS	Additional Work of Generator Stator Repair, Generator Rotor Replacement & Associated Work U#1, 250 MW, JPL Raigarh	2319	ST	15-Oct-20	Two	16-Oct-20	1	M/s Biswas Engineering & Construction Services	Nil	L1	BHE/PW/PUR/RGIT-COH GEN U1 ADDNL/2319/LOA	19-Oct-20	M/s Biswas Engineering & Construction Services	₹ 33,00,000	25 Days
7	3X800 MW PVUNL Project Patratu	Transportation of Structural raw material (Plates, Beams, channels and angles) stored at PVUNL Patratu Site to factory of M/s Indwell-Vijawada,M/s Artson -Umred nagpur,M/s Regional Engineering works,Trichy,M/s Regional Engineering Enterprises,Trichy ,M/s Ambabhavani Fab Engg. Rajnandgaun, and M/s Ajanta Fabrication Works-II, Trichy	2322	Repeat Order	17-Oct-20	Single	26-Oct-20	1	M/s Durga Transport	Nil	L1	BHE/PW/PUR/TPT-STR-MATL-NTPRT/2322/Repeat Order	26-Oct-20	M/s DURGA TRANSPORT	₹ 49,13,713	08 Months