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SECTION - III 
 

PART – A 
 

SPECIAL TERMS AND CONDITIONS  
 
 
 
1.0 INTRODUCTION         

  
 The terms and conditions mentioned in this section are in addition to what are stated 

in Section – II (General Conditions of Contract) of the tender document. In case of 
any contradiction between the terms and conditions given in Section - II and those 
specified in this Section- III, the terms and conditions of this Section–3 shall prevail.  

 
  
2.0 SITE LOCATION 

 
Bharat Heavy Electricals Ltd. is setting up a new multistory office complex at sector-
16A, Noida UP, for it’s staff along with other utilities. New facility will be located 
adjacent to the existing HRDI & PPEI buildings of BHEL. The site area is about 10 
Acre. The site location is about 16 Kms from New Delhi Railway Station. The nearest 
Airport is at Delhi (IGI) 

 
 
3.0       SCOPE OF WORK   
 

3.1 The scope of work consists of preparation of conceptual design, drawings with atleast 
two options for presentation to higher management. The drawings should be 
presented both in soft and hard copies along with 3D views as per latest architectural 
software designs. After acceptance of conceptual design, contractor shall submit the 
final  design documents and drawings for all areas of the work and providing 
assistance during project execution. The design work shall include architectural, civil, 
structural, electrical, ventilation, plumbing, sanitary, landscaping and other related 
works required for construction of the complete plant and conducting geo-technical 
investigation and topographical survey of plant and township. Based on the 
documents prepared by the Contractor, BHEL will issue separate tender(s) for 
appointment of construction Contractors. 
 

3.2    The broad scope of work of consultant shall be: 
 
3.2.1 Package-Wise detailed estimates for DPR/ budgetary approval, submission of 

technical specifications, De-packaging, Field Quality plan, bill of quantities and 
estimates for floating works tenders. 

3.2.2   Soil investigation and topographical survey and submission of soil report along  with 
(in tandem) preparation, submission of drawing, documents and obtaining provisional 
NOCs/ clearance from statutory authorities.   

3.2.3   Complete engineering and submission of all design, drawings for building and campus 
development in phases based on priority  
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3.2.4   Site quality supervision, visits to site and Delhi office for liquidation of queries. 
3.2.5  Obtaining final NOCs from govt. authorities, work completion certificate from Noida, 

obtaining GRIHA rating etc. 
3.2.6  Submission of as built drawings.   
3.3     The detailed scope of work shall be:  Engineering Design, Documents Drawings and 

consultancy services for civil, structural, electrical, IT/ communication, networking, 
plumbing & sanitary, fire systems, air-conditioning & ventilation systems, landscaping 
etc and other related infrastructural works including detailed estimation, de-
packaging , preparing tender specifications and bill of quantities (BOQ), interiors and 
furniture layout / detailing , landscaping, soil investigation & survey works, all 
statutory clearances for the following buildings on BHEL land . The land (plot No 25, 
sector-16A, Noida ) measuring approx. 42474 Sq M is having existing useful 
constructed floor area of approx. 12500 sq m. and was  allotted under 
‘institutional” category to BHEL in July’1984. Bidder must ensure that proposed 
new building construction can be commenced in terms of prevailing by-laws of 
NOIDA on the said allotted land to BHEL as per “land use” prescribed. A line of 
confirmation shall required to be submitted by the bidder before start of services as 
per tender towards first activity of the contract (refer price schedule stage 1(a) of the 
price bid format). In the absence of such confirmation the contract shall be short 
closed in accordance with the NIT clause no. 15(a) . The proposed buildings / 
services to be constructed are: 

 

 Multi-Storey / High-Rise New building with Green building features (no. of 
floors to meet FAR requirements, ground cover as per NOIDA byelaws. The 
building shall be regarded as prestigious signature tower of BHEL and a 
landmark construction with all modern building features. 

 Multilevel basement car parking with all required services / facilities 

 Two additional floors over existing PPEI (PEM) building and southern annexe   
floors 

 Shifting of temporary offices on fast track basis (MPL/PEM, Canteen kitchen, 
PMX/PS-NR, pump house etc as per survey data) towards enabling works 

 New services/ utility buildings for the New building 

 Augmentation of existing utilities at the campus. 

 HT/ LT Substation/ switchyard, distribution system as required. 

 Face lifting of the campus e.g landscaping, boundary wall, signature gate 
house with ATM and any other infrastructure facility required for successful 
completion of work . 

 Any other infrastructural work/ services or any other public utility building 
required within the campus/ BHEL premises/ BHEL land at Noida as per 
requirement or instructed by BHEL for successful completion of the work in 
tender. 
 

3.4  The specific technical requirements for work to be executed under this 
Contract shall be as per Section V. The applicability of specifications shall 
be limited to the scope of works only as specified in the BOQ and 
technical specifications.  

 
3.5 The scope of work will also include such other related works although they 

may not be specifically mentioned above and all such incidental items not 
specified but reasonably implied and necessary for completion of the job as a 



 TE No.: BHE/AA/ GAX/ 12/ NB-AR/ 011  AA/NB-AR/ SCC 

 
              Page 5 of 18 

whole and as desired and as directed by the engineer. The detail scope of 
work covered above is not a comprehensive list of items of work involved. The 
detail scope of work may vary considerably depending on the actual 
construction requirements. 

 
The sequence of submission of various documents as per scope of work is    
as follows:   

 
3.5.1 Submission of detailed study of the proposed site and prepare 

conceptual design with atleast two options alongwith preliminary 
layout plan and elevation drawings. The design must be prepared in 
consultation with GRIHA accredited professional in order to obtain 
GRIHA three star (minimum) rating and aiming upto GRIHA four 
star rating for the new building. Approval of conceptual design with 
preliminary layout plan and elevation drawings by BHEL. Tenderer 
may be asked to submit documents to Leadership in Energy and 
Environmental Design (LEED-INDIA) for obtaining LEED- platinum 
rating for the New building and two additional floors on PPEI 
building along with southern annex. 

3.5.2. Submission of detailed drawings ensuring compliance with codes, 
standards and legislation, applicable. Review of the proposed 
design details prepared by individual design consultants (e.g 
architect, landscape-architect, electrical, HVAC & plumbing 
consultant etc) and to provide continuous assistance or support to 
individual design team in order to achieve maximum points under 
GRIHA. The deliverable of this service are design 
recommendations & guidelines in form of presentations, reports & 
drawings to enable the design team & project management team to 
develop a sustainable building design as per the GRIHA norm. This 
service also includes GRIHA documentation, i.e collection, 
compilation & preparation of filled in-templates in close co-
ordination with the design & project management team to submit 
complete compliance documents as required by GRIHA secretariat 
in order to get the desired rating. Scope further includes approval of 
detailed drawing by BHEL before it’s submission to GRIHA 
secretariat or otherwise. The scope of services of the consultancy 
services shall broadly consist of sustainable site planning, 
sustainable building design, energy performance optimization, 
renewable energy utilization, low energy building material & 
construction technology, water, waste-water & solid waste 
management, health – well being & environmental quality & finally 
GRIHA documentation in terms of GRIHA manual. 

3.5.3. Submission of all required documents to those statutory authorities. 
from which approvals is required as per rule position, for 
undertaking the proposed Construction of BHEL Corporate office at 
Sec- 16 Noida 

3.5.4. Obtaining approvals from those statutory authorities (such as 
UPPCL,UPSIDC, EIA, Aviation, NOIDA, CPCB, Fire, GRIHA etc.) 
from which approval is required as per rule position, for undertaking 
the proposed Construction of BHEL new building at Sec- 16A, 
Noida. The changes marked by the statutory authorities while 
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approving the drawings / granting NOC shall be suitably 
incorporated by the contractor in his design/ drawing. 

3.5.5. Submission of schedule of quantities, along with measurement 
sheet and detailed specification. Submission of detailed estimate 
based on latest DSR. For non-scheduled items, submission of rate 
analysis duly supported by latest budgetary offer. Submission of all 
required documents for tendering for the award of work to 
contractor(s) as per BHEL policy. Approval of estimate/budget by 
BHEL. 

3.5.6. Submission of detailed working/construction drawings for proper 
execution of works. Approval of working/construction drawings by 
BHEL 

3.5.7. Verification of samples of various materials. Verification of shop 
drawings submitted by the vendors. 
 
 

3.6 The scope of work also consists of preparation of designs, documents and 
drawings for all areas of the plant and providing assistance during project 
execution. The design work shall include architectural, civil, structural, 
electrical, ventilation, plumbing, air-conditioning, fire systems , sewage 
disposal, land development, landscaping, drainage ,rain water harvesting  and 
other related infrastructural  works required for construction of the complete 
plant and township. Based on the documents prepared by the Contractor, 
BHEL will issue separate tender(s) for appointment of construction 
contractors. 

 
3.7 The work shall include submission of technical specifications, working & 

design philosophy, planning drawings,  field quality plan, bill of quantities, de-
packaging, detailed estimates of various packages as per de-packaging list to 
be floated for works tender  based upon latest schedules e.g DSR/UP PWD or 
non-schedule items as per latest trends of factory and township construction , 
preparation and approval of designs and drawings from IITs and arranged by 
the bidder . Work to also include submission of a comprehensive design and 
drawing submittal list, Plot master plan, General Arrangement (GA) & 
Reinforced Concrete (RC) and structural detailed drawings, architectural 
details, preparation of composite layout of plot ,electrical layout for cable 
trenches and lighting poles, earthing layout,  finishing schedule, room book , 
single line diagrams for electrical, water supply, sewage, fire etc etc 
,functional drawings and mechanical & electrical arrangement drawings etc. 
and submission of as-built drawings after work completion. . Scope to also 
include visits to site and BHEL's Delhi office as and when required by BHEL 
and also to supervise the daily field quality control at site as per CVC 
guidelines and latest CPWD manual , signing of log sheets as per FQP (field 
quality plan) and scope also covers  preparations of statutory submittals 
required for obtaining NOC  from local authorities and Govt. bodies as per 
Govt. directives and law in force e.g town & country planning, local municipal 
authority, NOIDA,  urban development ministry, UPSIDC, environment 
ministry, fire department, UPPCL, CPCB, Fire deptt., Aviation ministry , Lifts  
and GRIHA rating etc (Statutory fee as per demand note/ receipt challan 
of Govt. body shall be paid by BHEL unless otherwise mentioned in the 
tender specifically). 
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           3.8 COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 
 

Tenderer has to arrange at his own cost to obtain building/ work completion 
certificates, NOCs to be obtained from the local statutory bodies. However, 
any fees required for obtaining such NOCs shall be paid by BHEL on 
production of relevant depository challans/ receipts from such statutory 
agencies or Govt. authorities. However, all fees, charges incurred for vetting 
of civil structural design and supervision and vetting of soil report at IIT is to 
be borne by the tenderer. 

 
Tenderer shall also arrange for Green Rating for Integrated Habitat 
assessment (GRIHA) audit and obtain GRIHA rating certificate for the building 
as per Ministry of New and renewable energy (MNRE) directives. However, all 
fees, charges to obtain GRIHA/ LEED certification is to be borne by the 
tenderer. 

 
 
3.9 The scope of work of soil investigation covers execution of soil investigation 

under supervision and instructions of IIT officials (arranged by the bidder)  and 
soil testing report/ recommendations to be accepted and approved by IIT 

 
i).   The work shall include: 

 
a) Preparation of Technical Specifications including bill of quantities 

(BOQ): 
 

These documents shall be self-sufficient and shall clearly indicate 
the scope of work, material make and work specifications, method of 
measurements, specific technical requirements etc. and a detailed 
Bill of Quantities (BOQ) i.e. various items of work required to be 
executed and their quantities. The quantities indicated in the BOQ 
shall be reasonably accurate.  

 
Based on these Technical Specifications and BOQ, BHEL will issue 
tenders for appointment of construction contractors. 

b) Detail Design, preparation of design documents & drawings: 
 

The Contractor shall perform all engineering and consultancy 
services required for detailed design and preparation of drawings 
and documents. 

 
The detailed design shall include, but not limited to: 

 
A. Verification of all data, criteria and information contained in 

the contract documents. 
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B. Generation of all data, criteria and information required for 
the completion of work including liaison with BHEL. 

C. Preparation of single line diagrams (wherever applicable) 
and design of all systems.  

D. Stress analysis of all structures and structural components 
including their foundation. Design to be done keeping 
seismic criterion as per latest code of practice 

E. Preparation of all construction drawings required for the 
complete execution of the works, material selection and 
material take-off. Sufficient detailing shall be done in all 
drawings so that the contractor faces no difficulty during 
construction. 

F. Preparation of technical specification of equipments.  
G. Preparation of Bar Bending schedule for civil works. 
H. Preparation of bill of material (BOM) for supply items. 
I. Preparation of Field Quality Plan.(FQP) 
J. Any other item not specifically covered above but required 

for completion & proper functioning of the project shall be 
deemed to form part of scope. 

 
c) Co-ordination with the construction contractors. 
 
d) Visits to site and BHEL Office. 

 

ii). The Contractor will be required to depute their quality engineers to site, 
laboratory assistant for lab testing and site sample collection and sample 
sealing foreman, meson etc  during contract period and depute experts to 
BHEL’s office at New Delhi and site for any clarification and technical 
supervision etc.  The Contractor’s finally quoted rates  shall include these 
visits and manpower deployment at site as per BHEL’s requirement in the 
interest of work & even during short notices as directed by engineer in 
terms of Price Schedule.  

 
3.9.1 Unless otherwise specified, the work to be provided by the contractor for the 

items mentioned in the “Bill of Quantities” shall include but not be limited to 
the following. 

 
a) Furnishing all labour, materials, supervision, construction plans, 

equipment, supplies, transport, to and from the site, fuel, electricity, 
compressed air, water, transit and storage insurance and all other 
incidental items and temporary works not shown or specified but 
reasonably implied or necessary for the proper completion, maintenance 
and handling over the works, except in accordance with the stipulations 
laid down in the contract documents and additional stipulations as may be 
provide by the engineer during the course of works. 
 

b) Arranging specific consultants as per GRIHA manual / requirements and 
must have a team of sufficient architects, civil & structural engineers, 
public health / environmental engineer, mechanical engineer, electrical 
engineer, energy analyst, Site quality engineer, Lab assistant ,Foreman 
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,supervisors,  Meson for sample collection, sealing and testing of samples 
and daily maintaining log sheets as per FQP (Field Quality Plan) and 
submission of Quality report of the project every month package-wise 
based upon FQP and log sheets. 

 
c) Giving all notices, paying all fees, taxes etc., in accordance with the 

general conditions of contract, that is required for all works including 
temporary works. 

 
d) Arranging manufacturer’s supervision for items of work done as per 

manufacturer’s specifications when so specified.  
 

e) Carrying out topographic survey of required area and establish levels and 
coordinates at suitable intervals from existing grid levels and coordinates 
furnished by the owner established bench marks, setting out the locations 
and levels of proposed structures, constructions and marking of reference 
pillars and other identification works etc., The contractor shall provide 
BHEL such a assistance, instruments, machines, labour and materials as 
are normally required for examining, measuring and testing any work and 
the quality, weight or quantity of any material used. 

 
f) Providing all incidental items not shown or specified but reasonably 

implied or necessary for the successful completion of the work in 
accordance with contract. 

 
g) Make necessary storage arrangement / sheds of adequate capacity to 

store cement within his normal scope without any extra cost to BHEL. 
 

h) Arrange necessary T & P and IMTEs for carrying out the work. A list of 
such T & P and IMTEs required for such work as a minimum is given in 
Annexure SCC-A. 

 
h)  BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 

certified company. The contractor in all respects shall organize his work, 
systems, environment, process control documentation, tools, plant, 
inspection, measuring and testing equipments etc. as per instructions of 
Engineer. 

The contractor shall also comply with applicable legislation and 
regulations with regards to Health, safety and environmental aspects for 
minimizing risk arising from occupational health, safety hazards, 
controlling pollution and wastage. 
 
BHEL and their Consultant may depute their representative for checking 
and supervision of important stages of work. The contractor shall be 
required to provide all facilities for inspection of works at no extra cost to 
BHEL. Any defect in quality of work or deviations from drawings / 
specifications pointed out during such inspection shall be made good by 
the contractor in the same way as if pointed out by the BHEL Engineer, 
without any cost implication to BHEL. 
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Persons so deployed shall have to work in extended hours whenever 
required. Workmen provided as per the above provisions shall be fully 
trained and experienced in the nature of work for which they are deployed. 
In case of requirement they may be redeployed as per requirements by 
the engineer. 
 

 
4.0 TIME SCHEDULE 
 

4.1  The Contractor shall start the work/ services  within 15 days after receipt of 
the Letter of Intent (LOI).   

 
The time for completion of all works / services shall be 36 months from the 
date of Letter of Intent .Major works shall be completed as per mile stones at 
4.3 below. The submission of As Built drawings, field quality site supervision 
and visits to site and office of BHEL shall be on regular basis throughout the 
contract period as per BHEL’s requirement and as directed by engineer. The 
As Built drawings shall be prepared after completion of construction and after 
all statutory clearance drawings are prepared and submitted to the respective 
statutory authorities including documentation and submittals required for 
obtaining GRIHA rating .The site and office visits shall be up to the date of 
obtaining completion certificate or beyond as desired by BHEL. 
 
After internal acceptance of the DPR ,budgetary estimates and conceptual 
drawings submitted by the consultant, BHEL shall issue DPR acceptance 
confirmation in writing to the consultant & upon it’s receipt the consultant shall 
start detailed engineering for the project as per scope of work and as also 
mentioned in the price schedule and mile stones-II & III below . 

 
4.2 The tenderer will be required to submit documents and drawings as per the 

construction schedule finalized by BHEL. 
 
 4.3   The tentative period of completion for the following major works is as follows, 

however, detailed working schedule and breakup of each activity in line with 
following major works to be submitted by tenderer after work award: 

 
4.3.1   Mile stone-I: Time of completion mentioned below against each activity to be 

reckoned from date of work start as per LOI : 
 
 

a) Obtaining time extension from NOIDA authority to undertake the tendered 
work as per by-laws & land use.  Preparation of conceptual drawings, 
submission of technical specifications, de-packaging, package-wise 
detailed estimates for budgetary approval.  Soil investigation & 
topographical survey and submission of soil report, along with in tandem 
preparation, submission of preliminary drawings documents and obtaining 
provisional NOCs/ clearance from statutory authorities and detailed 
Project report (DPR) submission.                                        :   2 months  
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       4.3.2    Mile Stone –II: Time of completion mentioned below against following 
activity to be reckoned from date of acceptance of the DPR and budgetary 
estimates (letter date from BHEL to tenderer forming basis for internal 
capital budget approval) prepared under Mile stone-I  

 
a) Complete detailed engineering & submission of all design and drawings 

for building and campus development in phases based on priority and 
submission of field quality plan (baring re-engineering), submission of bill 
of quantities and estimates for floating works tenders.                                                        
  :  8  months 

 
                                                                                                    

  4.3.3  Mile stone-III: Time of completion mentioned below against following 
activity to be reckoned from date of acceptance of the DPR and budgetary 
estimates (letter date from BHEL to tenderer forming basis for internal 
capital budget approval) prepared under Mile stone-I  

 
a) Site Quality supervision , submissions for obtaining Final NOCs/ 

completion certificates/ occupancy certificates from Govt. authorities, 
submissions for obtaining work completion certificates from NOIDA, 
submissions for obtaining GRIHA rating  etc & submission of as-built 
drawings and contract closing including re-engineering if required.                                                                   
            : 34 months
  

 
Site quality supervision & visits to site and Delhi office for liquidation of 
queries from time to time shall be executed as and when required by 
BHEL even during shorter notices as per instructions of engineer during 
total time schedule of the contract & in terms of the price bid. 
Contractor’s finally quoted rates shall be deemed to have included the 
cost towards such visits and site quality supervision as per BHEL’s 
requirement which also includes adequate deployment of qualified 
quality supervisors / engineers , lab boy / assistant , sampler mason, 
foreman as per requirement and as decided by BHEL  at site round the 
clock even during Sundays and holidays to meet time schedule of the 
project during course of work execution at site. 
 

 The start date for the above works shall be as directed by BHEL from time to 
time or as mentioned in the tender. The Contractor shall ensure that the 
above major works are completed in time. 

  
 Contractor has to mobilise adequate resources to meet his commitments to 

BHEL as indicated from time to time. In case due to reasons not 
attributable to the contractor, the work / services  gets delayed and 
additional manpower / resources have to be mobilized so as to expedite 
the work / services to meet various milestones, same shall be done 
within the quoted rates as per Rate Schedule, at no extra cost to BHEL. 
In the event the contractor fails to respond to these requirements, BHEL shall 
take appropriate actions to meet it’s commitments in line with the provisions of 
General Conditions of Contract. 
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 In case due to reasons not attributable to the contractor/ consultant , the work/ 
services  gets delayed and scheduled completion gets extended, time 
extension will be granted by BHEL but in no case over run compensation will 
be payable.  

 
 The entire work under the scope of this contract shall be completed in all 

respects by the Architect/ consultant under all circumstances during the time 
schedule including extensions granted if any even in the event if work being 
delayed by other construction contractors /agencies working for the project. 

  
 The work under the scope of this contract is deemed to be completed in all 

respects, only when all the works are carried out as per satisfaction of BHEL. 
The decision of BHEL on completion date shall be final and binding on the 
contractor. 

 
5.0  PRICE 
 

Price quoted shall be fixed and not subject to any escalation whatsoever during the 
period of execution of the Contract including the extended period, if any.  

 
The quoted price shall include all taxes and duties on input materials and all taxes on 
Contract execution including Works Contract Tax. 
 
All Taxes and Duties payable as extra to the quoted price should be specifically 
stated in the offer. BHEL will not be liable for payment of Taxes and Duties not 
specifically mentioned in the offer. 
 
No price variation /over run charges on account of any increase whatsoever, 
(irrespective of whether escalation is steep/ unanticipated) will be payable during the 
entire period of execution of Contract including extended period, if any.    
 
The billing break-up shall be as per Price Schedule and terms of payment. BHEL 
reserves the right to get all or any item(s) executed and payment shall be made only 
for item(s) executed by the bidder.  

 
 

6.0  SALES TAX    
 

Contractor has to make his own arrangement at his cost for completing the 
formalities, if required, with Sales Tax Authorities, for bringing their materials, plants, 
and equipment at site for the execution of the soil investigation & topographical 
survey works under this contract. Road permit / declaration forms etc required by the 
contractor for bringing his T & P and other equipments etc shall be arranged by the 
contractor at his own cost. BHEL shall not issue any road permit / declaration under 
any circumstances. 

 
7.0 SERVICE TAX 
 

Service Tax and secondary & higher education cess on service tax as 
applicable on output services shall be payable extra over and above the quoted 
price. The contractor under provisions of relevant act /law shall deposit the same 
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with the concerned tax authorities. Contractor shall submit to BHEL documentary 
evidence of service tax registration and remittance records of such tax immediately 
after depositing the tax with the concerned authorities. CENVAT invoice is to be 
submitted by the contractor quoting their service tax registration no.. 

  
Service tax shall be paid on actuals. Any applicable rate variation in service tax along 
with cess etc announced by government beyond the date of issuance of NIT shall be 
suitably reimbursed / adjusted from the contract price as the case may be. No other 
tax or it’s rate variation (except service tax & cess on service tax ) shall be payable 
extra. 
 
 
 

8.0 INCOME TAX 
 

Income Tax at the prevailing rate on gross value of work done and applicable 
surcharge and education cess shall be deducted from the running bills as per 
relevant rules unless exempted by the Income Tax Authorities.  

 
 
9.0 NEW TAXES/ LEVIES 
 

In case the Government imposes any new tax/ levy on the output services / work 
after the date of NIT, the same shall be reimbursed by BHEL at actuals. All necessary 
documents as required by BHEL shall have to be provided by the contractor. 
However, in the event of delay in work/ services execution solely attributable to the 
contractor the new taxes/ levies imposed during the delay period shall not be 
reimbursed to the contractor. 

 
In case any new tax / levy / duty etc becomes applicable after the date of issuance of 
NIT by reasons of making , passing or promulgation of taxation laws in India by any 
other order, regulation or by-laws having force of law or interpretation of application of 
any existing law, the bidder / contractor must convey it’s impact on his price duly 
substantiated by documentary evidence in support of the same .Such new tax / levy / 
duty beyond NIT issuance date will be reimbursed / adjusted suitably from the 
contract price as the case may be. 
 

 
10.0 RATE SCHEDULE CUM BOQ 
  

Contractor shall fully understand description and scope of work before quoting. The 
scope of work and responsibility of the contractor as mentioned under this 
specification shall be covered within the quoted / finally accepted rates.  

 
The Tenderer shall quote the prices/rates for entire scope of work as per the rate 
schedule only, in part II - price bid. Conditional price bids or price bids with any 
deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over writing 
shall be done.  

 
Quantities mentioned in the price schedules and scope of work are approximate only 
and liable for variation both on positive and negative sides. The tentative contract 
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value (CV) for entire scope of work shall be calculated as per finally quoted / 
accepted item rates & the quantities indicated in Rate Schedule cum BOQ.  

 
Any variation on taxation after the date of issuance of NIT shall be governed as 
per above clause no. 9.0 

 
11.0 EVALUATION OF THE OFFERS 
 

Comparison of the prices & determination of lowest bidder shall be as per Price 
Schedule for the complete scope.  
 
The “Grand Total” price in BOQ shall be the basis for deciding the lowest bidder. 
 

12.0     VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 

BHEL reserves the right to add or delete items of scope of work depending upon the 
final requirement. For such addition or deletion the Contract value shall be adjusted 
based on the percentage indicated in the billing break-up / price schedule as per 
price bid format. The price quoted by the Contractor shall be valid for such variation. 
This clause to be read in conjunction with Cl 53 and 54 of section-II i.e GCC. 
 
   

13.0  EXTRA WORK 
 

The Contractor shall, when requested by BHEL, perform extra work at mutually 
agreed rates.  

 
14.0 TERMS OF PAYMENT 
 

The Contractor shall be paid running accounts (RA) bill of 95% of the value of the 
work / services actually executed/ rendered provided the work/ services rendered has 
been executed to the satisfaction of the Engineer.  

 
 The balance 5% of the bill value shall be released as follows-- 
 

(a)  The 2.5% of the bill value shall be payable on taking over of complete 
works / acceptance of services rendered by BHEL before passing of 
the final bill.   

 
(b)  The balance 2.5% of bill value will be payable on completion of the 

guarantee period. BHEL reserves the right to release this amount on 
successful completion of all works /services rendered along with final 
bill and upon submission of equivalent bank guarantee valid upto the 
guarantee period.  

 
From the amount payable, recovery such as advances, security deposit, taxes etc.  
would be made.  
 
Measurement of work completed shall be done by the Contractor and submitted to 
BHEL for checking and approval. For this purpose, Contractor shall submit hard 
copies as well as a soft copy in the floppy / CD containing abstract & detailed 
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measurement sheets of the bill. The measurement sheets and the bill will be checked 
and approved by BHEL for further processing, or returned to the Contractor for 
correction and resubmission. The certificate of Engineer regarding such approval and 
passing of sums shall be final and conclusive against the Contractor.  
 
The abstract of the measurements and RA bill shall be entered in BHEL 
Measurement Book and signed and dated by both parties as per the provisions of the 
General Conditions of Contract.  
 
All running bill payments shall be regarded as advance payments against the final 
bill. Any certificate relating to the work done during monthly running bills may be 
modified by any subsequent interim certificates or by the final certificates and no 
certificate of the Engineer supporting an advance payment shall of itself be 
conclusive evidence that any work or materials to which it relates are in accordance 
with the contract. 

 
In case any amount is withheld by BHEL during course of execution of work on 
account of non-compliance of contract requirement, the same shall be recovered / 
released  from the contractors bills as deemed fit by the engineer-in-charge of BHEL 
and the decision of engineer-in-charge shall be final in this regard and binding on the 
contractor.  

 
 Progressive payments for items  shall be made in terms of agreed price schedule as 

per section-IV of the tender along with reimbursable statutory fees deposited on 
actuals based upon challans and also along with  service tax & cess as applicable in 
terms of contract. 

  
In case of unsatisfactory deployment of quality supervision manpower at site by the 
consultant and non-attending scheduled meetings with BHEL at New Delhi or at site 
by the consultant despite notifications and reminders , BHEL may impose suitable 
penalty by deducting equivalent  amount  based upon prevailing market rate 
alongwith overheads @ 30% from the RA bills of the contractor as deemed fit. The 
decision and imposition of penalty by BHEL shall be final and binding on the 
consultant / contractor. 

 
15.0 GUARANTEE  

 
The works/ services rendered by the Contractor/ consultant  shall be guaranteed for a 
period of 12 (twelve) months from taking over (acceptance) of as-built drawings by 
BHEL. During this period the Contractor/ consultant shall attend to all the matters 
relating to the Contract work as required by BHEL.  
 

 
16.0 PENALTY  

If the Work is not completed within the specified period and any extension thereof, 
the Contractor shall be liable to pay penalty for delay in completion of work for the 
specific mile stone delayed @ 0.5% of the respective mile stone value (calculated by 
adding stage payments under each mile stone as per section IV i.e Price Bid & 
Schedule of Payment) for every week of delay or part thereof, subjected to a 
maximum of 10% of the Contract value without BHEL being required to establish and 
prove the actual loss/damage suffered by BHEL on account of such delay.  
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The scope of work should be executed with the best engineering and architectural 
practices in vogue and standard codes of practice of BIS/ CPWD specs.. However, in 
case of discrepancies and mistake observed in design, drawings, estimation and soil 
testing report submitted by the bidder which tend amounts to indirect or direct loss to 
BHEL at any stage of work,  suitable penalty shall be imposed upon the contractor 
based upon evidences which establish  mistake in design, drawing , estimation and 
soil report. 
 

17.0 DRAWINGS 
Following drawings are enclosed for reference purpose only for the bidders to visit 
site & quote their rates accordingly as per attached site master plan of BHEL 
Complex Noida  : 

1) Drg no AA/LAY/001, for tender purpose only. 
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  DRG. STRICTLY FOR TENDER PURPOSE ONLY 
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                         ANNEXURE- SCC-A 

INDICATIVE    LIST    OF   IMTEs    TO BE ARRANGED    BY    THE CONTRACTOR AT 
HIS OWN COST FOR SOIL INVESTIGATION & SURVEY WORKS AND QUALITY 

CONTROL AT SITE DURING PROJECT EXECUTION 

 

SL NO EQUIPMENT QTY 

1 THEODOLITE ONE SECOND ACCURACY 1 NO 

2 DUMPY LEVEL UPTO 350 MM 2 NO 

3 COMPRESSION STRENGTH TESTING 
EQUIPMENT 

1 NO 

4 SOIL TEST EQUIPMENTS AS PER REQUIREMENT 

5 CONCRETE CUBE MOULD 

(150 X 150 X 150 ) mm 

4 SET 

6 CONCRETE slump cone 4 SET 

7 COARSE AGGREGATE SIEVES & SAND 
SIEVER 

1 SET 

8 SIEVE SHAKER 1 NO 

9 AGGREGATE IMPACT TEST MACHINE AS PER REQUIREMENT 

10 HEATING OVEN 1 NO 

11 PHYSICAL BALANCE FOR LAB WORK 1 NO 

12. TOTAL STATION THEODOLITIE 1 NO 

 
NOTEs: 
The above list specifies only major IMTEs (may not be complete to be deployed by the 
contractor). Contractor has to set up the field laboratory with facilities required for material 
& concrete testing. All additional / other IMTEs / measuring instruments etc. in good and 
safe working conditions which are required for satisfactory & timely completion of work 
shall also be deployed by the contractor within finally accepted rate / price. 
Other terms and conditions regarding above items please also refer clause 38 T&P/IMTEs) 
of GCC. 


