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SECTION-1 
Scope, Bill of Quantity, Specific Technical Requirements & Qualifying 
Requirement 

 
1.1  Scope 

 
This technical specification covers the requirements of design, manufacture, testing at works, 
packing and dispatch of 220V and 48V Float cum Boost Battery Charger complete in all respects 
for efficient and trouble-free operation along with supervision of testing and commissioning at 
site. 

This section covers the specific technical requirements of 220V and 48V Float cum Boost 
Battery Charger. In case of any discrepancies between the requirements mentioned in this section 
and those specified in the following sections of this specification, the specifications given herein 
shall prevail and shall be treated as binding requirements. 

In case of any conflict among the various sections of this specification, the order of precedence 
shall be Section 1, Section 2 & the Section 3. 
 
No deviation from the requirements specified in various clauses of this specification shall be 
allowed. A certificate to this effect shall have to be furnished along with the offer. 

 
The equipment is required for the following project: 
 
Name of the customer :  NTPC Ltd.  

   
Name of the project     : 400kV Switchyard for LARA SUPER THERMAL  

POWER PROJECT (2X800MW)  
Site   : Lara, Chhattisgarh 
 
Note: The terms used in this specification namely, “Employer/Purchaser/Owner” refers to 
NTPC/ BHEL & “Contractor/ Sub-contractor/Manufacturer/Bidder” refers to successful 
bidder. 
 
Refer section-3 of this document for project details and general specification. 
 
In case of any conflict among the various sections of this specification, the order of 
precedence shall be section 1, section 2 & the section 3. 
 

1.2 Bill of Quantities 
1.2.1 Main Equipment: 
 Charger for Lead Acid Plante/ Ni-Cd Battery: 

Sl. No. Item Description Unit Quantity 
1 220V, 100A Float cum Boost Charger complete in all 

respects for efficient and trouble-free operation for 
220V, 625AH Lead Acid Plante Battery / 410AH 
Ni-Cd Battery 
 

Set 2 
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2 48V, 100A Float cum Boost Charger complete in all 
respects for efficient and trouble-free operation for 
48V, 425AH Lead Acid Plante Battery / 390AH Ni-
Cd Battery 
 

Set 2 

3 Spares: 220V DC: Set of Electronic Cards / Modules 
(each type & rating) 

Set 1 

4 Spares: 220V DC: Set of Auxiliary relays (each type 
& rating) 

Set 1 

5 Spares: 220V DC: Set of Fuse Links and Glass Fuses 
(each type & rating) 

Set 3 

6 Spares: 220V DC: 3 phase Rectifier Bridge complete 
assembly (each type & rating) 

Set 1 

7 Spares: 220V DC: Rectifier Transformer (each type & 
rating) 

Set 1 

8 Spares: 220V DC: Control Transformers (each type & 
rating) 

Set 1 

9 Spares: 48V DC: Set of Electronic Cards / Modules 
(each type & rating) 

Set 1 

10 Spares: 48V DC: Set of Auxiliary relays (each type & 
rating) 

Set 1 

11 Spares: 48V DC: Set of Fuse Links and Glass Fuses 
(each type & rating) 

Set 3 

12 Spares: 48V DC: 3 phase Rectifier Bridge complete 
assembly (each type & rating) 

Set 1 

13 Spares: 48V DC: Rectifier Transformer (each type & 
rating) 

Set 1 

14 Spares: 48V DC: Control Transformers (each type & 
rating) 

Set 1 

15 Services: Supervision of Installation, Testing & 
Commissioning of 220V, 100A Float cum Boost 
Charger for 220V, 625AH Lead Acid Plante Battery 
/ 410AH Ni-Cd Battery 
 

Set 2 

16 Services: Supervision of Installation, Testing & 
Commissioning of 48V, 100A Float cum Boost 
Charger for 48V, 425AH Lead Acid Plante Battery / 
390AH Ni-Cd Battery 
 

Set 2 

 
 
 
Notes: 
1. The offered equipment shall be suitable for charging either Ni-Cd battery or Lead-Acid Plante 
type battery (all batteries are of high discharge type). The final battery type shall be intimated 
during detailed engineering stage. 
2. Current Rating for Battery Chargers may vary by ±10%. 
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3. Prices of following accessories or any other accessory required are deemed to be included in 
Prices of Main items, 
  a) Foundation bolts for mounting the charger on the floor – 1 Lot 

b) Terminals with lugs for connecting cables from battery, cables from DC board and 
control cables – 1 Lot 

 
 
 
1.3 Specific Technical Requirements 
 

Equipments and system shall be designed to meet the following major technical parameters 
as brought out hereunder. For detailed technical requirements, please refer Section-2 for 
NTPC Specification and annexure. 
1 Nominal Voltage Rating (V) 220 V 48 V 
2 Permissible ripple content at any DC load 1% 
3 Design Ambient temp. 50 deg. C 
4 Battery Data (Lead Acid Plante)   
4.1 Rating 625 (AH) 425 (AH) 
4.2 Type of Battery Lead-Acid (Plante) type 
4.3 Proposed method of working (Volts per Cell)  
 a. Trickle Charging 2.25 V/ Cell 
 b. Boost Charging 2.3 to 2.7 V/ Cell 
5 Battery Data (Nickel Cadmium)   
5.1 Rating 410 (AH) 390 (AH) 
5.2 Type of Battery Nickel Cadmium 

KBH type KBH type 
5.3 Proposed method of working (Volts per Cell)  
 a. Trickle Charging 1.4 to 1.42V/Cell 
 b. Boost Charging 1.53 to 1.7 V/Cell 
Note: 220 V DC system is unearthed & 48 V DC system is +ve earthed. 
6 System Condition   
6.1 Short Circuit Level   
 a. 415V A.C. (for 1 Sec.) 50 kA 
 b. D.C. (for 1 Sec.) 20 kA 4 kA 
6.2 3 phase A.C. supply 415 V (±10%) 

50 Hz (+3% -5%) 
3Phase , 4 Wire 

6.3 1 phase A.C. supply 240 V (±10%) 
50 Hz (+3% -5%) 

7 Min. Terminal size with lugs suitable for following cables 
7.1 Cable between DCDB and charger 1 run of 

1Cx150 sq. mm 
(Al/ XLPE) 

1 run of 1Cx150 
sq. mm (Al/ XLPE) 

7.2 AC incomer for charger from ACDB (415 V) 1 run of 
3.5Cx150 sq. 
mm (Al/ 

1 run of 3.5Cx150 
sq. mm (Al/ XLPE) 
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XLPE) 
7.3 AC incomer for charger from EPDB (415 V) 1 run of 

3.5Cx150 sq. 
mm (Al/ PVC) 

1 run of 3.5Cx150 
sq. mm (Al/ XLPE) 

Notes:  
1. Terminals shall be suitable for a minimum size of cables as mentioned above. Actual 
requirement shall be informed during detailed engineering. 
2. Refer Annexure – 1 of section-2: Typical Battery (not in bidder’s scope) & Battery 
Charger line diagram.  
3. Refer Annexure – 2 of section-2: Typical architecture for DC Health Monitoring system 
(not in bidder’s scope). 
 

1.4 Type Tests 
 

1.4.1 All equipments to be supplied shall be of type tested design. During detail 
engineering, the contractor shall submit for Owner’s approval the reports of all the type tests 
as listed in this specification. The validity period of reports shall be as per CEA Guidelines 
for the validity period of Type test(s) conducted on Major Electrical Equipment in power 
Transmission- May2020 & with latest amendments from the date of bid opening (i.e., 03-03-
2023). These reports should be for the test conducted on the equipment similar to those 
proposed to be supplied under this contract and the test(s) should have been either conducted 
at an independent laboratory or should have been witnessed by a Client. 
 
However, if contractor is not able to submit report of the type test(s) conducted as per CEA 
Guidelines for the validity period of Type test(s) conducted on Major Electrical equipment in 
power Transmission-May2020 & with latest amendments from the date of bid opening (i.e., 
03-03-2023), or in the case of type test report(s) are not found to be meeting the specification 
requirements, the contractor shall conduct all such tests under this contract at no additional 
cost to the owner either at third party lab or in presence of client/ owners representative and 
submit the reports for approval. 
 
All acceptance and routine tests as per the specification and relevant standards shall be 
carried out. Charges for these shall be deemed to be included in the equipment price. 
 
The type test reports once approved for any projects shall be treated as reference. For 
subsequent projects of NTPC, an endorsement sheet will be furnished by the manufacturer 
confirming similarity and “No design Change”. Minor changes if any shall be highlighted on 
the endorsement sheet. 

.  
1.4.3 Details of testing shall be as per Section II of this specification. 
 
 
1.5 Technical Pre-Qualifying Requirements 
 

The Bidder should have manufactured and supplied at least one (1) number of static 
automatic voltage regulator type Battery Chargers of highest offered rating or above, in at 
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least one (1) industrial installation, which should have been in successful operation for at 
least one (1) year. 
 
Note: Two different installations mean two different project sites or two different contracts. 
 
Bidder to submit filled up attachment-3k format along with offer. 
 
 

1.6 Quality Plan 
  

Bidder to follow valid NTPC approved quality plan at contract stage. In case the bidder does 
not have NTPC approved QP, it will be the bidder’s responsibility to get its QP approved 
from NTPC. 

 
1.7 Supervision of Installation, Testing and Commissioning 
  

Manufacturer of the Battery Charger shall supervise the installation, testing and 
commissioning and perform commissioning tests as recommended in the O&M manual 
and/or relevant standard. All necessary instruments, material, tools and tackles required for 
installation, testing and commissioning are to be arranged by the bidder. 
 

1.8 Deviations 
 

The bidder shall list all the deviation from the specification separately. Offers without 
specific deviation will be deemed to be totally in compliance with the specification and NO 
DEVIATION on any account will be entertained at a later date. 
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COMPLIANCE CERTIFICATE 
 
The bidder shall confirm compliance to the following by signing/ stamping this compliance 
certificate and furnishing same with the offer. 
 

1. The scope of supply, technical details, construction features, design parameters etc. shall 
be as per technical specification & there are no exclusion/ deviation with regard to same.  
 

2. There is no deviation with respect to specification other than those furnished in the 
‘schedule of deviations. 
 

3. Only those technical submittals which are specifically asked for in NIT to be submitted at 
tender stage shall be considered as part of offer. Any other submission, even if made, shall 
not be considered as part of offer.  
 

4. Any comments/ clarifications on technical/ inspection requirements furnished as part of 
bidder’s covering letter shall not be considered by BHEL, and bidder’s offer shall be 
construed to be in conformance with the specification. 
 

5. Any changes made by the bidder in the price schedule with respect to the description/ 
quantities from those given in BOQ-Cum-Price schedule of the specification shall not be 
considered (i.e. technical description & quantities as per specification shall prevail). 

 

 

 

Signature of Authorized Signatory _________________________ 

 

Name and Designation____________________ 

 

Phone / Mobile Number______________________ 

 

Email ID________________________________ 
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SECTION-2 
 
 

 NTPC specification for Battery Charger – Chapter B16 along with Annexure –I, II & III 

o Specification of Battery Charger (5 pages) 

o Annexure-I: Typical Battery & Battery charger Line Diagram (1 page) 

o Annexure-II: Typical architecture for DC Health Monitoring system (1 page)  

o Annexure-III: Battery Room & Charger Room Layout (1 page) 
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SECTION- 3 
 

PROJECT DETAILS AND GENERAL SPECIFICATIONS 
 
 
3.0 GENERAL 

 
This section stipulates the General Technical Requirements under the Contract and 
will form an integral part of the Technical Specification. 

 
The provisions under this section are intended to supplement general requirements for 
the materials, equipment and services covered under other sections of tender 
documents and are not exclusive.  However, in case of conflict between the 
requirements specified in this section and requirements specified under other sections, 
the requirements specified under respective sections shall prevail. 

 
3.1 PROJECT DETAILS 

 
 Particular Details 

a) Customer NTPC Ltd. 
b) Engineer/Consultant/ Inspector 

 
NTPC Ltd. 

c) Project Title           LARA SUPER THERMAL POWER 
PROJECT (2x800 MW) : 400kV Switchyard 
at NTPC LARA STAGE-II 

d) Project Location          Place: Village Lara, bounded by villages 
Lara, Chhapora & Lohakhan on the western 
side of Odisha State boundary 
District: Raigarh 
State: Chhattisgarh 

e) Latitude & Longitude 400kV S/s at LARA STAGE-II: 
North: 21°45'25" 
East:  83°27'26" 

f) Nearest Railway Station Raigarh Railway Station (on South East 
Central Railway, Howrah-Bilaspur Broad 
Gauge) 

g) Distance of project location from 
the Railway station 
 

30 Km (approx.) 
 

h) Nearest Major Town Raigarh city 
i) Distance of the town from the 

project site 
30 Km. 

j) Nearest commercial airport 
 

Raipur 

k) Distance of airport from the project 
site 

50 Km 

 SITE CONDITIONS (for design purposes) 
a) Design ambient temperature 50C 
b) Maximum Relative humidity 95 % 
c) Height above mean sea level Less than 1000 meters 
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d) Pollution Severity Heavily polluted 
e) Criteria for Wind Resistant design 

of structures and equipment 
Standard Applicable - IS 875 (Part 3) 
1987 

f) Basic Wind speed “Vb” at ten 
meters above the mean ground 
level. 

44 m/ sec 

g) Category of terrain Cat –2 
h) Risk Coefficient “K1” 1.07 

 
3.1.1 SYSTEM PARAMETERS: 
  
Sl.No
. 

Parameters 400 kV 

1 i) Highest system voltage 420 kV rms 
 ii) Rated / Nominal system voltage 400kV rns 
2 Lightning Impulse voltage (ph to earth & 

between 
phases) 

±1425kVp 

 Across Isolating distance 1425(+240) KVp 
3 Switching impulse voltage (ph to earth) ±1050kVp 
 Across Isolating distance 900(+345) KVp 
4 Power frequency withstand for 1 min (rms) to 

earth & between phases 
520 & 610kV rms as per IEC 

5 Max. fault level (1 sec.) 63 kA 
6 Rated dynamic with stand current 157.5 kAP 
7 PD Level <5 pico-coulomb 
8 Rated frequency 50Hz 
9 Rated Ambient Temperature 50.deg.Cen 
10 System earthing Effectively earthed 
11 Min.creepage ( 25mm/kV) 10500mm 
12 Seismic acceleration 0.3g 
13 Max. radio interference for freq. between 0.5 

MHz and 2.0 MHz at 266 kV rms 
1000 microvolt 

14 Corona extinction voltage Not less 320kV rms 
 
3.1.2 AUXILIARY POWER: 
 
Sl. 
No. 

Nominal 
Connection 
Voltage  

Variations in 
Voltage 

Frequency Phase Neutral 

1 415V, ±10% 50 (+3% -5%) 3Phase , 
4 Wire 

Solidly 
Earthed  

2 240V ±10% 50 (+3% -5%) 1 phase Solidly 
Earthed 

3 220V (+) 10% to (-) 15%. - DC - 
 

Combined variation of voltage and frequency shall be + 10%. Design fault level of 415V 
system shall be restricted to 50kA rms for 1 second. 
 
The operational limits for variation of DC voltage are (+) 10% to (-) 15%. 29
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3.1.3 The various minimum heights of the switchyard shall be as given below from plinth 

level: 
 
Voltage  Equipment /1st Level 2nd Level 3rd Level Peak 

400kV 8000mm 16000mm 23000mm 8500mm 
 
The minimum vertical distance from the bottom of the lowest porcelain part of the bushing, 
porcelain enclosures or support insulators to the bottom of the equipment structure, where it 
rests on the foundation pad shall be 2550mm. 
 
The minimum height of 400kV gantry for AIS shall be 16m+8.5 (peak). However intermediate 
gantry height for O/H connection to GT side shall be min 22m+8.5m (peak). 
 
3.1.4 The minimum clearances for 400kV & 220 kV switchyards shall be as given below: 

400kV     
Phase to earth clearance    3500 mm    
Phase to phase clearance    4000 mm    
Section clearance     6500 mm    

 
3.2 INSTRUCTION TO BIDDERS: 

 
The bidders shall submit the technical requirements, data and information as per the 
technical data sheets, provided in Section-4. 
 
The bidders shall furnish catalogues, engineering data, technical information, design 
documents, drawings etc fully in conformity with the technical specification. 
 
It is recognized that the bidders may have standardized on the use of certain components, 
materials, processes or procedures different than those specified herein. Alternate proposals 
offering similar equipment based on the manufacturer's standard practice will also be 
considered provided such proposals meet the specified designs, standard and performance 
requirements and are acceptable to the Purchaser. Unless brought out clearly, the Bidder 
shall be deemed to conform to this specification scrupulously.  All deviations from the 
specification shall be clearly brought out in the respective schedule of deviations. Any 
discrepancy between the specification and the catalogues or the bid, if not clearly brought out 
in the schedule, will not be considered as valid deviation. 
 
Except for lighting fixtures, wherever a material or article is specified or defined by the name 
of a particular brand, Manufacturer or Vendor, the specific name mentioned shall be 
understood as establishing type, function and quality and not as limiting competition. For 
lighting fixtures, makes shall be as defined in Section-Lighting System. 
 
Equipment furnished shall be complete in every respect with all mountings, fittings, erection 
hardware (on plinth/equipment structure) fixtures and standard accessories normally 
provided with such equipment and/ or needed for erection, completion and safe operation of 
the equipment as required by applicable codes, though they may not have been specifically 
detailed in the Technical Specifications unless included in the list of exclusions.  Materials 
and components not specifically stated in the specification but which are necessary for 
commissioning and satisfactory operation of the switchyard unless specifically excluded shall 30
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be deemed to be included in the scope of the specification and shall be supplied without any 
extra cost. All similar standard components/parts of similar standard equipment under supply 
shall be inter-changeable with one another. 
 
The bidder shall supply type tested (including special tests as per tech. specification) 
equipment and materials. The test reports shall be furnished by the bidder along with 
equipment/ material drawings. In the event of any discrepancy in the test reports, (i.e., if any 
test report is not acceptable due to any design/ manufacturing changes or due to non-
compliance with the Technical Specification and/ or applicable standard), the tests shall be 
carried out without any additional cost implication to the BHEL. BHEL reserves the right to 
get any or all type/tests conducted/repeated. 
 
3.3 CODES AND STANDARDS 
  
The supplier is required to follow local statutory regulations stipulated in the latest amended 
Electricity Supply Act 1948 and Indian Electricity Rules 1956 (latest), NTPC safety codes, 
and other local rules and regulations. 
 
In addition to the codes and standards specifically mentioned in the relevant technical 
specifications for the equipment / plant / system, all equipment parts, systems and works 
covered under this specification shall comply with all currently applicable statutory regulations 
and safety codes of the Republic of India as well as of the locality where they will be installed, 
including the following: 
 
a) Indian Electricity Act 
b) Indian Electricity Rules 
c) Indian Explosives Act 
d) Indian Factories Act and State Factories Act 
e) Indian Boiler Regulations (IBR) 
f) Regulations of the Central Pollution Control Board, India 
g) Regulations of the Ministry of Environment & Forest (MoEF), Government of India 
h) Pollution Control Regulations of Department of Environment, Government of India 
i) State Pollution Control Board. 
(j) Rules for Electrical installation by Tariff Advisory Committee (TAC). 
(k) Building and other construction workers (Regulation of Employment and Conditions of 
services) Act, 1996 
(l) Building and other construction workers (Regulation of Employment and Conditions of 
services) Central Rules, 1998 
(m) Explosive Rules, 1983 
(n) Petroleum Act, 1984 
(o) Petroleum Rules, 1976, 
(p) Gas Cylinder Rules, 1981  
(q) Static and Mobile Pressure Vessels (Unified) Rules, 1981 
(r) Workmen's Compensation Act, 1923 
(s) Workmen's Compensation Rules, 1924 
(t) NTPC Safety Rules for Construction and Erection 
(u) NTPC Safety Policy 
(v) Any other statutory codes / standards / regulations, as may be applicable. 
 
Unless covered otherwise in the specifications, the latest editions (as applicable as on the 
date of bid opening 03.03.2023), of the codes and standards given below shall also apply: 31
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a) Bureau of Indian standards (BIS) 
b) Japanese Industrial Standards (JIS) 
c) American National Standards Institute (ANSI) 
d) American Society of Testing and Materials (ASTM) 
e) American Society of Mechanical Engineers (ASME) 
f) American Petroleum Institute (API) 
g) Standards of the Hydraulic Institute, U.S.A. 
h) International Organization for Standardization (ISO) 
i) Tubular Exchanger Manufacturer's Association (TEMA) 
j) American Welding Society (AWS) 
k) National Electrical Manufacturers Association (NEMA) 
l) National Fire Protection Association (NFPA) 
m) International Electro-Technical Commission (IEC)/ European Norm (EN) 
n) Expansion Joint Manufacturers Association (EJMA) 
o) Heat Exchange Institute (HEI) 
p) IEEE standard  
q) JEC standard 
 
Other International/ National standards such as DIN, VDI, BS, GOST etc. shall also be 
accepted for only material codes and manufacturing standards, subject to the Employer's 
approval, for which the Bidder shall furnish, adequate information to justify that these 
standards are equivalent or superior to the standards mentioned above. In all such cases the 
Bidder shall furnish specifically the variations and 
deviations from the standards mentioned elsewhere in the specification together with the 
complete word to word translation of the standard that is normally not published in English. 
 
As regards highly standardized equipments such as Steam Turbine and Generator, National 
/International standards such as JIS, DIN, VDI, ISO, SEL, SEW, VDE, IEC & VGB shall also 
be considered as far as applicable for Design, Manufacturing and Testing of the respective 
equipment. However, for those of the above equipment not covered by these National / 
International standards, established and proven standards of manufacturers shall also be 
considered. 
 
In the event of any conflict between the codes and standards referred to in the above clauses 
and the requirement of this specification, the requirement of Technical Specification shall 
govern. 
 
In case of any change in codes, standards & regulations between the date of bid opening 
(03.03.2023) and the date when vendors proceed with fabrication, the Employer shall have 
the option to incorporate the changed requirements or to retain the original standard. It shall 
be the responsibility of the Contractor to bring to the notice of the Employer such changes 
and advise Employer of the resulting effect. 
 
3.4 SERVICES TO BE PERFORMED BY THE EQUIPMENT BEING FURNISHED 
 
The 400 kV system is being designed to limit the power frequency over voltage of 1.5 p.u. 
and the switching surge over voltage to 2.5 p.u. In 400 kV system the initial value of 
temporary over voltage could be 2.0 p.u. for 1-2 cycles. All the equipment/materials covered 
in this specification shall perform all its function satisfactorily without undue strain, restrike 
etc. under such over voltage conditions.  32
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All equipment shall also perform satisfactorily under various other electrical, 
electromechanical and meteorological conditions of the site of installation. All equipment shall 
be able to withstand all external and internal mechanical, thermal and electromechanical 
forces due to various factors like wind load, temperature variation, ice & snow, (not applicable 
for this project) short circuit etc for the equipment. 
 

The equipment shall also comply with the following: 

a) All equipments shall be suitable for hot line washing. 
b) To facilitate erection of equipment, all items to be assembled at site shall be "match 

marked”. 
c) Piping, if any, between equipment control cabinet or operating mechanism to marshalling 

box of the equipment shall bear proper identification to facilitate the connection at site. 
d) All equipment shall be supplied with necessary inter-pole cabling, and its cost shall be 

included in the cost of equipment. 
 
3.5 ENGINEERING DATA  

 
3.5.1 Drawings 
All drawings submitted by the supplier including those submitted at the time of bid shall be in 
sufficient detail to indicate the type, size, arrangement, material description, Bill of Materials, 
weight of each component, break-up for packing and shipment, the external connections, 
fixing arrangement required. The dimensions required for installation and interconnections 
with other equipment and materials, clearances and spaces required for installation and 
interconnections between various portions of equipment and any other information 
specifically requested in the specifications. 
 
Each drawing submitted by the Contractor (including those of sub-vendors) shall bear a title 
block at the right hand bottom corner with clear mention of the name of the Employer, the 
system designation, the specifications title, the specification number, the name of the Project, 
drawing number and revisions. If standard catalogue pages are submitted, the applicable 
items shall be indicated therein.  All titles, noting, markings and writings on the drawing shall 
be in English.  All the dimensions should be in metric units. 
 
After the approval of the drawings, further work by the Contractor shall be in strict 
accordance with these drawings and no deviation shall be permitted without the written 
approval of the Purchaser, if so required. 
 
The review of these data by the purchaser will cover only general conformance of the data to 
the specification and documents, interfaces with the equipment provided under specification, 
external connections and of the dimensions which might affect plan layout. This review by the 
purchaser may not indicate a thorough review of the dimensions, quantities and details of the 
equipment, material, any devices or items indicated or the accuracy of the information 
submitted. This review and/or approval by the purchaser shall not be considered by the 
contractor, as limiting any of his responsibilities and liabilities for mistakes and deviations 
from the requirements, specified under these specifications and documents. 
 
All manufacturing and fabrication work in connection with the equipment prior to the approval 
of the drawings shall be at the Contractor's risk.  The Contractor may make any changes in 
the design which are necessary to make the equipment conform to the provisions and intent 

33
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of the Contract and such changes will again be subject to approval by the Purchaser. 
Approval of Contractor’s drawing or work by the Purchaser shall not relieve the contractor of 
any of his responsibilities and liabilities under the Contract. 
 
All engineering data submitted by the contractor after final process including review and 
approval by the purchaser shall form part of the contract document and the entire work 
performed under these specifications shall be performed in strict conformity, unless otherwise 
expressly requested by the purchaser in writing. 

 
3.5.2 Approval Procedure 
The following procedure for submission and review/approval of the drawings, data-reports, 
information, etc. shall be followed by Contractor: 

 
a. All data/information furnished by Vendor in the form of drawings, documents, Catalogues 

or in any other form for NTPC’s information/interface and/or review and approval are 
referred by the general term “drawings”. 

 
b. The ‘Master drawings list’ indicating titles, Drawing Number, Date of submission and 

approval etc. shall be finalised mutually between Contractor and Employer before the 
award of contract. This list shall be updated if required at suitable interval during detailed 
engineering. 

 
c. All drawings (including those of subvendor’s) shall bear at the right hand bottom corner 

the ‘title plate’ with all relevant information duly filled in. The Contractor shall furnish this 
format to his subvendor along with his purchase order for subvendor’s compliance. 

 
d. Contractor shall submit all the drawings in five (5) copies for review of Employer.       

Employer shall forward their comments within four (4) weeks of receipt of drawings. 
 
e. Upon review of each drawings, depending on the correctness and completeness of   the 

drawings, the same will be categorised and approval accorded in one of the following 
categories: 

 
CATEGORY I Approved 
CATEGORY II Approved subject to incorporation of 

comments/modification as noted. Resubmit revised 
drawing incorporating the comments 

CATEGORY III Not approved. Resubmit revised drawings for Approval 
after incorporating comments/modifications as noted 

CATEGORY IV For information and records 
 
f. Contractor shall resubmit the drawings approved under Category II, III within one (1) 

week of receipt of comments on the drawings, incorporating all comments. Every revision 
of the drawing shall bear a revision index wherein such revisions shall be highlighted in 
the form of description or marked up in the drawing identifying the same with relevant 
revision number enclosed in a triangle (e.g 1.2.3. etc.). 

 
g. In case Contractor does not agree with any specific comment, he shall furnish the 

explanation for the same to Employer consideration. In all such cases Contractor shall 
necessarily enclose explanations along with the revised drawing (taking care of balance 
comments) to avoid any delay and/or duplication in review work. 34
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h. It is the responsibility of the Contractor to get all the drawings approved in the Category I 

or IV (as the case may be) and complete engineering activities within the agreed 
schedule. Any delay arising out of submission and modification of drawings shall not alter 
the contract completion schedule. 

 
i. Contractor shall not make any changes in the portion of the drawing other than those 

commented. If changes are required to be made in the portions already approved, the 
Contractor shall resubmit the drawings identifying the changes (along with reasons for 
changes) for Employer’s review and approval. Drawings resubmitted shall show 
clearly the portions where the same are revised marking the relevant revision 
numbers and Employer shall review only such revised portion of documents. 

 
j. Approval of drawings will not in any way relieve the Contractor of his obligations of 

furnishing the equipment in accordance with the specification and shall not prevent 
subsequent rejection if such equipment is later found to be defective. 

 
3.5.3 Erection Drawings. 
   
a. Contractor shall furnish erection drawings for the guidance or commencement of erection 

or the first shipment, whichever is earlier. These shall generally comprise of 
fabrication/assembly drawings, various component/part details drawing, assembly, 
clearance data requirements, etc. The drawings shall contain details of components/ 
equipment with identification number, match marks, bill of materials, assembly 
procedures etc.  

 
b. For all major equipment apart from above details, assembly sequence and                            

instructions with check-lists shall be furnished in the form of erection manuals. 
 

3.5.4 Instruction Manual 
a. The Contractor shall submit to the Employer preliminary instruction manuals for all the 

equipments for review. The final instructions manuals incorporating Employer’s 
comments and complete in all respect shall be submitted at least sixty (60) days before 
the first shipment of the equipment. The instruction manuals shall contain full details and 
drawings of all the equipments, the transportation, storage, installation, testing, operation 
and maintenance procedures, etc. separately for each component/equipment along with 
log record format. These instruction manuals shall be submitted in five (5) copies for 
approval. 

 
b. If after commissioning and initial operation of the plant, the instruction manuals require 

any modifications/additions/changes, the same shall being corporate and the updated 
final instruction manuals shall be submitted. 

 
c. The operating and maintenance instructions together with drawings (other than shop 

drawings) of the equipment, as completed, shall have sufficient details to enable the 
Employer to maintain, dismantle, reassemble and adjust all parts of the equipment. They 
shall give a step by step procedure for all operations likely to be carried out during the life 
of the plant/equipment, including erection, testing, commissioning, operation, 
maintenance dismantling and repair. Each manual shall also include a complete set of 
approved drawings together with performance/rating curves of the equipment and test 
certificates, wherever applicable. The contract shall not be considered completed for 35
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purpose of taking over until such instructions and drawings have been supplied to the 
Employer. 

 
d. A separate section of the manual shall be for each size/type of equipment and shall 

contain a detailed description of construction and operation, together will all relevant 
pamphlets. 

 
e. The manuals shall include the following 

a) List of spare parts along with their drawing and catalogues and procedure for ordering 
spares. 
b) Lubrication Schedule including charts showing lubrication checking, testing and 

replacement procedure to be carried daily, weekly, monthly & at longer intervals to 
ensure trouble free operation. 

 
f. Where applicable, fault location charts shall be included to facilitate finding the cause of 

mal-operation or break down. 
 
g. A collection of the manufacturer’s standard leaflets will not accepted to be taken as a 

compliance of this clause. The manual shall be specifically compiled for the concerned 
project. 

 
  3.5.5 ERECTION MANUALS 

The erection manuals shall be submitted at least three (3) months prior to the 
commencement of erection activities of a particular equipment/system. The erection 
manual should contain the following as a minimum: 

 
a) Erection strategy. 
b)  Sequence of erection. 
c)  Erection instructions. 
d)  Critical checks and permissible deviation/tolerances. 
e)  List of tools, tackles, heavy equipments like cranes, dozers, etc. 
f)  Bill of Materials 
g)  Procedure for erection and General Safety procedures to followed during 

erection/installation. 
h)  Procedure for initial checking after erection. 
i)  Procedure for testing and acceptance norms. 
j)  Procedure / Check list for pre-commissioning activities. 
k)  Procedure / Check list for commissioning of the system. 
l)  Safety precautions to be followed in electrical supply distribution during erection 
 
 3.5.6 OPERATION & MAINTENANCE MANUALS 
a)  The manual shall be a two rim PVC bound stiff sided binder able to withstand constant 

usage or where a thicker type is required it shall have locking steel pins, the size of the 
manual shall not be larger than international size A3. The cover shall be printed with the 
Project Name, Services covered and Volume / Book number Each section of the manual 
shall be divided by a stiff divider of the same size as the holder. The dividers shall clearly 
state the section number and title. All written instructions within the manual not provided 
by the manufacturers shall be typewritten with a margin on the left hand side. 
 

b)  The arrangement and contents of O & M manuals shall be as follows: 
 36
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1) Chapter 1 - Plant Description: To contain the following sections specific to the 
equipment/system supplied 

(a) Description of operating principle of equipment / system with schematic drawing / 
layouts. 

(b) Functional description of associated accessories / controls. Control interlock 
protection write up. 
(c) Integrated operation of the equipment alongwith the intended system. (This to be 
given by the supplier of the Main equipment by taking into account the operating 
instruction given by the associated suppliers). 
(d) Exploded view of the main equipment, associated accessories and auxiliaries with 
description. Schematic drawing of the equipment alongwith its accessories and 
auxiliaries. 
(e) Design data against which the plant performance will be compared. 
(f) Master list of equipments, Technical specification of the equipment/ system and 
approved data sheets. 
(g) Identification system adopted for the various components, (it will be of a simple 
process linked tagging system). 
(h) Master list of drawings (as built drawing - Drawings to be enclosed in a separate 

volume). 
 
2) Chapter 2.0 - Plant Operation: To contain the following sections specific to the equipment 
supplied 

 
(a) Protection logics provided for the equipment alongwith brief philosophy behind the 
logic, Drawings etc. 
(b) Limiting values of all protection settings. 
(c) Various settings of annunciation/interlocks provided. 
(d) Startup and shut down procedure for equipment alongwith the associated systems 
in step mode. 
(e) Do's and Don'ts related to operation of the equipment. 
(f) Safety precautions to be taken during normal operation. Emergency instruction on 
total power failure condition/lubrication failure/any other conditions. 
(g) Parameters to be monitored with normal value and limiting values. 
(h) Equipment isolating procedures. 
(i) Trouble shooting with causes and remedial measures. 
(j) Routine testing procedure to ascertain healthiness of the safety devices alongwith 
schedule of testing. 
(k) Routine Operational Checks, Recommended Logs and Records 
(l) Change over schedule if more than one auxiliary for the same purpose is given. 
(m) Preservation procedure on long shut down. 
(n) System/plant commissioning procedure. 
 

3) Chapter 3.0 - Plant Maintenance- To contain the following sections specific to the 
equipment supplied. 
 

(a) Exploded view of each of the equipments. Drawings alongwith bill of materials 
including name, code no. & population. 
(b) Exploded view of the spare parts and critical components with dimensional 
drawings (In case of Electronic cards, the circuit diagram to be given) and spare parts 
catalogue for each equipment. 

37
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(c) List of Special T/ P required for Overhauling /Trouble shooting including special 
testing equipment required for calibration etc. 
(d) Stepwise dismantling and assembly procedure clearly specifying the tools to be 
used, checks to be made, records to be maintained etc. Clearance to be maintained 
etc. 
(e) Preventive Maintenance schedules linked with running hours/calendar period along 
with checks to be carried out. 
(f) Overhauling schedules linked with running hours/calendar period alongwith checks 
to be done. 
(g) Long term maintenance schedules 
(h) Consumables list along with the estimated quantity required during normal running 
and during maintenance like Preventive Maintenance and Overhauling. 
(i) List of lubricants with their Indian equivalent, Lubrication Schedule including charts 
showing lubrication checking, testing and replacement procedure to be carried daily, 
weekly, monthly & at longer intervals to ensure trouble free operation and quantity 
required for complete replacement. 
(j) Tolerance for fitment of various components. 
(k) Details of sub vendors with their part no. in case of bought out items. 
(l) List of spare parts with their Part No, total population, life expediency & their 
interchangeability with already supplied spares to NTPC. 
 (m) List of mandatory and recommended spare list along with manufacturing drawings 
material specification & quality plan for fast moving consumable spares. 
(n) Lead time required for ordering of spares from the equipment supplier, instructions 
for storage and preservation of spares. 
(o) General information on the equipment such as modification carried out in the 
equipment from its inception, equipment population in the country / foreign country and 
list of utilities where similar equipments have been supplied. 
 

After finalization and approval of the Employer, the O & M Manuals shall be submitted as 
indicated in table below. The Contract shall not be considered to be completed for purposes 
of taking over until the final Instructions manuals (both erection and O & M manuals have 
been supplied to the Employer. If after the commissioning and initial operation of the plant, 
the instruction manuals (Erection and /or O &M manuals) require modifications/additions/ 
changes, the same shall be incorporated and the updated final instruction manuals shall be 
submitted by the Contractor to the Employer for records and number of copies shall be as 
mentioned in table below: 
 
S. No. Description of Drgs/Docs No. of Prints No. of CD 

ROMs/DVDs/Portable 
Hard Disk 

1 Erection Manual 4 Sets 2 
2 Operation & Maintenance 

manual 
i) First Submission 

1 Sets 1 

 ii) Final Submission 4 Sets 2 
 
3.5.7 Final Submission of drawings and documents: 
The Contractor shall furnish the following after approval of all drawings /documents and test 
reports: 
 
a. List of drawings bearing the Employer’s and Contractor’s drawing number. 38
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b. Three (3) bound sets along with 2 portable hard disk of all drawing. 
c. All documents/designs in two (3) copies as noted above. 
d. Contractor shall also furnish three (3) bound sets of all as-built drawings including the list 

of all as-built drawings bearing drawing numbers. The Contractor shall also furnish two 
(2) sets of CD-ROMs/ DVD/Portable hard disk of all as-built drawings as decided by the 
Employer. 

e. The Contractor shall also furnish four (4) copies of instruction/ operations & maintenance 
manuals (after approval) for all the equipments. 

 
3.5.8 TEST REPORTS 
Two (2) copies of all test reports shall be supplied for approval before shipment of 
Equipment. The report shall indicate clearly the standard value specified for each test to 
facilitate checking of the reports. After final approval six (6) bound copies & 2 set of soft 
copies in portable hard disk of all type and routine test reports shall be submitted to 
Employer. 
 
3.6 MATERIAL /WORKMANSHIP 

  Where the specification does not contain references to workmanship, equipment, materials 
and components of the covered equipment, it is essential that the same must be new, of 
highest grade of the best quality of their kind, conforming to best engineering practice and 
suitable for the purpose for which they are intended and shall ensure satisfactory 
performance throughout the service life. 

 
In case where the equipment, materials or components are indicated in the specification as 
“similar” to any special standard the purchaser shall decide upon the question of similarity. 
When required by the specification or when required by the purchaser the contractor shall 
submit, for approval, all the information concerning the materials or components to be used in 
manufacture. Machinery, equipment, materials and components supplied, installed or used 
without such approval shall run the risk of subsequent rejection, it being understood that the 
cost as well as the time delay associated with the rejection shall be borne by the Contractor. 
 
The design of the Works shall be such that installation, future expansions, replacements and 
general maintenance may be undertaken with a minimum of time and expenses. Each 
component shall be designed to be consistent with its duty and suitable factors of safety 
subject to mutual agreements. All joints and fastenings shall be devised, constructed and 
documented so that the component parts shall be accurately positioned and restrained to 
fulfill their required function. In general, screw threads shall be standard metric threads. The 
use of other thread forms will only be permitted when prior approval has been obtained from 
the Purchaser. 
 
Whenever possible, all similar part of the works shall be made to gauge and shall also be 
made interchangeable with similar parts. All spare parts shall also be interchangeable and 
shall be made of the same materials and workmanship as the corresponding parts of the 
equipment supplied under the specification. Where feasible, common component units shall 
be employed in different pieces of equipment in order to minimize spare parts stocking 
requirements. All equipment of the same type and rating shall be physically and electrically 
interchangeable.  
The equipment offered in the bid only shall be accepted for supply, with the minimum 
modifications as agreed/accepted. 

 
3.7 PROVISIONS FOR EXPOSURE TO HOT AND HUMID CLIMATE 39
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Outdoor equipment supplied under the specification shall be suitable for service and storage 
under tropical conditions of high temperature, high humidity' heavy rainfall and environment 
favorable to the growth of fungi and mildew. The indoor equipment located in non-air-conditioned 
areas shall also be of same type.  

  
SPACE HEATERS 
The heaters shall be suitable for continuous operation at 230 V as supply voltage. On –off switch 
and fuse shall be provided. 
 
One or more adequately rated thermostatically connected heaters shall be supplied to prevent 
condensation in any compartment.  The heaters shall be installed in the compartment and 
electrical connections shall be made sufficiently away from below the heaters to minimize 
deterioration of supply wire insulation. The heaters shall be suitable to maintain the compartment 
temperature to prevent condensation. 
 
The heaters shall be suitably designed to prevent any contact between the heater wire and the 
air and shall consist of coiled resistance wire centered in a metal sheath and completely 
encased in a highly compacted powder of magnesium oxide or other material having equal heat 
conducting and electrical insulation properties or they shall consist of resistance wire wound on a 
ceramic and completely covered with a ceramic material to prevent any contact between the wire 
and the air. Alternatively, they shall consist of a resistance wire mounted into a tubular ceramic 
body built into an envelope of stainless steel or the resistance wire is wound on a tubular 
ceramic body and embedded in vitreous glaze. The surface temperature of the heaters shall be 
restricted to a value which will not shorten the life of the heater sheaths or that of insulated wire 
or other component in the compartments. 
 

 FUNGI STATIC VARNISH 
 Besides the space heaters, special moisture and fungus resistance varnish shall be applied on 

parts which may be subjected or predisposed to the formation of fungi due to the presence or 
deposit of nutrient substances. The varnish shall not be applied to any surface of part where the 
treatment will interfere with the operation or performance of the equipment. Such surfaces or 
parts shall be protected against the application of the varnish. 

 
 Ventilation opening 

In order to ensure adequate ventilation, compartments shall have ventilation openings provided 
with fine wire mesh of brass to prevent the entry of insects and to reduce to a minimum the entry 
of dirt and dust. Outdoor compartment openings shall be provided with shutter type blinds. 

 
 Degree of Protection 

The enclosure of the Control Cabinets, Junction boxes and Marshalling Boxes, panels etc. to be 
installed shall provide degree of protection as detailed here under: 

 
a. Installed outdoor: IP- 55 
b. Installed indoor in air conditioned area: IP-31 
c. Installed in covered area: IP-52 

d. Installed indoor in non-air-conditioned area where possibility of entry of water is limited: IP-
41. 

e. For LT Switchgear (AC & DC distribution Boards): IP-52 (Indoor), IP-54 (outdoor) 
 

40
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The degree of protection shall be in accordance with IS: 13947 (Part –I) / IEC-947 (Part-I) / IS 
12063/IEC 529. Type test report for degree of protection test, on each type of the box shall be 
submitted for approval. 
 
PRESERVATIVE SHOP COATING 
All exposed metallic surfaces subject to corrosion shall be protected by shop application of 
suitable coatings. All surfaces which will not be easily accessible after the shop assembly, shall 
be treated beforehand and protected for the life of the equipment. All surfaces shall be 
thoroughly cleaned of all mill scales, oxides and other coatings and prepared in the shop. The 
surfaces that are to be finish-painted after installation or require corrosion protection until 
installation, shall be shop painted as per the requirements covered in the relevant part of the 
Technical Specification. 
 
Transformers and other electrical equipments, if included shall be shop finished with one or more 
coats of primer and two coats of high grade resistance enamel. The finished colors shall be as 
per manufacturer's standards, to be selected and specified by the Employer at a later date. 
 
Shop primer for all steel surfaces which will be exposed to operating temperature below 95 
degrees Celsius shall be selected by the Contractor after obtaining specific approval of the 
Employer regarding the quality of primer proposed to be applied. Special high temperature 
primer shall be used on surfaces exposed to temperature higher than 95 degrees Celsius and 
such primer shall also be subject to the approval of the Employer. 

 
3.8 RATING PLATES, NAME PLATES AND LABELS 

 
3.8.1 Each equipment shall have permanently attached to it in a conspicuous position, a 

rating plate of non-corrosive material upon which shall be engraved manufacturer’s 
name, equipment, type or serial number together with details of the ratings, service 
conditions under which the item of plant in question has been designed to operate, and 
such diagram plates as may be required by the Employer. 
 

3.8.2 Such nameplates or labels shall be of white non-hygroscopic material with engraved 
black lettering or alternately, in the case of indoor circuit breakers, starters, etc. of 
transparent plastic material with suitably coloured lettering engraved on the back. 
 

3.8.3 The rated current, extended current rating and rated thermal current shall be clearly 
indicated in the name plate in case of current transformer. 
 

3.8.4 Rated voltage, voltage factor and intermediate voltage shall be clearly indicated on the     
nameplate in case of capacitor voltage transformer. 
 

3.8.5 Each switch shall a clear inscription identifying its function. Switches shall also have a    
clear inscription of each position indication. 
 

3.8.6 All segregated phases of conductors or bus ducts, indoor or outdoor, shall be provided 
with coloured phase plates to clearly identify the phase of the system. 
 

3.8.7 All such plates, instruction plates, etc. shall be bilingual with Hindi inscription first, 
followed by English. Alternatively, two separate plates one with Hindi and the other with 
English inscriptions may be provided. 
 41
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3.9      GALVANISING: 
3.9.1 The galvanised surface shall consist of a continuous film adhering to the steel. The           

finished surface shall be clean and smooth, and shall be free from defects like 
dissolved   patches, base, spot, unevenness of coating, spelter which is loosely 
attached to the steel globules, spiky deposits, blistered surfaces, flaking or peeling off, 
etc. The presence of       any of these defects shall render the material liable to 
rejection. 
 

3.9.2 All exposed ferrous parts shall be hot dip galvanised as per IS:2629 & IS:2633, 
Galvanising shall be uniform, smooth continuous and free from acid spots. Should the 
galvanising of the sample be found defective, the entire batch of steel shall have to be 
re-galvanised at Contractor’s cost. The amount of zinc deposit shall be not less than 
610 gms. per sq.m. of surface area and in addition, the thickness of zinc at any spot 
shall not be less than 85 microns. The Employer reserves the right to measure the 
thickness of zinc deposit by Elkometer or any other instrument acceptable to Employer 
and reject any component which shows thickness of zinc at any location less than 85 
microns. The testing on the galvanised materials shall be carried out as per IS:2633. 
 

3.9.3 The amount of zinc deposit over threaded portion of the bolts, nuts and screws shall 
not be less than 300 gms. per sq. meter of surface area. The amount of zinc deposit on 
washers shall not be less than 340 gms. per sq. meter of surface area. The threads 
having extra deposit of zinc shall be removed by die cutting after the completion of 
galvanising. The removal of extra zinc shall be carefully done so that threads shall have 
minimum deposits of zinc on them as specified. 

  
3.10 PAINTING  

Unless explicitly stated in relevant chapters of the specification, the painting of all 
electrical 
equipment shall be as follows: 
Epoxy based with suitable additives. The thickness of finish coat shall be minimum 50 
microns (minimum total DFT shall be 100 microns). However in case electrostatic 
process of painting is offered for any electrical equipment, minimum paint thickness of 
50 microns shall be acceptable for finish coat. Paint shade shall be as per technical 
specification. 
 

3.11 QUALITY ASSURANCE PROGRAMME 
3.11.1 The Contractor shall adopt suitable quality assurance programme to ensure that the 

equipment and services under the scope of contract whether manufactured or 
performed within the Contractor’s works or at his subcontractor’s premises or at the 
Employer’s site or at any other place of work are in accordance with the specifications. 
Such programmes shall be outlined by the Contractor and shall be finally accepted by 
the Employer/authorised representative after discussions before the award of the 
contract. The QA programme shall be generally in line with ISO-9001/IS- 14001. 

 
A quality assurance programme of the contractor shall generally cover the following: 
 

i. His organisation structure for the management and implementation of the 
proposed quality assurance programme 

ii. Quality System Manual 
iii. Design Control System 
iv. Documentation Data Control System 42
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v. Qualification data for Bidder’s key Personnel. 
vi. The procedure for purchase of materials, parts, components and selection of 

sub-contractor’s services including vendor analysis, source inspection, 
incoming raw-material inspection, verification of materials purchased etc. 

vii. System for shop manufacturing and site erection controls including process, 
fabrication and assembly. 

viii. Control of non-conforming items and system for corrective actions and            
resolution of deviations. 

ix. Inspection and test procedure both for manufacture and field activities. 
x. Control of calibration and testing of measuring testing equipments. 
xi. System for Quality Audits. 
xii. System for identification and appraisal of inspection status. 
xiii. System for authorising release of manufactured product to the Employer. 
xiv. System for handling storage and delivery. 
xv. System for maintenance of records, and 
xvi. Furnishing quality plans for manufacturing and field activities detailing out the 

specific quality control procedure adopted for controlling the quality 
characteristics relevant to each item of equipment/component as per format 
enclosed as Annexure-I. 

 
3.12 GENERAL REQUIREMENTS - QUALITY ASSURANCE 

3.12.1 All materials, components and equipment covered under this specification shall be 
procured, manufactured, erected, commissioned and tested at all the stages, as per a 
comprehensive Quality Assurance Programme. An indicative programme of 
inspection/tests to be carried out by the contractor for some of the major items is given 
in the respective technical specification. This is, however, not intended to form a 
comprehensive programme as it is the contractor’s responsibility to draw up and 
implement such programme duly approved by the Employer. The detailed Quality Plans 
for manufacturing and field activities should be drawn up by the Bidder and will be 
submitted to Employer for approval. Schedule of finalisation of such quality plans will 
be finalised before award. 

 
3.12.2 Manufacturing Quality Plan will detail out for all the components and equipment, 

various tests/inspection, to be carried out as per the requirements of this specification 
and standards mentioned therein and quality practices and procedures followed by 
Contractor’s/ Sub-contractor’s/ sub-supplier's Quality Control Organisation, the relevant 
reference documents and standards, acceptance norms, inspection documents raised 
etc., during all stages of materials procurement, manufacture, assembly and final 
testing/performance testing. The Quality Plan shall be submitted on electronic media 
e.g. floppy or E-mail in addition to hard copy, for review. Once the same is finalised, 
hard copies shall be submitted for approval. After approval the same shall be submitted 
in compiled form on CD ROM. 

 
3.12.3 Field Quality Plans will detail out for all the equipment, the quality practices and 

procedures etc. to be followed by the Contractor’s site Quality Control Organisation, 
during various stages of site activities starting from receipt of materials/equipment at 
site. 

 
3.12.4 The Bidder shall also furnish copies of the reference documents/plant 

standards/acceptance norms/tests and inspection procedure etc., as referred in Quality 
Plans along with Quality Plans. These Quality Plans and reference 43
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documents/standards etc. will be subject to Employer’s approval without which 
manufacturer shall not proceed.  

 
3.12.5 These approved documents shall form a part of the contract. In these approved Quality 

Plans, Employer shall identify customer hold points (CHP), i.e. test/checks which shall 
be carried out in presence of the Employer’s Project Manager or his authorised 
representative and beyond which the work will not proceed without consent of 
Employer/Authorised representative in writing. All deviations to this specification, 
approved quality plans and applicable standards must be documented and referred to 
Employer along with technical justification for approval and dispositioning. 

 
3.12.6 No material shall be despatched from the manufacturer’s works before the same is 

accepted subsequent to pre-despatch final inspection including verification of records 
of all previous tests/inspections by Employer’s Project Manager/Authorised 
representative and duly authorised for despatch by issuance of MDCC. 

 
3.12.7 All material used for equipment manufacture including casting and forging etc. shall be 

of tested quality as per relevant codes/standards. Details of results of the tests 
conducted to determine the mechanical properties, chemical analysis and details of 
heat treatment procedure recommended and actually followed shall be recorded on 
certificates and time temperature chart. Tests shall be carried out as per applicable 
material standards and/or agreed details. 

 
3.12.8 All welding and brazing shall be carried out as per procedure drawn and qualified in 

accordance with requirements of ASME Section IX/BS-4870 or other International 
equivalent standard acceptable to the Employer.  

 
3.12.9 All welding/brazing procedures shall be submitted to the Employer or its authorised 

representative for approval prior to carrying out the welding/brazing. 
 

3.12.10 All brazers, welders and welding operators employed on any part of the contract either 
in Contractor’s/his sub-contractor’s works or at site or elsewhere shall be qualified as 
per ASME Section-IX or BS-4871 or other equivalent International Standards 
acceptable to the Employer. 

 
3.12.11 Test results or qualification tests and specimen testing shall be furnished to the 

Employer for approval. However, where required by the Employer, tests shall be 
conducted in presence of Employer/authorised representative. 

 
3.12.12 For all pressure parts and high pressure piping welding, the latest applicable 

requirements of the IBR (Indian Boiler Regulations) shall also be essentially complied 
with. Similarly, any other statutory requirements for the equipments/systems shall also 
be complied with. On all back-gauged welds MPI/LPI shall be carried before seal 
welding. 

 
3.12.13 All the heat treatment results shall be recorded on time temperature charts and 

verified with recommended regimes. 
 

3.12.14 No welding shall be carried out on cast iron components for repair. 
 

44
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3.12.15 Unless otherwise proven and specifically agreed with the Employer, welding of 
dissimilar materials and high alloy materials shall be carried out at shop only. 

 
3.12.16 All non-destructive examination shall be performed in accordance with written 

procedures as per International Standards. The NDT operator shall be qualified as per 
SNT-TC-IA (of the American Society of non-destructive examination). NDT shall be 
recorded in a report which includes details of methods and equipment used, 
result/evaluation, job data and identification of personnel employed and details of co-
relation of the test report with the job. 

 
In general all plates of thickness greater than 40mm & for pressure parts plates of 
thickness equal to or greater than 25mm shall be ultrasonically tested otherwise as 
specified in respective equipment specification. All bar stock/Forging of diameter equal 
to or greater than 50mm shall be ultrasonically tested. 

 
The Contractor shall list out all major items/ equipment/ components to be 
manufactured in house as well as procured from sub-contractors (BOI). All the 
subcontractor proposed by the Contractor for procurement of major bought out items 
including castings, forging, semi-finished and finished components/equipment etc., list 
of which shall be drawn up by the Contractor and finalised with the Employer, shall be 
subject to Employer's approval. The contractor’s proposal shall include vendor’s 
facilities established at the respective works, the process capability, process 
stabilization, QC systems followed, experience list, etc. along with his own technical 
evaluation for identified subcontractors enclosed and shall be submitted to the 
Employer for approval within the period agreed at the time of pre-awards discussion 
and identified in "DR" category prior to any procurement. Such vendor approval shall 
not relieve the contractor from any obligation, duty or responsibility under the contract. 

 
3.12.17 For components/equipment procured by the contractors for the purpose of the 

contract, after obtaining the written approval of the Employer, the contractor’s purchase 
specifications and inquiries shall call for quality plans to be submitted by the suppliers. 
The quality plans called for from the subcontractor shall set out, during the various 
stages of manufacture and installation, the quality practices and procedures followed 
by the vendor’s quality control organisation, the relevant reference 
documents/standards used, acceptance level, inspection of documentation raised, etc.  

 
3.12.18 Employer reserves the right to carry out quality audit and quality surveillance of the 

systems and procedures of the Contractor’s or their sub vendor’s quality management 
and control activities. The contractor shall provide all necessary assistance to enable 
the Employer carry out such audit and surveillance.  
 

3.12.19 The contractor shall carry out an inspection and testing programme during 
manufacture in his work and that of his sub-contractors and at site to ensure the 
mechanical accuracy of components, compliance with drawings, conformance to 
functional and performance requirements, identity and acceptability of all materials 
parts and equipment. Contractor shall carry out all tests/inspection required to establish 
that the items/equipments conform to requirements of the specification and the relevant 
codes/standards specified in the specification, in addition to carrying out tests as per 
the approved quality plan. 
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3.12.20 Quality audit/surveillance/approval of the results of the tests and inspection will not, 
however, prejudice the right of the Employer to reject the equipment if it does not 
comply with the specification when erected or does not give complete satisfaction in 
service and the above shall in no way limit the liabilities and responsibilities of the 
Contractor in ensuring complete conformance of the materials/equipment supplied to 
relevant specification, standard, data sheets, drawings, etc. 

 
3.12.21 For all spares and replacement items, the quality requirements as agreed for the main 

equipment supply shall be applicable. 
 

3.12.22 Repair/rectification procedures to be adopted to make the job acceptable shall be 
subject to the approval of the Employer/ authorised representative. 

 
3.13 Environmental Stress Screening 

 
All solid state electronic system / equipment / sub assembly shall be free from infant 
mortile components. For establishing the compliance to this requirement, the contractor 
/ sub – contractor should meet the following. 
 
1. The Contractor / Sub – contractor shall furnish the established procedure being 

followed for eliminating infant mortile components. The procedure followed by the 
Contractor / Sub – contractor should be substantiated along with the statistical 
figures to validate the procedure being followed. The necessary details as required 
under this clause shall be furnished at the stage of QP finalization. 
 

Or 
 

In case the Contractor / Sub – contractor do not have any established procedure to 
eliminate infant mortile components then two or 10% whichever is less, most 
densely populated Panels shall be tested for Elevated Temperature Cycle Test as 
per the following procedure. 
 
Elevated Temperature Test Cycle 
 
During the elevated temperature test which shall be for 48 hours, the ambient 
temperature shall be maintained at 50° C. The equipment shall be interconnected 
with devices and kept under energized conditions so as to repeatedly perform all 
operations it is expected to perform in actual service with load on various 
components being equal to those which will be experienced in actual service. 
 
During the elevated temperature test the cubicle doors shall be closed (or shall be 
in the position same as they are supposed to be in the field) and inside 
temperature in the zone of highest heat dissipating components / modules shall be 
monitored. The temperature rise inside the cubicle should not exceed 10° C above 
the ambient temperature at 50° C. 
 
In case of any failure during the test cycle, the further course of action should be 
mutually discussed for demonstrating the intent of the above requirement. 

 
Burn In Test Cycle 
 46
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The test shall be conducted on all the panels fully assembled and wired including 
the panels having undergone the above mentioned elevated temperature test. 
 
The period of Burn in Test Cycle shall be 120 hrs and process shall be similar to 
the elevated temperature test as above except that the temperature shall be 
reduced to the ambient temperature prevalent at that time. 

 
During the above tests, the process I/O and other load on the system shall be 
simulated by simulated inputs and in the case of control systems, the process 
which is to be controlled shall also be simulated. Testing of individual components 
or modules shall not be acceptable. 
 
During the Burn in Test the cubicle doors shall be closed (or shall be in the position 
same as they are supposed to be in the field) and inside temperature in the zone of 
highest heat dissipating components / modules shall be monitored. The 
temperature rise inside the cubicle should not exceed 10° C above the ambient 
temperature. 
 
The Contractor / Sub-contractor shall carry out routine test on 100% item at 
contractor / sub-contractor's works. The quantum of check / test for routine & 
acceptance test by employer shall be generally as per criteria / sampling plan 
defined in referred standards. Wherever standards have not been mentioned 
quantum of check / test for routine / acceptance test shall be as agreed during 
detailed engineering stage. 

 
3.14 QUALITY ASSURANCE DOCUMENTS 
 

The Contractor shall be required to submit two hard copies and two sets on CDROM 
of the following Quality Assurance Documents as identified in respective quality plan 
with tick ( √ ) mark. 
 
Each QA Documentation shall have a project specific Cover Sheet bearing name & 
identification number of equipment and including an index of its contents with page 
control on each document. 
 
The QA Documentation file shall be progressively completed by the Supplier’s sub-
supplier to allow regular reviews by all parties during the manufacturing. 
 
The final quality document will be compiled and issued at the final assembly place of 
equipment before dispatch. However, CD-ROM may be issued not later than three 
weeks. 

 
3.14.1 Typical contents of Quality Assurance Document are as below: - 

 
i) Quality Plan, 
ii) Material mill test reports on components as specified by the specification 

and approved Quality Plans. 
iii) Manufacturer / works test reports/results for testing required as per 

applicable codes and standard   referred in the specification and approved 
Quality Plans. 

47
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iv) Non-destructive examination results /reports including radiography 
interpretation reports. Sketches/drawings used for indicating the method of 
traceability of the radiographs to the location on the equipment. 

v) Heat Treatment Certificate/Record (Time- temperature Chart) 
vi) All the accepted Non-conformance Reports (Major/Minor) / deviation, 

including complete technical details / repair procedure). 
vii) CHP / Inspection reports duly signed by the Inspector of the Employer and 

Contractor for the agreed Customer Hold Points. 
viii) Certificate of Conformance (COC) whoever applicable. 
ix) MDCC 

 
3.14.2 Similarly, the contractor shall be required to submit two hard copies and two sets on 

CD ROM of Quality Assurance Documents (in line with above) pertaining to field 
activities as per Approved Field Quality Plans and other agreed manuals/ 
procedures, prior to commissioning of individual system. 

 
3.14.3 Before dispatch/ commissioning of any equipment, the Supplier shall make sure that 

the corresponding quality document or in the case of protracted phased deliveries, 
the applicable section of the quality document file is completed. The supplier will 
then notify the Inspector regarding the readiness of the quality document (or 
applicable section) for review. 

 
i) If the result of the review carried out by the Inspector of the Quality 

document (or applicable section) is satisfactory. The Inspector shall stamp 
the quality document (or applicable section) for release. 

ii) If the quality document is unsatisfactory, the Supplier shall endeavour to 
correct the incompleteness, thus allowing finalizing the quality document (or 
applicable section) by time compatible with the requirements as per 
contract documents. When it is done, the quality document (or applicable 
section) is stamped by the Inspector. 

i) If a decision is made for dispatch, whereas all outstanding actions cannot 
be readily cleared for the release of the quality document by that time, the 
supplier shall immediately, upon shipment of the equipment, send a copy of 
the quality document Review Status signed by the Supplier Representative 
to the Inspector and notify of the committed date for the completion of all 
outstanding actions & submission. The Inspector shall stamp the quality 
document for applicable section when it is effectively completed. The 
submission of QA documentation package shall not be later than 3 weeks 
after the dispatch of equipment. 

 
3.15 TRANSMISSION OF QUALITY DOCUMENTS 
 

As a general rule, two hard copies of the quality document and Two CD ROMs shall 
be issued to the Employer after the delivery date for the corresponding equipment. 
One set of quality document shall be forwarded to Corporate Quality Assurance 
Department and other set to respective Site. 
For the particular case of phased deliveries, the complete quality document to the 
Employer shall be issued not later than 3 weeks after the date of the last delivery 
similarly as stated above. 

 
3.16 INSPECTION, TESTING & INSPECTION CERTIFICATE 48
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3.16.1 The word ‘Inspector’ shall mean the Project Manager and/or his authorised 

representative and/or an outside inspection agency acting on behalf of the Employer 
to inspect and examine the materials and workmanship of the works during its 
manufacture or erection. 

 
3.16.2 The Project Manager or his duly authorised representative and/or an outside 

inspection agency acting on behalf of the Employer shall have access at all 
reasonable times to inspect and examine the materials and workmanship of the 
works during its manufacture or erection and if part of the works is being 
manufactured or assembled on other premises or works, the Contractor shall obtain 
for the Project Manager and for his duly authorised representative permission to 
inspect as if the works were manufactured or assembled on the Contractor’s own 
premises or works. 

 
3.16.3 The Contractor shall give the Project Manager/Inspector fifteen (15) days written 

notice of any material being ready for testing. Such tests shall be to the Contractor’s 
account except for the expenses of the Inspector’s. The Project Manager/Inspector, 
unless the witnessing of the tests is virtually waived, will attend such tests within 
fifteen (15) days of the date on which the equipment is noticed as being ready for 
test/inspection failing which the contractor may proceed with test which shall be 
deemed to have been made in the inspector’s presence and he shall forthwith 
forward to the inspector duly certified copies of test reports in two (2) copies. 

 
3.16.4 The Project Manager or Inspector shall within fifteen (15) days from the date of 

inspection as defined herein give notice in writing to the Contractor, or any objection 
to any drawings and all or any equipment and workmanship which is in his opinion 
not in accordance with the contract. The Contractor shall give due consideration to 
such objections and shall either make modifications that may be necessary to meet 
the said objections or shall inform in writing to the Project Manager/Inspector giving 
reasons therein, that no modifications are necessary to comply with the contract. 

 
3.16.5 When the factory tests have been completed at the Contractor’s or subcontractor’s 

works, the Project Manager /Inspector shall issue a certificate to this effect fifteen 
(15) days after completion of tests but if the tests are not witnessed by the Project 
Manager /Inspectors, the certificate shall be issued within fifteen (15) days of the 
receipt of the Contractor’s test certificate by the Project Manager /Inspector. Project 
Manager /Inspector to issue such a certificate shall not prevent the Contractor from 
proceeding with the works. The completion of these tests or the issue of the 
certificates shall not bind the Employer to accept the equipment should it, on further 
tests after erection be found not to comply with the contract. 

 
3.16.6 In all cases where the contract provides for tests whether at the premises or works of       

the Contractor or any sub-contractor, the Contractor, except where otherwise 
specified shall provide free of charge such items as labour, material, electricity, fuel, 
water, stores, apparatus and instruments as may be reasonably demanded by the 
Project Manager /Inspector or his authorised representatives to carry out effectively  
such tests on the equipment in accordance with the Contractor and shall give 
facilities to the Project Manager/Inspector or to his authorised representative to 
accomplish testing. 
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3.16.7  The inspection by Project Manager / Inspector and issue of Inspection Certificate 
thereon shall in no way limit the liabilities and responsibilities of the Contractor in 
respect of the agreed Quality Assurance Programme forming a part of the contract. 

 
3.16.8 To facilitate advance planning of inspection in addition to giving inspection notice, 

the Contractor shall furnish quarterly inspection programme indicating schedule 
dates of inspection at Customer Hold Point and final inspection stages. Updated 
quarterly inspection plans will be made for each three consecutive months and shall 
be furnished before beginning of each calendar month. 

 
3.16.9 All inspection, measuring and test equipments used by contractor shall be calibrated       

periodically depending on its use and criticality of the test/measurement to be done.       
The Contractor shall maintain all the relevant records of periodic calibration and 
instrument identification, and shall produce the same for inspection by NTPC. 
Wherever asked specifically, the contractor shall re-calibrate the measuring/test 
equipments in the presence of Project Manager / Inspector. 

 
3.17 PACKAGING & TRANSPORTATION 

 
Items shall be packed & dispatched separately to site i.e. to 400kV S/s at LARA 
SUPER THERMAL POWER PROJECT STAGE-II.  

 
3.17.1 Packing, Marking and shipping 

 
All the equipments shall be suitably protected, coated, covered or boxed and crated to 
prevent damage or deterioration during transit, handling and storage at Site till the time of 
erection. While packing all the materials, the limitation from the point of view of the sizes of 
railway wagons available in India should be taken account of. The Bidder shall be 
responsible for any loss or damage during transportation, handling and storage due to 
improper packing. The Bidder shall ascertain the availability of Railway wagon sizes from the 
Indian Railways or any other agency concerned in India well before effecting despatch of 
equipment. Before despatch it shall be ensured that complete processing and manufacturing 
of the components is carried out at shop, only restricted by transport limitation, in order to 
ensure that site works like grinding, welding, cutting & preassembly to bare minimum. The 
Employer's Inspector shall have right to insist for completion of works in shops before 
despatch of materials for transportation. 
 
Bidder shall ensure to affix RFID tags/Trackers on the item & punch the same before 
dispatch with RFID reader/BLE beacon & enter details of item associating with RFID tag 
no./Tracker no. For low value items QR code-based solution shall also be acceptable. Exact 
selection of type of tagging based on type & size of equipment/consignment/package will be 
decided during detail engineering. 
 
Bidder to provide RFID tags/Trackers/QR code for all items being supplied to the Contractor 
under the contract of this project. 
 
a) Each item identifiable with KKS / PGMA-DU / other identification scheme of the 
bidder/OEM/OES shall have a RFID/QR. 
b) Even if the BOQ is identified in tonnage/ cumulative of multiple items, unique identification 
shall be provided for each item as mentioned above (Eg – GIS Duct, Gis bay module, Panels 
etc., however each sub item shall have its own RFID/equivalent). c) For items which are 50
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interchangeable and dispatched together (eg Foundation bolts in a box / Identical beams in a 
single consignment), the entire consignment can be tagged with a single RFID if the software 
system has the capability to track partial 
consumption (eg 100 bolts consumed from a package of 1000 bolts) from a consignment. 
 
3.17.2  Insurance 
 

a) The Contractor shall insure all shipments and works at his own expense for not less 
than the full replacement cost plus any additional cost for accelerated manufacturing 
of the replacement parts. 
 

b) Loss or the damage to equipment during shipping or transportation to the site(s) or 
otherwise shall not constitute groups for claims for extension in time or for extra 
payment. 

 
 

3.18 CLAMPS AND CONNECTORS INCLUDING TERMINAL CONNECTORS 
 
3.18.1 The material of clamps and connectors shall be Aluminium alloy casting conforming 

to designation A6 of IS:617 for connecting to equipment terminals and conductors of 
aluminium. In case the terminals are of copper, the same clamps/connectors shall be 
used with 2mm thick bimetallic liner. 
 

3.18.2 The material of clamps and connectors shall be Galvanised mild steel for    
connecting to shield wire. 

 
3.18.3 Bolts, nuts and plain washers shall be hot dip galvanised mild steel for sizes M12 

and above. For sizes below M12, they shall be electro-galvanised mild steel. The 
spring washers shall be electro-galvanised mild steel. 
 

3.18.4 All castings shall be free from blow holes, surface blisters, cracks and cavities. All 
sharp edges and corners shall be rounded off to meet specified corona and radio 
interference requirements. 
 

3.18.5 They shall have same current rating as that of the connected equipment. All current 
carrying parts shall be at least 10 mm thick. The connectors shall be manufactured 
to have minimum contact resistance. 
 

3.18.6 Flexible connectors, braids or laminated strips shall be made up of 
copper/aluminium. 
 

3.18.7 Current rating and size of terminal/conductor for which connector is suitable shall be 
put on a suitable sticker on each component which should last at least till erection 
time. 

 
3.19 SPACERS 
3.19.1 Spacers shall conform to IS: 10162. They shall be of non-magnetic material except 

nuts and bolts, which shall be of hot dip galvanised mild steel. 
 

51
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3.19.2 Spacers shall generally meet the requirements of clamps and connectors as 
specified above. Its design shall take care of fixing and removing during installation 
and maintenance. 

 
3.19.3 In addition to the type tests as per IS: 10162, clamp slip test should have been 

conducted. In this test the sample shall be installed on test span of twin/quad bundle 
string at a tension of 44.2kN (4500 kg). One of the clamps when subjected to a 
longitudinal pull of 2.5kN (250 kg) parallel to the axis of conductor shall not slip, i.e. 
permanent displacement between conductor and clamp after test shall not exceed 
1.0 mm. This test should have been performed on all other clamps of the sample. 

 
3.20 BUSHINGS, HOLLOW COLUMN INSULATORS, SUPPORT INSULATORS, AND 

DISC INSULATORS 
 

3.20.1 Bushings shall be manufactured and tested in accordance with IS: 2099 & IEC: 137 
while hollow column insulators shall be manufactured and tested in accordance with 
IEC 233/IS 5284. The support insulators shall be manufactured and tested as per IS:  
/ IEC 168/IEC 273. The insulators shall also conform to IEC 815 as applicable.  
Support insulators/ bushings/ hollow column insulators shall be designed to have 
ample insulation, mechanical strength and rigidity for the conditions under which they 
will be used. 

 
3.20.2 Porcelain used shall be homogenous, free from laminations, cavities and other flaws 

or imperfections that might affect the mechanical or dielectric quality and shall be 
thoroughly vitrified, tough and impervious to moisture. Hollow porcelain should be in 
one integral piece in green & fired stage. 

 
3.20.3 Glazing of the porcelain shall be uniform brown in colour, free form blisters, burns 

and other similar defects. 
 
3.20.4 When operating at normal rated voltage there shall be no electric discharge between 

conductor and insulators which would cause corrosion or injury to conductors or 
when operating at normal rated voltage. 

 
3.20.5 The design of the insulator shall be such that stresses due to expansion and 

contraction in any part of the insulator shall be lead to deterioration. All ferrous parts 
shall be hot dip galvanised. 
 

3.20.6 Bushing porcelain shall be robust and capable of withstanding the internal pressures 
likely to occur in service. The design and location of clamps, the shape and the 
strength of the porcelain flange securing the bushing to the tank shall be such that 
there is no risk of fracture. All portions of the assembled porcelain enclosures and 
supports other than gaskets, which may in any way be exposed to the atmosphere 
shall be composed of completely non hygroscopic material such as metal or glazed 
porcelain. 
 

3.20.7 All iron parts shall be hot dip galvanised and all joints shall be air tight. Surface of 
joints shall be trued, porcelain parts by grinding and metal parts by machining. 
Insulator/ bushing design shall be such as to ensure a uniform compressive pressure 
on the joints. 
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3.20.8 In accordance with the requirement stipulated elsewhere, bushing, hollow column 
insulators and support insulators shall conform to type tests and shall be subjected 
to routine tests and acceptance test/sample test in accordance with relevant 
standards. 

 
3.21 CONTROL CABINETS, JUNCTION BOXES, TERMINAL BOXES & MARSHALLING 

BOXES FOR OUTDOOR EQUIPMENT. 
 
3.21.1 All types of control cabinets, junction boxes, marshalling boxes, lighting panels, 

terminal boxes, operating mechanism boxes, Kiosks etc. shall generally conform to 
IS:5039, IS:8623 and IEC:439 as applicable. 
 

3.21.2 Mechanism Box/ Control Cabinet/ Kiosks: A sheet steel (at least 2.5 mm thick), 
dust and vermin proof M.Box/CCC/CMB shall be provided with proper lighting and 
thermostatically controlled space heaters. The degree of protection shall be IP 55. 
One dummy terminal block in between each trip wire terminal shall be provided. At 
least 20% spare terminals shall be provided on each panel. The gasket used shall be 
of neoprene rubber. 
 
Painting of boxes shall be as follows, 
 
 External surface : Chemical resistant epoxy zinc phosphate primer, MIO 

(Micaceious iron oxide) as intermediate paint followed by 
polyurethane finish paint (RAL 5012 Blue) 

 Internal surface :  Chemical resistant epoxy zinc phosphate primer followed 
by chemical & heat resistant epoxy enamel white paint. 

 
3.21.3 Junction Boxes: The junction boxes shall be made of minimum 2 mm thick sheet 

steel. Gland plates shall be removable type and made of 3 mm thick sheet steel. The 
boxes shall be provided with detachable cover or hinged door with captive screws. 
Top of the box shall be arranged to slope towards the rear of the box. The box shall 
be hot dip galvanised and shall be provided with suitable neoprene gaskets to 
achieve requisite degree of protection. Adequate spacing shall be provided to 
terminate the external cables. The boxes shall be suitable for mounting on various 
types of steel structures. The terminal blocks provided shall be of 650 V grade, rated 
for 10 A for control cables. Suitable numbering for terminal blocks shall be done. In 
case of junction box for power cable, the box shall be rated for maximum current 
carrying capacity. Terminal blocks shall be of one piece, Klippon RSF-1 or ELMEX 
CSLT-1 type with insulating barriers. 

 
3.21.4 The cabinets/boxes/kiosks/panels shall be free standing or wall mounting or pedestal 

mounting type. They shall have hinged doors with padlocking arrangement. All 
doors, removable covers and plates shall be gasketed all around with neoprene 
gaskets. 
 

3.21.5 The degree of protection of of all the outdoor boxes shall not be less than IP 55 as 
per IS 2147. 

 
3.21.6 The cable entry shall be from bottom, for which removable gasketed cable gland 

plates shall be provided. 
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3.21.7  Suitable 240V, single phase, 50Hz ac heaters with thermostats controlled by switch 
and fuse shall be provided to maintain inside temperature 10deg. above the ambient. 

 
3.21.8 The size of enclosure and the layout of equipment inside shall provide generous 

clearances. Each cabinet/box/kiosk/panel shall be provided with a 15A, 240V ac, 2 
pole, 3 pin industrial grade receptacle with switch. For incoming supply, MCB of 
suitable rating shall be provided. Illumination of each compartment shall be with door 
operated incandescent lamp. All control switches shall be of rotary switch type. 

 
3.21.9 Each cabinet/box/kiosk/panel shall be provided with two earthing pads to receive 

75mmx12mm GS flat. The connection shall be bolted type with two bolts per pad. 
The hinged door shall be connected to body using flexible wire. The 
cabinets/boxes/kiosks/panels shall also be provided with danger plate, and internal 
wiring diagram pasted on inside of the door. The front label shall be on a 3mm thick 
plastic plate with white letters engraved on black background 

 
3.22 TERMINAL BLOCKS 
3.22.1 They shall be non-disconnecting stud type of extensible design equivalent to Elmex 

type CAT-M4. 
 

3.22.2 The terminal blocks shall be of 850 V grade, and rated to continuously carry 
maximum expected current. The conducting part shall be tinned or silver plated. 

 
3.22.3 They shall be of moulded, non-inflammable thermosetting plastic. The material shall 

not deteriorate with varied conditions of temperature and humidity. The terminal 
blocks shall be fully enclosed with removable covers of transparent, non 
deteriorating plastic material. Insulating barriers shall be provided between the 
terminal blocks so that the barriers do not hinder the wiring operation without 
removing the barriers. 

 
3.22.4 The terminals shall be provided with marking tags for wiring identification. 
 
3.22.5 Unless otherwise required (expected current rating) or specified, terminal blocks 

shall be suitable for connecting the following conductors on each side:  
All CT & VT circuits - Min. four 2.5 sq.mm. copper flexible conductor  
AC & DC power supply -Two 16 sq.mm. Aluminium conductor  
Other control circuits - Min. two 2.5 sq.mm. copper flexible conductor. 

 
3.22.6 The terminal blocks for CT and VT secondary leads shall be provided with test links 

and isolating facilities. CT secondary leads shall also be provided with short 
circuiting and earthing facilities. 

 
3.23  Wiring 
3.23.1 All wiring shall be carried out with 1100 V grade stranded copper wires. The 

minimum size of the stranded conductor used for internal wiring shall be as follows: 
a) All circuits except CT circuits 2.5 sq.mm 
b) CT circuits 4 sq. mm (minimum number of strands shall be 3 per conductor). 
 

3.23.2 All internal wiring shall be securely supported, neatly arranged readily accessible 
and connected to equipment terminals and terminal blocks. 
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3.23.3 Wire terminations shall be made with solderless crimping type of tinned copper lugs 
which firmly grip the conductor and insulation. Insulated sleeves shall be provided at 
all the wire terminations. Engraved core identification plastic ferrules marked to 
correspond with the wiring diagram shall be fitted at both ends of each wire. Ferrules 
shall fit tightly on the wires shall not fall off when the wires and shall not fall off when 
the wire is disconnected from terminal blocks. 
 

3.23.4 All wires directly connected to trip circuit breaker shall be distinguished by the 
addition of a red coloured unlettered ferrule. Number 6 & 9 shall not be included for 
ferrules purposes. 

 
3.23.5 All terminals including spare terminals of auxiliary equipment shall be wired upto 

terminal blocks. Each equipment shall have its own central control cabinet in which 
all contacts including spare contacts from all poles shall be wired out. Interpole 
cabling for all equipment’s shall be carried out by the Contractor. 
 

3.24 CABLE GLANDS AND LUGS 
 
3.24.1 Cable glands shall be Double compression type, tinned/Nicked plated (coating 

thickness not less than 20 microns in case of tin and 10 to 15 microns in case of 
nickel) brass cable glands for all power and control cables. They shall provide dust 
and weather proof terminations. They shall comprise of heavy duty brass casting, 
machine finished and tinned to avoid corrosion and oxidation. Rubber components 
used in cable glands shall be neoprene and off tested quality. Required number of 
packing glands to close unused openings in gland plates shall also be provided. 

 
3.24.2 The cable glands shall be tested as per BS:6121. The cable glands shall also be   

duly tested for dust proof and weather proof termination. 
 
3.24.3 Cables lugs for power cables shall be tinned copper solder less crimping type 

conforming to IS:8309 and 8394 suitable for aluminum or copper conductor (as 
applicable). Cable lugs and ferrules for control cables shall be tinned copper type. 
The cable lugs for control cables shall be provided with insulating sleeve and shall 
suit the type of terminals provided on the equipments. The cable lugs shall suit the 
type of terminals provided. The cable lugs shall be of Dowell make or equivalent. 
 

3.25 CONDUITS, PIPES AND ACCESSORIES 
 
3.25.1 The bidder shall supply and install all rigid conduits, mild steel pipes, flexible 

conduits, hume pipes, etc. including all necessary sundry materials, such as tees, 
elbows, check nuts, bushing reduces, enlargers, wooden plugs, coupling caps, 
nipples, gland sealing fittings, pull boxes, etc. 

 
3.25.2 Rigid conduits shall be flow-coat metal conduits of Nagarjuna Coated Tubes or 

equivalent make. The outer surface of the conduits shall be coated with hot-dip zinc 
and chromate conversion coatings. The inner surface shall have silicone epoxy ester 
coating for easy cable pulling. Mild steel pipes shall be hot-dip galvanised. All rigid 
conduits/ pipes shall be of a reputed make. 

 
3.25.3 Flexible conduits shall be heat-resistant lead coated steel, water-leak, fire and rust 

proof, and be of PLICA make or equivalent. 55
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3.26 MOTORS 

 
3.26.1 The voltage level for motors shall be as follows: 

 
a) Up to 0.2 KW:     Single phase 240V AC / 3 phase 415V AC 
b) Above 0.2 KW and up to 200 KW:   3 phase, 415V AC 
c) Above 200 KW and up to 1500 KW:   3 phase, 3.3 kV AC 
d) Above 1500 KW:  11 kV Motors shall be “Squirrel Cage” three 

phase induction motors of sufficient size 
capable of satisfactory operation for the 
application and duty as required for the driven 
equipment and shall conform to type tests 
and shall be subjected to routine tests as per 
applicable standards. 

  
The bidder may adopt 415V/3.3 KV for the drives rated in the range of 160-210 KW. 
 
The voltage rating of the drives indicated above is for basic guideline. 

 
3.26.2 All motors shall conform to IEC-60034-5 / IS Standard and with principal dimensions 

in accordance with IEC 60072-1 (1991), IEC 60072-2 (1990) and IEC 60072-3 
(1994). 

 
3.26.3 All equipment shall be suitable for rated frequency of 50 Hz with a variation of +3% & 

-5%, and 10% combined variation of voltage and frequency unless specifically 
brought out in the specification. 

 
3.26.4 Paint shade shall be as per RAL 5012 (Blue) for indoor and outdoor equipment. 

 
3.26.5 Degree of Protection 

 
Degree of protection for various enclosures as per IEC60034-05 shall be as follows: 
 
Indoor motors -     IP 55 
Outdoor motors -     IP 55 (additional canopy to be provided) 
Cable box-indoor area -    IP 55 
Cable Box-Outdoor area -    IP 55 
 

3.26.6 Type: 
 
AC Motors: 
a) Squirrel cage induction motor suitable for direct-on-line starting. 
b) Continuous duty LT motors upto 200 KW Output rating (at 50 deg.C ambient 
temperature), shall be Premium Efficiency class-IE3, conforming to IS 12615, or 
IEC:60034-30. 
c) Crane duty motors shall be squirrel cage Induction motor as per the requirement. 
d) Motor operating through variable frequency drives shall be suitable for inverter duty. 
Also these motors shall comply the requirements stipulated in IEC: 60034- 18-41 and 
IEC: 60034-18-42 as applicable. 
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DC Motors   Shunt wound 
 
3.27 AUXILIARY SWITCH 

 
The auxiliary switch shall conform of following type tests: 

a) Electrical endurance test - A minimum of 1000 operations for 2A. D.C. with a time 
constant greater than or equal to 20 milliseconds with a subsequent examination of 
mV drop/ visual defects/ temperature rise test. 

b) Mechanical endurance test - A minimum of 5000 operations with a subsequent 
checking of contact pressure test/ visual examination 

c) Heat run test on contacts 
d) IR/HV test, etc. 

 
3.28 LAMPS AND SOCKETS 

 
3.28.1 Lamps: 
 All incandescent lamps shall use a socket base as per IS-1258, except in the case of 

signal lamps. 
 

3.28.2 Sockets 
All sockets (convenience outlets) shall be suitable to accept both 5 Amp & 15 Amp pin 
round Standard Indian plugs.  They shall be switched sockets with shutters. 

 
3.28.3 Hand Lamp: 
 

A 240 Volts, single Phase, 50 Hz AC plug point shall   be provided in the interior of 
each cubicle with ON-OFF Switch for connection of hand lamps. 

 
3.29 SWITCHES & FUSES: 

Each control panel shall be provided with necessary arrangements for receiving, 
distributing, isolating and fusing of DC and AC supplies for various control, signaling, 
lighting and space heater circuits. The incoming and sub-circuits shall be separately 
provided with switch-fuse units.  Selection of the main and sub-circuit fuse ratings shall 
be such as to ensure selective clearance of sub-circuit faults. Potential circuits for 
relaying and metering shall be protected by HRC fuses. 
 
All fuses shall be of HRC cartridge type conforming to IS 9228 mounted on plug-in type 
fuse bases.  Miniature circuit breakers with thermal Protection and alarm contacts will 
also be accepted.  All accessible live connection to fuse bases shall be adequately 
shrouded.  Fuses shall have operation indicators for indicating blown fuse condition.  
Fuse carrier base shall have imprints of the fuse rating and voltage. 
 
All control switches shall be of rotary type. Toggle/piano switches shall not be 
accepted. 

 
3.30 TYPE, ROUTINE & ACCEPTANCE TESTS: 

All equipments to be supplied shall be of type tested design. During contract stage, 
bidder shall submit for Owner’s approval the reports of all the type tests listed in this 
specification and carried out within last ten years from the date of techno-commercial 
bid opening 03.03.2023. These reports should be for the test conducted on the 
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equipment similar to those proposed to be supplied under this contract and the tests 
should have been either conducted at an independent laboratory or should have be 
witnessed by a client. 

However, if contractor is not able to submit report of the type tests conducted within 
ten years from the date 03.03.2013 or in the case of type test reports are not found to 
be meeting the specification requirements, the bidder shall conduct all such tests 
under this contract at no additional cost to the owner either at third party lab or in 
presence of client/ owners representative and submit the reports for approval. 

All acceptance and routine tests as per the specification and relevant standards shall 
be carried out. Charges for these shall be deemed to be included in the equipment 
price. 

 
3.31 CORONA AND RIV TESTS AND SEISMIC WITHSTAND TEST: 

a) The corona (for 400kV only) and RIV tests shall confirm to the requirements as 
per Annexure A.  

b) The seismic withstand test for 400kV shall conform to requirements as per 
Annexure B. 

 
3.32 Enclosures: 
 

1. ANNEXURE- A - CORONA AND RADIO INTERFERENCE VOLTAGE (RIV) TEST 
2. ANNEXURE- B - SEISMIC WITHSTAND TEST 
3. ANNEXURE- I – MQP (NTPC format) 
4. ANNEXURE- II – QUALITY ASSURANCE FOR SWITCHYARD 
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Annexure – A 
 
CORONA AND RIV TESTS AND SEISMIC WITHSTAND TEST (for 400kV AIS only): 
 
The corona and RIV tests shall confirm to the requirements as per Annexure- A to this 
chapter. The seismic withstand test shall conform to requirements as per Annexure -B to 
this section. 
 
CORONA AND RADIO INTERFERENCE VOLTAGE (RIV) TEST (For 400 kV AIS only) 
1.0 General: 
 
Unless otherwise stipulated, all equipment together with its associated connectors where 
applicable shall be tested for external corona both by observing the voltage level for the 
extinction of visible corona under falling power frequency voltage and measurement of radio 
interference voltage (RIV). 
 
2.0 Test Methods for RIV: 
 
2.1 RIV tests shall be made according to measuring circuit as per International Special – 
committee on Radio Interference (CISPR) Publication 16 -1 (1993) Part – I. The measuring 
circuit shall preferably be tuned to frequency with 10 % of 0.5 MHz but other frequencies in 
the range of 0.5 MHZ to 2 MHz may be used, the measuring frequency being recorded. The 
result shall be in microvolts. Alternatively, RIV tests shall be in accordance with NEMA 
standard Publication No. 107 – 1964 except otherwise noted herein. In measurement of RIV 
only standard fittings of identical type supplied with the equipment and a simulation of the 
connections as used in the actual installation will be permitted in the vicinity within 3.5 meters 
of terminals. 
 
2.2 Ambient noise shall be measured before and after each series of tests to ensure that 
there is no variation in ambient noise level. If variation is present, the lowest ambient noise 
level will form basis for the measurements. RIV levels shall be measured at increasing and 
decreasing voltages of 85%, 100%, 115% and 130% for the specified RIV test voltage for all 
equipment unless otherwise specified. The specified RIV test voltage for 420 KV is listed in 
the detailed specification together with maximum permissible RIV level in microvolts. 
 
3.0 Test Methods for visible Corona: 
 
The purpose of this test is to determine the corona extinction voltage of the apparatus, 
connectors etc. The test shall be carried out in the same manner as RIV test described above 
with the exception that RIV measurements are not required during test and a search 
technique shall be used near the onset and extinction voltage, when the test voltage is raised 
and lowered to determine their precise values. The test voltage shall be raised to 130 % of 
RIV test voltage and maintained there for five minutes. In case corona inception does not 
take place at 130 %, the voltage level shall be raised till inception of corona or rated voltage 
whichever is lower. The voltage will then be decreased slowly until all visible corona 
disappears. The test procedure shall be repeated at least 4 times with corona inception and 
extinction voltage recorded each time. The corona extinction voltage for purposes of 
determining compliance with the specification shall be the lowest of the four values at which 
the visible corona (negative or positive polarity) disappears. 
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Annexure – B 
 
SEISMIC WITHSTAND TEST (for 400 kV AIS only) 
 

a.) The seismic withstand test on the complete equipment (except BPI) shall be carried 
out along with supporting structure. 
 

b.) The supplier shall arrange to transport the structure from his purchaser’s premises / 
owner’s sites for purpose of seismic withstand test only. 
 

c.) The seismic level specified shall be applied at the base of the structure. The 
accelerometers shall be provided at the terminal pad of the equipment and at any 
other point as agreed by the owner. The seismic test shall be carried out in all possible 
combinations of the equipment. The seismic test procedure shall be furnished for 
approval of the purchaser. 
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ANNEXURE-I 
 
 
 

MFGR.’s 
LOGO 

MANUFACTURER’S NAME AND 
ADDRESS MANUFACTURING QUALITY PLAN PROJECT : 

PACKAGE : 
CONTRACT NO. : 
MAIN-SUPPLIER: 

ITEM : 
 
SUB-SYSTEM: 

QP NO.: 
REV.NO.: 
DATE: 
PAGE: …. OF…. 

 

EPC PACKAGE FOR  
TALCHER THERMAL POWER PROJECT  

 STAGE-III (2X660 MW)

 

 
 
 
 

SL. 
NO 
 

COMPONENT & 
OPERATIONS 

 

CHARACTERISTICS 
 
 

CLASS 
 
 

TYPE OF 
CHECK 

 

QUANTUM 
OF CHECK 

REFERENCE 
DOCUMENT 

 

ACCEPTANCE 
NORMS 

 

FORMAT OF 
RECORD 

 

AGENCY REMARKS 
 M C / N M C N 

1. 2. 3. 4. 5. 6. 7. 8. 9. D* **       10. 11. 

 
 
 
 
 
 
 

    

  

        

  LEGEND:  *   RECORDS, INDENTIFIED WITH “TICK” ( √ ) SHALL BE 
ESSENTIALLY INCLUDED BY SUPPLIER IN QA DOCUMENTATION. 
**    M: MANUFACTURER/SUB-SUPPLIER C:  MAIN SUPPLIER,    N:  NTPC  
P:  PERFORM   W: WITNESS AND   V: VERIFICATION. AS APPROPRIATE,   
CHP:  NTPC SHALL IDENTIFY IN COLUM  “N”  AS  ‘ W” 

 

DOC. NO.:                              REV…… CAT….. 
   

MANUFACTURER/ 
SUB-SUPPLIER 

MAIN-SUPPLIER FOR 
NTPC 
USE SIGNATURE REVIEWED BY APPROVED BY APPROVAL 

SEAL 
FORMAT NO.: QS-01-QAI-P-09/F1-R1    1/1             ENGG. DIV./QA&I 
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PROJECT:   400kV Switchyard for LARA SUPER THERMAL POWER PROJECT 
(2X800MW) 
CUSTOMER:   NTPC LTD. 
Document No. TB-423-316-TS-006, Rev.01 
Item Description: Battery Charger (220V & 48V) 
Section-1: Scope, Specific Technical Requirements & Bill of Quantity 

  
 

Page 1 of 1 

SECTION-4 
 

Guaranteed Technical Particulars. 

 NTPC datasheet for DC Battery Chargers (2 pages) 
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CLAUSE NO.   
BATTERY CHARGER

EPC PACKAGE FOR 
PATRATU SUPER THERMAL POWER 

STATION EXPANSION PHASE-I  
(3X800 MW) 

BID DOC. NO.: 

CS-9585-001-2 

TECHNICAL DATA SHEET

SECTION-VI, PART-G 
DB-15: BATTERY 

CHARGER 
Page 

1 of 2

 
(Bidder’s Name) 

 
…….……………. 

 
 Float cum Boost Battery Charger

Battery Chargers    
    
1.0 Manufacturer      ..................... .................... 

2.0 Catalogue attached as Annexure No.  ..................... .................... 

3.0 Charger rated output current    

 i) Trickle charging mode   ..................... .................... 

 ii) Boost charging mode    ..................... .................... 

4.0 Automatic voltage regulator    

 i) Type       ..................... .................... 

 ii) Voltage setting range    ..................... .................... 

5.0 Manual voltage regulator    ..................... .................... 

 i) Type      ..................... .................... 

 ii) Voltage setting range    ..................... .................... 

6.0 Degree of protection for charger   ..................... .................... 

7.0 Rectifier assembly 

7.1 Type of semiconductor material   ..................... .................... 

7.2 Rated direct current     ..................... .................... 

7.3 Rated direct voltage     ..................... .................... 

7.4 Rated input voltage     ..................... .................... 

7.5 Applicable Standard      ..................... .................... 

7.6 Catalogue attached as Annexure No.  ..................... .................... 
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CLAUSE NO.   
BATTERY CHARGER

EPC PACKAGE FOR 
PATRATU SUPER THERMAL POWER 

STATION EXPANSION PHASE-I  
(3X800 MW) 

BID DOC. NO.: 

CS-9585-001-2 

TECHNICAL DATA SHEET

SECTION-VI, PART-G 
DB-15: BATTERY 

CHARGER 
Page 

2 of 2

 (Bidder’s Name) 
 

…….……………. 
 
8.0 Rectifier transformer     ..................... .................... 

8.1 Type       ..................... .................... 

8.2 Rated       ..................... .................... 

8.3 Applicable Standard      ..................... .................... 

9.0 Contactors      ..................... .................... 

9.1 Manufacturers      ..................... .................... 

9.2 Type designation     ..................... .................... 

9.3 Catalogue attached as Annexure No.  ..................... .................... 

10.0 Air break switches 

10.1 Manufacturer      ..................... .................... 

10.2 Type designation     ..................... .................... 

11.0 Charger dimensions     

 i) Height (mm)     ..................... .................... 

 ii) Depth (mm)     ..................... .................... 

 iii) Width (mm)     ..................... .................... 
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Section-1: Scope, Specific Technical Requirements & Bill of Quantity 

    
 

Page 1 of 4 

SECTION-5 
 

CHECKLIST FOR BATTERY CHARGER 
 
Put a tick mark on ‘YES’ if the specified requirement is met, or put a tick mark on ‘NO’ if the 
Specified requirement is not met and give comments in the remark column. 

OR 
Write ‘(NA)’ if the information/ query/ schedule is not relevant. 
 

CHECK LIST FOR INFORMATION TO BE FURNISHED WITH OFFER  
 

RETURN THIS CHECKLIST AS PART OF THE OFFER DULY SIGNED 
 

a) The offer may not be considered if the following information and this Checklist are not enclosed 
with the Offer. 
 
b) The evaluation of bidder against Technical Pre-Qualifying Requirements specified under clause 
1.5 of Section–1 of technical specification shall be based on the documentary proof submitted by 
bidder along with the offer. 
 
Hence bidder shall ensure the completeness of their offer in this regard.  

 
SN    Criteria  Documentary proof required Yes/No 

1 Technical Pre-
Qualifying 
Requirements 
(clause 1.5 of 
Section 1) 

Proof of supply attached   

Proof of Successful commissioning of supplied Equipment attached  

2 Performance certificate attached  
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1.0 TECHNICAL REQUIREMENT 
 

SN Parameters Specified Value Bidder’s 
Confirma

tion 

Clarification 
for non-

compliance 
1.  Type  Float cum boost YES   
220V Battery Charger 
2.  Rated current capacity in Amperes – 

For Lead Acid Plante type Battery 
100A YES   

3.  Rated current capacity in Amperes – 
For Ni-Cd Battery 

100A YES   

48V Battery Charger 
4.  Rated current capacity in Amperes – 

For Lead Acid Plante type Battery 
100A YES   

5.  Rated current capacity in Amperes – 
For Ni-Cd Battery 
 

100A YES   

     
General 
6a.  Provision for digital/ analog outputs 

for DC health monitoring system 
(BHMS) & indicating instruments 
provided in Charger as per clause nos. 
3.00.00 of NTPC specification enclosed 
in Section-2. 
 

Provided YES   

6b.  In addition to above, separate 
Provision for digital/ analog outputs 
for SCADA system provided in Charger 
as per TS. 
 

Provided YES   

7. Annunciation system for charger 
provided as per clause no. 3.2.00 of 
NTPC specification enclosed in 
Section-2. 
 

Provided YES   

8. Terminals with lugs (min. size) 
provided as per Sl. no. 7 of clause no. 
1.3 of Section-1 of technical 
specification. 
 

Provided YES   

9. Mandatory spares quoted in line with 
clause 1.2.1 of section-1 of technical 
specification. 

Quoted YES  

10.  Mounting arrangement, fixing Provided YES   
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hardware and other accessories as 
required for complete installation, 
putting in service and satisfactory 
operation of charger. 
 

11.  Cable lugs material Electrolytic Copper 
with tin coat 
 

YES   

Constructional features 
12.  Indoor, floor mounted, sheet metal 

enclosed cubicle, free-standing type 
 

Provided YES  

13.  Metal sheet Cold rolled sheet 
steel not less than 
2 mm thick 
 

YES  

14.  Thickness (min.) Panel frame: 2mm 
Gland plates: 3mm 
 

YES  

15.  Degree of protection of charger panel 
 

IP 42 YES  

 
2.0 TYPE TESTS 
 

2.1 Whether valid type test reports of all the tests as per relevant IS/IEC & NTPC 
specification enclosed in this specification, conducted earlier on identical material/ 
equipment are available The validity period of reports shall be as per CEA Guidelines for 
the validity period of Type test(s) conducted on Major Electrical Equipment in power 
Transmission- May2020 & with latest amendments from the date of bid opening (i.e., 03-
03-2023)                                                           

     (YES) 
 

2.2    If the valid type test reports are not available with the bidder then the mentioned tests 
shall be conducted by the bidder without any cost/ delivery implication to BHEL/ NTPC.  

                      (YES) 
 
 
 
 
 
 
 
 
 
 
3.0  
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S.No. Description Confirmation of Supplier 

3.1 Bidder to confirm that at all drawings / data 
sheets/calculations/ QP/ valid type tests 
reports/ all relevant information shall be 
submitted to BHEL for organizing approval of 
end customer. 
 

YES  

3.2 Bidder to confirm that it will offer approved 
Make of the components and fitments at 
contract stage. In case the offered make is not 
approved by the customer, then alternate make 
shall be supplied without any commercial 
implications to BHEL. 
 

YES  
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