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	FACTORY CIVIL DEPARTMENT

BHEL, JHANSI
	Page 6 of 8

	
	PRICE  BID
	Rev 0



IMPORTANT INSTRUCTIONS:
1. Please read the complete tender document before quoting . .

2. The description given below is only brief and indicative; the scope of work shall include activities listed in the beginning of this   tender document and those that will come out of discussions after award of work , but limited to broad outlines drawn out in this tender document .

3. The subtotal should be written correctly below every item.In case of calculation mistake,the sub total shall be ignored and the rates quoted against individual sub-items shall be taken as final figures. 

4. The rates should preferably be neatly printed/typed in the blank spaces provided. The rates should also be written in words.

5. The rates should be excluding Service tax. 
6. Income tax shall be deducted as per rules.

7. BHEL reserves the right to reduce the number of items/sub-items ordered .

8. Ordering shall be done on one party only. 
9. For the purpose of deciding the lowest bidder , the sum total of all items shall be considered .
10. Generally, payment shall be made after completion of each sub-item except item 5a. For item 5a 25 % payment can be claimed after 5 visits. bills/Invoices will have to be raised by the consultant to claim payment . 

11. In case CDs are not submitted, 20% amount shall with held. 
12. Time is the essence of the contract. Failure to submit the documents/drawings/CDs etc in time , will attract penalty clause 32,32(1) , 32(2) etc enumerated in the General conditions of contract .

13. Any other taxes , levies and stamp duty etc except service tax shall be borne by the consultant . 

14. S.D. can be forfeited in case of any default. 

15. These instructions shall be treated as terms and conditions for the purpose of the contract . 
16. The number of days shall be taken from the date of providing complete details for the design, be BHEL; for this purpose the consultant shall immediately ( within 4 days) get in touch with the appropriate officers of BHEL for collecting the input details for design purposes .The consultant will have to submit the requirements in one letter, of which the reply shall be furnished within one week by BHEL . In no case , the zero date shall be more than 15 days from furnishing the LOI by BHEL , Jhansi . The responsibility of submitting the requirements, collecting the details from appropriate officers of BHEL, shall rest with the consultant . No delay shall be acceptable on this pretext . For the purpose of collecting details, the consultant should provide examples of similar nature where such details have been given and in which form, like sketches, blank formats etc . 
17. Each page to be signed. 
	Sl.no.
	Description
	Maximum time allowed for submission (number of days). 
	Rates quoted (Rs.)

	
	Shop desc.
	Length (m)
	Width (m)
	EOT Crane rail Height (m) from FFL
	EOT Cranes payload (tonnes)
	
	

	1.
	
	ASSEMBLY SHOP
	144
	24
	14
	50+50
	
	

	
	a.
	Civil/Structural Design of foundations, steel columns, crane girders, roof trusses, bottom and top chord bracings of roof trusses, wind ties, arrangement for natural light, column to column bracings, sliding motorized gates, side runners, rails, purlins, walkways, railings, gutters, rainwater pipes, CC/RCC floorings, walls, semi- gantry crane rails/support structure etc and supplying them in soft and hard forms.
	45
	

	
	b.
	Preparation of all relevent drawings of above Civil/Structural designs and supplying them in soft and hard forms, as specified, including drawings of water supply system, drainage, sewarage, toilets, rainwater harvesting structures etc, including details of dimensions list (DODL)and Bar Bending Schedule.
	60
	

	
	c.
	Preparation of 

(i) Detailed Bill of quantities using CPWD, DSR 2007,
(ii) Detailed Estimates (with detailed description) using CPWD, DSR 2007 and prevailing market rate analysis,

(iii) Quantity of cement required,

(iv) Schedule of various steel sections required including reinforcement steel.
	30
	

	
	
	Sub Total (Rs.)A
	


	Sl.no.
	Description
	Maximum time allowed for submission (number of days). 
	Rates quoted (Rs.)

	
	Shop desc.
	Length (m)
	Width (m)
	EOT Crane rail Height (m) from FFL
	EOT Cranes payload (tonnes)
	
	

	2.
	
	BOGIE SHOP
	102
	26
	11
	20 + 10
	
	

	
	a.
	Civil/Structural Design of foundations, steel columns, crane girders, roof trusses, bottom and top chord bracings of roof trusses, wind ties, arrangement for natural light, column to column bracings, sliding motorized gates, side runners, rails, purlins, walkways, railings, gutters, rainwater pipes, CC/RCC floorings, walls, semi- gantry crane rails/support structure etc and supplying them in soft and hard forms
	45
	

	
	b.
	Preparation of all relevant drawings of above Civil/Structural designs and supplying them in soft and hard forms, as specified, including drawings of water supply system, drainage, sewerage, toilets, rainwater harvesting structures etc, including details of dimensions list (DODL)and Bar Bending Schedule.
	60
	

	
	c.
	Preparation of 

(i) Detailed Bill of quantities using CPWD, DSR 2007,
(ii) Detailed Estimates (with detailed description) using CPWD, DSR 2007 and prevailing market rate analysis,

(iii) Quantity of cement required,

(iv) Schedule of various steel sections required including reinforcement steel.
	30
	

	
	
	Sub Total (Rs.)B
	


	Sl.no.
	Description
	Maximum time allowed for submission (number of days). Please see Important instruction no.16
	Rates quoted (Rs.)

	
	Shop desc.
	Length (m)
	Width (m)
	Height (m) from FFL
	
	

	3.
	
	PAINT BOOTH
	60
	12
	8
	
	

	
	a.
	Civil/Structural Design of foundations, steel columns,  roof trusses, bottom and top chord bracings of roof trusses, wind ties, arrangement for natural light, column to column bracings, sliding motorized gates, side runners, purlins, gutters, rainwater pipes, CC/RCC floorings, walls etc and supplying them in soft and hard forms.
	45
	

	
	b.
	Preparation of all relevent drawings of above Civil/Structural designs and supplying them in soft and hard forms, as specified, including drawings of water supply system, drainage, sewarage, toilets, rainwater harvesting structures etc, including details of dimensions list (DODL)and Bar Bending Schedule.
	60
	

	
	c.
	Preparation of 

(i) Detailed Bill of quantities using CPWD, DSR 2007,
(ii) Detailed Estimates (with detailed description) using CPWD, DSR 2007 and prevailing market rate analysis,

(iii) Quantity of cement required,

(iv) Schedule of various steel sections required including reinforcement steel.
	30
	

	
	
	Sub Total (Rs.)C
	


	Sl.no.
	Description
	Maximum time allowed for submission (number of days).
	Rates quoted (Rs.)

	4.
	
	Providing total plot plan, layout and architectural drawings of the new loco shops, also showing existing loco shops, proposed construction, roads, pathways etc. including elevation from different sides of new shops. Providing drawings showing the existing  & new sewer lines/drainage lines/chambers, fire lines, fresh water lines, rainwater harvesting structures etc. The existing plot plan as available  shall be provided by BHEL Jhansi and the same shall be upgraded by incorporating the new work as per scope of this work
	10 days
	

	
	
	Sub Total(Rs)D
	


	5
	
	Site supervision, inspection,  surveying & training for civil/structural works
	Rates quoted (Rs.)

	
	a.
	Visiting site at BHEL Jhansi, providing & taking necessary verbal & written inputs including bringing relevant books, I.S Codes, design calculations, drawings, sketches, portable measuring & quality checking equipment & supporting staff. The site visit shall be by a qualified & experienced engineer (minimum 10 years) only who has successfully handled similar or bigger sites/works. The number of site visits shall be 12 and on mutually agreed dates. Any site visit without the knowledge and written approval of BHEL, shall not be treated as a visit. Non acceptance of a date given by BHEL shall be treated as delay by the consultant and breach of terms and conditions of the contract and liable for penalties. The ownership of books and IS codes shall not change. However they may be taken for some time by BHEL and returned in the next visit. (Please quote the total amount for 12 visits and not the rate of each visit)

	

	
	b.
	Cost of each additional site visit(Rate should be quoted for each extra visit only however   Four nos of visit shall be consider for CST ) 

	

	
	c.
	Checking of alignment, top levels, span, diagonals etc. of Foundations top, columns, crane girders, rails etc. using modern electronic surveying equipment like 'Total station' etc. and providing training of using the same to 2/3 BHEL authorised persons including providing print-outs of the results. The equipment will have to be provided/brought by the consultant.  The survey may be done in 6-8 (Please quote the total amount for 6-8 visits and not the rate of each visit)

	

	

	
	Sub Total (Rs.)E
	


	Sl.no.
	Description
	Maximum time allowed for submission (number of days). 

	Rates quoted (Rs.)

	6
	Preparation & supply of civil/structural quality plan (in hard & soft forms) for various components/works/materials like cement,  sand, grit, bricks, welding electrodes, paint, eg, CC, RCC, Reinforcement steel, Structural steel, welding, Floor finishings, vertical & horizontal alignment of steel & CC/RCC structures including gauge checking of rails, drainage slopes etc.

	45 days
	

	7
	
	Project Scheduling and Project Monitoring
	
	

	
	a.
	Project Scheduling: Preparation of project schedule showing the likely/desirable date of start and completion of various activities of the project, in hard and soft forms, using the latest computerised methods/softwares eg. Primavera

	45 days
	

	
	b.
	Project Monitoring: Preparation of project status/progress report after each visit generally on a monthly basis. It is expected that 12 reports will have to be prepared. (Please quote the total amount for all reports and not the rate of each report)
	30th/31st of every month from the actual start of civil works.

	

	
	Sub Total (Rs) F
	
	

	8
	Providing total as-built plans, layout and architectural drawings of the Loco Block showing with different colours existing shops, new construction, roads, pathways etc. including elevation from different sides. Providing drawings showing the drainage lines/chambers, fresh water lines, rainwater harvesting structures etc.
Consultant need not wait for finishing items to be completed like plaster, distemper, sheeting, painting, site clearance etc.
	30 days from completion of structural works. 
	

	
	Sub Total (Rs.)G
	

	Grand Total (Rs.) A+B+C+D+E+F+G


	


NOTES

1. The Bidders shall submit this Blank Price Bid duly signed and stamped along with all tender documents in the Envelope titled Technical cum Commercial Bid (Bid I).

2. The Bidders shall not enter their rates in this Blank Price BiD
PAGE  
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	Signature and Seal of Issuing Authority
	Signature and Seal of Bidder
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