
SL NO DESCRIPTION
1.0 This preamble forms part of tender document and schedule of items. The tenderer should read this

preamble carefully before filling in rates for various items. Clauses under this preamble shall be read
in conjunction with various volumes of tender and other tender sections as applicable and shall have
precedence over any contrary statement mentioned any where in this document. 

2.0 The work shall be carried out strictly as per specifications, description of the items in these schedule
and / or engineer’s instructions. Drawings enclosd with the tender are only preliminary and for
guidence/tender purposes giving some idea of the work involved. The work is to be executed as per
terms & conditions of the tender and actual drawings/documents, which shall be furnished during
execution. 

3.0 Items of work provided in this schedule but not covered in this specification shall be executed strictly
as per instruction of the engineer. 

4.0 Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the
finished items and shall provide for the complete cost towards power, fuel, tools, tackles, equipment,
constructional plants, temporary works, labour, dismantling of all temporary piping, structures,
valves, pumps, tanks & other misc. equipment, strengthening of roads/culverts/bridges etc. including 
arranging all clearances etc. required for carrying out different activities & tests, materials, levies,
transport, layout, repairs, rectification, maintenance till handing over, supervisions, colonies, shops,
establishments, overheads, profits and all incidental items not specifically mentioned but reasonably
implied and necessary to complete the work according to the complete tender document and this
schedule. 

5.0 Prior written approval of BHEL shall be sought by the contractor in case quantity variation of any
item crosses +50% (plus fifty percent) limit during execution and approval to be obtained before
execution of further quantity for this item.

6.0 In case Sealed /Paper Price Bids are opened for finalisation of the tender, for any Item Rate/BOQ
based service contract, possibility of variation of quantity/ addition/deletion of items can not be ruled
out. Under such circumstances, after execution of work, if it is observed that standing as L-1 is
changed based on actual quantity executed, the bidder shall give suitable rebate to maintain your
standing as L-1. Since this aspect can be assessed at the end of execution, necessary adjustment
will be effected at the end of execution in final bill.This condition shall not be applicable where the
tender is finalised through Reverse Auction.

VOLUME-III
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo 
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7.0 BHEL reserve the right to rationalize the rates, quoted by L-1 bidder against unit rate items and/ or
other optional items with respect to item-wise lowest rates (amongst the participating bidders),
before placement of order.The rates of unit rate/optional items shall remain valid till execution of the
order, if the job/work is awarded to the bidder.

8.0 The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing , clearing of old
structures and leveling etc. including fixing of grid pillars, benchmarks etc. required for
commencement of site activities. No separate payment will be made towards the same.However, if
separate rate for such item is avalable in the rate schedule, the same shall be considered. 

9.0 Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All
scoring and cancellations should be countersigned and in case of illegibility the interpretation of
engineer shall be final. All entries shall be in English language. 

10.0 All works item wise shall be measured upon completion and paid for at the rates quoted and
accepted as per BHEL approved payment schedule/billing break-up. 

11.0 The tenderer shall be deemed to have visited site and made himself aware of all the site conditions,
studied the specifications and details of work to the done within the time schedule attached and to
have acquainted himself of the conditions prevailing at site before submission of his bid/offer. No
claim whatsoever due to lack of knowledge of site conditions shall be entertained after award of the
work. 

12.0 No splitting of the job is envisaged unless the same is specifically indicated in the TCC/Vol-1F.
Decision of BHEL in this regard shall be final and binding to the bidders. 

13.0 Bidders are not allowed to alter the Price Schedule format including item description,quantity etc.
and the offer is liable for rejection if the bidders submit their prices in Price Schedules modified by
them.BHEL reserves the right to reject the offers of bidders who submit offers in Price Formats
which are modiified/altered by them. Also putting any comments instead of rates/price in the
designated column of the rate schedule shall make the offer liable for rejection. 

14.0 Bidders to note that for Civil &/Structural packages, against a particular item against a ST No.
appearing in more than one schedule of the BOQ, same rate must be quoted in all schedules for
that particular items with same descriptions. If by error, different rates are quoted in different
schedules for same ST No.(i.e. item with same description), then the higher of the rates shall be
considered for evaluation but awarding shall be done with the lower rate ,if the bidder becomes L-1.
The same modality shall be applicable for other item rate sevice contracts where item with same
decription is repeated in different schedules. 

Page 2 of 3



SL NO DESCRIPTION

VOLUME-III
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo 
Utility Building & other CHP AHP area at 1x250 MW NSPCL Rourkela PP-II Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22
PREAMBLE

15.0 For Lumpsum Service Contract : The items/components indicated in the tender is indicative and
may vary to any extent. No compensation shall be payable in case of any variation in the
items/components listed in the bill of quantities if the executed weight remains within the variation
limit. However, in case of deletion of any item or addition of new items over and above the items
listed or variation of existing quantity beyond variation limit specified, adjustment (i.e. Payment or
recovery as the case may be ) shall be done on pro-rata basis based on the Rate per MT worked
out from the quoted lump-sum Price and the total weight of components listed /indicated in price
schedule plus 15% weight variation limit.

16.0 Engineer’s decision shall be final and binding on the contractor regarding clarification of items in the
schedule with respect to the other sections/volumes of the contract.

17.0 In case of tender for Civil and/or Structural works,if the Non-schedule items are not quoted by the
bidder, it will be treated at par with rate of corresponding item of CPWD/PWD/DSR schedule as
prescribed in the tender/BOQ cum Rate Schedule. PVC/escalation is not payable for these Non-
scheduled items. 

18.0 No interest, whatsoever, shall be payable by BHEL on the security deposit, any bank guarantee
submitted or any amount due to successful bidder/contractor. No idling charge whatsoever (either
for labour or any other resources ) is payable by BHEL for any reason whatsoever.   

19.0 Size and weights of various items are mentioned in the attached BOQ cum rate/price
schedule/TCC/ drawing for reference purpose only & these shall not be taken into consideration for
quoting/calculating amount in the rate schedule. These shall be utilised as per relevant sections of
tender. Bidders shall quote for each item in the rate column, taking unit as mentioned in the quantity
column. Rates shall be filled in both figures and words. Amount shall be calculated based upon
these rates multiplied by the mentioned quantity for the respective items.

20.0 Bidder's Total price shall be considered for evaluation unless stated otherwise.
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IN WORDS:-
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2.0

3.0

4.0

5.0

6.0

7.0

8.0

9.0
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SCHEDULE - 1: TOTAL PRICE 

1.0

TOTAL PRICE FOR Balance work 
for readiness of toilets in CHP MCC-
2,AHP MCC-1,Silo MCC,HCSD 
Pump House,Silo Utility Building & 
other CHP AHP area at 1x250 MW 
NSPCL Rourkela PP-II Expansion, 
Odisha.

SCH 2 - PRICE BREAK UP 

Any item as per scope of work, if not included in the price quoted above and shown separately will not be taken
cognizance of and the offer shall be liable for rejection.

Price format shall not be changed by bidder in any case and it may lead to cancellation of their offer.

The quoted price shall be excluding GST including freight on FOR site basis.

The quantity of items may vary during execution mainly due to actual requirement etc. The unit rates work out from the
overall amount quoted & accepted by BHEL shall be considered and no separate unit rates shall be allowed. Unit rates
shall be valid throughout the contract period. 

NOTE

Bidder shall quote total price for SCH-2- Part only at Sl No. 1 above. All other amounts / rates of each item of works in
respective schedules / parts will be derived based on allocated percentages/weightages. As such, any uncalled figure/
amount noted at any other place / schedule of Volume-III will not be recknoed & will stand null & void.

Bidder to note that total price at Sl No. 1 above shall be considered for evaluation & awarding. As such grand total price
should be complete in all respect for the full scope defined and considering all terms and conditions.

Bidder's quoted total price of SCH-2 at Sl. No 1 above, shall be apportioned into amount of various items of works
based on allocated percentages/weightages against respective item, in respective schedules / parts. As such, bidder
shall not indicate / quote any amount / rate in these schedules / parts and any amount / rate quoted against any item
shall not be taken into cognizance / account and offer may be liable for rejection.

Based on the itemwise percentages/weightages allocations, the amount for the individual items of the Bill of Quantity
shall be arrived at. The rates of individual items shall be derived from the amount against each items and its quantity
after rounding off to upto 2 decimal places. However, RA bill payment shall be done after rounding off the gross amount
to two decimal points. Any adjustment, if required, due to such methodology, will be effected / adjusted in final bill.

Bidders to note that this is an item rate contract. Payment shall be made for the actual quantities of work executed at
the unit rate arrived at as per Sl No.4 above.
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ST. NO DESCRIPTION OF ITEM
UNIT OF 

MEASUREMENT 
QUANTITY WEIGHTAGE 

Earth  work   In   excavation,   backfilling   and disposal including necessary 
men/women, materials, equipment, loading, Transporting, unloading, 
dewatering etc as  per  specification, drawing  and  as directed by engineer- in-
charge for the following.

101 Earth  work  in  excavation in all types of soil  including ash  which can be 
excavated by any means including setting out, levelling,  dewatering (but 
excluding special type of dewatering viz. well point method), shoring &  strutting 
(wherever required), dressing the sides & bottom, all lifts, ramming/compacting 
the excavated bottom, stacking, disposal of surplus excavated materials  within 
a lead upto 500 m, spreading/levelling of disposed materials etc all complete for 
following depths below ground level.

a Depth from ground level but not exceeding  2 m CUM 500.00 0.013641702

b Depth exceeding  2 m but  not  exceeding 4 m CUM 300.00 0.010429999

Providing and placing concrete work including cost of  labour, materials and 
equipment for  handling, Transporting, batching, mixing,  placing, vibrating   and  
curing,   (excluding cost   of centering, shuttering and reinforcement)  with 
mechanised equipments like batching plant, transit mixer, concrete pump etc. 
complete  as per drawing, specifications and as per direction of engineer in 
charge for the following.(CEMENT WILL BE SUPPLIED FREE OF COST BY 
BHEL AS PER TCC)

202 Concrete of grade M10 (1 part cement, 3 part sand, 6 parts of 40 mm graded 
aggregate by volume)  as lean concrete, levelling course, mud mat under and 
around foundations/floors at any depth below finished floor level etc.

CUM 50.00 0.055098398

203 Concrete of grade M15 (1 part cement, 2 part sand, 4 parts of 40 mm graded 
aggregate by volume)  as lean concrete, levelling course, mud mat under and 
around foundations/floors at any depth below finished floor level etc.

CUM 30.00 0.033058507

205 Providing and laying Design Mix cement concrete conforming to IS:456 & IS 
10262-2009 for reinforced concrete works with coarse sand  and graded hard 
stone aggregate of 20mm nominal size in foundations/substructure, grade 
slab, paving, drains, under floors etc at any level below finished floor level, 
any shape, position or thickness etc complete including use of plasticizer/ 
superplasticizer conforming to IS:9103 (latest) to achieve required slump in 
concrete all complete as per specification & drawing for the  following.

VOLUME-III
PRICE SCHEDULE

200 CONCRETE WORKS

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other 
CHP AHP area at 1x250 MW NSPCL Rourkela PP-II Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 2: BREAK UP
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a M25 Grade CUM 100.00 0.111691453

Providing,  fixing  and removing formwork  at  any elevations for all structures,  
as per specifications  and including all labour,   material,   scaffoldings and 
centereing  complete including pockets etc. complete  as per drawing, 
specifications and as per direction of engineer in charge for the following.

301 Fairface form work with good quality water proof ply wood of required thickness 
and smooth surface below finished ground  floor level  for foundations, 
footings, base  of  columns,  walls,  columns, pilasters,  beams,  mass concrete,  
trenches  etc.

SQM 500.00 0.084384545

405 Straightening, cutting, bending, placing in position at any level, binding in 
position of  corrosion resistant steel -HCRM re-bars of approved make with 
steel of grade Fe-500 confirming to IS:1786 norms including cost of binding 
wire, labour, scaffolding,  Transporting to & from stores etc complete all as per 
specifications, drawings and as directed by Engineer. (STEEL WILL BE 
SUPPLIED BY BHEL FREE OF COST)

MT 8.00 0.028082683

Brickwork masonry including all labour, material, equipment, Transporting, 
handling, scaffolding etc. at all levels as per specification, drawings and as 
directed by engineer - in - charge.(CEMENT FOR BRICK WORK AND 
MANUFACTURE OF FLY ASH BRICKS IF MANUFACTURE AT PROJECT 
PREMISES WILL BE SUPPLIED FREE OF COST BY BHEL AS PER TCC)  

1001 Providing  brick  work  in cement  mortar  1:6  (1 part cement  6 parts  coarse 
sand) in walls,  chambers  etc.   in thickness  varying  from  230mm to  460mm  
at  all depths, places and positions below plinth  including   raking   out   joints, 
curing,  scaffolding etc. complete  excluding  plastering  and  painting.

 a Using  fly ash Cement bricks confirming to IS 12894 with crushing strength of 
75 kg/cm2 

CUM 10.00 0.018569389

300 FORM WORKS

400 REINFORCEMENT

1000 BRICKWORK
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1002 Providing  brick  work  in cement  mortar  1:6  (1 cement  6 coarse sand) in 
walls, chambers etc.  in thickness 230mm at all heights, places and position 
above plinth including raking out joints,  curing, scaffolding etc complete 
excluding plastering  and painting.   
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a Using  fly ash Cement bricks confirming to IS 12894 with crushing strength of 
75 kg/cm2 

CUM 10.00 0.022338268

1003 Providing  brick  work  in cement  mortar  1:4  (1 cement 4 coarse sand) in 
partition walls, chambers etc. in thickness 115mm at all heights, places and 
position   above  or  below  plinth/graded   level including providing two nos. 6 
mm diameter MS bars at every third layer,  raking out joints,  curing,  scaffolding 
etc complete excluding  plastering and painting as per specification.

a Using  fly ash cement bricks confirming to IS 12894 with crushing strength of 
75 kg/cm2 

SQM 10.00 0.002730713

Cement mortar plaster including making grooves whereever required including 
all labour, material, scaffolding, curing etc at any level as per specification, 
drawings and as directed by engineer - in - charge.(CEMENT WILL BE 
SUPPLIED FREE OF COST BY BHEL AS PER TCC)  

A1201 Providing  20mm thick plaster in two layers outside the building/boundary wall 
or unfair face of walls in cement mortar 1:6  on  walls,  finished  to a smooth 
finish including providing 3mmx3mm size grooves at junctions of two dissimilar 
materials all complete.

SQM 400.00 0.041590268

A1202 Providing  15mm thick plaster inside the building/boundary wall in cement 
mortar 1:6  on  walls finished  to a smooth finish as per specification all 
complete.

SQM 400.00 0.035120077

1304 Two  or more coats of acrylic distemper of approved brand and  manufacture  
to  give an even shade including  a  priming coat with distemper primer 
complete.

SQM 300.00 0.008127151

1417 Providing and laying vitrified ceramic tiles of matt finish of size 600x600mm 
from reputed / approved manufacturer including underbed of cement mortar 1:3  
with neat cement slurry etc. all complete for following.

b 10mm thick tiles In flooring SQM 150.00 0.053600084

1300 FINISHES TO CONCRETE / PLASTERED SURFACES

1400 FLOORING AND SKIRTING

1200 CEMENT MORTAR PLASTER
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d 10mm thick tiles In skirting and dado upto specific height SQM 200.00 0.074657418

A1801 Providing and Filling in trenches, plinths, area paving and other underground 
structures with graded stone aggregate of size range 63 mm to 45 mm in layers 
not exceeding 300 mm in thickness including breaking of stone boulders to 
required sizes, filling the interstices with selected sand and compacting to 85 % 
of original volume of stone stack for all lifts etc. all complete. Payment shall be 
made for the measurement of the volume of the compacted fill. 

CUM 50.00 0.023281248

1815 Providing and fixing GI rungs in concrete/brick walls having zinc coating of 
minimum 900 g/sqm etc. all complete. 

Kg 40.00 0.001130271

Water supply work including men, material, equipment etc. at any level as per 
specification, drawings and as directed by engineer - in - charge.

2101 Providing and fixing in position tested heavy duty type  chromium  plated (CP) 
brass long neck  bib  cocks including sockets, union, nuts etc all complete as 
per specification- 15mm nominal bore.

EACH 2.00 0.000570768

2102 Providing and fixing in position heavy duty  brass stop cock of approved 
quality including all specials etc all complete - 15mm  nominal bore.

EACH 72.00 0.014602531

2103 Providing and fixing in position heavy duty  brass full  way  valve with wheel of 
approved  quality  including all specials etc all complete for following sizes:

a 25mm nominal bore. EACH 8.00 0.002521701

b 50mm nominal bore. EACH 8.00 0.006064885

2104 Providing  and  fixing GI pipes class B medium class conforming to IS:1239 
pipes shall be concealed and painted with anticorrsive paint, complete  for 
internal works with  GI sockets,  unions, elbows, tees, nipples  etc  and clamps 
including cutting and making good the walls etc all complete for following sizes:

2100 WATER SUPPLY
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a 15 mm nominal bore. RM 50.00 0.006905107

b 20 mm nominal bore. RM 10.00 0.001501796

c 25 mm nominal bore. RM 50.00 0.008498875

2105 Providing  and  fixing GI pipes class B complete for external work with  GI 
sockets,  unions, elbows, tees, nipples  etc  including trenching & refilling, anti-
corrosive paint etc all complete for following sizes:

a 15 mm nominal bore. RM 60.00 0.006648326

b 20 mm nominal bore. RM 10.00 0.001226323

c 25 mm nominal bore. RM 50.00 0.007123286

d 50 mm nominal bore. RM 25.00 0.005185011

2106 Providing  and fixing 610mmx453mmx6mm  thk  mirror  from reputed mirror 
manufacturer.  Mirror shall  be mounted with glass adjustable revolving CP  
brackets with CP screws etc all complete.

EACH 10.00 0.003627285

2108 Providing  and  fixing  25 mm diameter anodised aluminium towel rails 
(600mm X 25mm) all complete.

EACH 15.00 0.001889159

A2108 Providing  and  fixing  25 mm diameter stainless steel towel rails (600mm X 
20mm) all complete.

EACH 2.00 0.000347822

2109 Providing and fixing 20mm dia chromium plated M.S. pipes  wall mounted 
towel rod with  C.P.  Brackets etc all complete.

EACH 2.00 0.000298224

2110 Providing and fixing C.P. soap holder mounted with C.P. screws etc all 
complete.

EACH 12.00 0.002351512

2111 Providing  and fixing stainless steel / C.P. liquid soap  dispenser. Dispenser 
shall be round and easily revolving with removable  threaded  nozzle and  
mounted  on  C.P. brackets etc all complete.

EACH 15.00 0.002482879

2112 Providing and fixing glazed vitreous wall mounted paper holder with suitable 
cover cum cutter fitted with CP screws etc. sll  complete.

EACH 15.00 0.002790324
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2113 The shower rose shall be of heavy quality chromium plated brass with flat 
bottom, of diameter 100 mm or as specified with uniform perforations.

EACH 24.00 0.006126613

2114 Providing & fixing in position P.V.C. water tank of Syntex or approved 
equivalent including making all necessary inlet & outlet pipes, fixture, ball cocks, 
valves etc all complete for following capacities. GI pipes shall be paid separately 
under ST No. 2105.

a 1000 litres capacity EACH 10.00 0.035862922

Sanitary work including all labour, material, equipment etc. at any level as per 
specification, drawings and as directed by engineer - in - charge.

2201 Supply  and fixing glazed vitreous china Wash Basin conforming to IS:2556 
part 4 of oval shape with R.S. or C.I. brackets painted  white, 15mm chromium 
plated brass hot & cold faucets with nylon  washers, chromium plated brass  
chain  with rubber  plug, 32mm chromium plated brass bottle trap and waste  of 
standard  pattern, 32mm dia chromium plated  brass trap unions, plastic 
connection pipe with chromium plated  nuts, fittings, cutting and making good  
the  walls where required etc all complete.

a White EACH 12.00 0.053091515

2202 Providing  and  fixing  approved  vitreous   china laboratory  sink  of  size 
600x400x200mm conforming to IS:2556 (part-5) with R.S. or C.I. brackets, 
chromium plated brass chain with rubber plug 40mm, CP brass waste and 
40mm CP brass trap with necessaary union complete including painting the 
fittings, cutting and  making  good the wall where required  etc. all complete.

EACH 5.00 0.010198639

2200 SANITARY WORKS
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2204 Providing  and fixing colour glazed vitreous china European type water 
closet conforming to IS:2556 with siphon, open front solid plastic seat and 
plastic cover, low level 12.5 litre PVC flushing cistern (same colour as WC) with  
valveless fittings, necessary C.P connections etc all complete as per customer 
specification.

a Floor mounted EACH 12.00 0.018136110

2205 Providing  and fixing colour glazed vitreous indian type  Orissa pattern 
(580x440mm) water closet conforming to IS:2556 part 3 with all fittings 
including foot rests, low level 12.5 litre PVC flushing cistern with  valveless 
fittings, necessary C.P connections etc all complete as per customer 
specification.

EACH 4.00 0.007655398

2206 Providing  and  fixing white flat back glazed  vitreous china urinals  of size 
440x265x355 mm with photo voltaic control flushing  system as per IS:2556 
(part 6, section 1) with flush pipes, lead  pipes, gratings,  traps  and necessary 
C.P.  fittings  etc. all complete as per customer specification.

EACH 12.00 0.078127424

2211 Providing  and  fixing C.I Manhole heavy duty cover  of  size 600mmx450mm 
including frame from reputed  manufacture etc. all complete.

EACH 6.00 0.023082945

2213 Providing  and fixing square mouth S.W Gully  trap grade 'A' complete with CI 
grating, brick  masonry chamber  and  water tight CI cover  with  300x300mm 
(inside). The weight of cover to be not less  than 4.53  Kg and frame to be not 
less than 2.72 Kg  etc all  complete for following sizes:

a 100x100mm P or S Type. EACH 6.00 0.005353623

b 150x100mm P or S Type. EACH 20.00 0.018285491

c 150x150mm P or S Type. EACH 20.00 0.018704287

2215 Providing  and fixing C.I. floor traps with  C.P jalli  all complete. EACH 20.00 0.010856999

2219 Providing and fixing white viterous urinal partitions of size  675x325x85mm all 
complete.

EACH 10.00 0.008029724

2220 Providing and fixing eye and face drinking water fountain (combined unit with 
receptacle conforming to IS: 10592) all complete as per specification.

EACH 6.00 0.014320322

TOTAL 1.000000000
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