VOLUME-III
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo
Utility Building & other CHP AHP area at 1x250 MW NSPCL Rourkela PP-II Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

PREAMBLE

SLNO

DESCRIPTION

1.0

This preamble forms part of tender document and schedule of items. The tenderer should read this
preamble carefully before filling in rates for various items. Clauses under this preamble shall be read
in conjunction with various volumes of tender and other tender sections as applicable and shall have
precedence over any contrary statement mentioned any where in this document.

20

The work shall be carried out strictly as per specifications, description of the items in these schedule
and / or engineer’s instructions. Drawings enclosd with the tender are only preliminary and for
guidence/tender purposes giving some idea of the work involved. The work is to be executed as per
terms & conditions of the tender and actual drawings/documents, which shall be furnished during
execution.

3.0

Iltems of work provided in this schedule but not covered in this specification shall be executed strictly
as per instruction of the engineer.

4.0

Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the
finished items and shall provide for the complete cost towards power, fuel, tools, tackles, equipment,
constructional plants, temporary works, labour, dismantling of all temporary piping, structures,
valves, pumps, tanks & other misc. equipment, strengthening of roads/culverts/bridges etc. including
arranging all clearances etc. required for carrying out different activities & tests, materials, levies,
transport, layout, repairs, rectification, maintenance till handing over, supervisions, colonies, shops,
establishments, overheads, profits and all incidental items not specifically mentioned but reasonably
implied and necessary to complete the work according to the complete tender document and this
schedule.

5.0

Prior written approval of BHEL shall be sought by the contractor in case quantity variation of any
item crosses +50% (plus fifty percent) limit during execution and approval to be obtained before
execution of further quantity for this item.

6.0

In case Sealed /Paper Price Bids are opened for finalisation of the tender, for any ltem Rate/BOQ
based service contract, possibility of variation of quantity/ addition/deletion of items can not be ruled
out. Under such circumstances, after execution of work, if it is observed that standing as L-1 is
changed based on actual quantity executed, the bidder shall give suitable rebate to maintain your
standing as L-1. Since this aspect can be assessed at the end of execution, necessary adjustment
will be effected at the end of execution in final bill. This condition shall not be applicable where the
tender is finalised through Reverse Auction.
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VOLUME-III
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo
Utility Building & other CHP AHP area at 1x250 MW NSPCL Rourkela PP-II Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

PREAMBLE

SLNO

DESCRIPTION

7.0

BHEL reserve the right to rationalize the rates, quoted by L-1 bidder against unit rate items and/ or
other optional items with respect to item-wise lowest rates (amongst the participating bidders),
before placement of order.The rates of unit rate/optional items shall remain valid till execution of the
order, if the job/work is awarded to the bidder.

8.0

The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing , clearing of old
structures and leveling etc. including fixing of grid pillars, benchmarks etc. required for
commencement of site activities. No separate payment will be made towards the same.However, if
separate rate for such item is avalable in the rate schedule, the same shall be considered.

9.0

Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All
scoring and cancellations should be countersigned and in case of illegibility the interpretation of
engineer shall be final. All entries shall be in English language.

10.0

All works item wise shall be measured upon completion and paid for at the rates quoted and
accepted as per BHEL approved payment schedule/billing break-up.

The tenderer shall be deemed to have visited site and made himself aware of all the site conditions,
studied the specifications and details of work to the done within the time schedule attached and to
have acquainted himself of the conditions prevailing at site before submission of his bid/offer. No
claim whatsoever due to lack of knowledge of site conditions shall be entertained after award of the
work.

12.0

No splitting of the job is envisaged unless the same is specifically indicated in the TCC/Vol-1F.
Decision of BHEL in this regard shall be final and binding to the bidders.

13.0

Bidders are not allowed to alter the Price Schedule format including item description,quantity etc.
and the offer is liable for rejection if the bidders submit their prices in Price Schedules modified by
them.BHEL reserves the right to reject the offers of bidders who submit offers in Price Formats
which are modiified/altered by them. Also putting any comments instead of rates/price in the
designated column of the rate schedule shall make the offer liable for rejection.

14.0

Bidders to note that for Civil &/Structural packages, against a particular item against a ST No.
appearing in more than one schedule of the BOQ, same rate must be quoted in all schedules for
that particular items with same descriptions. If by error, different rates are quoted in different
schedules for same ST No.(i.e. item with same description), then the higher of the rates shall be
considered for evaluation but awarding shall be done with the lower rate ,if the bidder becomes L-1.
The same modality shall be applicable for other item rate sevice contracts where item with same
decription is repeated in different schedules.
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VOLUME-III
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo
Utility Building & other CHP AHP area at 1x250 MW NSPCL Rourkela PP-II Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

PREAMBLE

SLNO

DESCRIPTION

15.0

For Lumpsum Service Contract : The items/components indicated in the tender is indicative and
may vary to any extent. No compensation shall be payable in case of any variation in the
items/components listed in the bill of quantities if the executed weight remains within the variation
limit. However, in case of deletion of any item or addition of new items over and above the items
listed or variation of existing quantity beyond variation limit specified, adjustment (i.e. Payment or
recovery as the case may be ) shall be done on pro-rata basis based on the Rate per MT worked
out from the quoted lump-sum Price and the total weight of components listed /indicated in price
schedule plus 15% weight variation limit.

16.0

Engineer’s decision shall be final and binding on the contractor regarding clarification of items in the
schedule with respect to the other sections/volumes of the contract.

17.0

In case of tender for Civil and/or Structural works,if the Non-schedule items are not quoted by the
bidder, it will be treated at par with rate of corresponding item of CPWD/PWD/DSR schedule as
prescribed in the tender/BOQ cum Rate Schedule. PVC/escalation is not payable for these Non-
scheduled items.

18.0

No interest, whatsoever, shall be payable by BHEL on the security deposit, any bank guarantee
submitted or any amount due to successful bidder/contractor. No idling charge whatsoever (either
for labour or any other resources ) is payable by BHEL for any reason whatsoever.

19.0

Size and weights of various items are mentioned in the attached BOQ cum rate/price
schedule/TCC/ drawing for reference purpose only & these shall not be taken into consideration for
quoting/calculating amount in the rate schedule. These shall be utilised as per relevant sections of
tender. Bidders shall quote for each item in the rate column, taking unit as mentioned in the quantity
column. Rates shall be filled in both figures and words. Amount shall be calculated based upon
these rates multiplied by the mentioned quantity for the respective items.

20.0

Bidder's Total price shall be considered for evaluation unless stated otherwise.
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VOLUME-III
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other
CHP AHP area at 1x250 MW NSPCL Rourkela PP-Il Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 1: TOTAL PRICE

SLNO DESCRIPTION PRICE SCHEDULE REF TOTAL PRICE (IN INR)
TOTAL PRICE FOR Balance work
for readiness of toilets in CHP MCC- IN FIGURES:-
2,AHP MCC-1,Silo MCC,HCSD
Pump House,Silo Utility Building &

1.0 other CHP AHP area at 1x250 MW SCH 2 - PRICE BREAK UP
NSPCL Rourkela PP-Il Expansion,

Odisha. IN WORDS:-
NOTE

1.0 Bidder shall quote total price for SCH-2- Part only at S| No. 1 above. All other amounts / rates of each item of works in
respective schedules / parts will be derived based on allocated percentages/weightages. As such, any uncalled figure/
amount noted at any other place / schedule of Volume-IIl will not be recknoed & will stand null & void.

2.0 Bidder to note that total price at SI No. 1 above shall be considered for evaluation & awarding. As such grand total price
should be complete in all respect for the full scope defined and considering all terms and conditions.

3.0 Bidder's quoted total price of SCH-2 at SI. No 1 above, shall be apportioned into amount of various items of works
based on allocated percentages/weightages against respective item, in respective schedules / parts. As such, bidder
shall not indicate / quote any amount / rate in these schedules / parts and any amount / rate quoted against any item
shall not be taken into cognizance / account and offer may be liable for rejection.

4.0 Based on the itemwise percentages/weightages allocations, the amount for the individual items of the Bill of Quantity
shall be arrived at. The rates of individual items shall be derived from the amount against each items and its quantity
after rounding off to upto 2 decimal places. However, RA bill payment shall be done after rounding off the gross amount
to two decimal points. Any adjustment, if required, due to such methodology, will be effected / adjusted in final hill.

5.0 Bidders to note that this is an item rate contract. Payment shall be made for the actual quantities of work executed at
the unit rate arrived at as per SI No.4 above.

6.0 Any item as per scope of work, if not included in the price quoted above and shown separately will not be taken
cognizance of and the offer shall be liable for rejection.

7.0 Price format shall not be changed by bidder in any case and it may lead to cancellation of their offer.

8.0 The quoted price shall be excluding GST including freight on FOR site basis.

9.0 The quantity of items may vary during execution mainly due to actual requirement etc. The unit rates work out from the

overall amount quoted & accepted by BHEL shall be considered and no separate unit rates shall be allowed. Unit rates
shall be valid throughout the contract period.
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VOLUME-II
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other
CHP AHP area at 1x250 MW NSPCL Rourkela PP-ll Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 2: BREAK UP

ST.NO

DESCRIPTION OF ITEM

UNIT OF

MEASUREMENT

QUANTITY

WEIGHTAGE

Earth work In excavation, backfilling and disposal including necessary
men/women, materials, equipment, loading, Transporting, unloading,
dewatering etc as per specification, drawing and as directed by engineer- in-
charge for the following.

101

Earth work in excavation in all types of soil including ash which can be
excavated by any means including setting out, levelling, dewatering (but
excluding special type of dewatering viz. well point method), shoring & strutting
(wherever required), dressing the sides & bottom, all lifts, ramming/compacting
the excavated bottom, stacking, disposal of surplus excavated materials within
a lead upto 500 m, spreading/levelling of disposed materials etc all complete for
following depths below ground level.

Depth from ground level but not exceeding 2 m

CuM

500.00

0.013641702

Depth exceeding 2 m but not exceeding 4 m

CuM

300.00

0.010429999

200 CON

CRETE WORKS

Providing and placing concrete work including cost of labour, materials and
equipment for handling, Transporting, batching, mixing, placing, vibrating and
curing, (excluding cost of centering, shuttering and reinforcement) with
mechanised equipments like batching plant, transit mixer, concrete pump etc.
complete as per drawing, specifications and as per direction of engineer in
charge for the following.(CEMENT WILL BE SUPPLIED FREE OF COST BY
BHEL AS PER TCC)

202

Concrete of grade M10 (1 part cement, 3 part sand, 6 parts of 40 mm graded
aggregate by volume) as lean concrete, levelling course, mud mat under and
around foundations/floors at any depth below finished floor level etc.

CuM

50.00

0.055098398

203

Concrete of grade M15 (1 part cement, 2 part sand, 4 parts of 40 mm graded
aggregate by volume) as lean concrete, levelling course, mud mat under and
around foundations/floors at any depth below finished floor level etc.

CuM

30.00

0.033058507

205

Providing and laying Design Mix cement concrete conforming to 1S:456 & IS
10262-2009 for reinforced concrete works with coarse sand and graded hard
stone aggregate of 20mm nominal size in foundations/substructure, grade
slab, paving, drains, under floors etc at any level below finished floor level,
any shape, position or thickness etc complete including use of plasticizer/
superplasticizer conforming to 1S:9103 (latest) to achieve required slump in
concrete all complete as per specification & drawing for the following.
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VOLUME-II
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other
CHP AHP area at 1x250 MW NSPCL Rourkela PP-ll Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 2: BREAK UP

UNIT OF
ST.NO DESCRIPTION OF ITEM VEASUREMENT | QUANTITY WEIGHTAGE
a  [M25Grade CuM 100.00 0.111691453
300 FORM WORKS

Providing, fixing and removing formwork at any elevations for all structures,
as per specifications and including all labour, material, scaffoldings and
centereing complete including pockets etc. complete as per drawing,
specifications and as per direction of engineer in charge for the following.

301 [Fairface form work with good quality water proof ply wood of required thickness SQM 500.00 0.084384545
and smooth surface below finished ground floor level for foundations,
footings, base of columns, walls, columns, pilasters, beams, mass concrete,
trenches etc.

400 REINFORCEMENT

405 |Straightening, cutting, bending, placing in position at any level, binding in MT 8.00 0.028082683
position of corrosion resistant steel -HCRM re-bars of approved make with
steel of grade Fe-500 confirming to 1S:1786 norms including cost of binding
wire, labour, scaffolding, Transporting to & from stores etc complete all as per
specifications, drawings and as directed by Engineer. (STEEL WILL BE
SUPPLIED BY BHEL FREE OF COST)

1000 BRICKWORK

Brickwork masonry including all labour, material, equipment, Transporting,
handling, scaffolding etc. at all levels as per specification, drawings and as
directed by engineer - in - charge.(CEMENT FOR BRICK WORK AND
MANUFACTURE OF FLY ASH BRICKS IF MANUFACTURE AT PROJECT
PREMISES WILL BE SUPPLIED FREE OF COST BY BHEL AS PER TCC)

1001 ([Providing brick work in cement mortar 1:6 (1 part cement 6 parts coarse

sand) in walls, chambers etc. inthickness varying from 230mmto 460mm
at all depths, places and positions below plinth including raking out joints,
curing, scaffolding etc. complete excluding plastering and painting.

a |Using fly ash Cement bricks confirming to IS 12894 with crushing strength of CuM 10.00 0.018569389
75 kglem2
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VOLUME-II
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other

CHP AHP area at 1x250 MW NSPCL Rourkela PP-ll Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 2: BREAK UP

ST.NO

UNIT OF

DESCRIPTION OF ITEM MEASUREMENT

QUANTITY

WEIGHTAGE

1002

Providing brick work in cement mortar 1:6 (1 cement 6 coarse sand) in
walls, chambers etc. in thickness 230mm at all heights, places and position
above plinth including raking out joints, curing, scaffolding etc complete
excluding plastering and painting.
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VOLUME-II
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other
CHP AHP area at 1x250 MW NSPCL Rourkela PP-ll Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 2: BREAK UP

ST.NO

DESCRIPTION OF ITEM

UNIT OF

MEASUREMENT

QUANTITY

WEIGHTAGE

Using fly ash Cement bricks confirming to IS 12894 with crushing strength of
75 kglem2

CuM

10.00

0.022338268

1003

Providing brick work in cement mortar 1:4 (1 cement 4 coarse sand) in
partition walls, chambers etc. in thickness 115mm at all heights, places and
position above or below plinth/graded level including providing two nos. 6
mm diameter MS bars at every third layer, raking out joints, curing, scaffolding
etc complete excluding plastering and painting as per specification.

Using fly ash cement bricks confirming to IS 12894 with crushing strength of
75 kglem2

SQM

10.00

0.002730713

1200 CEMENT MORTAR PLASTER

Cement mortar plaster including making grooves whereever required including
all labour, material, scaffolding, curing etc at any level as per specification,
drawings and as directed by engineer - in - charge .(CEMENT WILL BE
SUPPLIED FREE OF COST BY BHEL AS PER TCC)

A1201

Providing 20mm thick plaster in two layers outside the building/boundary wall
or unfair face of walls in cement mortar 1:6 on walls, finished to a smooth
finish including providing 3mmx3mm size grooves at junctions of two dissimilar
materials all complete.

SQM

400.00

0.041590268

A1202

Providing 15mm thick plaster inside the building/boundary wall in cement
mortar 1:6 on walls finished to a smooth finish as per specification all
complete.

SQM

400.00

0.035120077

1300 FIN

ISHES TO CONCRETE / PLASTERED SURFACES

1304

Two or more coats of acrylic distemper of approved brand and manufacture
to give an even shade including a priming coat with distemper primer
complete.

SQM

300.00

0.008127151

1400 FLOORING AND SKIRTING

1417

Providing and laying vitrified ceramic tiles of matt finish of size 600x600mm
from reputed / approved manufacturer including underbed of cement mortar 1:3
with neat cement slurry etc. all complete for following.

10mm thick tiles In flooring

SQM

150.00

0.053600084
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VOLUME-II
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other
CHP AHP area at 1x250 MW NSPCL Rourkela PP-ll Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 2: BREAK UP

UNIT OF
ST.NO DESCRIPTION OF ITEM MEASUREMENT QUANTITY WEIGHTAGE

d  [10mm thick tiles In skirting and dado upto specific height SQM 200.00 0.074657418

A1801 |Providing and Filling in trenches, plinths, area paving and other underground CuM 50.00 0.023281248
structures with graded stone aggregate of size range 63 mm to 45 mm in layers
not exceeding 300 mm in thickness including breaking of stone boulders to
required sizes, filling the interstices with selected sand and compacting to 85 %
of original volume of stone stack for all lifts etc. all complete. Payment shall be
made for the measurement of the volume of the compacted fill.

1815 [Providing and fixing GI rungs in concrete/brick walls having zinc coating of Kg 40.00 0.001130271
minimum 900 g/sqm etc. all complete.

2100 WATER SUPPLY

Water supply work including men, material, equipment etc. at any level as per
specification, drawings and as directed by engineer - in - charge.

2101 |Providing and fixing in position tested heavy duty type chromium plated (CP) EACH 2.00 0.000570768
brass long neck bib cocks including sockets, union, nuts etc all complete as
per specification- 15mm nominal bore.

2102 |Providing and fixing in position heavy duty brass stop cock of approved EACH 72.00 0.014602531
quality including all specials etc all complete - 15mm nominal bore.

2103 |Providing and fixing in position heavy duty brass full way valve with wheel of
approved quality including all specials etc all complete for following sizes:

a 25mm nominal bore. EACH 8.00 0.002521701

b 50mm nominal bore. EACH 8.00 0.006064885

2104 |Providing and fixing Gl pipes class B medium class conforming to 1S:1239
pipes shall be concealed and painted with anticorrsive paint, complete for
internal works with Gl sockets, unions, elbows, tees, nipples etc and clamps
including cutting and making good the walls etc all complete for following sizes:
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VOLUME-II
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other
CHP AHP area at 1x250 MW NSPCL Rourkela PP-ll Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 2: BREAK UP

UNIT OF
ST.NO DESCRIPTION OF ITEM VEASUREMENT | QUANTITY WEIGHTAGE
a |15 mm nominal bore. RM 50.00 0.006905107
b |20 mm nominal bore. RM 10.00 0.001501796
¢ |25 mm nominal bore. RM 50.00 0.008498875
2105 |Providing and fixing Gl pipes class B complete for external work with Gl
sockets, unions, elbows, tees, nipples etc including trenching & refilling, anti-
corrosive paint etc all complete for following sizes:
a |15 mm nominal bore. RM 60.00 0.006648326
b |20 mm nominal bore. RM 10.00 0.001226323
¢ |25 mm nominal bore. RM 50.00 0.007123286
d |50 mm nominal bore. RM 25.00 0.005185011
2106 |Providing and fixing 610mmx453mmx6émm thk mirror from reputed mirror EACH 10.00 0.003627285
manufacturer. Mirror shall be mounted with glass adjustable revolving CP
brackets with CP screws etc all complete.
2108 |Providing and fixing 25 mm diameter anodised aluminium towel rails EACH 15.00 0.001889159
(600mm X 25mm) all complete.
A2108 |Providing and fixing 25 mm diameter stainless steel towel rails (600mm X EACH 2.00 0.000347822
20mm) all complete.
2109 |Providing and fixing 20mm dia chromium plated M.S. pipes wall mounted EACH 2.00 0.000298224
towel rod with C.P. Brackets etc all complete.
2110 |Providing and fixing C.P. soap holder mounted with C.P. screws etc all EACH 12.00 0.002351512
complete.
2111 |Providing and fixing stainless steel / C.P. liquid soap dispenser. Dispenser EACH 15.00 0.002482879
shall be round and easily revolving with removable threaded nozzle and
mounted on C.P. brackets etc all complete.
2112 |Providing and fixing glazed vitreous wall mounted paper holder with suitable EACH 15.00 0.002790324

cover cum cutter fitted with CP screws etc. sll complete.
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VOLUME-II
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other
CHP AHP area at 1x250 MW NSPCL Rourkela PP-ll Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 2: BREAK UP

ST.NO

DESCRIPTION OF ITEM

UNIT OF
MEASUREMENT

QUANTITY

WEIGHTAGE

2113

The shower rose shall be of heavy quality chromium plated brass with flat
bottom, of diameter 100 mm or as specified with uniform perforations.

EACH

24.00

0.006126613

2114

Providing & fixing in position P.V.C. water tank of Syntex or approved
equivalent including making all necessary inlet & outlet pipes, fixture, ball cocks,
valves etc all complete for following capacities. Gl pipes shall be paid separately
under ST No. 2105.

a

1000 litres capacity

EACH

10.00

0.035862922

2200 SANITARY WORKS

Sanitary work including all labour, material, equipment etc. at any level as per
specification, drawings and as directed by engineer - in - charge.

2201

Supply and fixing glazed vitreous china Wash Basin conforming to 1S:2556
part 4 of oval shape with R.S. or C.I. brackets painted white, 15mm chromium
plated brass hot & cold faucets with nylon washers, chromium plated brass
chain with rubber plug, 32mm chromium plated brass bottle trap and waste of
standard pattern, 32mm dia chromium plated brass trap unions, plastic
connection pipe with chromium plated nuts, fittings, cutting and making good
the walls where required etc all complete.

White

EACH

12.00

0.053091515

2202

Providing and fixing approved vitreous china laboratory sink of size
600x400x200mm conforming to 1S:2556 (part-5) with R.S. or C.1I. brackets,
chromium plated brass chain with rubber plug 40mm, CP brass waste and
40mm CP brass trap with necessaary union complete including painting the
fittings, cutting and making good the wall where required etc. all complete.

EACH

5.00

0.010198639
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VOLUME-II
PRICE SCHEDULE

Job: Balance work for readiness of toilets in CHP MCC-2,AHP MCC-1,Silo MCC,HCSD Pump House,Silo Utility Building & other
CHP AHP area at 1x250 MW NSPCL Rourkela PP-ll Expansion, Odisha.

TENDER NO. PSER:RKL-SCT-C003:22

SCHEDULE - 2: BREAK UP

UNIT OF
ST.NO DESCRIPTION OF ITEM MEASUREMENT QUANTITY WEIGHTAGE

2204 |Providing and fixing colour glazed vitreous china European type water
closet conforming to 1S:2556 with siphon, open front solid plastic seat and
plastic cover, low level 12.5 litre PVC flushing cistern (same colour as WC) with
valveless fittings, necessary C.P connections etc all complete as per customer

specification.
a  |Floor mounted EACH 12.00 0.018136110
2205 |Providing and fixing colour glazed vitreous indian type Orissa pattern EACH 4.00 0.007655398

(580x440mm) water closet conforming to 1S:2556 part 3 with all fittings
including foot rests, low level 12.5 litre PVC flushing cistern with valveless
fittings, necessary C.P connections etc all complete as per customer
specification.

2206 |Providing and fixing white flat back glazed vitreous china urinals of size EACH 12.00 0.078127424
440x265x355 mm with photo voltaic control flushing system as per 1S:2556
(part 6, section 1) with flush pipes, lead pipes, gratings, traps and necessary
C.P. fittings etc. all complete as per customer specification.

2211 |Providing and fixing C.I Manhole heavy duty cover of size 600mmx450mm EACH 6.00 0.023082945
including frame from reputed manufacture etc. all complete.

2213 |Providing and fixing square mouth S.W Gully trap grade 'A' complete with Cl
grating, brick masonry chamber and water tight Cl cover with 300x300mm
(inside). The weight of cover to be not less than 4.53 Kg and frame to be not
less than 2.72 Kg etc all complete for following sizes:

a  |100x100mm P or S Type. EACH 6.00 0.005353623

b [150x100mm P or S Type. EACH 20.00 0.018285491

¢  [150x150mm P or S Type. EACH 20.00 0.018704287

2215 |Providing and fixing C.1. floor traps with C.P jalli all complete. EACH 20.00 0.010856999

2219 |Providing and fixing white viterous urinal partitions of size 675x325x85mm all EACH 10.00 0.008029724
complete.

2220 |Providing and fixing eye and face drinking water fountain (combined unit with EACH 6.00 0.014320322

receptacle conforming to IS: 10592) all complete as per specification.

TOTAL 1.000000000
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