

PSWR CONTRACTS AWARDED ON JANUARY-2011

BHEL,PSWR.

Sl no	Tender No.	Item/ Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ L1	Contract No. & date	LOI DATE	Name of Contractor	Value of Contract in Rs.	Contract Period
1	BHE/PW/PUR/BRGNI-ELE/776	HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF WORK, COMPLETE RECTION, CHECKING OF CALIBRATION, TESTING, COMMISSIONING AND HANDING OVER OF DAVR,ELECTROSTATIC PRECIPITATOR,SOOT BLOWER SYSTEM, VARIABLE FREQUENCY DRIVES FOR ID FANS, CABLING PACKAGE, AND ASSOCIATED EQUIPMENTS FOR (6x150 MW AT HINDALCO MAHAN ALUMINIUM PROJECT (6x150 MW) BARGAWAN, DISTT-SINGROULI, MADHYA PRADESH	Limited Tender	18-11-2010	2-Bid system	03-12-2010	5	5 Nos 1 M/s Prompt Electrical Works 2 M/s PRV Constructions Pvt Ltd 3 M/s Vasavi Power Services Pvt Ltd 4 M/s Pace Process Controls Pvt Ltd 5 M/s Sigma Construction		YES	BHE/PW/PUR/BRGNI-ELE/776/LOI DT:01/01/2011	01-Jan-11	M/s Vasavi Power Services Pvt. Ltd	1,44,51,849/-	15 months
2	BHE/PW/PUR/BRONI-CNI U-1,2,3/771	HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF WORK, COMPLETE ERECTION, CHECKING OF CALIBRATION, TESTING, COMMISSIONING AND HANDING OVER OF CONTROL & INSTRUMENTATION WORKS FOR BOILER AND ITS AUXILIARIES, TURBO GENERATOR AND ITS AUXILIARIES, STATION CAL FOR 6x150 MW HINDALCO MAHAN PROJECT, UNIT NOS 4# TO 03 (Block-9) AT HINDALCO MAHAN ALUMINIUM PROJECT (6x150 MW) BARGAWAN, DIST: SINGROULI, MADHYA PRADESH	Limited Tender	12-11-2010	2-Bid system	29-11-2010	5	5 Nos. 1. M/s Pace Process Controls Pvt Ltd 2 M/s Sigma Construction 3 M/s Chemin Controls & Instrumentation Pvt Ltd 4 M/s E N Tech 5 M/s Panchajanya Services Pvt Ltd		YES	BHE/PW/PUR/BRGNI-CNI U-1,2,3/771/LOI DT:01/01/2011	01-Jan-11	M/s ENTECH	1,70,95,121/-	14 Months
3	BHE/PW/PUR/RIT-ELE/786/LOI	HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF WORK, COMPLETE ERECTION,CALIBRATION, TESTING, COMMISSIONING ,FINAL PAINTING AND HANDING OVER OF CABLING PACKAGE, JUNCTION BOXES,MCC,ACP, DAVR,VARIABLE FREQUENCY DRIVES FOR ID FANS,ELECTRO STATIC PRECIPITATOR,SOOT BLOWER SYSTEM,AND ASSOCIATED EQUIPMENTS FOR 2X500 MW NTPC RIHAND TPP UNIT 5&6 AT NTPC RIHAND SUPER THERMAL POWER PROJECT	Limited Tender	20-11-2010	2-Bid system	13-12-2010	5	5 Nos. 1 M/s Prompt Electrical Works 2 M/s Techno Electric & Engineering Co. Ltd 3 M/s P R V Constructions Pvt Ltd 4 M/s Pace Process Controls Pvt Ltd 5 M/s Sigma Construction		YES	BHE/PW/PUR/RIT-ELE/786/LOI DT:24/01/2011	24-Jan-11	M/s P R V Constructions Pvt Ltd	2,04,64,000/-	19 Months
4	BHE/PW/PUR/MAUDT-ELE/775	HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF WORK, COMPLETE ERECTION,CALIBRATION, TESTING, COMMISSIONING ,FINAL PAINTING AND HANDING OVER OF CABLING PACKAGE, JUNCTION BOXES,MCC,A CP,DAVR,VARIABLE FREQUENCY DRIVES FOR ID FANS,ELECTRO STATIC PRECIPITATOR,SOOT BLOWER SYSTEM,AND ASSOCIATED EQUIPMENTS FOR 2X500 MW NTPC MAUDA TPP UNIT 1&2 AT NTPC MAUDA SUPER THERMAL POWER PROJECT	Open Tender	01-11-2010	2-Bid system	22-11-2010	5	4 Nos. 1 M/s Prompt Electrical Works 2 M/s PRV Constructions Pvt Ltd 3 M/s KSL Technocrats 4 M/s Vasavi Traders	1 Nos. M/s Essen Instrumentation & Electricals	YES	BHE/PW/PUR/MAUDT-ELE/775 DT:15/01/2011	15-Jan-11	M/s KSL Technocrats	1,59,41,350/-	19 Months
5	BHE/PW/PUR/VNT-ELE/787	HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF WORK, COMPLETE ERECTION,CALIBRATION, TESTING,COMMISSIONING ,FINAL PAINTING AND HANDING OVER OF CABLING PACKAGE, JUNCTION BOXES,MCC,ACP,DAVR,VARIABLE FREQUENCY DRIVES FOR ID FANS,ELECTRO STATIC PRECIPITATOR,SOOT BLOWER SYSTEM,AND ASSOCIATED EQUIPMENTS FOR 2X500 MW NTPC VINDHYACHAL TPP UNIT 11 & 12 AT NTPC VINDHYACHAL SUPER THERMAL POWER PROJECT	Limited Tender	20-11-2010	2-Bid system	13-12-2010	6	5 Nos. 1 M/s Prompt Electrical Works 2 M/s Techno Electric & Engineering Co. Ltd 3 M/s P R V Constructions Pvt Ltd 4 M/s Pace Process Controls Pvt Ltd 5 M/s Sigma Construction		YES	BHE/PW/PUR/VNT-ELE/787/LOI DT:24/01/2011	24-Jan-11	M/s P R V Constructions Pvt Ltd	2,04,64,000/-	19 Months

6	BHE/PW/PUR/WR- PEB/784	RATE CONTRACT FOR DESIGN , SUPPLY , MANUFACTURING , RECEIPT AT SITE AND ERECTION OF PRE ENGINEERED AND REERECTABLE TYPE CLOSED SHED WITH OFFICE , CLOSED SHED AND SEMI CLOSED SHED INCLUDING STRUCTURAL AND SHEET CLADDING WORKS FOR VARIOUS FORTH COMING POWER PROJECTS IN INDIA. AT M.P., CHHATTISGARH, MAHARASTRA, GUJARAT, GOA, AND ALSO SITES ON BORDER OF UTTER PRADESH, ORISSA AND RAJASTAN STATE WITHIN BHEL POWER SECTOR WESTERN REGION	Open Tender	16-11-2010	2-Bid system	01-12-2009	10	3 Nos. M/s Steel Glad Infra Pvt ltd 2. M/s Metecno (I) P L 3. M/s New Life Steel Str Ltd	1.	7 Nos. 1.M/S J K CONSTRUCTION 2.M/S J9 ASSOCAITES 3. M/S VERDHMAN PRECISIONS PROFILES & TUBES PVT LTD 4..M/S PHENIX BUILDING SOLUTION PVT LTD 5.M/S FEDDERS LLOYED CO LTD 6. M/S GAYATRI STRUCTURAL & ROOFING PVT LTD 7 M/S PRADEEP STRUCTURAL DEVELOPMENT PVT LTD	YES	BHE/PW/PUR/WR- PEB/784 /LOI DT:01/01/2011	01-Jan-11	M/s STEELCLAD INFRA PVT LTD	Rs.90.67.375/- per shed	24Months	BHEL,PSWR.
---	---------------------------	---	----------------	------------	--------------	------------	----	---	----	--	-----	---	-----------	--------------------------------	----------------------------	----------	------------