Your complimentary use period has ended.
Thank you for using PDF Complete.

BHELPSWR.

sl no	Tender No.	Item/ Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	contract awarded to lowest tenderer/ L1	Contract No. & date	LOI DATE	Name of Contractor	Value of Contract in Rs.	Contract Period
1	BHE/PW/PUR/RG BBT-CRH/OJ-173	SERVICES OF HLHR CRAME ON MONTHLY HIRING BASIS FOR CONSTRUCTION WORK IN THERMAL POWER PROJECT AT 1 % 600 MW KWPCL RAIGARH PROJECT KORBA WEST POWER COMPANY LIMITED NEAR BADE BHANDAR VILLAGEDIST-RAIGARH (C.G)	Open Tender	24-07-2010	2-Bid system	27-08-2010	5	4 Nos 1 M/s Sanghvi Movers Ltd 2 M/s Allcargo Global Logistics Ltd 3 M/s ABG INfralogistics Ltd 4 M/s Reliance Ports & terminals Ltd	1 NOS. M/s Onshore Construction Company Pvt Ltd	YES	BHE/PW/PUR/RGBBT- CRH/OJ-173/LOI (HLHR) DT:20/12/2010	20-Dec-10	M/s Sanghvi Movers Limited	2,23,35,000/-	3+3 months
2	BHE/PW/PUR/ TPT- CRN /OJ -187	TRANSPORTATION OF LR 1350/1 Crawler Crane from Chennal Port to 5x259MW India Bulls Amravati Project	Limited Tender	16-11-2010	2-Bid system	25-11-2010	6	6 Nos. 1 Mis Sonu Cargo Movers (I) Pvt Ltd 2 M/s Kataria Carriers 3 M/s Associated Road Carriers 4 M/s PBL Transport Pvt Ltd 5 M/s ODC Logistics Pvt Ltd 6 M/s Roach Cargo Movers Pvt Ltd	NIL	YES	BHE/PW/PUR/TPT-CRN /OJ187/LOI DT:02/12/2010	02-Dec-10	M/s Kataria Carriers	14,45,000/-	25+2 days
3	BHE/PW/PUR/DBB DT-MMS/770	THE WORK OF RECEIPT OF MATERIALS, UNLOADING, VERTIFYING, SHETMIN, STACKING, PRESERVATION AND HANDING OVER OF COMPONENTS OF BOLLER & ADMILLARIES, TURBO-ADMILLARIES, TURBO-ADMILLARIES, TURBO-ADMILLARIES, TURBO-MISTRUMENTATION OF BOLLER & TG PACKAGES, BLECTRICLA PORIOR BURGO, BURGO, BLECTRICLA PRINCIPATION, BRIEL'S TA & PAND COMPONENTS & BOUMBOND SERVICES FOR MATERIALS MANAGEMENT ZOSO MY WOBEL (DAINNE SHASKER FOWER LIMITED) ADMITTAL PACKAGES, BLECTRICLARIES AND AND ADMITTAL PACKAGES.	Limited Tender	29-10-2010	2-Bid system	18-11-2010	6	6 Nos. 1 Mis Golden Edge Engineering Pvt Ltd. 2 Mis Bhavani Erectors Pvt Ltd. 3 Mis Ajith Kumar Singh. 4 Mis Khodiyar Tractors 5 Mis J H Parthai (Transport) Pvt Ltd. 6 Mis K.Seshagiri Rao & Co	Nil	YES	BHE/PW/PUR/DBBDT- MMS/770 DT:03/12/2010	03-Dec-10	M/s Golden Edge Engineering Pvt. Ltd	4,79,11,000/-	43 Months
4	BHE / PW / PUR / DBBDT - ENB/ 774	DEVELOPMENT OF OPEN STORAGE YARD, ROADS, HARD SURFACING BY MURUM, FENCING, DRAINAGE, RAISED CONCRETE PLATFORM AND CONSTRUCTION OF ASSOCIATED CHIL WORK FOR BUNK HOUSE OFFICE COMPLEX AREA INCLUDING INTERNAL (EXTERNAL ELECTRIFICATION OF OPEN STORAGE YARD AREAS AND BUNK HOUSE OFFICE COMPLEX AREA FIC. AT 2X600 MW, DAINING BHASKAR POWER LIMITED (IDBPL),DISTT. JANJGIR . CHAMPA, CHHATTISGAR	Limited Tender	02-11-2010	2-Bid system	16-11-2010	5	5 Nos. 1.M/S DAMODARAN ENGINEERING CONSTRUCTION PVT LTD 2 M/S JK CONSTRUCTION 3 M/S YOGESH CONSTRUCTION 4 M/S R CANGALAH & CO 5 M/S AVM CONSTRUCTION	Nii	YES	BHE / PW / PUR / DBBDT - ENB/774 DT:03/12/2010	03-Dec-10	M/s AVM Construction	Damodaran Engineering Construction Pvt. Ltd.	7 Months
5	BHE/PW/PUR/ BRLT-BLR (Vertical Pkg)/766	COLLECTION OF MATERIALS FROM BHELUCLEIN'S STORES'STORAGE YARD: TRANSPORTATION TO SITE, ERECTION, TESTING & COMMISSIONING, TIRLA OPERATION AND HANDING OVER OF BOILER AND ITS AUXILIARIES INCLUDING ESPA, AIR PREHEATERS, DUCTS AND DAMPERS, FANS, FUEL PIPING, BOILER INTEGRAL PIPING, POWER CYCLE PIPING, OHEMICAL DOZING SYSTEM, LINING & INSULATION, FINAL PAINTING ETC FOR UNIT-1 OF Z0500 MW JHABUA POWER LIMITED AT DIST. SEONI, (M P)	Limited Tender	24-09-2010	2-Bid system	25-10-2010	10	8 Nos. 19Bhavani Erectors Pvt Ltd. 21Bridge & Rood company (f) Ltd. 31BDAC Engineering Lid. 41Indived Constitutions Pvt Ltd. 51Karpara Projects Pvt Ltd. 51Karpara Projects Pvt Ltd. 71Texcel Engineers Pvt. Ltd. 81UB Engineering	2 Nos. 1) M/s Sunil Hitech Engineers Ltd 2) M/s Durha Constructions Pvt Ltd	YES	BHE/PW/PUR/ BRLT- BLR (Vertical Pkg)/766 DT:08/12/2010	08-Dec-10	M/s Indwell Construction Pvt Ltd	58,33,23,000/-	31 Months



Your complimentary use period has ended.
Thank you for using POPC Complete.

l.	2 001														BHEL,P
6	Click Here to Unilmited Pr BHE/PW/PUR/KIT- PLT/780	MGF VARIO, CATION OF CATION	Open Tender	04-11-2010	2-Bid system	19-11-2010	4	4 Nos. 1.M/S HI TECHNOCRATS PVT LTD 2.M/s S P ENTERPRISES 3 M/S SMIT ENGINEERING 4 M/S A M ERECTORA	Nii	YES	BHE/PW/PUR/KIT- PLT/780 DT:01/12/2010	01-Dec-10	M/S HI- TECHNOCRATS PVT LTD	29,98,180/-	4 Months
7	BHE/PW/PUR/ROI- CLE/765	HANDLING AT SITE STORES/STORAGE YARD, TRANSPORTATION TO SITE OF WORK, COMPLETE RECTION, CHECKING OF CALIBRATION, TESTING, COMMISSIONING AND HANDING OVER OF CONTROL. 8. MOSTRUMENTATION AND ELECTRICAL WORKS FOR TUBO STRUMENTATION AND ELECTRICAL WORKS FOR TUBO STRUMENTATION AND ELECTRICAL WORKS FOR TUBO BLOWER SET AT STEEL AUTHORITY OF INDIA LTD (SALL) SUNDERGASTE, PLANT, ROUFKELA DIST. SUNDERGASTE, PLANT, ROUFKELA DIST.	Open Tender	29-09-2010	2-Bid system	27-10-2010	3	2 Nos. 1 M/s Unique Instrumentation & Control 2. M/s Panchajanya Services Pvt Ltd	1 Nos. M/s IB Automation Projects	YES	BHE/PW/PUR/ROI- CLE/765 DT:06/12/2010	06-Dec-110	M/s Unique Instrumentation & Control	81, 85,777/-	10 Months
8	BHE/PW/PUR/ SKT-BLR (Vertical Pkg)U-3/763	Collection of materials from BHEL/clients stores/storage yard; transportation to site of work-pre-erection checks, pre-assembly if necessary, erection, testing, assistances for commissioning & trial operation, handing over, assistance for performance guarantee test of Boiler and its Audilaries, Electrostatic Precipitator (ESP) Power Cycle Pipeline, final painting etc of Unit No. 3 of 2x250 MW Gujarrat State Bleatricity Corporation Limited at Sikka, Distt. Jamnagar (Gujarat)	Limited Tender	13-09-2010	2-Bid system	11-10-2010	9	6 Nos. 1 M/s Bhavani Erectors PVt Ltd 2 M/s Karpara Projects PVt Ltd 3 M/s Durha Constructions PVt Ltd 4 M/s Power Mech Projects PVt Ltd 5 M/s TexoE Engineers Pvt Ltd 6 M/s UB Engineering Ltd	3 Nos. 1) M/s Rukmani Infra projects Pvt Ltd 2) M/s Bridge & Roof company (i) Ltd 3) M/s EDAC Engineering Ltd	YES	BHE/PW/PUR/ SKT- BLR (Vertical Pkg)U- 3/763 DT:08/12/2010	08-Dec-10	M/s Karpara Project Engineering Pvt. Ltd.	19,87,04,250 /-	21 Months
9	BHE/PW/PUR/TEN DHE- STG+MMS/764	RECEPT OF EQUIPMENT / MATERIAL AT STEULALOADIO, INSPECTION, VERIFICATION, REPORTING SHORTAGES / DAMAGES, STORAGE, UP-KEEPING QUINING STORAGE, CULCETION OF MATERIALS FROM BHELLCLEINT & STORESSTORAGE AYARD, TRANSPORTATION TO STEE. ENECTION, IESTING A ASSISTANCE FOR COMMISSIONNA, TRIAL OPERATION OF SUPFACE COMMENSER, STEM TURBINE. OUR SUPFACE COMPONENTS, A STATUBLE AT LIBRADION ELECTRICAL AND CONTROL & BISTRUMENTATION EQUIPMENTS / COMPONENTS, A SPULCATION OF THERMAL INSULATION, FINAL PRINTING, ASSISTANCE FOR POT SETS FOR AND HAVE AND STORED AND THE STATE THOMAD WE SUGAR FACTORY PROJECT ARRA REGIONAL STATE ETHOMAD.	Open Tender	29-09-2010	2-Bid system	02-11-2010	2	1 Nos 1 M/s Sigma Electric P L C	1 Nos. M/s Guru Engineering Works	YES	BHE/PW/PUR/TENDH E-STG+MMS/764 DT:02/12/2010	02-Dec-10	M/s Sigma Electric Pvt Ltd Co	ETB 9,130,042/-	07 Months
10	BHE / NGP / PUR / HAZI-BCVL/ 768	CONSTRUCTION OF CIVIL. STRUCTURAL AND ARCHITECTURAL WORKS FOR RAW WATER RESERVOIR AND PUMP HOUSE AND LEVELLING AND GRADING OF SWITCH YARD, PT, ETP & DM PLANT AREA ETC AT 1X350MW CCPP, GUJARAT STATE ELECTRICITY CORPORATION LIMIETD (GSECL) HAZIRA - GUJARAT	Limited Tender	12-10-2010	2-Bid system	21-10-2010	3	3 Nos. 1 M/s AVM CONSTRUCTION 2 M/s J K CONSTRUCTION 3 M/s DAMODARAN ENGG CONST CO PVT LTD	Nii	YES	BHE / NGP / PUR / HAZI-BCVL/ 768 DT:04/11/2010	04-Nov-10	M/s AVM Construction	54,15,475/-	5 Months
11	BHE/PW/PUR/NST CRH/OJ-175	SERVICES OF HLHR CRAWLER CRANE, ON MONTHLY HIRING BASIS AT 5X270 MW THERMAL POWER PLANT AT NASIK SPECIAL ECONOMIC ZONE INDIA BULLS POWER LTD SINNAR DISTRICT-NASIK, MAHARASHTRA	Open Tender	24-07-2010	2-Bid system	23-08-2010	5 Nos.	S Nos. 1 M/s Sanghvi Movers Ltd 2 M/s Reliance Ports & Terminals Ltd 3 M/s ABG iNfralogistics Ltd 4 M/s Dewanchand ramsaran Corporation Pvt Ltd 5 M/s Onshore Construction Company Pvt Ltd	Nil	YES	BHE/PW/PUR/NST- CRH/OJ-175/LOI (HLHR) DT:10/12/2010	10-Dec-10	M/s Sanghvi Movers Limited	1,91,23,337/-	11+4 Months
12	BHE/PW/PUR/TEN DHE-TPT/OJ-176	Port Clearance at Dijbouti and Cross Country Transportation of Cargo to Tendaho Sugar Factory 2x20 MW STG Set at Tendaho New Sugar Factory Afar Regional State, Ethiopia	, Open , Tender	28-07-2010	2-Bid system	30-08-2010	3	2 Nos.1 M/s Tab Tra PLC 2 M/s Tiger Logistics (India) Pvt Ltd	1 Nos. M/s Pack Tra PLC	YES	BHE/PW/PUR/TENDH E-TPT/OJ-176 DT:07/12/2010	07-Dec-10	M/s Tiger Logistics (India) Pvt Ltd	ETB 2,494,425.75	10 Months
i															

