

PSWR CONTRACTS AWARDED ON APRIL-10

RHFI PSWR.

sl no			Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. & names of parties qualified after technical evaluation	Nos. & names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ L1	Contract No. & date	LOI DATE	Name of Contractor	Value of Contract in Rs.	Contract Period
1	BHE/PW/PUR/PI PVG-CNI/691	HANDLING AT STORAGE YARD/ STORES, TRANSPORTATION TO SITE, CALIBRATION, ERECTION, TESTING, COMMISSIONING, FINAL PAINTING AND HANDING OVER OF CONTROL & INSTRUMENTATION WORKS OF 2X351.43 MW COMBINED CYCLE POWER PLANT COMPRISING OF HRSG, FRAME 9 FA GAS TURBINE, STEAM TURBINE AND THEIR AUXILIARIES, PIPING ETC.AT GSPC PIPAVAV POWER COMPANY LIMITED, VILL- KOVAYA (NEAR PIPAVAV), TALUKA: RAJULA, DIST- AMRELI (GUJARAT)	Limited Tender	04-11-2009	2-Bid system	30-11-2009	7	1.M/s CHEMIN CONTROLS & INSTRUMENTATION PVT. LTD 2.M/s UB ENGINEERING LTD 3M/s SIGMA CONSTRUCTION 4.M/s ENTECH	3 Nos. 1.M/s PACE PROCESS CONTROLS PVT LTD 2.M/s UNIVERSAL ERECTORS 3.M/s PANCHAJANYA SERVICES PVT.LTD.	YES	BHE/PW/PUR/PIPVG- CNI/691-LOI DT:29/04/2010	29-Apr-10	M/s CHEMIN CONTROLS AND INSTRUMENTATIO N PVT. LTD	2,28,41,273/-	16+3 Months
2	BHE/PW/PUR/ BRGNI- BLR(VP)-Block-II,U- 2,4 &6/694	COLLECTION OF MATERIALS FROM BHEL/CLIENT& STORES/STORAGE YARD; TRANSPORTATION TO SITE; ERECTION, TESTING & COMMISSIONING, TRIAL OPERATION AND HANDING OVER OF BOILER AND AUXILIARIES INCLUDING ESP, ROTATING MACHINES, DUCTS & DAMPERS, FUEL PIPING, BOILER PIPING, POWER CYCLE PIPING, LINING & INSULATION, AND FINAL PAINTING ETC.OF BLOCK . II (UNIT 2, 4 & 6) OF 6x150 MW AT HINDALCO MAHAN ALUMINIUM PROJECT (6x150 MW) BARGAWAN, DISTT: SIDHI, MADHYA PRADESH	Limited Tender	19-11-2009	2-Bid system	10/12/2009,	6	1 DOWEL ERECTORS PVT. LTD. 2 U B ENGINEERING LTD. 3 BHAVANI ERECTORS PVT. LTD. 4 BRIDGE & ROOF CO (I) LTD 5 POWER MECH PROJECTS LTD. 6.TPS BUILDERS	NIL	YES	BHE/PW/PUR/ BRGNI- BLR(VP)-Block-II,U-2,4 &6/694/LOI DT:30- 04-2010	30-Apr-10	M/s Dowel Erectors Pvt Ltd	42,45,94,191/-	24+6 Months
3	BHE/PW/PUR/N BNT-ENB/711	CONSTRUCTION OF CLOSED SHED WITH STORE OFFICE AND C&I STORE ROOM, CLOSED SHED, STRUCTURAL SEMI CLOSED SHED, AREA DEVELOPMENT FOR PORTA CABIN , DEVELOPMENT OF OPEN STORAGE YARD, ROADS, FENCING, DRAINAGE, INCLUDING INTERNAL / EXTERNAL ELECTRIFICATION OF OFFICE/STORES &YARD AREAS , APPROACH ROAD FROM OPEN YARD TO PLANT AREA AND RAISED CONCRETE PLATFORM ETC. AT 4X250 MW BHARTIYA RAIL BIJLEE COMPANY LIMITED (BRBCL) NABINAGAR, DISTT. . AURANGABAD, BIHAR	Open Tender	02-03-2010	2-Bid system	23-03-2010	4	1 .M/S AVM CONSTRUCTION 2 .M/S J K CONSTRUCTION 3. M/s DAMODARAN ENGG CONSTRUCTION PVT LTD 4. M/S PRADEEP STRUCTURAL DEVELEOPEMENT PVT LTD LTD	Nil	YES	BHE/PW/PUR/NBNT- ENB/711/LOI DT:29-04-2010	29-Apr-10	M/s AVM Construction	6,77,18,954/-	10+2 months
4	BHE/PW/PUR/A MRT-ENB/712	CONSTRUCTION OF CLOSED SHED WITH STORE OFFICE AND C AND I STORE ROOM, CLOSED SHED,STRUCTURAL SEMI CLOSED SHED, AREA DEVELOPMENT FOR PORTA CABIN , DEVELOPMENT OF OPEN STORAGE YARD, ROADS, FENCING, DRAINAGE, INCLUDING INTERNAL, EXTERNAL ELECTRIFICATION OF OFFICE, STORES , OPEN STORAGE YARD AREAS , APPROACH ROAD FROM OPEN YARD TO PLANT AREA AND RAISED CONCRETE PLATFORM ETC AT 5 X 270 MW,INDIABULLS AMRAWATI TPP,ELENA POWER AND INFRASTRUCTURE LIMITED ,DISTT. . AMRAWATI, MAHARASHTRA.	Open Tender	02-03-2010	2-Bid system	23-03-2010	16	1 M/S AVM CONSTRUCTION 2 M/s DAMODARAN ENGG CONSTRUCTION PVT LTD 3 M/S J K CONSTRUCTION 4 M/s SUNNY CONSTRUCTION 5 M/S TOYOTA CONSTRUCTION PVT LTD 6 M/S AB PROJECTS PVT LTD 7 M/S R GANGAIAH & CO 8 M/S ZEPPELIN MOBILE SYSTEMS INDIA LTD 9 M/s ABHI ENGINEERING CORP 10 M/S PIONEER INFRASTRUCTURE CO PVT LTD 11 M/S DEEPA ENGINEERS 12 M/S PRITIPAL SINGH & CO 13 M/S DNH PROJCTS LTD 14 M/S SHRREHARI ASSOCIATE	2 NOS. 1.M/s Pruthvi Const 2.M/s Shiva Engg	YES	BHE/PW/PUR/AMRT- ENB/712/LOI DT:30-04-2010	30-Apr-10	M/s AVM Construction	6,42,73,580/-	11+2 Months

5	BHE/PW/PUR/N ST-ENB/713	OFFICE AND C&I STORE ROOM, CLOSED SHED, STRUCTURAL SEMI CLOSED SHED, AREA DEVELOPMENT FOR PORTA CABIN, DEVELOPMENT OF OPEN STORAGE YARD, ROADS, FENCING, DRAINAGE, INCLUDING INTERNAL / EXTERNAL ELECTRIFICATION OF OFFICE/STORES & OPEN STORAGE YARD AREAS, APPROACH ROAD FROM OPEN YARD TO PLANT AREA AND RAISED CONCRETE PLATFORM ETC.AT 5X270 MW INDIABULLS NASIK TPP ELENA POWER & INFRASTRUCTURE LIMITED DISTT. . NASIK MAHARASHTRA
6		
8		

Open Tender	02-03-2010	2-Bid system	23-03-2010	14	1 M/S AVM CONSTRUCTION 2 M/S TOYOTA CONSTRUCTION PVT LTD 3.M/s DAMODARAN ENGG CONSTRUCTION PVT LTD 4 M/S ZEPPELIN MOBILE SYSTEMS INDIA LTD 5 M/S J K CONSTRUCTION 6 M/s SUNNY CONSTRUCTION 7 M/S R GANGAIAH & CO 8 M/S PIONEER INFRASTRUCTURE CO PVT LTD 9 M/s A B LODHA 10 M/S DEEPA ENGINEERS 11 M/S GIRISH ENTERPRISES 12 M/S SHAPOORJI PALLONJI & CO LTD 13 M/S SHRREHARI ASSOCIATE	1 Nos. AVM Construction	M/s	YES	BHE/PW/PUR/NST- ENB/713/LOI DT:29-04-2010	29-Apr-10

M/s AVM Construction	6,25,99,789/-	11+2 Months



PDF

Complete

Your complimentary
use period has ended.
Thank you for using
PDF Complete.

[Click Here to upgrade to
Unlimited Pages and Expanded Features](#)

						BHEL, PSWR.		
--	--	--	--	--	--	-------------	--	--

--	--	--