Project: 2 X 500 MW WBPDCL, SAGARDIGHI TPP
Enquiry No. PE/PG/LAL/E-3367/11, Dt. 05.01.12
SUPPLY OF VIBRATION ISOLATION SYSTEM (VIS) (SPRING TYPE) FOR
TD BFP (04 Nos.)
MD BFP (02 Nos.)
(FOREIGN BIDDERS)

1.0 |VIBRATION ISOLATION SYSTEM

BIDDER TO GIVE

1.1 |VIS FOR TD BFP FOUNDATION BREAKUP

1.2 |VIS FOR MD BFP FOUNDATION BIDDER TO GIVE

BREAKUP
1.3 |PACKING & FORWARDING CHARGES
14 TOOLS AND ACCESSORIES (COMMON FOR ALL BFP ELECTRIC PUMP NOT
) FOUNDATION) . INCLUDED

1.5 |TOTAL COST OF VIS (1.1+1.2+1.3+1.4)

DESIGN & ENGINEERING OF TDBFP & MDBFP DECK

20 |SUPPORTED ON VIS (SPRING TYPE)

CIVIL DESIGN ENGINEERING DOCUMENT FOR TD BFP

2.1 FOUNDATION RESTING ON VIS

CIVIL DESIGN ENGINEERING DOCUMENT FOR TD BFP

22 IFOUNDATION RESTING ON VIS

2.3 |TOTAL COST OF CIVIL DESIGN DOCUMENT

TOTAL COST OF VIS INCLUDING CIVIL DESGIN

24 |ENGG. DOCUMENTS (1.5+2.3)

4
&M NOTE: BIDER TO NOTE THAT EVALUATION SHALL BE DONE SEPARATELY PROJECT/PACKAGE WISE ON F.O.R SITE PRICES.



Project: 2 X 500 MW WBPDCL, SAGARDIGHI TPP
Enquiry No. PE/PG/LAL/E-3367/11, Dt. 05.01.12
SUPERVISION OF ERECTION & COMMISSIONING OF VIBRATION ISOLATION SYSTEM (VIS) (SPRING TYPE) FOR
TD BFP (04 Nos.)
MD BFP (02 Nos.)
(FOREIGN BIDDERS)

s
E

SINo' | DESCRIPTION OF EQUIPMENT/ITEM | NO.OF VISITS | UNIT FOB PRICE | TOTAL FOB PRICE

1.0 |SUPERVISION OF ERECTION & COMMISSIONING OF TD BFP FOUNDATION

2.0 |SUPERVISION OF ERECTION & COMMISSIONING OF MD BFP FOUNDATION

3.0 [TOTAL FOR SUPERVISION OF ERECTION & COMMISSIONING

TOTAL COST OF PACKAGE
SUPPLY (2.4) + SUPERVISION OF ERECTION & COMMISSIONING (3.0)

NOTE: BIDER TO NOTE THAT EVALUATION SHALL BE DONE SEPARATELY PROJECT/PACKAGE WISE ON F.O.R SITE PRI;CES‘

s





