
SL NO. Reference
Clause/Article 
No./Page No.

Bidder’s Clarification BHEL Response

1.  
PE-TS-488-
600-C002

Section D, Table-
1

How many drawings and documents will 
be submitted for proof checking for each 
item of Table-1?

Bidder to quote for scope of work as per 
specification. Broad system wise break 
up is given in Table 1 of Section D. 
Number of drawings and document in 
each system shall be finalized during 
detail engg. in consultation with NPCIL. 
Any requirement for successful 
completion of the scope of work is in 
bidder's scope only.

2.  
PE-TS-488-
600-C002

Section D, Table-
1

Provide the list of civil structures for 
which proof checking is required.

Proof checking shall be required for all 
the structures mentioned In Table 1. Any 
requirement for successful completion 
of the scope of work is in bidder's scope 
only.

3.  
PE-TS-488-
600-C002

Section 2.4
Provide the list of software being used 
by BHEL for structural analysis and 
design purpose.

Bidder to follow specification.

4.  
PE-TS-488-
600-C002

Section 2.5.1
Bidder understands that the soil-
structure interaction is not in the current 
scope. Please confirm.

Soil-structure interaction shall be done 
by BHEL. Proof checking of same shall be 
part of scope of work.

5.  
PE-TS-488-
600-C002

Section 2.5.1

Bidder understands that the collapse 
study for SSE event is only the linear 
analysis and it doesn’t include nonlinear 
analysis. Please confirm.

Any requirement for successful 
completion of the scope of work is in 
bidder's scope only.

6.  

Bidder understands that proof checking 
is only for structures/buildings 
mentioned in the document. Proof 
checking for documents relevant to 
other disciplines such as Geotechnical, 
Architecture, Electrical, roads, drains etc. 
are not in the scope of bidder.

Proof checking of all the drawings and 
documents for scope mentioned under 
Sec- A of specification shall be 
performed by bidder.

7.  
Bidder understands that the seismic 
response spectra/ floor response spectra 
will be provided by NPCIL. Please clarify.

Time history data for Kaiga 5&6 site is 
provided by NPCIL. However, floor 
response spectra for structures in the 
scope of work shall be developed by 
BHEL.

8.  

Bidder understands that attending 
meetings and presenting to AERB are 
not in the scope of bidder. Please 
confirm.

Any meeting required for successful 
completion of scope of work shall be 
attended by bidder. Presenting to AERB 
is not in the scope of bidder.

9.  

Please specify the software being used 
by BHEL for the design documents/ 
drawings of other civil items such as 
architectural, roads, drains etc.

2D drawings shall be prepared by BHEL 
using Auto-cad for architectural, road & 
drain works.
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10.  
PE-TS-488-
600-C002

Bidder understand that the scope is 
limited to Review of Architectural 
drawings based on tender specification 
of NPCIL and providing comments. 
Please confirm.

Proof checking of all the drawings and 
documents for scope mentioned under 
Sec- A of specification shall be 
performed by bidder.

Bidder Understand that Following is not 
included in scope: 
a. Review of 3D model.
b. Review of Material test reports. 

c. Review of Manufacturer product data.

d. Approval of approved manufacture for 
architectural products.

Please confirm.

12.  
Bidder understand that AERB regulations 
shall be provided to the successful 
bidder.  Please confirm.

AERB regulations, wherever applicable, 
shall be provided to successful bidders 
during detailed engineering.

11.  Confirmed.
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1.  
GeM-Bidding-
4841778

Pg. 3/6

Delivery days are mentioned as 1460 
days (4 years). Bidder understands that 
these delivery days are between BHEL 
and NPCIL. What is the schedule for the 
bidder to complete the entire scope? 
Please clarify.

1460 days is contract validity period. 
Delivery shall be as per Annexure-A of 
ATC (Page 10 of 13).

Payments shall be made to the Seller 
within 90 days of issue of consignee 
receipt-cum-acceptance certificate 
(CRAC) and on-line submission of bills.

BHEL is requested to keep the payment 
terms as 30 days.

Liquidated Damages @ 0.50% of each 
drawing value excluding GST, per week, 
subject to a maximum of 10% of the 
total contract price excluding GST.

For delay in deputing service engineer 
for visits, LD on visit portion shall be 
applicable @ ½% of the total visit 
portion contract value (excluding GST) 
per week or part thereof. However, total 
LD (for proof checking and visit) shall be 
limited to 10% of cumulative total 
contract value (Proof checking + visit) 
excluding GST.

BHEL is requested to keep the maximum 
LD as 5% of contract value.

The purchaser also reserves the right to 
increase the ordered quantity by up to 
25% of the contracted quantity during 
the currency of the contract at the 
contracted rates. Bidders are bound to 
accept the orders accordingly.

Bidder understands that in case the 
ordered quantity is increased, the 
contract value shall be enhanced 
proportionately.

BHEL to please confirm.

4.  
Additional 
T&C

Quantity 
Variation - page 
no. 02 of 13

Confirmed

2.  Gem Bidding
Payment 
Timelines - page 
no. 02 of 6

Payment terms shall be as per NIT

3.  
Additional 
T&C

Liquidated 
Damage - Page 
no. 01 of 13

LD terms shall be as per NIT

Commercial Queries
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