

TENDER SPECIFICATION

BHEL:PS:SR:SAS:SCT: GK1115-078:T-01:10-11

FOR

HANDLING AT SITE STORES / STORAGE YARD, TRANSPORTATION OF MATERIAL TO SITE, ERECTION, TESTING & COMMISSIONING OF UNIT 4 & 5 OF 30MW PUMP MOTORS AND AUXILIARIES INCLUDING FINAL PAINTING.

At

**REGUMANGADDA, KALWAKURTHY LIFT IRRIGATION
SCHEME – STAGE - I
NEAR KOLLAPUR, MAHABOONNAGAR DISTRICT
(for M/s.PATEL ENGINEERING LTD, HYDERABAD)
ANDHRA PRADESH**

PART – II PRICE BID

BOOK NO:2



**BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
Power Sector – Southern Region, SAS
39, Sarojini Devi Road, Secunderabad – 500 003.**

Bharat Heavy Electricals Limited
(A Govt. of India Undertaking)
Power Sector – Southern Region, SAS
39, Sarojini Devi Road, Secunderabad – 500 003.

**TENDER SPECIFICATION NO: BHEL:PS:SR:SAS:SCT: GK1115-
078:T-01:10-11**

NAME OF WORK

HANDLING AT SITE STORES / STORAGE YARD, TRANSPORTING MATERIAL TO SITE, ERECTION, TESTING & COMMISSIONING OF UNITS 4 & 5 OF 30MW PUMP MOTORS AND AUXILIARIES INCLUDING FINAL PAINTING AT KALWAKURTHY LIFT IRRIGATION SCHEME, NEAR KOLLAPUR, MAHABOONNAGAR DISTRICT, A.P.

(PRICE BID)
PART II

Issued to

--

(This tender document is not transferable)

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED

Sr. Dy. General Manager / SCT

Place : Secunderabad

Date :

Regd. Office : “BHEL House” Siri Fort, New Delhi – 110 049

SECTION – VIII

RATE SCHEDULE FOR MATERIAL HANDLING

TENDER SPECIFICATION BHEL/PSSR/SAS/SCT/

SECTION – VIII

RATE SCHEDULE FOR E&C

BHEL:PS:SR:SAS:SCT: GK1115-078:T-01:10-11

SL No.	Description of Work	Lumpsum Amount in Rupees (In Figures & Words)
-----------	---------------------	---

1. Erection, testing and commissioning of Units 4&5 of 30 MW Pump Motors, associated auxiliaries as per detailed description and nature of work enumerated in the Tender specification including all handling and other incidental works, modification and rectification works to auxiliaries required prior to and during pre assembly, erection, testing and commissioning of the entire system. This shall also include handling and transportation of the materials and equipments from storage yard to place of erection. Application of final painting of erected equipments.

Rs.....

(Lumpsum)

Approximate Weight 1200MT for Erection & Commissioning of 2 Units.

Note

NOTE TO RATE SCHEDULE

- 1 The total weight indicated in Rate Schedule is only approximate and is liable for variation/alteration at the discretion of BHEL.
- 2 The total lumpsum value all charges towards pre-heating, welding, post heating, heat treatment, and NDT all joints involved in this work including that of all joints of site routed piping condenser and any other joints.
- 3 Radiography and other NDT testing such as LPT, UT and MPI will have to be arranged by contractor at their cost.
- 4 FOR THE PURPOSE OF RUNNING BILL PAYMENTS, LUMPSUM VALUE FOR EACH UNIT WILL BE ONE HALF (1/2) OF THE TOTAL LUMPSUM AMOUNT QUOTED.