

# **TENDER SPECIFICATION**

**BHEL:PS:SR:SAS:SCT: GK1116-056:T-02:10-11**

**FOR**

Handling at site stores / storage yard, Transportation of material to site, Erection, Testing & Commissioning of Unit 1, 2, 3,4&5 of 30MW Pump Motors and auxiliaries including final painting .

At

**KALWAKURTHY LIFT IRRIGATION SCHEME – STAGE - 3  
GOURIDEVIPALLY, GOPALPET MANDAL NEAR  
NAGARKURNOOL, MAHABOONNAGAR DISTRICT**  
*(for M/s. GAMMON INDIA LTD, MUMBAI)*

**NEAR NAGAR KURNOOL, MAHABOONNAGAR, DIST.  
ANDHRA PRADESH**

PART – II PRICE BID

BOOK NO: 2



**BHARAT HEAVY ELECTRICALS LIMITED**  
**(A Government of India Undertaking)**  
**Power Sector – Southern Region, SAS**  
**39, Sarojini Devi Road, Secunderabad – 500 003.**

**Bharat Heavy Electricals Limited**  
(A Govt. of India Undertaking)  
Power Sector – Southern Region, SAS  
39, Sarojini Devi Road, Secunderabad – 500 003.

**TENDER SPECIFICATION NO: BHEL:PS:SR:SAS:SCT: GK1116-  
056:T-02:10-11**

NAME OF WORK

HANDLING AT SITE STORES / STORAGE YARD, TRANSPORTING MATERIAL TO SITE, ERECTION, TESTING & COMMISSIONING OF UNITS 1,2,3,4&5 OF 30MW PUMP MOTORS AND AUXILIARIES INCLUDING FINAL PAINTING AT KALWAKURTHY LIFT IRRIGATION SCHEME STAGE 3, GOURI DEVI PALLY, GOPALPET MANDAL NEAR NAGARKURNOOL, MAHABOONAGAR DISTRICT, A.P.

(PRICE BID)  
PART II

Issued to

(This tender document is not transferable)

For and on behalf of  
**BHARAT HEAVY ELECTRICALS LIMITED**

Sr. Dy. General Manager / SCT

**Place : Secunderabad**

**Date :**

---

**Regd. Office : “BHEL House” Siri Fort, New Delhi – 110 049**

## SECTION – VIII

### **RATE SCHEDULE FOR MATERIAL HANDLING** TENDER SPECIFICATION BHEL/PSSR/SAS/SCT/ GK1116-056:T-02:10-11

## SECTION – VIII

### **RATE SCHEDULE FOR E&C**

BHEL:PS:SR:SAS:SCT: GK1116-056:T-02:10-11

SL No.	Description of Work	Lumpsum Amount in Rupees (In Figures & Words)
-----------	---------------------	---

1. Erection, testing and commissioning of Units 1,2,3,4&5 of 30 MW Pump Motors, associated auxiliaries as per detailed description and nature of work enumerated in the Tender specification including all handling and other incidental works, modification and rectification works to auxiliaries required prior to and during pre assembly, erection, testing and commissioning of the entire system. This shall also include handling and transportation of the materials and equipments from storage yard to place of erection. Application of final painting of erected equipments.

Rs.....

(Lumpsum)

Approximate Weight 3000MT for Erection & Commissioning of 5 Units.

#### Note

The lumpsum quoted value shall include for the variation of +10% (Ten Percent) in quantity.

## NOTE TO RATE SCHEDULE

- 1 The Lumpsum quoted rate shall include for the variation of PLUS 10% in quantity.
- 2 The total weight indicated in Rate Schedule is only approximate and is liable for variation/alteration at the discretion of BHEL.
- 3 The total lumpsum value all charges towards pre-heating, welding, post heating, heat treatment, and NDT all joints involved in this work including that of all joints of site routed piping condenser and any other joints.
- 4 Radiography and other NDT testing such as LPT, UT and MPI will have to be arranged by contractor at their cost.
- 5 FOR THE PURPOSE OF RUNNING BILL PAYMENTS, LUMPSUM VALUE FOR EACH UNIT WILL BE ONE FIFTH (1/5) OF THE TOTAL LUMPSUM AMOUNT QUOTED.