

(On vendor's Letter Head)

**PRICE BID**

Ref: XXX Dt: XX-XX-XXXX

Sl. No.	Matr. Code	Matr. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789242000	ELEVATOR FOR DAY SILO (KOTHAGUDAM)	BA89242-00	1	SET	Main Requirement	12 weeks from docs. approval.	FOR TSGENCO Kothagudem Site			
		Supervision of complete E&C charges**	BA89242-00	1	SET		As per site requirement.	FOR TSGENCO Kothagudem Site			
<b>Grand Total Price (Rs.)</b>											
Sl. No.	Matr. Code	Matr. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789243006	ELEVATOR FOR DAY SILO (BHADRADRI)	BA89243-00	1	SET	Main Requirement	12 weeks from docs. approval.	FOR TSGENCO Manuguru Site			
		Supervision of complete E&C charges**	BA89243-00	1	SET		As per site requirement.	FOR TSGENCO Manuguru Site			
<b>Grand Total Price (Rs.)</b>											
Sl. No.	Matr. Code	Matr. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789244002	ELEVATOR FOR DAY SILO (YADADRI)	BA89244-00	1	SET	Main Requirement	12 weeks from docs. approval.	FOR TSGENCO Yadadri Site			
		Supervision of complete E&C charges**	BA89244-00	1	SET		As per site requirement.	FOR TSGENCO Yadadri Site			
<b>Grand Total Price (Rs.)</b>											

Sl. No.	Matr. Code	Matr. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789245009	ELEVATOR FOR DAY SILO (N CHENNAI)	BA89245-00	1	SET	Main Requirement	32 weeks from docs. approval.	FOR North Chennai Site			
		Supervision of complete E&C charges**	BA89245-00	1	SET		As per site requirement.	FOR North Chennai Site			
<b>Grand Total Price (Rs.)</b>											

Sl. No.	Matrl. Code	Matrl. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789088000	ELEVATOR FOR DAY SILO (BHILAI)	BA89088-00	1	SET	Main Requirement	12 weeks from docs. approval.	For NSPCL Bhillai Site			
		Supervision of complete E&C charges**	BA89088-00	1	SET		As per site requirement.	For NSPCL Bhillai Site			
2	BA9789088019	FRICTION BLOCK	BA89209-01	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
3	BA9789088027	GUIDE ROLLER	BA89209-02	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
4	BA9789088035	CONTACTORS	BA89209-03	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
5	BA9789088043	CONTROL TRANSFORMER	BA89209-04	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
6	BA9789088051	TIME DEVICE	BA89209-05	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
7	BA9789088060	RECTIFIERS	BA89209-06	4	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
8	BA9789088078	OVER CURRENT RELAY	BA89209-07	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
9	BA9789088086	AUXILLARY RELAY	BA89209-08	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
10	BA9789088094	RESISTOR	BA89209-09	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
11	BA9789088108	FUSE	BA89209-10	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
12	BA9789088116	LIMIT SWITCH	BA89209-11	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
13	BA9789088124	PUSH BUTTON	BA89209-12	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			

14	BA9789088132	CONTACT DEVICE	BA89209-13	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
15	BA9789088140	BRAKE MOTOR	BA89209-14	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
16	BA9789088159	TRANSMITTER	BA89209-15	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
17	BA9789088167	SWITCHS OF EACH TYPE	BA89209-16	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
18	BA9789088175	RECEIVER	BA89209-17	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
19	BA9789088183	BEARINGS	BA89209-18	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
20	BA9789088191	ROLLERS OF EACH TYPE	BA89209-19	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
21	BA9789088205	O RING (WORM GEAR SPARES)	BA89088-20	3 SET	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
22	BA9789088213	SEAL RING (WORM GEAR SPARES)	BA89088-21	3 SET	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
23	BA9789088221	FAN (SPARES FOR BRAKE)	BA89088-22	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
24	BA9789088230	MAGNETIC COIL	BA89088-23	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
25	BA9789088248	BRAKE DISC	BA89088-24	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
26	BA9789088256	BRAKE PAD	BA89088-25	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
27	BA9789088264	BUSHING	BA89088-26	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
28	BA9789088272	PINION	BA89209-27	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
29	BA9789088280	ELEVATOR MOTOR WITH VVVF DRIVE	BA89209-28	1 EA	Mandatory Spare	28 weeks from docs. approval.	For NSPCL Bhillai Site			
<b>Grand Total Price (Rs.)</b>										

Sl. No.	Matr. Code	Matr. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789170009	ELEVATOR FOR DAY SILO (RAMAGUNDEM)	BA89170-00	1	SET	Main Requirement	12 weeks from docs. approval.	For NTPC Ramagundam Site			
		Supervision of complete E&C charges**	BA89170-00	1	SET		As per site requirement.	For NTPC Ramagundam Site			
2	BA9789088019	FRICITION BLOCK	BA89209-01	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
3	BA9789088027	GUIDE ROLLER	BA89209-02	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
4	BA9789088035	CONTACTORS	BA89209-03	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
5	BA9789088043	CONTROL TRANSFORMER	BA89209-04	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
6	BA9789088051	TIME DEVICE	BA89209-05	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
7	BA9789088060	RECTIFIERS	BA89209-06	4	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
8	BA9789088078	OVER CURRENT RELAY	BA89209-07	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
9	BA9789088086	AUXILLARY RELAY	BA89209-08	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
10	BA9789088094	RESISTOR	BA89209-09	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
11	BA9789088108	FUSE	BA89209-10	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
12	BA9789088116	LIMIT SWITCH	BA89209-11	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			

13	BA9789088124	PUSH BUTTON	BA89209-12	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
14	BA9789088132	CONTACT DEVICE	BA89209-13	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
15	BA9789088140	BRAKE MOTOR	BA89209-14	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
16	BA9789088159	TRANSMITTER	BA89209-15	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
17	BA9789088167	SWITCHES OF EACH TYPE	BA89209-16	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
18	BA9789088175	RECEIVER	BA89209-17	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
19	BA9789088183	BEARINGS	BA89209-18	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
20	BA9789088191	ROLLERS OF EACH TYPE	BA89209-19	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
21	BA9789088205	O RING (WORM GEAR SPARES)	BA89088-20	3 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
22	BA9789088213	SEAL RING (WORM GEAR SPARES)	BA89088-21	3 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
23	BA9789088221	FAN (SPARES FOR BRAKE)	BA89088-22	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
24	BA9789088230	MAGNETIC COIL	BA89088-23	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
25	BA9789088248	BRAKE DISC	BA89088-24	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
26	BA9789088256	BRAKE PAD	BA89088-25	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
27	BA9789088264	BUSHING	BA89088-26	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
28	BA9789088272	PINION	BA89209-27	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
29	BA9789088280	ELEVATOR MOTOR WITH VVVF DRIVE	BA89209-28	1 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Ramagundam Site			
<b>Grand Total Price (Rs.)</b>										

Sl. No.	Matrl. Code	Matrl. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789085001	ELEVATOR FOR DAY SILO (PATRATU)	BA89085-00	1	EA	Main Requirement	12 weeks from docs. approval.	For NTPC Patratu Site			
		Supervision of complete E&C charges**	BA89085-00	1	SET		As per site requirement.	For NTPC Patratu Site			
2	BA9789088019	FRICTION BLOCK	BA89209-01	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
3	BA9789088027	GUIDE ROLLER	BA89209-02	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
4	BA9789088035	CONTACTORS	BA89209-03	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
5	BA9789088043	CONTROL TRANSFORMER	BA89209-04	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
6	BA9789088051	TIME DEVICE	BA89209-05	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
7	BA9789088060	RECTIFIERS	BA89209-06	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
8	BA9789088078	OVER CURRENT RELAY	BA89209-07	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
9	BA9789088086	AUXILLARY RELAY	BA89209-08	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
10	BA9789088094	RESISTOR	BA89209-09	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
11	BA9789088108	FUSE	BA89209-10	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
12	BA9789088116	LIMIT SWITCH	BA89209-11	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
13	BA9789088124	PUSH BUTTON	BA89209-12	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
14	BA9789088132	CONTACT DEVICE	BA89209-13	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
15	BA9789088140	BRAKE MOTOR	BA89209-14	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			

16	BA9789088159	TRANSMITTER	BA89209-15	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
17	BA9789088167	SWITCHS OF EACH TYPE	BA89209-16	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
18	BA9789088175	RECEIVER	BA89209-17	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
19	BA9789088183	BEARINGS	BA89209-18	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
20	BA9789088191	ROLLERS OF EACH TYPE	BA89209-19	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
21	BA9789088205	O RING (WORM GEAR SPARES)	BA89088-20	3 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
22	BA9789088213	SEAL RING (WORM GEAR SPARES)	BA89088-21	3 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
23	BA9789088221	FAN (SPARES FOR BRAKE)	BA89088-22	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
24	BA9789088230	MAGNETIC COIL	BA89088-23	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
25	BA9789088248	BRAKE DISC	BA89088-24	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
26	BA9789088256	BRAKE PAD	BA89088-25	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
27	BA9789088264	BUSHING	BA89088-26	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
28	BA9789088272	PINION	BA89209-27	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
29	BA9789209290	LIFT MAIN DRIVE MOTOR	BA89209-29	1 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
30	BA9789209304	DOOR OPERATING MOTOR	BA89209-30	1 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
31	BA9789209312	LANDING DOOR COMPLETE	BA89209-31	1 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
32	BA9789209320	CAR DOOR COMPLETE	BA89209-32	1 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
33	BA9789209339	VFD DRIVE	BA89209-33	1 EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Patratu Site			
<b>Grand Total Price (Rs.)</b>										

Sl. No.	Matrl. Code	Matrl. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789168004	ELEVATOR FOR DAY SILO (KORBA)	BA89168-00	1	SET	Main Requirement	12 weeks from docs. approval.	For NTPC Korba Site			
		Supervision of complete E&C charges**	BA89168-00	1	SET		As per site requirement.	For NTPC Korba Site			
2	BA9789088019	FRICTION BLOCK	BA89209-01	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
3	BA9789088027	GUIDE ROLLER	BA89209-02	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
4	BA9789088035	CONTACTORS	BA89209-03	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
5	BA9789088043	CONTROL TRANSFORMER	BA89209-04	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
6	BA9789088051	TIME DEVICE	BA89209-05	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
7	BA9789088060	RECTIFIERS	BA89209-06	4	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
8	BA9789088078	OVER CURRENT RELAY	BA89209-07	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
9	BA9789088086	AUXILLARY RELAY	BA89209-08	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
10	BA9789088094	RESISTOR	BA89209-09	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
11	BA9789088108	FUSE	BA89209-10	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
12	BA9789088116	LIMIT SWITCH	BA89209-11	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
13	BA9789088124	PUSH BUTTON	BA89209-12	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
14	BA9789088132	CONTACT DEVICE	BA89209-13	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
15	BA9789088140	BRAKE MOTOR	BA89209-14	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			

16	BA9789088159	TRANSMITTER	BA89209-15	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
17	BA9789088167	SWITCHS OF EACH TYPE	BA89209-16	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
18	BA9789088175	RECEIVER	BA89209-17	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
19	BA9789088183	BEARINGS	BA89209-18	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
20	BA9789088191	ROLLERS OF EACH TYPE	BA89209-19	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
21	BA9789088205	O RING (WORM GEAR SPARES)	BA89088-20	3	SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
22	BA9789088213	SEAL RING (WORM GEAR SPARES)	BA89088-21	3	SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
23	BA9789088221	FAN (SPARES FOR BRAKE)	BA89088-22	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
24	BA9789088230	MAGNETIC COIL	BA89088-23	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
25	BA9789088248	BRAKE DISC	BA89088-24	2	SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
26	BA9789088256	BRAKE PAD	BA89088-25	2	SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
27	BA9789088264	BUSHING	BA89088-26	2	SET	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
28	BA9789088272	PINION	BA89209-27	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
29	BA9789088280	ELEVATOR MOTOR WITH VVVF DRIVE	BA89209-28	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NTPC Korba Site			
<b>Grand Total Price (Rs.)</b>											

Sl. No.	Matr. Code	Matr. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789087004	ELEVATOR FOR DAY SILO (NPGCL)	BA89087-00	1	SET	Main Requirement	12 weeks from docs. approval.	For NPGCL Nabinagar Site			
		Supervision of complete E&C charges**	BA89087-00	1	SET		As per site requirement.	For NPGCL Nabinagar Site			
2	BA9789088019	FRICTION BLOCK	BA89209-01	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
3	BA9789088027	GUIDE ROLLER	BA89209-02	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
4	BA9789088035	CONTACTORS	BA89209-03	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
5	BA9789088043	CONTROL TRANSFORMER	BA89209-04	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
6	BA9789088051	TIME DEVICE	BA89209-05	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
7	BA9789088060	RECTIFIERS	BA89209-06	4	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
8	BA9789088078	OVER CURRENT RELAY	BA89209-07	2	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
9	BA9789088086	AUXILLARY RELAY	BA89209-08	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
10	BA9789088094	RESISTOR	BA89209-09	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
11	BA9789088108	FUSE	BA89209-10	1	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
12	BA9789088116	LIMIT SWITCH	BA89209-11	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
13	BA9789088124	PUSH BUTTON	BA89209-12	3	EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			

14	BA9789088132	CONTACT DEVICE	BA89209-13	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
15	BA9789088140	BRAKE MOTOR	BA89209-14	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
16	BA9789088159	TRANSMITTER	BA89209-15	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
17	BA9789088167	SWITCHS OF EACH TYPE	BA89209-16	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
18	BA9789088175	RECEIVER	BA89209-17	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
19	BA9789088183	BEARINGS	BA89209-18	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
20	BA9789088191	ROLLERS OF EACH TYPE	BA89209-19	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
21	BA9789088205	O RING (WORM GEAR SPARES)	BA89088-20	3 SET	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
22	BA9789088213	SEAL RING (WORM GEAR SPARES)	BA89088-21	3 SET	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
23	BA9789088221	FAN (SPARES FOR BRAKE)	BA89088-22	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
24	BA9789088230	MAGNETIC COIL	BA89088-23	3 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
25	BA9789088248	BRAKE DISC	BA89088-24	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
26	BA9789088256	BRAKE PAD	BA89088-25	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
27	BA9789088264	BUSHING	BA89088-26	2 SET	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
28	BA9789088272	PINION	BA89209-27	2 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
29	BA9789088280	ELEVATOR MOTOR WITH VVVF DRIVE	BA89209-28	1 EA	Mandatory Spare	28 weeks from docs. approval.	For NPGCL Nabinagar Site			
<b>Grand Total Price (Rs.)</b>										

Sl. No.	Matrl. Code	Matrl. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789086008	ELEVATOR FOR DAY SILO (BRBCL)	BA89086-00	1	SET	Main Requirement	12 weeks from docs. approval.	For BRBCL Nabinagar Site			
		Supervision of complete E&C charges**	BA89086-00	1	SET		As per site requirement.	For BRBCL Nabinagar Site			
2	BA9789088019	FRICTION BLOCK	BA89209-01	2	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
3	BA9789088027	GUIDE ROLLER	BA89209-02	1	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
4	BA9789088035	CONTACTORS	BA89209-03	2	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
5	BA9789088043	CONTROL TRANSFORMER	BA89209-04	1	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
6	BA9789088051	TIME DEVICE	BA89209-05	2	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
7	BA9789088060	RECTIFIERS	BA89209-06	4	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
8	BA9789088078	OVER CURRENT RELAY	BA89209-07	2	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
9	BA9789088086	AUXILLARY RELAY	BA89209-08	3	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
10	BA9789088094	RESISTOR	BA89209-09	3	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
11	BA9789088108	FUSE	BA89209-10	1	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
12	BA9789088116	LIMIT SWITCH	BA89209-11	3	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
13	BA9789088124	PUSH BUTTON	BA89209-12	3	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
14	BA9789088132	CONTACT DEVICE	BA89209-13	3	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
15	BA9789088140	BRAKE MOTOR	BA89209-14	2	EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			

16	BA9789088159	TRANSMITTER	BA89209-15	2 EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
17	BA9789088167	SWITCHS OF EACH TYPE	BA89209-16	3 EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
18	BA9789088175	RECEIVER	BA89209-17	2 EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
19	BA9789088183	BEARINGS	BA89209-18	2 EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
20	BA9789088191	ROLLERS OF EACH TYPE	BA89209-19	3 EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
21	BA9789088205	O RING (WORM GEAR SPARES)	BA89088-20	3 SET	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
22	BA9789088213	SEAL RING (WORM GEAR SPARES)	BA89088-21	3 SET	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
23	BA9789088221	FAN (SPARES FOR BRAKE)	BA89088-22	2 EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
24	BA9789088230	MAGNETIC COIL	BA89088-23	3 EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
25	BA9789088248	BRAKE DISC	BA89088-24	2 SET	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
26	BA9789088256	BRAKE PAD	BA89088-25	2 SET	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
27	BA9789088264	BUSHING	BA89088-26	2 SET	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
28	BA9789088272	PINION	BA89209-27	2 EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
29	BA9789088280	ELEVATOR MOTOR WITH VVVF DRIVE	BA89209-28	1 EA	Mandatory Spare	28 weeks from docs. approval.	For BRBCL Nabinagar Site			
<b>Grand Total Price (Rs.)</b>										

Sl. No.	Matrl. Code	Matrl. Description	Applicable Technical Specification	Qty.	UoM	Project Req.	Dely. Period	Destination	Unit Price (INR)*	Total Price (INR)*	Applicable GST%
1	BA9789169000	ELEVATOR FOR DAY SILO (KAHALGAON)	BA89169-00	1	SET	Main Requirement	28 weeks from docs. approval.	For NTPC Kahalgaon Site			
		Supervision of complete E&C charges**	BA89169-00	1	SET		As per site requirement.	For NTPC Kahalgaon Site			
2	BA9789088019	FRICITION BLOCK	BA89209-01	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
3	BA9789088027	GUIDE ROLLER	BA89209-02	1	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
4	BA9789088035	CONTACTORS	BA89209-03	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
5	BA9789088043	CONTROL TRANSFORMER	BA89209-04	1	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
6	BA9789088051	TIME DEVICE	BA89209-05	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
7	BA9789088060	RECTIFIERS	BA89209-06	4	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
8	BA9789088078	OVER CURRENT RELAY	BA89209-07	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
9	BA9789088086	AUXILLARY RELAY	BA89209-08	3	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
10	BA9789088094	RESISTOR	BA89209-09	3	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
11	BA9789088108	FUSE	BA89209-10	1	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
12	BA9789088116	LIMIT SWITCH	BA89209-11	3	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
13	BA9789088124	PUSH BUTTON	BA89209-12	3	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
14	BA9789088132	CONTACT DEVICE	BA89209-13	3	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			

15	BA9789088140	BRAKE MOTOR	BA89209-14	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
16	BA9789088159	TRANSMITTER	BA89209-15	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
17	BA9789088167	SWITCHES OF EACH TYPE	BA89209-16	3	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
18	BA9789088175	RECEIVER	BA89209-17	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
19	BA9789088183	BEARINGS	BA89209-18	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
20	BA9789088191	ROLLERS OF EACH TYPE	BA89209-19	3	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
21	BA9789088205	O RING (WORM GEAR SPARES)	BA89088-20	3	SET	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
22	BA9789088213	SEAL RING (WORM GEAR SPARES)	BA89088-21	3	SET	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
23	BA9789088221	FAN (SPARES FOR BRAKE)	BA89088-22	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
24	BA9789088230	MAGNETIC COIL	BA89088-23	3	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
25	BA9789088248	BRAKE DISC	BA89088-24	2	SET	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
26	BA9789088256	BRAKE PAD	BA89088-25	2	SET	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
27	BA9789088264	BUSHING	BA89088-26	2	SET	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
28	BA9789088272	PINION	BA89209-27	2	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
29	BA9789088280	ELEVATOR MOTOR WITH VVVF DRIVE	BA89209-28	1	EA	Mandatory Spare	42 weeks from docs. approval.	For NTPC Kahalgaon Site			
<b>Grand Total Price (Rs.)</b>											

\*Prices are to be quoted on Ex-Works basis but inclusive of packing & forwarding, freight & insurance and any other applicable charges upto destination but exclusive of applicable taxes and duties.

\*\* Supervision charges quoted shall be valid until the full activity is completed and separate PO shall be issued (project-wise) for the same as per actual project site requirement.

Vendor's Sign & Seal/Stamp