

**(On vendor's Letter Head)**

**PRICE BID**

**Ref: XXX Dt: XX-XX-XXXX**

**NTPC Ramagundam FGD Pkg.**

Sl. No.	Matrl. Code	Matrl. Description	Qty.	UoM	Project Req.	Dely. Date/Period	Destination	Unit Price (INR /USD/ EURO)*	Total Price (INR /USD/ EURO)*	App. GST%
1	BA9789136005	LGS WEIGH FEEDER & PNEUMATIC DIV 49TPH	2	SETS	Main Supply	3 months from docs. approval	FOR NTPC Ramagundam Site			
2	BA9789136013	LIME STONE FEEDERS BELT	2	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
3	BA9789136021	ME STONE FEEDER BELT DRIVE MOTOR	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
4	BA9789136030	LIME STONE FEEDERS BELT DRIVE REDUCER	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
5	BA9789136048	LGS FEEDERS SPEED REDUCER ASSEMBLY	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
6	BA9789136056	LIME STONE FEEDERS WEIGHING INSTRUMENTS	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
7	BA9789136064	LIME STONE FEEDERS FEEDER WEIGHING ROLL	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
8	BA9789136072	GRAVIMETRIC FEEDER GATE ACTUATOR ASSY	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			

9	BA9789136080	LGS COUNTER ASSEMBLY OF FEEDER COMPLETE	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
10	BA9789136099	LGS FEEDER HEAD PULLEY ASSEMBLY	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
11	BA9789136102	SWITCHES OF ALL TYPES	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
12	BA9789136129	ACTUATORS	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
13	BA9789136137	ELECTRONIC PCB OF ALL TYPES	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
14	BA9789136145	ABSOLUTE ENCODER (REPLACEABLE PART)	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
15	BA9789136153	ELECTRONIC TORQUE SENSOR	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Ramagundam Site			
16	--	SUPERVISION OF E&C	Per Set		--	As per site req.	FOR NTPC Ramagundam Site			
<b>Grand Total (INR/USD/EURO)</b>										

**NTPC Korba FGD Pkg.**

Sl. No.	Matr. Code	Matr. Description	Qty.	UoM	Project Req.	Dely. Date/Period	Destination	Unit Price (INR /USD/ EURO)*	Total Price (INR /USD/ EURO)*	App. GST%
1	BA9789163002	LGS WEIGH FEEDER & PNEMUNATIC DIV 61TPH	2	SETS	Main Supply	3 months from docs. approval	FOR NTPC Korba Site			
2	BA9789163010	LIME STONE FEEDERS BELT	2	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
3	BA9789163029	ME STONE FEEDER BELT DRIVE MOTOR	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			

4	BA9789163037	LIME STONE FEEDERS BELT DRIVE REDUCER	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
5	BA9789163045	LGS FEEDERS SPEED REDUCER ASSEMBLY 0180	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
6	BA9789163053	LIME STONE FEEDERS WEIGHING INSTRUMENTS	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
7	BA9789163061	LIME STONE FEEDERS FEEDER WEIGHING ROLL	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
8	BA9789163070	GRAVIMETRIC FEEDER GATE ACTUATOR ASSY	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
9	BA9789163088	LGS COUNTER ASSEMBLY OF FEEDER COMPLETE	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
10	BA9789163096	LGS FEEDER HEAD PULLEY ASSEMBLY	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
11	BA9789163100	SWITCHES OF ALL TYPES	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
12	BA9789163118	ACTUATORS	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
13	BA9789163126	ELECTRONIC PCB OF ALL TYPES	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
14	BA9789163134	ABSOLUTE ENCODER (REPLACEABLE PART)	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
15	BA9789163142	ELECTRONIC TORQUE SENSOR	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Korba Site			
16	--	SUPERVISION OF E&C	Per Set		--	As per site req.	FOR NTPC Korba Site			
<b>Grand Total (INR/USD/EURO)</b>										

**NTPC Kahalgoan FGD Pkg.**

Sl. No.	Matrl. Code	Matrl. Description	Qty.	UoM	Project Req.	Dely. Date/Period	Destination	Unit Price (INR /USD/ EURO)*	Total Price (INR /USD/ EURO)*	App. GST%
1	BA9789262000	LGS WEIGH FEEDER & PNEMUNA DIV 34T KAH	2	SETS	Main Supply	3 months from docs. approval	FOR NTPC Kahalgoan Site			
2	BA9789262019	LIME STONE FEEDERS BELT	2	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
3	BA9789262027	ME STONE FEEDER BELT DRIVE MOTOR	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
4	BA9789262035	LIME STONE FEEDERS BELT DRIVE REDUCER	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
5	BA9789262043	LGS FEEDERS SPEED REDUCER ASSEMBLY	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
6	BA9789262051	LIME STONE FEEDERS WEIGHING INSTRUMENTS	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
7	BA9789262060	LIME STONE FEEDERS FEEDER WEIGHING ROLL	1	SET	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
8	BA9789262078	GRAVIMETRIC FEEDER GATE ACTUATOR ASSY	1	SET	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
9	BA9789262086	LGS COUNTER ASSEMBLY OF FEEDER COMPLETE	1	SET	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
10	BA9789262094	LGS FEEDER HEAD PULLEY ASSEMBLY	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
11	BA9789262108	SWITCHES OF ALL TYPES	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			

12	BA9789262124	ELECTRONIC PCB OF ALL TYPES	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
13	BA9789262132	ABSOLUTE ENCODER (REPLACEABLE PART)	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
14	BA9789262140	ELECTRONIC TORQUE SENSOR	1	EA	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
15	BA9789262159	ACTUATORS	1	SET	Mandatory Spare	7 months from docs. approval	FOR NTPC Kahalgoan Site			
16	--	SUPERVISION OF E&C	Per Set		--	As per site req.	FOR NTPC Kahalgoan Site			
<b>Grand Total (INR/USD/EURO)</b>										

\*Prices are to be quoted on Ex-Works basis but inclusive of packing & forwarding, freight & insurance and any other applicable charges upto destination but exclusive of applicable taxes and duties.

\*\* Supervision charges quoted shall be valid until the full activity is completed and separate PO shall be issued for the same as per actual project site requirement.

Vendor's Sign & Seal/Stamp