

(On vendor's Letter Head)

PRICE BID

Ref: XXX Dt: XX-XX-XXXX

NTPC Ramagundam FGD Pkg.

Sl. No.	Matrl. Code	Matrl. Description	Qty.	UoM	Project Req.	Dely. Date/Period	Destination	Unit Price (INR /USD/ EURO)*	Total Price (INR /USD/ EURO)*	App. GST%
1	BA9789254008	WBM PIPING DESIGN&SUP INC VALV&INS RAMA	1	SET	Main Supply	3 months from docs. approval	FOR NTPC Ramagundam Site			
2	BA9789254016	SLURRY VALVES	4	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
3	BA9789254024	SLURRY LINE BENDS	4	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
4	BA9789254032	TRANSMITTERS OF ALL TYPES AND MODEL	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
5	BA9789254040	DENSITY METER	1	EA	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
6	BA9789254059	PROCESS ACTUATED SWITCHES	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
7	BA9789254067	LOCAL GAUGES	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
8	BA9789254075	VALVES OF ALL TYPES AND MODELS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
9	BA9789254083	2 WAY, 3WAY, 5WAY VALVE MANIFOLDS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
10	BA9789254091	PIPE FITTINGS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			

11	BA9789254105	PURGE METERS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
12	BA9789254113	FILTER REGULATORS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
13	BA9789254121	PNE AND ELECTRO-HYDRAULIC ACTUATOR ASSY	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
14	BA9789254130	VALVE TRIM (INCLUDING CAGE, PLUG, STEM,	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
15	BA9789254148	DIAPHRAGMS, O' RINGS, SEALS ETC. OF ALL	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
16	BA9789254156	PRESSURE GAUGES OF ALL TYPES, MAKE,	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
17	BA9789254164	SOLENOID VALVES	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
18	BA9789254172	POSITIONER UNITS (COMPLETE UNIT)	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
19	BA9789254180	PNEUMATIC AIR-FILTER/REGULATOR	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
20	BA9789254199	AIR LOCK RELAYS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
21	BA9789254202	PNEUMATIC ACTUATOR ASSEMBLY	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
22	BA9789254210	DIAPHRAGMS, O' RINGS, SEALS ETC. OF ALL	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
23	BA9789254229	LIMIT SWITCHES (COMPLETE UNIT)&ACCESSO	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
24	BA9789254237	PNEUMATIC AIR-FILTER/REGULATOR OF EA	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			

25	BA9789254245	ACTUATORS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
26	BA9789254253	ELECTRONIC PCB OF ALL TYPES	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
27	BA9789254261	ABSOLUTE ENCODER (REPLACEABLE PART)	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
28	BA9789254270	ELECTRONIC TORQUE SENSOR	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Ramagundam Site			
29	--	SUPERVISION OF E&C	Per Set	--	--	As per site req.	FOR NTPC Ramagundam Site			
Grand Total (INR/USD/EURO)										

NTPC Korba FGD Pkg.

Sl. No.	Matrl. Code	Matrl. Description	Qty.	UoM	Project Req.	Dely. Date/Period	Destination	Unit Price (INR /USD/ EURO)*	Total Price (INR /USD/ EURO)*	App. GST%
1	BA9789258003	WBM PIPING DESIGN&SUPINC VALV&INS KORBA	1	SET	Main Supply	3 months from docs. approval	FOR NTPC Korba Site			
2	BA9789258011	SLURRY VALVES	4	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
3	BA9789258020	SLURRY LINE BENDS	4	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
4	BA9789258038	TRANSMITTERS OF ALL TYPES AND MODEL	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
5	BA9789258046	DENSITY METER	1	EA	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
6	BA9789258054	PROCESS ACTUATED SWITCHES	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
7	BA9789258062	LOCAL GAUGES	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
8	BA9789258070	VALVES OF ALL TYPES AND MODELS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
9	BA9789258089	2 WAY, 3WAY, 5WAY VALVE MANIFOLDS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			

10	BA9789258097	PIPE FITTINGS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
11	BA9789258100	PURGE METERS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
12	BA9789258119	FILTER REGULATORS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
13	BA9789258127	PNE AND ELECTRO-HYDRAULIC ACTUATOR ASSY	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
14	BA9789258135	VALVE TRIM (INCLUDING CAGE, PLUG, STEM,	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
15	BA9789258143	DIAPHRAGMS, O' RINGS, SEALS ETC. OF ALL	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
16	BA9789258151	PRESSURE GAUGES OF ALL TYPES, MAKE,	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
17	BA9789258160	SOLENOID VALVES	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
18	BA9789258178	POSITIONER UNITS (COMPLETE UNIT)	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
19	BA9789258186	PNEUMATIC AIR-FILTER/REGULATOR	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
20	BA9789258194	AIR LOCK RELAYS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
21	BA9789258208	PNEUMATIC ACTUATOR ASSEMBLY	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
22	BA9789258216	DIAPHRAGMS, O' RINGS, SEALS ETC. OF ALL	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
23	BA9789258224	LIMIT SWITCHES (COMPLETE UNIT)&ACCESSO	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
24	BA9789258232	PNEUMATIC AIR-FILTER/REGULATOR OF EA	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
25	BA9789258240	ACTUATORS	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
26	BA9789258259	ELECTRONIC PCB OF ALL TYPES	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
27	BA9789258267	ABSOLUTE ENCODER (REPLACEABLE PART)	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
28	BA9789258275	ELECTRONIC TORQUE SENSOR	1	SET	Mandatory Spare	3 months from docs. approval	FOR NTPC Korba Site			
29	--	SUPERVISION OF E&C	Per Set		--	As per site req.	FOR NTPC Korba Site			
Grand Total (INR/USD/EURO)										

NTPC Kahalgoan FGD Pkg.

Sl. No.	Matrl. Code	Matrl. Description	Qty.	UoM	Project Req.	Dely. Date/Period	Destination	Unit Price (INR /USD/ EURO)*	Total Price (INR /USD/ EURO)*	App. GST%
1	BA9789260008	WBM PIPING DESIGN&SUP INC VALV&INS KAHA	1	SET	Main Supply	6 months from docs. approval	FOR NTPC Kahalgoan Site			
2	BA9789260016	SLURRY VALVES	4	EA	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
3	BA9789260024	SLURRY LINE BENDS	4	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
4	BA9789260032	TRANSMITTERS OF ALL TYPES AND MODEL	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
5	BA9789260040	DENSITY METER	1	EA	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
6	BA9789260059	PROCESS ACTUATED SWITCHES	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
7	BA9789260067	LOCAL GAUGES	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
8	BA9789260075	VALVES OF ALL TYPES	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
9	BA9789260083	2 WAY, 3WAY, 5WAY VALVE MANIFOL	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
10	BA9789260091	PIPE FITTINGS	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
11	BA9789260105	PURGE METERS	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
12	BA9789260113	FILTER REGULATORS	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			

13	BA9789260121	PNE AND ELECTRO-HYDRAULIC ACTUA	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
14	BA9789260130	VALVE TRIM (INCLUDING CAGE, PLUG,	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
15	BA9789260148	DIAPHRAGMS, O' RINGS, SEALS ETC. O	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
16	BA9789260156	PRESSURE GAUGES OF ALL TYPES, MA	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
17	BA9789260164	SOLENOID VALVES	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
18	BA9789260172	POSITIONER UNITS (COMPLETE UNIT)	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
19	BA9789260180	PNEUMATIC AIR-FILTER/REGULATOR	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
20	BA9789260199	AIR LOCK RELAYS	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
21	BA9789260202	PNEUMATIC ACTUATOR ASSEMBLY	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
22	BA9789260210	DIAPHRAGMS, O' RINGS, SEALS ETC. O	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
23	BA9789260229	LIMIT SWITCHES (COMPLETE UNIT)&A	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
24	BA9789260245	ACTUATORS	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
25	BA9789260253	ELECTRONIC PCB OF ALL TYPES	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
26	BA9789260261	ABSOLUTE ENCODER (REPLACEABLE PA	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			

27	BA9789260270	ELECTRONIC TORQUE SENSOR	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
28	BA9789260288	NEUMATIC AIR-FILTER/REGULATOR OF EA	1	SET	Mandatory Spare	6 months from docs. approval	FOR NTPC Kahalgoan Site			
29	--	SUPERVISION OF E&C	Per Set		--	As per site req.	FOR NTPC Kahalgoan Site			
Grand Total (INR/USD/EURO)										

*Prices are to be quoted on Ex-Works basis but inclusive of packing & forwarding, freight & insurance and any other applicable charges upto destination but exclusive of applicable taxes and duties.

** Supervision charges quoted shall be valid until the full activity is completed and separate PO shall be issued for the same as per actual project site requirement.

Vendor's Sign & Seal/Stamp