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BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 
CIVIL ENGINEERING DEPARTMENT  

 
                                                                               Dt. 09 12 2023 
To 
 
The Tenderer 
 
Dear Sirs, 
 

Name of work :  Electrical maintenance works in Township BHEL Trichy-14. 
 
Ref:   Tender Schedule No. CT: TS: 13/23-24 

***** 
 

Please find enclosed / attached non-transferable tender document containing  
 
Techno-commercial bid consisting of Preamble, Specifications, General and Special Conditions of Contract, 
Norms for Qualification and Qualification Pro form, Bill of Quantities to offer your most competitive rates for all 
the items.    

 
TENDERS must be submitted electronically by logging to e-procurement portal https://eprocurebhel.co.in 

Physical submission of tender shall not be accepted.  

 
EMD: 

 
EMD may be submitted in the form of  
 
(i) Electronic Fund Transfer credited in BHEL account (before Tender opening) or  
(ii) Demand Draft (DD) in favour of BHEL Trichy or 
(iii) Fixed Deposit Receipt (FDR) issued by schedule banks/ Public Financial Institutions as defined in the 

Companies Act  
 

(FDR should be in the name of the Contractor, A/c BHEL and affix one rupee (Rs.1/-) revenue stamp & sign on 
back side of FDR, In case, the same discharged FDR submitting second time as EMD “A Lien-Confirmation 
letter” issued from Bank must be submitted along with FDR). For vendors who are unsuccessful in the tender, 
who submitted FDR, it will be returned in person only.  
 
In case of offline payments, the hardcopies of EMD documents i.e. DD/FDR is to be submitted to Manager / 
Civil / Planning, Civil Township office, BHEL, Trichy-14 before tender opening and the soft-copies to be 
uploaded at the time of online bid submission, otherwise the tender will be summarily rejected. 
 
Bidder should arrange for the EMD as specified in the tender. The original EMD should be 
posted/couriered/given in person in a sealed cover super scribing “Name of Work” “Tender Schedule Number 
& date” to the Tender Inviting Authority, within the bid submission date and time for the tender.  
 
NOTE: - EMD waiver not applicable for MSE / NSIC / SSI vendors for this tender (Hence, vendors should furnish 
EMD of specified amount without which their bids will not be considered). 
 
 

https://eprocurebhel.co.in/
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The completed qualification bid, Price Bid, Special Conditons of Contract and Standard conditions of Contract 
along with required documents and EMD shall be uploaded in e-procurement portal on or before 20.12.2023 @ 
10:00 Hrs.  The qualification bid will be opened on 20.12.2023 @14:00 hrs through e-procurement portal.  In 
case of opening day falls on holiday or happened to be declared as a holiday, the receipt and opening of the 
tender shall automatically fall on the same timing of the next working day.  Date and time of opening of the 
Price Bid shall be intimated only to the bidders those who have qualified after evaluation of the qualification 
bid.   
 
Thanking you, 
 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 
 

          Manager  
       CIVIL / Planning 
       Civil Township office 
       BHEL, Trichy – 620 014. 

 
 
 
 

 
 

 
 
 

 
 

 
 

 
 
 

 
 

 

 

 
 

 
 

 
 
 
 
 



CONTRACTOR  Page 3 of 144 ACCEPTING OFFICER 
 

 

 

Bharat Heavy Electricals Limited ,Trichy -14- Civil Engineering Department   
Part – I TECHNO COMMERCIAL BID (QB) - SECTION 1 - NOTICE INVITING E-TENDER 

A) Tender Details   

1.  Tender Schedule No. CT: TS: 13/23-24 

2.  Tender Type Open Tender – Two Part (e-Tender) 

3.  Name of Work Electrical maintenance works in township, BHEL Trichy-14. 

4.  Location of Work BHEL – Trichy Complex 

5.  Contract Value Rs. 61.25 Lakhs  (Excluding applicable GST and BOCW Cess) 

6.  Period of Contract 15 (Fifteen) Months from the date of award of contract 

7.  Maintenance period 6 (Six) months 

8.  EMD NIL  

9.  Security deposit  10 % of the contract value. 

10.  Pre bid meeting  12.12.2023 / 15:00 Hrs  VENUE : Civil Township office ,BHEL,Trichy-14 

11.  Reverse auction  Reverse auction is  applicable to this tender. 

12.  Split & award  Split & award conditions shall be followed. (Refer Section 2- Preamble)  

13.  Tender document Details Qualification Bid: Pages 1 to 126;    Price Bid: Pages 127 to 144 

14.  Mode of submission of offer 
No Physical submission of tender, Tender only to be submitted 
electronically by logging to e-procurement portal 
https://eprocurebhel.co.in  

15.  Last Date for Receipt of Tender 20.12.2023 / 10:00 Hrs. 

16.  
Date of Techno Commercial Bid 
opening 

20.12.2023 / 14:00 Hrs. 

17.  MSE benefits if applicable Not Applicable 

18.  
Contact details of queries related 
to tender 

B Rajabalan, Manager, Civil / Planning,  
0431 257 4109; e-mail: rajabalan@bhel.in   

19.  
Contact details for queries related 
to scope of work 

Shri. V. Subramanian ,SM/Civil.  
0431 257 1012; e-mail: vsmn@bhel.in  

 
We, the tenderer, have gone through all the pages of tender document and accept the terms and conditions.  

https://eprocurebhel.co.in/
mailto:rajabalan@bhel.in
mailto:vsmn@bhel.in
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B) Contractor Profile details -  
 

1. Name of the Enterprise / Company / Firm. To be filled in e-procurement portal 

1.1. Status of the Enterprise / Company / Firm. To be filled in e-procurement portal 

   1.2 Regd. Address of Enterprise / Company / Firm. To be filled in e-procurement portal 

   1.3 
If offer is addressed from different address, as above, the same 
may specified,    To be filled in e-procurement portal 

2 
Details of documentary evidence submitted in support of 
Status of the Enterprise / Company / Firm. 

Details to be filled and documentary evidence 
to be uploaded in e-procurement portal 

Following documents to be uploaded in e-procurement portal based on status of Agency / Company / Vendor 

2.1 

Are you / your partner involved whether as a proprietor / 
partner in other companies.  
In case of bid given by company, any other sister concerns 
being run.  
(Details of Name, Address, etc., of such companies shall be 
furnished.) if applicable  

To be filled in e-procurement portal  

3. Landline/Mobile number(s)  To be filled in e-procurement portal  

4. E-mail Address  To be filled in e-procurement portal  

5. 
Name, Designation and Contact details of person signing the 
Tender (In case of authorized signatory, the copy of Power of 
Attorney (POA) should be uploaded as per Annexure-A3.) 

To be filled in e-procurement portal  

6. 

BHEL- Trichy Vendor Code:  
(If vendor code is not available, kindly Submit the original 
NEFT/RTGS Format duly filled and signed in page No. 22 of this 
document along with cancelled cheque leaf 

To be filled in e-procurement portal 

If any vendors do not have ESI, EPF No. the vendor should produce a declaration in their letter head as per  
Annexure 2.  
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C) NORMS FOR QUALIFICATION FOR THIS TENDER 
(CHECK LIST - TO BE FILLED BY CONTRACTOR COMPULSORILY) 

Sl. 
No 

Qualifying Criteria Details Status 

1 Technical Competence  

 

Experience of having successfully completed similar works during 
last 7 (Seven) years ending last day of month previous to the one in 
which applications are invited should be either of the following 

a) Three similar completed works costing not less than the amount 
equal to Rs 14.70 Lakhs    (or) 

b) Two similar completed works costing not less than the amount 
equal to Rs 18.38 Lakhs    (or) 

c) One similar completed work costing not less than the amount 
equal to Rs 29.40 Lakhs 

(Experience proof from BHEL shall contain work order copies and 
experience proof from other than BHEL shall contain work order 
copies along with Form 26AS / TDS certificate / bank statement for 
payment from the organization for the work executed/Confirmation 
mail from completion certificate issuing authority) 
 
Similar Work means “Similar Work means Maintenance of Ceiling 
Fan/Rewiring of Buildings /Electrification of Buildings/ Any Electrical 
work  

 
For arriving at cost of similar work, the value of work executed shall 
be brought to current costing level by enhancing the actual value of work 
at simple rate of seven percent per annum, calculated from the date of 
completion to the date of Bid opening. 

 

Details to be 
filled and 

documentary 
evidence to be 

uploaded in 
e-procurement 

portal 

 uploaded /  

 Not uploaded 

2 

 

FINANCIAL SOUNDNESS: Average Annual financial turnover for any of 
the three consecutive years during the last five financial years i.e. 2018-
19, 2019-20, 2020-21 ,2021-22 & 2022-23 shall be equal to or more 
than Rs  11.03 Lakhs.  

Documents to Prove Financial Soundness of the Firm (in any of 
the following manner given below) for any three consecutive 
years out of five years i.e.  

Self-attested copy of Income Tax Submission Acknowledgment 
(SARAL), Audited Profit & Loss account and Balance Sheet indicating CA 
membership number for above mentioned Financial Years.  

                OR 
Auditor’s certificate (with CA membership no. / UDIN) for consolidated 
minimum average annual turnover (as given above) should be enclosed 
 
 
 

Details to be 
filled and 
documentary 
evidence to be 
uploaded in e-
procurement 
portal 

 uploaded /  

 Not uploaded 
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Sl. 
No 

Qualifying Criteria Details Status 

3 

Contractors should have valid license of Grade EA or above, 
issued by Tamil Nadu or equivalent license issued by other state 
authorities Details to be 

filled and 
documentary 
evidence to be 
uploaded in e-
procurement 
portal 

 uploaded /  

 Not uploaded 
  

4 
 

Income Tax Registration (PAN) 
(Copy of PAN to be uploaded) 

5 

GST Regn. No. 
(Declaration to be attached if Vendor is Exempted from paying GST. For 
such exempted vendor, Vendor cannot claim GST from BHEL, during the 
execution of the contract (if awarded) even if their status under GST 
changes to regular tax payer). 
(Copy of GST to be uploaded). 

5 
6 

Acceptance to Scope of work, Special and General Terms and 
Conditions of Contract. 
(Duly signed and sealed copy of tender document to be uploaded) 

Details to be 
filled and 
documentary 
evidence to be 
uploaded in e-
procurement 
portal 

 uploaded /  

 Not uploaded 

 uploaded /  

 Not uploaded 

8 
“No deviation & Declaration certificate” on bidder’s Letter head as per 
enclosed Annexure-A2 of tender document (Duly signed and sealed 
copy to be uploaded.) 

 uploaded /  

 Not uploaded 

7 
Details of PF & ESI Registration (if  registration of EPF / ESI / Both (EPF & 
ESI) is/are not available, self-declaration as per the Annexure 2 is to be 
enclosed   at the time of submission of the tender) 

Details to be 
filled up in the 
Contractors 
letter head 
and to be 
uploaded in 
e-
procurement 
portal as per 
the respective 
Annexures 1 
to 5 

 uploaded /  

 Not uploaded 

8 Local supplier self-declaration (Annexures 3) 
 uploaded /  

 Not uploaded 

9 Declaration for non-cartelization (Annexures 4) 
 uploaded /  

 Not uploaded 

10 E invoice Declaration (Annexures 5) 
 uploaded /  

 Not uploaded 
11 RA contract details 

 
Note :  
1.Bidders are requested to submit only the documents required to meet the pre-qualification criteria as per tender.  
Documents not relevant to tender pre-qualification criteria / tender shall not be enclosed along with the offer 
2.  Digitally signed / Self-attested copy of all the documents should be uploaded along with Tender.  BHEL reserves 
the right to cross check the authenticity of credentials submitted by the vendor.  If at any stage, the document(s) 
submitted by Contractor is / are found incorrect / False / Fake, then necessary action will be taken by BHEL against 
Contractor viz. legal, Contractual, BHEL Policy / Procedural Actions in whatsoever manner as deemed fit. 
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D) DETAILS OF THE VENDOR TO BE FURNISHED 

 

1 Sole Proprietorship PAN / GST Registration Details to be 
filled and 
documentary 
evidence to be 
uploaded in e-
procurement 
portal 

 uploaded / 

 Not uploaded 

2 Partnership 
Registered Partnership Deed 
/ Pan copy of all the partners 
to be furnished  

 uploaded / 

 Not uploaded 

3 
Private Limited Company / Public 
Limited Company / Public Sector / 
Govt. org 

Certificate of Registration / 
Memorandum of Association 
& Articles of Association 

 uploaded / 

 Not uploaded 

4 E Format for “Acceptance for Electronic fund transfer/ RTGS Transfer”  
 uploaded /  

Not uploaded 

5 Original cancelled cheque leaf (Applicable for New vendor) 
 uploaded /  

Not uploaded 

6 Documentary proof for company / firm / proprietorship 
 uploaded /  

Not uploaded 

7 NEFT bank format (if applicable) 
 uploaded /  

Not uploaded 

8 Power of Attorney for signing tender (if applicable) 
 uploaded /  

Not uploaded 
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ANNEXURE – 1  

REVERSE AUCTION CONTACT DETAILS - TO BE FURNISHED IN LETTER HEAD  
 
BHEL will go for Reverse Auction (RA) after opening the price bid/s, submitted by the bidder.  More details 
are given under “SPECIAL TERMS & CONDITIONS OF CONTRACT”. 
 
For this purpose, the following details should be furnished without fail, along with the offer. 
 

Name of work: Electrical maintenance works in township, BHEL Trichy-14. 
 
Tender Schedule No. CT: TS: 13/ 23 -24 

 

Name of the contact person assigned for 
Reverse auction 

 

Mobile & Land line Number  

E-mail id 
 

 

FAX No. (if available)  
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       ANNEXURE – 2 

FORMAT FOR EPF & ESI DECLARATION - TO BE FURNISHED IN LETTER HEAD 
  

(To be given in Vendors Letter head if not possessing EPF / ESI / Both (EPF & ESI) at the time of submission of 
the tender) 

 
 
To: 
 
Manager / CIVIL / PLANNING 
Bharat Heavy Electricals Limited 
Unit: Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 
Sir, 
 
Sub: Declaration of EPF & ESI Submission – Reg. 
 
 

At this time of submission of this tender ----------------------(Tender Schedule No) I/We, ----------------------(Company 

Name) am / are not possessing the EPF / ESI / Both (EPF & ESI).  I hereby declare that I will submit the EPF / ESI 

/ Both (EPF&ESI) registration copy before placing of Work order / Commencement of Work. I / we am / are also 

aware that payment for work done will not be processed by BHEL without submission of EPF & ESI data paid to 

my / our employees engaged to the corresponding BHEL contract. 

 

Thanking you, 

 

Yours Truly, 

For and On behalf of, 

 

Company name & seal 

 

Date: 

Place: 
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TO BE FURNISHED IN LETTER HEAD         
            
 ANNEXURE – 3 

Local Supplier Self-Declaration  
 
 

Tender Schedule No.                                                       

Tender hosted Date      09.12.2023                           

         
 

In line with Government public procurement order Number P-45021/2/2017-B.E-II dated 15.06.2017,  

and further modified order dt. 28.05.2018 & 04.06.2020.  I / We hereby declare that I / We are a “Local  

Supplier” meeting the requirement of minimum local content (…….….%) defined in the above  

government notification for the goods/services/works against above mentioned enquiry Number. 

 
Details of location at which local value addition will be made is as follows: 
 

Door No.  

Street / Address 1  

Street / Address 2  

District  

State  

Country  

PIN Code  

 
We also understand that the false declarations will be considered as breach of Integrity and liable for action. 
 

For Company Name:   
 

Seal:      
 

Signature:                     
 
 
Date: 
 
 
Place: 
 
 
(Please fill all the yellow color field) 
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TO BE FURNISHED IN LETTER HEAD 
 
 
 

          ANNEXURE – 4 
 

Declaration for Non-Cartelization 
 
 
To: 
 
Manager  
CIVIL /PLANNING 
Civil Township office, 
BHEL, Trichy – 14. 
 
 
Sir, 
 
 
 
At this time of submission of this tender ---------------------- (Tender Schedule No) I / We, ---------------------- 

(Company Name) declares that we will not enter into any illegal or undisclosed agreement or understanding, 

whether formal or informal with other Bidder(s).  This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or 

to introduce cartelization in the bidding process. 

 

In case, I / We -------------------------------------- (Company Name), am / are found having indulged in above activities, 

suitable action shall be taken by BHEL as per extant policies / guidelines. 

 

Thanking you, 

 

Yours Truly, 

For and On behalf of, 

 

Company name & seal 

 

Date: 

Place: 
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TO BE FURNISHED IN LETTER HEAD         
     ANNEXURE – 5 

 
E- Invoice Declaration 

 
 
To: 
 
Manager  
CIVIL /PLANNING 
Civil Township office, 
BHEL, Trichy – 14. 
 
Sub: Undertaking regarding Issuance of E-Invoice under GST Act 
 
Dear Sir, 
 
Sub: Undertaking regarding Issuance of E-Invoice under GST Act 
 
Dear Sir, 
 

1. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis 

with same PAN) for GSTIN :                                       is less than 5 Crores & we are not 

mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/08/2023 as 

notified in Notification No: 10/2023-CT dated 10/05/2023 (Principal Notification No: 13/2020-

CT dated 21/03/2020). 
 
                                  

 
2. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis 

with same PAN) for GSTIN :                                       is More than 5 Crores & we are mandated 

mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/08/2023 as 

notified in Notification No: 10/2023-CT dated 10/05/2023 (Principal Notification No: 13/2020-

CT dated 21/03/2020). 
 

Thanking you, 

Yours Truly, 

For and On behalf of, 

 

 

Company name & seal 

Date: 

Place: 

(Strike out whichever is not applicable) 
 
(This undertaking should be issued in company letterhead & to be signed by Authorised Signatory.) 

 



CONTRACTOR  Page 13 of 144 ACCEPTING OFFICER 
 

 

 

 
ANNEXURE – A1 

 
EMD through E-collect (Bank payment) 

            
This explains how to make Payments to BHEL - Tiruchirappalli and through SBI-E-collect. Vendors (EMD and SD 
Payments payable by others) can utilize this facility. payments can be made using Internet Banking, Debit Cards 
/ Credit Cards etc. SBI Charges a minimum amount (Service Charges) for every transaction. This may vary 
according to the MODE selected. 
 
STEP BY STEP PROCEDURE: 
 
Login to http://www.onlinesbi.com 
 
1. Select State Bank Collect available on the top (pre login page) 

2. Accept the terms and conditions and click “PROCEED” 

3. Select State “TAMILNADU” and Institution type “INDUSTRY”. 

4. Select “BHEL TRICHY” under “INDUSTRY” 

5. In the next page, Select APPOPRIATE category, fill details correctly & click “SUBMIT”. 

6. If all details entered are correctly populated, click “CONFIRM” to proceed. 

7. Make payment as per your convenience. (Options available are payment of fees through SBI Net Banking, 

State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards and through SBI Branches). 

8. Save & Keep the copy of receipt for future reference. 

 
 
HOW TO TAKE RECEIPT FOR A PAYMENT MADE, EVEN ON LATER DATE: 
 
(PLEASE CHECK THE STATUS BEFORE MAKING PAYMENT SECOND TIME) 
 
1. Login to www.onlinesbi.com 

2. Select State Bank Collect available on the top (pre login page) 

3. Accept the terms and conditions and click “PROCEED” 

4. Select “PAYMENT HISTORY” option available on the left side of screen. 

5. Using two options as mentioned below, you can get the receipt: 

a) Type the same Date of Birth, Mobile Number which you have entered at the time of making payment 

through SB collect. Select the date range and submit. 

b) If you know the payment reference number, then enter the Reference number (DU…) along with anyone 

information (Date of Birth / Mobile Number which you have entered at the time of making payment). 

Select the date range and submit. 

6. In the next page, take print out of receipt. 

 

 

 

 

 

 

 

 

 

http://www.onlinesbi.com/
http://www.onlinesbi.com/
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ANNEXURE-A2 

No deviation and Declaration to be given by vendor in vendor’s letter head 
 

Name of work: …………................. 
Tender Schedule No: ………………............. 
We,____________________ hereby declare that we do not have any deviations to the tender terms and 

conditions as per    Technical Bid-Qualifying Criteria-Price bid   and  Special and General terms & Conditions of 

Contract 

 
We further confirm that We have gone through all the tender terms and conditions and we have noted down 
the job content and acquired full knowledge and information about the site conditions including climatic 
condition of the site.  
 
We further confirm that the above information is true and correct and we shall not raise any claim of any nature 
due to lack of knowledge of Site conditions. 
 
 We have quoted our offer for all items by taking care of unit of measurement given in the Bill of quantities 
against individual items. In the event of observance of any deviation in any part of our offer at a later date 
whether implicit or explicit, the deviations shall stand null & void. We assure that no tampering was done to any 
part of tender document by us and if otherwise will lead to rejection of our bid. We confirm to have submitted 
our offer strictly in accordance with tender instructions.  
We also hereby confirm the following points with ref to the above works, if ordered on us: 

1. We do hereby confirm that we will pay (i) at least the minimum wages (minimum basic wages + minimum 
DA) to all the persons engaged (Un Skilled / Semi-Skilled / Skilled /Supervisor category) by us in the above 
contract as per the Tamilnadu Government Minimum Wages Act - 1948 & also as per any revisions made 
by the State Govt. from time to time and (ii) Bonus as per the Bonus Act-1965 along with Wage. 

2. ESI, PF & Bonus (both Employer and Employee contributions) amounts are to be remitted for total wages 
to be paid as mentioned in (i) & (ii) of point 1 and challans to be produced along with invoices for all the 
respective persons engaged in the above contract. 

3. The quoted amount in this tender will remain firm throughout the entire Contract period and no extra 
payment against service charges will be claimed from BHEL under any circumstances from our end.   

4. We, the contractor, will disburse the salary/wages to all the persons engaged in the contract ONLY 
through nationalized banking channel in their respective accounts & the relevant Bank statement / proof 
for Bank payment will also be produced along with PF and ESI challans to the Welfare Section every month 
for processing our invoices for payment. 

5. We will pay the previous month salary in full to our employees before 7th of every month and will not 
adjust any advance / loan / repayment due by the employee to us.  

6. All the payments to the persons engaged in the contract will be paid ONLY through nationalized bank. No 
other mode of payment (hand payment / account transfer as advance payment or any other) is acceptable 
as salary. 

7. In case we fail to pay the minimum wages to all the persons engaged in the contract which includes 
Minimum wages with ESI and PF (Employer contributions) for every month including Bonus, BHEL has the 
right to recover from the outstanding payments to us either under this Contract or in any other Contract(s) 
or from Security Deposit or from both. In case this amount is insufficient for such recoveries, we shall 
make good the balance amount by actual payment. In addition, BHEL, Trichy may recover the said 
amounts through other running contracts from BHEL's sister units. 

8. We also confirm to all the Terms & Conditions as per your above referred Enquiry & as per our offer 
submitted against the same. 

9. We also declare that, we have not been suspended or black listed or issued with Show Cause Notice by 
BHEL Trichy-14 or any other BHEL Unit or any PSU / Government organization. 
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ANNEXURE-A3 

 
The tender must be signed digitally / physically by Propreitor / Managing Partner / Director of the Firm. If any 
other person is authorized to sign the tender, this copy of Power of Attorney must accompany the tender. 

 
POWER OF ATTORNEY 

 
 

(To be typed on company’s letter head) 
 

 

I / We do hereby make, nominate, constitute and appoint Mr …………………………………… , whose signature given 
below herewith to be true and lawful Attorney of M/s ………………………………………………….. hereinafter called 
‘Company’, for submitting Tender and inter alia, sign, execute all papers and to do necessary lawful acts on 
behalf of our Company with M/s Bharat Heavy Electricals Ltd, HPBP, TRICHY-620 014, in connection with (Name 
of work)   
 

……………………………………………………………………………………………………………………………………………………………... 

 

vide Tender Schedule No: _________________________, dated ________________. And the Company do 

hereby agree to ratify and confirm all acts, deeds, things or proceedings as may be lawfully done by the said 

attorney and by or on behalf of the company and in the name of the company, by virtue of the powers conferred 

herein and the same shall be binding on the company and shall have full force and effect.  

 
 

Director / CMD / Partner / Proprietor 
 
 
Signature of Mr…………(Attorney) 
 
Attested by: Director / CMD / Partner / Proprietor 
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E FORMAT 
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER 

01 
Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by BHEL 
 

 Details of Bank Account: 

   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C   /     OD     /      CASH CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 PAN   

12 EMAIL  ID  

13 TELEPHONE/MOBILE NO.  

 
CERTIFICATE 

I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the National 
Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above mentioned Bank Account.  I / 
We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat 
Heavy Electricals Limited.  I / We also agree to bear the applicable Bank Charges for the above mode of transfer.  
A copy of the cheque leaf / cancelled cheque leaf of the above account is sent herewith. 

 
AUTHORISED SIGNATORY WITH  NAME SEAL 

Banker’s Certification 
 
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account 
number of ____________________________________ ____ ____________________________ (name of 
account holder), the signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned   
above are correct. 
 
PLACE:                                                                                                        (Manager / Officer’s)             
DATE :                                                                     Signature Under Bank stamp and Name Seal 
                                                                                                                                      With Membership No. 

                                                                         (Telephone / Mobile No.                         ) 

Forwarded to Accounts Dept. 
We confirm the  above  details  are  verified  with  the  records  available with  us. 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
 

                                                                                                      SIGNATURE OF THE APPLICANT 
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            SECTION 2 - PREAMBLE  
 

1. The scope of work includes Electrical maintenance works in township, BHEL Trichy-14 and BHEL 
electrical installations within 30 KM radious from Civil Township excluding BHEL, Factory complex. The 
brief description of items of work is given in the bill of quantities provided in the Price Bid. 
 

2. This tender works will be awarded to maximum of TWO contractors only and the condition of 
distribution will be as per the table given below.  The offer to Tenders to accept L1 rate will be in 
the order of the value quoted by them, Lower to Higher, i.e. L2, L3, L4 etc. 

 
 
 
 
 
 
 
 

 
In case of tie in L2 status while counteroffering L-2 bidder shall be decided by a toss / draw of lots, 
in the presence of the L-2 bidder(s) or their representative(s).  Ranking will be done accordingly. 
BHEL’s decision in such situations shall be final and binding 

 
Note: In the table above, L2, L3, … refers to the next lowest bidder accepting L1 rate. In case of non-
performance, within stipulated time, for reasons other than BHEL, the work split may be altered, to 
other performing vendors. 

 
 

3. The work is split into number of sub works and sub work orders will be issued to each sub work.  
Though the period of contract is 15 Months, each sub work must be completed before its completion 
period as mentioned in its sub work order.  Otherwise LD will be applied as per special conditions for 
contracts for annual maintenance contracts attached herewith 

 
4. Time is the essence of the contract.  Being a time bound works, the contractor should make all efforts 

to complete the work in time.  Even though the overall completion period is indicated in the tender, 
works shall be completed progressively and handed over as per agreed schedule. 

 
 
5. Tender Value is only approximate and liable for variation without entitling the tenderer to any 

compensation, till the total value of contract does not vary more than 30%.  The contractor has to 
execute any item of work irrespective of the quantity available in the tender without any reservation 
till the contract value does not vary more than 30%.  

 
6. Quoted percentage/rate for all items shall be firm throughout the contract period including 

extended period if any and no cost escalation is allowed on any account. 
 

Some changes are likely in the quantities furnished as well as in the layout, design and specifications 
of the work.  The rates quoted shall be deemed to be inclusive of all such contingencies. 

 
7. Taxes & Duties: 

The percentage rate offered is for finished item of works and shall provide for the complete cost towards 
fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport, lay-

No. of L1 
vendors 

No. of  
Counter-offer  

accepted L2 vendors 
Splitting Ratio 

1 
1 L1 : L2 :: 60 : 40 

0 L1 :: 100 
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out, repairs, rectifications, maintenance till handing over, supervision,  establishment, services, revenue 
expenses, overheads, profits & all  other incidentals etc., complete Rate quoted shall include all royalties, 
terminal taxes, Octroi duties, and any other taxes leviable under the State or Central Government rules. 
The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect.  

 
8. All taxes/ duties/ Cess other than GST and BOCW cess shall be deemed to be included in the quoted 

percentage price 
 
9. Response to Tenders will be entertained only if the contractor has a valid GST registration number which 

should be clearly mentioned in the offer.  
  

The Contractor shall mention their GST registration number in all their invoices and invoices shall be in 
the format as specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in 
case of multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no 
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item 
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST & 
UTGST) separately, HSN / SAC Code, etc.  
All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for each item 
separately (Harmonized System of Nomenclature). 

 
Payment shall be effected only after submission of declaration to the effect that all invoice particulars 
are/were uploaded in the GSTN network/ portal & All tax liability as per GST rules and regulations 
have been and will be discharged, shall be mentioned in the invoice. If it is not mentioned in the 
invoice a separate declaration shall be submitted as per the requirement of BHEL. 

 
10. All documents like Work completion certificate and any other document mentioned in PO, shall be 

submitted.  
For all works executed within the calendar month, input credit will be availed within that month in line 
with monthly returns filing cycle (if Input Tax Credit is applicable). In case of any discrepancy in the 
document or non-submission of documents mentioned in the PO, then BHEL will not be able to accept 
or account the works executed, in such case availing of tax credit will be deferred to next month or so.  

 
11. In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any shortages 

or rejection in the works executed, then BHEL will not be able to avail the tax credit (if Input Tax Credit is 
applicable) and will notify the Contractor of the same. The Contractor has to rectify the data discrepancy 
in the GSTN portal or issue credit note (details to be uploaded in GSTN portal) for the shortages or 
rejections, within the calendar month notified by BHEL. 

 
12. For any such delay in availing of tax credit for reasons attributable to the Contractor (as mentioned   

above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the 
delayed period i.e. from the month of receipt till the month tax credit is availed, from the running bills. 

 
13. All taxes and duty other than GST & GST Cess  

The contract price shall be inclusive of all (save the specific exclusions as enumerated in this contract) 
taxes, fees, license charges, deposits, duties, tools, royalty, Octroi, commissions or other charges which 
may be levied on the input goods consumed and output goods delivered in the course of Works 
Contract. In case BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the same 
from the contractors bills or otherwise as deemed fit. 

  
14. Goods and service Tax (GST) & Cess  

The following conditions will apply and supplier shall fully comply to the below points. 
 
Indigenous suppliers: 
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i. Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GST 
registration No (GSTIN) which should be clearly   mentioned in the offer. If the dealer is exempted 
from GST registration, a declaration with due supporting documents need to be furnished for 
considering the offer. Dealers under composition scheme should declare that he is a composition 
dealer supported by the screen shot taken from GST portal. The unregistered dealer as well as the 
composition dealer has to submit an undertaking stating that they will not claim GST during the 
execution of the contract even if their status under GST  changes to regular tax payer. 

 
ii. Supplier shall mention their GSTIN in all their invoices (incl. credit Notes, Debit Notes) and invoices 

shall be in the format as specified/prescribed under GST laws. Invoices shall necessarily contain 
Invoice number (in case of multiple numbering system is being followed for billing like SAP invoice 
no, commercial invoice no etc., then the Invoice No. which is linked/uploaded in GSTN network shall 
be clearly indicated), Billed to party (with GSTIN) & Shipped to party details, item description as per 
PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) 
separately, HSN/ SAC Code, Place of Supply etc.  

 
iii. All invoices shall bear the HSN Code for each item separately (Harmonized System of 

Nomenclature)/ SAC code (Services Accounting Code). 
 

iv. Invoices will be processed only upon completion of statutory requirement and further subject to 
following: 

a. Vendor declaring such invoice in Form GST ANX-1 
b. Receipt of Goods or Services and Tax invoice by BHEL 

 
 

v. As the continuous uploading of tax invoices in GSTN portal (in GST ANX-1) is available for all (i.e. 
both Small & Large) tax payers under proposed new GST Return System, all invoices raised on BHEL 
may be uploaded immediately in GST portal on despatch of material /rendering of services. The 
supplier shall ensure availability of Invoice in GST portal before submission of invoice to BHEL.  
Invoices will be admitted by BHEL only if the invoices are available in GSTN portal (in BHEL’s GST 
ANX-2).  

 
vi. In case of discrepancy in the data uploaded by the supplier in the GSTN portal or in case of any 

shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify 
the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue 
credit note or debit note (details also to be uploaded in GSTN portal) for the shortages or rejections 
in the supplies or additional claims, within the calendar month informed by BHEL. 

 
vii. In cases where invoice details have been uploaded by the vendor but failed to remit the GST amount 

to GST Department (Form PMT-08 or Form GST RET-01 to be submitted) within stipulated time, then 
GST paid on the invoices pertaining to the month for which GST return not filed by the vendor will 
be recovered from the vendor along with the applicable interest and all subsequent bills of the 
vendor will not be processed till filing of the GST return by the vendor 

 
viii.  In case GST credit is denied to BHEL due to non-receipt or delayed receipt of goods and/ or tax 

invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other reasons not 
attributable to BHEL, GST amount claimed in the invoice shall be disallowed to the vendor. 

 
ix. Where any GST liability arising on BHEL under Reverse Charge (RCM), the vendor has to submit the 

invoices to BHEL well within the timeline prescribed in GST Law, to enable BHEL to discharge the 
GST liability. If there is a delay in submission of invoice by the vendor resulting in delayed payment 
of GST by BHEL along with Interest, then such Interest payable or paid shall be recovered from the 
vendor.  
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15. The tenderers are advised to visit BHEL at Tiruchirappalli and get themselves acquainted with the site 

conditions before submitting the offer. 
 

16. Usually, working hours are limited to day time only.  In emergency cases to carryout works during nights, 
it may be done so with the specific prior permission of BHEL. In such case, it is to be carried out in the 
presence of BHEL officials or their authorized persons. 

 
17. The work shall be carried out as per drawings released then and there, AWS / BIS specifications, standard 

code of practice and as per the instructions of Engineer-in-charge. 
 
18. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the conditions 

given in BHEL General Conditions of Contract in force. 
 
19. The percentage rate offered is for finished item of works and shall provide for the complete cost fuel, 

tools, tackles, plant & machinery, temporary works, labour, levies, taxes, transport, lay-out, repairs, 
rectifications, maintenance till handing over, supervision, labour colony Establishment,  services, revenue 
expenses, overheads, profits & all other incidentals etc., complete. 

 
20. New Taxes / Levies 

In case the Government imposes any new levy / tax on the output service / goods / work after          award 
of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / levy / duty etc. 
becomes applicable after the date of Bidder’s offer, the Bidder / Contractor must convey its impact on his 
price duly substantiated by documentary evidence in support of the same before opening of Price Bid. 
Claim for any such impact after opening the Price Bid will not be considered by BHEL for reimbursement 
of tax or reassessment of offer. 

 
 
21. After award of work the contractor has to furnish the security deposit.  Also it is to be noted that after 

award of work the contractor has to furnish 50 % of security deposit before the commencement of work. 
 
22. For any clarification on the tender document, the bidder may seek the same in writing or through email, 

as per specified format, within the scheduled date for seeking clarification, from the office of the 
undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking clarification 
due to postal delay or any other delays. Any clarification / query received after last date for seeking 
clarification may not be normally entertained by BHEL and no time extension will be given. 

 
23. In the event of any conflict between requirement of any clause of this specification / documents / 

drawings / data sheets etc. or requirements of different codes/standards specified, the same to be 
brought to the knowledge of BHEL in writing for clarification before due date of seeking clarification 
(whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing pages 
/ other clerical errors in the tender documents, noticed must be pointed out before submission of offer, 
else BHEL’s interpretation shall prevail. 

 
24. Payment Terms : 

No advance / mobilization advance will be given and the part-payment or advance for raw materials 
brought by the successful tenderer will not be paid. The payment for the finished items of works only 
will be paid after incorporating the required raw materials into the work, if any. 

 
25. PVC & ORC :  

PVC & ORC are not applicable for this tender. 
 
26. Order of Precedence 
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In the event of any ambiguity or conflict between the Tender Documents, the order of precedence  
shall be in the order below:   

a. Amendments / Clarifications / Corrigenda / Errata etc. issued in respect of the tender 
documents by BHEL 

b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Qualification Bid 
e. General Conditions of Contract 

 
27. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 

items in this tender schedule. 
 
28. Documentary evidences (Self-attested) for all the above qualification norms like works experience, ESI, 

EPF, PAN, GST and IT returns for the last three years etc…, all as required & indicated in the tender 
document should be furnished, without which it will not be taken into account. The tenderers shall 
produce original document for verification if so decided by BHEL. 

 
29. The contractor may be required to undertake works at remote places and in such cases the contractor 

should make own arrangement for safety of BHEL materials, water required for the work and power etc. 
without extra claim from BHEL. 

 
30. The contractor has to carry out the work in production shops without affecting the production by planning 

such work on holidays / obtaining proper shut down. 
 
31. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 

items in this tender schedule. 
 
32. The works executed in the own name of the tenderer only will be considered for eligibility criteria. The 

nominated committee may also visit the works executed by the contractor / tenderer to ascertain the 
nature of work relating to similar works before qualifying. 

 
33. The contractor shall strictly adhere to various labour laws in force. 
34. The contractor shall ensure compliance of EPF&MP Act 1952, by the subcontractors, if any engaged by 

the contractor. 
35. The contractor shall follow norms of BHEL security system for movement of men & material including bio-

metric system & materials within the complex. 
 
36. Since the responsibility for the quality, workmanship and accuracy of any work being carried out under 

this contract lies with the contractor, the contractor should ensure that no work is done without the 
presence of contractor’s representative at the work spot.  The contract should arrange for surveying 
construction site wherever required at his own cost. 

 
37. BHEL reserves its right to reject the offer on account of unsatisfactory past performance by the present 

tenderer / his group / group of companies / any member in the consortium in case  of  consortium in 
another project / sister unit awarded under different enquiry. The tenderer has to declare the facts of 
performance with his customers and their contact details with phone & e-mail ids in his letter head. BHEL 
reserves its right to cancel the tender without assigning any reason. 
 

38. Bank Guarantee format and the list of consortium banks are enclosed for BG submission against Security 
Deposit. 

 
39. Tenderers are requested to furnish the duly filled in E format (attached as separate in the   Qualification 

Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer / R T G S transfer for any 
payment from BHEL, Trichy. 
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40. The contractor has to submit the organization chart of their set up for the works and any change 

thereafter in the organization set up shall have the prior approval of BHEL. 
 
41. The contractor should submit the programme for the completion of work and the list of machineries and 

site personnel to be deployed for the work along with tender. 
 
42. Statement of completed works with detailed measurements along with material reconciliation statements 

shall be submitted by the contractor in the last week of every month for processing bill. 
 
43. The contractor should establish his own site office, labour colony, fabrication yard, handling facility, 

storage facility etc., for which vacant land will be allotted on specific request for which the rent will not 
be collected. 

 
 
44. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site. 

Experienced Engineers / Supervisors are to be engaged in Railway and water supply works. 
 
45. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, Mason, 

Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. so as to execute the works 
simultaneously in all areas of work. The Technical persons with experience shall have to produce valid 
certificate for verification. 

 
46. Expertise labour only to be engaged for specialized items of work like laying of ceramic tiles, marbles, 

cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural finishing, water 
proofing, repair & rehabilitation work etc. and work experienced persons shall be engaged for fabrication, 
water supply, railway track laying and aligning works, sewerage system work, etc. 

 
47. Exclusive Stores personnel should be engaged who would coordinate with department official for 

clearance and collection of BHEL supplied materials required for works. Separate non-technical persons 
should be engaged for arranging daily gate passes for labours and vehicles entry in all the gates of BHEL 
Complex. 

 
48. The works contract to be entered into with the successful tenderer will be governed by the BHEL Revised 

General Conditions of Contract in force. 
 
49. All the works shall be executed as per the standard specifications as provided in TNBP / BIS and special 

specifications of manufacturer.  
 
50. All the materials to be used in the work and the nature of work shall conform to the respective TNBP & 

BIS and National Building Organization, Standard Specifications forming part of "ALL INDIA STANDARD 
SCHEDULE OF RATES" specifications and shall be got approved by the Engineer-in-charge before actual 
incorporation in the work. 

 
51. With regard to specifications not covered by the General and Special Conditions of Contract, those 

contained in the Tamil Nadu Building Practice Standard Specifications or other specifications approved by 
Bharat Heavy Electricals Limited, shall apply. 

 
52. The contractor should use only the materials of brand and quality as approved by BHEL. 
 
53. All materials and consumables brought by the contractor should have manufacturer’s certificate. 
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54. All materials brought by the Contractor for incorporation in the work shall be got inspected and approved 
by the Engineer-in-charge before they are incorporated in the work. 

 
55. Contractor’s materials and tools & plants shall have to be brought inside BHEL with proper invoice / 

voucher and make necessary entry in the security gate.  They should maintain proper record for tools and 
plats, materials, etc., brought inside BHEL complex. 

 
56. To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety nets 

shall be provided at tenderer’s cost in appropriate level and locations.  The working hand including 
Supervisors, Engineers should wear the personal protective items and safety measures such as helmets, 
safety belts, shoes, etc., before entering into working place. 

 
57. All safety measures are to be followed during execution of work, particularly during blasting and only 

licensed blaster should be engaged for this purpose.  Sufficient care shall be taken by the contractor during 
excavation to avoid damages to the buried pipe lines, cables and other infrastructure like railway lines if 
any etc. Controlled blasting including muffling can be carried out with prior permission from safety 
department. 

 
58. The tenderer shall carry out health performance test at his cost for all the workmen engaged in the work 

through a registered medical practitioner and produce certificate on demand.     
 
59. It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental 

canteen facilities.  Contractor has to make his own arrangements to provide refreshment for the 
workmen. 

 
60. The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL 

to adhere the Quality Control Procedures ensuring quality. 
 
61. The contractor should extend full co-operation to the other contractors who may be doing other works in 

the same areas to enable them to execute their portions of work without any delay or difficulty. 
 
62. On the written request from the contractor Water required for the work may be provided by this 

organization at only one point at the site of the work at free of cost. In case of failure of water supply, 
the Contractor will have to make his own arrangements for water without any extra claims until supply is 
restored. BHEL does not accept any liability whatsoever for non-supply or delay in the supply of water 
under any circumstances. The contractor shall ensure that there is no wastage of water otherwise supply 
of water is liable to be stopped at contractor’s risk and cost. 

 
63. On the written request from the contractor Electrical energy required for the work may be given by this 

organization at any one point at the site of work at free of cost. BHEL does not accept any liability 
whatsoever for non-supply, delay in supply or failure of supply of electrical energy.  Contractor shall 
ensure that there is no wastage of electrical energy otherwise supply is liable to be stopped at contractor’s 
risk and cost.  The contractor shall make leak proof / fire proof shed and provide control panel board of 
required capacity and lay the required cables at their own cost for further distribution. 

 
64. On the written request from the contractor Compressed air for the work will be provided by this 

organization at only one point near the site of work at free of cost. The contractor should be in a position 
to make his own arrangement for compressed air without any extra claim for the uninterrupted operation 
of jackhammer with silencer wherever BHEL is not in a position to supply compressed air. 

 
65. Field quality plan issued by BHEL should be strictly followed.  
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66. No advance / No mobilization advance will be given and the part-payment or advance for raw materials 
brought by the successful tenderer will not be paid. The payment for the finished items of works only will 
be paid after incorporating the required raw materials into the work, if any. 

 
67. No Over Run Charges shall be applicable under any circumstances. 
 
68. Misuse of the building (residential/non-residential) taken for maintenance viz. not closing water tap / not 

switching off power / not closing the main door at the end of the day will attract a fine of Rs.500/- per 
occasion.  

 
69. Any mixing of concrete or cement mortar directly on the road surface will attract a fine of Rs.1000/-.  
 
70. Items of work other than those mentioned in bill of quantities attached with Price bid will be carried out 

at the rates to be fixed by this organization as per relevant clauses of the General Conditions of Contract. 
  

71. LD / Penalty clause is applicable as per General Conditions of Contract in force.  
 
72. BHEL reserves its right to finalize the contract through reverse auction for which only qualified tenderers 

will be provided with necessary documents containing reverse auction rules, terms and conditions for this 
purpose. 

 
73. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., Tiruchirappalli 

– 620 014. shall be final and binding on the tenderer / contractor. 
 
74. Any claim or dispute arising from the tender stage, till/after completion of the work under the terms and 

conditions stipulated in the tender document/contract agreement shall only be enforced or settled in the 
courts at Tiruchirappalli, TamilNadu only. 

 
75. Force Majeure clause:  If at any time during the continuance of this contract the performance in whole or 

in part by either party of any obligations under this contract shall be prevented or delayed by reason, of 
any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics, 
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of 
happening of any such events is given by either party to other within twenty one days from the date of 
occurrence thereof neither party shall reason of such events be entitled to terminate this contract nor 
shall either party have any such nonperformance and delay is resumed as soon as practicable after such 
events has come to an end or ceased to exist. If the performance in whole or part of any obligation under 
this contract is prevented or delayed by reason or any such event claims for extension of time shall be 
granted for period considered reasonable by  BHEL subject to prompt notification by the tenderer to BHEL 
of the particulars of the events and supply to the BHEL if required of any supporting evidence. Any waiver 
of time in respect of partial installment shall not be deemed to be a waiver of time in respect of remaining 
deliveries. 

 
76. The correspondence exchanged against the tender from both tenderer and BHEL through email are 

considered as valid document legally though it is not signed. It is treated as valid confirmations made on 
behalf of the respective company and very much comes under the legal ambit of the business transaction 
and hence it is binding on both the parties to the business. 

 
77. Any transaction pertaining to the tender from both the parties of business done round the clock 

irrespective of the office or business hours of the companies, are valid legally and binding on both the 
parties. This applies to the extent only in such cases where deadline time for transaction is not specifically 
declared by either or both the patties to the business. 
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78. In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be 
construed as the official time and date of release of LOI. In as much as this date is within the last date of 
validity given by the bidder the LOI is said to have been issued within the validity period and shall be 
binding on both the parties to the business. 

 
79. Tenderers participating in the tender should declare in their technical bid that whether they have been 

black-listed / kept on hold for a specified period / given Business holiday for a specified period by any 
Public sector undertaking or Government departments. The reasons for such action with details and the 
current status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer 
then it will be construed that the subject bidder is not under any such hold. But at a later date if it comes 
to the notice of BHEL about any such hold under enforcement on the subject bidder, BHEL will have every 
right to reject the offer of such vendors at any point of time and also under any stage of the finalisation 
of the subject tender irrespective of the status of the subject bidder in that tender. Such bidders will not 
be permitted to participate in the further tender proceedings and will be communicated suitably. They 
will not be also considered for any ongoing tenders even if participated till the hold is officially lifted and 
confirmed in writing. 

 
80. The bidder along with its associate/ collaborators / sub-contractors / sub vendors / consultants / service 

providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website 
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or 
suspected fraud as soon as it comes to their notice. 
 

81. Deviations 
The contractor shall not make any alteration in addition to or omission from the work as described in the 
tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No such 
deviation from the work described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract. 
The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by more than the percentage set out 
in the tender documents.  The value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, his intention shall specify 
the deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra 
time allowed, if any, and the date for completion of the entire contract. 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to 
the Engineer-in-charge within Seven days from the date of such order, but under no  circumstances  shall  
the work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy 
that may arise from such an objection. In the absence of such a notification of objection by the contractor, 
he will be deemed to have accepted the order and the conditions stated therein.  In the event of the 
contractor failing to agree with the Engineer-in charge regarding the terms of the proposed deviation, the 
objection shall be referred to the Project Manager whose decision shall be final conclusive and binding on 
the Contractor. 

82. For Arbitration and Conciliation, Refer Section 4 in this document 
83. BOCW Act & BOCW Welfare Cess Act 

 
a) All taxes/ duties/ Cess other than GST and BOCW cess shall be deemed to be included in the quoted 

Price.  
 

b) It is the responsibility of the contractor to comply with all the provisions of BOCW Act & BOCW Rules 

and the BOCW Cess Act and Cess Rules including obtaining of license and payment / deposit of applicable 

cess under the Cess Act along with applicable Rules.   

 
 

http://www.bhel.com/
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c)  It shall be the sole responsibility of the contractor in the capacity of employer to forthwith (within a 
period of 15 days from the award of work) apply for a license to the Competent Authority under the 
BOCW Act and obtain proper certificate thereof by specifying the scope of its work.  It shall also be 
responsibility of the contractor to furnish a copy of such certificate of licence / permission to BHEL within 
a period of one month from the date of award of contract. 

 
 

d) Contractor shall make remittance of the BOCW cess as per the Act in consultation with BHEL as per the 
rates in force (presently 1%). 
 

e)  It shall be the responsibility of the contractor to furnish the receipts / challans towards deposit of the 
cess together with the number, name and other details of beneficiaries (building workers) engaged by 
the contractor during the preceding month.  
 

f) BHEL shall reimburse the same only upon production of documentary evidence. However, BHEL shall 
not reimburse the fee paid towards the registration of establishment, fees paid towards registration of 
Beneficiaries and contribution of Beneficiaries remitted. 

 
g) In case of any non-compliance, contractor shall indemnify BHEL from all consequences / liabilities / 

penalties in case of non-compliance of the provisions of BOCW Act along with the allied Rules and the 
Cess Act along with allied Rules by the contractor. 

 
h) In cases of non-compliance, BHEL reserves the right to deduct and withhold the applicable cess amount, 

liabilities and penalties if any from the running bills of the contractor and the same will be released as 
and when the obligations required under the BOCW Act and Cess Act are compiled by the contractor 
and necessary proof to that effect is submitted to BHEL by the contractor.  
 

i) In all cases where the contractor received any notice/order under the BOCW Act and Cess Act from the 
concerned authorities, the contractor should immediately inform BHEL.   
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 (TO BE STAMPED IN ACCODANCE WITH STAMP ACT) 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 
1. THIS DEED OF GUARANTEE made this…….. day of ….…. (month)……………(year) By ……………………………( Bank 

‘s full address) in favour of M/s Bharat Heavy Electricals Limited, Unit : Thiruverumbur, Tiruchirapalli 620 
014, having its Registered Head Office at BHEL House, Siri Fort , New Delhi 110049. 

 
2. WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”) have placed work 

order(s) which are pending as on date and also proposes to place further work order(s) ) (hereinafter 
called the “CONTRACT”) upto……… (Date) for fabrications/ for machining/supply of pressure and non – 
pressure parts with M/s……………(CONTRACTOR’S Full address)  (hereinafter called the “CONTRACTOR 
/SUPPLIER”) and as per the terms of the contract, the company has issued /proposes to issue raw 
materials to the contractor to enable them to complete the work. 

 
3. AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier shall 

provide the Company a Bank Guarantee for Rs. …………….in lieu of cash and towards the security deposit 
for the raw materials supplied and to be supplied, in pursuance of the contract(s) already placed but 
pending as on date and the contract(s)  to be placed from time to time upto ………….. (Date) and also for 
the satisfactory performance and completion of work/supply  as per the terms and conditions  of the said 
contract(s). 

 
4. AND WHEREAS the Contractor/ Supplier……………….. approached the ………… (Bank) and at their request 

and in consideration of the arrangement arrived at between the said Contractor / Supplier ……………… and 
the said Bank, 

 
5. We …………………….(indicate the name of the bank with full address), do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that the amount claimed is due by way of loss or damage caused to or would be caused 
to or suffered by the Company by reason of breach by the said Contractor(s) of any of the terms and 
conditions contained in the said Agreement or by the reason of the contractor(s) ‘failure to perform’  the 
said agreement.    Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.   However, our liability under this guarantee shall be restricted 
to an amount not exceeding Rs.______________________. 

 
6. We……………… (Bank) , further assure that the Contractor/ Supplier shall be responsible for the safe 

custody and protection of the raw materials that have been supplied/and to be supplied by BHEL under 
the contract(s) already placed but pending as on date and to be placed upto ……………………..(date) against  
all risks till they are delivered back as finished products to BHEL  as per the terms and conditions of the 
Contract or as they may direct and until such time, the Contractor/ Supplier shall hold the raw materials 
in trust for BHEL and shall not alienate  the  same in any manner whatsoever by way of sale or mortgage 
or charge or hypothecation etc. in favour of anyone else including the bank herein or any other banks 
/financial institutions etc. 

 
The raw materials shall always remain the property of BHEL and the Bank shall indemnity        BHEL against 
the loss, damage or deterioration whatsoever in respect of the said raw materials while in the possession 
of the Contractor/Supplier.   The raw materials of BHEL shall always be open for inspection by any Officer 
authorised by BHEL.   The liability under this Guarantee is a continuing one covering all contracts already 
placed but pending as on date and to be placed up to……………..(date) and should any loss or damage occur 
on account of the breach of the terms and conditions of the said contract(s) by the Contractor/ Supplier 
or should any surplus raw materials become due to the Company under the Contract(s) and remains 
undelivered by the Company, the Bank shall indemnify the Company for the loss /damage for the value of 
raw materials  for Rs……………./- (Rupees ………………Only)  and this is without prejudice to any other 



CONTRACTOR  Page 28 of 144 ACCEPTING OFFICER 
 

 

 

remedies which may be otherwise  available to the Company by deduction from any sum due or any sum 
which at any time hereinafter become due from the Contractor/ Supplier under this or any other 
Contract(s). 

 
7. We undertake to pay unconditionally to the Company any money so demanded notwithstanding any 

dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court or Tribunal or 
Arbitration or before any other authority relating thereto our liability under this present being absolute 
and unequivocal. The payment under this guarantee would not wait till the disputes have been decided 
by any Court or Tribunal or in the arbitration proceedings or by any other authority. The payment so made 
by us under this Bond shall be a valid discharge of liability for payment thereunder and the Contractor(s) 
shall have no claim against us for making such payment.  

 
8. We…………………………….( indicate the name of Bank), further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the Company under or by virtue 
of the said Agreement have been fully paid and its claims satisfied or discharged or 
till___________________________________Office / Department/ Division of the Company certifies that 
the terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this guarantee. 

 
9. (i)    Unless a demand or claim under this guarantee is made on us in writing on or before the 

_______________________we shall be discharged from all the liability under this guarantee thereafter.   
But where such claim or demand has been preferred by the Company with the Bank before the expiry of 
the said date, the claim shall be enforceable notwithstanding the fact that the said enforcement is 
effected after the said date.  

 (ii) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL dispatched by 
Registered Post with Ack.Due or by Telegram or by any Electronic media addressed to the above 
mentioned address of the Bank shall be deemed to be the claim / demand in writing referred to 
above irrespective of the fact as to whether and when the said letter reaches the Bank, as also any 
letter containing the said demand or claim is lodged with the bank personally. 

10. We ……………………..(indicate the name of Bank), further agree with the company that the Company shall 
have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance 
by the said Contractor (s) from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor(s) and to forbear or enforce any of the 
terms and conditions relating to the said agreement and we shall not be relieved from our liability by any 
reason of any such variation or extension being granted to the said Contractor(s) or for any forbearance, 
act or omission on the part of the company or any indulgence by the company to the said Contractor(s) 
or by any such matter or thing whatsoever which under the law relating would but for this provision have 
effect of not so relieving us. 

11. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

12. It shall not be necessary for the company to proceed against the contractor before proceeding against the 
guarantor-bank and the guarantee herein contained shall be enforceable against them notwithstanding 
any security, which the company may have obtained or obtain from the Contractor shall, at the time when 
proceedings are taken against the guarantor hereunder be outstanding or unrealised. 

 
13. Any claim or dispute arising under the terms of this document shall only be enforced or settled in the 

Courts at Tiruchirapalli. 
 

14. The guarantor hereby declare that it has power to execute this guarantee and the executant has full 
powers to do so on its behalf under the proper authorities granted to him/them by the guarantor. 
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15. We …………………… (indicate the name of Bank) lastly undertake not to revoke this   guarantee during its 
currency except with the previous consent of the company in writing.  In witness whereof we…………………, 
(indicate the name of Bank) have hereunto setout Bank Seal the ___________________day 
_______________________month 200   

 
Bank Phone No. 
Bank e-mail ID 
Bank FAX No 

 
The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp paper of Rs. 100/- and should be 
only from any one of the below mentioned Banks in India. 

LIST OF CONSORTIUM BANKS IN INDIA 
(as on 15.12.2011) 

 

List of Consortium Bank 

 Nationalised Bank  Public Sector  Banks 

1 Bank of Baroda 19 IDBI 

2 Canara Bank   

3 Central bank 20 Foreign bank 

4 Indian Bank 21 J P Morgan 

5 Indian Oversea Bank 22 CITI Bank N.A 

6 Punjab National Bank 23 Deutsche Bank AG 

7 Punjab & Sindh Bank 24 
The Hongkong and Shanghai Banking 
Corporation Limited 

8 State Bank of India 25 Standard Chartered Bank 

9 UCO Bank 26 The Royal Bank of Scotland N.V. 

10 Union Bank of India 

11 Private bank 

12 Axis Bank 

13 The Federal Bank Limited 

14 HDFC 

15 Kotak Mahindra Bank 

16 ICICI 

17 Indusind Bank 

18 Yes Bank 

 
 (1)  It should be typed in the Rs. 100 value of stamp paper. 
(2) It should be signed by TWO bank officials with Rubber stamp containing names & employee 
numbers of bank officials. 
(3) It should be submitted with bank covering letter with sign and seal of the bank official. 
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SECTION 3 - IMPORTANT POINTS TO BE TAKEN CARE OF WHILE 
SUBMITTING OFFER 

 
Section 3A - INSTRUCTIONS TO TENDERERS 

 
1) Earnest Money Deposit:  

 
EMD is to be paid by tenderers for securing fulfilment of any obligations in terms of the NIT. Earnest 
Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute the work 
after it is awarded to him. 

 
Mode of Deposit: 

 
The EMD may be accepted only in the following forms: 

 
EMD may be submitted in the form of  

 
a) Cash deposit under the extent Income Tax Act (before Tender opening) or  

b) Electronic Fund Transfer credited in BHEL account (before Tender opening) or  

c) Bankers Cheque/Pay order/Demand Draft (DD) in favor of BHEL Trichy (along with offer) or  

d) Fixed Deposit Receipt (FDR) issued by schedule banks/ Public Financial Institutions as defined in the 

Companies Act (FDR should be in the name of the Contractor, a/c BHEL and affix one rupee (Rs.1/-) 

revenue stamp & sign on back side of FDR). 

e) Insurance Surety Bonds 

 
In addition to above, EMD in excess of Rs. Two lakhs may also be accepted in the form of Bank Guarantee 

from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months. 

 
EMD by the Tenderer will be forfeited if, 

 
a) After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 
b) The Contractor fails to deposit the required Security deposit or commence the work within the period 

as per LOI/ Contract. 
 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions 
of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ 
released based on the action as determined under these guidelines. 

 
a) EMD shall not carry any interest. 

 
b) EMD of successful tenderer will be retained as part of Security Deposit 

 
2) Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in the case or a 

firm or Company of contractors any of its shareholders or shareholder’s relative, employed in a gazetted 
capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the authority inviting   
tenders shall be informed of this fact at the time of submission of the tender, failing which tender, may 
be disqualified or if such fact subsequently comes to light, the contract may be rescinded in accordance 
with the relevant provisions in the General Conditions of Contract. 
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3) The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the tenderer 
or by changes in the composition of firm made subsequent to the execution of the contract. They may 
however recognize such power of attorney and changes after obtaining proper legal advice the cost of 
which will be chargeable to the contract concerned. 

 
4) lf the tenderer deliberately gives wrong information in his tender or creates conditions favorable for the 

acceptance of this tender, the Bharat heavy Electricals Limited, reserves the right to reject such tender 
at any stage. 

 
5) Words importing the singular number shall also be deemed to include the plural number and vice versa 

where the context so requires. 
 
6) The expenses for competing and stamping the agreement shall be paid by the contractor. 
 
7) The General and special conditions are complementary to each other and where they are conflict the 

Special Conditions shall prevail. In regard to matters not covered by the General and Special Conditions 
of Contract, those contained, those contained in the Tamil Nadu Building Practice Standard Specifications 
or other specifications approved by the Bharat Heavy Limited, Shall apply. 

 
8) Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited, negotiates for 

negotiation for reduction of rates. Such negotiation shall not amount to cancellation or withdrawal of the 
original offer and the rates originally quoted shall be binding on the tenderers for a period of three months 
from the date of opening of tenders. 

 
9) Canvassing in any form in connection with tenders is strictly prohibited and the tenders   submitted by  

the contractors who resort to canvassing will be liable to rejection. 
 
10) “In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be 

decided by soliciting discounts from the respective L-1 bidders.  In case more than one bidder happens to 
occupy the L-1 status even after soliciting discounts, the L-1 bidder shall be decided by a toss / draw of 
lots, in the presence of the L-1 bidder(s) or their representative(s).  Ranking will be done accordingly. 
BHEL’s decision in such situations shall be final and binding.” 

 
11) Any deviation to this tender terms & conditions, and schedules of this tender will lead to total rejection of 

the offer submitted. 
 
12) Tenderer who have been suspended or black listed or issued with “Show Cause Notice” by BHEL, 

Tiruchirappalli - 620014 or any other unit or GOI will not be allowed to participate in the tender, and bidder 
should declare the same in the tender. Even during the course of evaluation / finalization of tender if it is 
found that some of the parties are black listed/ barred from business transaction / under business hold, 
BHEL will not consider them for further participation in the tender. 

 
13) Amount should be quoted as per the Work schedule (Price bid / Part –II). Amount quoted in any other form 

will not be accepted, and will be rejected.  
 
14) The tender must be signed digitally / physically by Partner/ Director of the Firm or by the person holding 

the Power of Attorney on behalf of the Firm concerned. In the latter case, a copy of Power of Attorney, 
duly attested by a Notary Public must accompany the tender (As per annexure-A4) If a tenderer 
deliberately gives wrong information in his tender or creates conditions favorable for the acceptance of 
his tender, the BHEL will reject such tender at any stage.  

 
15) Words imparting singular number shall be deemed to include plural number and vice-versa where the 

context so requires.  
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16) Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by the 

Contractors who resort to canvassing will be liable for rejection.  
 
17) Should a Tenderer's or a Contractor's or in the case of a firm or company of contractors/any of its 

shareholder's or shareholder's relative is employed in BHEL, the authority inviting the tenders shall be 
informed in writing of this fact at the time of submission of the tender, failing which the tender may be 
disqualified, or if such fact subsequently comes to light, the contract may be cancelled.  

 
18) The tender schedule, and the tender shall be deemed to form an integral part of the contract to be entered 

into for this work. 
 
19) Tenderer shall sign the tender documents for having accepted the conditions and upload in e-procurement 

portal.  
 
20) Tender can be cancelled at any stage due to unavoidable circumstances.  
 
21) Kindly ensure that the total size of the scanned documents to be uploaded remains minimum. If required, 

documents may be scanned at lower resolutions say at 150 dpi.  
 
22) However, it shall be sole responsibility of bidder that the uploaded documents remain legible. 
 
23) If there is a discrepancy between words and figures quoted by bidder, the amount in words shall prevail. 

If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date upto 
which the bidder has to send his acceptance on the above lines and if the bidder does not agree to the 
decision of the purchaser, the bid is liable to be ignored. 

 
23) TENDERERS should fill in all the required particulars in the blank spaces provided for  this purpose in the 

tender documents and also  sign each and every  page of Tender Documents including the drawings attach 
there to before submitting their tender. 

 
24) In quoting their percentage rate, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after acceptance of the 
tender or during the currency of the contract. 

 
25) Before tendering, the tenderers are advised to inspect the site of work and its environments and be well 

acquainted with the actual working and other Prevalent conditions position of materials and labour, 
General and Special Conditions of Contract. Instructions to tenders, drawings and Specifications and all 
other documents which form part of the Agreements to be entered into.  

 
26) The percentage rate quoted in the tender shall remain valid for a period THREE MONTHS from the date 

of opening of tenders. 
 
27) In the event of tender being submitted by firm the tender must be signed separately and legibly by each 

partner of member of the firm or in their absence, by the person  holding the power of attorney on behalf  
of the firm concerned  in the latter case a copy of the power of attorney  duly attested by a Gazetted 
Officer must accompany the tender. 

 
28) The Bharat Heavy Electricals Limited reserve the right to reject any or all the received or accept any tender 

or part thereof without assigning any reason thereof.  In the case acceptance of part of tender, time for 
completion may also be reduced to the extent considered appropriate by the Accepting Authority. 
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29) Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders which are 
incomplete or otherwise considered defective and tenders not in accordance with the tender conditions 
laid down by the Accepting Officer are liable to be rejected. 

 
30) Should a Tenderer find discrepancies or omissions in the Tender documents or should there any doubt as 

to their meaning, he should at once address the authority inviting the Tender, for clarification well before 
the due date, so as to submit his Tender in time.  (No extension of time shall be given for submission of 
the Tender on any account) Every Endeavour is made to avoid any error which can materially affect the 
basis of the tender but the successful tenderer shall take upon himself to provide for the risk of any error 
which may be subsequently by discovered and shall make no subsequent claim on account thereof. 

 
31) Conditional Tenders, Tenders containing prima-facie absurd rates and amounts, Tenders which are 

incomplete or otherwise considered defective and Tenders not in accordance with the Tender conditions 
herein contained and the Tenders not in original are liable to be rejected. 

 
32) Vendors are advised to get themselves acquainted with the site conditions, the scope / work details before 

submitting the offer. 
 
33) The contractor shall quote only the lowest possible amount, inclusive of all taxes (except Goods & Service 

Tax which will be paid by BHEL extra as applicable) that can be offered for the intended quantity. 
 
34) If a Tenderer deliberately gives wrong information in his Tender or creates conditions favorable for the 

acceptance of his Tender, BHEL will REJECT SUCH TENDER AT ANY STAGE. 
 
35) Words imparting singular number shall be deemed to include plural number and vice-versa where the 

context so requires. 
 
36) Canvassing in any form in connection with Tenders is strictly prohibited and the Tenders submitted by the 

Contractors who resort to canvassing will be liable for rejection. The Tender schedule and the Tender shall 
be deemed to form an integral part of the Contract to be entered into for this work 

 
37) Late and Delayed Tenders will be summarily rejected and under no circumstances it will be considered 

and accepted. 
 
38) All corrigenda/addenda/amendments/time extensions/clarifications, etc. to the tender will be hosted on 

BHEL & Govt. Tenders websites only (i.e. http://www.bhel.com, & https //:eprocure .gov .in ) and will not 
be published in any other media. Bidders should regularly visit above website(s) to keep themselves 
updated. 

 
39) BHEL may reject the bid or in case the contract has been awarded, then terminate the contract apart from 

taking any other suitable action under the contract or applicable legal provisions or BHEL guidelines 
including Guidelines for suspension of Business Dealings, without any liability for any compensation to the 
bidder if, BHEL discovers at any time that any statement made by the bidder in the affidavit cum 
undertaking is false, fraudulent or Any document submitted by the bidder was fake and forged Or If BHEL 
determines in the sole discretion that any statement was aimed at deliberately misleading BHEL with a 
view to ensure award of the subject contract to the bidder. 

 
40) The workmen to be deployed by the contractor shall adhere to the safety / security rules and regulations 

of the Company and any person who is found to be violating the security / safety rules of the company 
shall be replaced immediately at the cost of the contractor. 

 
41) The contractor shall strictly adhere to various labour laws in force. 
 

https://eprocure.gov.in/
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42) The decision of In-charge for this contract shall be final and binding on the contractor regarding 
clarification of items of works. 

 
43) Lowest prices received against BHEL tenders need not be the technically acceptable one, and in that case, 

BHEL reserves the right not to consider the same. 
 
44) BHEL would negotiate or re-float the Tender opened if L1 price is not the acceptable price to them inter-

alia other reasons. Tenderers shall not increase their quoted rates in case BHEL, negotiates for reduction 
of rates. Such negotiation shall not amount to cancellation or withdrawal of the original offer. 

 
45) In all matters of disputes, the decision of the General Manager, BHEL, Tiruchirappali-14 shall be final and 

binding on the Contractor. 
 
46) Care should be taken to ensure only correct bid for the corresponding enquiry is placed in appropriate 

cover super scribing the same, failing which the bid will be liable for rejection. 
 
47) No bidder shall be allowed to use any electronic gadgets viz., mobile phones, tablets etc during   tender 

opening/ or at any other meeting with BHEL for the purpose of this tender, which if found would be liable 
for rejection of their bid. 

 
48) The amount offered shall provide for the complete cost towards labour, consumables, tools, plants & 

machinery, transport, supervision, profits & overheads, and all other incidentals, etc. complete.  

However, if the GST is applicable for this contract, the same will be reimbursed on production of valid 

documentary proof for having paid the GST by them.  

 
49) The works contract to be entered into with the successful tenderer will be governed by BHEL General 

Conditions of Contract in force. 

 
50) The tenderer shall carry out health performance test at his cost for all the workmen engaged in the 

work through a registered medical practitioner and produce certificate on demand. 

 
51) The contractor has to make his own arrangements to provide refreshment for the workmen deployed 

by him. 

 
52) If any of the workers employed by the contractor is found to indulge in acts subversive of discipline, the 

same will be brought to the knowledge of the contractor and he shall arrange for replacement of such 

personnel. 

 
53) Contractor/Authorized representative must be present at site to supervise the activities on day-to-day 

basis and for giving necessary instructions regarding the work to be carried out. 

 
54) All the consumables, Tools & Plants used in the work shall be of approved quality and will be subject to 

periodical inspection by BHEL officials. 

 
55) The contractor has to carry-out the work in production shops without affecting the day to-day 

production activities. 

 
56) The contractor should record the entry of all machineries / materials at the security gate while bringing 

in for work. 
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57) Statement of completed works with detailed certified measurements along with material consumption 

statement shall be submitted by the contractor in the last week of every month for processing their bill. 

 
58) Contractor’s materials and tools & plant shall have to be brought inside the factory with proper invoice 

/ voucher and make necessary entry in the Security gate.  They should maintain proper record for 

materials, tools & plants, etc., brought inside the factory complex. 

 
59) Works shall be carried out as per relevant IS standards and rules adhering to necessary safety 

precautions. 

 
60) The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL 

to adhere the Quality Control Procedures ensuring quality. 

 
61) The labour engaged under this contract cannot be deployed in any other works. Violation of this rule 

will be viewed seriously. 

 
62) No contract labour will be allowed to enter into BHEL premises without PPEs (i.e. Safety Shoes etc.) GST 

will be charged on the forfeited EMD /SD amount from the bidder at the applicable rates.   GST tax 

Invoice will be issued to the vendor on receipt /recovery of GST amount from the vendor.  The 

Contractor should engage technical persons and workmen with the following qualifications for works 

as detailed below and the contractor shall carry out the health Performance check at his cost for the 

workmen engaged in the work through a registered medical practitioner and produce the certificate on 

demand. 

 
63) Signing the Tender: 

The Tender shall be signed by the Authorized Signatory Only. Authorized signatory shall be the Person 
holding ‘power of attorney’ on behalf of the firm/company/bidder-concerned Authorized / 
empowered to act on behalf for the specific purpose.  Authorized signatory should have Power of 
Autonomy issued by MD or Board of Directors or authorized person for this purpose for quoting Tender 
and all procedures connected with, till finalization and execution of the Contract. 

 
In case the Bidder is a Partnership Firm under Partnership Act, the Tender shall be signed by all the 
Partners of the firm or by the Managing Partner who have Signature and Seal of the Contractor 
authorized to do so or by a person holding the Power of Attorney on behalf of the Partnership Firm. 

 
A copy of the Partnership Deed and / or a copy of the Power of Attorney, Self-attested shall 
accompany the Proprietor or Partner of the Company. 

 
BHEL will not be bound by any other Power of Attorney granted or the change in the composition of 
the firm made, subsequent to the execution of the Contract agreement. They may however 
recognize such Power of Attorney or change in status after obtaining legal advice and the cost 
involved in that connection shall be chargeable to the bidder concerned. 

 
If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL 
may, at their discretion, cancels such tender. If a partner of a firm expires after submission of tender 
or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the 
firm retain its character. The works executed in the own name of the tenderer only will be 
considered for eligibility criteria. 
 

64) Expenses incurred by bidder towards preparation of bid incidental to tender irrespective of whether it 
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is accepted or not, shall be borne by vendor only. 
 
65) The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders, who 

engage the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL 
web site (www .bhel .com  Tender Notification  List of Banned Firms). 

 
The Parties who have been suspended or black listed or issued with “Show Cause Notice” by BHEL Trichy-14 

or any other BHEL Unit will not be allowed to participate in the Tender and the bidder should declare 
the same in the Tender. Even during the course of evaluation / finalization of Tender if it is found that 
some of the parties are black listed / barred from business transactions / under business hold, BHEL 
will not consider them for further participation in the Tender. 

 
66) Similarly, the offers of the bidders who are suspended (under hold/ delist) for business dealings by 

BHEL shall not be considered. Please note that lifting/ restoration of suspension (Ban/Hold/ De-list) of 
business dealing is automatic after expiry of specified suspension period. Hence, vendor shall be 
considered as suspended for business till suspension is lifted by BHEL in writing on specific request of 
the vendor as per extant guidelines. 

 
67) The contractor should extend full co-operation to the other contractors who may be doing other works 

in the same areas to enable them to execute their portions of work without any delay or difficulty. 
 
68) Contractor has to ensure that the employees deployed in the premises of BHEL are physically and 

mentally fit and do not have any criminal record. Such employees should possess requisite skill, 
experience etc. acceptable to concerned department. 

 
69) Contractors are advised that contract labours must be employed without any discrimination on caste 

or creed or religion or gender basis. 
 
70) The contractor shall submit police verification certificate in respect of the persons, engaged for first 

time by the contractor, for delivering services. 
 
71) The contractor by submitting the tender undertakes that, they had never been found guilty by a court 

of law in India for any offence in involving fraud, dishonesty and moral turpitude. If at a later date, if it 
comes to the notice of BHEL about any such occurrences on the subject bidder, BHEL will have every 
right to reject the offer of such vendors at any point of time. 

 
72) The Contractor shall ensure that his workmen movement is restricted to their relevant work areas only 

& shall vacate the premises after the shift is over. 
 
73) If a tender provides relaxation for vendors, and if a vendor fails to submit supporting documents, they 

will be treated at par with other vendors or their bid would be liable for rejection, wherever as the case 
may be. 

 
74) In order to avoid unforeseen delay, it is advised that, any correspondence by vendor to BHEL shall be 

emailed to all the addressees as mentioned in tender. The correspondence through email wherever 
sought by BHEL shall be replied with all the addressees in ‘cc’ of the mail. Vendor shall furnish valid 
email id’s in the tender and regularly verify the same. 
 

75) The tenderer/Bidder or any of his authorized personnel or agents will be granted permission by the 
BHEL to enter upon its premises and lands for the purpose of site visit. However, the bidder shall 
undertake that he, his personnel, and agents will be responsible against all liability in respect thereof, 
including death or personal injury, loss of or damage to property, and any other loss, damage, costs, 

http://www.bhel.co/
http://www.bhel.co/
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and expenses incurred as a result of the inspection. 
 

76) In general, Bidders shall themselves obtain all necessary information. A Bidder shall be deemed to have 
full knowledge of the Site, whether he inspects it or not and no extra claims due to any 
misunderstanding or otherwise shall be allowed. The cost of visiting the Site shall be at the Bidders’ 
own expense.  

 
77) The Bidder, at his own responsibility and risk & cost, is encouraged to visit, inspect and survey the Site 

and its surroundings and satisfy himself before submitting his bid as to the form and nature of the Site, 
the means of access to the Site, the accommodation he may require, etc.  

 
78) BENEFITS TO STARTUPS: Start-up companies will be provided benefits and relaxation as per the latest 

government norms. For availing start-up benefits, relevant certificates issued by Department for 
Promotion of Industry and Internal Trade shall be submitted along with the tender. 

 
79) Preference to Make in India:  

For this procurement, the local content to categorize a supplier as a Class I local supplier/ Class Il local 
Supplier/ Non Local supplier and purchase preference to Class I local supplier, is as defined in Public 
Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In case of 
subsequent orders issued by the nodal ministry, changing the definition of local content for the items of 
the NIT, the same shall be applicable even if issued after issue of this NIT, but before opening of Part-Il 
bids against this NIT. 

 
80) The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding, 

whether formal or informal with other Bidder(s). This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having 
indulged in above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines. 

 
81) Conflict of interest. 
 

“A bidder shall not have conflict of interest with other bidders. Such conflict of interest 
can lead to anti-competitive practices to the detriment of procuring Entity’s interests. The 

bidder found to have a conflict of interest shall be disqualified. A bidder may be considered to 
have a conflict of interest with one or more parties in this bidding process, if:  
 
a) they have controlling partner (s) in common;  or 
 
b) they receive or have received any direct or indirect subsidy/ financial stake from 

any of them; or 
 
c) they have the same legal representative/ agent for purposes of this bid; or 
 
d) they have relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 
the bid of another Bidder;  or 
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e) Bidder participates in more than one bid in this bidding process. Participation by a 
bidder in more than one bid will result in the disqualification of all bids in which 
the parties are involved. However, this does not limit the inclusion of the 
components/ sub-assembly/ Assemblies from one bidding manufacturer in more 
than one bid:  or   

 
f) In cases of agents quoting in offshore procurements, on behalf of their principal 

manufacturers, one agent cannot represent two manufacturers or quote on their 
behalf in a particular tender enquiry. One manufacturer can also authorize only 
one agent/dealer. There can be only one bod from the following: 

 
1. The principal manufacturer directly or through one Indian agent on his behalf;  

and  
 

2. Indian/foreign agent on behalf of only one principal;  
 

                                        or   
g) A Bidder or any of its affiliates participated as a consultant in the preparation of 

the design  or  technical specifications of the contract that is the subject of the Bid; 
or 

 
h) In case of a holding company having more than one independently manufacturing 

units, or more than one unit having common business ownership/management, 
only one unit should quote. Similar restrictions would apply to closely related sister 
companies. Bidders must proactively declare such sister/   common   business/     
management    units   in     same/ 

 similar line of business.” 
 

82)  
 
Section 3B- CRITERIA FOR AWARD OF WORK: 
 
1. Evaluation of the offer shall be done on “Net Cash outflow to BHEL after taking into account applicable 

Taxes and Duties “and overall (package) L1 basis. The L1 position based on the quoted values (subject to 
calculations) excluding applicable Goods & Services tax (GST), will not necessarily mean L1 for a vendor, 
but the net liability to BHEL, after considering the Goods & Services tax (GST) criteria for all the vendors 
who had participated in the tender. In case of exemption from the payment of Goods & Services tax (GST), 
the vendor has to submit a declaration along with the tender. For such exempted vendor, Vendor cannot 
claim GST from BHEL, during the execution of the contract (if awarded) even if their status under GST 
changes to regular tax payer. The Evaluation currency for this tender shall be INR. 
 

2. If the contractor back outs after opening of tender, the contractor is liable for forfeiture of the EMD paid. 
 

3. BHEL reserves the right to increase or decrease the tendered quantity. 
 

4. BHEL does not guarantee ordering of any minimum quantity. 
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5. Income Tax deduction at source as applicable in the IT Act from time to time will be made on the value of 

the bills in the absence of Income Tax Exemption Certificate from the concerned IT officer. 
 

6. All the Statutory Obligations such as ESI, PF, Labor Acts, Factories Act, Goods & Services tax (GST), etc. will 
have to be taken care of by the vendor. BHEL will have no liability on them. Notwithstanding the above, if 
any demand notice is served by the concerned Statutory Authorities for recovery of any of their dues on 
BHEL, the same would be paid to the statutory authorities without notice to the vendor and recovered as 
a due from any pending / future bills. 

 
7. In case contract is not executed by vendor after award and acceptance of contract, BHEL may exercise the 

right to forfeit EMD, Security Deposit / BG of such contractors and also suitable action will be taken by 
BHEL on those Contractors as deemed fit. 

 
8. BHEL reserves the right to reject the tender, if it contains any tampering to the tender documents 

submitted by the bidder, at any stage. 
 

9. The labors engaged under this contract cannot be deployed in any other work. Violation of this rule will 
be viewed seriously. 

 
10. BHEL reserves the right to cancel the tender or reject the lowest or any tender in full or in part without 

assigning any reasons whatsoever. 
 

11. In order to ensure compliance to Minimum Wage payment to all workmen entering the BHEL premises, 
the entry of manpower shall be regulated based on the awarded value and the prevailing minimum wages. 

 
12. Other than the bidder, none of its group concerns or affiliates etc. are participating in the tender either 

directly or indirectly through any other agency under same proprietor / common director(s) / common 
partner(s). The bidder should declare the same in the Tender. Even during the course of evaluation 
/finalization of Tender/ at any stage, if it is found that some of the parties are not fulfilling the above 
clauses, BHEL will not consider them for further participation in the Tender/ reject such tender/contract. 

 
13. The contractor’s responsibility under this  shall commence from the  date of  receipt  of  the contract   

order. The Contractor will have to plan his work accordingly to complete the work within the scheduled 
period of completion. 
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SECTION 4 – PROCEDURES & GUIDELINES  
 
 

Section 4A - Guidelines for Suspension of Business Dealings with Suppliers/ Contractors 
 

Penal action can be initiated on the suppliers / Contractors in line with extant ‘Guidelines for 

Suspension of Business Dealings with Suppliers/ Contractors. The abridged version of extant 

‘Guidelines for suspension of business dealings with suppliers/ contractors’ has been uploaded 

on http://www.bhel.com on “supplier registration page”. BHEL's Guidelines for Suspension of 

Business Dealings with Suppliers/ Contractors shall apply to this Notice Inviting Tender/ 

Enquiry. The Bidders shall peruse the same prior to submission of the bid Any action taken or 

proposed to be taken by BHEL under the said policy shall be without prejudice, and in addition, 

to other rights and remedies as may be available to BHEL under contract or law." 

 

The offers of the bidders who are under suspension as also the offers of the bidders, who 

engage the services of the firms debarred across BHEL, shall be rejected. The list of firms 

debarred across BHEL is available on BHEL web site www.bhel.com. 
 

1.0 Integrity commitment, performance of the contract and punitive action thereof: 
 
1.1. Commitment by BHEL:  
 

BHEL commits to take all measures necessary to prevent corruption in connection with the 

tender process and execution of the contract. BHEL will during the tender process treat all 

Bidder(s) in a transparent and fair manner, and with equity. 
 
1.2. Commitment by Bidder/ Supplier/ Contractor: 
 

1.2.1. The bidder/ supplier/ contractor commit to take all measures to prevent corruption and 

will not directly or indirectly influence any decision or benefit which he is not legally entitled 

to nor will act or omit in any manner which tantamount to an offence punishable under any 

provision of the Indian Penal Code, 1860 or any other law in force in India. 
 

1.2.2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all 

payments he has made, and is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract and shall adhere to relevant 

guidelines issued from time to time by Govt. of India/ BHEL. 

 
1.2.3.  
 

The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & 

conditions and will not default without any reasonable cause, which causes loss of business/ 

money/ reputation, to BHEL 
 

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ 

execution/ post-execution stage indulges in malpractices, cheating, bribery, fraud or and other 

misconduct or formation of cartel so as to influence the bidding process or influence the price 

or acts or omits in any manner which tantamount to an offence punishable under any provision 

of the Indian Penal Code, 1860 or any other law in force in India, then, action may be taken 

against such bidder/ supplier/ contractor as per extant guidelines of the company available on 

www. bhel.com and/or under applicable legal provisions”. 
 

http://www.bhel.com/
http://www.bhel.com/
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If Tenderer expires after the submission of his Tender or after the acceptance of his Tender the 

BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after 

submission of Tender or after the acceptance of the Tender, BHEL may cancel such Tender at 

their discretion unless the firm retain its character. The works executed in the own name of the 

Tenderer only will be considered for eligibility criteria. 

 
 

Section 4B     ARBITRATION & CONCILIATION 
 
Except where otherwise provided for in the contract all questions and disputes relating to the meaning of 
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to execute 
the same whether arising during the progress of the work or after the completion or abandonment 
thereof shall be referred to the sole arbitration of the Executive Director  / General Manager of BHEL and 
if  ED   is unable or unwilling to act, to the  sole arbitration of some other person appointed by the  ED / 
General Manager, willing to act  as such arbitrator.  The cases referred to arbitration shall be other than 
those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the 
contract to be final and conclusive.  
 
There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to deal 
with the matters to which the contract relates and that in the course of his duties as such he had expressed 
views on all or any of the matters in dispute or difference. 
The arbitrator to whom the matter is originally referred being transferred or vacating his office or being 
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such 
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the contract.  Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 
Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being in force shall 
apply to the arbitration proceeding under this clause. 
It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of each 
such dispute. 
The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 
publishing the award. 
The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings 
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding. 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 
Parties fixing the date of first hearings. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him.  The 
venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.  The award 
of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
In the event of disputes or differences arising between one public sector enterprise and a Govt.  
Department or between two public sector enterprises the above stipulations shall not apply the provisions 
of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st

 January 1976 or 
its amendments for arbitration shall be applicable. 
Expect as provide elsewhere in this contract, in case amicable settlement is not reached between the 
parties, in respect of any dispute or difference ; arising out of the formation ,breach ,termination ,validity 
or execution of the contract; or ,the respective rights and liabilities of the parties ; or, in relation to 
interpretation of any provision of the contract; or , in any manner touching upon the contract, then, either 
party may, by a notice in writing to the other party refer such dispute or difference to the sole arbitrations 
of an arbitrator appointed by Head of the BHEL Unit /Region/Division issuing the contract. 
 
The arbitrator shall pass a reasoned award and the award arbitrator shall be final and binding upon the 
parties.  Subject as aforesaid, the provisions of arbitration and conciliation Act 1996 (India) or statutory 
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modification or re-enactments thereof and the rules made thereunder and for the time being in force 
shall apply to the arbitration proceedings under the clause .The seat of arbitration shall be Tiruchirapalli , 
Tamil Nadu 
The cost of arbitration shall be borne as per the award of the Arbitrator. 
Subject to the arbitration in terms of clause, the Courts at Tiruchirapalli, Tamil Nadu  Shall have Exclusive 
jurisdiction over any matter arising out of or in connection with this Contract. 
Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the 
Contractors shall proceed with and continue without hindrance the performance of its obligation under 
this Contract with due diligence and expedition in a professional manner expect where the contract has 
been terminated by either party in terms of this Contract. 
In case of contract with public sector enterprise (PSE) or a Government department, the following shall 
be applicable: 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of the Contract, such dispute or difference shall be referred by either party for arbitration to the sole 
arbitrator in the Department of public Enterprises to be nominated by the Secretary to the Government 
of India in-charge of the Department of public Enterprises. The arbitration and conciliation Act, 1996 shall 
not be applicable to arbitration under this clause. The award of the arbitrator shall be binding upon the 
parties to the dispute ,provided, however, any party aggrieved by such award may make further reference 
for setting aside or revision of the award to the law secretary, department of legal affairs ,ministry of law 
and justice, Government of India. Upon such reference the dispute shall be decided by the law secretary 
or the special secretary or Additional secretary when so authorized by the law secretary, whose decision 
shall bind the parties hereto finally and conclusively. The parties to the dispute will share equally the cost 
of arbitration as intimated by the arbitrator.  
 

 
BRIEF PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS 
 
1. The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and Conciliation 

Act 1996 or any statutory modification thereof and as provided herein:  

 

2. The party desirous of resorting to Conciliation shall send an invitation/notice in writing to the other party 

to conciliate specifying all points of Disputes with details of the amount claimed. The party concerned 

shall not raise any new issue thereafter. Parties shall also not claim any interest on claims/counter-claims 

from the date of notice invoking Conciliation till the conclusion of the Conciliation proceedings.  

 
3. The party receiving the invitation/notice for Conciliation shall within 30 days of receipt of the notice of 

Conciliation intimate its consent for Conciliation along with its counter-claims, if any. 

 
4. The Conciliation in a matter involving claim or counter-claim (whichever is higher) up to Rs 5 crores shall 

be carried out by sole Conciliator nominated by BHEL while in a matter involving claim or counter-claim 

(whichever is higher) of more than Rs 5 crores.  

 
5. Conciliation shall be carried out by 3 Conciliators nominated by BHEL.   

 
6. The Parties shall be represented by only their duly authorized in-house executives/officers and neither 

Party shall be represented by a Lawyer.   

 
7. The first meeting of the IEC shall be convened by the IEC by sending appropriate communication/notice 

to both the parties as soon as possible but not later than 30 days from the date of his/their appointment. 

The hearings in the Conciliation proceeding shall ordinarily be concluded within two (2) months and, in 

exceptional cases where parties have expressed willingness to settle the matter or there exists possibility 
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of settlement in the matter, the proceedings may be extended by the IEC by a maximum of further 2 

months with the consent of the Parties subject to cogent reasons being recorded in writing.   

 
8. The IEC shall thereafter formulate recommendations for settlement of the Disputes supported by reasons 

at the earliest but in any case within 15 days from the date of conclusion of the last hearing. The 

recommendations so formulated along with the reasons shall be furnished by the IEC to both the Parties 

at the earliest but in any case within 1 month from the date of conclusion of the last hearing.  

 
9. Response/modifications/suggestions of the Parties on the recommendations of the IEC are to be 

submitted to the IEC within time limit stipulated by the IEC but not more than 15 days from the date of 

receipt of the recommendations from the IEC.  

 
10. In the event, upon consideration, further review of the recommendations is considered necessary, 

whether by BHEL or by the other Party, then, the matter can be remitted back to the IEC with request to 

reconsider the same in light of the issues projected by either/both the Parties and to submit its 

recommendations thereon within the following 15 days from the date of remitting of the case by either 

of the Parties.  

 
11. Upon the recommendations by the Parties, with or without modifications, as considered necessary, the 

IEC shall be called upon to draw up the Draft Settlement Agreement in terms of the recommendations.  

 
12. When a consensus can be arrived at between the parties only in regard to any one or some of the issues 

referred for Conciliation the draft Settlement Agreement shall be accordingly formulated in regard to the 

said Issue(s), and the said Settlement Agreement, if signed, by the parties, shall be valid only for the said 

issues. As regards the balance issues not settled, the parties may seek to resolve them further as per terms 

and conditions provided in the contract.  

 
13. In case no settlement can be reached between the parties, the IEC shall by a written declaration, 

pronounce that the Conciliation between the parties has failed and is accordingly terminated. 

 
14. Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c) & (d) herein below, the IEC 

shall forward his/its recommendations as to possible terms of settlement within one (1) month from the 

date of last hearing. The date of first hearing of Conciliation shall be the starting date for calculating the 

period of 2 months. 

 
15. In case of 3 members IEC, 2 members of IEC present will constitute a valid quorum for IEC and meeting 

can take place to proceed in the matter after seeking consent from the member who is not available. If 

necessary, videoconferencing may be arranged for facilitating participation of the members. However, 

the IEC recommendations will be signed by all members. Where there is more than one (1) Conciliator, as 

a general rule they shall act jointly. In the event of differences between the Members of IEC, the 

decision/recommendations of the majority of the Members of IEC shall prevail and be construed as the 

recommendation of the IEC. 

 
16. The Draft Settlement Agreement prepared by the IEC in terms of the consensus arrived at during the 

Conciliation proceedings between the Parties shall be given by the IEC to both the parties for putting up 

for approval of their respective Competent Authority.  

 
17. Before submitting the draft settlement agreement to BHEL’s Competent Authority viz. the Board Level 

Committee on Alternative Dispute Resolution (BLCADR) for approval, concurrence of the other party’s 

Competent Authority to the draft settlement agreement shall be obtained by the other party and 
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informed to BHEL within 15 days of receipt of the final draft settlement agreement by it. Upon approval 

by the Competent Authority, the Settlement Agreement would thereafter be signed by the authorized 

representatives of both the Parties and authenticated by the members of the IEC.  

 
18. In case the Draft Settlement Agreement is rejected by the Competent Authority of BHEL or the other Party, 

the Conciliation proceedings would stand terminated.  

 
19. A Settlement Agreement shall contain a statement to the effect that each of the person(s) signing thereto 

(i) is fully authorized by the respective Party(ies) he/she represents, (ii) has fully understood the contents 

of the same and (iii) is signing on the same out of complete freewill and consent, without any pressure, 

undue influence. 

 
20. The Settlement Agreement shall thereafter have the same legal status and effect as an arbitration award 

on agreed terms on the substance of the dispute rendered by an arbitral tribunal passed under section 30 

of the Arbitration and Conciliation Act, 1996. 

 
21. Acceptance of the Draft Settlement Agreement/recommendations of the Conciliator and/or signing of the 

Settlement Agreement by BHEL shall however, be subject to withdrawal/closure of any arbitral and/or 

judicial proceedings initiated by the concerned Party in regard to such settled issues.  

 
22. Unless otherwise provided for in the agreement, contract or the Memorandum of Understanding, as the 

case may be, in the event of likelihood of prolonged absence of the Conciliator or any member of IEC, for 

any reason/incapacity, the Competent Authority/Head of Unit/Division/Region/Business Group of BHEL 

may substitute the Conciliator or such member at any stage of the proceedings. Upon appointment of the 

substitute Conciliator(s), such reconstituted IEC may, with the consent of the Parties, proceed with further 

Conciliation into the matter either de-novo or from the stage already reached by the previous IEC before 

the substitution.  

 
23. The proceedings of Conciliation under this Scheme may be terminated as follows:  

a. On the date of signing of the Settlement agreement by the Parties; or,  

b. By a written declaration of the IEC, after consultation with the parties, to the effect that further 

efforts at conciliation are no longer justified, on the date of the declaration; or,  

c. By a written declaration of the Parties addressed to the IEC to the effect that the Conciliation 

proceedings are terminated, on the date of the declaration; or,  

d. By a written declaration of a Party to the other Party and the IEC, if appointed, to the effect that 

the Conciliation proceedings are terminated, on the date of the declaration.  

e. On rejection of the Draft Settlement Agreement by the Competent Authority of BHEL or the 

other Party. 

  

24. The Conciliator(s) shall be entitled to following fees and facilities:  

 

Sl 

No 
Particulars Amount 

1 Sitting fees  

Each Member shall be paid a Lump Sum fee of Rs 75,000/- for 

the whole case payable in terms of paragraph No. 27 herein 

below.  
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Sl 

No 
Particulars Amount 

2 
Towards drafting of settlement 

agreement   

In cases involving claim and/or counter-claim of up to Rs 5 

crores.  

Rs 50,000/- (Sole Conciliator)  

  

In cases involving claim and/or counter-claim of exceeding Rs 5 

crores but less than Rs 10 crores. Rs 75,000 (per Conciliator) In 

cases involving claim and/or counter-claim of more than Rs 10 

crores.  

Rs 1,00,000/- (per Conciliator) Note: The aforesaid fees for the 

drafting of the Settlement Agreement shall be paid on Signing 

of the Settlement Agreement after approval of the Competent 

Authority or Rejection of the proposed Settlement Agreement 

by the Competent Authority of BHEL.  

3 Secretarial expenses   

Rs 10,000/- (one time) for the whole case for Conciliation by a 

Sole Member IEC.  

Where Conciliation is by multi member Conciliators – Rs 

30,000/- (one time)- to be paid to the IEC   

4 

Travel and transportation and stay at 

outstation  

Retired Senior Officials of other Public 

Sector Undertakings (pay scale wise 

equivalent to or more than E-8 level of 

BHEL)  

As per entitlement of the equivalent officer (pay scale wise) in 

BHEL.  

Others  
As per the extant entitlement of whole time Functional 

Directors in BHEL.  

 
 
 

Sl. 

No 
Particulars Amount 

5 Venue for meeting 

Unless otherwise agreed in the agreement, contract or the 

Memorandum of Understanding, as the case may be, the 

venue/seat of proceedings shall be the location of the 

concerned Unit / Division / Region / Business Group of BHEL. 

Without prejudice to the seat/venue of the Conciliation being 

at the location of concerned BHEL Unit / Division / Region / 

Business Group, the IEC after consulting the Parties may decide 

to hold the proceedings at any other place/venue to facilitate 

the proceedings. Unless, Parties agree to conduct Conciliation 

at BHEL premises, the venue is to be arranged by either Party 

alternately. 

 
25. The parties will bear their own costs including cost of presenting their cases / evidence / witness(es) / 

expert(s) on their behalf.  The parties agree to rely upon documentary evidence in support of their claims 

and not to bring any oral evidence in IEC proceedings.  
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26. If any witness(es) or expert(s) is/are, with the consent of the parties, called upon to appear at the instance 

of the IEC in connection with the matter, then, the costs towards such witness(es)/expert(s) shall be 

determined by the IEC with the consent of the Parties and the cost so determined shall be borne equally 

by the Parties.   

 
27. The other expenditures/costs in connection with the Conciliation proceedings as well as the IEC’s fees and 

expenses shall be shared by the Parties equally.  

 
28. Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be payable after the first meeting of 

the IEC and the remaining 50% of the Sitting Fees shall be payable only after termination of the conciliation 

proceedings in terms of para 22 hereinabove.  

 
29. The travelling, transportation and stay at outstation shall be arranged by concerned Unit as per 

entitlements as per Serial No. 3 of the Table at para 23 above, and in case such arrangements are not 

made by the BHEL Unit, the same shall be reimbursed to the IEC on actuals limited to their entitlement as 

per Serial No. 4 of the Table at Para 23 above against supporting documents. The IEC Member(s) shall 

submit necessary invoice for claiming the fees/reimbursements.  

 
30. The Parties shall keep confidential all matters relating to the conciliation proceedings. Confidentiality shall 

extend also to the settlement agreement, except where its disclosure is necessary for purposes of its 

implementation and enforcement or as required by or under a law or as per directions of a 

Court/Governmental authority/ regulatory body, as the case may be. 

 
31. The Parties shall not rely upon or introduce as evidence in any further arbitral or judicial proceedings, 

whether or not such proceedings relate to the Disputes that is the subject of the Conciliation proceedings:  

a. Views expressed or suggestions made by the other party in respect of a possible settlement of 

the Disputes;  

b. admissions made by the other party in the course of the Conciliator proceedings;  

c. proposals made by the Conciliator;  

d. The fact that the other Party had indicated his willingness to accept a proposal for settlement 

made by the Conciliator.  

 

32. The Parties shall not present the Conciliator(s) as witness in any Alternative Dispute Resolution or Judicial 

proceedings in respect of a Disputes that is/was the subject of that particular Conciliation proceeding. 

 

 

33. None of the Conciliators shall act as an arbitrator or as a representative or counsel of a Party in any arbitral 

or judicial proceeding in respect of a Disputes that is/was the subject of that particular Conciliation 

proceeding.   

 
34. The Parties shall not initiate, during the Conciliation proceedings, any arbitral or judicial proceedings in 

respect of a Disputes that is the subject matter of the Conciliation proceedings except that a Party may 

initiate arbitral or judicial proceedings where, in his opinion, such proceedings are necessary for 

preserving his rights including for preventing expiry of period of limitation. Unless terminated as per the 

provisions of this Scheme, the Conciliation proceedings shall continue notwithstanding the 

commencement of the arbitral or judicial proceedings and the arbitral or judicial proceedings shall be 

primarily for the purpose of preserving rights including preventing expiry of period of limitation.  

 
35. The official language of Conciliation proceedings under this Scheme shall be English unless the Parties 

agree to some other language.  
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Appendix I  
 
FORMAT FOR SEEKING CONSENT FOR REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC  
 
To,   

M/s. (Stakeholder’s name)  

 

Sub: Resolution of the Disputes through conciliation by Independent Expert Committee (IEC). 

 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.   

 

Sir,  

 
With reference to above referred Contract / MoU / Agreement / LOI / LOA, you have raised certain Disputes / 

claims. Vide your letter dated____________________ you have requested BHEL to refer the Disputes / claims 

to IEC for Conciliation.  

We are enclosing herewith Format (3) for giving consent and the terms and conditions of BHEL Conciliation 

Scheme, 2018 governing conciliation through IEC.  You are requested to give your unconditional consent to the 

said terms and conditions of the Scheme by returning the same duly sealed and signed on each page.  On receipt 

of your consent, matter will be put to the Competent Authority for consideration and decision.  

Please note that BHEL has also certain claims against you (if applicable).  BHEL reserves its right to agree or not 

to agree conciliation of the said disputes through BHEL and this letter is being issued without prejudice to BHEL's 

rights and contentions available under the contract and law.  

 

 

Yours faithfully,  

  
 
Representative of BHEL 
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Appendix II  
 
FORMAT FOR GIVING CONSENT BY CONTRACTOR / VENDOR / CUSTOMER / COLLABORATOR / CONSORTIUM 
PARTNERS FOR REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC  
 
To,  
 
BHEL  
......................  
 
Sub: Resolution of Disputes through Conciliation by Independent Expert Committee (IEC). 
 
 
Ref:  Contract / MoU / Agreement / LOI / LOA No & date____  
 
With reference to above referred contract, our following bills/invoices/claims submitted to BHEL are still 
unpaid giving rise to Disputes:  
 

Sl.   

No. 

Claim 

Description 

 

Bill submitted to 

BHEL (no. and date) 

Amount of the 

bill / claim 

Amount 

received from 

BHEL 

Outstanding 

Amount 

            

            

            

  
Accordingly, we request you to kindly refer the Disputes in respect of above claims to IEC for Conciliation.  
 
We hereby agree and give our unconditional consent to the terms and conditions of BHEL Conciliation Scheme, 
2018 governing conciliation through IEC. We have signed the same on each page and enclosed it for your 
consideration.  
 
 
 
Yours faithfully,  
 
 
(Signature with stamp)  
Authorized Representative of Contractor  
Name, with designation Date  
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Appendix III  
 
STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE IEC BY BOTH THE PARTIES  
1. Chronology of the Disputes  

2. Brief of the Contract/MoU/Agreement/LOI/LOA  

3. Brief history of the Disputes:  

4. Issues:  

5. Details of Clam(s)/Counter Claim(s):   

SI. No.  
Description of claim(s)/ Counter 

Claim  

Amount (in INR) Or 

currency applicable in 

the contract   

Relevant contract clause  

  

  

      

        

        

  
6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract)  

Note– The Statement of Claims/Counter Claims may ideally be restricted to maximum limit of 20 pages. Relevant 

documents may be compiled and submitted along with the statement of Claims/Counter Claims. The statement 

of Claims/Counter Claims is to be submitted to all IEC members and to the other party by post as well as by email. 

 
The contractor should engage Technical persons and Workmen for works and the contractor shall carry out 
the Health Performance check at his cost for the workman engaged in the work through a registered medical 
practitioner and produce the certificate on demand.   
 
The contractor should engage Technical persons and Workmen for works and the contractor shall carry out 
the Health Performance check at his cost for the workman engaged in the work through a registered medical 
practitioner and produce the certificate on demand.   
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SECTION 4C - REVERSE AUCTION GUIDELINES 
 

“BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for this tender. RA 
shall be conducted among the techno-commercially qualified bidders.  

 
Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered for RA.  In 
case any bidder(s) do(es) not participate in online Reverse Auction, their sealed envelope price bid along with 
applicable loading, if any, shall be considered for ranking.”  

 
Information and general terms and conditions governing RA are given below. 

 
GENERAL TERMS AND CONDITIONS OF RA 

 
Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry specifications, 
BHEL resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A SERVICE PROVIDER). The 
philosophy followed for reverse auction shall be English Reverse (No ties).  
 
1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible 

to participate.  
 

2. Those bidders who have given their acceptance to participate in Reverse Auction will have to necessarily 
submit ‘Process compliance form’ (to the designated service provider). Non-submission of ‘Process 
compliance form’ or ‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the 
tender process and will invite action by BHEL as per extant guidelines for suspension of business dealings 
with suppliers/ contractors (as available on www.bhel.com). 

 
3. BHEL will engage the services of a service provider who will provide all necessary training and assistance 

before commencement of on line bidding on internet.  
 

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to 
contact & get trained.  

 
5. Business rules like event date, time, bid decrement, extension etc. also will be communicated through 

service provider for compliance.  
 

6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. Without this, the 
bidder will not be eligible to participate in the event.  

 
7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to 

arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges, 
Insurance, GST for Services and loading factors (for non-compliance to BHEL standard Commercial terms 
& conditions) for each of the bidder to enable them to fill-in the price and keep it ready for keying in 
during the Auction.  

 
8. Reverse auction will be conducted on scheduled date & time.  

 
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  

 
10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup 

including that of line items, if required, (Annexure VII) as provided on case-to-case basis to Service 
provider within two working days of Auction without fail.  

 
11. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service 

provider, using the Login IDs and passwords given to them by the service provider before reverse auction 
event. Bidders should acquaint themselves of the “Business Rules of Reverse Auction‟, which will be 
communicated before the Reverse Auction.  

http://www.bhel.com/
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12. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation 

of any kind, directly or indirectly by communicating with other bidders, action as per extant BHEL 
guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.  

 
13. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. 

 
Reverse Auction will be conducted if two or more bidders are techno commercially qualified. In case of two 
or three qualified bidders, there shall be no elimination of H1 bidder (whose quote is highest in sealed 
envelope price bid). In case of four qualified bidders, the H1 bidder shall be eliminated whereas in case of 
five qualified bidders, H1 & H2 bidders shall be eliminated. However, in case of six or more qualified bidders 
are available, RA would be conducted amongst first 50% of the bidders arranged in the order of prices 
from lowest to highest. Number of bidders eligible for participating in RA would be rounded off to next 
higher integer value if number of qualified bidders is odd (e.g. if 7 bids are qualified, then RA will be 
conducted amongst lowest four bidders). However, there will be no elimination of qualified bidders who 
are MSE or qualifying under PPP-MII, Order 2017, provided their bids are within their respective margin of 
purchase preference {presently 15% for MSEs and 20% for PPP-MII, or as amended from time to time}. 

 
In case of multiple H1 bidders, all H1 bidders (except MSEs and bidders qualifying under PPP-MII, Order 
2017, who are within the margin of purchase preference) shall be removed provided minimum two 
bidders remain in fray, else no H1 removal. 
 
 The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by the system. 
System shall have the provision to indicate this bid as current L1 for further bidding. 

 
This price can be displaced by an even lower bid of a competing bidder. If the start price is lower than the 
lowest sealed envelope price bid (in line with clause 8.0), on acceptance of such start price by any bidder 
this bid would be indicated as current L1 for further bidding. However, if no bidder accepts the start price, 
RA shall be treated as cancelled for the respective line item(s) and the tender shall be processed 
accordingly. In case of no further bidding, RA will be deemed to have been successful with current L1 
bidder. During RA, all bidders will see their rank and current L1 price on the screen. 

 
Once the RA is done, the ranking status would be based on the last quoted price of the bidder(s) 
irrespective of the quote received in RA or sealed envelope price bid. 

 
No bidder shall be allowed to lower its bid below the current L1 by more than 5 decrements at one go.  
13.0 Processing of case after RA  
13.1 Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual line 
items shall be reduced on pro-rata basis.  
13.2 In case of splitting requirement, bidders who were removed from participation in RA may also be 
considered for counter offer if the prestated (NIT) numbers of suppliers do not accept the counter offer. 
However, principle of splitting to N-1 bidder shall be maintained in line with extant Purchase Policy/ Work 
Policy.  
13.3 Reasonability of rates received through RA to be ascertained as per extant Policy provisions. 

 
1. Procedure of Reverse Auctioning  

ii. Price bids of all techno-commercially qualified bidders shall be opened.  
iii. Reverse Auction: The ‘bid decrement’ will be decided by BHEL.  
iv. The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by the 

system and no acceptance of that price is required. System shall have the provision to indicate 
this bid as current L1.  

v. Bidders by offering a minimum bid decrement or the multiples thereof can displace a standing 
lowest bid and become “L1” and this continues as an iterative process. However, no bidder shall 
be allowed to lower its bid below the current L1 by more than 5 decrements at one go.  

vi. After the completion of the reverse auction, the Closing Price shall be available for further 
processing. 

vii. Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual 
line items shall be reduced on pro-rata basis.  
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2. Schedule for reverse auction: The Reverse Auction is tentatively scheduled on {date}: ;{start time}: 

;{Close Time: }. 
 

3. Auction extension time: If a bidder places a bid in the last {…} minutes of closing of the Reverse 
Auction and if that bid gets accepted, then the auction’s duration shall get extended automatically 
for another {…} minutes, for the entire auction (i.e. for all the items in the auction), from the time 
that bid comes in. Please note that the auto-extension will take place only if a bid comes in those 
last {…} minutes and if that bid gets accepted as the lowest bid. If the bid does not get accepted as 
the lowest bid, the auto extension will not take place even if that bid might have come in the last 
{…} minutes. In case, there is no bid in the last {…} minutes of closing of Reverse Auction, the auction 
shall get closed automatically without any extension. However, bidders are advised not to wait till 
the last minute or last few seconds to enter their bid during the auto-extension period to avoid 
complications related with internet connectivity, network problems, system crash down, power 
failure, etc. The above process will continue till completion of Reverse Auction. Complaints/ 
Grievances, if any, regarding denial of service or any related issue should be given in writing thru e-
mail/ fax to M/s. {Service provider} with a copy to BHEL within 15 minutes prior to initial closing 
time of Reverse Auction. 

 
4. Bid price: The Bidder has to quote the  Price inclusive of Packing & Forwarding charges, all the 

routine & type tests as per tender scope, taxes, duties, freight and insurance as specified in 
tender document but excluding GST,including loading (if indicated by BHEL due to deviations 
in technical/ commercial terms) for the Items specified. Details are as shown in Excel Sheet for 
calculation of total cost to BHEL (To be specified by Unit as per NIT conditions). 

 
5. Bidding currency and unit of measurement: Bidding will be conducted in Indian Rupees per Unit of 

the material as per the specifications {...} In case of foreign currency bids, exchange rate (TT selling 
rate of State Bank of India) as on scheduled date of tender opening (Part-I bid) shall be considered 
for conversion in Indian Rupees. If the relevant day happens to be a Bank holiday, then the forex 
rate as on the previous bank (SBI) working day shall be taken. 

 
6. Validity of bids: Price shall be valid for {90 days} from the date of reverse auction. These shall not 

be subjected to any change whatsoever. 
 

7. Lowest bid of a bidder: In case the bidder submits more than one bid, the lowest bid at the end of 
Reverse Auction will be considered as the bidder’s final offer to execute the work. 

 
8. Unique user IDs shall be used by bidders during bidding process. All bids made from the Login ID 

given to the bidders will be deemed to have been made by the bidders/ bidders’ company. 
 

9. Post auction procedure: BHEL will proceed with the Lowest Bid in the Reverse Auction for further 
processing.  

 
10. Any commercial/ technical loading shall be separately intimated to respective bidders prior to RA. 

The excel sheet provided in this regard shall cover all these aspects. Commercial/ technical loading 
if any, shall be added by the respective bidder in its price during Reverse Auction. Modalities of 
loading & de-loading shall be separately intimated to the bidders. The responsibility for correctness 
of total cost to BHEL shall lie with the bidders. 

 
11. Reverse auction shall be conducted by BHEL (through M/s {Service Provider}), on pre-specified date, 

while the bidders shall be quoting from their own offices/ place of their choice. Internet 
connectivity shall have to be ensured by bidders themselves. During the RA process if a bidder is 
not able to bid and requests for extension of time by FAX/ email/ phone then time extension of 
additional 15 minutes will be given by the service provider provided such requests come before 5 
minutes of auction closing time. However, only one such request per bidder can be entertained. In 
order to ward-off contingent situation of connectivity failure bidders are requested to make all the 
necessary arrangements/ alternatives whatever required so that they are able to circumvent such 
situation and still be able to participate in the reverse auction successfully. Failure of power or loss 
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of connectivity at the premises of bidders during the Reverse auction cannot be the cause for not 
participating in the reverse auction. On account of this, the time for the auction cannot be extended 
and neither BHEL nor M/s. {Service provider} is responsible for such eventualities. 
 

12. Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the bidder’s interest of any 
internet failure or to avoid last minute rush. The proxy feature allows bidders to place an automated 
bid in the system directly in an auction and bid without having to enter a new amount each time a 
competing bidder submits a new offer. The bid amount that a bidder enters is the minimum that 
the bidder is willing to offer. Here the software bids on behalf of the bidder. This obviates the need 
for the bidder participating in the bidding process until the proxy bid amount is decrementally 
reached by other bidders. When proxy bid amount is reached, the bidder (who has submitted the 
proxy bid) has an option to start participating in the bidding process. The proxy amount is the 
minimum amount that the bidder is willing to offer. During the course of bidding, the bidder cannot 
delete or change the amount of a proxy bid. Bids are submitted in decrements (decreasing bid 
amounts). The application automates proxy bidding by processing proxy bids automatically, 
according to the decrement that the auction originator originally established when creating the 
auction, submitting offers to the next bid decrement each time a competing bidder bids, regardless 
of the fact whether the competing bids are submitted as proxy or standard bids. However, it may 
please be noted that if a manual bid and proxy bid are submitted at the same instant manual bid 
will be recognized as the L1 at that instant. In case of more than one proxy bid, the system shall bid 
till it crosses the threshold value of ‘each lowest proxy bid’ and thereafter allow the competition to 
decide the final L1 price. Proxy bids are fed into the system directly by the respective bidders. As 
such this information is privy only to the respective bidder(s).  
 

13. Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen, 
quantity being auctioned, tender value being auctioned etc from M/s {Service provider}.  

 
14. M/s. {Service provider}, shall arrange to demonstrate/ train the bidder or bidder’s nominated 

person(s), without any cost to bidders. M/s. {Service provider}, shall also explain the bidders, all the 
business rules related to the Reverse Auction. Bidders are required to submit their acceptance to 
the terms/ conditions/ modalities before participating in the Reverse Auction in the process 
compliance form as enclosed. Without this, the bidder will not be eligible to participate in the event. 

 
15. Successful bidder shall be required to submit the final prices (L1) in prescribed format (Annexure – 

VI) for price breakup, quoted during the Reverse Auction, duly signed and stamped as token of 
acceptance without any new condition (other than those already agreed to before start of auction), 
after the completion of auction to M/s. {Service provider} besides BHEL within two working days of 
Auction without fail.  

 
16. Any variation between the final bid value and that in the confirmatory signed price breakup 

document will be considered as tampering the tender process and will invite action by BHEL as per 
extant guidelines for suspension of business dealings (as available on www.bhel.com).  

 
17. Bidders’ bid will be taken as an offer to execute the work/ supplies the item as per enquiry no. {…} 

dt. {…}. Bids once made by the bidder, cannot be cancelled/ withdrawn and bidder shall be bound 
to execute the work as mentioned above at bidder’s final bid price. Should bidder back out and not 
execute the contract as per the rates quoted, BHEL shall take action as per extant guidelines for 
suspension of business dealings (as available on www.bhel.com).  

 
18. Bidders shall be able to view the following on their screen along with the necessary fields during 

Reverse Auction: a. Leading (Running Lowest) Bid in the Auction (only total price of package) b. Bid 
Placed by the bidder c. Start Price d. Decrement value e. Rank of their own bid during bidding as 
well as at the close of auction.  

 
19. BHEL’s decision on award of contract shall be final and binding on all the Bidders. 

 
20. BHEL reserves the right to extend, reschedule or cancel the Reverse Auction process at any time, 

before ordering, without assigning any reason, with intimation to bidders. 

http://www.bhel.com/
http://www.bhel.com/
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21. BHEL shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause. In such cases, the decision of BHEL shall be binding on the bidders.  
 

22. Other terms and conditions shall be as per bidder’s techno-commercial offers and other 
correspondences, if any, till date.  
 

23. If there is any clash between this business document and the FAQ available, if any, in the website 
of M/s. {Service provider}, the terms & conditions given in this business document will supersede 
the information contained in the FAQs. Any changes made by BHEL/ service provider (due to 
unforeseen contingencies) after the first posting shall be deemed to have been accepted if the 
bidder continues to access the portal after that time. 

 
24. Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. If 

the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, action as per 
extant BHEL guidelines for suspension of business dealings (as available on www.bhel.com), shall 
be initiated by BHEL. 
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Section 5 - SPECIAL SPECIFICATIONS FOR ELECTRICAL WORKS AT BHEL 
 

1. SCOPE:  

 

The Specifications provide for the manufacture, testing before shipment, delivery at site, erection and 
setting to work of the electrical installation of the buildings of BHARATH HEAVY ELECTRICALS LIMITED. 
The requirements are set out below. 

 
Unless otherwise specified in this specification, the work shall be carried out in accordance with the 
“GENERAL SPECIFICATION FOR ELECTRICAL WORKS IN BHARAT HEAVY ELECTRICALS LIMITED” 
and under the terms laid down in the “General conditions of contract”. 

 
2. LOCATION: 

The exact location will be shown by the Engineer at site. 
 
3. ATMOSPHERIC CONDITIONS:  

 
The equipment supplied shall be suitable for operation under the following atmospheric conditions at site. 
 

Maximum temperature in shade  = 120o F 
Maximum temperature in the sun = 150o F 
Humidity    = 60-90 

4. LAYOUT:  

The electrical installations proposed is shown in the enclosed drawing. Other Particulars are given in the 

statement enclosed. 

5. LEVELS OF ILLUMINATIONS:  

The contractor is at liberty to put forward his own specific recommendations after taking into consideration 
all factors. 

 
The illumination shall be uniformly distributed, harsh shadows prevented and direct and reflected glare 
avoided. Proper directions of light shall result in adequate and comfortable illumination. 

 
6. SPECIFICATION FOR WIRING:  

Wiring points and run of mains as per IS 732 or any relevant IS specification and Indian Electricity rules. 
The wiring and mains, unless otherwise stated in the tender shall be carried out in multi core copper 
cable PVC insulated PVC sheathed of approved make on 18mm to 25mm and 1.8mm to 2.0mm 
thickness PVC tube. The cable size for the main shall be 6sq.mm multi core copper cable.  The wire 
shall be in accordance with the specification of the line item of contract work order. 

 
GI clamp manufactured by any approved firm with the prior permission of the Engineer shall be used.  
Cable of size about 6sq.mm multi core copper cable. 

 
The wiring shall be carried out on the looping – in system.  The teakwood boxes of approved pattern 
shall be used on the job. 

 

7. MATERIALS AND WORKMANSHIP:  

All materials used for the work shall be approved manufacturer and shall be suitable for the special purpose 
for which they are employed. They shall be of first class and capable of satisfactory operation in tropics 
with humid atmospheric conditions. 
 
Unless otherwise specified they shall conform to the requirements of the appropriate Indian Standards / 
B.S.S where these are not available the American Standards shall be followed. The workmanship shall be 
high grade and the entire installation shall be carried out in accordance with best mode of practice. 
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The main cables and all wiring and accessories used shall be of the highest quality throughout. The wiring 
mains, cables and accessories required for a block or building should be of the same pattern, kind and 
quality throughout. Different kinds of wires etc., of different manufacturers will not be permitted on the job. 

 
a. The switches and plug and sockets shall be porcelain base with Bakelite covers. 
b. The ceiling roses may be of approved Bakelite type. 
c. The lamp holders for all fittings shall be oxidized, copper or brass. 
d. All wooden boards, round blocks should be varnished with two coats of best quality varnish. 

8. FITTINGS AND FIXTURES:  

 
The fittings and fixtures should be dust proof and those for out – door should be watertight and weather 
proof in conditions. They shall be capable of easy maintenance and shall allow easy renewal of bulbs. All 
accessories shall be of the enclosed type with terminals brought out for easy inspection and maintenance. 

 
Installation of fitting, distribution boards etc., shall include any internal wiring of such fittings, mountings and 
connection to point wiring switches etc., shall be complete in all aspects. Unless otherwise specified all 
fittings shall be provided with bulbs and shades. 

 
9. EARTHINGS:  

 

The earthing of the metal clad switches, cable boxes and accessories shall be in a manner approved by 

the Engineer and shall be bare No.8 GI wire with GI earth electrode. Suitable arrangements for 

disconnection should be provided above and ground for testing purposes. All metal clad switches, 

distribution boards etc., should be earthed efficiently and above work should be carried out by contractor’s 

expenses. No separate rate will be paid for the earthing of the entire system as per ISI codes of practice. 

 
10. SUPPLY SYSTEM:  

 
The supply system will be A.C.400 volts 3 Phase 50 cycles 250 volts between Phase and neutral. 

 
11. ADDITIONS & DEVIATION WORK:  

 
The contractors will be required on receipt of notice in wiring to carry out additions or deviations found 
necessary during or prior to the execution of the work at the accepted rates. 

 
The layout of the lamps, fittings, etc., indicated in the specification, drawings are only tentative. The tenderer 
shall base the offers as far as possible on the layout set out in this specification. 

 
In the event of the tenderers finding the specification not in line with their manufacturers normal design 
practice and wish to depart in any respect for this specification they may do so subject to the condition that 
such departure will not result in the safety of the installation being violated in any respect but ensure more 
economical, efficient and modern installation. 
 

12. MODE OF WORK:  

i. The Contractor should post a Resident Engineer with full powers for entering into agreements and 

receiving payment etc., 

ii. The Contractor should adhere to the following programme of work. 

a. As soon as plastering in each room is completed, battening have to be started. 

b. After completion of battening the Contractor will wait till the white washing is completed. 

 
c. Immediately after white washing is over, wiring should be completed. Fittings should be installed after 

the doors and windows are provided. 
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iii. All the materials and men should be collected and kept at site as the work has to be progressed very 

fast and in step with the civil progress at every stage. If the work is not in progress as per a 

programme given by BHEL, penalty clause will be applicable unless of course the building is not 

ready to start the work. 

 

iv. The Contractor should closely watch the progress in each building and should start the work without 

further reference. 

 

v. Recovery towards materials not provided for in Schedule will be made at stores issue rates plus 

departmental charges at 20 % or the market rates, whichever is higher plus sales tax if any. The 

issue of such materials will be made only to the extent available. 

13. CONTRACTOR’S LICENCE AND COMPETENCY CERTIFICATE FOR SUPERVISORS AND WIREMEN:  

 
Tender received only from the Government licensed Contractors will be considered. The electrical 
installation works should be carried out only by Supervisors and or Wiremen / electrician only in possession 
of the Competency Certificate issued by the Government. The tenderers should furnish invariably along 
with the tenders, their contractor’s license No, as issued by the Government whom the Contractor is going 
to employ on the electrification work. 

 
The work is to be carried out only by the Contractor and not through sub-contractor or any other Agencies.  

 
The contractor should possess a minimum of five years’ experience in executing major contract works in 
PVC conduit wiring, in Government organization and projects after obtaining the Contract License from the 
Government. 

 
14. Completion Report should be submitted in the proforma as per appendix, ’F’ of IS 732, if required.  

  

15. The contractor should be present at the time of inspection of the installation by the Electrical inspector. Any 

defects should be rectified by the contractor at free of cost. 

 

16. If the cable has to be laid in ground, the following specification should be followed. For one run of cable 

trench should be excavated to such a depth, the cables will be laid at a minimum depth of 0.75 meter. A 

layer of sand/M-sand should be spread below as well as above the cable and covered with one layer of 

brick. If two or more cables are run, they should be laid in a horizontal plane and the cables be separated 

by placing a brick between them and 0.075 meter deep layer of sand should be spread below as well as 

above the ground level. The trench should be duly covered after laying of cables, spreading of brick etc., 

In case where cable have to be taken across the road, pipe will be issued by BHEL free of cost at store. 

However, if pipes are already available across the road, then cable will have to be taken through that only. 

Cable route / joint indicators should be provided at suitable distances.  

 

17. In case of open trench / walls / column cables have to be taken with proper clamping either in cable rack / 

walls / columns. The clamps have to be supplied by the contractors. 

 

18. End terminations for the cable includes supply and using solderless crimping type tinned copper lugs, 

glands and if necessary cable adopter boxes with 8SWG 7/20 GI wire. 

 

19. Cubicle / Floor mounting switch board should be manufactured by the reputed manufacturers who have 

sufficient experience in the manufacture of electrical switch boards. The switch board has to be approved 

by us before dispatch to work spot. 

20. The cement, unless otherwise specifically mentioned will not be supplied by BHEL. 

21. Switches, fuse distribution board, switch fuses should be of any one of the following makes, 
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a. M/s. English Electric Co., of India Ltd., 

 

b. M/s. Larson & Turbo Ltd.,  

 
c. G.E.M.                       f. Siemens  

 
d. Anchor                       g. Standard  

 
e. Kundan                      h.G.E.C. 

 
22. Light Fitting should be of either one of the following makes. 

 
a. Philips  d. G.E.C.               

 
b. Havells  e. Crompton 

 
c. Bajaj 

 
23. Ceiling fans should be either of the following makes. confirming to IS 374 / 1979 

 
a. Orient                  d. Usha.              

 
b. Crompton            e. Bajaj 

 
c. Khaitan 

24. The DP switches, SP switches and switches, Plugs, sockets shall be of standard make agreeable to the 

Engineer-in-charge and should be certified by I.S. 

 
25. All the wiring materials supplied by the contractor should conform to the relevant IS / BS specifications. In 

case of PVC / Steel conduit wiring, the switches, plug sockets, regulators and other controls should be 
mounted on metal / teakwood boxes. These boxes as well as all metal boxes used for street light control 
should fabricated as per IS 5133 (Part I) 1966. 

26. All the materials shall be approved by engineer in charge 
 

27. SAFETY MEASURES:  

 
a. A list containing the name of persons who are working, their age, designation, pay, nature of work is 

to be furnished immediately on receipt of work order, in triplicate. 
 

b. The work should be carried out in the presence of contractor’s supervisor and prior permission should 
be obtained from the concerned supervisor and the section before starting the work. 
 

c. In case of cable laying work, the work should be carried out after getting the prior permission from 
the concerned electrical supervisor and Civil department for digging the road when it is required to 
ensure the proper precautions are taken. 
 

d. While digging the road, a good barricade and proper sign boards should be provided in the area. 
 

e. While erecting the poles, proper safety precautions such as supporting the poles, tieing with ropes, 
suitable lifting tackles etc., are to be adhered. 

 
f. While working at heights, proper platform, ladders, safety belts, etc., should be used. 
 
b. The necessary safety equipment’s such as gloves, lineman’s belt, helmet etc., must be issued to the 

workers and to be used at work. 
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c. If Contractor’s workmen are found to violate the safety regulations, punitive action will be taken by 
withholding a sum of Rs.100/- to 500/- for each violation. 

 
d. These safety measures shall be deemed to form an integral part of the work order / agreement. 

 
28. RETURNING OF OLD MATERIALS:  

 
In case of removal of old materials, they have to be returned to our stores by the contractor at his cost. 
Important Note: 

 
All the specifications related to Electrical Service line maintenance work  is applicable. Remaining 
conditions not applicable.  

29. Liquidated Damages for AMC Contracts 
 

1) Works are to be carried out at 8 quarters Sectors (A, B, C, D, E&R,PH,S,K&N),Public buildings  and 

Reservoir area located  in BHEL Township complex,Trichy. In addition, works are also to be carrid 

out in water pumping areas located near Vengur, Trichy. Hence, the contractor shall ensure that 

himself or his authorized representative visits and meets the Engineer in-Charge of the respective 

areas where work is allocated to the contractor to receive work instructions / complaints on daily 

basis by  9:00 AM as instructed by Engineer-in-charge.  

2) If the Contractor / his representative fails to turn up to the office of the Engineer in-charge to 
receive the complaints / instructions by 09:00 AM, it will be considered as “Absent” and recovery 
for non-deployment of supervisor will be levied at the prevailing minimum wages (including 
statutory requirements i.e. PF, ESI, etc.) along with additional 5 % over heads will also be effected 
from the date of LOI.   

 
3) Sub work orders will be issued through e-mail under this contract with specific completion period. 

Sub work orders will be classified as “Maintenance” and “other” works.  

 
4) The contractor shall commence the works immediately after the issue of Sub work order issued 

through email. 
 

If the contractor fails to commence the work even after lapse of 7 days from issue of sub work 
order through email, a penalty of Rs 1000/- per day of delay will be imposed from 8th day onwards 
if the delay is attributable to the contractor.  

 
If the contractor fails to commence the works even after 14 days from the date of issue of sub 
work order through email, the engineer in-charge may cancel the sub work order and execute the 
same, by engaging alternate agency without any further notice. In such cases, penalty of 10 % of 
Sub work order value shall be recovered from the dues of the defaulting contractor. 

5) For the sub work orders classified as “Other” 

a) Within the scope of these other category sub-work orders, the contractor is responsible for 

to carry out the work. The contractor must evaluate these works and perform the work 

accordingly. If there are any items of work which is not covered under the sub-work order 

which is required for taking up/completeing the works, the contractor must inform the 

Engineer in charge for inclusion such items in the sub work order. This communication is 

essential to ensure the inclusion of such items in the sub-work order to facilitate the smooth 

execution of works mentioned in the sub work order. 
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b) Immediately after issue of “Other” category sub work order and before work is to begin, the 

Engineer-in-charge and the Contractor shall agree to a Time and Progress Chart with due 

consideration of completion date given in the sub work order. In any case the completion 

date given in the sub work order can’t be extended without proper approval from the 

competent authority which has to be substantiated with documents such as Hindrance 

register etc., Hindrance register shall be maintained by Engineer in Charge. 

 
c) In the absence of any specific Time and Progress chart to be agreed between the Contractor 

and the Engineer–in–charge, the contractor shall ensure and maintain uninterrupted 
progress of the work such that the entire work shall be completed within the time imposed 
in the other category sub work order and that the proportion of work completed up to any 
time in relation to the entire work to be under the sub work Order shall not be less than the 
proportion that the time elapsed bears to the total time of completion provided in the other 
category sub work order. 

 
d) If the contractor fails to complete the “other” category sub work orders within the stipulated 

completion date as mentioned in the sub work order or as per the due date for completion 

as approved by the Engineer in-Charge, which is binding both the parties, Liquidated 

Damage will be imposed (Ref Clause 7).  

6) For the sub work orders classified as “Maintenance” 

 

a) Within the scope of these maintenance category sub-work orders, the contractor is 

responsible for attending maintenance-related complaints communicated by the 

Engineer in charge. The contractor must evaluate these complaints and perform the 

necessary work accordingly. If there are any items of work which is not covered under 

the sub-work order which is required for addressing these complaints, the contractor 

must inform the Engineer in charge for inclusion such items in the sub work order. This 

communication is essential to ensure the inclusion of such items in the sub-work order, 

to facilitate the smooth execution of maintenance complaints. 

 

b) The Maintenance complaints under maintenance category sub work orders have to be 

attended / resolved at the end of day or within the time as decided by the Engineer in 

charge. 

c) If the contractor fails to complete the maintenance complaint within the completion 

schedule as communicated by Engineer-in-charge under Maintenance category work, such 

complaint shall be withdrawn from the contractor and   the same shall be executed by 

engaging alternate agency without any further notice. Subsequently, a penalty shall be 

recovered from the dues of the defaulting contactor as calculated below. 

Penalty Amount = [(A-B) + (A x H/100)] 
Where, 

A = Value of work executed by engaging alternate agency.  
B = Value of Work as per awarded rates to the defaulting contractor  
H = Overhead Factor to be taken as 10. 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 
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d) If there are complaints that have been withdrawn from a sub work order, as referred to 
in the preceding clauses and the value of such withdrawn complaints as assessed by the 
Engineer in Charge which is final & binding the contractor, exceeds 5% of that specific 
sub-work order's value, due to contractor’s unsatisfactory performance, the sub-work 
order itself shall be withdrawn from the contractor without further notice. The sub work 
order shall be executed by other agency. Subsequently, a penalty of 10% of the sub-work 
order value will be deducted from the payments due to the contractor who failed to 
attend the maintenance complaints 

 
7) LIQUIDATED DAMAGES 

a) If the contractor fails to maintain the required progress of work which results in delay in the 
completion of the work as per the sub work order, BHEL shall have the right to impose 
Liquidated Damage at the rate of 1% of Sub Work order value per week or part thereof delay 
subject to a maximum of 10 % of Sub Work order value.  

b) Sub Work order value - Value for this purpose, shall be the final executed value only, by the 
contractor. 

 
c) if the contractor fails to complete the ‘other’ category sub work orders for reasons of delay, 

attributed to the contractor, where delay occurred is such that 
 

i) even after the imposition of LD at 10 % (or) 

ii) with delay period attributable to the contractor has equaled / exceeded half the 

original delivery period specified in the sub work order. 

whichever among the above is earlier, the engineer in-charge may cancel the sub work order and 
execute the balance work by engaging alternate agency. In such cases, penalty of 10 % of Sub work 
order value shall be recovered from the dues of the defaulting contractor. 

 
8) During the original contract period or its extensions if any, BHEL reserves the rights to 

terminate the contract or withdraw portion of work and get it done through other agency, after 
due notice of a period of 14 days (this period can be reduced in case of urgency or increased 
otherwise) by BHEL in any of the following cases  

 
a) Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 

Contract, backlog attributable to contractor including unexecuted portion of work does not 
appear to be executable within balance available period (#) considering contractor’s 
performance of execution. 

b)  Withdrawal from or abandonment of the work by contractor before completion of the work 
as per contract. 

c) Non completion of work by the Contractor within scheduled completion period as per 
Contract or as extended from time to time, for the reasons attributable to the contractor. 

d) Termination of Contract on account of any other reason (s) attributable to Contractor. 
e) Assignment, transfer, subletting of Contract without BHEL’s written permission resulting in 

termination of Contract or part thereof by BHEL. 
f) Non-compliance to any contractual condition or any other default attributable to 

Contractor. 
g) Non Commencement of Work within the period as mentioned in the contract. 
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# In-case inputs from BHEL/Customer are likely to be delayed or are actually delayed, this delay 
may also be taken into account while considering balance period available for execution of 
Contract. 

  
9)  In case of 

a) breach of contract (or) 
b)  termination of contract (or) 
c)  if portion of work is withdrawn and the withdrawn portions of work amounting more 

than 5 % of the total contract value due to unsatisfactory performace of the contractor, 
 

wherever the value of security instruments like performance bank guarantee, Security deposit, etc.. 
available with BHEL against the said contract is atleast 10% of the contract value, the same shall be 
encashed / recovered. In case the valueof the security instruments available is less than 10% of the 
contract value, the balance amount shall be recovered from other financial remedies (i.e. available bills 
of the contractor, retention amount, etc. with BHEL) or through legal remedies. Further, levy of 
liquidated damages, debarment, termination, de-scoping, short-closure, etc., shall be applied as per 
provisions of the contract. 
 

10) LD against delay in executed work/supply in case of Termination of Contract 

In addition to Penalty,etc.. (If any), LD for completed work shall also be levied as mentioned below. 

 

a) LD against delay in executed work shall be calculated in line with LD clause of the contract 
for the delay attributable to contractor.  

 
b) For this case, Contract value shall be taken as Executed Value of work for the purpose of 

limiting maximum LD value. 
 
c) Method for calculation of “LD against delay in executed work” is given below. 

 
i) Let the time period from scheduled date of start of work till termination of Sub 

work order excluding the period of Hold (if any) not attributable to contractor/ 
supplier= T1 
 

ii) Let the value of executed work till the time of termination of Sub work order = X 
 

iii) Let the Total Executable Value of work for which inputs/fronts were made available  
to contractor and were planned for execution till termination of Sub work order = Y 

 
iv) Delay in executed work/supply attributable to contractor i.e.  

 
                        T2 = (1 – (X / Y) ) x T1 
 

d) LD shall be calculated in line with LD clause of the Contract for the delay attributable to 
contractor taking “X” as Contract Value and “T2” as delay attributable to contractor. 

 
11) Any tools/spares/machinery (other than free issue materials) issued by BHEL on written request 

by contractor will be on chargeable basis and based on availability. The charges shall be decided 

by BHEL and deemed to be final binding the contractor. 
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CHAPTER- I 
 

1. DEFINITIONS 
In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to them 
except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance thereof, together with all 
documents referred to therein including General and Special Conditions of Contract, Schedules ‘A’, ‘B’, 
‘C’, ‘D’, ‘E’, and  / or General Summary attached to the form of tender, the Bharat Heavy Electricals 
Limited, Schedule of Rates as amended  and in force the Specifications and the Drawings.  All these 
documents as applicable taken together shall be deemed to form one Contract and shall be 
complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  

/ or General Summary, General and Special Conditions of Contract and the Specification and / or 
Drawings as given to Contractors on payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual work orders and/or 

accompanying Drawings and Specifications as may be issued from time to time to the Contractor by the 
Engineer–in– charge within the powers conferred upon them, including all modified or additional works 
and obligations to be carried out either at the site or at any Factory Workshop or other place as required 
for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the work is to be executed 

under the Contract or any adjacent land, path or street which may be allotted to or used for the purpose 
of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not undertaking 

the work and shall include the legal personal representatives of such individuals or the persons 
composing the firm or Company, or the successors of the firm or Company and the permitted assigns of 
such individual or firm or Company. 

 
f) The “Engineer–in–charge” means the Engineer who is in-charge for the works referred. 

 
CHAPTER II 

 
SCOPE OF CONTRACT 

 

2. Heading to the Contract: 
 The heading to these conditions shall not affect the interpretation thereof. 
 

3. Contract Documents: 
The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of signed 
drawings and one copy of the signed agreement comprising of preamble to agreement, General and Special 
Specifications, Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract and Drawings) 
and three copies of all further drawings issued during the progress of work. 

 
However, for any additional copies of the agreement or drawings required by the Contractor the same 
will be supplied on payment at the specified cost. 

 
The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the Engineer-
in-charge or his representative shall have access to them at all reasonable times.  
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None of these documents shall be used by the contractor for any purpose other than that of this contract. 
 

 
The Contractor shall take necessary steps to ensure that all persons employed on any work in connection 
with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) applies to them and 
shall continue so to apply even after the execution of such works under the contract. 

 

4. Works to be Carried Out:    
The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all labour, materials, tools, plants 
equipment and transport which may be required in preparation for, and in the entire execution and full 
completion of the work.  Schedule ‘A’ shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions given therein shall be held 
to include waste on materials carriage and cartage, lead, return of empties, hoisting, setting, fitting in position 
and all other labour necessary in and for the entire execution and full completion aforesaid.  Any error in 
description or quantity in schedule ‘A’ or any omission there from shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the work comprised therein according to the 
Drawings and Specifications, or from any of his obligations under the Contract.  The insertion of the name of 
any firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or quality of 
materials or workmanship but the articles or materials specified may be obtained from any other firm subject 
to prior written approval of the Engineer – in – charge. 
 
In the case of a discrepancy between Schedule ‘A’ the specification and / or the Drawing, the Accepting 
Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final and 
conclusive.  If neither Drawings nor Specifications contain any mention of minor details of construction, which 
in the opinion of the Accepting Officer whose decision shall be final and conclusive, are reasonable and 
obviously and fairly intended for the satisfactory completion of the work, such details shall be provided by 
the Contractor without any extra cost as if they were specially mentioned and shall be deemed to be included 
in the contract. 
 
The contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access 
and all matters affecting the execution and completion of the work.  No extra charges consequent on any 
mis-understanding in these respects or otherwise will be allowed. 

 

5. Provisional Items: 
The full amount of provisional lumpsums and the value annexed to each provisional item inserted in the 
tender documents shall be deducted from the contract sum and the value of work ordered and executed 
thereunder shall be ascertained by measurement or valuation as for deviations. 
No work under these items is to be begun without instructions in writing from the Engineer-in-charge. 
 
The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit the amount 
and description of the work to be executed by the contractor either in respect of the items concerned or the 
work as a whole. 
 
No addition or deduction shall be made by the Contractor to the amount of the provisional lumpsums as 
included in the tender documents. 

 

6. Deviations: 
The contractor shall not make any alteration in addition to or omission from the work as described in the 
tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No such 
deviation from the work described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract. 
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The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by more than the percentage set out in 
the tender documents.  The value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the 
deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra time 
allowed, if any, and the date for completion of the entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the 
Engineer-in-charge within Seven days from the date of such order, but under no  circumstances  shall  the 
work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy that may 
arise from such an objection. In the absence of such a notification of objection by the contractor, he will be 
deemed to have accepted the order and the conditions stated therein.  In the event of the contractor failing 
to agree with the Engineer-in charge regarding the terms of the proposed deviation, the objection shall be 
referred to the Project Manager whose decision shall be final conclusive and binding on the Contractor. 
 

7. Time: 
Time is the essence of the contract and is specified in the tender document or in each individual Work Order. 
As soon as possible after the contract is let or any substantial Work Order is placed and before work under is 
to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress Chart.  The Chart shall 
be prepared in direct relation to the time stated in the Tender Documents or the Work Order for the 
completion of the individual items thereof and/the contract or order as a whole.  It shall indicate the forecast 
of the dates for the commencement of the various trade processes or sequences of the work, and shall be 
amended as may be required by agreement between the Engineer-in-charge and the Contractor within the 
limitation of the time imposed in the Tender Documents or Order 

 
In the absence of any specific Time and Progress chart to be agreed to between the Contractor and the 
Engineer–in–charge, the contractor shall ensure and maintain uninterrupted progress of the work such that 
the entire work shall be completed within the time imposed in the Tender Documents or Order and that the 
proportion of work completed upto any time in relation to the entire work to be under the Contractor Order 
shall not be less than the proportion that the time elapsed bears to the total time of completion provided in 
the Tender Documents or Order. 
 
The contractor shall suspend the execution of the work, or any part or parts thereof whenever called upon 
in writing by the Engineer–in–charge to do so, and  
shall not resume work thereon until so directed in writing by the Engineer –in–charge.  The Contractor will 
be allowed an extension of time for completion not less than the period of suspension.  However, no other 
claim in this respect for compensation or otherwise however will be admitted.  Provided the cause for 
suspension is not attributable to any default on the contractor’s part to proceed with or fulfill the contractual 
obligations.  This may also be extended to allow for alteration of work made by the deviation order. 

 

8. Stores and Materials: 
The Contractor shall, at his own cost and expense, provide all materials required for the works, other than 
those listed in Schedule ‘B’, which are to be supplied by Bharat Heavy Electricals Limited.  All materials to be 
supplied by the Contractor shall be of the best kind as described in the specifications and the Contractor shall, 
if requested by the Engineer–in–charge, furnish proof to the satisfaction of the Engineer-in-charge, that the 
materials so comply with the specifications. 

 
The contractor shall, at his own expense and without delay, supply samples of materials proposed to be used 
in the execution of the work for approval of the Engineer–in–charge, who may reject the materials not 
corresponding either in quality or character to the approved samples. 
 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting 
to site, unloading, storing under cover as required assembling and jointing the several parts together as 
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necessary and incorporating or fixing these stores materials in the work, including all preparatory work of 
whatever description as may be required, and of closing, preparing, loading and returning empty cases or 
containers to the place of issue without any extra charges. 
 
 
 
 

 

9. Delay and Extension of Time: 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   by reason of abnormally bad weather, OR 
 ii)  by reason of serious loss or damage by fire, OR 

iii)  by reason of Civil commotion, local combination of workmen strike or lockout, affecting any of the trades 
employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part of 
this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the Engineer–in–charge is (when he is 
the Accepting Officer of the Contract) beyond the   Contractor’s reasonable control, than in such case 
the Accepting Officer on the recommendation of the Engineer-in-charge (or higher authority) may make 
fair and reasonable extension in the completion dates of the individual items of work or the contract as 
a whole.  Such extension which will be communicated to the Contractor by the Engineer–in–charge in 
writing shall be final and binding on the Contractor.  No other claim in this respect for compensation or 
other–wise howsoever is admissible. Upon the happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavour to prevent or make good the delay and shall do all that 
may reasonably be required to the satisfaction of the Engineer–in–charge to proceed with the work. 

 

10. Patent Rights: 
The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against any action, 
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design 
rights, and shall pay any royalties which may be payable in respect of any article / or part there of included 
in the contract.  
 
In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or employee 
of BHEL in respect of matters aforesaid the Contractor shall immediately be notified thereof for taking 
necessary action provided that payment of indemnity shall not apply when such infringement has taken place 
in complying with the specific directions issued by the BHEL but the Contractor shall pay any royalties payable 
in respect of any such use. 

 

11. GST: 
All charges on account of GST and/or other duties on material obtained for the work (excluding materials 
provided by B.H.E.L on payment) shall be borne by the contractor. 

 

12. Royalties: 
Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 
Contractor may be allowed to remove from quarries situated on land which is in charge of the B.H.E.L 
authorities. 

 

13. Plant and Equipment: 
The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after referred to 
as T & P) required for the execution of the contract other than those listed in Schedule ‘C’ which subject 
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to their availability may be hired by B.H.E.L., to the Contractor or issued free for use in the execution of 
the work as specified in Tender Documents. 

 

14. Assignment or Transfer of Contract: 
The Contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer the 
Contract or any part thereof, or any share, or interest therein to any other person.  No sum of money which 
may become payable under the Contract shall be payable to any person other than the Contractor unless the 
prior written approval of the Accepting Officer to the assignment or transfer of such money is given. 
 

 
(a)  Sub Contract: 
The Contractor shall not sub–let any portion of the Contract without the prior written approval of the 
Accepting Officer. 

 

15. Compliance to Regulations and Bye Laws: 
The Contractor shall conform to the provision of any statute relating to the work and regulations and bye-
laws of any local authority and of any water and lighting Companies or Undertakings with whose system 
the work is proposed to be connected.  He shall, before making any variation from the drawings or the 
specifications that may be necessitated for such connections give the Engineer–in– charge notice, 
specifying the variation proposed to be made and the reasons there for and shall not carry out any such 
variation until he has received instructions from the Engineer–in–charge in respect thereof.  The 
contractor shall be bound to give all notice required by Statute Regulations or Bye-laws as aforesaid and 
to pay all fees, and taxes payable to any authority in respect thereof. 

 
CHAPTER III 

 
PERFORMANCE OF THE CONTRACT 

16. Security Deposit:  
 
16.1  The Security Deposit shall be collected from the successful tenderer. The total amount of security 

deposit will be 10 % of the contract value. EMD of the successful tenderer shall be converted and 
adjusted towards the required amount of Security Deposit. 
At least 50% of the required Security Deposit, including the EMD has to be furnished by the 
contractor before commencement of the work.  

 
"Bidder agrees to submit performance security required for execution of the contract within the time 
period mentioned. In case of delay in submission of performance security, enhanced performance security 
which would include interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder. 
Further, if performance security is not submitted till such time the first bill becomes due, the amount of 
performance security due shall be recovered as per terms defined in NIT / contract, from the bills along 
with due interest” 

16.2 Security Deposit may be furnished in any one of the following forms: 
 

i. Cash (as permissible under the extant Income Tax Act) 
ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 
iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 
iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 
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v. Securities available from Indian Post offices such as National Savings Certificates, Kisan 
Vikas Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 
hypothecated/ pledged, as applicable, in favour of BHEL) 
(Note: BHEL will not be liable or responsible in any manner for the collection of interest or 
renewal of the documents or in any other matter connected therewith) 
 

             vi.        Insurance Surety Bonds 
 

16.3 Security Deposit can also be recovered at the rate of 10% of the gross amount progressively from 
each of the running bills till the total amount of the required Security Deposit is collected. However 
in such cases at least 50% of the Security deposit should be collected before start of the work and  
the  balance 50% may be recovered from the running bills. 

 

16.4 Time period for payment of 50% of Security Deposit shall be intimated vide email after completion of 
RA. 

16.5 Any delay Beyond the given time period shall attract penalty as in clause 16.1 
 

(Note: In case of (a) small value contracts not exceeding Rs 20 lakhs or (b) SAS jobs, work can be 
started before the required Security Deposit is collected. However, payment can be released only 
after collection/ recovery of initial 50% Security Deposit). 
 

16.6  
The Security Deposit shall not carry any interest 

 
All compensation or other sums of money payable by the Contractor to BHEL, under the terms of this 
Contract or under any other contract with BHEL, may be deducted from the Security Deposit or realized 
by the sale of the Securities or from the interest arising there from or from any sums which may be 
due or may become due to the Contractor payable by BHEL, on any account whatsoever against this 
Contract or any other Contract with BHEL, and in the event of his Security Deposit being reduced by 
reason of such deductions or sale as aforesaid, the Contractor shall, within seven days thereafter, make 
good in cash or in securities endorsed as aforesaid, any sum or sums by which the Security Deposit has 
been so reduced. 
 
50% of the Security Deposit / may be refunded on completion of the work after    payment of the final 
bill and the balance 50% of the Security Deposit is refundable only after the expiry of the maintenance 
period of six (6) months from the date of completion of work as stipulated in the Contract concerned 
provided the contractor shall have rendered a “No-Demand” Certificate. 

 
17. Order under the contract: 

All orders, notices etc., to be given under the contract shall be in writing typescript or printed and if sent 
by e-mail id provided by the contractor or by registered post to the address given in the tender of the 
contractor, shall be deemed to have been served on the date when in the ordinary course they would 
have been delivered to him. 
The contractor shall carry out without delay all orders given to him. 

 
18. Admission to site: 

The Contractor shall not enter on (other than for inspection purposes) or take possession of the site unless 
permitted to do so by the Engineer-in-charge.  The portions of the Site to be occupied by the Contractor 
will be clearly defined and marked on the site plan, and the Contractor will on no account be allowed to 
extend his operations beyond these areas. 
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The Contractor shall provide, if necessary or required at the Site, temporary access there to and shall alter, 
modify and maintain the same as required from time to time.  He shall take out and clear away the access 
route when no longer required and restoring the area to its original condition. 
 
The Engineer-in-charge shall have power to execute other works (whether or not connected with the work 
in the contract agreement) on the site contemporaneously with the execution of the original work and 
Contractor shall give reasonable facilities for this purpose. 
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require and 
the Contractor shall at his own expense clear such portion forthwith.  No photographs of the Site or of the 
work or any part there of shall be taken, published or otherwise circulated without the prior approval of 
the Engineer-in-charge. 
 
No such approval shall however exempt the contractor from complying with any statutory provisions in 
regard to the taking and publication of such photographs. 
 
B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times. 
 
Engineer-in charge shall have the power to exclude from the site any person whose admission there to 
may, in his opinion be undesirable for any reason whatsoever. 
 

 
19. Contractor’s Supervision: 

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent 
Agent approved by the Engineer–in–charge to act in his stead.  The contractor shall employ an 
Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from a recognized University/on 
any work with a Contract value exceeding rupees two lakhs, and having at least a Diploma in civil 
Engineering from a recognized college, on work with a contract value exceeding Rs. 50,000/- but not 
exceeding rupees two lakhs. 
 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself in 
possession of a recognized technical qualification and is in opinion of the Engineer-in-charge capable of 
receiving instructions of the Engineer–in–charge and of executing the work to the satisfaction of the 
Engineer-in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the 
Engineer–in–charge shall have full powers to suspend the execution of work and stop payment of any 
advances that may have become due until such date as a suitable Engineer/Agent is appointed and the 
contractor shall be held responsible for the delay caused to the work and no extension of time on this 
account shall be given to him as stipulated in condition (9) above.  
 
Orders given to the Contractor’s Agent/Engineer shall be considered to have the same force as if they had 
been given to the Contractor himself. 
 
The contractor or his Agent shall be in attendance at the site during all working hours and shall 
superintend the execution of work with such additional assistance in each trade as the Engineer–in - 
charge may consider necessary. 
 
The contractor or his accredited agent shall attend when required and without making any claim for doing 
so, either the Office of the Engineer–in–charge or the work site to receive instructions. 
 
The Engineer–in–charge shall have full powers, and without assigning any reason to require the 
Contractor immediately to cease to employ in connection with the Contract any Agent, servant or 
employee whose continued employment is, in his opinion undesirable. 
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The Contractor shall not be allowed any compensation on this account. 
 

LABOUR 
 

20. The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors to 
maintain the required rate of progress and of quality to ensure workmanship of the degree specified in 
the Contract and to the satisfaction of the Engineer-in-charge.  The Contractor shall not employ in 
connection with the works any person who has not completed his fifteen years of age. 
 
The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution 
return of the number and description by trades of the work people employed on the works.  The 
Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-charge a true statement 
showing in respect of the second half of the preceding month and the 1st half of the current month              (i) 
the accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (ii) The number of female workers 
who have been allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules made 
thereunder and the amount paid to them. 
 
The Contractor shall pay to labour employed by him either directly or through sub–contractors wages not 
less than fair wages as defined in the Contractor’s Labour Regulations. 
 
 
 
 
The contractor shall in respect of labour employed by him either directly or through sub – contractors 
comply with or cause to be complied with Contractor’s Labour Regulations in regard to all matters 
provided therein. 
 
The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages Act 
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 1947, 
Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or 
any modifications there of or any other law relating thereto and rules made thereunder from time to time. 
 
The contractor shall be liable to pay his contribution and the employees’ contribution to the State 
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 
accordance with the provision of “The Employees” State Insurance Act, 1948” as amended from time to 
time.  In case the contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer–in–charge shall recover from the running bills of contractor an amount 
of contribution as assessed by him.  The amount so recovered shall be adjusted against the actual 
contribution payable for Employees’ State Insurance. 
 
The Engineer–in–charge shall on a report having been made by an Inspecting Officer as defined in the 
Contractor’s labour Regulations have the power to deduct from the amount due to the Contractor any 
sum required or estimated to be required for making good the loss suffered by the worker or worker by 
reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by the terms of the Contract 
or non-observance of the said Contractor’s Labour Regulations. 
 
The Contractor shall indemnify the B.H.E.L against any payments to be made under and for observance of 
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors. 
 
In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid 
Contractor’s Labour Regulations, as amended from time to time or furnishing any information or 
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submitting or filling any form / Register/Slip under the provisions of these Regulations which is materially 
incorrect then on the report of the Inspecting Officers as defined in the Contractor’s Labour Regulation, 
the Contractor shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding Rs. 
50/- as liquidated damages for every default breach or furnishing, making submitting, filling materially 
incorrect statement as may be fixed by the Engineer–in–charge and in the event of the Contractor’s 
default continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each 
day of default subject to a maximum percent of the estimated cost of works put to tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and credit 
the same to the Welfare Fund constituted under Regulations.  The decision of the Engineer-in-charge in 
this respect shall be final and binding. 
 
Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour 
welfare as appended to these Conditions or rules framed by Government from time to time for the 
protection of health and for making sanitary arrangements for workers employed directly/or indirectly on 
the works.  In case the Contractor fails to make arrangements as aforesaid, the Engineer–in– charge shall 
be entitled to do so and recover the cost thereof from the Contractor. 
 
 
Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as appended to these conditions 
or as required by the Engineer – in – charge, in respect of all labour directly or indirectly employed for 
performance of the works and shall provide all facilities in connection therewith.  In case the Contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the Engineer– in–charge shall be 
entitled to do so and recover the cost thereof from the Contractor. 
 
Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions relating to report 
on accidents and to grant of maternity benefits to female workers shall make the Contractor liable to pay 
to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each default or materially 
incorrect statement.  The decision of the Engineer–in–charge in such matters based on reports from the 
Inspecting Officers as defined in the Contractor’s Labour Regulation as appended to these conditions shall 
be final and binding and deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor. 

 
WATER 

 
21. The Contractor shall allow in his Tender and provide at his cost all water required for the work or his 

employees on the work, together with all pipes and fittings or other means that may be necessary or 
required to ensure a proper and ample supply of water for all purposes connected with the work. 
 
Water will be supplied from the BHEL supply system, or other sources at one point fixed by the Engineer-
in-charge on the site of work at free of cost.  The Contractor shall make necessary arrangement for lifting 
pumping, carrying or conveying the water as required at his own cost.   

 
22. Temporary Workshops, Stores Etc.: 

The Contractor shall, during the progress of the work provide, erect and maintain at his own expense all 
necessary temporary workshops, stores, offices, etc., required for the proper and efficient execution of 
the work.  The planning, siting and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at all times keep them tidy and in a clean and sanitary condition to the 
entire satisfaction of the Engineer-in-charge. 
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On completion of the work all such temporary buildings shall be cleared away and the site restored and 
left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

 
23. Stores and Materials on Site: 

All stores and materials required for the work are to be deposited by the Contractor only in places to be 
indicated by the Engineer-in-charge. 
 
Where in accordance with the contract stipulations certain Stores & Materials (for incorporation in the 
work) are to be issued to the Contractor by the BHEL as detailed under Schedule ’B’ such items will be so 
issued only to the extent required for the actual completion of the work as stipulated in the contract.  
The decision of the Engineer-in-charge regarding the quantities to be issued as above shall be final and 
binding on the contractor.  For any excess quantities consumed on the work upto 5% over the theoretical 
consumption will be charged at issue rates and excess consumption beyond this limit, their cost will be 
recovered from the Contractor at punitive rates which will be 100% (Hundred Percent) more than the 
issue rates of the BHEL as specified in the Instructions to the Tenderers. 
 
In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor shall 
give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials 
and on the approval of his demand being notified to him, he shall make immediate arrangements for 
drawing the same.  Such stores and materials shall be transported by the Contractor at his own expense 
direct from the place of issue to the site of the work, unless prior written approval is obtained from the 
Engineer-in-charge to take them to a Store or Workshop elsewhere. 
 
The Contractor shall have to build a weather proof shed for the storage of cement required for 15 days 
consumption of the work. 
 
BHEL Officers connected with the Contract shall have the power at any time to inspect and examine any 
stores or materials intended to be used in or on the work, whether on the site or at any factory or 
workshop or other place where such stores or materials are being fabricated or manufactured or at any 
place where the same are lying and the contractor shall give necessary facilities for such inspection and 
examination. 
 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the 
Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require 
for this purpose.  If at the discretion of the Engineer-in-charge an independent expert is employed to make 
any such tests his charges shall be borne by the Contractor only if the test discloses that the said stores or 
materials are not in accordance with the provisions of the Contract. 
 
Should the Engineer-in-charge consider at any time during the construction or re-construction, on prior 
to the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided  by the Contractor are 
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract 
(in respect whereof the decision  of the Engineer-in-charge shall be final and conclusive) the Contractor, 
shall on demand, in writing from the Engineer-in-charge specifying the Stores or materials complained of, 
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
remove the stores or materials so specified and provide other proper and suitable stores or materials  at 
his own expense; to the entire satisfaction of the Engineer-in-charge and in the event  of his failing to do 
so within a period to be specified by the Engineer-in-charge in his demand aforesaid  the Engineer-in-
charge may replace within others the stores or materials complained of at the risk and expense in all 
respects of the Contractor.  The liability of the contractor under this condition shall not extend beyond 
the maintenance period aforesaid except as regards stores or materials which the Engineer-in-charge shall 
have previously given notice to the contractor to replace.  (*MAINTENANCE PERIOD for any work under 
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this Organisation will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work 
and handing over to B.H.E.L). 
 
All stores and materials brought to the Site shall become and remain the property of B.H.E.L and shall not 
be removed from the site without prior written approval of the Engineer-in-charge.  However, when the 
work is finally completed, the Contractor shall at his own expense forthwith remove from the site all 
surplus stores or materials originally supplied by him and upon such removal, the same shall revert in and 
become the property of Contractor.  All B.H.E.L Stores and materials issued to Contractor for in-
corporation or fixing in the work and which, making due allowance for reasonable wear and tear/or waste, 
have not on completion of the work been so incorporated or fixed, shall be returned by the Contractor at 
his own expense to the place of issue. 
 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him at a 
price based on the prevailing market rate but not exceeding that at which the said stores and materials 
were originally issued to him but due consideration shall be given to the allowance claimed by B.H.E.L in 
respect or any depreciation or damage suffered by the stores and/or materials whilst in the custody of 
the Contractor regarding which the decision of Engineer-in-charge shall be final and conclusive. 
 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  any stores, supplied by 
B.H.E.L have either during currency of the work or after completion of the work whilst under the custody 
of the Contractor, become damaged to such an extent that they cannot be usefully utilized, either in the 
same work or in other works, the Engineer-in-charge shall not accept the stores and in the event of his 
rejection the contractor shall be charged for the said Stores at a rate as fixed by the Accepting Officer.  
The Contractor shall not be entitled to any claim whatsoever on this account. 

 
24. Tools and Plants on site: 

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall not be 
removed from the site without the prior written approval of the Engineer-in-charge when the work is 
finally completed or the Contract is determined for reasons other than the default of the Contractor he 
shall forthwith remove from the site all tools, plants, equipments etc., (other than those as may have been 
provided by B.H.E.L) and upon such removal, the same shall in, and become the property of the 
Contractor. 
 

25. Statement of Hire Charges: 
A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, equipments 
etc., shall be given to the Contractor by the Engineer-in-charge. 

 
26. Precaution Against risks: 

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent loss 
or damage from any and all risks and to minimize the amount of any such loss or damage and for the 
necessary steps to be taken for the said purpose until the works have been handed over complete in all 
respect of the Engineer-in-charge. 
 
The Contractor shall provide all watchmen necessary for the protection of the site, the work, the 
materials, tools, plants, equipments and anything else lying on the Site during the progress of the work.  
He shall be solely responsible for and shall take all reasonable and proper steps for protecting, securing, 
lighting and watching, all places on or about the work and the Site which may be dangerous to any person 
whomsoever. 
 

27. Notices and Fees: 
The Contractor shall give all notices required by any Statutory provision or by the regulations and/or 
bylaws of any local Authority and/or of any Public Service, Company or Authority affected by the work or 
with whose system the same are or will be connected.  The Contractor shall pay and indemnify B.H.E.L 
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against any fees and charges payable under such Acts.  Regulation and/or byelaws in respect of the work 
and shall make and supply all drawings and plans required in connection with any such notice. 

  
28. Setting out of the Works and Protective and Maintaining Signals and Works: 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to 
enable the contractor to set out the work.  The Contractor shall at his own expense set accurately 
according to the drawings and figured dimension thereon, all the work comprised in the contract and any 
extras or additions there-to and shall be solely responsible for their being so set out and executed.  All 
bench marks, pegs, signals on the surface, alignment stones, milestones and all similar marks whether put 
in by B.H.E.L  Authorities for the purpose of checking the Contractor’s  work or  in the nature  of permanent 
survey marks will during the tenure of the contract, be under the care of the Contractor who shall, at his 
own expense, take all proper and reasonable precautions and care to preserve and maintain them in their 
true position.  In the event of these marks being disturbed or obliterated by accident or due to any other 
cause whatsoever, the same may, if deemed necessary, be replaced by the Engineer-in-charge at the 
Contractor’s expense and the cost thereof deducted from any money then or thereafter becoming due to 
the Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage pegs corresponding to 
those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks or 
chainage pegs additional to those shown on the Drawing will be set out by BHEL authorities. 
 

29. Site Drainage: 
All water that  may accumulate on the site during the progress of the work or in trenches and excavations 
shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s expense. 
 
 

 
 
30. Excavations, Relics Etc.: 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be 
disposed off as  Engineer-in-Charge  directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, relics, 
antiques and other similar items which may be found in  or upon the site shall be the property of Bharat 
Heavy Electricals Limited and the Contractor shall duly preserve the same to the satisfaction of the BHEL 
and shall from time to time deliver the same to such person or persons as the B.H.E.L may appoint to 
receive the same. 

 
31. Foundations: 

The Contractor shall not lay any foundations until the excavations for the same have been examined and 
approved in writing by the Engineer-in-charge. 

 
32. Covering-in Work: 

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to 
be permanently covered up or concealed, whether by earth or other means so that it can finally be 
inspected or measured if necessary.  In default of so doing, the Contractor shall, if required by the 
Engineer-in-charge uncover such work at his own expense. 

 
33. Approval of works by Stages: 

All work embracing more than one process shall be subject to examination and approval at each stage 
thereof and the Contractor shall give due notice in  writing  to  the Engineer-in-charge when each stage is 
ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve the 
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quality and extent thereof at any time he may choose and in the event of any dispute, the decision of the 
Engineer-in-charge thereon shall be final and conclusive. 

 
34. Execution of the Work: 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of the 
execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor shall visit 
this office daily and shall confirm receipt of such instructions by signing the relevant entries in this book.  
Such entries will rank as order or notices in writing within the intent and meaning of these conditions. 

 
35. Day Work: 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 
 
The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to 
be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of each 
pay week a return in duplicate giving full detailed accounts of labour and materials for that pay-week.  
One copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and 
returned to the contractor and must be produced at the time of adjustment of accounts. 
 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials 
for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge 
specifying the description, quantities weight or measurement (as the case may be) of the articles 
approved, reference will be made in this receipt in the return aforesaid and the Contractor’s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit and 
establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior 
to the execution of the work. 

 
36. Inspection of the Work: 

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine any 
part of the work and the Contractor shall give such facilities as may be required to be given for such 
inspection and examination Should Engineer-in-charge consider, at any time during the expiry of the 
maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship 
or of a quality inferior to that contracted for or not otherwise in accordance with the contract (in respect) 
whereof the decision of the Engineer-in-charge shall be final and conclusive the Contractor shall on 
demand in writing from the Engineer-in-charge specifying the fault notwithstanding that the same may 
have been inadvertently passed, certified  and paid for, forthwith rectify or remove and reconstruct the 
work so specified in whole or in part as the case may be required at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period to be specified 
by the Engineer-in-charge in his demand   as aforesaid, the Engineer-in-charge may carry out the work by 
other means at the risk and expense in all respects of the Contractor.  However, the liability of the 
Contractor under this condition shall not extend beyond the maintenance period except as regards 
workmanship which the Engineer-in-charge shall have previously given notice to the Contractor to rectify. 

 
37. Responsibility for Building: 

In the event of any building or part of any building being handed over to the Contractor for the execution 
of work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass 
etc. and he shall be required to make good at his own expense all damages resulting from any cause 
whatsoever while in his charge and on  completion of the work to deliver the said building or part thereof 
in a clean state complete in every particular to the entire satisfaction of the Engineer-in-charge. 
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38. Insurance: 
The contractor shall within one month after the date of the acceptance of the contract,  insure the work 
against loss or damage to the contract works, temporary work and materials erected in performance of 
the contract on “all risks” basis from the time of arrival on site until taken over by BHEL on completion of 
the contract. 

  
 The cover shall also include wherever necessary the risks of testing including breakdown or explosion of 

plant and machinery undergoing testing, trail and commissioning operations.  The insurance shall also 
specifically cover removal of debris cost.  The sum insured shall represent the estimated full value of the 
contract works inclusive of value of free supply materials by BHEL, transport charges, customs dues, 
express freight, overtime charges,  cost of erection,  value  of constructional  plants  and  machinery,  
removal  of  debris  and escalation of costs where the contract includes a maintenance period, the 
insurance cover shall specifically include the contractors’ liabilities during the maintenance period.  The 
insurance shall also  be extended to cover third party personal injury and property damage for a sum to 
be specified by BHEL.  The insurance shall be effected in the name of BHEL and the contractor shall submit 
to BHEL a draft of the insurance policy for approval.  The policy when issued will be lodged with BHEL 
together with receipts of premium for such insurance and the contractor shall maintain such policies in 
force until the obligations of the contractor are fully discharged. 

 
 If the contractor fails to comply with the terms of this condition the Accepting officer may insure the work 

and may deduct the amount of premiums from any money that may become payable to the contractor or 
may at his discretion refuse payment of any advances to the contractor until the contractor shall have 
complied with the terms of this condition.  This provision does not, however, absolve the contractor of 
his responsibility for taking up the insurance. The contractor is, therefore, primarily   responsible for taking 
up the insurance in time.  

 
39. Damage and loss to private property and injury to workmen: 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer–in-
charge and pay compensation for any injury, loss or damage occasioned to any property  or  rights 
whatever including property and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury 
loss or damage arising out of or in anyway in connection with the execution or purported execution of the  
contract and further the contractor shall indemnify B.H.E.L, against  all claims enforceable against B.H.E.L, 
or any agent, servant, or employee of B.H.E.L a private person, in respect of any such injury (including 
injury resulting in death loss or damage to any person) whosoever or property, including all claims which 
may arise under the workmen’s Compensation Act or otherwise, or which would be enforceable against 
B.H.E.L. 

 
40. Completion: 

The works shall be completed to the entire  satisfaction of the Engineer-in-charge and in accordance with 
the Contractor’s forecast of Time and Progress where operative, and all unused stores and materials, 
tools, plants, equipments, temporary buildings and things shall be removed and the site and work cleared 
of rubbish and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-
charge at the Contractor’s expense and/or before the Scheduled date of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time each sections of the work 
as have been completed to the satisfaction of the Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and waste 
materials within 30 days of the completion of the contract, it is lawful for the contractee, that is BHEL to 
take such action as it deems fit to clear dispose of such properties, assets or such waste materials and 
charge the contractor any expenses incurred thereon. 
 



CONTRACTOR  Page 79 of 144 ACCEPTING OFFICER 
 

 

 

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and the 
state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of maintenance 
period,  where applicable. 

 
41. Compensation for Delay:  

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work 
and clear the site on or before the contracted or extended period of completion, he shall, without 
prejudice to any other right or remedy of the B.H.E.L on account of such breach, pay as agreed 
compensation an amount calculated as stipulated below or such smaller amount as may be fixed by the 
BHEL on the contract value of the work for every week that the progress remains below that specified in 
condition 7 or that the work remains incomplete. 
 
This will also apply to items or group of items for which separate period of completion has been specified. 
 
For this purpose the term ‘Contract Value’ shall be the value at contract rates of the work as ordered. 

 
a. Completion period (as originally-stipulated) -- at 1 percent per week.  

Not exceeding 6 months. 
b. Completion period (as originally-stipulated) -- at ½ percent per week  

Exceeding 6 months and not exceeding 2 years.     
c. Completion period (as originally-stipulated) -- at¼ percent per  week 

Exceeding 2 years.   
 

 
Provided always that the total amount of compensation for delay to be paid under this condition shall 
not exceed the under noted percentage of the contract value or  of the contract value of the item or 
group of items of work for which a separate period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 

   
  The amount of compensation may be adjusted or set-off against any sum payable to the  
  Contractor under this or any other contract with the B.H.E.L. 

 
42. Laws Governing the Contract: 

This contract shall be governed by the Indian Laws for the time being inforce. 
 
43. Cancellation of Contract for Corrupt Acts: 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other 
right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, 
cancel the contract in any of the following cases and the Contractor shall be liable to make payment to 
B.H.E.L for any loss or damage resulting from any such cancellation for default. 
 
If the Contractor shall: 
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a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind as an 
inducement or reward for doing or for bearing to do or for having done or forborne to do a day act 
in relation to the obtaining or execution of this or any other contract for BHEL service OR 
 

b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed to 
be paid by him or with his knowledge, unless the particulars of any such commission and the terms 
of payment thereof have previously been disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer. 
 
44. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting of Contract: 

The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to 
B.H.E.L shall cancel the contract in any of the following cases: 
 
If the Contractor, 

 
a. Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a 

receiving order or orders for administration of his Estate made against him or shall take any 
proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or 
make any conveyance or assignment of his effects of composition or arrangement for the benefit of 
his creditor or purport to do so, or if any application be made under any Bankruptcy Act for the time 
being in force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his 
creditors, OR 
 

b. Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its 
affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or 
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or 
Manager OR. 

 
c. Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without 

the prior written approval of the Accepting Officer. OR 
 

d. Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 
days. 

 
 Whenever the Accepting Officer exercises his authority to cancel the Contract under this condition, he 

may complete the work by any means at the Contractor’s risk and expense provided always that in the 
event of cost of the completion (as certified by Engineer-in-charge which is final and conclusive) being less 
than the contract cost, the advantage shall accrue to the BHEL and that if the cost of completion exceeds 
the money due to the Contractor under the contract, the Contractor shall either pay the excess amount 
ordered by the Engineer-in-charge or the same shall be recovered from the Contractor by other means. 

 
 Engineer-in-charge will have powers to take possessions of the site and any materials, constructional 

plant, implements, stores, etc, thereon and or carryout the work by any means at the risk and cost of the 
contractor. 

 
 In case the BHEL completes the work under the provisions of this condition the  cost of such completion 

to be taken  into account in determining  the excess cost to  be charged to the contractor under this 
Condition shall consist of the cost of materials purchased and/or labour provided by the BHEL with an 
addition of such percentage to cover superintendence and establishment  charges as may be decided by 
the Project Manager/Project Engineer whose decision shall be final and  conclusive. 
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 If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall have 
the right to sell any or all of the contractor’s unused materials, constructional plant implements, 
temporary buildings, etc., and apply the proceeds of sale thereof towards the satisfaction of any sum due 
from the contractor under the contract and if thereafter be any balance outstanding from the contractor, 
it shall be recovered in accordance with the provisions of the contract. 

 
45. Cancellation of contract in part or in full for contractor’s default: 

If the Contractor: 
 
a) makes default in commencing the work within a reasonable time from the date of handing over of 

the site and continue in that state after a reasonable notice from Engineer-in-charge, OR   
b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or extended 

date for completion, makes default in proceeding with the work, with due diligence and continue in 
that state after a notice of seven days from Engineer-in-charge, OR 

c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in writing 
with orders properly issued there under, (OR) 

d) fails to complete the work order and items of work individual dates for completion and clear the site 
on or before the date of completion or fails to achieve the progress as set out under clauses 7 of 
these General Conditions of Contract. 

 
 The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued or 

shall accrue thereafter to B.H.E.L cancel the contract as a whole or in part thereof or only such work order 
or items of work in default from the contract.  Whenever the Accepting Officer exercises his authority to 
cancel the contract as a whole or in part under this conditions he may complete the work at the 
Contractor’s  risk and cost, provided always that in the event of the cost of completion (as certified by  
Engineer-in-charge which is final and conclusive) being less than the contract cost the advantage shall 
accrue to the B.H.E.L if the cost of completion exceeds, the money due to the contractor under this 
contract,  the contractor shall either pay the excess amount ordered by Project Manager or the same shall 
be  recovered from the contractor by other means.  Engineer-in-charge will have power to take possession 
of the site and any materials, constructional plant, implements, Stores, etc., thereon. 

 
 In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions the cost 

of such completion to be taken in to  account in determining the excess cost to be charged to the 
contractor under this conditions shall consists of the cost of materials purchased and/or labour provided 
by the B.H.E.L with an addition of such percentage to cover superintendence and establishment charges 
as may be decided by the Project Manager/Engineer whose decision shall be final  and conclusive. 

 
 If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall have 

the right to sell any or all of the contractor’s unused materials, constructional plant implements, 
temporary buildings, etc, and apply the proceeds of sale thereof towards the satisfaction of any sum due 
from the contractor under the contract and if thereafter be any balance outstanding from the contractor 
it shall be recovered in accordance with the provision of the contract. 

 
46. Termination of Contract for Death: 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the accepting 
Officer shall have the opinion of terminating the contract without compensation to the contractor. 
 

47. Special Powers of Determination: 
If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require the 
whole or any part of the work, to be carried out the project Manager/Engineer shall give notice in writing 
of the fact to the Contractor who shall have no claim to any payment of compensation or otherwise 
howsoever on account of any profit or advantage which he might have derived from the execution of the 
work in full  but which he did not derive in consequence of the foreclosing of the work. 
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He shall be paid at Contract rates, for the full amount of the work executed including such additional 
works, e.g. clearing of site, etc., as may be rendered necessary by the said fore closing.  He shall also be 
allowed a reasonable payment (as decided by the Accepting Officer )  for  any expenses sustained on 
account of labour and materials collected but which could not be utilised on the work, as verified by the 
Engineer-in-charge.  Neither shall the Contractor have any claim for compensation on account of any 
alterations having been made in the original specifications, drawings, designs  and instructions, involving 
any curtailment of the work as originally contemplated. 

 
48. Fair Wage 
 

a) The contractor shall pay not less than the “Fair Wage” to labourers engaged by   him on the work. 
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders for 
the work and where such wages have not been notified the wages prescribed by the Project 
Manager/Engineer for the stations at which the work is done. 
 

b) The Contractor shall not withstanding the provision of any contract to the contrary, cause to be paid 
a “Fair Wage” to labourers indirectly engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had been directly employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the performance of  the 

Contractors part of this Agreement, the Contractor shall comply with or cause to be complied with 
B.H.E.L Contractor’s Labour Regulations (appended here to as Annexure ‘A’ to these conditions) in 
regard to payment of wages, wage period deduction from wages, recovery of wages not paid and 
deductions unauthorisedly  made, maintenance of wage book, wage-slips publication of scale of 
wage and other terms of employment inspection and submission of periodical returns and all other 
matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for  making good the loss suffered by a 
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of the 
workers non-payment of wages or of deductions made from his or their wages which are not justified 
by the terms of the contract or non-observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made under the contract and for the 

observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractors. 

 
f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall 

be deemed to be a breach of this Contract. 
 

CHAPTER IV 
 

VALUATION AND PAYMENT 
 
49. Records and Measurements: 

1. All items having a financial value shall be entered in the BHEL Measurement Book so that a 
complete record is obtained of all works performed under the Contract. Buildings, etc., priced 
in Schedule ‘A’ (Bill of quantities) of the contract as a unit lumpsum will be entered by number 
at the unit lumpsum. Work carried out for agreed lumpsum will be described and similarly 
recorded. Lumpsum omissions will be entered for deduction.  
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2. Work which fails to be measured in detail shall be measured physically, without reference to any 
local custom that may obtain excepting where it may otherwise be directed in the tender 
documents i.e In cases where detailed measurement is not possible, the work should be quantified 
through physical measurements, without considering any prevailing local customs, except when 
the tender documents specify otherwise. The measurements shall be taken jointly by any person 
duly authorized on the part of the BHEL and by the Contractor as per interval or program fixed in 
consultation with Engineer-in-Charge or his/her authorized representative. The Contractor shall, 
without extra charge, provide assistance with appliance and other things necessary for recording 
measurements/verification of measurements/re-checking of measurements if any. The Contractor 
shall bear all the costs of recording /verification/re-checking of measurements of his work. 

 
3. Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the Bureau of 
Indian Standards and if for any item no such standard is available then a mutually agreed method 
shall be followed. 

 
 

4. The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his/her 
authorized representative in charge of the work before covering up or otherwise placing beyond 
the reach of checking and/or test checking the measurement of any work in order that the same 
may be checked and/or test checked and correct dimensions thereof be taken before the same is 
covered up or placed beyond the reach of checking and/or test checking measurement and shall 
not cover up and place beyond reach of measurement any work without consent in writing of the 
Engineer-in-Charge or his/her authorized representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of checking and/or test checking measurements without such notice having been 
given or the Engineer-in-Charge's consent being obtained in writing the same shall be uncovered 
at the Contractor's expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 

 
 

5. All measurements and levels recorded by the contractor or his authorized representative from time 
to time, during the progress of the work, shall be got checked by the contractor from the Engineer-
in-Charge or his/her authorized representative as per interval or program fixed in consultation with 
Engineer-in-Charge or his/her authorized representative. 

 
6. Measurement shall be restricted to that portion of work for which it is required to ascertain the 

financial liability of BHEL under this contract. 
 

7. It is also a term of this contract that checking and/or test checking the measurements/ levels of any 
item of work in the measurement book and/or its payment in the interim, on account of final bill 
shall not be considered as conclusive evidence as to the sufficiency of any work or material to which 
it relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 
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8. All such measurements and levels of work done during previous month shall be recorded by the 

contractor and printed in pages of A-4 size as per the format of the department so that a complete 
record is obtained of all the items of works executed under the contract during the said period.  

 
9. Based on the above measurement sheets, contractor shall work out the financial value of the same 

as per the agreed price schedule in a prescribed format and submit the same as an abstract. 
 

10. The Measurement sheets and abstracts, of work done during previous month (along with soft copy 
in MS-Excel in prescribed format) shall be computerized and submitted in triplicate through letter 
of transmittal to the Engineer-in-charge by seventh day of succeeding month.  One copy shall be 
acknowledged & returned.  

 
11. On submission of documents mentioned above, upon verification by the Engineer-in-charge and/or 

his/her authorized representative, if any change is required, then the same shall be done by the 
Engineer-in-charge and/or his/her authorized representative in the same under the dated initials 
signature, name and designation of the person seeking the change in two copies of such 
documents. All changes are to be finally authorized by the Engineer-in-Charge.  

 
12. Thereafter one copy of the corrected Measurement sheets & Abstract shall be sent by the Engineer-

in-charge to the contractor and the other copy shall be retained by the Engineer-in-charge in his 
office. If there is no correction, the same shall be recorded by the Engineer-in-charge and sent to 
the contractor. 

 
13. The contractor shall then have to submit final Measurement sheets & abstract without any 

corrections, in triplicate through letter of transmittal signed by the authorized signatory of the 
contractor to the Engineer-in-Charge who shall get it cross checked from the already corrected 
Measurement sheets & Abstract.  

 
14. During submission of final Measurement sheets & abstract, the contractor shall have to submit GST 

Complaint Invoice copies (5 Originals) in a prescribed format along with supporting documents 
such as  

a) Two copies of Statutory compliance details such as  
I. Attendance register,  

II. Wage register,   
III. Bank statement as a proof for remitting wages to Labors/persons engaged,  
IV. ESI, PF & Bonus (both Employer and Employee contributions) amounts which are 

to be remitted for total wages to be paid and respective challans  
 

are to be produced along with invoices for all the respective Labors/persons 
engaged in the contract for the particular service period. 
 

b) Details of bought out items by contractor 
c) Quality documents as per Quality Assurance Plan   

 
15. Once the Engineer-in-charge is satisfied that all measurements and abstract are free from any 

corrections, modifications, over-writings, and insertions etc., Final corrected measurements shall 

be entered in the E-Measurement Book, the same shall be printed & pasted in BHEL Measurement 
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Book, signed and dated by both parties in such a manner that part of the signature appear on the 

computer generated statement and part on the Measurement Book sheet. 

 
16. If the contractor fails to submit the measurements along with abstract of measurements for the 

work done continuously for two months, then the Engineer-In- charge shall get the executed work 

measured ex-parte after giving a notice of seven working days to the contractor in writing either 

through site order book or any other mode of correspondence. The ex-parte measurements so 

undertaken by the Engineer-in-Charge shall be final and binding on the Contractor outside the 

purview of Arbitration & reconciliation clause mentioned in the tender documents. 

 
17. Resources deployed by the Engineer-in-charge for ex-parte measurements, subject to minimum of 

Rs 7500.00 per such two-monthly cycle of ex-parte measurement, shall be at the risk and cost of 

the contractor and shall be recovered from his bill. A copy of such ex-parte measurements shall be 

sent to the contractor for his record. 

 
18. Upon the submission of the documents mentioned above and on completion of signing of BHEL 

Measurement Book by the authorized signatory of the contractor, the contractor's invoice will 

become eligible for payment processing. 

 
19.  Payment shall be made by BHEL after effecting the recoveries due from the contractor. All 

recoveries due from the contractor for the month/period shall be effected in full from the 

corresponding running bills unless specific approval from the competent authorities is obtained to 

the contrary. 

 
20. The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the 

Section-In charge/Department head details of his claims for the work done by him up to and 
including the previous month which are not covered by his Contract Agreement in any of the 
following respects; 

 
a) Deviation from the items and Specifications provided in the contract documents. 
b) Extra Items/New Items of work 
c) Quantities in excess of those provided in the contract schedule. 
d) Items in respect of which rates have not been settled. contractor should, in addition furnish a 

clear certificate to the effect that the claims submitted by him as aforesaid cover all his claim 
and that no further claims shall be raised by him in respect of the work done up to and including 
the period under report. 

 
50. Valuation of Deviations: 

Rates for deviated items of work will be fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been awarded and which is not 

covered by Contractor’s Schedule but is covered by B.H.E.L Schedule of rates the rate payable for such 
a fresh item will be derived from B.H.E.L Schedule by the method of proportion as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the  

nearest analogous item of work in Contractor’s schedule bears to rate for the particular 
analogous item of work in B.H.E.L Schedule of rates. 
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b. If a single appropriate analogous item of work is not available in both Schedule (Contractor’s 
and B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous 
group of items available in both the Schedules referred to i.e. in the same proportion as the total 
tendered cost of that particular group of  items (the sum of the products of the tendered rates 
and the  quantities for which orders are placed bears to the total cost of the same items and 
quantities at the B.H.E.L Schedule of Rates. 
 

c. If even an appropriate analogous group of items is not available in Contractor’s Schedule and 
B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the whole 
work, which are available in both the Schedules and for which orders have been placed on the 
contractor, i.e., in the same proportion as the total cost of all these items of work  (the sum of 
the products of the tendered rates and the quantities  for which orders are placed) bears to the 
total cost of the same items and qualities at the B.H.E.L Schedule of Rates. 

 
2. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment 

shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding 
on the parties. 

 
 The selection of analogous items or analogous group of items referred to above shall be done by the 

Engineer-in-charge.  Where the rates for deviated items or new items of work can be derived by the 
selection of different analogous items or analogous group of items, the lowest of all such derived rates 
shall be taken as the correct rate. 

 
In the case of the contracts for which the Engineer-in-charge is the Accepting Officer, all disputes regarding 
the settlement of rates of deviated or new items or work shall be referred to the Deputy Manager/Manager 
whose decision shall be final and conclusive as the case may be. 

 
51. Reimbursement / Refund on Variation in Price, Materials: 

If after submission of the tender and/or during the progress of the works, the price of any material (not 
being a material supplied from the B.H.E.L store in accordance with the Conditions of the Contract) is 
increased or decreased by an Act of Legislature (Central or State) and/or any notification there under or 
on account of new duties or levies such as octroi or on account of increase or  decrease in such duties 
affecting the price of materials required for incorporation in the works and made from materials of which 
the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in respect of 
such material or item a price which is higher or lower than the price of that material or item as prevailing 
immediately before the passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L 
shall incase of  increase in price or  the duty reimbursed to the contractor and incase of decrease in price, 
the B.H.E.L shall  be entitled to a refund of the reduction price or the reduction in duty.  Provided, however 
no reimbursement or refund shall be made if the increase/decrease is not more than 10% of the said 
price, and if so, the reimbursement  or refund shall be  made  only on  the  excess over 10% provided 
always that any such increase shall not be payable if, in the opinion of the Deputy Manager/Manager 
(whose decision  shall be final and conclusive)  the increase is attributable to the delay in the execution of 
the contract within the control of the contractor or that any such increase  has  become  operative  after 
the contracted/or extended date of completion of the work or items of work in question.  
 
The Contractor shall, for the purpose of this condition, keep such books of account and other documents 
as are necessary to show the amount of any increase claimed or any reduction available and shall allow 
inspection of the same by any duly authorized representative of the B.H.E.L and further shall at the 
request of the Engineer-in-charge furnish for verification such other information of the Engineer-in-charge 
may require. 
 
The Contractor shall within a reasonable time of his becoming, aware of any alteration in the prices of any 
such materials, give notice thereof in writing to the Engineer-in-charge stating that the rate is submitted 
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in pursuance to this condition together with all information relating thereto which he may be in a position 
to supply. 

 
52. Advances on Account: 

No payment shall be made for work estimated to cost less than Rupees FIVE THOUSAND till the whole of 
the work shall have been completed and a certificate of completion given by the Competent Authority. 
 
In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at intervals 
of not less than one month or as otherwise provided for in the Contract Documents, counting from the 
date on which order to commence work is given by Engineer-in-charge submit claims on B.H.E.L forms for 
payment of advances on account of work done and of materials delivered in connection with the Contract. 
 
The contractor shall be paid in respect of such claims to the extent approved and passed by the Engineer-
in-charge subject a maximum of 90% of the value of the work actually executed to the satisfaction of the 
Engineer-in-charge.  The certificate of the Engineer-in-charge regarding such approval and passing of the 
sums so payable shall be final and conclusive against the Contractor. 
 
“After the full amount of Security Deposit is made up through the 10% deduction from On account” bills, 
100% payment of all subsequent bills may be made to the Contractor. 
 
The Contractor may also be paid during the progress of the work 75% of the value of any materials which 
are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually required 
for incorporation in the work and which have reasonably been brought to the site in connection therewith 
and are adequately stored and / or  protected against damage by weather or other causes, but which have 
not at the time of payment of the advance been incorporated in the work on furnishing a formal 
hypothecation deed.  Payment of such advances, however, shall be purely at the discretion of the Deputy 
Manager/Senior Engineer provided always that payments shall not be made under these periodical 
certificates in respect of perishable materials like lime, cement, timber, sand, kankar, etc.,  Any sums/due 
from the Contractor on account of Tools and Plant, Stores or any other items provided by B.H.E.L shall be 
deducted from the respective advances, the Engineer-in-charge shall from time to time certify the sums 
payable to the contractor after retaining the reserves. 
 
Any certificate relating to work done or materials delivered may be modified or corrected by any 
subsequent interim certificate or by the final certificate and no certificate of the Engineer-in-charge 
supporting an advance payment shall itself be conclusive evidence that any work or materials to which it 
relates are in accordance with the contract.  All such intermediate payments shall be regarded as advances 
against the final payment only and shall not be considered as an admission of the due performance of the 
contract or any part there of in any respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect in any way the powers of the Engineer-
in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or 
affect the contract. 

 
53. Final Bill: 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the 
contractor shall forward a certified final account on BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in the 
manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
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The Contractor shall be entitled to be paid the final sum less the value of payments already made on 
account subject to certification of the final bill by the Engineer-in-charge.  Any sums due from the 
contractor on account of Tools & Plant, Stores or any other items provided by BHEL not yet recovered 
from the contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of the final bill.  

  
54. Payment of Bills: 

 
All payment to be made to the Contractor under this contract shall be by the National Electronic Funds 
Transfer and/or RTGS Transfer mode by credit to mentioned Bank Account in the EFT form attached with 
this qualification bid 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor 
the same may be deducted from any sum then due or which at any time thereafter may become due to 
the Contractor under the contract or under any other Contract with BHEL or from his Security Deposit or 
he shall pay the claim on demand. 

 
56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and final 
bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums becoming due 
as a result thereof in the manner provided in the preceding sub-paragraphs provided however that no 
such recovery shall be enforced after three years of passing the final bill. 

 
57. Refund of Security Deposit: 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in 
respect of all contracts on completion of work and  after payment  of  final bill and the  balance  50% on  
expiry  of  the maintenance period, (described under clause 23) provided the contractor shall have 
rendered a “No-Demand” Certificate.  In case of works where maintenance period is not involved 100% 
of the Security Deposit may be refunded after payment of final bill provided that the contractor shall have 
rendered a “No-Demand Certificate”. 

 
58. Arbitration: 

Except where otherwise provided for in the contract all questions and disputes relating to the meaning of 
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to execute 
the same whether arising during the progress of the work or after the completion or abandonment 
thereof shall be referred to the sole arbitration of the Executive Director  / General Manager of BHEL and 
if  ED   is unable or unwilling to act, to the  sole arbitration of some other person appointed by the  ED / 
General Manager, willing to act  as such arbitrator.  The cases referred to arbitration shall be other than 
those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the 
contract to be final and conclusive.  There will be no objection if the arbitrator so appointed is an employee 
of B.H.E.L and that he had to deal with the matters to which the contract relates and that in the course of 
his duties as such he had expressed views on all or any of the matters in dispute or difference. 
 
The arbitrator to whom the matter is originally referred being transferred or vacating his office or being 
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such 
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the contract.  Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 
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Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being in force shall 
apply to the arbitration proceeding under this clause. 
 
It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of each 
such dispute. 
 
The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 
publishing the award. 
 
The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings 
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 
Parties fixing the date of first hearings. 
 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 
 
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
 
In the event of disputes or differences arising between one public sector enterprise and a Govt.  
Department or between two public sector enterprises the above stipulations shall not apply the provisions 
of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st

 January 1976 or 
its amendments for arbitration shall be applicable. 
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 CHAPTER V 
 
59. BHEL CONTRACTOR'S LABOUR REGULATIONS 

  
1. Definition: 

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall 
have the meaning hereby assigned to them. 

 
a. “Labour” means workers employed by a contractor directly, or indirectly through a sub-contractor, 

or by an agent on his behalf on a payment not exceeding Rs.500 per month. 
 

b. “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances, 
whether for time or piece work, after taking into consideration prevailing market rates for similar 
employments in the neighborhood but shall not be less than the minimum rates of wages fixed under 
the minimum Wages Act. 

 
c. “Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor employing 

labour on the work taken on contract. 
 

d. “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour Commissioners of 
the Chief Labour Commissioner’s Organization. 

 
e. “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement: 

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the 
Inspecting Officer of the area concerned the following information with copy to the Engineer-in-charge. 

 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 

 
3.  

(i) Number of hours which shall constitute a normal working day:    
The number of hours which shall constitute a normal working day for an adult shall be NINE hours.  
The working day of an adult worker shall be so arranged that of intervals, if any, for rest it shall 
not spread over more than twelve hours on any day.  When an adult worker is made to work for 
more than NINE hours on any day or for more than FORTY-EIGHT hours in any week he shall in 
respect of overtime work, be paid wages at double the ordinary rate of wages. 

 
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which shall be fixed and 

notified atleast TEN days in advance. A worker shall not be required or allowed to work on the 
weekly rest day unless he has or will have a substituted rest day, on one of five days immediately 
before or after the rest day.  Provided that no substitution shall be made which will result in the 
worker working for more than ten days consecutively without a rest day for a whole day.   

 
Where in accordance with the foregoing provisions a worker works on the rest day and has been given 
a  substituted rest day he shall be paid wages for the work done on the weekly rest day at the 
overtime rate of wages. 
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NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to. 

 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and correctly maintain and continue 
to display and correctly maintain in clean and legible condition in consipicuous places on the works, notice in 
English and in the local Indian languages, spoken by majority of workers, given the rate of fair wages, the 
hours of work for which such wages are payable, the weekly rest days workers are entitled to and name and 
address of the Inspecting Officer.  The Contractor shall send a copy each of such notices to the Inspecting 
Officers and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 The Contractor shall fix wage periods in respect of which wages shall be payable. 
 No wage period shall normally exceed one week. 
 
6. Payment of Wages: 

Wages due to every worker shall be paid to him direct.  All wages shall be paid in current coins or currency 
or in both. 
 
Wages of every worker employed on the contract shall be paid where the wage period is one week, within, 
THREE DAYS from the end of the wage period, and in any other case before the expiry of the 7th day or 10th 
day from the end of the wage period according as number of workers does not exceed 1,000. 

 
(i) When employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before expiry of the day succeeding the one on which his 
employment is terminated. 

 
(ii) Payment of wages shall be made at the work site on a working day except when the work is 

completed before expiry of the wage period, in which case final payment shall be made at the 
work site within 48 hours of the last working day and during normal working time. 

 
 NOTE: The term “Working Day” means a day on which the work on which labour is employed is in  
 progress.   
 
7. Register of Workmen: 

A register of workmen shall be maintained in the form appended to these regulations and kept at the work 
site or as near to it as possible, and the relevant particulars of every workmen shall be entered therein within 
THREE days of his employment. 

  
8. Employment Card: 

The Contractor shall issue an employment card in the Form appended to these regulations to each worker 
on the day of work or entry into his employment. If a worker has already any such card with him issued by 
the previous employer the contractor shall merely endorse that Employment Card with relevant entries.  On 
termination of employment the Employment Card shall again be endorsed by the Contractor and returned 
to the worker. 
 

9. Register of Wages etc.: 
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be maintained 
and kept at the work site or as near to it as possible. 
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(ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by 
the Contractor atleast a day prior to disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind except the following: 
 

b. Fines; 
 

c. Deductions for absence from duty, i.e., from the place or the places where by the terms of his 
employment he is required to work.  The amount of deduction shall be in proportion to the 
period for which he was absent. 

 
d. Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money which he is required to account for, where such damage or loss is 
directly attributable to his neglect or default; 

 
e. Deductions for recovery of advances or for adjustment of overpayment of a wages.  Advance 

granted shall be entered in a register; 
  

and 
 

f. Any other deduction, which the B.H.E.L may from time to allow. 
 

(ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as 
have been approved by the Chief Labour Commissioner. 
 

(iii) No fines shall be imposed on a worker and no deductions for damage or loss shall be made from 
wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 

 
(iv) The total amount of fines which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in rupee of the wages payable to him in respect of that 
wage period. 

 
(v) No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty 

days from the date on which it was imposed.  Every fine shall deemed to have been imposed on 
the day of the act or omission in respect of which it was imposed. 

 
(vi) The Contractor shall maintain both in English and the local Indian language a list, approved by 

the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or fine 
may be imposed on a workman and display it in good condition in a conspicuous place on the 
work site.  

 
(vii) The Contractor shall maintain a register of fines and the register of deductions for damage or 

loss in the Forms appended to these regulations which should be kept at the place of work.  
 

11. Register of Accidents: 
The Contractor shall maintain a register of accidents in such form as may be convenient at the work place 
but the same shall include the following particulars:  

 
a. Full particulars of the labourers who met with the accident. 
b. Rates of Wages. 
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c. Sex 
d. Age 
e. Nature of accident and cause of accident. 
f. Time and date of accident. 
g. Date and time when admitted in hospital. 
h. Date of discharge from the hospital. 
i. Period of treatment and result of treatment. 
j. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
k. Claim required to be paid under Workmen’s Compensation Act. 
l. Date of payment of compensation. 
m. Amount paid with details of the person to whom the same was paid. 
n. Authority by whom the compensation was assessed. 
o. Remarks. 

 
12. Preservation of Registers: 

The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be 
preserved for 3 years after the date on which last entry is made therein. 

 
13. Enforcement: 

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 
investigations, and send a report to the Engineer-in-charge specifying the amounts representing workers, 
dues and amount of penalty to be imposed on the contractor for breach of these Regulations, that have 
to be recovered from the contractor, indicating full details of the recoveries proposed and the reasons 
therefore.  It shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report to deduct 
such amounts from payments due to the contractor. 

 
14. Disposal of amounts recovered from the Contractor: 

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days from receipt 
of a report from the Inspecting Officer except in cases where the contractor had made an appeal under 
Regulation, 16 of these Regulations.  In cases where there is an appeal, payments of workers, due would 
be arranged by the Engineer-in-charge, wherever such payments arise, within THIRTY days from the date 
of receipt of the decision of the Regional Labour Commissioner (R.L.C.). 

 
15. Welfare Fund: 

All money that are recovered by the Engineer-in-charge by way of workers, due which could not be disbursed 
to workers within the time–limit prescribed above, due to reasons such as where-about of workers not being 
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited to a fund to be kept 
under the custody of B.H.E.L for such benefit and welfare of workmen employed by contractors. 

 
16. Appeal against decision of Inspecting Officer: 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the 
Regional Labour Commissioner concerned within THIRTY days from the date of the decision, forwarding 
simultaneously a copy of his appeal to the Engineer-in-charge.  The decision of the Regional Labour 
Commissioner shall be final and binding upon the Contractor and the workmen. 

 
17. Representation of Parties: 

i. A workman shall be entitled to be represented in any investigation or enquiry under these 
 Regulations by an Officer of a registered trade union of which the said trade union is  
 affiliated or where the workman is not a member of any registered trade union, by an  
 Officer of a registered trade union connected with, or any other workmen employed in the  
 industry in which the worker is employed. 

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these 
Regulations by an officer of an association of contractors of which he is a member or by an officer 
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of a Federation of Associations of Contractors   to which the said association is affiliated or where 
the contractor is not a member of any association of employers, connected with, or by any other 
employer engaged in the industry in which the contractor is engaged. 
 

iii. No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 
under these Regulations. 

 
18. Inspection of Books and other Documents: 

The Contractor shall allow inspection of the Register and other documents prescribed under these 
Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any time 
and by the worker or his agent on receipt of due notice at a convenient time. 
 

19. Interpretation etc.: 
On any question as to the application, interpretation or effect of the Regulations the decision of the Chief 
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding. 

 
20. Amendments: 

Central Government may, from time to time, add to or amend the Contractor’s Labour Regulations and issue 
such directions as it may consider necessary for the proper implementation of the Contractor’s Labour 
Regulations or for the purpose of removing any difficulty which may arise in the administration thereof, based 
on which the B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject to revision. 

 
 

60. MODEL RULES FOR LABOUR WELFARE 
  
1. Definition: 

a) ‘Workplace’ means a place at which, on an average, twenty or more workers are employed. 
b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are employed. 

 
2. First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid appliances 

including an adequate supply of sterilized dressings and sterilized cotton wool as prescribed in the Factory 
Rules of the State in which the work is carried on.  The appliances shall be kept in good order and, in large 
work places, they shall be placed under the charge of a responsible person who shall be readily available 
during working hours. 
 
At large workplaces, where hospital facilities are not available within easy distance of the works First Aid 
posts shall be established and be run by a trained compounder. 
 
Where large workplaces are remotely situated and far away from regular hospitals an indoor ward shall 
be provided with one bed for every 250 employees. 
 
Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered 
necessary owing to proximity of city or town hospitals, suitable transport shall be provided to facilitate 
removal of urgent cases to these hospitals.  At other workplaces, some conveyance facilities shall be kept 
readily available to take injured person or persons suddenly taken seriously ill, to the nearest hospital. 
 
At large workplaces there shall be provided and maintained an ambulance room of the prescribed sizes, 
containing the prescribed equipment and in the in-charge of such medical and nursing staff as may be 
prescribed.  For this purpose the relevant provisions of the Factory Rules of the State Government of the 
area where the work is carried on may be taken as the prescribed standard. 
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3. Accommodation for Labour: The Contractor shall during the progress of the works provide, erect and 
maintain necessary temporary living accommodation and ancillary facilities for labour at his own expense 
and to standards and scales as approved by the Engineer-in-charge. 

 
4. Drinking Water: In every workplace, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  Where drinking water is obtained 
from an intermittent public water supply each workplace shall be provided with storage where drinking 
water shall be stored.  Every water supply storage shall be at a distance of not less than 15 meters from 
any latrine drain or other source of pollution. Where water has to be drawn from an existing well, which 
is within such proximity of latrine drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and be 
provided with a trap door which shall be dust and water-proof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only 
for cleaning or inspection which shall be done at least once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be provided separately for men 

and women.  Such places shall be kept in clean and drained condition. 
 
6. Scale of Accommodation in Latrines and Urinals: These shall be provided within the precincts of every 

workplace latrines and urinals in an accessible place, and the accommodation, separately for each of 
these, shall not be less than at the following scales: 

             No.of Seats 
 

a) Where number of persons does not exceed 50           2 
b) Where number of persons exceed 50 but does 

not exceed 100               3 
c) For additional persons              3 Per 100 or part thereof. 

 
 In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where 

necessary. 
 
7. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a  

waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system which shall 
be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary 
condition.  Receptacles shall be tarred inside and outside at least once a year. 
 
If women are employed, separate latrine and urinals, screened from those for men and marked in the 
vernacular in conspicuous letters “For Women only” shall be provided on the scale laid down in rule 6.  Those 
for men shall be similarly marked “For Men only” A poster showing the figure of a man and of a woman shall 
also be exhibited at the entrance to latrines for each sex.  There shall be adequate supply of water close to 
latrines and urinals.       

     
8. Construction of Latrines: Inside walls shall be constructed of masonry or other non-absorbent 

material and shall be cement-washed inside and outside at least once a year.  The dates of cement washing 
shall be noted in a register maintained for the purpose and kept available for inspection.  Latrines shall have 
at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for  

proper disposal of excreta by incineration at the workplace shall be made by means of a suitable incinerator 
approved by the local medical health and municipal or cantonment authorities.  Alternatively local excreta 
may be disposed off by putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and 
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covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight 
(when it will turn into manure). 
 
The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-charge to 
effect proper disposal of soil and other conservancy work in respect of Contractor’s work-people or 
employees on the Site.  The Contractor shall be responsible for payment of any charges which may be levied 
by municipal or cantonment authority for execution of such work on his behalf. 

 
10. Provision of shelters during rest:  At every workplace there shall be provided, free of cost, four suitable 

sheds, two for meals and two others for rest, separately for use of men and women labour.  Height of 
each shelter shall not be less than 3 meters from floor level to lowest part of roof.  Sheds shall be kept 
clean and space provided shall be on the basis of at least 0.5 sq.m. per head.  
 

11. Crèches: At a place at which 20 or more women workers are ordinarily employed, there shall be provided 
at least one hut for use of children under the age of 6 years of such women.  Huts shall not be constructed 
to a standard lower than that of thatched roof, mud floor and walls with wooden planks spread over mud 
floor and covered with matting. 

 
Huts shall be provided with suitable and sufficient openings, for light and ventilation.  There shall be 
adequate provision of sweepers to keep the places clean.  There shall be two ‘dais’ in attendance.  Sanitary 
utensils shall be provided to the satisfaction of local medical, health and municipal or cantonment 
authorities.  Use of huts shall be restricted to children, their attendants and mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the Contractor shall provide at 
least one hut and one Dais to look after children of women workers. 
 
Size of crèche (s) shall vary according to the number of women workers employed.  Creche(s) shall be 
properly maintained and necessary equipment like toys, etc. provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever 

it is considered necessary. 
 

13. Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-in-
charge, and the whole of such temporary accommodation shall at all times during the progress of the 
works be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-Charge and 
at the Contractor’s expense.  The Contractor shall conform generally to sanitary requirements of local 
medical, health and municipal or cantonment authorities and at all times adopt such precautions as may 
be necessary to prevent soil pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be cleared away, all rubbish 
burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site 
left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses. 

 
14. Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-malarial instructions 

given to him by the Engineer-in-charge, including filling up of any borrow pits which may have been dug 
by him. 
 

15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other officer 
nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all cases of 
failure on the part of the Contractor and or his sub-contractors to comply with the provisions of these 
Rules either wholly or in part and the Engineer-in-Charge shall impose such fines and other penalties as 
are prescribed in the conditions. 
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61. TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY THE 

CONTRACTORS FOR BHEL 
 

1. The Contractor shall not employ in connection with the work any person who has not completed 18 years 
of age. 

 
2. The Contractor shall in respect of labour employed by him either directly or through subcontractors, 

comply with or cause to be complied with the following statutory provisions and rules and in regard to all 
matters provided therein. 

 
a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil  

Nadu Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 
j) BOCW Act. 1996 and rules of 1998, etc 
 

and any other law or modifications to the above or  to the Rules made thereunder from time to time. 
 

REGISTRATION AND LICENSING 
 

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work 
awarded to him by giving the following information and getting a Code Number:  

 
a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or    more workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 
 

This information is called for, for the purpose of informing the Inspectorate of Factories whenever they 
call for information regarding contracts. 

 
4. The Contractor employing 20 or more workmen is required to obtain license  from the authorities ( The 

Deputy  Chief  Inspector of Factories / Assistant  Commissioner of Labour as the case may be). The license 
shall be amended and / or renewed wherever, there is an increase in the workmen employed by him  or 
in the event of contract being extended or renewed. The Contractor shall inform the licence number to 
the BHEL Management before taking up the work. 

 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document required 

by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and / or Occupier 
of the Factory and shall render all necessary assistance for the same. 

 
WAGES 
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6. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages as 
applicable under law from time to time.   
 
 
Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus 
Act 1965 for the total wages paid (i.e.) Payment of minimum wages . 

 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the 
authorities concerned for the total wages paid (i.e.) Payment of minimum wages. 

 
 At present the Tamil Nadu State Government Minimum wages declared is enclosed for your 

reference.  Normally the revision will be with effect from 1st April of every year. Tenderers are 
requested to quote their offer after taking into account of the above factor also.  

 

 
 

7. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall 
exceed one month. 
 

8. The Contractor shall ensure payment of wages to the contract labour employed by him within three days 
from the end of wage period in case the wage period is one week or a fortnight and in all other cases 
before 10th day of the following month. 

 
9. All Payment of wages shall be made on working days at the work site and during the working time and on 

date notified in advance. In case the work is completed before the expiry of the wage period final payment 
shall be made within 48 hours of the last working day. 

 
10. Where the employment of any worker is terminated by or on behalf of the Contractor, the wages earned 

by him shall be paid before the expiry of the second working day  from the day on which his employment 
is terminated. 

 
11. Wages due to every worker shall be paid to him direct or to the person authorized  by him in this behalf. 

All wages shall be paid in current coin or currency in both. 
 

12. The Contractor shall ensure the disbursement of wages in the presence of such authorized representative 
of BHEL Management. 

 
13. The above payment shall be verified by the authorized officer / representative of BHEL with the following 

certificate of the payment sheet “Certified that  the amount shown in Column No…….…. has been paid to 
the workmen concerned in my presence on ………..at……………. 

 
14. A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge each 

month in Form ‘A’. 
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15. A notice showing the wage period and the place and time of disbursement of wages shall be displayed at 

the place of work and a copy to be sent to the Welfare Department by the Contractor under 
acknowledgement. 

 
16. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of  payment of 

wages, names and addresses  of the Inspector having jurisdiction, the date of unpaid wages shall be 
displayed  in Tamil and English in conspicuous  places at the establishment and  at work site by the 
Contractor. The Contractor shall inform the BHEL Management every month the details of contract labour  
engaged  for contract in this following form :  

 
a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 
 

 The above statement shall be furnished to BHEL Management at the end of every month. 
 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 

17. The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970 and Tamil 
Nadu Rules  thereunder shall be maintained by each contractor. 

 
a) Register of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register of Fines, 

Register  of Advances etc., 
 

18. The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition)  Act and the 
Rules  thereunder both in English and Tamil. 

 
19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 

 
20. The Contractor shall submit the returns required under the Contract Labour (Regulation & Abolition) Act 

1970 periodically to BHEL Management. 
 

21. The Contractor shall without fail give up to date information in writing of the attendance of the workers 
employed by him. 

 
22. The Contractor shall ensure that his workers keep and produce their Employment Card when coming to 

duty and take them back when leaving duty. 
 

23. All the above registers and records shall be preserved in original for a period of three years. All the 
registers, records and notice maintained under the Act and rules shall be produced on demand by 
Inspector or any authority under the Act. 

 
WORKING HOURS AND WORKING CONDITIONS 
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24. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on anyone 
of the three days before or after the said day. 

 
25. The Contractor shall inform BHEL Management in the prescribed form details of the contract workers 

scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu thereof. This 
shall be intimated two days in advance before his workmen are booked for work on Sunday. 

 
26. The contract labour working for more than nine hours in any day or for more than 48 hours in any week 

shall be paid wages at the rate of twice  the ordinary rate of  wages in accordance with the provisions of 
Sections 59 of the Factories Act 1948. 

 
27. The Contractor shall provide  all safety devices and personal protective equipment to his workmen at his 

own cost and shall ensure  that his workmen wear / use such devices or equipment provided to them 
while doing the work and there should not be any relaxation on this. 

 
28. The Contractor shall give four paid National Holidays  to his workers, viz., 26th January, 1st May,  15th August 

and 2nd October. 
 

29. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 
 

30. The Contractor shall give leave with wages to his workmen who have worked for a period of 240 days or 
more in the Factory premises during a calendar year.  This leave shall be allowed during the subsequent 
calendar year at the rate of one day for every 20 days of work performed by the worker during the 
previous calendar year.  The worker whose services commences on a day other than the first of January 
shall be entitled to leave with wages at the above rate (One day for every 20 days of work) only if he had 
worked for a minimum of 2 /3 of the total number of days in the reminder of the calendar year. This leave 
will be admissible only during the subsequent calendar year. 

 
31. No woman worker shall be required or allowed to work in the Factory except between the hours of 6.00 

A.M. and 7.00 P.M. 
 

32. The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided in the 
Contract Labour (Regulation and Abolition) Act 1970 read  with the Tamil Nadu Contract Labour Rules 
1975. 

 
NOTICE OF ACCIDENTS 

 
33. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required to fill 

injury report and submit the Engineer in charge immediately and ensure  the compliances of ESI / 
Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also maintain a register 
of accident as per the Act. 

 
34. The Contractor shall get the contract labour engaged by him insured under  Workmen’s Compensation 

policy from General  Insurance Corporation of India before actually starting the work of contract.  The 
insurance coverage should be for the entire period of Contract. The Contract shall comply with the 
provisions of the Workmen’s Compensation Act 1923. (This should be read in conjunction with the 
provisions of ESI Act)  

 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 

 
35. The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance Act 

and produce to BHEL such Registration Number / Enrolment Number before executing the contract work. 
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36. The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well as 
employees’ contribution pursuance of the above scheme as fixed from time to time. The Contribution 
payable presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be 
contributed by the Contractor. Contributions recovered from employee and contribution made by the 
contractor may be rounded to the next higher multiples of five paise. 

 
37. The Contractor shall take note of any amendment that may be brought forth in the above contribution 

rate and act accordingly. 
 

38. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions Act 
1952 and accordingly produce to the BHEL Management the registration / enrolment number before 
awarding of contract work.  As per the existing provisions every worker shall be entitled and required to 
become a member of the fund. The employee’s contribution payable at present is 12% of wages which 
will be recovered by the contractor from the wages of his workmen and the contractor should pay equal 
contribution. The contractor is also liable to pay any administrative charges in this behalf that may be 
decided from time to time. It will be the responsibility of the contractor to ensure such contribution 
payable in respect of workmen employed through sub-contractors also. 

 
39. The Contractor shall take note of any amendment in the rate of contribution payable under the scheme 

from time to time. 
 

40. The Contractor shall within seven days of the close of every month submit to BHEL a statement showing 
the amount of contribution payable / paid  for employees engaged by him or  through him and shall also 
furnish to BHEL such information as Principal Employer is required  to furnish under the provisions of the 
ESI Act and PF as well as the schemes made thereunder to the authorities concerned. 
 
 

41. Whenever any sum of money is found to be recoverable from or payable by the contractor under the 
above Act, the sum shall be deducted from any sum that may be due or which at any time thereafter may 
become due to the Contractor under this contract or under any other  contract or from his security 
deposit.  In case the recoveries are not sufficient to satisfy the claim, the contractor shall pay the balance 
thereof on demand.  In case any recoveries are made under this clause from security deposit, the 
contractor shall immediately thereafter pay such further sums as may be required to replenish the 
shortage caused by such recoveries in amount of security deposit. 

 
42. The Contractor shall abide by all the labour and other laws applicable to contract labour / worker under 

this contract and shall at all times keep BHEL indemnified against all loses, claims, prosecutions under any 
law. 

 
43. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with the 

same, BHEL will be entitled to recover the same from the contractor / sub-contractor. 
 

44. Non-exercise of any of the powers  or rights available to BHEL  hereunder or under any law, shall not in 
any way  operate as waiver thereof. 

 
Note:  The Specimen forms for the following are available in BHEL. 

 
1)  Form ‘A’  - Payment Certificate 
2) Form IV   - Application for License 
3) Form XIII  - Register of Workmen employed by contractor 
4) Form XIV  - Employment Card 
5) Form XV  - Service Certificate 
6) Form XVI  - Muster Roll 
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7) Form XVII  - Register of wages 
8) Form XIX   - Wage slip 

 

45) Documents Required to obtain new ID Cards for contract workmen: 
The contractor shall follow norms of BHEL security system for movement of men & material including bio-

metric system & materials within the complex. Contractor has to submit the following documents to 
obtain new ID Cards for contract workmen.  
 

S.No Document   
Description 

1 Bio-data form for 
Contract Workman 

Bio-data form for Contract Workman should be submitted duly 
signed by contractor and contract labour in prescribed format 
attached in the following page. 

2 E-pehchan Card The existing wage limit for coverage under the ESI Act 
effective from 01.01.2017 is Rs.21,000/- per month 
(Rs.25,000/- per month in the case of Persons with Disability). 
Contract workmen covered under the Act needs to produce the 
E-pehchan Card. the contractors establishment must be 
indicated as current employer in e-pehchan.If the workman 
draws the wage / salary above the ceiling limit, undertaking 
letter should be produced by the contractor and workman. copy 
of payslip / appointment order required 

3 PF / Universal Account 
Number 

Universal Account Number of the individual to remit the EPF 
amount in EPF portal 

4 Passport size Photo – 1 
No 

The passport size photograph of the individual should be in 
colour & legible pixels in the size of 3.5cm X 4.5 cm 

5 Copy of Bank Pass Book Copy of Bank Pass Book of the contract workman which will be 
used for making payment of wages 

6 Copy of Aadhar Card Copy of Aadhar of the contract workman should be submitted 
with self attestation 

7 Police Verification 
Report 

Police Verification Report of the individual needs to be submit 
who is newly joining in tiruchirappalli complex as a contract 
workman. The PVR must be recent one (i.e. not older than 3 
months at the time of application submitted). 
 

 

After submission of above documents, Fingerprint needs to be captured. 
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BIO DATA OF CONTRACT WORKMEN (Please fill the form in block letters only)  

CTR NO     

CONTRACTOR NAME      

VENDOR CODE     

GATE ENTRY     

WORKER ID NO     

WORKER NAME     

FATHER / HUSBAND NAME     

CATOGORY         SKILLED  
SEMI  

SKILLED  UN SKILLED  SUP  

DATE OF BIRTH (DDMMYYYY)  D  D  M  M  Y  Y  Y  Y     

QUALIFICATION  

BELOW SSLC  SSLC  ITI     

DIPLOMA  DEGREE  PG     

COMMUNITY  OC  OBC  SC  ST     

GENDER  M  F     

NATIONALITY     

RELEGION     MOBILE NO     

BLOOD GROUP        

MARITAL STATUS  
MARRIE 

D  UN MARRIED  WIDOW(ER)  DIVORCED  

ESIC NO     

PF NO      

UAN NO     

AADHAR CARD NO     

BANK ACC NO     

BANK NAME     

BANK BRANCH     

IFSC CODE     
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IDENTIFICATION MARK - I     

IDENTIFICATION  MARK - II     

NOMINEE DETAILS  

NAME  RELATIONSHIP  DOB  

         

WORK ORDER NO     

CONTRACT PERIOD      TO     

CONTRACT VALUE     

CONRTACT TYPE    WORKS CONTRACT  MANPOWER CONTRACT  

TOTAL NO OF WORKERS AS PER WO  

SUP  
SKILLE 

D  
SEMI 

SKILLED  UN SKILLED  TOTAL  

               

TOTAL NO OF CARDS RECEIVED  
SUP  

SKILLE 
D  

SEMI 
SKILLED  UN SKILLED  TOTAL  

               

LABOUR LICENCE OBTAINED    YES  NO   NOT APPLICABLE        

EXPIRY DATE OF LABOUR LICENCE  D  D  M  M  Y  Y  Y  Y     

IF NOT OBTAINED, WHEHER UNDERTAKING  
GIVEN BY CONTRACTOR FOR OBTAINING  
LABOUR LICENCE  

YES(Undertaking 
letter in original is 

enclosed)  
NO  NOT APPLICABLE  

PRESENT ADDRESS  PERMENANT ADDRESS  

    

I Declare that the information given above is true to the best of my knowledge  

      

CONTRACTOR'S SIGN WITH SEAL  SIGNATURE OF CONT. WORKMAN   

   

REMARKS  APPROVED  NOT APPROVED  

   

SIGNATURE / CONTRACT CELL  
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62. B.H.E.L SAFETY CODE 

See Condition-20 
 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from 
the 

ground, or from solid construction except such short period of work as can be done safely from ladders.  
When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well, suitable footholds and hand-holds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support, shall have a guard rail properly 
attached, bolted, braced and otherwise secured atleast 1 meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such openings as may be necessary for the delivery of materials.  Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly 

or unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above 
ground level or floor level, it shall be closely bordered have adequate width and be suitably 
fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided with suitable 

means to prevent fall of persons or materials by providing suitable fencing or railing with a 
minimum height of 1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other working places.  Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length.  Width 
between side rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto and 
including 3 metres in length.  For longer ladders this width shall be increased by atleast 6 mm 
for each additional 30 cm. of length.  Uniform step spacing shall not exceed 30 cm.   

 
Adequate precautions shall be taken to prevent danger from electrical equipment.  No materials on any of 
the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public.  The 
Contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound 
to bear expenses of  defence  of  every suit action or other proceedings at law that may be brought by any 
person for injury sustained  owing  to neglect  of  the  above precautions,  and pay any damages and costs 
which may be awarded in any such suit, action or proceeding to any such person or which may with the 
consent of the Contractor be paid to compromise any claim by any such person. 

 
6. Excavation and Trenching: 

 All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for each 
30 m length or fraction thereof.  Ladder shall be extended from bottom of trench to atleast 1 metre above 
surface of the ground.  Sides of a trench 1.5 metres or more in depth shall be stepped back to give suitable 
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.  Excavated materials 
shall not be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever is more.  
Cutting shall be from top to bottom.  Under no circumstances shall undermining or undercutting be done. 

 
7. Demolition: Before any demolition work is commenced and also during the process of the 

work: 
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a) All roads and open areas adjacent to the work site shall either be closed or suitably protected: 
 

b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 
the operator shall remain electrically charged. 
 

c) All practical steps shall be taken to prevent danger to persons employed, from risk of fire or explosion, 
or flooding.  No floor, roof, or other part of a building shall be so overloaded with debris or materials as 
to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
shall be 

available for use of persons employed on the site and maintained in a condition suitable for immediate 
use and the Contractor shall take adequate steps to ensure proper use of equipment by those concerned. 

 
a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall be 

provided with protective footwear and protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye shall be provided with 
protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 
d. Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  
 

e. When workers are employed in sewers and manholes which are in use, the Contractor shall 
ensure that manhole covers are opened and manholes are ventilated atleast for an hour before 
workers are allowed to get into them.  Manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on the work of painting 
with products containing lead in any form.  Whenever men above the age of 18 are employed 
on the work of lead painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the form of paste or ready-made 

paint. 
 

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray 
or a surface having lead paint is dry rubbed and scraped. 

 
iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided 

to enable working-painters to wash during on cessation of work. 
 

9. When work is done near any place where there is risk of drowning, all necessary equipment 
shall be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in  
danger and adequate provision made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall 

conform to the following: 
 

a.   
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i. These shall be of good mechanical construction, sound material and adequate strength and free 
from defects and shall be kept in good working order. 

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from defects. 

 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give signals 
to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used 

in hoisting or lowering or as means of suspension, safe working load shall be ascertained by adequate 
means.  Every hoisting machine and all gear referred to above shall have the safe working load plainly 
marked there on, In case of a hoisting machine having a variable safe working load, each safe working 
load and the conditions under which it is applicable shall be clearly indicated.  No part of any machine 
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for 
the purpose of testing. 
 

d. Incase of departmental machine, safe working load shall be notified by the Engineer-in-Charge.  As 
regards contractor’s machine the Contractor shall notify safe working load of each machine to the 
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

shall be provided with efficient safeguards; hoisting appliances shall be provided with such 
means as will reduce to the minimum risk of accidental descent of load.  Adequate precautions 
shall be taken to reduce to the minimum risk of any part of a suspended load becoming 
accidentally displaced.  When workers are employed on electrical installations which are 
already energized, insulating mats, working apparel such as gloves, sleeves and boots, as may 
be necessary shall be provided.  Workers shall not wear any rings, watches carry keys or other 
materials which are good conductors of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use.  Adequate washing facilities shall be provided at or near the places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display on a notice 

board at a prominent place at the work spot.  Persons responsible for ensuring compliance with 
the Safety Code shall be named thereon by the Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge 
or his representatives and the Inspecting Officers as defined in the Contractor’s Labour 
Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the 

operation of any other Act or Rule in force. 
 

16. NON COMPLIANCE OF SAFETY RULES  
 

 

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED 
SERIOUSLY AND          BHEL HAS RIGHT TO IMPOSE FINES ON THE SUBCONTRACTOR AS 
UNDER FOR EVERY INSTANCE OF VIOLATION NOTICED 
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SN  Violation of Safety Norms  Fine (in Rs)  

01  Not Wearing Safety Helmet  200/- *  

02.  Not wearing Safety Belt or not anchoring life line  500/-*  

03  Not wearing safety shoe  200/-*  

04  Not keeping gas cylinders vertically  200/-  

05  Not using flash back arrestors  100/-  

06  Not wearing gloves  50/- *  

07.  Grinding Without Goggles  50/- *  

08.  Not using 24 V Supply For Internal Work  500/-  

09.  Electrical Plugs Not used for hand Machine  100/-  

10.  Not Slinging properly  200/-  

11.  Using Damaged Sling  200/-  

12.  Lifting Cylinders Without Cage  500/-  

13.  Not Using Proper Welding Cable With Lot of Joints And Not 
Insulated Property.  

200/-  

14.  Not Removing Small Scrap From Platforms  500/-  

15.  Gas Cutting Without Taking Proper Precaution or Not Using Sheet 
Below Gas Cutting  

500/-  

16.  Not Maintaining Electric Winches Which are Operated Dangerously  500/-  

17.  Improper Earthing Of Electrical T&P  500/-  

18  No or improper barricading  500/-  

19.  Activity carried out without Safety work permit (Height work, 
Lifting activity, Hot work-each person/case)  

1000/-  

Legend:-  
 

*: per head. For repeated violation by the same person, the penalty would be double of the previous 
penalty. Date of “Repeated violation” will be counted from subsequent days.  
 
#: For repeated fatal incident in the same Unit incremental penalty to be imposed. The subcontractor 
will pay 2 times the penalty compared to previously paid in case there are repeated cases of fatal 
incidents under the same subcontractor for the same package in the same unit.  
 
Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The 
decision of BHEL engineer is final on the above. The amount will be deducted from running bills of 
the subcontractor. The amount collected above will be utilized for giving award to the employees 
who could avoid incident by following safety rules. Also the amount will be spent for purchasing the 
safety appliances and supporting the safety activity at site. 
 
 
17 . Compensation Clause: 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss 
of life / permanent disability due to an accident which is attributable to the negligence of contractor, 
agency or firm or any of its employees as detailed below. 
a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below. 
b) Accident: Any death or permanent disability resulting solely and directly from any unintended 

and unforeseen injurious occurrence caused during the manufacturing/operation and works 
incidental thereto at BHEL factories/offices and precincts thereof, project execution, erection 
and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, 
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renovation and retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works/during working at BHEL Units/Officers/townships and 
premises/Project sites 

c) Compensation in respect of each of the victims: 
(i) In the event of death or permanent disability resulting from Loss of both limbs: Rs 

10,00,000/- (Rs Ten lakh) 
(ii) In the event of others permanent disability: Rs.7,00,000/- (Rs. Seven Lakh) 
 

d) Permanent Disablement: A disablement that is classified as a permanent total disablement 
under the proviso to section 2 (I) of the Employee’s Compensation Act,1923” 
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FORM OF REGISTER OF WORKMEN 
 

(Regulation-7) 
 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2  3  4  5   6  7         8  9  10          11    

  
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker------------------------------------------------------------------------------------------------------------------------------------ 
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ------------------------------------------------------------------------------------------------------------------------------------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name----------------------------------------------------------------------------------------------- 
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2        3           4              5        6                  7                8         9     10       11      
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately.
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

 9. Total deductions (indicating nature of deductions) 

10. Net wages payable.  

--------------------------------------------------------------------------------------------------------------- 

 

 

 

Contractor’s Signature /        Employees’ Signature/  

Thumb impression.        Thumb impression. 
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FORM OF REGISTER OF FINES (Regulations No.10 vii) 
 

Sl.  
No.  

Name  Father’s /  
Husband’s 
name  

Sex  Departme
nt  

Nature 
and  
date of  
the 
offence  
for which  
fine 
imposed  

Whether 
workmen  
showed 
cause  
against 
fine  
or not, if 
so,  
enter date  

Rate of  
wages  

Date and 
amount  
of fine 
imposed  

Date on  
which fine  
realised  

Remarks  

1  2  3  4  5  6  7  8  9  10  11  
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
a. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
b. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------- 
c. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
d. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl. No  Name  Father’s / 
Husband’
s  
Name  

Sex  Departm
ent  

Damage  
or loss  
caused  
with date  

Whether  
worked  
showed  
cause  
against  
deductio
n  
if so, 
enter  
date  

Date &  
amount 
of  
deductio
n  
imposed  

Number  
of Instal-  
ment, if  
any  

Date on  
which  
total  
amount  
realised  

Remarks  

1  2  3  4  5  6  7  8  9  10  11  
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION 
 
The following safety measures should be strictly adhered to during execution of works at sites. 
 

i. Providing the working platform with toe board and handrail for continuous working at heights. 

ii. Providing safety belt and life line at all times for men working at heights. 

iii. Providing dust or fume respirator in places where dust and fume concentration exists. 

iv. Providing goggles and welding screens. 

v. Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which are corrosive. 

vi. Providing rubber gloves for working on electrical works. 

vii. Ensuring proper lashing of the components while being transported in vehicles. 

viii. The vehicles must have side supports or have body to support the materials conveyed. 

ix. The materials should not be allowed to extend or overflow the sides of the vehicles. 

x. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

xi. Driver of the vehicle must possess license. 

xii. Vehicle must not be overloaded prescribed limits. 

xiii. Red flags and lights for parts projecting from the body of vehicle must be provided. 

xiv. The speed restrictions within the factory premises must be strictly adhered to. 

xv. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should never be 

rolled as Roller for conveying. 

xvi. Cylinders should not be used without regulators. 

xvii. All excavations must be barricaded and red lamps must be provided. 

xviii. All electrical connections must be properly earthed. 

xix. No work should be taken up for execution inside shop floor, without obtaining necessary work permit. 

xx. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety nets at 

appropriate level to safeguard the persons working at high level particularly nin trusses, girders, roofing etc., 

of industrial and high roof buildings. 

xxi. The contractor should maintain a register regarding the driver license particulars. 

xxii. All personal protective equipment conform with standard specification as per the details given in the code 

of conduct. 

 
Contractor including their sub-contractors, agents and labour engaged on the work are required to scrupulously 
adhere to the safety regulations, safety precautions and measurers. Any violation thereof will invite punitive action 
being taken against them. Also contractors with frequent violations of safety regulations will not be entrusted with 
further work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 
 
I. VEHICLE  
1. Vehicles carrying material should have proper registration documents and must be produced on demand 

by our Security Staff. 
2. The light on right side, i.e., over the drivers cabin shall be in working condition. 
3. Both the head lights as well as park lamps must be in working conditions. 

 
II. MOVEMENT OF VEHICLE  
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
2. The Driver of the vehicle must possess heavy duty license and produce on demand by the Security Staff. 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the tank 

should be coated with insulating material also to avoid Static Electricity. 
4. In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle should 

proceed cautiously. 
5. The driving should ‘KEEP TO THE LEFT’ at all places. 
6. The vehicle should not be parked in road which could obstruct the vehicular  traffic. 
7. No person other than driver should be allowed to sit or stand on the prime mover or trailer. 
8. The vehicle should pass only through the approved routes. Short cuts should be forbidden. 
9. There must be a safe distance behind another moving truck. 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed. 

 
III. SHIPPING 

 
1. Strong side supports should be provided on both  sides of  the trailer.   The side supports should  be fixed  

in such a way that  it cannot be removed even temporarily. 
2. Adequate packing must be given for easy slinging operation. The packing materials should be good enough 

to withstand the load. 
3. The stacking of loads in the truck should be evenly placed. The load should not be heaped together or 

dumped over the chassis. 
4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.  Manila rope or coir rope should not 

at all be used. There must be side packing such as gunny or rubber tyre between the sharp edge of the 
job and wire rope in order to avoid cut in the wire rope. 

5. There must be minimum two fastenings and it should be more in case of lengthier loads. 
6. The wire rope should be in sound conditions i.e, there should not be links, knots or bristles etc. 
7. The wire rope ends should be clamped with ‘U’ clamps. 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity must be clearly 

marked on the trailer also. 
9. The loose pieces should be bundled before loading on the truck. 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 
11. The load should not be over  hanging more than 3 ft. from the end of the body. 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 

 
IV. GENERAL: 
 
The vehicles should not be moved directly inside the production building in case the materials are to be unloaded 
there. But the vehicle should be parked outside the building and the driver should ascertain the passage as well 
as the unloading points with the help of shop officials. This will avoid the congestion of blocking of traffic in the 
gangway. 
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CHECK FOR HEALTH PERFORMANCE 

 

Sl. 

No. 
Activity Hazard 

 

Exposure 

Consequence 

 

Check for Periodicity 

1 
Concrete  

Dismantling  

Emission of Dust  

& Noise  
1  Lung function  Once in a Year  

2 Concrete Mixing  
Emission of Dust  

& Noise  
1 Lung function  Once in a Year  

3 Painting  
Emission of Dust  

& fumes   
1 

Lung & throat 

function  
Once in a Year  

4 Cutting & Welding  

Emission of fumes 
and gas.  
Exposure to Live  

wire  

3 
Eyes & Lung 

function  
Once in a Year  

5 Working on AC sheets  Emission of Dust   3 Lung function  Once in a Year  

6 Sweeping of Roads  Emission of Dust   2 Lung function  Once in a Year  

7 
Collection and disposal of 

Sanitary waste  

Foul smell & 
susceptibility to 
decease.   

3 
Lung function 
and  
skin irritation  

Once in a Year  

8 
Handling of Oxygen & 

Acetylene Cylinders  
Leakage of gas  4 

Throat  

irritation  
Once in a Year  

9 Cleaning of Manholes  
Exposure to  

poisonous gas   
4 Suffocation  Once in a Year  

10 
Cleaning of  

Overhead tank  
Emission of Dust  1 

Suffocation & 
skin irritation  

Once in a Year  

 

 

NOTE: Exposure Consequence  

  1.Slightly harmful  

  

2. Harmful  

3.Very harmful  

4. Extremely harmful  
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PART - II _ PRICE BID (PB) 
 

SCHEDULE ‘A’ 
LIST OF WORKS AND PRICES 

 
DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only approximate. They are 
given as a guide for the purpose of tendering only and are liable to variation and alteration of the Competent 
Authority. The work under each item as executed shall be measured and priced at the corresponding rate quoted 
by the contractor in the BILL OF QUANTITIES 

BILL OF QUANTITIES 
 

Sl. No. Appx. Qty. 
Description of 

work 
TNBP No. 

Rate (Both in Unit fig 
& Words 

Amount 
Rs.            Ps. 

AS PER SEPARATE SHEETS ATTACHED SHEETS IN PRICE BID 

 
‘SCHEDULE B’ 

 
1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard if specified 

in the BOQ and specifications. 
 

Sl. No. DESCRIPTION PLACE OF ISSUE 

1 Cement BHEL Stores or Stock yard 

2 
M.S Rounds, C.T.D Bars & Structural Steel, rails and all 
railway materials, roof and side steel sheets 

BHEL Stores or Stock yard 

 
2. It will be the responsibility of the Contractor to submit his demands for the above stores in writing 

atleast seven days in advance of the actual requirement. 
3. Issue of Stores is subject of the availability at the place of issue cited above, items of stores to be issued 

by BHEL which are not available at the time of indenting by the contractor may be supplied by BHEL 
after necessary procurement. The contractor shall not be entitled to any claim of compensation for delay 
in the supply of stores by BHEL under any circumstances. 

4. The materials will be issued only during the working hours of the BHEL Stores Department (8.00 a.m. to 
4.30 p.m. ). Contractor shall have to transport them to the site of work at his own cost as soon as they 
are issued to him. 

5. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the cost  of 
all cutting, conversion, substitution and fabrication as well as wastage shall have to be borne  by the 
Contractor. 

6. The contractor shall from time to time render proper account of all materials issued to him by BHEL. If 
he fails to do so, no further issue of materials will be made to him and he will be held responsible for 
any delay in the execution of the work which may occur on this account. 

7. Where Roof & side Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or other 
items are issued free of cost to the contractor, the contractor will have to make good at his own cost 
any loss or damage to any part or whole of the items issued to him as above. All wastage within the 
premises  limits as fixed by BHEL will be charged for at the prescribed issued rates of BHEL. Excess 
wastage will be charged for at punitive rates which will be 100% higher than the issue rates. 

8. All surplus materials in good condition which are not returned to the BHEL Stores and quantities of 
materials consumed in excess of the max.  permissible limit as fixed by BHEL shall be charged for at 
punitive rates. 

 The decision of the Engineer-in-charge as to the extent to which materials have been rendered surplus 
or consumed in excess of the actual requirements shall be final and conclusive and binding  on the 
contractor. 
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SCHEDULE ‘C’ 

 
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 

 

Sl. No. Qty. Particulars 
Details of 

BHEL Crew 
Supplied 

Hire Charges 
Per unit 
Per Day 

Place of Issue Remarks 

 
……………………………..Nil………………………………. 

 
 
a. Machineries shall not be operated over time without the written permission of the Engineer-in- 

charge. 
 

b. All Coolies, Watermen etc., required shall be  arranged by the contractor at his own expense. 
 

SCHEDULE ‘D’ 
 
NOTE: All Drawings are to be signed by the Contractor as well as the officer entering into contract. 
 

SL. No. DRAWING NUMBER DESCRIPTION 

1 NIL NIL 

 
 

SCHEDULE ‘E’ 
 

LEAD STATEMENT 
 

Sl. No. Name of Material Name of Source Lead Particulars for Township 

1 NIL 
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 BILL OF QUANTITIES 
 

(No rate shall be written here. Quote based on this BOQ should be given online in xl-format, only in eProcurement portal) 

Name of work: ELECTRICAL MAINTENANCE WORKS IN TOWNSHIP BHEL TRICHY-14. 

S.NO DESCRIPTION OF WORK UNIT UNIT 
RATE 

1 Supply and wiring with 3 runs 1.5 sqmm PVC insulated stranded copper conductor cable in rigid PVC conduit pipe of 18 - 
20 mm dia. 1.8 - 2 mm thick for staircase light with 2 Nos. flush type 2 way switch on a hylam sheet covered TW boxes of 
size 4" x 4" and an angle holder on a TW round block. 

PO 512.81 

2 Supply and fixing of 6"x 4" wooden box with 3mm hylum sheet with 1 no 6A 1 way switch, 1 no 6A 2 way switch and 1 no 
6A 5 pin socket with all internal connections for inverter connection. 

EA 148.50 

3 Supply and fixing 1 No. flush type 6 amps 5 pin socket with 1 No. 6 amps flush type switch control for 6 amps 5 pin socket 
in the existing switch board with necessary interconnections. 

PO 40.30 

4 Supply and fixing 1 No. flush type 5/6 amps 5 pin socket with 1 No. 5/6 amps flush type switch control on a 3mm hylam 
sheet covered TW box of size 4"x 4" with  cessary inter connections 

PO 138.60 

5 Supply and fixing 1 No. flush type 16 amps 6 pin socket with 1 No. 16 amps single pole flush type switch control on a 
3mm hylam sheet covered 8"x 6" TW box with  ecessary inter connections 

SET 470.25 

6 Supply and fixing replacing ELECTRONIC fan regulator,Surface mounting type or Flush type Socket model with mounting 
box to replace faulty regulator. Faulty regulator should be returned to stores 

EA 127.65 

7 Supply and fixing step type ELECTRONIC fan regulator Flush type Socket model in the existing switch box. EA 272.25 

8 Supply and fixing of GENELEC / CROMPTON / BAJAJ patti fitting with 1 No. 40W fluorescent lamp on wall / ceiling using 
TW/PVC round blocks. 

EA 495.00 
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S.NO DESCRIPTION OF WORK UNIT UNIT 
RATE 

9 Supply and fixing 4 ft, 18/20 W LED tube light fitting with rated voltage 110V-295V. [Make: Havells,Crompton,Philips 
[only]. 

SET 346.50 

10 Labour charges for fixing of the tube light fitting. (2 Nos round block and fixing wooden screws, 1 mtr plastic wire and 1 
No.adopter are contractor scope. 

EA 53.39 

11 Supply and running 1 run 1.5 sqmm FRLS copper wire of yellow colour while doing wiring in existing PVC pipe for inverter 
supply 

M 14.85 

12 Supply and wiring with 3 runs of 1.5 Sqmm FRLS / FR insulated mult istrand copper conductor cable in 18/20/25mm dia 
1.8 - 2mm thick PVC conduit pipe in concealed / Open (Brand: Kundan / Finolex) 

M 93.90 

13 Supply and wiring with 3 runs of 2.5 sqmm of FRLS multistrand copper conductor cable for phase, neutral and earth with 
colours red, black and green in 20 - 25 mm dia. of 2 mm thick PVC conduit pipe onwall/ceiling. 

M 128.70 

14 Supply and wiring with 3 runs of 4 sqmm of FRLS multistrand copper conductor cable for phase, neutral and earth with 
colours red, black and green in 20 - 25 mm dia. of 2 mm thick PVC conduit pipe onwall/ceiling. 

M 148.50 

15 Supply and wiring with four runs of 4 sqmm PVC multistrand copper cable in the existing GI/PVC pipe M 272.25 

16 Supplying and fixing of water tight metal bulk head fitting with lamp holder, guard and glass with 40W BC bulb suitable 
for CFL Lamp.(Make: Bajaj / Kundan / K lite) 

SET 112.83 

17 Supply and fixing 32 Amps SPN MCB industrial type plug and socket with 20 / 32 Amps MCB control on MS box for A/C 
provision (Havells /Legrand). 

EA 1090.20 
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S.NO DESCRIPTION OF WORK UNIT UNIT 
RATE 

18 Supply and fixing the following on a 3mm thick hylam sheet covered TW box of size 12" x 10" with all internal 
connections rate includes T.W box also. a. 1 No. Metal Box for 8 way MCB DP. b. 1 No. 40A DP Isolator.c. 6 nos 'C' curve 
SP MCB of 10A 3 nos <(>&<)>20A 3 nos. (MCB makeshall be L<(>&<)>T, INDO ASIAN, LEGRAND) 

SET 2475.00 

19 Supply and fixing of 230V / 32A porcelain Kit kat fuse unit (GEC,ANCHOR, GEM or KALKI) on the existing meter board 
including necessary connections. 

SET 127.41 

20 Supply and fixing of 230V / 32A, 'C' Type double pole MCB (HAVELLS,LEGRAND, GE, HAGER) with Metal surface mounting 
Box on the existing meter board including necessary inter connections 

SET 544.20 

21 Removal of entire old wiring and its accessories.completely in Quarters and return all the materials at BHEL stores. 
Existing wooden plugs shall be removed and all holes in the walls after removal of wiring should be plugged with cement 
mortar and made good. Removed all materials should be returned separately in each items compulsory as per Engineers 
inspection and hand over to Civil Stores. 

NO 64.07 

22 Supply and fixing of 2 Nos. of TW plank size 350 x 210 x 16 mm with 8 Nos 6 x 25 mm GI Bolts and nuts for fixing on the 
existing meter frame. 

SET 263.90 

23 Supply and fixing of 32A / 230V MCDP switch fuse mounted on a teak wood plank of Size 350 x 210mm x 16 mm fixed on 
the existing iron frame work. 

SET 80.60 

24 Supply and fixing of 2 Nos. of 18 GI M.S sheet of size 500 x 590 mm with suitable angle iron frame work on wall to 
accommodate energy meter, cut out and TPN main switch including supply and fixing of 3 Nos. of 63 amps rewirable fuse 
unit. Metal clad switches, meter box and meter should be earthed by No.14 SWG GI wire. 

SET 5346.00 

25 Supply and fixing weather proof Meter box size 50 x 40 x 20 cm (Approx.) with hinged doors made up of 18 Gauge GI 
sheet to accommodate meter board with peep through glass for meter reading, locking and meter card pocket 
arrangement etc. complete. 

SET 320.36 
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S.NO DESCRIPTION OF WORK UNIT UNIT 
RATE 

26 Supply and erection of earth electrode using 40mm dia.G.I pipe class 'A' of 2.5 metre length with 50 x 6 mm GI 
brackets,necessary earthwork excavation of required dimensions, providing alternate layers of salt and charcoal, through 
bolt, suitable GI funnel with perforated cover for filter on the top of G.I pipe, masonry chamber, RCC cover, all in general 
conforming to IS 3043. 

EA 2475.00 

27 Providing earth electrodes as per IS standard excavation of earth , the electrode should be of 50mm dia GI pipe class 'B' 
length 2500mm with supply and filling of charcoal, salt around the electrode, construction of massonary chamber an 
cover etc. 

NO 3501.75 

28 Supply and laying of 50mm X 6mm GI earth flat in formed / excavation trench / wall between the earth pit and panels. M 324.16 

29 Supply and fixing of 3 Nos. 32A porcelain fuse unit fixed on suitable wooden plank for aerial fuse SET 594.00 

30 Supply and fixing of 50x50x6 mm MS angle of length 450mm on wall for EB Service Line EA 148.50 

31 Supply and fixing 25 mm dia GI pipe of class A with necessary bend, MS clamps including painting. Service pipe should be 
rigid with stay wire/clamps 

M 346.50 

32 Supply and laying following AA UG cable on poles/walls/ground including excavation of earth to a max.depth of 80 cm 
and laying single run of AA UG cable, supply and placing of bricks longitudinally, refilling the excavated earth etc. 
complete. 3½ core 25 Sq.mm. 

M 277.20 

33 Supply and laying following AA UG cable on poles/walls/ground including excavation of earth to a max.depth of 80 cm 
and laying single run of AA UG cable, supply and placing of bricks longitudinally, refilling the excavated earth etc. 
complete. 3½ core 35 Sq.mm 

M 351.45 
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S.NO DESCRIPTION OF WORK UNIT UNIT 
RATE 

34 Supply and laying following AA UG cable on poles/walls/ground including excavation of earth to a max.depth of 80 cm 
and laying single run of AA UG cable, supply and placing of bricks longitudinally, refilling the excavated earth etc. 
complete. c) 3½ core 50 Sq.mm 

M 376.20 

35 Supply and making straight through cable joint kit of the following size, LT UG cable with supply of epoxy type M - Seal 
joint kit and ferrules e tc. 3.5 core 35/50 Sqmm Armoured Alu. Cable 

EA 2970.00 

36 Labour charges for laying following AA UG cable single run on poles/walls/ ground including excavation of earth to a max. 
depth of 80 cm, supply and placing of bricks longitudinally, refilling the excavated earth etc. complete.Cables will be 
supplied by BHEL at stores at free of cost. 2/3/4 core 6,10 and 16 Sq.mm 

M 148.50 

37 Labour charges for laying following AA UG cable single run on poles/walls/ ground including excavation of earth to a max. 
depth of 80 cm, supply and placing of bricks longitudinally, refilling the excavated earth etc. complete.Cables will be 
suppliedby BHEL at stores at free of cost. 3½ / 4 core 25 and 35 Sq.mm 

M 148.50 

38 Labour charges for laying following AA UG cable single run on poles/walls/ ground including excavation of earth to a max. 
depth of 80 cm, supply and placing of bricks longitudinally, refilling the excavated earthetc. complete. Cables will be 
suppliedby BHEL at stores at free of cost. 3½ / 4 core 50 Sq.mm 

M 148.50 

39 Labour charges for laying following AA UG cable single run on poles/walls/ ground including excavation of earth to a max. 
depth of 80 cm, supply and placing of bricks longitudinally, refilling the excavated earth etc. complete.Cables will be 
supplied by BHEL at stores at free of cost. 3½ / 4 core 95 Sq.mm 

M 148.50 

40 Making end termination to the following UG cable. Suitable cable gland and aluminium lugs should be used. Gland should 
be earthed by No.14 SWG GI wire with suitable clamps. 2/3/4 core 6,10 and 16 Sq.mm 

EA 247.50 

41 Making end termination to the following UG cable. Suitable cable gland and aluminium lugs should be used. Gland should 
be earthed by No.14 SWG GI wire with suitable clamps. 3½ / 4 core 25,35 and 50 Sq.mm 

EA 376.20 
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42 Making end termination to the following UG cable. Suitable cable gland and aluminium lugs should be used. Gland should 
be earthed by No.14 SWG GI wire with suitable clamps. 3½ / 4 core 95 Sq.mm 

EA 891.00 

43 Making end termination to the following UG cable. Suitable cable gland and aluminium lugs should be used. Gland should 
be earthed by No.14 SWG GI wire with suitable clamps. 3½ / 4 core 185 / 300Sq.mm 

EA 1485.00 

44 Supply and fixing of 1 No. 32 amps 6 way TPN Metal clad distribution board (GEM/ HAVELLS) with rewirable/HRC fuse 
carriers and 1 No. 63 Amps TPN metal clad isolator switch on a suitable angle iron frame work on wall. The distribution 
board should be fixed with supply of suitable adopter box and continuous run of No.14 SWG GI wire 

SET 11286.00 

45 Supply and fixing 63 A metal clad TPN switch fuse of Gem / Havells /Standard on GI sheet / Panel Board / wall with 
suitable arrangement.Switch should be earthed by No.14 SWG GI wire" 

EA 3465.00 

46 Supply and fixing 32 A metal clad TPN switch fuse of Gem / Havells / Standard on GI sheet / Panel / Wall with suitable 
arrangements. Switch should be earthed by No. 14 SWG GI wire 

EA 2772.00 

47 Supply and fixing wall mounting industrial type switch board on suitable angle iron frame work mounted on wall/ground 
including supply and fixing of 100 amps TPN aluminium busbar of suitable length including supply and fixing the following 
switches. Identification of all inlets and outlets, location, details etc. by painting 1)125Amps L&T/Standard/Havells TPN 
metal clad HRC type switch fuses as incomer withsuitable adopter box. 2)3 Nos. of 63 Amps L&T /Standard / Havells TPN 
metal clad HRC type switch fuse with suitable adopter box for each fuse. All the switches are to be earthed with No.8 
SWG GI wire 

SET 21780.00 

48 Supply and fixing 125A metal clad TPN switch fuse of L&T / HPL / Standard on the existing switch board with HRC fuses 
and adopter box on a suitable angle iron frame work on wall with No. 8 SWG GI wire for earth. Rate excludes cost of 
switch board 

SET 3762.00 

49 Labour charges for removing and refixing 63/100/125 A TPN switch /change over switch from the existing panel. 
Removed materials to be returned to stores. Switches will be supplied by BHEL at Stores at free of cost 

EA 1544.40 
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50 Labour charges for removing and refixing 200/250 A TPN switchgear from the existing panel. Removed materials to be 
returned to stores.Switchgears will be supplied by BHEL at Stores at free of cost 

EA 495.00 

51 Supply, removing and refixing with necessary interconnections inner sets for 63/125 A TPN switchgear in the existing 
panel with necessary Nuts Bolts. Removed materials to be returned to stores. 

EA 1980.00 

52 Supply and fixing 200 x 200 x 150 mm painted weather proof MS box with hinged door and locking arrangements on 
tubular street light pole including supply and fixing 1 No. 16 Amps 4 way porcelain / bakelite connector and 1 No. 
16Amps porcelain fuse unit inside the box. Box should be fixed with suitable MS clamps and bolts and nuts. 

SET 1485.00 

53 Supply and fixing of 2 x 40 W decorative type fluorescent lamp fitting with 2 Nos. 40W fluorescent lamp PHILIPS make 
type TBS/ 305 /236 with necessary down rods of length 0.6 to 0.8 metre with ball and socket arrangement with bolts and 
nuts, grouting on ceiling etc. complete. No.14 SWG GI wire for earth should be provided 

SET 3366.00 

54 Supply and fixing of downrod with ball and socket for fluorescent tube light fitting for a length of 70/75 cm SET 475.20 

55 Supply and fixing of 15" dia. heavy duty exhaust fan 1400 rpm (Make :Almonard / Polar / Khaitan) on wall with suitable 
fixtures including necessary opening at wall 

EA 4752.00 

56 Labour charges for removing the Halogen lamp/LED/Tubelight fitting,repairing / rectifying the fault, replacing the faulty 
lamp if necessary and refixing the same in proper position at an approx.height of 11 metre tubular pole. 

EA 118.80 

57 Supply and wiring with 1.5 Sqmm PVC insulated multi stranded copper conductor cable in rigid PVC pipe with ceiling rose 
/ holder for light/fan point with 1 No. 6A Leon/Lisha modular type switch fixed on Leon /Usha metal box and top front 
plate etc. complete. 

PO 1009.80 
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58 Supply and fixing 1 No 5/6 Amps 5 pin socket with 1 No. 5/6 Amps switch all modular type with suitable metal box front 
plate inter connection etc. complete 

EA 229.68 

59 Supply and fixing 1 No 15/16/20 Amps 6 pin socket and 1 No. 15/16/20 Amps switch modular type with metal box, front 
plate inter connection etc. complete  

EA 297.00 

60 Supply and fixing of Fan Step Regulator modular type with suitable metal box, front plate, inter connection etc EA 392.04 

61 Supply and fixing of 1 No modular type bell push switch for annunciator with suitable metal box, front plate inter 
connection etc.complete 

EA 297.00 

62 Supply and wiring with 3 runs of 2.5 Sqmm PVC insulated multi strand copper conductor cable in 18 /20 / 25mm dia 1.8 
to 2mm thick PVC conduit pipe in concealed. ( Brand : Kundan / Finolex ). 

M 148.50 

63 Supply and wiring with 3 runs of 1.5 Sqmm PVC insulated multi strand copper conductor cable in 18/20/25mm dia 1.8 to 
2mm thick PVC conduit pipe in concealed. 
( Brand : Kundan / Finolex ). 

M 118.80 

64 Dismantling the plastering and brick work for concealing of pipes and switch boxes for required sizes and making good to 
match with the same with filling/plastering in cement mortar 1:5 after fixing the pipes, switch boxes etc. Rate includes 
cost of cement 

M 118.80 
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65 Supply and fixing TPN 8 WAY MCB distribution board with double door sheet steel enclosure with detachable gland 
plates for flush/surface mounting with busbars, neutral links, din channel and earth bar but without MCBs on a suitable 
MS flat framework including cable end box etc. complete for flush mounting on wall with suitable M.S.painted adopted 
box both ends and including supply and fixing of following MCB switches. (Havells/Indo Asian/MDS/L&T/Hager) 
a) One No. of 125 Amps 4 pole MCB isolator as incomer. 
b) 12 Nos. of 20 Amps single pole-Type C-MCB 
c) 12 Nos. of 10 Amps single pole-Type C-MCB 

SET 15840.00 

66 Supply of Daily Weekly programmable Electronic Crono Timer Switch / Astronomical time switch routinely according 
street light or Electrical utilities.Supply Voltage : 110-240 VAC,50/60Hz.Contact : 1C/0,16 A (NO) and 5A (NC) @ 240 VAC 
/24 VDC Mounting : Base / DIN rail , Warranty : Two years , Brand : L& T, GIC. 

No 2150.00 

67 Supply & Fixing of SMC box with 170mm X 170 mm X 105 mm outer dimensions with one number of 6A/16A, 240V 
rewirable fuse unit and one number 16A PVC 4 way bakelite connector with required accessories. Brand: Sintex 

No 700.00 

68 Supply and stringing of two wire single phase 230 Volts, A.C supply OH / LT service line with 7/20 SWG PVC insulated PVC 
Sheathed stranded copper conductor cable using 2 No's of porcelain reel insulator at 0.5 metre intervals bound with No. 
16 SWG copper wire with continuous run of No. 12 SWGG.I wire in the existing G.I / PVC pipes. Rate also includes 
providing PVC sleeve in the existing GI pipe mouth, end termination of OH service line and necessary connection in the 
energy meter etc. No.12 SWG G.I wire should be connected in EB earth and in meter board without any joint.Restoration 
of power supply with EB coordination will be the responsibility of the contractor. 

M 91.69 

69 Supply and fixing of 20 mm dia. G.I pipe class A with necessary bend and painted MS clamps. Service pipe should be rigid 
with stay wire/ clamps 

M 30.19 

70 Supply and fixing of 2 Nos. of TW plank of size 350 x 210 x 16 mm with suitable angle iron frame work on wall to 
accommodate Energy meter, 32A cutout and fitted with 230V/32 Amps C Type double pole MCB with metal surface 
mounting box including supply and fixing 1 No. of 32 amps rewireable fuse unit. Meter box, MCB box are to be earthed 
by GI wire as per EB std. code of practice. (MCB make: Legrand/ GE/ Hager/L&T only one brand on any of these) 

SET 1151.58 
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71 Supply and stringing of four wire three phase OH service line with 7/20 SWG PVC insulated PVC Sheathed copper 
conductor cable using 4 Nos. of porcelain reel insulator at 0.5 metre intervals bound with No.16 SWG copper wire with 
continuous run of No.12 SWG G.I wire in the existing G.I / PVC pipes. Rate also includes providing PVC sleeve in the 
existing GI pipe mouth, end termination of OH service line and necessary connection in the energy meter etc. No.12 SWG 
G.I wire should be connected in EB earth and in meter board without any joint. Restoration of power supply with EB 
coordination will be the responsibility of the contractor. 

M 213.89 

72 Removal and Reconnect the O.H. Service Line in Quarters, Public Bldgs. for Tree Cutting, Trimming of Branches, Dead 
Tree Fallen. 
Special Instructions : 
Note: 
1. The Contractor should engage electrician in groups to sort out the complaints received 
2. The complaints should be cleared within 24 hrs. as per the instructions of Engineer-in-charge. 
3. All the safety measures should be followed. 
4. Mentioned rate excludes applicable GST 

EA 235.90 

73 Supply and erection of earth electrode using 25 mm dia class A G.I pipe of 1.8 metre length with 25 x 5 mm GI brackets, 
with through bolt and necessary earthwork excavation of required dimensions, providing alternate layers of salt and 
charcoal, suitable RCC cover, all in general 

EA 887.29 

74 Supply and Fixing weather proof painted MS box with door and locking arrangement box size of 70 X 59 X 30 cm 
accommodate meter board with peep through glass for meter reading, locking and meter card pocket arrangements 
etc.complete 

SET 3960.00 

75 Supply and fixing of 2 Nos. of TW plank of size 480x240x16mm with suitable angle iron frame work on wall for 3 phase EB 
service connection, including supply and fixing 3 Nos. of 32 amps rewirable fuse unit and 1 No. of 415V, 32A TPN MCB of 
make Legrand/ GE/ Hager/L&T only. 

SET 2613.60 
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76 Removal of existing service line, pipe, frame, board, fuse unit, main switch complete set and return to Civil Stores and 
making good with cement plastering and white/colour washing touch up etc. complete 

SET 118.80 

77 Supply and replacing existing faulty 6A 1way surface type switch in switch board with new 6A 1way surface type switch. 
Old switch should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 70.00 

78 Supply and replacing existing faulty 6A 1way Flush type switch in switch board with new 6A 1way Flush type switch. Old 
switch should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 31.00 

79 Supply and replacing existing faulty 6A 2way surface type switch in switch board with new 6A 2way surface type switch. 
Old switch should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 75.00 

80 Supply and replacing existing faulty 6A 2way Flush type switch in switch board with new 6A 2way Flush type switch. Old 
switch should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 56.00 

81 Supply and replacing existing faulty 6A 5pin surface type socket in switch board with new 6A 5pin surface type socket. 
Old socket should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 135.00 

82 Supply and replacing existing faulty 6A 5pin Flush type socket in switch board with new 6A 5pinFlush type socket. Old 
socket should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 62.00 

83 Supply and replacing existing faulty 16A 1way surface type switch in switch board with new 16A 1way surface type 
switch. Old switch should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 141.00 

84 Supply and replacing existing faulty 16A 1way Flush type switch in switch board with new 16A 1way Flush type switch. 
Old switch should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 126.00 
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85 Supply and replacing existing faulty 16A 6 pin surface type socket in switch board with new 16A 6 pin surface type socket. 
Old socket should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 146.00 

86 Supply and replacing existing faulty 16A 6 pin Flush type socket in switch board with new 16A 6 pin Flush type socket. Old 
socket should be returned to stores. Supply Make: kundan/anchor/kalki.  

No 126.00 

87 Supply and replacing existing faulty Fan regulator (electronic socket model step type 6A surface type) in switch board 
with new Fan regulator (electronic socket model step type 6A surface type). Old Fan regulator should be returned to 
stores. Supply Make: kundan/anchor/kalki.  

No 365.00 

88 Supply and replacing existing faulty ceiling rose of 6A 2Terminals brass connector types in walls or ceilings with new 
ceiling rose of 6A 2Terminals brass connector types. Old ceiling rose should be returned to stores. Supply Make: 
kundan/anchor/kalki.  

No 45.00 

89 Supply and replacing existing faulty Lamp holder 6A,230V AC ,B22, angle holder in walls with new Lamp holder 6A,230V 
AC ,B22, angle holder. Old Lamp holder B22, angle holder should be returned to stores. Supply Make: 
kundan/anchor/kalki.  

No 50.00 

90 Supply and replacing existing faulty Lamp holder 6A, 230V AC ,B22, pendent holder with new Lamp holder 6A,230V AC 
,B22, pendent holder. Old Lamp holder B22, pendent holder should be returned to stores. Supply Make: 
kundan/anchor/kalki.  

No 50.00 

91 Supply and replacing existing faulty 16A Kitkat porcelain Fuse unit in the existing switch board / EB meter board with new 
32A Kitkat porcelain Fuse unit. Faulty 16A Kitkat porcelain Fuse unit should be retured to civil stores. Supply Make: GEC/ 
ANCHOR/GEM (Dimension: LxBxH 190mmx52mmx130mm with fuse top fixed condition) 

SET 218.00 
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92 Supply and replacing existing faulty 16A / 32A ICDP / MCDP switch / MCB in the existing switch board / EB meter board 
with new 32A C type DP MCB. Faulty 16A / 32A ICDP / MCDP switch / MCB should be returned to Civil Stores. Supply 
Make: GEC/LEGRAND/HAGER/L&T 

SET 740.00 

93 Labour charges for rectifying / replacing the faulty SPT switch / flush type switch / fan regulator / Ceiling rose / tightening 
of all screws all as per instructions of Engineerin-charge. (Removed materials should be returned to stores. For 
replacement, BHEL will supply at stores at free of cost.) 

EA 99.44 

94 Supply and fixing of rubber shackle for ceiling fan.  EA 22.61 

95 Supply and fixing of complete set of suitable cotter pins, bolts and nuts to hold the ceiling fan in the down rod the 
removed old bolts and nuts to be return to stores. 

SET 27.12 

96 Supply and fixing of new down rod pipe of 20mm dia. 2mm thick with 1 meter length suitable for all sweep ceiling fans 
including bolt, nut, cotter pin. 

EA 126.55 

97 Labour charges for removing the faulty fan (all sweeps / ceiling / exhaust / cabin) from its position, disconnect and 
bringing the same to Township Electrical repair shop for repairs. 

EA 112.99 

98 Conveying (all sweeps) ceiling / exhaust /cabin fan from BHEL stores / Electrical repair shop to site and carefully refixing 
the same in the hook, connecting, testing and handing over the fans to the occupant. (Rubber shackle will be supplied by 
contractor wherever necessary). 

EA 90.38 

99 Supply and fixing of anchor hook type bolt on ceiling and labour charges for fixing ceiling fan.(Fan will be supplied by 
BHEL stores at free of cost). 

EA 135.90 
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100 Supply fixing and replacing mini step electronic fan regulator (Locking and pressing type) with 1 module gang box. 
(Make:Kalki,Havells,Lisha) to replaced. Faulty regulator should be returned to stores 

EA 271.16 

101 Labour charges for fixing the light duty 9 inch sweep exhaust fan by suitably altering the window /ventilator by removal 
of glass pane etc. supply and fixing M.S flat of size 25 x 3 to 4 mm and of length 450 mm (approx..) 2 Nos.on the window / 
Ventilator with suitable bolts,nuts etc. over which the exhaust fan will be bolted in line, level and alignment. Rate also 
includes painting the M.S flats with two coats 
of synthetic enamel paint, cost of fasteners (bolts and nuts, coach screws etc.), labour and all other incidental charges 
etc. complete. 
All as per standard specification and instructions of Engineer-in-charge. Exhaust fan will be supplied by BHEL at stores at 
free of cost. 

SET 316.34 

102 Overhauling the ceiling fan/ Exhaust fan/ Pedestal Fan/ Wall mount/ Cabin fan in township electrical repair shop include 
dismantling the body and blades and checking the winding coil insulating value, connecting wire sleeve, Down rod lock 
nut & cotter pin applying grease in bearings, Oil seal, Brass push, Oscillating gear box ,cleaning replacing etc. Rate 
includes grease, Varnish, Sleeve, oil seal, Brass push, Oscillating gear box etc. Testing condition should be checked only in 
the presence of department incharge after overhauling. 

NO 250.00 

103 Painting the Worn out body, blades ,Guard ,assembly accessories of ceiling fan /Exhaust fan/Pedestal fan /Wall 
mount  with enamel based spray paint. All labour, tools and material required for this work under contractor scope. 

SET 150.00 

104 Supply and Fixing of regulator controlled High speed ceiling fan size 1200 mm /48 inch, 230 V, 1 phase, Double ball 
bearing , copper winding , 3 nos Aluminium blade, bolt & nut, 300mm down rod, colour white/ brown including all 
accessories with Two years manufacturer warranty. Regulator not included. Brand : Crompton, Almonard, Havells, 
Atomberg 

NO 2300.00 
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105 Cleaning of ceiling fan /Exhaust fan/Pedsetal fan /Wall mount/Cabin fan/ Tubelight/ Led light/various design light fitting 
in building using cleaning powder/ Colin etc. 

NO 100.00 

106 Supply and Fixing exhaust fan 9 inch /230 mm , 230v ,1 phase , copper winding, Aluminium body, blade, frame, guard 
including all assembly accessories with Two year manufacturer Warranty  Brand : Crompton, Almonard 

NO 1500.00 

107 Supply and fixing oil filled condenser 2.5 mfd /440 v AC ,50Hz replace for fan slow speed fault. Fault condenser should be 
return to store. Brand : Tibcon/ Lexur/ Keltron/ Universal/ Havells 

NO 120.00 

108 Supply of ball bearing 6201 2Z (sealed) and replacing faulty bearing. Faulty bearing should be returned to store. Brand: 
SKF, NBC, FAG. 

NO 130 

109 Supply of ball bearing 6202 2Z (sealed) and replacing faulty bearing. Faulty bearing should be returned to store. Brand: 
SKF, NBC, FAG. 

NO 130 

110 Supply of ball bearing 6203 2Z (sealed) and replacing faulty bearing. Faulty bearing should be returned to store. Brand: 
SKF, NBC, FAG. 

NO 225 

111 Supply and wiring with 2 runs 1.5 sq. mm PVC multistrand copper conductor cable 18 - 20mm dia. of 1.8 - 2mm thick PVC 
conduit pipe for lights including providing 1 No. 6A FT switch in 4" x 4" TW box with 3mm hylam sheet cover and an angle 
holder on a TW round block (Brand : Finolex/ Havells/ RR - kabel.) 

Point 450 

112 Supply and wiring with 3 runs 1.5 sq. mm PVC insulated multistrand copper conductor cable in PVC conduit pipe of 18 - 
20 mm dia. for exhaust/ceiling fan including supply and fixing 1 No. 6 Amp flush type switch in 4" x 4" T.W box with 3 
hylam sheet cover and providing 1 No.ceiling rose on suitable place. Power connection shall be taken from the nearest 
existing switch board. (Brand : Finolex/ Havells/ RR - 
kabel.)                                                                                                                                                  

Point 530 

113 Labour charges for laying following AA UG cable single run on poles/walls/ ground including manual excavation of earth 
to a max. depth of 80 cm (without affecting other underground utilities), supply and placing of bricks longitudinally, 
refilling the excavated earth etc. complete. Cables will be supplied by BHEL at stores at free of cost. 3½ / 4 core 185 / 300 
Sq.mm. Any damage to existing utilities have to be rectified at the contractor's own cost. 

M 350 
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114 Supply and laying of No. 12 SWG GI wire for earthing. Appropriate clamps should be  fixed at 0.4m interval. M 30 

115 Supply and laying of No. 8 SWG GI wire for earthing. Appropriate clamps should be  fixed at 0.4m interval. M 45 

116 Supply and fixing of LED Street Light 36W with suitable lens optics suitable for fixing on 6m / 20ft Street Light post In 
BHEL Township. The LED Street Light should be conforming to attached spec and should have 2 years replaceable 
warranty Make : PHILIPS. 

NO 2100 

 
The above rates are Excluding GST and BOCW cess. 
 
Specila instructions  
The following materials / Accesseries are only used for rewiring. 
1. All switches, holders, Ceiling roses, Sockets are Kundan / Lisha / Anchor make. 
2. All supply (1.5 / 2.5 / 4 sqmm) cables are FRLS / FR multistrand copper and Make: Finolex / Kundan / RR - kabel. 
3. Fuse units, SPN Main Switch, MCDP and switch fuse are L&T / Kundan / GEM / Indo Asian make. 
4. A/C Box are L&T / Legrand / Indo Asian / Kundan make. 
5. MCBs are L&T / Legrand / Indo Asian / Kundan make. 
6. All Regulators are Anchor / Lisha / Kalki / Havells /Kundan make. 
7. Bulk head fittings are Bajaj / Kundan / K lite make. 
8. All PVC items used Avon / Bajaj / Kundan make. 
9. Saddle clamps using 20/25 mm min 1 mm thick.  
10. Above wirings are concealed / open. 
11. Insulation tape are Steegrip / Deer make. 
12. GI pipes , GI cover , GI wire are A Class. 
13. Removed all holes in the walls after removal of wiring / Boards should be plugged with cement mortar and made good. 
14. While returning removed old materials to Civil stores, materials are grouped and proprely arranged categorywise,                                                                                                           
15.Street light fitting / Ceiling fan /Exhaust fan  authorized warranty card must be submit for each items. 


