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BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT  

 

                                                                               07-07-25 

To 

 

The Tenderer 

 

Dear Sirs, 

 

Name of work:  Replacing damaged north light panels (about 7700 SQM) with polycarbonate sheets  

                             supplied by BHEL in Factory complex of BHEL, Trichy-14 

 

Ref:   Tender Schedule No. CF:TS:08-25-26 

***** 

 

Please find enclosed / attached non-transferable tender document containing  

 

Techno-commercial bid consisting of Preamble, Specifications, General and Special Conditions of Contract, 

Norms for Qualification and Qualification Pro form, Bill of Quantities to offer your most competitive rates for all 

the items.    

 

TENDERS must be submitted electronically by logging to e-procurement portal https://eprocurebhel.co.in 

Physical submission of tender shall not be accepted.  

 

EMD: - NIL 

 

The completed qualification bid, Price Bid, Special Conditons of Contract and Standard conditions of Contract 

along with required documents and EMD shall be uploaded in e-procurement portal on or before 19-07-25 @ 

10:00 Hrs.  The qualification bid will be opened on 19-07-25 @14:00 hrs through e-procurement portal.  In case 

of opening day falls on holiday or happened to be declared as a holiday, the receipt and opening of the tender 

shall automatically fall on the same timing of the next working day.  Date and time of opening of the Price Bid 

shall be intimated only to the bidders those who have qualified after evaluation of the qualification bid.   

 

Thanking you, 

 

 

Yours faithfully 

For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 

 

 

 

 

                Sr Manager  

       CIVIL / Planning 

       Civil Township office 

       BHEL, Trichy – 620 014. 

 

 

https://eprocurebhel.co.in/
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Bharat Heavy Electricals Limited ,Trichy -14- Civil Engineering Department   

Part – I TECHNO COMMERCIAL BID (QB) - SECTION 1 - NOTICE INVITING E-TENDER 

A) Tender Details   

1. Tender Schedule No. CF:TS:08:25-26 

2 Tender Type Open Tender – Two Part (e-Tender) 

3. Name of Work 

Replacing damaged north light panels (about 7700 SQM)  

with polycarbonate sheets   supplied by BHEL in Factory complex of 

BHEL, Trichy-14 

4. Location of Work Factory Complex ,BHEL, Trichy -14 

5. Contract Value Rs. 1,02,47,699.00+ Applicable GST 

5a Evaluation Value Rs 61.49 Lakhs 

6. Period of Contract 8 (Eight) Months from the date of award of contract 

6a Maintenance period 6 (Six) months 

7. EMD & SD EMD – NIL, SD - 5% of the Contract Value 

8. Reverse auction  Not Applicable 

9 Split & award  Applicable. Refer Clause 2 of Preamble 

10. Tender document Details Qualification Bid: Pages 1 to 147 ;    Price Bid: Page 148-150  

11. Mode of submission of offer 

No Physical submission of tender, Tender only to be submitted 

electronically by logging to e-procurement portal 

https://eprocurebhel.co.in  

12. Last Date for Receipt of Tender 19.07.25 / 10:00 Hrs. 

13. 
Date of Techno Commercial Bid 

opening 
19.07.25 / 14:00 Hrs. 

14. MSE benefits if applicable Not Applicable 

15. 
Contact details of queries related 

to tender 

KV Lakshmi Narayanan, Sr Manager, Civil / Planning,  

0431 257 1053; e-mail: kvln@bhel.in   

16. 
Contact details for queries related 

to scope of work 

Shri. T Aaruyir Yogaa, Sr Manager /Civil Factory 

0431 257 4559; e-mail: tayogaa@bhel.in  

 

We, the tenderer, have gone through all the pages of tender document and accept the terms and conditions. 

https://eprocurebhel.co.in/
mailto:kvln@bhel.in
mailto:tayogaa@bhel.in
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B) Contractor Profile details -  

 

1. Name of the Enterprise / Company / Firm. To be filled in e-procurement portal 

1.1. Status of the Enterprise / Company / Firm. To be filled in e-procurement portal 

   1.2 Regd. Address of Enterprise / Company / Firm. To be filled in e-procurement portal 

   1.3 
If offer is addressed from different address, as above, the same 

may specified,    To be filled in e-procurement portal 

2 
Details of documentary evidence submitted in support of 

Status of the Enterprise / Company / Firm. 

Details to be filled and documentary 

evidence to be uploaded in e-procurement 

portal 

Following documents to be uploaded in e-procurement portal based on status of Agency / Company / Vendor 

2.1 

Are you / your partner involved whether as a proprietor / 

partner in other companies.  

In case of bid given by company, any other sister concerns 

being run.  

(Details of Name, Address, etc., of such companies shall be 

furnished.) if applicable  

To be filled in e-procurement portal  

3. Landline/Mobile number(s)  To be filled in e-procurement portal  

4. E-mail Address  To be filled in e-procurement portal  

5. 

Name, Designation and Contact details of person signing the 

Tender (In case of authorized signatory, the copy of Power of 

Attorney (POA) should be uploaded as per Annexure-A3.) 
To be filled in e-procurement portal  

6. 

BHEL- Trichy Vendor Code:  

(If vendor code is not available, kindly Submit the original 

NEFT/RTGS Format duly filled and signed in page No. 22 of this 

document along with cancelled cheque leaf 

To be filled in e-procurement portal 

 

If any vendors do not have ESI, EPF No. the vendor should produce 

a declaration in their letter head as per  

Annexure 2. 
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C) NORMS FOR QUALIFICATION FOR THIS TENDER 

(CHECK LIST - TO BE FILLED BY CONTRACTOR COMPULSORILY) 

Sl. 

No 

Qualifying Criteria Details Status 

1 EMD – NIL    

2 Technical Competence  

 Experience of having successfully completed similar works during last 

7 (Seven) years ending last day of month previous to the one in which 

applications are invited should be either of the following 

a) Three similar completed works costing not less than the amount 

equal to Rs 24.60 Lakhs (Excluding GST)                                       

(or) 

b) Two similar completed works costing not less than the amount equal 

to Rs 30.75 Lakhs (Excluding GST)                                                                         

(or) 

c) One similar completed work costing not less than the amount equal 

to Rs 49.20 Lakhs (Excluding GST)                                       

 
(Experience proof from BHEL shall contain work order copies and 
experience proof from other than BHEL shall contain work order copies 
along with Completion Certificate (or) Confirmation mail from completion 
certificate issuing authority)  

 

 

Similar Work means <Fabrication/Erection/Repair/Maintenance of Steel 
Structures in Industrial Buildings / Industrial Sheds/ Pre Engineered steel 
Buildings=  
 
For arriving at cost of similar work, the value of work executed shall be 
brought to current costing level by enhancing the actual value of work at 
simple rate of seven percent per annum, calculated from the date of 
completion to the last day of month previous to the one in which tender 
applications are invited. 

Details to be 

filled and 

documentary 

evidence to be 

uploaded in 

e-procurement 

portal 

 uploaded /  
 Not uploaded 

3 
FINANCIAL SOUNDNESS: Average Annual financial turnover for any of 
the three consecutive years during the last six financial years i.e. 2019-
20, 2020-21 ,2021-22, 2022-23,2023-24 & 2024-25 shall be equal to or 
more than Rs 18.45 Lakhs.  

Documents to Prove Financial Soundness of the Firm (in any of the 
following manner given below) for any three consecutive years out of 
six years.  

Self-attested copy of Income Tax Submission Acknowledgment (SARAL), 

Audited Profit & Loss account and Balance Sheet indicating CA 

membership number for above mentioned Financial Years.                 (or) 

Auditor9s certificate (with CA membership no. / UDIN) for consolidated 
minimum average annual turnover (as given above) should be enclosed 

 

  uploaded /  
 Not uploaded 
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4A 

 

 

4B 

 

Income Tax Registration (PAN) 

(Copy of PAN to be uploaded) 

 

GST Regn. No. 

(Declaration to be attached if Vendor is Exempted from paying GST. For 

such exempted vendor, Vendor cannot claim GST from BHEL, during 

the execution of the contract (if awarded) even if their status under 

GST changes to regular tax payer). 

(Copy of GST to be uploaded). 

 

 uploaded /  
 Not uploaded 

 

 

 uploaded /  
 Not uploaded 

Sl. No Qualifying Criteria Details Status 

5 Acceptance to Scope of work, Special and General Terms and 

Conditions of Contract. 
(Duly signed and sealed copy of tender document to be uploaded) 

Details to be 

filled and 

documentary 

evidence to be 

uploaded in e-
procurement 

portal 

 uploaded /  
 Not uploaded 

6 <No deviation & Declaration certificate” on bidder9s Letter head as 

per enclosed Annexure-A2 of tender document (Duly signed and 

sealed copy to be uploaded.) 

 uploaded /  
 Not uploaded 

7 Details of PF & ESI Registration (if  registration of EPF / ESI / Both 

(EPF & ESI) is/are not available, self-declaration as per the Annexure 

1 is to be enclosed   at the time of submission of the tender) 

 uploaded /  
 Not uploaded 

8 Local supplier self-declaration (Annexures 2)  uploaded /  
 Not uploaded 

9 Declaration for non-cartelization (Annexures 3)  uploaded /  
 Not uploaded 

10 E invoice Declaration (Annexures 4)  uploaded /  
 Not uploaded 

Note:  

 

1.Bidders are requested to submit only the documents required to meet the pre-qualification criteria as per tender.  

Documents not relevant to tender pre-qualification criteria / tender shall not be enclosed along with the offer 

 

2.  Digitally signed / Self-attested copy of all the documents should be uploaded along with Tender.  BHEL reserves the 

right to cross check the authenticity of credentials submitted by the vendor.  If at any stage, the document(s) submitted 

by Contractor is / are found incorrect / False / Fake, then necessary action will be taken by BHEL against Contractor viz. 

legal, Contractual, BHEL Policy / Procedural Actions in whatsoever manner as deemed fit 
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D) DETAILS OF THE VENDOR TO BE FURNISHED 

 

1 Sole Proprietorship PAN / GST Registration Details to be 

filled and 

documentary 

evidence to be 

uploaded in e-
procurement 

portal 

 uploaded / 

 Not uploaded 

2 Partnership Registered Partnership Deed 

/ Pan copy of all the partners 

to be furnished  

 uploaded / 

 Not uploaded 

3 Private Limited Company / Public 

Limited Company / Public Sector 

/ Govt. org 

Certificate of Registration / 

Memorandum of Association 

& Articles of Association 

 uploaded / 

 Not uploaded 

4 E Format for <Acceptance for Electronic fund transfer/ RTGS Transfer=   uploaded /  
Not uploaded 

5 Original cancelled cheque leaf (Applicable for New vendor)  uploaded /  
Not uploaded 

6 Documentary proof for company / firm / proprietorship  uploaded /  
Not uploaded 

7 NEFT bank format (if applicable)  uploaded /  
Not uploaded 

8 Power of Attorney for signing tender (if applicable)  uploaded /  
Not uploaded 
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ANNEXURE – 1 

FORMAT FOR EPF & ESI DECLARATION - TO BE FURNISHED IN LETTER HEAD 

  

(To be given in Vendors Letter head if not possessing EPF / ESI / Both (EPF & ESI) at the time of submission of 

the tender) 

 

 

To: 

 

Manager / CIVIL / PLANNING 

Bharat Heavy Electricals Limited 

Unit: Tiruverumbur 

TIRUCHIRAPPALLI – 620 014. 

 

Sir, 

 

Sub: Declaration of EPF & ESI Submission – Reg. 

 

 

At this time of submission of this tender ----------------------(Tender Schedule No) I/We, ----------------------(Company 

Name) am / are not possessing the EPF / ESI / Both (EPF & ESI).  I hereby declare that I will submit the EPF / ESI 

/ Both (EPF&ESI) registration copy before placing of Work order / Commencement of Work. I / we am / are also 

aware that payment for work done will not be processed by BHEL without submission of EPF & ESI data paid to 

my / our employees engaged to the corresponding BHEL contract. 

 

Thanking you, 

 

Yours Truly, 

For and On behalf of, 

 

Company name & seal 

 

Date: 

Place: 
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TO BE FURNISHED IN LETTER HEAD         

             

          ANNEXURE – 2 

Local Supplier Self-Declaration  

 

 

Tender Schedule No.             CF:TS:08:25-26 

Tender hosted Date      07-07-25                           

         

 

In line with Government public procurement order Number P-45021/2/2017-B.E-II dated 15.06.2017,  

and further modified order dt. 28.05.2018 & 04.06.2020.  I / We hereby declare that I / We are a <Local  

Supplier= meeting the requirement of minimum local content (&&.&.%) defined in the above  

government notification for the goods/services/works against above mentioned enquiry Number. 

 

Details of location at which local value addition will be made is as follows: 

 

Door No.  

Street / Address 1  

Street / Address 2  

District  

State  

Country  

PIN Code  

 

We also understand that the false declarations will be considered as breach of Integrity and liable for action. 

 

For Company Name:   

 

Seal:      

 

Signature:                     

 

 

Date: 

 

 

Place: 

 

 

(Please fill all the yellow color field) 
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TO BE FURNISHED IN LETTER HEAD 

 

 

 

          ANNEXURE – 3 

 

Declaration for Non-Cartelization 

 

 

To: 

 

Manager  

CIVIL /PLANNING 

Civil Township office, 

BHEL, Trichy – 14. 

 

 

Sir, 

 

 

 

At this time of submission of this tender ---------------------- (Tender Schedule No) I / We, ---------------------- 

(Company Name) declares that we will not enter into any illegal or undisclosed agreement or understanding, 

whether formal or informal with other Bidder(s).  This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or 

to introduce cartelization in the bidding process. 

 

In case, I / We -------------------------------------- (Company Name), am / are found having indulged in above activities, 

suitable action shall be taken by BHEL as per extant policies / guidelines. 

 

Thanking you, 

 

Yours Truly, 

For and On behalf of, 

 

 

Company name & seal 

 

Date: 

Place: 
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    TO BE FURNISHED IN LETTER HEAD     

         ANNEXURE – 5 

 

E- Invoice Declaration 

 

 

To: 

 

Manager  

CIVIL /PLANNING 

Civil Township office, 

BHEL, Trichy – 14. 

 

 

Dear Sir, 

 

Sub: Undertaking regarding Issuance of E-Invoice under GST Act 

 

1. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis 

with same PAN) for GSTIN :                                       is less than 5 Crores & we are not 

mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/08/2023 as 

notified in Notification No: 10/2023-CT dated 10/05/2023 (Principal Notification No: 13/2020-

CT dated 21/03/2020). 

 
                                  

 

2. We hereby confirm that our Aggregate Turnover (i.e. Turnover computed on All India basis 

with same PAN) for GSTIN :                                       is more than 5 Crores & we are mandated 

mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/08/2023 as 

notified in Notification No: 10/2023-CT dated 10/05/2023 (Principal Notification No: 13/2020-

CT dated 21/03/2020). 
 

Thanking you, 

 

Yours Truly, 

For and On behalf of, 

 

 

Company name & seal 

Date: 

Place: 

(Strike out whichever is not applicable) 
 

(This undertaking should be issued in company letterhead & to be signed by Authorised Signatory.) 
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ANNEXURE – A1 

 

EMD through E-collect (Bank payment) 

            

This explains how to make Payments to BHEL - Tiruchirappalli and through SBI-E-collect. Vendors (EMD and SD 

Payments payable by others) can utilize this facility. payments can be made using Internet Banking, Debit Cards 

/ Credit Cards etc. SBI Charges a minimum amount (Service Charges) for every transaction. This may vary 

according to the MODE selected. 

 

STEP BY STEP PROCEDURE: 

 

Login to http://www.onlinesbi.com 

 

1. Select State Bank Collect available on the top (pre login page) 

2. Accept the terms and conditions and click <PROCEED= 

3. Select State <TAMILNADU= and Institution type <INDUSTRY=. 
4. Select <BHEL TRICHY= under <INDUSTRY= 

5. In the next page, Select APPOPRIATE category, fill details correctly & click <SUBMIT=. 
6. If all details entered are correctly populated, click <CONFIRM= to proceed. 
7. Make payment as per your convenience. (Options available are payment of fees through SBI Net Banking, 

State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards and through SBI Branches). 

8. Save & Keep the copy of receipt for future reference. 

 

 

HOW TO TAKE RECEIPT FOR A PAYMENT MADE, EVEN ON LATER DATE: 

 

(PLEASE CHECK THE STATUS BEFORE MAKING PAYMENT SECOND TIME) 

 

1. Login to www.onlinesbi.com 

2. Select State Bank Collect available on the top (pre login page) 

3. Accept the terms and conditions and click <PROCEED= 

4. Select <PAYMENT HISTORY= option available on the left side of screen. 
5. Using two options as mentioned below, you can get the receipt: 

a) Type the same Date of Birth, Mobile Number which you have entered at the time of making payment 

through SB collect. Select the date range and submit. 

b) If you know the payment reference number, then enter the Reference number (DU&) along with anyone 
information (Date of Birth / Mobile Number which you have entered at the time of making payment). 

Select the date range and submit. 

6. In the next page, take print out of receipt. 

 

 

 

 

 

 

 

 

 

http://www.onlinesbi.com/
http://www.onlinesbi.com/
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ANNEXURE-A2 

 

No deviation and Declaration to be given by vendor in vendor9s letter head 

 

Name of work: &&&&................. 
Tender Schedule No: &&&&&&............. 
 

We, the vendor, do hereby declare that we do not have any deviations to the tender terms and conditions as 

per     
1. Technical Bid-Qualifying Criteria-Price bid                             
2. Special and General terms & Conditions of Contract 

We have gone through all the tender terms and conditions; we have noted down the job content & site 

conditions. We have quoted our offer for all items by taking care of unit of measurement given in the Bill of 

quantities against individual items. In the event of observance of any deviation in any part of our offer at a later 

date whether implicit or explicit, the deviations shall stand null & void. We assure that no tampering was done 

to any part of tender document by us and if otherwise will lead to rejection of our bid. We confirm to have 

submitted our offer strictly in accordance with tender instructions.  
 

We also hereby confirm the following points with ref to the above works, if ordered on us: 

1. We do hereby confirm that we will pay (i) at least the minimum wages (minimum basic wages + minimum 

DA) to all the persons engaged (Un Skilled / Semi-Skilled / Skilled /Supervisor category) by us in the above 

contract as per the Tamilnadu Government Minimum Wages Act - 1948 & also as per any revisions made 

by the State Govt. from time to time and (ii) Bonus as per the Bonus Act-1965 along with Wage. 
2. ESI, PF & Bonus (both Employer and Employee contributions) amounts are to be remitted for total wages 

to be paid as mentioned in (i) & (ii) of point 1 and challans to be produced along with invoices for all the 

respective persons engaged in the above contract. 
3. The quoted amount in this tender will remain firm throughout the entire Contract period and no extra 

payment against service charges will be claimed from BHEL under any circumstances from our end.   
4. We, the contractor, will disburse the salary/wages to all the persons engaged in the contract ONLY 

through nationalized banking channel in their respective accounts & the relevant Bank statement / proof 

for Bank payment will also be produced along with PF and ESI challans to the Welfare Section every month 

for processing our invoices for payment. 
5. We will pay the previous month salary in full to our employees before 7th of every month and will not 

adjust any advance / loan / repayment due by the employee to us.  
6. All the payments to the persons engaged in the contract will be paid ONLY through nationalized bank. No 

other mode of payment (hand payment / account transfer as advance payment or any other) is acceptable 

as salary. 
7. In case we fail to pay the minimum wages to all the persons engaged in the contract which includes 

Minimum wages with ESI and PF (Employer contributions) for every month including Bonus, BHEL has the 

right to recover from the outstanding payments to us either under this Contract or in any other Contract(s) 
or from Security Deposit or from both. In case this amount is insufficient for such recoveries, we shall 

make good the balance amount by actual payment. In addition, BHEL, Trichy may recover the said 

amounts through other running contracts from BHEL's sister units. 
8. We also confirm to all the Terms & Conditions as per your above referred Enquiry & as per our offer 

submitted against the same. 
9. We also declare that, we have not been suspended or black listed or issued with Show Cause Notice by 

BHEL Trichy-14 or any other BHEL Unit or any PSU / Government organization. 
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ANNEXURE-A3 

 

The tender must be signed digitally / physically by Propreitor / Managing Partner / Director of the Firm. If any 

other person is authorized to sign the tender, this copy of Power of Attorney must accompany the tender. 
 

POWER OF ATTORNEY 

 

 

(To be typed on company9s letter head) 
 

 

I / We do hereby make, nominate, constitute and appoint Mr &&&&&&&&&&&&&& , whose signature given 

below herewith to be true and lawful Attorney of M/s &&&&&&&&&&&&&&&&&&&.. hereinafter called 

8Company9, for submitting Tender and inter alia, sign, execute all papers and to do necessary lawful acts on 

behalf of our Company with M/s Bharat Heavy Electricals Ltd, HPBP, TRICHY-620 014, in connection with (Name 

of work)   
 

&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&... 
 

vide Tender Schedule No: _________________________, dated ________________. And the Company do 

hereby agree to ratify and confirm all acts, deeds, things or proceedings as may be lawfully done by the said 

attorney and by or on behalf of the company and in the name of the company, by virtue of the powers conferred 

herein and the same shall be binding on the company and shall have full force and effect.  
 

 

Director / CMD / Partner / Proprietor 

 

 

Signature of Mr&&&&(Attorney) 
 

Attested by: Director / CMD / Partner / Proprietor 
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`     E FORMAT 

THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER 

01 
Name & Address of the 

Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by BHEL 
 

 Details of Bank Account: 

   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 

 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C   /     OD     /      CASH CREDIT 

09 BENEFICIERY9S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 PAN   

12 EMAIL  ID  

13 TELEPHONE/MOBILE NO.  

 

CERTIFICATE 

I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the National 

Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above mentioned Bank Account.  I / 

We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat 

Heavy Electricals Limited.  I / We also agree to bear the applicable Bank Charges for the above mode of transfer.  

A copy of the cheque leaf / cancelled cheque leaf of the above account is sent herewith. 

 

AUTHORISED SIGNATORY WITH  NAME SEAL 

Banker9s Certification 

 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account 

number of ____________________________________ ____ ____________________________ (name of 

account holder), the signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned   

above are correct. 

PLACE:                                                                                                        (Manager / Officer9s)             
DATE :                                                           Signature Under Bank stamp and Name Seal                                                                      

                                                        With Membership No. 

                                                                         (Telephone / Mobile No.                         ) 

Forwarded to Accounts Dept. 

We confirm the  above  details  are  verified  with  the  records  available with  us. 

Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 

 

                                                                                                      SIGNATURE OF THE APPLICANT 
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  SECTION 2 - PREAMBLE  

 

1. The scope of work includes replacing the north light glass panes with polycarbonate sheets. The 

polycarbonate sheets will be supplied by BHEL at free of cost. The brief description of items of work is 

given in the bill of quantities provided in the Price Bid. 

 

2. This tender works will be awarded to maximum of TWO contractors only and the condition of 

distribution will be as per the table given below.  The offer to Tenders to accept L1 rate will be in 

the order of the value quoted by them, Lower to Higher, i.e. L2, L3, L4 etc. 

 
 

 

 

 

 

 

 

In case of tie in L2 status while counteroffering L-2 bidder shall be decided by a toss / draw of lots, 

in the presence of the L-2 bidder(s) or their representative(s).  Ranking will be done accordingly. BHEL9s decision in such situations shall be final and binding 

 Note: In the table above, L2, L3, & refers to the next lowest bidder accepting L1 rate. In case of non-

performance, within stipulated time, for reasons other than BHEL, the work split may be altered, to 

other performing vendors. 

 

3. Time is the essence of the contract.  Being a time bound works, the contractor should make all efforts 

to complete the work in time.  Even though the overall completion period is indicated in the tender, 

works shall be completed progressively and handed over as per agreed schedule. 

 

4. The tender value excludes cost of Cement, reinforcement steel and structural steel, which will be 

supplied by BHEL at Stores at free of cost as indicated in <Schedule= of the Tender document. 
 

5. Tender Value is only approximate and liable for variation without entitling the tenderer to any 

compensation, till the total value of contract does not vary more than 30%.  The contractor has to 

execute any item of work irrespective of the quantity available in the tender without any reservation 

till the contract value does not vary more than 30%.  

 

6. Quoted percentage/rate for all items shall be firm throughout the contract period including 

extended period if any and no cost escalation is allowed on any account. 

 

Some changes are likely in the quantities furnished as well as in the layout, design and specifications 

of the work.  The rates quoted shall be deemed to be inclusive of all such contingencies. 

 

7. Taxes & Duties: 

The percentage rate offered is for finished item of works and shall provide for the complete cost towards 

fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, transport, lay-

out, repairs, rectifications, maintenance till handing over, supervision,  establishment, services, revenue 

expenses, overheads, profits & all  other incidentals etc., complete Rate quoted shall include all royalties, 

terminal taxes, Octroi duties, and any other taxes leviable under the State or Central Government rules. 

The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect.  

 

8. The percentage / rate quoted shall not include applicable GST  

 

No. of L1 

vendors 

No. of  

Counter-offer  

accepted L2 vendors 

Splitting Ratio 

1 
1 L1 : L2 :: 60 : 40 

0 L1 :: 100 
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9. Response to Tenders will be entertained only if the contractor has a valid GST registration number which 

should be clearly mentioned in the offer.  

  

The Contractor shall mention their GST registration number in all their invoices and invoices shall be in 

the format as specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in 

case of multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no 

etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item 

description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST & 

UTGST) separately, HSN / SAC Code, etc.  

All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for each item 

separately (Harmonized System of Nomenclature). 

 

Payment shall be effected only after submission of declaration to the effect that all invoice particulars 

are/were uploaded in the GSTN network/ portal & All tax liability as per GST rules and regulations 

have been and will be discharged, shall be mentioned in the invoice. If it is not mentioned in the 

invoice a separate declaration shall be submitted as per the requirement of BHEL. 

 

10. All documents like Work completion certificate and any other document mentioned in PO, shall be 

submitted.  

For all works executed within the calendar month, input credit will be availed within that month in line 

with monthly returns filing cycle (if Input Tax Credit is applicable). In case of any discrepancy in the 

document or non-submission of documents mentioned in the PO, then BHEL will not be able to accept 

or account the works executed, in such case availing of tax credit will be deferred to next month or so.  

 

11. In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any shortages 

or rejection in the works executed, then BHEL will not be able to avail the tax credit (if Input Tax Credit is 

applicable) and will notify the Contractor of the same. The Contractor has to rectify the data discrepancy 

in the GSTN portal or issue credit note (details to be uploaded in GSTN portal) for the shortages or 

rejections, within the calendar month notified by BHEL. 

 

12. For any such delay in availing of tax credit for reasons attributable to the Contractor (as mentioned   

above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for  the 

delayed period i.e. from the month of receipt till the month tax credit is availed, from the running bills. 

 

13. All taxes and duty other than GST & GST Cess  

The contract price shall be inclusive of all (save the specific exclusions as enumerated in this contract) 

taxes, fees, license charges, deposits, duties, tools, royalty, Octroi, commissions or other charges which 

may be levied on the input goods consumed and output goods delivered in the course of Works 

Contract. In case BHEL is forced to pay any of such taxes, BHEL shall have the right to recover the same 

from the contractors bills or otherwise as deemed fit. 

  

14. Goods and service Tax (GST) & Cess  

The following conditions will apply and supplier shall fully comply to the below points. 
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Indigenous suppliers: 

i. Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid GST 

registration No (GSTIN) which should be clearly   mentioned in the offer. If the dealer is exempted 

from GST registration, a declaration with due supporting documents need to be furnished for 

considering the offer. Dealers under composition scheme should declare that he is a composition 

dealer supported by the screen shot taken from GST portal. The unregistered dealer as well as the 

composition dealer has to submit an undertaking stating that they will not claim GST during the 

execution of the contract even if their status under GST  changes to regular tax payer. 

 

ii. Supplier shall mention their GSTIN in all their invoices (incl. credit Notes, Debit Notes) and invoices 

shall be in the format as specified/prescribed under GST laws. Invoices shall necessarily contain 

Invoice number (in case of multiple numbering system is being followed for billing like SAP invoice 

no, commercial invoice no etc., then the Invoice No. which is linked/uploaded in GSTN network shall 

be clearly indicated), Billed to party (with GSTIN) & Shipped to party details, item description as per 

PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) 

separately, HSN/ SAC Code, Place of Supply etc.  

 

iii. All invoices shall bear the HSN Code for each item separately (Harmonized System of 

Nomenclature)/ SAC code (Services Accounting Code). 

 

iv. Invoices will be processed only upon completion of statutory requirement and further subject to 

following: 

a. Vendor declaring such invoice in Form GST ANX-1 

b. Receipt of Goods or Services and Tax invoice by BHEL 

 

 

v. As the continuous uploading of tax invoices in GSTN portal (in GST ANX-1) is available for all (i.e. 

both Small & Large) tax payers under proposed new GST Return System, all invoices raised on BHEL 

may be uploaded immediately in GST portal on despatch of material /rendering of services. The 

supplier shall ensure availability of Invoice in GST portal before submission of invoice to BHEL.  

Invoices will be admitted by BHEL only if the invoices are available in GSTN portal (in BHEL9s GST 
ANX-2).  

 

vi. In case of discrepancy in the data uploaded by the supplier in the GSTN portal or in case of any 

shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify 

the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue 

credit note or debit note (details also to be uploaded in GSTN portal) for the shortages or rejections 

in the supplies or additional claims, within the calendar month informed by BHEL. 

 

vii. In cases where invoice details have been uploaded by the vendor but failed to remit the GST amount 

to GST Department (Form PMT-08 or Form GST RET-01 to be submitted) within stipulated time, then 

GST paid on the invoices pertaining to the month for which GST return not filed by the vendor will 

be recovered from the vendor along with the applicable interest and all subsequent bills of the 

vendor will not be processed till filing of the GST return by the vendor 

 

viii.  In case GST credit is denied to BHEL due to non-receipt or delayed receipt of goods and/ or tax 

invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other reasons not 

attributable to BHEL, GST amount claimed in the invoice shall be disallowed to the vendor. 
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ix. Where any GST liability arising on BHEL under Reverse Charge (RCM), the vendor has to submit the 

invoices to BHEL well within the timeline prescribed in GST Law, to enable BHEL to discharge the 

GST liability. If there is a delay in submission of invoice by the vendor resulting in delayed payment 

of GST by BHEL along with Interest, then such Interest payable or paid shall be recovered from the 

vendor.  

 

15. The tenderers are advised to visit BHEL at Tiruchirappalli and get themselves acquainted with the site 

conditions before submitting the offer. 

 

16. Usually, working hours are limited to day time only.  In emergency cases to carryout works during nights, 

it may be done so with the specific prior permission of BHEL. In such case, it is to be carried out in the 

presence of BHEL officials or their authorized persons. 

 

17. The work shall be carried out as per drawings released then and there, AWS / BIS specifications, standard 

code of practice and as per the instructions of Engineer-in-charge. 

 

18. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the conditions 

given in BHEL General Conditions of Contract in force. 

 

19. The percentage rate offered is for finished item of works and shall provide for the complete cost fuel, 

tools, tackles, plant & machinery, temporary works, labour, levies, taxes, transport, lay-out, repairs, 

rectifications, maintenance till handing over, supervision, labour colony Establishment,  services, revenue 

expenses, overheads, profits & all other incidentals etc., complete. 

 

20. New Taxes / Levies 

In case the Government imposes any new levy / tax on the output service / goods / work after          award 

of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / levy / duty etc. 

becomes applicable after the date of Bidder9s offer, the Bidder / Contractor must convey its impact on his 
price duly substantiated by documentary evidence in support of the same before opening of Price Bid. 

Claim for any such impact after opening the Price Bid will not be considered by BHEL for reimbursement 

of tax or reassessment of offer. 

 

21. After award of work the contractor has to furnish the security deposit.  Also it is to be noted that after 

award of work the contractor has to furnish 100 % of security deposit before the commencement of work. 

 

22. For any clarification on the tender document, the bidder may seek the same in writing or through email, 

as per specified format, within the scheduled date for seeking clarification, from the office of the 

undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking clarification 

due to postal delay or any other delays. Any clarification / query received after last date for seeking 

clarification may not be normally entertained by BHEL and no time extension will be given. 

 

23. The contractor should bring the necessary tools & plants required for the work. 

 

24. The contractor has to arrange sufficient number of lorries to collect & transport the surplus earth, 

construction debris generated, etc. at site. Otherwise BHEL would clear the debris at the contractor9s risk 
and cost. 

 

25. In the event of any conflict between requirement of any clause of this specification / documents / 

drawings / data sheets etc. or requirements of different codes/standards specified, the same to be 

brought to the knowledge of BHEL in writing for clarification before due date of seeking clarification 

(whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing pages 

/ other clerical errors in the tender documents, noticed must be pointed out before submission of offer, 

else BHEL9s interpretation shall prevail. 
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26. Payment Terms : 

No advance / mobilization advance will be given and the part-payment or advance for raw materials 

brought by the successful tenderer will not be paid. The payment for the finished items of works only 

will be paid after incorporating the required raw materials into the work, if any. 

 

27. PVC & ORC :  

PVC & ORC are not applicable for this tender. 

 

28. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 

items in this tender schedule. 

 

29. Documentary evidences (Self-attested) for all the above qualification norms like works experience, ESI, 

EPF, PAN, GST and IT returns for the last three years etc&, all as required & indicated in the tender 
document should be furnished, without which it will not be taken into account. The tenderers shall 

produce original document for verification if so decided by BHEL. 

 

30. The contractor may be required to undertake works at remote places and in such cases the contractor 

should make own arrangement for safety of BHEL materials, water required for the work and power etc. 

without extra claim from BHEL. 

 

31. The contractor has to carry out the work in production shops without affecting the production by 

planning such work on holidays / obtaining proper shut down. 

 

32. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of 

items in this tender schedule. 

 

33. The works executed in the own name of the tenderer only will be considered for eligibility criteria. The 

nominated committee may also visit the works executed by the contractor / tenderer to ascertain the 

nature of work relating to similar works before qualifying. 

 

34. The contractor shall strictly adhere to various labour laws in force. 

 

35. The contractor shall ensure compliance of EPF&MP Act 1952, by the subcontractors, if any engaged by 

the contractor. 

 

36. The contractor shall follow norms of BHEL security system for movement of men & material including bio-

metric system & materials within the complex. 

 

37. Since the responsibility for the quality, workmanship and accuracy of any work being carried out under 
this contract lies with the contractor, the contractor should ensure that no work is done without the 
presence of contractor9s representative at the work spot.  The contract should arrange for surveying 
construction site wherever required at his own cost. 

 

38. BHEL reserves its right to reject the offer on account of unsatisfactory past performance by the present 
tenderer / his group / group of companies / any member in the consortium in case  of  consortium in 
another project / sister unit awarded under different enquiry. The tenderer has to declare the facts of 
performance with his customers and their contact details with phone & e-mail ids in his letter head. BHEL 
reserves its right to cancel the tender without assigning any reason. 
 

39. Bank Guarantee format and the list of consortium banks are enclosed for BG submission against Security 

Deposit. 
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40. Tenderers are requested to furnish the duly filled in E format (attached as separate in the   Qualification 

Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer / R T G S transfer for any 

payment from BHEL, Trichy. 

 

41. The contractor has to submit the organization chart of their set up for the works and any change 

thereafter in the organization set up shall have the prior approval of BHEL. 

 

42. The contractor should submit the programme for the completion of work and the list of machineries and 

site personnel to be deployed for the work along with tender. 

 

43. Statement of completed works with detailed measurements along with material reconciliation statements 

shall be submitted by the contractor in the last week of every month for processing bill. 

 

44. The contractor should establish his own site office, labour colony, fabrication yard, handling facility, 

storage facility etc., for which vacant land will be allotted on specific request for which the rent will not 

be collected. 

 

45. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site. 

Experienced Engineers / Supervisors are to be engaged for executing the works. 

 

46. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, Semi Skilled 

and technically experienced, etc. so as to execute the works simultaneously in all areas of work. The 

Technical persons with experience shall have to produce valid certificate for verification. 

 

47. Expertise labour only to be engaged for Roof Works / working at heights 

 

48. Exclusive Stores personnel should be engaged who would coordinate with department official for 

clearance and collection of BHEL supplied materials required for works. Separate non-technical persons 

should be engaged for arranging daily gate passes for labours and vehicles entry in all the gates of BHEL 

Complex. 

 

49. The works contract to be entered into with the successful tenderer will be governed by the BHEL General 

Conditions of Contract in force. 

 

50. All the works shall be executed as per the standard specifications as provided in TNBP / BIS and special 

specifications of manufacturer.  

 

51. All the materials to be used in the work and the nature of work shall conform to the respective TNBP & 

BIS and National Building Organization, Standard Specifications forming part of "ALL INDIA STANDARD 

SCHEDULE OF RATES" specifications and shall be got approved by the Engineer-in-charge before actual 

incorporation in the work. 

 

52. With regard to specifications not covered by the General and Special Conditions of Contract, those 

contained in the Tamil Nadu Building Practice Standard Specifications or other specifications approved by 

Bharat Heavy Electricals Limited, shall apply. 

 

53. The contractor should use only the materials of brand and quality as approved by BHEL. 

 

54. All materials and consumables brought by the contractor should have manufacturer9s certificate. 
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55. All materials brought by the Contractor for incorporation in the work shall be got inspected and approved 

by the Engineer-in-charge before they are incorporated in the work. 

 

56. Contractor9s materials and tools & plants shall have to be brought inside BHEL with proper invoice / 
voucher and make necessary entry in the security gate.  They should maintain proper record for tools and 

plats, materials, etc., brought inside BHEL complex. 

 

57. To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety nets 

shall be provided at tenderer9s cost in appropriate level and locations.  The working hand including 
Supervisors, Engineers should wear the personal protective items and safety measures such as helmets, 

safety belts, shoes, etc., before entering into working place. 

 

58. All safety measures are to be followed during execution of work. 

 

59. The tenderer shall carry out health performance test at his cost for all the workmen engaged in the work 

through a registered medical practitioner and produce certificate on demand.     

 

60. It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental 

canteen facilities.  Contractor has to make his own arrangements to provide refreshment for the 

workmen. 

 

61. The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL 

to adhere the Quality Control Procedures ensuring quality. 

 

62. The contractor should extend full co-operation to the other contractors who may be doing other works in 

the same areas to enable them to execute their portions of work without any delay or difficulty. 

 

63. On the written request from the contractor Water required for the work may be provided by this 

organization at only one point at the site of the work at free of cost. In case of failure of water supply, 

the Contractor will have to make his own arrangements for water without any extra claims until supply is 

restored. BHEL does not accept any liability whatsoever for non-supply or delay in the supply of water 

under any circumstances. The contractor shall ensure that there is no wastage of water otherwise supply 

of water is liable to be stopped at contractor9s risk and cost. 
 

64. On the written request from the contractor Electrical energy required for the work may be given by this 

organization at any one point at the site of work at free of cost. BHEL does not accept any liability 

whatsoever for non-supply, delay in supply or failure of supply of electrical energy.  Contractor shall 

ensure that there is no wastage of electrical energy otherwise supply is liable to be stopped at contractor9s 
risk and cost.  The contractor shall make leak proof / fire proof shed and provide control panel board of 

required capacity and lay the required cables at their own cost for further distribution. 

 

65. On the written request from the contractor Compressed air for the work will be provided by this 

organization at only one point near the site of work at free of cost. The contractor should be in a position 

to make his own arrangement for compressed air without any extra claim for the uninterrupted operation 

of jackhammer with silencer wherever BHEL is not in a position to supply compressed air. 

 

66. Bank Guarantee format can be obtained after award of work by the successful tenderer.  

 

67. Field quality plan issued by BHEL should be strictly followed.  
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68. No advance / No mobilization advance will be given and the part-payment or advance for raw materials 

brought by the successful tenderer will not be paid. The payment for the finished items of works only will 

be paid after incorporating the required raw materials into the work, if any. 

 

69. No Over Run Charges shall be applicable under any circumstances. 

 

70. Misuse of the building (residential/non-residential) taken for maintenance viz. not closing water tap / not 

switching off power / not closing the main door at the end of the day will attract a fine of Rs.500/- per 

occasion.  

 

71. Items of work other than those mentioned in bill of quantities attached with Price bid will be carried out 

at the rates to be fixed by this organization as per relevant clauses of the General Conditions of Contract. 

  

72. LD / Penalty clause is applicable as per General Conditions of Contract in force.  

 

73. BHEL reserves its right to finalize the contract through reverse auction for which only qualified tenderers 

will be provided with necessary documents containing reverse auction rules, terms and conditions for this 

purpose. 

 

74. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., Tiruchirappalli 

– 620 014. shall be final and binding on the tenderer / contractor. 

 

75. Any claim or dispute arising from the tender stage, till/after completion of the work under the terms and 

conditions stipulated in the tender document/contract agreement shall only be enforced or settled in the 

courts at Tiruchirappalli, TamilNadu only. 

 

76. The correspondence exchanged against the tender from both tenderer and BHEL through email are 

considered as valid document legally though it is not signed. It is treated as valid confirmations made on 

behalf of the respective company and very much comes under the legal ambit of the business transaction 

and hence it is binding on both the parties to the business. 

 

77. Any transaction pertaining to the tender from both the parties of business done round the clock 

irrespective of the office or business hours of the companies, are valid legally and binding on both the 

parties. This applies to the extent only in such cases where deadline time for transaction is not specifically 

declared by either or both the patties to the business. 

 

78. In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be 

construed as the official time and date of release of LOI. In as much as this date is within the last date of 

validity given by the bidder the LOI is said to have been issued within the validity period and shall be 

binding on both the parties to the business. 

 

79. Tenderers participating in the tender should declare in their technical bid that whether they have been 

black-listed / kept on hold for a specified period / given Business holiday for a specified period by any 

Public sector undertaking or Government departments. The reasons for such action with details and the 

current status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer 

then it will be construed that the subject bidder is not under any such hold. But at a later date if it comes 

to the notice of BHEL about any such hold under enforcement on the subject bidder, BHEL will have every 

right to reject the offer of such vendors at any point of time and also under any stage of the finalisation 

of the subject tender irrespective of the status of the subject bidder in that tender. Such bidders will not 

be permitted to participate in the further tender proceedings and will be communicated suitably. They 

will not be also considered for any ongoing tenders even if participated till the hold is officially lifted and 

confirmed in writing. 
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80. The bidder along with its associate/ collaborators / sub-contractors / sub vendors / consultants / service 

providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website 

http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or 

suspected fraud as soon as it comes to their notice 

 

81. Permission for erection of temporary work sheds etc., at site will have to be obtained from BHEL in writing 

in advance.  

 

82. The works contract to be entered into with the successful tenderer will be governed by the BHEL revised 

General Conditions of Contract in force. 

 

83. The successful tenderer / Contractor shall observe all safety regulations and take necessary safety 

precaution as called for under the <BHEL General Conditions of Contract and Safety Precautions= enclosed 
herewith. 

 

84. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 

Tiruchirappalli – 620 014 shall be final and binding on the tenderer / contractor. 

 

85. Some changes are likely in the quantities furnished as well as in the layout, design and specifications of 

the work. The rate quoted shall be deemed to be inclusive of all such contingencies. 

 

86. All the materials to be used in the work and nature of work shall conform to respective TNBP, IS and 

National Buildings Organization Standard Specifications and shall be got approved by the Engineer – in 

– charge before actual incorporation in the work. 

 

 

 

 

  

http://www.bhel.com/
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BANK GUARANTEE FOR PERFORMANCE SECURITY   

   

Bank Guarantee No:   

Date:   

To   

NAME   

 & ADDRESSES OF THE BENEFICIARY   

   

Dear Sirs,   

In consideration of Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and 

permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at 

_______________________1 through its Unit at…………………..(name of the Unit) having awarded 

to ( Name of the Vendor / Contractor / Supplier) with its registered office at_________2 hereinafter 

referred to as the ' Vendor / Contractor / Supplier ', which expression shall unless repugnant to the 

context or meaning thereof, include its successors and permitted  

assigns), a contract Ref No……………………dated ………………………………….3 valued at 

Rs…………4 (   

Rupees ------------------------)/FC………………(in words………..) for …………………………5 

(hereinafter called the   

'Contract') and the Vendor / Contractor / Supplier having agreed to provide a Contract Performance 

Bank  

Guarantee, equivalent to ……% (…. Percent) of the said value of the Contract to the Employer for the 

faithful performance of the Contract,   

   

we, …………………, (hereinafter referred to as the Bank), having registered/Head office at 

……………. and inter alia a branch at ………… being the Guarantor under this Guarantee, hereby, 

irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer any sum 

or sums upto a maximum amount   of Rs ------------------ 6 ( Rupees ------------------------) without any 

demur, immediately on first demand from the Employer and without any reservation, protest, and 

recourse and without the Employer needing to prove or demonstrate reasons for its such demand.   

   

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs. _______________.   
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes 

raised by the Vendor / Contractor / Supplier in any suit or proceeding pending before any Court or 

Tribunal, Arbitrator or any other authority, our liability under this present being absolute and 

unequivocal.   

  

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 

thereunder and the Vendor / Contractor / Supplier shall have no claim against us for making such 

payment.   

   

We the ……………………bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said 

Contract/satisfactory completion of the performance guarantee period as per the terms of the Contract 

and that it shall continue to be enforceable till all the dues of the Employer under or by virtue of the 

said Contract have been fully paid and its claims satisfied or discharged.     

We ……………..BANK further agree with the Employer  that the Employer  shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary any 

of the terms and conditions of the said Contract or to extend time of performance by the said Vendor / 

Contractor / Supplier from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Employer  against the said Vendor / Contractor / Supplier and to forbear or 

enforce any of the terms and conditions relating to the said Contract  and we shall not be relieved from 

our liability by reason of any such variation, or extension being granted to the said Vendor / Contractor 

/ Supplier or for any forbearance, act or omission on the part of the Employer  or any indulgence by 

the Employer  to the said Vendor / Contractor / Supplier or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision have effect of so relieving us.   

   

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 

the Bank as a principal debtor, in the first instance without proceeding against the Vendor / Contractor 

/ Supplier and notwithstanding any security or other guarantee that the Employer may have in relation 

to the Vendor /   

Contractor / Supplier 's liabilities.   

   

This Guarantee shall remain in force upto and including…………………………….. 7 and shall be 

extended from time to time for such period as may be desired by Employer.     
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This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change 

of constitution or insolvency of the Vendor / Contractor / Supplier but shall in all respects and for all 

purposes be binding and operative until payment of all money payable to the Employer in terms 

thereof.   

   

Unless a demand or claim under this guarantee is made on us in writing on or before the  

……………………………….8we shall be discharged from all liabilities under this guarantee 

thereafter.   

   

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Employer in writing.   

Notwithstanding anything  to the contrary contained hereinabove:   

a) The liability of the Bank under this Guarantee shall not exceed………………………… 6   

b) This Guarantee shall be valid up to ………………7   

c) Unless the Bank is served a written claim or demand on or before _____________8 all rights 

under this guarantee shall be forfeited and the Bank shall be relieved and discharged from all 

liabilities under this guarantee irrespective of whether or not the original bank guarantee is 

returned to the Bank.   

   

We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a 

duly authorized person has full powers to sign this Guarantee on behalf of the Bank.   

                                    

                                 For and on behalf of    

                                 (Name of the Bank)   

            

Dated……………….   

Place of Issue……………….   
   
1 NAME AND ADDRESS OF EMPLOYER I.e Bharat Heavy Electricals Limited   

   
2 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.    

      
3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE    

   
4 CONTRACT VALUE    

   
5 PROJECT/SUPPLY DETAILS   
6 BG AMOUNT IN FIGURES AND WORDS      
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7 VALIDITY DATE   

   
8 DATE OF EXPIRY OF CLAIM PERIOD   

 

The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp paper of Rs. 100/- and should be 

only from any one of the below mentioned Banks in India. 

 

LIST OF CONSORTIUM BANKS IN INDIA 

(as on 15.12.2011) 

 

List of Consortium Bank 

 Nationalised Bank  Public Sector  Banks 

1 Bank of Baroda 19 IDBI 

2 Canara Bank   

3 Central bank 20 Foreign bank 

4 Indian Bank 21 J P Morgan 

5 Indian Oversea Bank 22 CITI Bank N.A 

6 Punjab National Bank 23 Deutsche Bank AG 

7 Punjab & Sindh Bank 24 
The Hongkong and Shanghai Banking 

Corporation Limited 

8 State Bank of India 25 Standard Chartered Bank 

9 UCO Bank 26 The Royal Bank of Scotland N.V. 

10 Union Bank of India 

11 Private bank 

12 Axis Bank 

13 The Federal Bank Limited 

14 HDFC 

15 Kotak Mahindra Bank 

16 ICICI 

17 Indusind Bank 

18 Yes Bank 

 

 (1)  It should be typed in the  Rs. 100 value of stamp paper. 

(2) It should be signed by TWO bank officials with Rubber stamp containing names & employee 

numbers of bank officials. 

(3) It should be submitted with bank covering letter with sign and seal of the bank official. 
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SECTION 3 - IMPORTANT POINTS TO BE TAKEN CARE OF WHILE 

SUBMITTING OFFER 

 

Section 3A - INSTRUCTIONS TO TENDERERS 

 

EARNEST MONEY DEPOSIT 

1 . Every tender must be accompanied by the prescribed amount of Earnest Money 

Deposit (EMD) in the manner described herein. 
 

i. EMD shall be furnished before tender opening / along with the offer in full as per the amount 

indicated in the NIT. 

 

ii. The EMD up to an amount of Rs. 2 Lakh is to be paid only in the following forms: 

a. Cash deposit as permissible under the extant Income Tax Act (before tender 

opening). 

b. Electronic Fund Transfer credited in BHEL account (before tender opening). 

c. Banker9s cheque / Pay order / Demand draft, in favour of 8Bharat Heavy Electricals 

d. Limited9 and payable at Regional HQ issuing the tender (along with offer). 
e. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions 

as defined in the Companies Act (FDR should be in the name of the Contractor, a/c 

BHEL) duly marking lien in favour for BHEL (along with offer). The Fixed Deposit in 

such cases shall be valid for at least six months from the due date of tender submission. 

f. Insurance Surety Bonds 

g. In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit 

the amount in excess of Rs. Two lakhs in the forms described above in clause no.  ii) 

(a) to (e) or in the form of Bank Guarantee from Scheduled Bank (along with the Offer). 

The Bank Guarantee in such cases shall be valid for at least six months from the due 

date of tender submission. The Bank Guarantee format for EMD shall be in the 

prescribed formats. 

 

iii. No other form of EMD remittance shall be acceptable to BHEL. 

iv. Proof of EMD: Bidder shall upload the scanned copy of EMD along with bid submission through 

GeM Portal. However, for the purpose of realization, the bidder shall send the demand draft/ banker9s cheque/ pay order/ Bank Guarantee/ FDR/ Insurance Surety Bonds, in original, to 
the designated officer through post/courier or by hand within reasonable time. 

 

1.1 EMD by the Tenderer will be forfeited as per NIT conditions, if: 

i. After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. OR 

ii. The successful Contractor, on whom the work has been awarded, fails to deposit the required 

Security deposit or commence the work within the period as per LOI/ LOA/ Contract or refuse 

to accept the LIO/LOA/Contract. 

 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of extant <Guidelines on Suspension of business dealings with suppliers/ contractors= 
of BHEL and forfeited/ released based on the action as determined under these guidelines. 

 

1.2 EMD shall not carry any interest. 

 

1.3    EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award 

of work. 

 

1.4  Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD 

               submitted in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of the 

               Security Deposit. 
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2) Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in the case or a 

firm or Company of contractors any of its shareholders or shareholder9s relative, employed in a gazetted 
capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the authority inviting   

tenders shall be informed of this fact at the time of submission of the tender, failing which tender, may 

be disqualified or if such fact subsequently comes to light, the contract may be rescinded in accordance 

with the relevant provisions in the General Conditions of Contract. 

 

3) The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the tenderer 

or by changes in the composition of firm made subsequent to the execution of the contract. They may 

however recognize such power of attorney and changes after obtaining proper legal advice the cost of 

which will be chargeable to the contract concerned. 

 

4) lf the tenderer deliberately gives wrong information in his tender or creates conditions favorable for the 

acceptance of this tender, the Bharat heavy Electricals Limited, reserves the right to reject such tender 

at any stage. 

 

5) Words importing the singular number shall also be deemed to include the plural number and vice versa 

where the context so requires. 

 

6) The expenses for competing and stamping the agreement shall be paid by the contractor. 

 

7) The General and special conditions are complementary to each other and where they are conflict the 

Special Conditions shall prevail. In regard to matters not covered by the General and Special Conditions 

of Contract, those contained, those contained in the Tamil Nadu Building Practice Standard Specifications 

or other specifications approved by the Bharat Heavy Limited, Shall apply. 

 

8) Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited, negotiates for 

negotiation for reduction of rates. Such negotiation shall not amount to cancellation or withdrawal of the 

original offer and the rates originally quoted shall be binding on the tenderers for a period of three months 

from the date of opening of tenders. 

 

9) Canvassing in any form in connection with tenders is strictly prohibited and the tenders   submitted by  

the contractors who resort to canvassing will be liable to rejection. 

 

10) <In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be 

decided by soliciting discounts from the respective L-1 bidders.  In case more than one bidder happens to 

occupy the L-1 status even after soliciting discounts, the L-1 bidder shall be decided by a toss / draw of 

lots, in the presence of the L-1 bidder(s) or their representative(s).  Ranking will be done accordingly. 

BHEL9s decision in such situations shall be final and binding.= 

 

11) Any deviation to this tender terms & conditions, and schedules of this tender will lead to total rejection of 

the offer submitted. 
 

12) Tenderer who have been suspended or black listed or issued with <Show Cause Notice= by BHEL, 

Tiruchirappalli - 620014 or any other unit or GOI will not be allowed to participate in the tender, and bidder 

should declare the same in the tender. Even during the course of evaluation / finalization of tender if it is 

found that some of the parties are black listed/ barred from business transaction / under business hold, 

BHEL will not consider them for further participation in the tender. 
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13) Amount should be quoted as per the Work schedule (Price bid / Part –II). Amount quoted in any other form 

will not be accepted, and will be rejected.  
 

14) The tender must be signed digitally / physically by Partner/ Director of the Firm or by the person holding 

the Power of Attorney on behalf of the Firm concerned. In the latter case, a copy of Power of Attorney, 

duly attested by a Notary Public must accompany the tender (As per annexure-A4) If a tenderer 

deliberately gives wrong information in his tender or creates conditions favorable for the acceptance of 

his tender, the BHEL will reject such tender at any stage.  
 

15) Words imparting singular number shall be deemed to include plural number and vice-versa where the 

context so requires.  
 

16) Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by the 

Contractors who resort to canvassing will be liable for rejection.  
 

17) Should a Tenderer's or a Contractor's or in the case of a firm or company of contractors/any of its 

shareholder's or shareholder's relative is employed in BHEL, the authority inviting the tenders shall be 

informed in writing of this fact at the time of submission of the tender, failing which the tender may be 

disqualified, or if such fact subsequently comes to light, the contract may be cancelled.  
 

18) The tender schedule, and the tender shall be deemed to form an integral part of the contract to be entered 

into for this work. 
 

19) Tenderer shall sign the tender documents for having accepted the conditions and upload in e-procurement 

portal.  
 

20) Tender can be cancelled at any stage due to unavoidable circumstances.  
 

21) Kindly ensure that the total size of the scanned documents to be uploaded remains minimum. If required, 

documents may be scanned at lower resolutions say at 150 dpi.  
 

22) However, it shall be sole responsibility of bidder that the uploaded documents remain legible. 
 

23) If there is a discrepancy between words and figures quoted by bidder, the amount in words shall prevail. 

If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date upto 

which the bidder has to send his acceptance on the above lines and if the bidder does not agree to the 

decision of the purchaser, the bid is liable to be ignored. 

 

23) TENDERERS should fill in all the required particulars in the blank spaces provided for  this purpose in the 

tender documents and also  sign each and every  page of Tender Documents including the drawings attach 

there to before submitting their tender. 

 

24) In quoting their percentage rate, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after acceptance of the 

tender or during the currency of the contract. 

 

25) Before tendering, the tenderers are advised to inspect the site of work and its environments and be well 

acquainted with the actual working and other Prevalent conditions position of materials and labour, 

General and Special Conditions of Contract. Instructions to tenders, drawings and Specifications and all 

other documents which form part of the Agreements to be entered into.  

 



CONTRACTOR  Page 31 of 150 ACCEPTING OFFICER 
 

 

 

26) The percentage rate quoted in the tender shall remain valid for a period THREE MONTHS from the date 

of opening of tenders. 

 

27) In the event of tender being submitted by firm the tender must be signed separately and legibly by each 

partner of member of the firm or in their absence, by the person holding the power of attorney on behalf  

of the firm concerned  in the latter case a copy of the power of attorney  duly attested by a Gazetted 

Officer must accompany the tender. 

 

28) The Bharat Heavy Electricals Limited reserve the right to reject any or all the received or accept any tender 

or part thereof without assigning any reason thereof.  In the case acceptance of part of tender, time for 

completion may also be reduced to the extent considered appropriate by the Accepting Authority. 

 

29) Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders which are 

incomplete or otherwise considered defective and tenders not in accordance with the tender conditions 

laid down by the Accepting Officer are liable to be rejected. 

 

30) Should a Tenderer find discrepancies or omissions in the Tender documents or should there any doubt as 

to their meaning, he should at once address the authority inviting the Tender, for clarification well before 

the due date, so as to submit his Tender in time.  (No extension of time shall be given for submission of 

the Tender on any account) Every Endeavour is made to avoid any error which can materially affect the 

basis of the tender but the successful tenderer shall take upon himself to provide for the risk of any error 

which may be subsequently by discovered and shall make no subsequent claim on account thereof. 
 

31) Conditional Tenders, Tenders containing prima-facie absurd rates and amounts, Tenders which are 

incomplete or otherwise considered defective and Tenders not in accordance with the Tender conditions 

herein contained and the Tenders not in original are liable to be rejected. 

 

32) Vendors are advised to get themselves acquainted with the site conditions, the scope / work details before 

submitting the offer. 

 

33) The contractor shall quote only the lowest possible amount, inclusive of all taxes (except Goods & Service 

Tax which will be paid by BHEL extra as applicable) that can be offered for the intended quantity. 

 

34) If a Tenderer deliberately gives wrong information in his Tender or creates conditions favorable for the 

acceptance of his Tender, BHEL will REJECT SUCH TENDER AT ANY STAGE. 
 

35) Words imparting singular number shall be deemed to include plural number and vice-versa where the 

context so requires. 
 

36) Canvassing in any form in connection with Tenders is strictly prohibited and the Tenders submitted by the 

Contractors who resort to canvassing will be liable for rejection. The Tender schedule and the Tender shall 

be deemed to form an integral part of the Contract to be entered into for this work 

 

37) Late and Delayed Tenders will be summarily rejected and under no circumstances it will be considered 

and accepted. 

 

38) All corrigenda/addenda/amendments/time extensions/clarifications, etc. to the tender will be hosted on 

BHEL & Govt. Tenders websites only (i.e. http://www.bhel.com, & https //:eprocure .gov .in ) and will not 

be published in any other media. Bidders should regularly visit above website(s) to keep themselves 

updated. 

 

 

 

https://eprocure.gov.in/
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39) BHEL may reject the bid or in case the contract has been awarded, then terminate the contract apart from 

taking any other suitable action under the contract or applicable legal provisions or BHEL guidelines 

including Guidelines for suspension of Business Dealings, without any liability for any compensation to the 

bidder if, BHEL discovers at any time that any statement made by the bidder in the affidavit cum 

undertaking is false, fraudulent or Any document submitted by the bidder was fake and forged Or If BHEL 

determines in the sole discretion that any statement was aimed at deliberately misleading BHEL with a 

view to ensure award of the subject contract to the bidder. 
 

40) The workmen to be deployed by the contractor shall adhere to the safety / security rules and regulations 

of the Company and any person who is found to be violating the security / safety rules of the company 

shall be replaced immediately at the cost of the contractor. 
 

41) The contractor shall strictly adhere to various labour laws in force. 
 

42) The decision of In-charge for this contract shall be final and binding on the contractor regarding 

clarification of items of works. 
 

43) Lowest prices received against BHEL tenders need not be the technically acceptable one, and in that case, 

BHEL reserves the right not to consider the same. 
 

44) BHEL would negotiate or re-float the Tender opened if L1 price is not the acceptable price to them inter-
alia other reasons. Tenderers shall not increase their quoted rates in case BHEL, negotiates for reduction 

of rates. Such negotiation shall not amount to cancellation or withdrawal of the original offer. 
 

45) In all matters of disputes, the decision of the General Manager, BHEL, Tiruchirappali-14 shall be final and 

binding on the Contractor. 
 

46) Care should be taken to ensure only correct bid for the corresponding enquiry is placed in appropriate 

cover super scribing the same, failing which the bid will be liable for rejection. 
 

47) No bidder shall be allowed to use any electronic gadgets viz., mobile phones, tablets etc during   tender 

opening/ or at any other meeting with BHEL for the purpose of this tender, which if found would be liable 

for rejection of their bid. 
 

48) The amount offered shall provide for the complete cost towards labour, consumables, tools, plants & 

machinery, transport, supervision, profits & overheads, and all other incidentals, etc. complete.  
However, if the GST is applicable for this contract, the same will be reimbursed on production of valid 

documentary proof for having paid the GST by them.  

 

49) The works contract to be entered into with the successful tenderer will be governed by BHEL General 

Conditions of Contract in force. 
 

50) The tenderer shall carry out health performance test at his cost for all the workmen engaged in the 

work through a registered medical practitioner and produce certificate on demand. 
 

51) The contractor has to make his own arrangements to provide refreshment for the workmen deployed 

by him. 
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52) If any of the workers employed by the contractor is found to indulge in acts subversive of discipline, the 

same will be brought to the knowledge of the contractor and he shall arrange for replacement of such 

personnel. 
 

53) Contractor/Authorized representative must be present at site to supervise the activities on day-to-day 

basis and for giving necessary instructions regarding the work to be carried out. 
 

54) All the consumables, Tools & Plants used in the work shall be of approved quality and will be subject to 

periodical inspection by BHEL officials. 
 

55) The contractor has to carry-out the work in production shops without affecting the day to-day 

production activities. 
 

56) The contractor should record the entry of all machineries / materials at the security gate while bringing 

in for work. 
 

57) Statement of completed works with detailed certified measurements along with material consumption 

statement shall be submitted by the contractor in the last week of every month for processing their bill. 
 

58) Contractor9s materials and tools & plant shall have to be brought inside the factory with proper invoice 

/ voucher and make necessary entry in the Security gate.  They should maintain proper record for 

materials, tools & plants, etc., brought inside the factory complex. 
 

59) Works shall be carried out as per relevant IS standards and rules adhering to necessary safety 

precautions. 
 

60) The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL 

to adhere the Quality Control Procedures ensuring quality. 
 

61) The labour engaged under this contract cannot be deployed in any other works. Violation of this rule 

will be viewed seriously. 
 

62) No contract labour will be allowed to enter into BHEL premises without PPEs (i.e. Safety Shoes etc.) GST 

will be charged on the forfeited EMD /SD amount from the bidder at the applicable rates.   GST tax 

Invoice will be issued to the vendor on receipt /recovery of GST amount from the vendor.  The 

Contractor should engage technical persons and workmen with the following qualifications for works 

as detailed below and the contractor shall carry out the health Performance check at his cost for the 

workmen engaged in the work through a registered medical practitioner and produce the certificate on 

demand. 
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63) Signing the Tender: 

The Tender shall be signed by the Authorized Signatory Only. Authorized signatory shall be the Person 

holding 8power of attorney9 on behalf of the firm/company/bidder-concerned Authorized / 

empowered to act on behalf for the specific purpose.  Authorized signatory should have Power of 

Autonomy issued by MD or Board of Directors or authorized person for this purpose for quoting Tender 

and all procedures connected with, till finalization and execution of the Contract. 
 

In case the Bidder is a Partnership Firm under Partnership Act, the Tender shall be signed by all the 

Partners of the firm or by the Managing Partner who have Signature and Seal of the Contractor 

authorized to do so or by a person holding the Power of Attorney on behalf of the Partnership Firm. 
 

A copy of the Partnership Deed and / or a copy of the Power of Attorney, Self-attested shall 

accompany the Proprietor or Partner of the Company. 
 

BHEL will not be bound by any other Power of Attorney granted or the change in the composition of 

the firm made, subsequent to the execution of the Contract agreement. They may however 

recognize such Power of Attorney or change in status after obtaining legal advice and the cost 

involved in that connection shall be chargeable to the bidder concerned. 
 

If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL 

may, at their discretion, cancels such tender. If a partner of a firm expires after submission of tender 

or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the 

firm retain its character. The works executed in the own name of the tenderer only will be 

considered for eligibility criteria. 
 

64) Expenses incurred by bidder towards preparation of bid incidental to tender irrespective of whether it 

is accepted or not, shall be borne by vendor only. 
 

65) The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders, who 

engage the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL 

web site (www .bhel .com  Tender Notification  List of Banned Firms). 
 

The Parties who have been suspended or black listed or issued with <Show Cause Notice= by BHEL Trichy-14 

or any other BHEL Unit will not be allowed to participate in the Tender and the bidder should declare 

the same in the Tender. Even during the course of evaluation / finalization of Tender if it is found that 

some of the parties are black listed / barred from business transactions / under business hold, BHEL 

will not consider them for further participation in the Tender. 
 

66) Similarly, the offers of the bidders who are suspended (under hold/ delist) for business dealings by 

BHEL shall not be considered. Please note that lifting/ restoration of suspension (Ban/Hold/ De-list) of 

business dealing is not automatic after expiry of specified suspension period. Hence, vendor shall be 

considered as suspended for business till suspension is lifted by BHEL in writing on specific request of 

the vendor as per extant guidelines. 
 

67) The contractor should extend full co-operation to the other contractors who may be doing other works 

in the same areas to enable them to execute their portions of work without any delay or difficulty. 
 

68) Contractor has to ensure that the employees deployed in the premises of BHEL are physically and 

mentally fit and do not have any criminal record. Such employees should possess requisite skill, 

experience etc. acceptable to concerned department. 
 

 

http://www.bhel.co/
http://www.bhel.co/
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69) Contractors are advised that contract labours must be employed without any discrimination on caste 

or creed or religion or gender basis. 
 

70) The contractor shall submit police verification certificate in respect of the persons, engaged for first 

time by the contractor, for delivering services. 
 

71) The contractor by submitting the tender undertakes that, they had never been found guilty by a court 

of law in India for any offence in involving fraud, dishonesty and moral turpitude. If at a later date, if it 

comes to the notice of BHEL about any such occurrences on the subject bidder, BHEL will have every 

right to reject the offer of such vendors at any point of time. 
 

72) The Contractor shall ensure that his workmen movement is restricted to their relevant work areas only 

& shall vacate the premises after the shift is over. 

 

73) If a tender provides relaxation for vendors, and if a vendor fails to submit supporting documents, they 

will be treated at par with other vendors or their bid would be liable for rejection, wherever as the case 

may be. 

 

74) In order to avoid unforeseen delay, it is advised that, any correspondence by vendor to BHEL shall be 

emailed to all the addressees as mentioned in tender. The correspondence through email wherever 

sought by BHEL shall be replied with all the addressees in 8cc9 of the mail. Vendor shall furnish valid 

email id9s in the tender and regularly verify the same. 

 

75) The tenderer/Bidder or any of his authorized personnel or agents will be granted permission by the 

BHEL to enter upon its premises and lands for the purpose of site visit. However, the bidder shall 

undertake that he, his personnel, and agents will be responsible against all liability in respect thereof, 

including death or personal injury, loss of or damage to property, and any other loss, damage, costs, 

and expenses incurred as a result of the inspection. 

 

76) In general, Bidders shall themselves obtain all necessary information. A Bidder shall be deemed to have 

full knowledge of the Site, whether he inspects it or not and no extra claims due to any 

misunderstanding or otherwise shall be allowed. The cost of visiting the Site shall be at the Bidders9 
own expense.  

 

77) The Bidder, at his own responsibility and risk & cost, is encouraged to visit, inspect and survey the Site 

and its surroundings and satisfy himself before submitting his bid as to the form and nature of the Site, 

the means of access to the Site, the accommodation he may require, etc.  

 

78) BENEFITS TO STARTUPS: Start-up companies will be provided benefits and relaxation as per the latest 

government norms. For availing start-up benefits, relevant certificates issued by Department for 

Promotion of Industry and Internal Trade shall be submitted along with the tender. 
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79) Preference to Make in India:  
For this procurement, the local content to categorize a supplier as a Class I local supplier/ Class Il local 

Supplier/ Non Local supplier and purchase preference to Class I local supplier, is as defined in Public 

Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In case of 

subsequent orders issued by the nodal ministry, changing the definition of local content for the items of 

the NIT, the same shall be applicable even if issued after issue of this NIT, but before opening of Part-Il 

bids against this NIT. 

 

80) The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding, 

whether formal or informal with other Bidder(s). This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having 

indulged in above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines. 

 
81) Conflict of interest. 

 
The bidder notes that a conflict of interest would said to have occurred in the tender process and execution of 

the resultant contract, in case of any of the following situations  

  

i) If its personnel have a close personal, financial, or business relationship with any personnel of 

BHEL who are directly or indirectly related to the procurement or execution process of the 

contract, which can affect the decision of BHEL directly or indirectly;  

  

ii) ii) The bidder (or his allied firm) provided services for the need assessment/ procurement planning 

of the Tender process in which it is participating;  

  

iii) Procurement of goods directly from the manufacturers/ suppliers shall be preferred. However, if 

the OEM/ Principal insists on engaging the services of an agent, such agent shall not be allowed to 

represent more than one manufacturer/ supplier in the same tender. Moreover, either the agent 

could bid on behalf of the manufacturer/ supplier or the manufacturer/ supplier could bid directly 

but not both. In case bids are received from both the manufacturer/ supplier and the agent, bid 

received from the agent shall be ignored. However, this shall not debar more than one Authorised 

distributor (with/ or without the OEM) .from quoting equipment manufactured by an Original 

Equipment Manufacturer (OEM) in procurements under a Proprietary Article Certificate  

  

iv) A bidder participates in more than one bid in this tender process. Participation in any capacity by a 

Bidder (including the participation of a Bidder as a partner/ JV member or sub-contractor in 

another bid or vice-versa) in more than one bid shall result in the disqualification of all bids in 

which he is a party. However, this does not limit the participation of an entity as a sub-contractor 

in more than one bid if he is not bidding independently in his own name or as a member of a JV.  

  

We that they have read and understood the above aspects, and the bidder confirms that such 

conflict of interest does not exist and undertakes that they will not enter into any illegal or 

undisclosed agreement or understanding, whether formal or informal with other Bidder{s), in this 

regard. This applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict competitiveness or to 

introduce cartelization in the bidding process.  
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Section 3B- CRITERIA FOR AWARD OF WORK: 
 

1. Evaluation of the offer shall be done on <Net Cash outflow to BHEL after taking into account applicable 

Taxes and Duties <and overall (package) L1 basis. The L1 position based on the quoted values (subject to 

calculations) excluding applicable Goods & Services tax (GST), will not necessarily mean L1 for a vendor, 

but the net liability to BHEL, after considering the Goods & Services tax (GST) criteria for all the vendors 

who had participated in the tender. In case of exemption from the payment of Goods & Services tax (GST), 
the vendor has to submit a declaration along with the tender. For such exempted vendor, Vendor cannot 

claim GST from BHEL, during the execution of the contract (if awarded) even if their status under GST 

changes to regular tax payer. The Evaluation currency for this tender shall be INR. 

 

2. If the contractor back outs after opening of tender, the contractor is liable for forfeiture of the EMD paid. 
 

3. BHEL reserves the right to increase or decrease the tendered quantity. 
 

4. BHEL does not guarantee ordering of any minimum quantity. 
 

5. Income Tax deduction at source as applicable in the IT Act from time to time will be made on the value of 

the bills in the absence of Income Tax Exemption Certificate from the concerned IT officer. 
 

6. All the Statutory Obligations such as ESI, PF, Labor Acts, Factories Act, Goods & Services tax (GST), etc. will 

have to be taken care of by the vendor. BHEL will have no liability on them. Notwithstanding the above, if 

any demand notice is served by the concerned Statutory Authorities for recovery of any of their dues on 

BHEL, the same would be paid to the statutory authorities without notice to the vendor and recovered as 

a due from any pending / future bills. 
 

7. In case contract is not executed by vendor after award and acceptance of contract, BHEL may exercise the 

right to forfeit EMD, Security Deposit / BG of such contractors and also suitable action will be taken by 

BHEL on those Contractors as deemed fit. 
 

8. BHEL reserves the right to reject the tender, if it contains any tampering to the tender documents 

submitted by the bidder, at any stage. 
 

9. The labors engaged under this contract cannot be deployed in any other work. Violation of this rule will 

be viewed seriously. 
 

10. BHEL reserves the right to cancel the tender or reject the lowest or any tender in full or in part without 

assigning any reasons whatsoever. 
 

11. In order to ensure compliance to Minimum Wage payment to all workmen entering the BHEL premises, 

the entry of manpower shall be regulated based on the awarded value and the prevailing minimum wages. 
 

12. Other than the bidder, none of its group concerns or affiliates etc. are participating in the tender either 

directly or indirectly through any other agency under same proprietor / common director(s) / common 

partner(s). The bidder should declare the same in the Tender. Even during the course of evaluation 

/finalization of Tender/ at any stage, if it is found that some of the parties are not fulfilling the above 

clauses, BHEL will not consider them for further participation in the Tender/ reject such tender/contract. 

 

13. The contractor9s responsibility under this  shall commence from the  date of  receipt  of  the contract   

order. The Contractor will have to plan his work accordingly to complete the work within the scheduled 

period of completion. 
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SECTION 4 – PROCEDURES & GUIDELINES  

 

 

Section 4A - Guidelines for Suspension of Business Dealings with Suppliers/ Contractors 

 

 
PREAMBLE  

In order to protect the commercial interests of BHEL, it becomes necessary to take action against suppliers/ 

contractors by way of suspension of business dealings, who either fail to perform or are in default without any 

reasonable cause, cause loss of business/ money/ reputation, indulge in malpractices, cheating, bribery, fraud 

or any other misconduct or formation of cartels so as to influence the bidding process or influence the price etc. 

Suspension of Business Dealings could be in the form of Debarring a supplier/ contractor or a bidder or an 

applicant for registration as a registered supplier. For this purpose, the following guidelines shall be followed 

across all BHEL units/ divisions/ regions (here in after referred to as Units). These guidelines are not exhaustive 

but enunciate broad principles governing action against such suppliers/ contractors.  

 

SCOPE  

 

a. For the purposes of these Guidelines, Company means the Bharat Heavy Electricals Limited.  

 

b. These Guidelines will be applicable to Supplier (which will include vendors, suppliers and contractors) i.e. to 

say:  

 

i. An entity that has applied for registration in any Unit of the Company for any material/service category.  

 

ii. A bidder in a tender notified by the Company;  

 

iii. An entity which has been awarded a contract.  

 

Note: The term <Tender= or <Contract= referred to in sub-clause (ii) and (iii) as above, refers to tender or contract 

notified or awarded, as the case may be, by the Company, in terms of the Purchase Policy or the Works Policy 

of the Company.  

 

For the bid(s) floated on GeM, the action for suspension will be dealt as per the incident management policy of 

GeM.  

 

c. Any action under these Guidelines shall be without prejudice to all remedies available under the contracts 

with the Suppliers or other legal provisions.  

 

d. If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an Agent/ Trader/ Dealer/ 

Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as Agent) of an identified Principal/ OEM/ 

Mills/ Works/ Plants (hereinafter referred to as Principal) for that bid/ contract, then action as per these 

guidelines can be undertaken against the Principal as well as Agent as appropriate.  

 

e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under these Guidelines 

shall be taken against both:  

 

i. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be;  

ii. The Partnership firm and all the partners thereof.  

 

 

Accordingly, action will be taken under these guidelines against any other Sole Proprietorship firm owned by the 

same Sole Proprietor. Similarly, action under these guidelines will also be taken against another Partnership firm 



CONTRACTOR  Page 39 of 150 ACCEPTING OFFICER 
 

 

 

comprising of the same or some of the same Partners (but not including any new Partner) or a Sole 

Proprietorship firm owned by the same Partner(s).  

f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons (AOP)/ Body of 

Individuals (BOI), action under these guidelines shall be taken against the defaulting consortium partners and 

defaulting members of the unincorporated Joint ventures/ Association of Persons (AOP)/ Body of Individuals 

(BOI).  

 

1.0 Suspension of business dealing with Suppliers 

 

The following category of suspensions have been provided in these guidelines depending upon the gravity of 

the omission or commission by the Supplier.  

 

a. Debarment within the unit for specific item(s)/ material category(ies)/ type of work(s) for six months.  

b. Debarment within the unit for all item(s)/ material category(ies)/ type of work(s) for one year  

c. Debarment across BHEL for all items/ material category(ies)/ type of work(s) for two years.  

 

The Supplier may be debarred, as detailed hereinafter on the basis of one or more of the category wise reasons 

as enumerated hereunder:  

 

1.1. Debarment within the unit for a specific item(s)/ material category(ies)/ type of work(s) shall be imposed 

for six months in the following cases, if  

 

i. In the last three consecutive supplies of a specific material category, average quality rating, as provided in the 

supplier performance rating (SPR) as per SEARP, falls below 80% of the quality weightage. This is irrespective of 

supplies against PO(s) having single/ multiple delivery schedules.  

 

Note: Not applicable in cases for erection works of Power Sector Regions, where separate guidelines for 

evaluation of capacity of bidders is being followed.  

 

ii. Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the contracts where 

delay occurred is such that  

 

a. prescribed maximum LD time limits of the contracts is exceeded or  

b. delay period has equaled/ exceeded half the original delivery period specified in the contracts  

whichever among the above is earlier.  

 

iii.  

a. Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP falls below 60% of the 

specific material category.  

 

b. Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last six months falls 60% or 

below as per guidelines for evaluation of capacity of bidders formula).  

 

Note: – for (b), No specific period of Debarment shall be applicable.  

iv.  

a. Supplier works are under strike/ lockout for a period of more than three months.  

 

b. Contractor has resorted to wanton stalling of work, strikes, picketing etc. during currency of the contract.  

 

1.2. Debarment within the unit for all item(s)/material category(ies)/ type of work(s) shall be imposed for One 

year in the following cases, if  
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i. Supplier tampers with tendering procedure affecting ordering process.  

 

ii. Supplier has misused BHEL documents/ drawings/ technical information or has breached the confidentiality 

agreement with BHEL.  

 

iii. after placement of order, Supplier fails to execute the contract.  

 

iv. within warranty period as per contract, Supplier continues to supply low/ less/ non-performing equipment/ 

services, repetitive failures, remains non-responsive.  

 

v. Wherever any part or full scope of supply/ work/ service has been awarded at the Risk and Cost of the 

defaulting vendor and the unexecuted value of scope for which the Risk and Cost action taken is more than 5% 

of the contract value.  

 

vi. After price bid opening but before placement of order, Supplier withdraws his offer or varies it in any manner 

within the validity period.  

 

vii. In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour laws/ 

regulations/ rules or other statutory requirements.  

 

viii. Violation of Section 2, read with Section 3 of Integrity Pact, which are not covered in the list of defaults as 

per guidelines.  

 

1.3. Debarment across BHEL shall be imposed for two years in following cases, if  

i. Supplier has made false declaration and/ or provided false information and/ or forged documents or has forged 

BHEL documents, certificates etc. for securing business, meeting PQR or for enlistment in BHEL or with other 

customers. 

 

ii. Supplier is found to be involved in cartel formation or in any other act so as to influence the bidding process 

or influence the price of the tender.  

 

iii. The Supplier has indulged in malpractices or misconduct such as bribery, corruption and fraud, pilferage, 

coercion, etc.  

 

iv. The Supplier is found guilty by any court of law for criminal activity/ offences involving moral turpitude in 

relation to business dealings.  

 

v. Supplier is found to have obtained any internal information/ documentation of BHEL by unauthorized means.  

 

vi. The foreign Principals along with the representing Agent shall be debarred together if information submitted 

jointly by them about their precise relationship, commission/ remuneration etc. payable/ receivable and other 

particulars as asked by BHEL, as per the extant guidelines regarding dealing with Agents of Foreign Suppliers is 

found false/ incorrect, at any stage.  

 

vii. Supplier has, damaged, failed to return free issue materials/ tools etc. of BHEL, for which recovery could not 

be affected against such materials, or substituted free issue materials/ tools etc. of BHEL.  

 

viii. Supplier has been declared insolvent or is under dissolution/ insolvency proceedings so as to affect the 

execution of work.  

 

ix. The Supplier has tarnished/ maligned the image of BHEL or unfairly acted in a manner prejudicial to the 

commercial interest of BHEL or breached the confidentiality of the vital information with an intent to prejudice 

the interest of BHEL.  
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1.4. A Supplier can also be debarred with the approval of Director (E, R&D) provided a direction to this effect 

has been received from the administrative ministry of the Government.  

 

2.0 Reason(s) for debarring a Supplier as above are only illustrative and not exhaustive. Depending upon the 

gravity, the competent authority may decide to debar a Supplier for any other adequate and sufficient reason.  

 

3.0 Procedure  

 

3.2 If prima-facie evidence or sufficient grounds exist for suspension, a 8show-cause notice9 shall be issued to 

the Supplier giving a notice period of 15 days. 

  

3.4 Interim Suspension:  

In appropriate cases for justifiable reasons, fresh enquiries (including consideration of existing offers) can be 

stopped by the Unit with the approval of the authorities mentioned as follows from the date of issue of show-

cause notice pending final decision by the competent authority. In case a Supplier submits a representation 

requesting for lifting of the Interim Suspension, then, the same shall be considered.  

 

Note: Amongst others, in cases where recommendation for suspension of a supplier has been received from 

CBI/ Vigilance or any other investigating agency, the supplier may be immediately put on Interim Suspension for 

all fresh enquiries in the concerned unit pending final decision.  

 

3.6 If no response to the show-cause notice is received from the Supplier within 15 days, the committee may 

decide to recommend suspension of business dealings or otherwise on the basis of the available evidence on 

record.  

 

3.7 If the Supplier responds, the committee will consider the reply and recommend suspension or otherwise.  

 

3.8 Personal hearing by the Committee would be provided to the Supplier, if so requested by the Supplier or if 

so required. The minutes of the discussions shall be signed immediately with the supplier after conclusion of 

such discussions and placed in the file. In case, the supplier does not sign the minutes or, as the case may be, 

does not attend the personal hearing, then, record notes of discussion shall be issued to the Supplier on the 

same day duly recording such facts.  

 

3.10 In case more than one act or omission is alleged to have been committed by the Supplier, then, the case 

shall be dealt with for all such acts or omissions together as a case of higher category of suspension (as 

applicable) and will be accordingly placed before the Committee competent to deal with the higher type of 

suspension. However, the suspension to be imposed on the Supplier will be as per the highest category of act or 

omission that is/are established ultimately.  

 

3.13  

Note 2: In cases of Fraud (as defined in the Fraud Prevention Policy), unit may consider appropriate action as 

per BHEL9s Fraud Prevention Policy.  
Note 3: Wherever it comes to notice that the supplier considered for suspension in a given category, was earlier 

debarred by BHEL in the same category, in such cases, the period of debarment for the given supplier will be 

doubled for the given category.  
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4.0 The suspension order shall become effective from the earlier of the following events:  

 

a. the date of its issuance;  

            Or,  

b. In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 then, from the date 

when the Interim Suspension was implemented.  

 

5.0 Contractual obligations:  

 

5.1 Treatment of Contracts with Suppliers in Debarment (specific to unit level debarment cases) (applicable for 

the user unit only):  

 

5.1.1 Contracts already entered into with a Supplier before the date of issue of the order of debarment shall not 

be affected.  

5.1.2 Depending upon the type of debarment, in ongoing cases where Techno-commercial Bids are under 

evaluation and any of the participant Supplier has been debarred, then the tender may be processed excluding 

the bid of that Supplier. However, if Price Bid has been opened and that Supplier happens to be L-1, then re-

tendering is to be resorted to, excluding the Supplier.  

 

5.1.3 The case of running framework agreement (FA) where multiple POs are placed against a single FA and if 

the Supplier has been debarred, further purchase orders against this FA are not to be placed on the Supplier 

during the period of debarment depending on the type of debarment.  

 

5.2 Treatment of Contracts with Suppliers Debarred across BHEL:  

5.2.1 Contracts already entered into with a Supplier before the date of issue of the order of debarment across 

BHEL shall not be affected.  

Once the order for debarment across BHEL is passed, existing offers/ new offers of the Supplier shall not be 

entertained.  

 

 

6.0 Lifting of Suspension  

 

Lifting of Suspension is to be automatic after the period of suspension is over. As the debarment Order across 

BHEL will result in automatic cancellation of registration, re-registration will be required as per Clause 12.0 of 

the Guidelines. In cases where BHEL has suffered direct financial loss like, supplier has damaged, failed to return 

free issue material of BHEL etc., such suppliers shall not be considered in the procurement process of BHEL 

unless the loss is recovered from the supplier.  

 

9.0 List of Suppliers debarred across BHEL shall be hosted on BHEL9s website.  
 

12.0 Registration of supplier debarred across BHEL shall be deemed to have been cancelled automatically. 

Supplier once debarred across BHEL shall have to seek fresh registration in the respective BHEL unit(s) on lifting 

of debarment across BHEL.  
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SECTION 5 - SPECIAL CONDITIONS OF CONTRACT 
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CHAPTER I 

 

SCOPE OF CONTRACT 

 

1. Heading to the Contract: 

 The heading to these conditions shall not affect the interpretation thereof. 

 

2. Contract Documents: 

The Accepting Officer shall furnish to the Contractor on demand <FREE OF COST= three copies of signed 
drawings and one copy of the signed agreement comprising of preamble to agreement, General and Special 

Specifications, Schedule 8A9, 8B9, 8C9, & 8E9, etc., (but excluding General Conditions of Contract and Drawings) 
and three copies of all further drawings issued during the progress of work. 

 

However, for any additional copies of the agreement or drawings required by the Contractor the same 

will be supplied on payment at the specified cost. 

 

The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the Engineer-

in-charge or his representative shall have access to them at all reasonable times.  

 

None of these documents shall be used by the contractor for any purpose other than that of this contract. 

 

The Contractor shall take necessary steps to ensure that all persons employed on any work in connection 

with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) applies to them and 

shall continue so to apply even after the execution of such works under the contract. 

 

3. Works to be Carried Out:    

The Contract shall, except as provided under Schedules 9B9 and 8C9 include all labour, materials, tools, plants 
equipment and transport which may be required in preparation for, and in the entire execution and full 

completion of the work.  Schedule 8A9 shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions given therein shall be held 

to include waste on materials carriage and cartage, lead, return of empties, hoisting, setting, fitting in position 

and all other labour necessary in and for the entire execution and full completion aforesaid.  Any error in 

description or quantity in schedule 8A9 or any omission there from shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the work comprised therein according to the 

Drawings and Specifications, or from any of his obligations under the Contract.  The insertion of the name of 

any firm of suppliers in the Tender Documents is for the purpose of obtaining a particular class or quality of 

materials or workmanship but the articles or materials specified may be obtained from any other firm subject 

to prior written approval of the Engineer – in – charge. 

 

In the case of a discrepancy between Schedule 8A9 the specification and / or the Drawing, the Accepting 
Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final and 

conclusive.  If neither Drawings nor Specifications contain any mention of minor details of construction, which 

in the opinion of the Accepting Officer whose decision shall be final and conclusive, are reasonable and 

obviously and fairly intended for the satisfactory completion of the work, such details shall be provided by 

the Contractor without any extra cost as if they were specially mentioned and shall be deemed to be included 

in the contract. 

 

The contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access 

and all matters affecting the execution and completion of the work.  No extra charges consequent on any 

mis-understanding in these respects or otherwise will be allowed. 
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4. Deviations: 

The contractor shall not make any alteration in addition to or omission from the work as described in the 

tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No such 

deviation from the work described in the tender documents shall be valid unless the same has been 

specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract. 

 

The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 

provided that the contract sum be not thereby varied on the whole by more than the percentage set out in 

the tender documents.  The value of all addition and deductions will be added to, or deducted from the 

contract sum.  Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the 

deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the extra time 

allowed, if any, and the date for completion of the entire contract. 

 

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the 

Engineer-in-charge within Seven days from the date of such order, but under no circumstances shall  the 

work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy that may 

arise from such an objection. In the absence of such a notification of objection by the contractor, he will be 

deemed to have accepted the order and the conditions stated therein.  In the event of the contractor failing 

to agree with the Engineer-in charge regarding the terms of the proposed deviation, the objection shall be 

referred to the Project Manager whose decision shall be final conclusive and binding on the Contractor. 

 

5. Stores and Materials: 

The Contractor shall, at his own cost and expense, provide all materials required for the works, other than 

those listed in Schedule 8B9, which are to be supplied by Bharat Heavy Electricals Limited.  All materials to be 
supplied by the Contractor shall be of the best kind as described in the specifications and the Contractor shall, 

if requested by the Engineer–in–charge, furnish proof to the satisfaction of the Engineer-in-charge, that the 

materials so comply with the specifications. 

 

The contractor shall, at his own expense and without delay, supply samples of materials proposed to be used 

in the execution of the work for approval of the Engineer–in–charge, who may reject the materials not 

corresponding either in quality or character to the approved samples. 

 

In the case of stores provided under Schedule 8B9 the Contractor shall bear the cost of loading, transporting 
to site, unloading, storing under cover as required assembling and jointing the several parts together as 

necessary and incorporating or fixing these stores materials in the work, including all preparatory work of 

whatever description as may be required, and of closing, preparing, loading and returning empty cases or 

containers to the place of issue without any extra charges. 

 

 

6. Patent Rights: 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against any action, 

claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design 

rights, and shall pay any royalties which may be payable in respect of any article / or part there of included 

in the contract.  

 

In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or employee 

of BHEL in respect of matters aforesaid the Contractor shall immediately be notified thereof for taking 

necessary action provided that payment of indemnity shall not apply when such infringement has taken place 

in complying with the specific directions issued by the BHEL but the Contractor shall pay any royalties payable 

in respect of any such use. 
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7. GST: 

All charges on account of GST and/or other duties on material obtained for the work (excluding materials 

provided by B.H.E.L on payment) shall be borne by the contractor. 

 

8. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 

Contractor may be allowed to remove from quarries situated on land which is in charge of the B.H.E.L 

authorities. 

 

9. Plant and Equipment: 

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after referred to 

as T & P) required for the execution of the contract other than those listed in Schedule 8C9 which subject 
to their availability may be hired by B.H.E.L., to the Contractor or issued free for use in the execution of 

the work as specified in Tender Documents. 

 

10. Assignment or Transfer of Contract: 

The Contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer the 

Contract or any part thereof, or any share, or interest therein to any other person.  No sum of money which 

may become payable under the Contract shall be payable to any person other than the Contractor unless the 

prior written approval of the Accepting Officer to the assignment or transfer of such money is given. 

 

(a)  Sub Contract: 

The Contractor shall not sub–let any portion of the Contract without the prior written approval of the 

Accepting Officer. 

 

11. Compliance to Regulations and Bye Laws: 

The Contractor shall conform to the provision of any statute relating to the work and regulations and bye-

laws of any local authority and of any water and lighting Companies or Undertakings with whose system 

the work is proposed to be connected.  He shall, before making any variation from the drawings or the 

specifications that may be necessitated for such connections give the Engineer–in– charge notice, 

specifying the variation proposed to be made and the reasons there for and shall not carry out any such 

variation until he has received instructions from the Engineer–in–charge in respect thereof.  The 

contractor shall be bound to give all notice required by Statute Regulations or Bye-laws as aforesaid and 

to pay all fees, and taxes payable to any authority in respect thereof. 
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CHAPTER II 

 

PERFORMANCE OF THE CONTRACT 

 

16. Admission to site: 

The Contractor shall not enter on (other than for inspection purposes) or take possession of the site unless 

permitted to do so by the Engineer-in-charge.  The portions of the Site to be occupied by the Contractor 

will be clearly defined and marked on the site plan, and the Contractor will on no account be allowed to 

extend his operations beyond these areas. 

 

The Contractor shall provide, if necessary or required at the Site, temporary access there to and shall alter, 

modify and maintain the same as required from time to time.  He shall take out and clear away the access 

route when no longer required and restoring the area to its original condition. 

 

The Engineer-in-charge shall have power to execute other works (whether or not connected with the work 

in the contract agreement) on the site contemporaneously with the execution of the original work and 

Contractor shall give reasonable facilities for this purpose. 

 

B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require and 

the Contractor shall at his own expense clear such portion forthwith.  No photographs of the Site or of the 

work or any part there of shall be taken, published or otherwise circulated without the prior approval of 

the Engineer-in-charge. 

 

No such approval shall however exempt the contractor from complying with any statutory provisions in 

regard to the taking and publication of such photographs. 

 

B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times. 

 

Engineer-in charge shall have the power to exclude from the site any person whose admission there to 

may, in his opinion be undesirable for any reason whatsoever. 

 

17. Contractor9s Supervision: 
The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent 

Agent approved by the Engineer–in–charge to act in his stead.  The contractor shall employ an 

Engineer/Agent having at least a 8Degree of Bachelor of Civil Engineering9 from a recognized University/on 

any work with a Contract value exceeding rupees two lakhs, and having at least a Diploma in civil 

Engineering from a recognized college, on work with a contract value exceeding Rs. 50,000/- but not 

exceeding rupees two lakhs. 

 

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself in 

possession of a recognized technical qualification and is in opinion of the Engineer-in-charge capable of 

receiving instructions of the Engineer–in–charge and of executing the work to the satisfaction of the 

Engineer-in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the 

Engineer–in–charge shall have full powers to suspend the execution of work and stop payment of any 

advances that may have become due until such date as a suitable Engineer/Agent is appointed and the 

contractor shall be held responsible for the delay caused to the work and no extension of time on this 

account shall be given to him as stipulated in condition (9) above.  

 

Orders given to the Contractor9s Agent/Engineer shall be considered to have the same force as if they had 
been given to the Contractor himself. 

 



CONTRACTOR  Page 49 of 150 ACCEPTING OFFICER 
 

 

 

The contractor or his Agent shall be in attendance at the site during all working hours and shall 

superintend the execution of work with such additional assistance in each trade as the Engineer–in - 

charge may consider necessary. 

 

The contractor or his accredited agent shall attend when required and without making any claim for doing 

so, either the Office of the Engineer–in–charge or the work site to receive instructions. 

 

The Engineer–in–charge shall have full powers, and without assigning any reason to require the 

Contractor immediately to cease to employ in connection with the Contract any Agent, servant or 

employee whose continued employment is, in his opinion undesirable. 

 

The Contractor shall not be allowed any compensation on this account. 

 

LABOUR 

 

18. The Contractor shall employ labourer in sufficient numbers either directly or through sub-contractors to 

maintain the required rate of progress and of quality to ensure workmanship of the degree specified in 

the Contract and to the satisfaction of the Engineer-in-charge.  The Contractor shall not employ in 

connection with the works any person who has not completed his fifteen years of age. 

 

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution 

return of the number and description by trades of the work people employed on the works.  The 

Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-charge a true statement 

showing in respect of the second half of the preceding month and the 1st half of the current month              (i) 

the accidents that occurred during the said fortnight showing the circumstances under which they 

happened and the extent of damage and injury caused by them and (ii) The number of female workers 

who have been allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules made 

thereunder and the amount paid to them. 

 

The Contractor shall pay to labour employed by him either directly or through sub–contractors wages not 

less than fair wages as defined in the Contractor9s Labour Regulations. 
 

The contractor shall in respect of labour employed by him either directly or through sub – contractors 

comply with or cause to be complied with Contractor9s Labour Regulations in regard to all matters 
provided therein. 

 

The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages Act 

1948, Employers liability Act 1938, Workmen9s Compensation Act 1923, Industrial Disputes Act 1947, 
Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or 

any modifications there of or any other law relating thereto and rules made thereunder from time to time. 

 

The contractor shall be liable to pay his contribution and the employees9 contribution to the State 
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision of <The Employees= State Insurance Act, 1948= as amended from time to 
time.  In case the contractor fails to submit full details of his account of labour employed and the 

contribution payable, the Engineer–in–charge shall recover from the running bills of contractor an amount 

of contribution as assessed by him.  The amount so recovered shall be adjusted against the actual 

contribution payable for Employees9 State Insurance. 
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The Engineer–in–charge shall on a report having been made by an Inspecting Officer as defined in the 

Contractor9s labour Regulations have the power to deduct from the amount due to the Contractor any 

sum required or estimated to be required for making good the loss suffered by the worker or worker by 

reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by the terms of the Contract 

or non-observance of the said Contractor9s Labour Regulations. 

 

The Contractor shall indemnify the B.H.E.L against any payments to be made under and for observance of 

the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors. 

 

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid 

Contractor9s Labour Regulations, as amended from time to time or furnishing any information or 
submitting or filling any form / Register/Slip under the provisions of these Regulations which is materially 

incorrect then on the report of the Inspecting Officers as defined in the Contractor9s Labour Regulation, 
the Contractor shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding Rs. 

50/- as liquidated damages for every default breach or furnishing, making submitting, filling materially 

incorrect statement as may be fixed by the Engineer–in–charge and in the event of the Contractor9s 
default continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each 

day of default subject to a maximum percent of the estimated cost of works put to tender. 

 

The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and credit 

the same to the Welfare Fund constituted under Regulations.  The decision of the Engineer-in-charge in 

this respect shall be final and binding. 

 

Model Rules for Labour Welfare 

 

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for Labour 

welfare as appended to these Conditions or rules framed by Government from time to time for the 

protection of health and for making sanitary arrangements for workers employed directly/or indirectly on 

the works.  In case the Contractor fails to make arrangements as aforesaid, the Engineer–in– charge shall 

be entitled to do so and recover the cost thereof from the Contractor. 

 

Safety Code 

 

The Contractor shall at his own expense arrange for the safety provisions as appended to these conditions 

or as required by the Engineer – in – charge, in respect of all labour directly or indirectly employed for 

performance of the works and shall provide all facilities in connection therewith.  In case the Contractor 

fails to make arrangements and provide necessary facilities as aforesaid, the Engineer– in–charge shall be 

entitled to do so and recover the cost thereof from the Contractor. 

 

Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions relating to report 

on accidents and to grant of maternity benefits to female workers shall make the Contractor liable to pay 

to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each default or materially 

incorrect statement.  The decision of the Engineer–in–charge in such matters based on reports from the 

Inspecting Officers as defined in the Contractor9s Labour Regulation as appended to these conditions shall 
be final and binding and deductions for recovery of such liquidated damages may be made from any 

amount payable to the Contractor. 
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WATER 

 

19. The Contractor shall allow in his Tender and provide at his cost all water required for the work or his 

employees on the work, together with all pipes and fittings or other means that may be necessary or 

required to ensure a proper and ample supply of water for all purposes connected with the work. 

 

Water will be supplied from the BHEL supply system, or other sources at one point fixed by the Engineer-

in-charge on the site of work at free of cost.  The Contractor shall make necessary arrangement for lifting 

pumping, carrying or conveying the water as required at his own cost.   

 

20. Temporary Workshops, Stores Etc.: 

The Contractor shall, during the progress of the work provide, erect and maintain at his own expense all 

necessary temporary workshops, stores, offices, etc., required for the proper and efficient execution of 

the work.  The planning, siting and erection of these buildings shall have the approval of the Engineer-in-

charge and the Contractor shall at all times keep them tidy and in a clean and sanitary condition to the 

entire satisfaction of the Engineer-in-charge. 

 

On completion of the work all such temporary buildings shall be cleared away and the site restored and 

left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

 

21. Stores and Materials on Site: 

All stores and materials required for the work are to be deposited by the Contractor only in places to be 

indicated by the Engineer-in-charge. 

 

Where in accordance with the contract stipulations certain Stores & Materials (for incorporation in the 

work) are to be issued to the Contractor by the BHEL as detailed under Schedule 9B9 such items will be so 

issued only to the extent required for the actual completion of the work as stipulated in the contract.  

The decision of the Engineer-in-charge regarding the quantities to be issued as above shall be final and 

binding on the contractor.  For any excess quantities consumed on the work upto 5% over the theoretical 

consumption will be charged at issue rates and excess consumption beyond this limit, their cost will be 

recovered from the Contractor at punitive rates which will be 100% (Hundred Percent) more than the 

issue rates of the BHEL as specified in the Instructions to the Tenderers. 

 

In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor shall 

give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials 

and on the approval of his demand being notified to him, he shall make immediate arrangements for 

drawing the same.  Such stores and materials shall be transported by the Contractor at his own expense 

direct from the place of issue to the site of the work, unless prior written approval is obtained from the 

Engineer-in-charge to take them to a Store or Workshop elsewhere. 

 

The Contractor shall have to build a weather proof shed for the storage of cement required for 15 days 

consumption of the work. 

 

BHEL Officers connected with the Contract shall have the power at any time to inspect and examine any 

stores or materials intended to be used in or on the work, whether on the site or at any factory or 

workshop or other place where such stores or materials are being fabricated or manufactured or at any 

place where the same are lying and the contractor shall give necessary facilities for such inspection and 

examination. 

 

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the 

Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may require 

for this purpose.  If at the discretion of the Engineer-in-charge an independent expert is employed to make 
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any such tests his charges shall be borne by the Contractor only if the test discloses that the said stores or 

materials are not in accordance with the provisions of the Contract. 

 

Should the Engineer-in-charge consider at any time during the construction or re-construction, on prior 

to the expiry of the <MAINTENANCE PERIOD= that the stores or materials provided  by the Contractor are 

unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract 

(in respect whereof the decision  of the Engineer-in-charge shall be final and conclusive) the Contractor, 

shall on demand, in writing from the Engineer-in-charge specifying the Stores or materials complained of, 

notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 

remove the stores or materials so specified and provide other proper and suitable stores or materials  at 

his own expense; to the entire satisfaction of the Engineer-in-charge and in the event  of his failing to do 

so within a period to be specified by the Engineer-in-charge in his demand aforesaid  the Engineer-in-

charge may replace within others the stores or materials complained of at the risk and expense in all 

respects of the Contractor.  The liability of the contractor under this condition shall not extend beyond 

the maintenance period aforesaid except as regards stores or materials which the Engineer-in-charge shall 

have previously given notice to the contractor to replace.  (*MAINTENANCE PERIOD for any work under 

this Organisation will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work 

and handing over to B.H.E.L). 

 

All stores and materials brought to the Site shall become and remain the property of B.H.E.L and shall not 

be removed from the site without prior written approval of the Engineer-in-charge.  However, when the 

work is finally completed, the Contractor shall at his own expense forthwith remove from the site all 

surplus stores or materials originally supplied by him and upon such removal, the same shall revert in and 

become the property of Contractor.  All B.H.E.L Stores and materials issued to Contractor for in-

corporation or fixing in the work and which, making due allowance for reasonable wear and tear/or waste, 

have not on completion of the work been so incorporated or fixed, shall be returned by the Contractor at 

his own expense to the place of issue. 

 

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him at a 

price based on the prevailing market rate but not exceeding that at which the said stores and materials 

were originally issued to him but due consideration shall be given to the allowance claimed by B.H.E.L in 

respect or any depreciation or damage suffered by the stores and/or materials whilst in the custody of 

the Contractor regarding which the decision of Engineer-in-charge shall be final and conclusive. 

 

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  any stores, supplied by 

B.H.E.L have either during currency of the work or after completion of the work whilst under the custody 

of the Contractor, become damaged to such an extent that they cannot be usefully utilized, either in the 

same work or in other works, the Engineer-in-charge shall not accept the stores and in the event of his 

rejection the contractor shall be charged for the said Stores at a rate as fixed by the Accepting Officer.  

The Contractor shall not be entitled to any claim whatsoever on this account. 

 

22. Tools and Plants on site: 

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall not be 

removed from the site without the prior written approval of the Engineer-in-charge when the work is 

finally completed or the Contract is determined for reasons other than the default of the Contractor he 

shall forthwith remove from the site all tools, plants, equipments etc., (other than those as may have been 

provided by B.H.E.L) and upon such removal, the same shall in, and become the property of the 

Contractor. 

 

23. Statement of Hire Charges: 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, equipments 

etc., shall be given to the Contractor by the Engineer-in-charge. 

 



CONTRACTOR  Page 53 of 150 ACCEPTING OFFICER 
 

 

 

24. Precaution Against risks: 

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent loss 

or damage from any and all risks and to minimize the amount of any such loss or damage and for the 

necessary steps to be taken for the said purpose until the works have been handed over complete in all 

respect of the Engineer-in-charge. 

 

The Contractor shall provide all watchmen necessary for the protection of the site, the work, the 

materials, tools, plants, equipments and anything else lying on the Site during the progress of the work.  

He shall be solely responsible for and shall take all reasonable and proper steps for protecting, securing, 

lighting and watching, all places on or about the work and the Site which may be dangerous to any person 

whomsoever. 

 

25. Notices and Fees: 

The Contractor shall give all notices required by any Statutory provision or by the regulations and/or 

bylaws of any local Authority and/or of any Public Service, Company or Authority affected by the work or 

with whose system the same are or will be connected.  The Contractor shall pay and indemnify B.H.E.L 

against any fees and charges payable under such Acts.  Regulation and/or byelaws in respect of the work 

and shall make and supply all drawings and plans required in connection with any such notice. 

  

26. Setting out of the Works and Protective and Maintaining Signals and Works: 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to 

enable the contractor to set out the work.  The Contractor shall at his own expense set accurately 

according to the drawings and figured dimension thereon, all the work comprised in the contract and any 

extras or additions there-to and shall be solely responsible for their being so set out and executed.  All 

bench marks, pegs, signals on the surface, alignment stones, milestones and all similar marks whether put 

in by B.H.E.L Authorities for the purpose of checking the Contractor9s  work or  in the nature  of permanent 
survey marks will during the tenure of the contract, be under the care of the Contractor who shall, at his 

own expense, take all proper and reasonable precautions and care to preserve and maintain them in their 

true position.  In the event of these marks being disturbed or obliterated by accident or due to any other 

cause whatsoever, the same may, if deemed necessary, be replaced by the Engineer-in-charge at the 

Contractor9s expense and the cost thereof deducted from any money then or thereafter becoming due to 

the Contractor. 

 

Where requested by the Contractor, the level marks, center line and chainage pegs corresponding to 

those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks or 

chainage pegs additional to those shown on the Drawing will be set out by BHEL authorities. 

 

27. Site Drainage: 

All water that  may accumulate on the site during the progress of the work or in trenches and excavations 

shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor9s expense. 
 

28. Excavations, Relics Etc.: 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be 

disposed off as  Engineer-in-Charge  directs. 

 

All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, relics, 

antiques and other similar items which may be found in  or upon the site shall be the property of Bharat 

Heavy Electricals Limited and the Contractor shall duly preserve the same to the satisfaction of the BHEL 

and shall from time to time deliver the same to such person or persons as the B.H.E.L may appoint to 

receive the same. 
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29. Foundations: 

The Contractor shall not lay any foundations until the excavations for the same have been examined and 

approved in writing by the Engineer-in-charge. 

 

30. Covering-in Work: 

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to 

be permanently covered up or concealed, whether by earth or other means so that it can finally be 

inspected or measured if necessary.  In default of so doing, the Contractor shall, if required by the 

Engineer-in-charge uncover such work at his own expense. 

 

31. Approval of works by Stages: 

All work embracing more than one process shall be subject to examination and approval at each stage 

thereof and the Contractor shall give due notice in  writing  to  the Engineer-in-charge when each stage is 

ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve the 

quality and extent thereof at any time he may choose and in the event of any dispute, the decision of the 

Engineer-in-charge thereon shall be final and conclusive. 

 

32. Execution of the Work: 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the 

Engineer-in-charge. 

 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of the 

execution of the Work in a <Work Site Order Book= maintained at his office and the Contractor shall visit 
this office daily and shall confirm receipt of such instructions by signing the relevant entries in this book.  

Such entries will rank as order or notices in writing within the intent and meaning of these conditions. 

 

33. Day Work: 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 

 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to 

be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of each 

pay week a return in duplicate giving full detailed accounts of labour and materials for that pay-week.  

One copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and 

returned to the contractor and must be produced at the time of adjustment of accounts. 

 

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials 

for day-work and the Contractor will be furnished with a receipt signed by the Engineer-in-charge 

specifying the description, quantities weight or measurement (as the case may be) of the articles 

approved, reference will be made in this receipt in the return aforesaid and the Contractor9s Bill. 
 

In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit and 

establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior 

to the execution of the work. 

 

34. Inspection of the Work: 

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine any 

part of the work and the Contractor shall give such facilities as may be required to be given for such 

inspection and examination Should Engineer-in-charge consider, at any time during the expiry of the 

maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship 

or of a quality inferior to that contracted for or not otherwise in accordance with the contract (in respect) 

whereof the decision of the Engineer-in-charge shall be final and conclusive the Contractor shall on 

demand in writing from the Engineer-in-charge specifying the fault notwithstanding that the same may 

have been inadvertently passed, certified  and paid for, forthwith rectify or remove and reconstruct the 
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work so specified in whole or in part as the case may be required at his own expense to the entire 

satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period to be specified 

by the Engineer-in-charge in his demand   as aforesaid, the Engineer-in-charge may carry out the work by 

other means at the risk and expense in all respects of the Contractor.  However, the liability of the 

Contractor under this condition shall not extend beyond the maintenance period except as regards 

workmanship which the Engineer-in-charge shall have previously given notice to the Contractor to rectify. 

 

35. Responsibility for Building: 

In the event of any building or part of any building being handed over to the Contractor for the execution 

of work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass 

etc. and he shall be required to make good at his own expense all damages resulting from any cause 

whatsoever while in his charge and on  completion of the work to deliver the said building or part thereof 

in a clean state complete in every particular to the entire satisfaction of the Engineer-in-charge. 

 

36. Damage and loss to private property and injury to workmen: 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer–in-

charge and pay compensation for any injury, loss or damage occasioned to any property  or  rights 

whatever including property and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury 

loss or damage arising out of or in anyway in connection with the execution or purported execution of the  

contract and further the contractor shall indemnify B.H.E.L, against  all claims enforceable against B.H.E.L, 

or any agent, servant, or employee of B.H.E.L a private person, in respect of any such injury (including 

injury resulting in death loss or damage to any person) whosoever or property, including all claims which 

may arise under the workmen9s Compensation Act or otherwise, or which would be enforceable against 
B.H.E.L. 

 

37. Cancellation of Contract for Corrupt Acts: 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other 

right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, 

cancel the contract in any of the following cases and the Contractor shall be liable to make payment to 

B.H.E.L for any loss or damage resulting from any such cancellation for default. 

 

If the Contractor shall: 

 

a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind as an 

inducement or reward for doing or for bearing to do or for having done or forborne to do a day act 

in relation to the obtaining or execution of this or any other contract for BHEL service OR 

 

b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed to 

be paid by him or with his knowledge, unless the particulars of any such commission and the terms 

of payment thereof have previously been disclosed in writing to the Accepting Officer, OR 

 

c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer. 

 

38. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting of Contract: 

The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter to 

B.H.E.L shall cancel the contract in any of the following cases: 

 

If the Contractor, 

 

a. Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or have a 

receiving order or orders for administration of his Estate made against him or shall take any 

proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or 
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make any conveyance or assignment of his effects of composition or arrangement for the benefit of 

his creditor or purport to do so, or if any application be made under any Bankruptcy Act for the time 

being in force for the sequestration of his Estate or if a trust deed be granted by him on behalf of his 

creditors, OR 

 

b. Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its 

affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or 

circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or 

Manager OR. 

 

c. Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work without 

the prior written approval of the Accepting Officer. OR 

 

d. Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 

days. 

 

 Cancellation of contract in part or in full for contractor9s default: 
If the Contractor: 

 

a) makes default in commencing the work within a reasonable time from the date of handing over of 

the site and continue in that state after a reasonable notice from Engineer-in-charge, OR   

b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or extended 

date for completion, makes default in proceeding with the work, with due diligence and continue in 

that state after a notice of seven days from Engineer-in-charge, OR 

c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in writing 

with orders properly issued there under, (OR) 

d) fails to complete the work order and items of work individual dates for completion and clear the site 

on or before the date of completion or fails to achieve the progress as set out under clauses 7 of 

these General Conditions of Contract. 

 

  

39. Termination of Contract for Death: 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the accepting 

Officer shall have the opinion of terminating the contract without compensation to the contractor. 

 

40. Special Powers of Determination: 

If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require the 

whole or any part of the work, to be carried out the project Manager/Engineer shall give notice in writing 

of the fact to the Contractor who shall have no claim to any payment of compensation or otherwise 

howsoever on account of any profit or advantage which he might have derived from the execution of the 

work in full  but which he did not derive in consequence of the foreclosing of the work. 

 

He shall be paid at Contract rates, for the full amount of the work executed including such additional 

works, e.g. clearing of site, etc., as may be rendered necessary by the said fore closing.  He shall also be 

allowed a reasonable payment (as decided by the Accepting Officer )  for  any expenses sustained on 

account of labour and materials collected but which could not be utilised on the work, as verified by the 

Engineer-in-charge.  Neither shall the Contractor have any claim for compensation on account of any 

alterations having been made in the original specifications, drawings, designs  and instructions, involving 

any curtailment of the work as originally contemplated. 
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41. Fair Wage 

 

a) The contractor shall pay not less than the <Fair Wage= to labourers engaged by   him on the work. 
<Fair Wage= means wage whether for time or piece work notified at the time of inviting tenders for 

the work and where such wages have not been notified the wages prescribed by the Project 

Manager/Engineer for the stations at which the work is done. 

 

b) The Contractor shall not be withstanding the provision of any contract to the contrary, cause to be 

paid a <Fair Wage= to labourers indirectly engaged on the work, including any labour engaged by the 
Sub-Contractors in connection with the said work, as if the labourers had been directly employed by 

him. 

 

c) In respect of labourers directly or indirectly employed on the work for the performance of  the 

Contractors part of this Agreement, the Contractor shall comply with or cause to be complied with 

B.H.E.L Contractor9s Labour Regulations (appended here to as Annexure 8A9 to these conditions) in 
regard to payment of wages, wage period deduction from wages, recovery of wages not paid and 

deductions unauthorisedly  made, maintenance of wage book, wage-slips publication of scale of 

wage and other terms of employment inspection and submission of periodical returns and all other 

matters of alike nature. 

 

d) The Engineer-in-charge concerned shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of the 

workers non-payment of wages or of deductions made from his or their wages which are not justified 

by the terms of the contract or non-observance of the regulations. 

 

e) The Contractor shall be liable primarily for all payments to be made under the contract and for the 

observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his 

sub-contractors. 

 

f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall 

be deemed to be a breach of this Contract. 

 

CHAPTER III 

 

42. Valuation of Deviations: 

Rates for deviated items of work will be fixed as follows: - 

 

1. For any item of work required to be carried out after the contract has been awarded and which is not 

covered by Contractor9s Schedule but is covered by B.H.E.L Schedule of rates the rate payable for such 
a fresh item will be derived from B.H.E.L Schedule by the method of proportion as follows: 

  

a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the  

nearest analogous item of work in Contractor9s schedule bears to rate for the particular 
analogous item of work in B.H.E.L Schedule of rates. 

b. If a single appropriate analogous item of work is not available in both Schedule (Contractor9s 
and B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous 

group of items available in both the Schedules referred to i.e. in the same proportion as the total 

tendered cost of that particular group of  items (the sum of the products of the tendered rates 

and the  quantities for which orders are placed bears to the total cost of the same items and 

quantities at the B.H.E.L Schedule of Rates. 

 



CONTRACTOR  Page 58 of 150 ACCEPTING OFFICER 
 

 

 

c. If even an appropriate analogous group of items is not available in Contractor9s Schedule and 
B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the whole 

work, which are available in both the Schedules and for which orders have been placed on the 

contractor, i.e., in the same proportion as the total cost of all these items of work  (the sum of 

the products of the tendered rates and the quantities  for which orders are placed) bears to the 

total cost of the same items and qualities at the B.H.E.L Schedule of Rates. 

 

2. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment 

shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding 

on the parties. 

 

 The selection of analogous items or analogous group of items referred to above shall be done by the 

Engineer-in-charge.  Where the rates for deviated items or new items of work can be derived by the 

selection of different analogous items or analogous group of items, the lowest of all such derived rates 

shall be taken as the correct rate. 

 

In the case of the contracts for which the Engineer-in-charge is the Accepting Officer, all disputes regarding 

the settlement of rates of deviated or new items or work shall be referred to the Deputy Manager/Manager 

whose decision shall be final and conclusive as the case may be. 

 

43. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor 

the same may be deducted from any sum then due or which at any time thereafter may become due to 

the Contractor under the contract or under any other Contract with BHEL or from his Security Deposit or 

he shall pay the claim on demand. 

 

44. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and final 

bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums becoming due 

as a result thereof in the manner provided in the preceding sub-paragraphs provided however that no 

such recovery shall be enforced after three years of passing the final bill. 

 

45.    Materials Issued by BHEL  

 

1. Unless otherwise indicated in the Bill of Quantities structural steel sections and other items (as mentioned 

in Schedule B) will be issued at BHEL Stores at free of cost. The Contractor9s quoted rates shall therefore 
be inclusive of the cost of conveyance of these items from BHEL Stores to site of work including, loading, 

unloading and other incidental costs etc.  The quantities of each items to the extent required for actual 

incorporation of the work will be treated as ISSUED FREE OF COST. 

 

2. STRUCTURAL STEEL SECTIONS: 

All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own cost after 

completion of fabrication, in the form of full lengths, useful cut bits and scrap. The following yardstick 

will be adopted for the purpose of classification of scrap. 

 

(a)  Mild steel and alloy steel plates and 

sheets 
500 X 250 mm and above Useful cut bit 

(b) Mild steel and alloy steel plates and 

sheets 
Less than 500 X 250  mm Scrap 

(c) Structurals One metre and above in length Useful cut bits 

(d) Structurals Less than one metre in length Scrap 
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 The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of fabricated steel 

work and returnable wastage generated by way of scrap or useful cutbits shall be returned at <Actuals=.  
Maximum permissible limit for scrap without recovery shall be 5% of actual fabricated quantity.  However, 

every care should be taken to see that raw steel is utilized most economically by preparing necessary 

cutting lists to restrict the scrap within the permissible limit. 

 

 Should the quantum of invisible wastage exceed the 2% permissible limit, RECOVERY AT TWO TIMES OF 

THE VALUE OF the extra tonnage involved (which will be evaluated on an average cost per tonne basis 

considering the total raw steel materials issued) will be effected from the contractor for the excess 

quantity involved (2 times x Rs. 62,740 = Rs. 1,25,480 / MT + applicable taxes at the time of recovery).   

 The above rates are only indicative and BHEL issue rate on date of actual recovery, will be applied. 

 

 The Contractor shall submit a material tallying statement on completion of the work indicating the details 

of quantities of each material (section by section) received quantities used for fabrication as per DOD lists. 

Quantity returned in full length, useful cut bits and scrap and the quantity reckoned as invisible wastage. 

 

 

i) For Structural Steel: 

a) 
Single recovery rate for the non-returned scrap 

up to 5% of actual consumption 
: 

Rs. 62,740 /- per M.T + applicable taxes at 

the time of recovery 

b) 

The punitive recovery rate for steel qty.  not  

accounted and  extra  scrap generated beyond 

5% of actual consumption 

: 
Rs. 1,25,480 /- per M.T. + applicable taxes at 

the time of recovery 

 

 

 

ii) For Rails: 

a) 
Single recovery rate for the non-returned scrap 

up to 5% of actual consumption 
: 

Rs. 65,739/- per M.T + applicable taxes at 

the time of recovery 

b) 

The punitive recovery rate for steel qty.  not  

accounted and  extra  scrap generated beyond 

5% of actual consumption 

: 
Rs. 1,31,478/- per M.T.   + applicable taxes 

at the time of recovery 

 

iii) For ERW Tubes:d 

a) 
Single recovery rate for the non-returned scrap 

up to 5% of actual consumption 
: 

Rs. 42,534/- per M.T + applicable taxes at 

the time of recovery 

b) 

The punitive recovery rate for steel qty.  not  

accounted and  extra  scrap generated beyond 

5% of actual consumption 

: 
Rs. 85, 068/- per M.T. + applicable taxes at 

the time of recovery 

 

iii) For Seamless Steel Tubes: 

a) 
Single recovery rate for the non-returned scrap 

up to 5% of actual consumption 
: 

Rs. 1,23,260/- per M.T + applicable taxes 

at the time of recovery 

b) 

The punitive recovery rate for steel qty.  not  

accounted and  extra  scrap generated beyond 

5% of actual consumption 

: 
Rs. 2, 46,520/- per M.T. + applicable taxes 

at the time of recovery 
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 The above rates are only indicative and BHEL issue rate on date of actual recovery, will be applied. 

 

3. Polycarbonate Sheets 

 

Polycarbonate sheets required for the subject work will be issued by BHEL stores at free of cost   in various 

widths and lengths (Pre cut) and the sheets shall be installed in the locations as instructed by Engineer In-

Charge. The contractor shall keep the sheets issued to him in safe custody until the sheets are installed at 

the designated locations. Any sheet damaged and becomes unusable due to contractor9s mishandling will 
be subject to penalty as per the recovery rates detaiuled below. Also, the sheets shall be accounted for 

and any excess sheet available with the contractor shall be returnd back to BHEL Stores. In case of deficit 

in the number of sheets to be returned by the contractor, recovery will be levied as detailed below 

  

For Roofing Sheets Rate  / SQM 

Punitive Recovery for Wastage of sheet / Sheets Not Accounted for Rs 420.00 x 2.0 Times 

= Rs 840/- 

          The above rates are only indicative and BHEL issue rate on date of actual recovery, will be applied. 

 

4. The Contractor should maintain proper accounts of structural steel sections, roofing sheets and other 

materials if any supplied by this organization and these should be available at the site of the work for 

verification and check by the official of this organization at any time. 

 

5. All materials brought by the Contractor for incorporation in the work shall be got inspected and approved 

by the Engineer-in-charge before they are incorporated in the work 

 

6. The Engineer-in-Charge or his duly authorized representative shall have all reasonable times access to 

Contractor9s premises of work and shall have the power at all the reasonable times to inspect and test 
any portion of the work or examine the materials and workmanship of the structures during their 

manufacture and test. The contractor shall give due notice in writing to the Inspecting Engineer of BHEL 

when the materials supplied to be incorporated in the work are ready for Inspection and test. No material 

shall be incorporated in the work until the inspecting Engineer certified in writing that such materials have 

been inspected and approved by him. 

 

7. The Contractor shall closely scrutinize all the drawings issued in connection with the work by this 

organization and bring to the notice of the Engineer-in-charge if any discrepancies, omissions in the 

drawings before undertaking the actual work pertaining thereto. 

 

8. The contractor should submit in advance every fortnight a detailed programme of work to be undertaken 

from time to time strictly in conformities with the <Time and Progress Chart= covering the entire 
constructed work and reschedule them wherever necessary during the progress of the work so as to 

achieve the target set.  Periodical progress reports of every fortnight should also be furnished by the 

Contractor regarding the collection of materials issued and to be issued from BHEL Stores and other 

relevant information as asked for by the Engineer-in-charge and other BHEL Officers-in-charge of the 

work. 

 

9. The contractor should extend full co-operation to the other contractors who may be doing other works in 

the same areas to enable them to execute their portions of work without any delay or difficulty 
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       CHAPTER IV 

47 BHEL CONTRACTOR'S LABOUR REGULATIONS 

  

1. Definition: 

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall 

have the meaning hereby assigned to them. 

 

a. <Labour= means workers employed by a contractor directly, or indirectly through a sub-contractor, 

or by an agent on his behalf on a payment not exceeding Rs.500 per month. 

 

b. <Fair Wage= means wages, which shall include wages for weekly day of rest and other allowances, 
whether for time or piece work, after taking into consideration prevailing market rates for similar 

employments in the neighborhood but shall not be less than the minimum rates of wages fixed under 

the minimum Wages Act. 

 

c. <Contractor= for the purpose of these Regulations shall include an agent or Sub-Contractor employing 

labour on the work taken on contract. 

 

d. <Inspecting Officer= means any Labour Enforcement Officer, or Assistant Labour Commissioners of 
the Chief Labour Commissioner9s Organization. 

 

e. <Form= means a form appended to these Regulations. 

 

2. Notice of Commencement: 

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the 

Inspecting Officer of the area concerned the following information with copy to the Engineer-in-charge. 

 

a) Name and situation of the work. 

b) Contractor9s name and address. 
c) Particulars of the Department for which the work is undertaken. 

d) Name and address of sub-contractors as and when they are appointed 

e) Commencement and probable duration of the work  

f) Number of workers employed and likely to be employed, 

g) 8Fair wages9 for different categories of workers. 
 

3.  

(i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a normal working day for an adult shall be NINE hours.  

The working day of an adult worker shall be so arranged that of intervals, if any, for rest it shall 

not spread over more than twelve hours on any day.  When an adult worker is made to work for 

more than NINE hours on any day or for more than FORTY-EIGHT hours in any week he shall in 

respect of overtime work, be paid wages at double the ordinary rate of wages. 

 

(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which shall be fixed and 

notified atleast TEN days in advance. A worker shall not be required or allowed to work on the 

weekly rest day unless he has or will have a substituted rest day, on one of five days immediately 

before or after the rest day.  Provided that no substitution shall be made which will result in the 

worker working for more than ten days consecutively without a rest day for a whole day.   

 

Where in accordance with the foregoing provisions a worker works on the rest day and has been given 

a  substituted rest day he shall be paid wages for the work done on the weekly rest day at the 

overtime rate of wages. 
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NOTE: The expression 8Ordinary rate of wages9 means the fair wage the worker is entitled to. 
 

4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 

 

The Contractor shall before he commences his work on contract display and correctly maintain and continue 

to display and correctly maintain in clean and legible condition in consipicuous places on the works, notice in 

English and in the local Indian languages, spoken by majority of workers, given the rate of fair wages, the 

hours of work for which such wages are payable, the weekly rest days workers are entitled to and name and 

address of the Inspecting Officer.  The Contractor shall send a copy each of such notices to the Inspecting 

Officers and the Engineer-in-charge. 

 

5. Fixation of Wage Periods: 

 The Contractor shall fix wage periods in respect of which wages shall be payable. 

 No wage period shall normally exceed one week. 

 

6. Payment of Wages: 

Wages due to every worker shall be paid to him direct.  All wages shall be paid in current coins or currency 

or in both. 

 

Wages of every worker employed on the contract shall be paid where the wage period is one week, within, 

THREE DAYS from the end of the wage period, and in any other case before the expiry of the 7th day or 10th 

day from the end of the wage period according as number of workers does not exceed 1,000. 

 

(i) When employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before expiry of the day succeeding the one on which his 

employment is terminated. 

 

(ii) Payment of wages shall be made at the work site on a working day except when the work is 

completed before expiry of the wage period, in which case final payment shall be made at the 

work site within 48 hours of the last working day and during normal working time. 

 

 NOTE: The term <Working Day= means a day on which the work on which labour is employed is in  
 progress.   

 

7. Register of Workmen: 

A register of workmen shall be maintained in the form appended to these regulations and kept at the work 

site or as near to it as possible, and the relevant particulars of every workmen shall be entered therein within 

THREE days of his employment. 

  

8. Employment Card: 

The Contractor shall issue an employment card in the Form appended to these regulations to each worker 

on the day of work or entry into his employment. If a worker has already any such card with him issued by 

the previous employer the contractor shall merely endorse that Employment Card with relevant entries.  On 

termination of employment the Employment Card shall again be endorsed by the Contractor and returned 

to the worker. 

 

9. Register of Wages etc.: 

 

(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be maintained 

and kept at the work site or as near to it as possible. 
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(ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by 

the Contractor atleast a day prior to disbursement of wages. 

 

10. Fines and Deductions which may be made from wages: 

 

(i) Wages of worker shall be paid to him without any deductions of any kind except the following: 

 

a. Fines; 

 

b. Deductions for absence from duty, i.e., from the place or the places where by the terms of his 

employment he is required to work.  The amount of deduction shall be in proportion to the 

period for which he was absent. 

 

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money which he is required to account for, where such damage or loss is 

directly attributable to his neglect or default; 

 

d. Deductions for recovery of advances or for adjustment of overpayment of a wages.  Advance 

granted shall be entered in a register; 

  

and 

 

e. Any other deduction, which the B.H.E.L may from time to allow. 

 

(ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as 

have been approved by the Chief Labour Commissioner. 

 

(iii) No fines shall be imposed on a worker and no deductions for damage or loss shall be made from 

wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

 

(iv) The total amount of fines which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in rupee of the wages payable to him in respect of that 

wage period. 

 

(v) No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty 

days from the date on which it was imposed.  Every fine shall deemed to have been imposed on 

the day of the act or omission in respect of which it was imposed. 

 

(vi) The Contractor shall maintain both in English and the local Indian language a list, approved by 

the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or fine 

may be imposed on a workman and display it in good condition in a conspicuous place on the 

work site.  

 

(vii) The Contractor shall maintain a register of fines and the register of deductions for damage or 

loss in the Forms appended to these regulations which should be kept at the place of work.  
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11. Register of Accidents: 

The Contractor shall maintain a register of accidents in such form as may be convenient at the work place 

but the same shall include the following particulars:  

 

a. Full particulars of the labourers who met with the accident. 

b. Rates of Wages. 

c. Sex 

d. Age 

e. Nature of accident and cause of accident. 

f. Time and date of accident. 

g. Date and time when admitted in hospital. 

h. Date of discharge from the hospital. 

i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k. Claim required to be paid under Workmen9s Compensation Act. 
l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 

n. Authority by whom the compensation was assessed. 

o. Remarks. 

 

12. Preservation of Registers: 

The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be 

preserved for 3 years after the date on which last entry is made therein. 

 

13. Enforcement: 

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 

investigations, and send a report to the Engineer-in-charge specifying the amounts representing workers, 

dues and amount of penalty to be imposed on the contractor for breach of these Regulations, that have 

to be recovered from the contractor, indicating full details of the recoveries proposed and the reasons 

therefore.  It shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report to deduct 

such amounts from payments due to the contractor. 

 

14. Disposal of amounts recovered from the Contractor: 

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days from receipt 

of a report from the Inspecting Officer except in cases where the contractor had made an appeal under 

Regulation, 16 of these Regulations.  In cases where there is an appeal, payments of workers, due would 

be arranged by the Engineer-in-charge, wherever such payments arise, within THIRTY days from the date 

of receipt of the decision of the Regional Labour Commissioner (R.L.C.). 

 

15. Welfare Fund: 

All money that are recovered by the Engineer-in-charge by way of workers, due which could not be disbursed 

to workers within the time–limit prescribed above, due to reasons such as where-about of workers not being 

known, death of a worker, etc., and also amounts recovered as penalty, shall be credited to a fund to be kept 

under the custody of B.H.E.L for such benefit and welfare of workmen employed by contractors. 

 

16. Appeal against decision of Inspecting Officer: 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the 

Regional Labour Commissioner concerned within THIRTY days from the date of the decision, forwarding 

simultaneously a copy of his appeal to the Engineer-in-charge.  The decision of the Regional Labour 

Commissioner shall be final and binding upon the Contractor and the workmen. 

 

17. Representation of Parties: 

i. A workman shall be entitled to be represented in any investigation or enquiry under these 
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 Regulations by an Officer of a registered trade union of which the said trade union is  

 affiliated or where the workman is not a member of any registered trade union, by an  

 Officer of a registered trade union connected with, or any other workmen employed in the  

 industry in which the worker is employed. 

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these 

Regulations by an officer of an association of contractors of which he is a member or by an officer 

of a Federation of Associations of Contractors   to which the said association is affiliated or where 

the contractor is not a member of any association of employers, connected with, or by any other 

employer engaged in the industry in which the contractor is engaged. 

 

iii. No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these Regulations. 

 

18. Inspection of Books and other Documents: 

The Contractor shall allow inspection of the Register and other documents prescribed under these 

Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any time 

and by the worker or his agent on receipt of due notice at a convenient time. 

 

19. Interpretation etc.: 

On any question as to the application, interpretation or effect of the Regulations the decision of the Chief 

Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding. 

 

20. Amendments: 

Central Government may, from time to time, add to or amend the Contractor9s Labour Regulations and issue 
such directions as it may consider necessary for the proper implementation of the Contractor9s Labour 
Regulations or for the purpose of removing any difficulty which may arise in the administration thereof, based 

on which the B.H.E.L., Contractor9s Labour Regulations herein contained shall be subject to revision. 

 

 

48.MODEL RULES FOR LABOUR WELFARE 

  

1. Definition: 

a) 8Workplace9 means a place at which, on an average, twenty or more workers are employed. 
b) 8Large Workplace9 means a place at which on an average, 500 or more workers are employed. 

 

2. First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid appliances 

including an adequate supply of sterilized dressings and sterilized cotton wool as prescribed in the Factory 

Rules of the State in which the work is carried on.  The appliances shall be kept in good order and, in large 

work places, they shall be placed under the charge of a responsible person who shall be readily available 

during working hours. 

 

At large workplaces, where hospital facilities are not available within easy distance of the works First Aid 

posts shall be established and be run by a trained compounder. 

 

Where large workplaces are remotely situated and far away from regular hospitals an indoor ward shall 

be provided with one bed for every 250 employees. 

 

Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered 

necessary owing to proximity of city or town hospitals, suitable transport shall be provided to facilitate 

removal of urgent cases to these hospitals.  At other workplaces, some conveyance facilities shall be kept 

readily available to take injured person or persons suddenly taken seriously ill, to the nearest hospital. 
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At large workplaces there shall be provided and maintained an ambulance room of the prescribed sizes, 

containing the prescribed equipment and in the in-charge of such medical and nursing staff as may be 

prescribed.  For this purpose the relevant provisions of the Factory Rules of the State Government of the 

area where the work is carried on may be taken as the prescribed standard. 

 

3. Accommodation for Labour: The Contractor shall during the progress of the works provide, erect and 

maintain necessary temporary living accommodation and ancillary facilities for labour at his own expense 

and to standards and scales as approved by the Engineer-in-charge. 

 

4. Drinking Water: In every workplace, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  Where drinking water is obtained 

from an intermittent public water supply each workplace shall be provided with storage where drinking 

water shall be stored.  Every water supply storage shall be at a distance of not less than 15 meters from 

any latrine drain or other source of pollution. Where water has to be drawn from an existing well, which 

is within such proximity of latrine drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and be 

provided with a trap door which shall be dust and water-proof. 

 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only 

for cleaning or inspection which shall be done at least once a month. 

 

5. Washing and Bathing places: Adequate washing and bathing places shall be provided separately for men 

and women.  Such places shall be kept in clean and drained condition. 

 

6. Scale of Accommodation in Latrines and Urinals: These shall be provided within the precincts of every 

workplace latrines and urinals in an accessible place, and the accommodation, separately for each of 

these, shall not be less than at the following scales: 

             No.of Seats 

 

a) Where number of persons does not exceed 50           2 

b) Where number of persons exceed 50 but does 

not exceed 100               3 

c) For additional persons              3 Per 100 or part thereof. 

 

 In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where 

necessary. 

 

7. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a  

waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system which shall 

be cleaned at least four times daily and at least twice during working hours and kept in a strictly sanitary 

condition.  Receptacles shall be tarred inside and outside at least once a year. 

 

If women are employed, separate latrine and urinals, screened from those for men and marked in the 

vernacular in conspicuous letters <For Women only= shall be provided on the scale laid down in rule 6.  Those 
for men shall be similarly marked <For Men only= A poster showing the figure of a man and of a woman shall 
also be exhibited at the entrance to latrines for each sex.  There shall be adequate supply of water close to 

latrines and urinals.       

     

8. Construction of Latrines: Inside walls shall be constructed of masonry or other non-absorbent 

material and shall be cement-washed inside and outside at least once a year.  The dates of cement washing 

shall be noted in a register maintained for the purpose and kept available for inspection.  Latrines shall have 

at least thatched roof. 
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9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for  

proper disposal of excreta by incineration at the workplace shall be made by means of a suitable incinerator 

approved by the local medical health and municipal or cantonment authorities.  Alternatively local excreta 

may be disposed off by putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and 

covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight 

(when it will turn into manure). 

 

The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-charge to 

effect proper disposal of soil and other conservancy work in respect of Contractor9s work-people or 

employees on the Site.  The Contractor shall be responsible for payment of any charges which may be levied 

by municipal or cantonment authority for execution of such work on his behalf. 

 

10. Provision of shelters during rest:  At every workplace there shall be provided, free of cost, four suitable 

sheds, two for meals and two others for rest, separately for use of men and women labour.  Height of 

each shelter shall not be less than 3 meters from floor level to lowest part of roof.  Sheds shall be kept 

clean and space provided shall be on the basis of at least 0.5 sq.m. per head.  

 

11. Crèches: At a place at which 20 or more women workers are ordinarily employed, there shall be provided 

at least one hut for use of children under the age of 6 years of such women.  Huts shall not be constructed 

to a standard lower than that of thatched roof, mud floor and walls with wooden planks spread over mud 

floor and covered with matting. 

 

Huts shall be provided with suitable and sufficient openings, for light and ventilation.  There shall be 

adequate provision of sweepers to keep the places clean.  There shall be two 8dais9 in attendance.  Sanitary 
utensils shall be provided to the satisfaction of local medical, health and municipal or cantonment 

authorities.  Use of huts shall be restricted to children, their attendants and mothers of children. 

 

When the number of women workers is more than 25 but less than 50, the Contractor shall provide at 

least one hut and one Dais to look after children of women workers. 

 

Size of crèche (s) shall vary according to the number of women workers employed.  Creche(s) shall be 

properly maintained and necessary equipment like toys, etc. provided. 

 

12. Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever 

it is considered necessary. 

 

13. Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-in-

charge, and the whole of such temporary accommodation shall at all times during the progress of the 

works be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-Charge and 

at the Contractor9s expense.  The Contractor shall conform generally to sanitary requirements of local 
medical, health and municipal or cantonment authorities and at all times adopt such precautions as may 

be necessary to prevent soil pollution of the site. 

 

On completion of the works the whole of such temporary structures shall be cleared away, all rubbish 

burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of site 

left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at the Contractor9s expenses. 
 

14. Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-malarial instructions 

given to him by the Engineer-in-charge, including filling up of any borrow pits which may have been dug 

by him. 

 

15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other officer 

nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all cases of 
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failure on the part of the Contractor and or his sub-contractors to comply with the provisions of these 

Rules either wholly or in part and the Engineer-in-Charge shall impose such fines and other penalties as 

are prescribed in the conditions. 

 

 

 

49 TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY THE CONTRACTORS 

FOR BHEL 

 

1. The Contractor shall not employ in connection with the work any person who has not completed 18 years 

of age. 

 

2. The Contractor shall in respect of labour employed by him either directly or through subcontractors, 

comply with or cause to be complied with the following statutory provisions and rules and in regard to all 

matters provided therein. 

 

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil  

Nadu Rules. 

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 

c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules. 

d) The Factories Act 1948 and the related Tamil Nadu Rules. 

e) The Employee9s Provident Fund & Miscellaneous Provisions Act 1952. 

f) The Employees State Insurance Act 1948. 

g) The Workmen Compensation Act 1923. 

h) The Industrial Disputes Act 1947. 

i) The Payment of Bonus Act 1965. 

 

and any other law or modifications to the above or  to the Rules made thereunder from time to time. 

 

REGISTRATION AND LICENSING 

 

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work 

awarded to him by giving the following information and getting a Code Number:  

 

a) The Name of the Contractor 

b) Nature of Contract Work 

c) Period of work 

d) Number of maximum labour employed by him on any one day 

e) License No. & Date (Applicable in case of contractor employing 20 or    more workers)  

f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 

This information is called for, for the purpose of informing the Inspectorate of Factories whenever they 

call for information regarding contracts. 

 

4. The Contractor employing 20 or more workmen is required to obtain license  from the authorities ( The 

Deputy  Chief  Inspector of Factories / Assistant  Commissioner of Labour as the case may be). The license 

shall be amended and / or renewed wherever, there is an increase in the workmen employed by him  or 

in the event of contract being extended or renewed. The Contractor shall inform the licence number to 

the BHEL Management before taking up the work. 

 

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document required 

by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and / or Occupier 

of the Factory and shall render all necessary assistance for the same. 
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WAGES 

 

6. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages as 

applicable under law from time to time.   

 

 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus 

Act 1965 for the total wages paid (i.e.) Payment of minimum wages . 

 

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the 

authorities concerned for the total wages paid (i.e.) Payment of minimum wages. 

 

 At present the Tamil Nadu State Government Minimum wages declared is enclosed for your 

reference.  Normally the revision will be with effect from 1st April of every year. Tenderers are 

requested to quote their offer after taking into account of the above factor also.  

 

 

7. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall 

exceed one month. 

 

8. The Contractor shall ensure payment of wages to the contract labour employed by him within three days 

from the end of wage period in case the wage period is one week or a fortnight and in all other cases 

before 10th day of the following month. 

 

9. All Payment of wages shall be made on working days at the work site and during the working time and on 

date notified in advance. In case the work is completed before the expiry of the wage period final payment 

shall be made within 48 hours of the last working day. 

 

10. Where the employment of any worker is terminated by or on behalf of the Contractor, the wages earned 

by him shall be paid before the expiry of the second working day  from the day on which his employment 

is terminated. 

 

11. Wages due to every worker shall be paid to him direct or to the person authorized  by him in this behalf. 

All wages shall be paid in current coin or currency in both. 

 

12. The Contractor shall ensure the disbursement of wages in the presence of such authorized representative 

of BHEL Management. 

 

13. The above payment shall be verified by the authorized officer / representative of BHEL with the following 

certificate of the payment sheet <Certified that  the amount shown in Column No&&.&. has been paid to 
the workmen concerned in my presence on &&&..at&&&&&. 

 

14. A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge each 

month in Form 8A9. 
 

15. A notice showing the wage period and the place and time of disbursement of wages shall be displayed at 

the place of work and a copy to be sent to the Welfare Department by the Contractor under 

acknowledgement. 
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16. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of  payment of 

wages, names and addresses  of the Inspector having jurisdiction, the date of unpaid wages shall be 

displayed  in Tamil and English in conspicuous  places at the establishment and  at work site by the 

Contractor. The Contractor shall inform the BHEL Management every month the details of contract labour  

engaged  for contract in this following form :  

 

a) Serial Number 

b) Location 

c) Period of work 

d) No. of contract labour engaged during the month 

e) No. of days worked 

f) No. of men worked 

g) Wages paid to workers 

 

 The above statement shall be furnished to BHEL Management at the end of every month. 

 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 

 

17. The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970 and Tamil 

Nadu Rules  thereunder shall be maintained by each contractor. 

 

a) Register of persons employed by the Contractor 

b) Employment Card 

c) Service Certificate 

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register of Fines, 

Register  of Advances etc., 

 

18. The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition)  Act and the 

Rules  thereunder both in English and Tamil. 

 

19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 

 

20. The Contractor shall submit the returns required under the Contract Labour (Regulation & Abolition) Act 

1970 periodically to BHEL Management. 

 

21. The Contractor shall without fail give up to date information in writing of the attendance of the workers 

employed by him. 

 

22. The Contractor shall ensure that his workers keep and produce their Employment Card when coming to 

duty and take them back when leaving duty. 

 

23. All the above registers and records shall be preserved in original for a period of three years. All the 

registers, records and notice maintained under the Act and rules shall be produced on demand by 

Inspector or any authority under the Act. 

 

WORKING HOURS AND WORKING CONDITIONS 

 

24. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on anyone 

of the three days before or after the said day. 

 

25. The Contractor shall inform BHEL Management in the prescribed form details of the contract workers 

scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu thereof. This 

shall be intimated two days in advance before his workmen are booked for work on Sunday. 
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26. The contract labour working for more than nine hours in any day or for more than 48 hours in any week 

shall be paid wages at the rate of twice  the ordinary rate of  wages in accordance with the provisions of 

Sections 59 of the Factories Act 1948. 

 

27. The Contractor shall provide  all safety devices and personal protective equipment to his workmen at his 

own cost and shall ensure  that his workmen wear / use such devices or equipment provided to them 

while doing the work and there should not be any relaxation on this. 

 

28. The Contractor shall give four paid National Holidays  to his workers, viz., 26th January, 1st May,  15th August 

and 2nd October. 

 

29. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 

 

30. The Contractor shall give leave with wages to his workmen who have worked for a period of 240 days or 

more in the Factory premises during a calendar year.  This leave shall be allowed during the subsequent 

calendar year at the rate of one day for every 20 days of work performed by the worker during the 

previous calendar year.  The worker whose services commences on a day other than the first of January 

shall be entitled to leave with wages at the above rate (One day for every 20 days of work) only if he had 

worked for a minimum of 2 /3 of the total number of days in the reminder of the calendar year. This leave 

will be admissible only during the subsequent calendar year. 

 

31. No woman worker shall be required or allowed to work in the Factory except between the hours of 6.00 

A.M. and 7.00 P.M. 

 

32. The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided in the 

Contract Labour (Regulation and Abolition) Act 1970 read  with the Tamil Nadu Contract Labour Rules 

1975. 

 

NOTICE OF ACCIDENTS 

 

33. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required to fill 

injury report and submit the Engineer in charge immediately and ensure  the compliances of ESI / 

Workmen9s compensation Act, Factories Act and Rules made thereunder. He shall also maintain a register 

of accident as per the Act. 

 

34. The Contractor shall get the contract labour engaged by him insured under  Workmen9s Compensation 
policy from General  Insurance Corporation of India before actually starting the work of contract.  The 

insurance coverage should be for the entire period of Contract. The Contract shall comply with the 

provisions of the Workmen9s Compensation Act 1923. (This should be read in conjunction with the 
provisions of ESI Act)  

 

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 

 

35. The contractor shall ensure that all his workmen are covered under the Employee9s State Insurance Act 
and produce to BHEL such Registration Number / Enrolment Number before executing the contract work. 

 

36. The Contractor shall regularly pay the amount of contribution. i.e., employer9s contributions as well as 
employees9 contribution pursuance of the above scheme as fixed from time to time. The Contribution 
payable presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be 

contributed by the Contractor. Contributions recovered from employee and contribution made by the 

contractor may be rounded to the next higher multiples of five paise. 
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37. The Contractor shall take note of any amendment that may be brought forth in the above contribution 

rate and act accordingly. 

 

38. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions Act 

1952 and accordingly produce to the BHEL Management the registration / enrolment number before 

awarding of contract work.  As per the existing provisions every worker shall be entitled and required to 

become a member of the fund. The employee9s contribution payable at present is 12% of wages which 
will be recovered by the contractor from the wages of his workmen and the contractor should pay equal 

contribution. The contractor is also liable to pay any administrative charges in this behalf that may be 

decided from time to time. It will be the responsibility of the contractor to ensure such contribution 

payable in respect of workmen employed through sub-contractors also. 

 

39. The Contractor shall take note of any amendment in the rate of contribution payable under the scheme 

from time to time. 

 

40. The Contractor shall within seven days of the close of every month submit to BHEL a statement showing 

the amount of contribution payable / paid  for employees engaged by him or  through him and shall also 

furnish to BHEL such information as Principal Employer is required  to furnish under the provisions of the 

ESI Act and PF as well as the schemes made thereunder to the authorities concerned. 

 

 

41. Whenever any sum of money is found to be recoverable from or payable by the contractor under the 

above Act, the sum shall be deducted from any sum that may be due or which at any time thereafter may 

become due to the Contractor under this contract or under any other  contract or from his security 

deposit.  In case the recoveries are not sufficient to satisfy the claim, the contractor shall pay the balance 

thereof on demand.  In case any recoveries are made under this clause from security deposit, the 

contractor shall immediately thereafter pay such further sums as may be required to replenish the 

shortage caused by such recoveries in amount of security deposit. 

 

42. The Contractor shall abide by all the labour and other laws applicable to contract labour / worker under 

this contract and shall at all times keep BHEL indemnified against all loses, claims, prosecutions under any 

law. 

 

43. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with the 

same, BHEL will be entitled to recover the same from the contractor / sub-contractor. 

 

44. Non-exercise of any of the powers  or rights available to BHEL  hereunder or under any law, shall not in 

any way  operate as waiver thereof. 

 

Note:  The Specimen forms for the following are available in BHEL. 

 

1)  Form 8A9  - Payment Certificate 

2) Form IV   - Application for License 

3) Form XIII  - Register of Workmen employed by contractor 

4) Form XIV  - Employment Card 

5) Form XV  - Service Certificate 

6) Form XVI  - Muster Roll 

7) Form XVII  - Register of wages 

8) Form XIX   - Wage slip 
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45) Documents Required to obtain new ID Cards for contract workmen: 
The contractor shall follow norms of BHEL security system for movement of men & material including bio-

metric system & materials within the complex. Contractor has to submit the following documents to 

obtain new ID Cards for contract workmen.  

 

S.No Document   
Description 

1 Bio-data form for 

Contract Workman 

Bio-data form for Contract Workman should be submitted duly 
signed by contractor and contract labour in prescribed format 
attached in the following page. 

2 E-pehchan Card The existing wage limit for coverage under the ESI Act 
effective from 01.01.2017 is Rs.21,000/- per month 
(Rs.25,000/- per month in the case of Persons with Disability). 
Contract workmen covered under the Act needs to produce the 
E-pehchan Card. the contractors establishment must be 
indicated as current employer in e-pehchan.If the workman 
draws the wage / salary above the ceiling limit, undertaking 
letter should be produced by the contractor and workman. copy 
of payslip / appointment order required 

3 PF / Universal Account 

Number 

Universal Account Number of the individual to remit the EPF 
amount in EPF portal 

4 Passport size Photo – 1 

No 

The passport size photograph of the individual should be in 
colour & legible pixels in the size of 3.5cm X 4.5 cm 

5 Copy of Bank Pass Book Copy of Bank Pass Book of the contract workman which will be 
used for making payment of wages 

6 Copy of Aadhar Card Copy of Aadhar of the contract workman should be submitted 
with self attestation 

7 Police Verification 

Report 

Police Verification Report of the individual needs to be submit 
who is newly joining in tiruchirappalli complex as a contract 
workman. The PVR must be recent one (i.e. not older than 3 
months at the time of application submitted). 
 

 

After submission of above documents, Fingerprint needs to be captured. 
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BIO DATA OF CONTRACT WORKMEN (Please fill the form in block letters only)  

CTR NO     

CONTRACTOR NAME      

VENDOR CODE     

GATE ENTRY     

WORKER ID NO     

WORKER NAME     

FATHER / HUSBAND NAME     

CATOGORY         SKILLED  
SEMI  

SKILLED  UN SKILLED  SUP  

DATE OF BIRTH (DDMMYYYY)  D  D  M  M  Y  Y  Y  Y     

QUALIFICATION  

BELOW SSLC  SSLC  ITI     

DIPLOMA  DEGREE  PG     

COMMUNITY  OC  OBC  SC  ST     

GENDER  M  F     

NATIONALITY     

RELEGION     MOBILE NO     

BLOOD GROUP        

MARITAL STATUS  
MARRIE 

D  UN MARRIED  WIDOW(ER)  DIVORCED  

ESIC NO     

PF NO      

UAN NO     

AADHAR CARD NO     

BANK ACC NO     

BANK NAME     

BANK BRANCH     

IFSC CODE     
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IDENTIFICATION MARK - I     

IDENTIFICATION  MARK - II     

NOMINEE DETAILS  

NAME  RELATIONSHIP  DOB  

         

WORK ORDER NO     

CONTRACT PERIOD      TO     

CONTRACT VALUE     

CONRTACT TYPE    WORKS CONTRACT  MANPOWER CONTRACT  

TOTAL NO OF WORKERS AS PER WO  

SUP  
SKILLE 

D  
SEMI 

SKILLED  UN SKILLED  TOTAL  

               

TOTAL NO OF CARDS RECEIVED  
SUP  

SKILLE 
D  

SEMI 
SKILLED  UN SKILLED  TOTAL  

               

LABOUR LICENCE OBTAINED    YES  NO   NOT APPLICABLE        

EXPIRY DATE OF LABOUR LICENCE  D  D  M  M  Y  Y  Y  Y     

IF NOT OBTAINED, WHEHER UNDERTAKING  
GIVEN BY CONTRACTOR FOR OBTAINING  
LABOUR LICENCE  

YES(Undertaking 
letter in original is 

enclosed)  
NO  NOT APPLICABLE  

PRESENT ADDRESS  PERMENANT ADDRESS  

    

I Declare that the information given above is true to the best of my knowledge  

      

CONTRACTOR'S SIGN WITH SEAL  SIGNATURE OF CONT. WORKMAN   

   

REMARKS  APPROVED  NOT APPROVED  

   

SIGNATURE / CONTRACT CELL  
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50. B.H.E.L SAFETY CODE 

 

 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the 

ground, or from solid construction except such short period of work as can be done safely from ladders.  

When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well, suitable footholds and hand-holds shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support, shall have a guard rail properly attached, bolted, 

braced and otherwise secured atleast 1 meter high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such openings as 

may be necessary for the delivery of materials.  Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

 

3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or 

unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground level 

or floor level, it shall be closely bordered have adequate width and be suitably fenced, as described in 2 

above 

 

4. Every opening in floor of a building or in a working platform shall be provided with suitable means to 

prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of 1 

meter. 

 

5. Safe means of access shall be provided to all working platforms and other working places.  Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 meters in length.  Width between side 

rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto and including 3 metres in length.  

For longer ladders this width shall be increased by atleast 6 mm for each additional 30 cm. of length.  

Uniform step spacing shall not exceed 30 cm.   

 

Adequate precautions shall be taken to prevent danger from electrical equipment.  No materials on any of 

the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public.  The 

Contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound 

to bear expenses of  defence  of  every suit action or other proceedings at law that may be brought by any 

person for injury sustained  owing  to neglect  of  the  above precautions,  and pay any damages and costs 

which may be awarded in any such suit, action or proceeding to any such person or which may with the 

consent of the Contractor be paid to compromise any claim by any such person. 

 

6. Excavation and Trenching: 

 All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for each 

30 m length or fraction thereof.  Ladder shall be extended from bottom of trench to atleast 1 metre above 

surface of the ground.  Sides of a trench 1.5 metres or more in depth shall be stepped back to give suitable 

slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.  Excavated materials 

shall not be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever is more.  

Cutting shall be from top to bottom.  Under no circumstances shall undermining or undercutting be done. 

 

7. Demolition: Before any demolition work is commenced and also during the process of the 

work: 
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a) All roads and open areas adjacent to the work site shall either be closed or suitably protected: 

 

b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged. 

 

c) All practical steps shall be taken to prevent danger to persons employed, from risk of fire or explosion, 

or flooding.  No floor, roof, or other part of a building shall be so overloaded with debris or materials as 

to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

shall be 

available for use of persons employed on the site and maintained in a condition suitable for immediate 

use and the Contractor shall take adequate steps to ensure proper use of equipment by those concerned. 

 

a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall be 

provided with protective footwear and protective gloves. 

 

b. Those engaged in handling any material which is injurious to the eye shall be provided with 

protective goggles. 

 

c. Those engaged in welding works shall be provided with welder9s protective eye-shields. 

 

d. Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  

 

e. When workers are employed in sewers and manholes which are in use, the Contractor shall 

ensure that manhole covers are opened and manholes are ventilated atleast for an hour before 

workers are allowed to get into them.  Manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to public. 

 

The Contractor shall not employ men below the age of 18 and women on the work of painting 

with products containing lead in any form.  Whenever men above the age of 18 are employed 

on the work of lead painting, the following precautions shall be taken: 

 

i. No paint containing lead or lead products shall be used except in the form of paste or ready-made 

paint. 

 

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray 

or a surface having lead paint is dry rubbed and scraped. 

 

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided 

to enable working-painters to wash during on cessation of work. 

 

9. When work is done near any place where there is risk of drowning, all necessary equipment 

shall be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in  

danger and adequate provision made for prompt first aid treatment of all injuries likely to be sustained 

during the course of the work. 

 

10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall 

conform to the following: 
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a.   

i. These shall be of good mechanical construction, sound material and adequate strength and free 

from defects and shall be kept in good working order. 

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from defects. 

 

b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or give signals 

to operator. 

 

c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used 

in hoisting or lowering or as means of suspension, safe working load shall be ascertained by adequate 

means.  Every hoisting machine and all gear referred to above shall have the safe working load plainly 

marked there on, In case of a hoisting machine having a variable safe working load, each safe working 

load and the conditions under which it is applicable shall be clearly indicated.  No part of any machine 

or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for 

the purpose of testing. 

 

d. Incase of departmental machine, safe working load shall be notified by the Engineer-in-Charge.  As 

regards contractor9s machine the Contractor shall notify safe working load of each machine to the 
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-Charge. 

 

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

shall be provided with efficient safeguards; hoisting appliances shall be provided with such 

means as will reduce to the minimum risk of accidental descent of load.  Adequate precautions 

shall be taken to reduce to the minimum risk of any part of a suspended load becoming 

accidentally displaced.  When workers are employed on electrical installations which are 

already energized, insulating mats, working apparel such as gloves, sleeves and boots, as may 

be necessary shall be provided.  Workers shall not wear any rings, watches carry keys or other 

materials which are good conductors of electricity. 

 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use.  Adequate washing facilities shall be provided at or near the places of work. 

 

13. These safety provision shall be brought to the notice of all concerned by display on a notice 

board at a prominent place at the work spot.  Persons responsible for ensuring compliance with 

the Safety Code shall be named thereon by the Contractor. 

 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge 

or his representatives and the Inspecting Officers as defined in the Contractor9s Labour 
Regulations. 

 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the 

operation of any other Act or Rule in force. 
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16. NON COMPLIANCE OF SAFETY RULES  
 

 

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED 

SERIOUSLY AND          BHEL HAS RIGHT TO IMPOSE FINES ON THE SUBCONTRACTOR AS 

UNDER FOR EVERY INSTANCE OF VIOLATION NOTICED 

  

SN  Violation of Safety Norms  Fine (in Rs)  

01  Not Wearing Safety Helmet  200/- *  

02.  Not wearing Safety Belt or not anchoring life line  500/-*  

03  Not wearing safety shoe  200/-*  

04  Not keeping gas cylinders vertically  200/-  

05  Not using flash back arrestors  100/-  

06  Not wearing gloves  50/- *  

07.  Grinding Without Goggles  50/- *  

08.  Not using 24 V Supply For Internal Work  500/-  

09.  Electrical Plugs Not used for hand Machine  100/-  

10.  Not Slinging properly  200/-  

11.  Using Damaged Sling  200/-  

12.  Lifting Cylinders Without Cage  500/-  

13.  Not Using Proper Welding Cable With Lot of Joints And Not 

Insulated Property.  

200/-  

14.  Not Removing Small Scrap From Platforms  500/-  

15.  Gas Cutting Without Taking Proper Precaution or Not Using Sheet 

Below Gas Cutting  

500/-  

16.  Not Maintaining Electric Winches Which are Operated Dangerously  500/-  

17.  Improper Earthing Of Electrical T&P  500/-  

18  No or improper barricading  500/-  

19.  Activity carried out without Safety work permit (Height work, 

Lifting activity, Hot work-each person/case)  

1000/-  

Legend:-  
 

*: per head. For repeated violation by the same person, the penalty would be double of the previous 

penalty. Date of <Repeated violation= will be counted from subsequent days.  
 

#: For repeated fatal incident in the same Unit incremental penalty to be imposed. The subcontractor 

will pay 2 times the penalty compared to previously paid in case there are repeated cases of fatal 

incidents under the same subcontractor for the same package in the same unit.  

 

Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The 

decision of BHEL engineer is final on the above. The amount will be deducted from running bills of 

the subcontractor. The amount collected above will be utilized for giving award to the employees 

who could avoid incident by following safety rules. Also the amount will be spent for purchasing the 

safety appliances and supporting the safety activity at site. 
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17 . Compensation Clause: 
BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss 

of life / permanent disability due to an accident which is attributable to the negligence of contractor, 

agency or firm or any of its employees as detailed below. 
a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below. 
b) Accident: Any death or permanent disability resulting solely and directly from any unintended 

and unforeseen injurious occurrence caused during the manufacturing/operation and works 

incidental thereto at BHEL factories/offices and precincts thereof, project execution, erection 

and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, 

renovation and retrofitting, trial operation, performance guarantee testing undertaken by the 

company or during any works/during working at BHEL Units/Officers/townships and 

premises/Project sites 

c) Compensation in respect of each of the victims: 
(i) In the event of death or permanent disability resulting from Loss of both limbs: Rs 

10,00,000/- (Rs Ten lakh) 
(ii) In the event of others permanent disability: Rs.7,00,000/- (Rs. Seven Lakh) 
 

d) Permanent Disablement: A disablement that is classified as a permanent total disablement 

under the proviso to section 2 (I) of the Employee9s Compensation Act,1923= 
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FORM OF REGISTER OF WORKMEN 

 

(Regulation-7) 

 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

Sl.  Name and surname Age & Father9s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband9s of emp-  Home address  address      commen-     termina-      or thumb 

      Name  loyment  of Employee        cement        tion or            impression   

       Desig-  (Village,   of emp-        leaving      of the 

       nation.   Distt. Thana).     loyment        of emp-           employee. 

               loyment 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

    1             2  3  4  5   6  7         8  9  10          11    

  

 

 

 

 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 

(Regulation-8) 

i Name and Sex of the Worker------------------------------------------------------------------------------------------------------------------------------------ 

ii Father9s / Husband9s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 

iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 

v Identification mark ------------------------------------------------------------------------------------------------------------------------------------------------- 

Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 

Name----------------------------------------------------------------------------------------------- 

Full address of Dependents 

(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 

No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 

        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 

        work done  from&&&..   specified).   culars      Worker  

      to&&&&&)       of      during 

              unit in         the 

              Case of      period 

              Piece       shown 

              work.       Under 

                     Col.5. 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2        3           4              5        6                  7                8         9     10       11      
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  

  should be made separately.
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FORM OF WAGE SLIP 

(Regulation-9) 

 

i. Name of the Contractor ------------------------------------------------------------------------------ 

 

ii. Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

 father9s / husband9s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

 9. Total deductions (indicating nature of deductions) 

10. Net wages payable.  

--------------------------------------------------------------------------------------------------------------- 

 

 

 

Contractor9s Signature /        Employees9 Signature/  

Thumb impression.        Thumb impression. 
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FORM OF REGISTER OF FINES (Regulations No.10 vii) 

 

Sl.  

No.  

Name  Father9s /  
Husband9s 
name  

Sex  Departme

nt  

Nature 

and  

date of  

the 

offence  

for which  

fine 

imposed  

Whether 

workmen  

showed 

cause  

against 

fine  

or not, if 

so,  

enter date  

Rate of  

wages  

Date and 

amount  

of fine 

imposed  

Date on  

which fine  

realised  

Remarks  

1  2  3  4  5  6  7  8  9  10  11  
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 

ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 

a. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 

b. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------- 

c. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 

d. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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CONTRACTOR  Page 86 of 150 ACCEPTING OFFICER 
 

FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 

 

Sl. No  Name  Father9s / 
Husband9
s  

Name  

Sex  Departm

ent  

Damage  

or loss  

caused  

with date  

Whether  

worked  

showed  

cause  

against  

deductio

n  

if so, 

enter  

date  

Date &  

amount 

of  

deductio

n  

imposed  

Number  

of Instal-  

ment, if  

any  

Date on  

which  

total  

amount  

realised  

Remarks  

1  2  3  4  5  6  7  8  9  10  11  
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION 

 

The following safety measures should be strictly adhered to during execution of works at sites. 

 

i. Providing the working platform with toe board and handrail for continuous working at heights. 

ii. Providing safety belt and life line at all times for men working at heights. 

iii. Providing dust or fume respirator in places where dust and fume concentration exists. 

iv. Providing goggles and welding screens. 

v. Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which are corrosive. 

vi. Providing rubber gloves for working on electrical works. 

vii. Ensuring proper lashing of the components while being transported in vehicles. 

viii. The vehicles must have side supports or have body to support the materials conveyed. 

ix. The materials should not be allowed to extend or overflow the sides of the vehicles. 

x. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

xi. Driver of the vehicle must possess license. 

xii. Vehicle must not be overloaded prescribed limits. 

xiii. Red flags and lights for parts projecting from the body of vehicle must be provided. 

xiv. The speed restrictions within the factory premises must be strictly adhered to. 

xv. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should never be 

rolled as Roller for conveying. 

xvi. Cylinders should not be used without regulators. 

xvii. All excavations must be barricaded and red lamps must be provided. 

xviii. All electrical connections must be properly earthed. 

xix. No work should be taken up for execution inside shop floor, without obtaining necessary work permit. 

xx. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety nets at 

appropriate level to safeguard the persons working at high level particularly nin trusses, girders, roofing etc., 

of industrial and high roof buildings. 

xxi. The contractor should maintain a register regarding the driver license particulars. 

xxii. All personal protective equipment conform with standard specification as per the details given in the code 

of conduct. 

 

Contractor including their sub-contractors, agents and labour engaged on the work are required to scrupulously 

adhere to the safety regulations, safety precautions and measurers. Any violation thereof will invite punitive action 

being taken against them. Also contractors with frequent violations of safety regulations will not be entrusted with 

further work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 

 

I. VEHICLE  

1. Vehicles carrying material should have proper registration documents and must be produced on demand 

by our Security Staff. 

2. The light on right side, i.e., over the drivers cabin shall be in working condition. 

3. Both the head lights as well as park lamps must be in working conditions. 

 

II. MOVEMENT OF VEHICLE  

 

1. The vehicle should not travel at more than 20 km.ph in our premises. 

2. The Driver of the vehicle must possess heavy duty license and produce on demand by the Security Staff. 

3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the tank 

should be coated with insulating material also to avoid Static Electricity. 

4. In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle should 

proceed cautiously. 

5. The driving should 8KEEP TO THE LEFT9 at all places. 
6. The vehicle should not be parked in road which could obstruct the vehicular  traffic. 

7. No person other than driver should be allowed to sit or stand on the prime mover or trailer. 

8. The vehicle should pass only through the approved routes. Short cuts should be forbidden. 

9. There must be a safe distance behind another moving truck. 

10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed. 

 

III. SHIPPING 

 

1. Strong side supports should be provided on both  sides of  the trailer.   The side supports should  be fixed  

in such a way that  it cannot be removed even temporarily. 

2. Adequate packing must be given for easy slinging operation. The packing materials should be good enough 

to withstand the load. 

3. The stacking of loads in the truck should be evenly placed. The load should not be heaped together or 

dumped over the chassis. 

4. The loaded materials should be fastened tightly with 8WIRE ROPE9.  Manila rope or coir rope should not 
at all be used. There must be side packing such as gunny or rubber tyre between the sharp edge of the 

job and wire rope in order to avoid cut in the wire rope. 

5. There must be minimum two fastenings and it should be more in case of lengthier loads. 

6. The wire rope should be in sound conditions i.e, there should not be links, knots or bristles etc. 

7. The wire rope ends should be clamped with 8U9 clamps. 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity must be clearly 

marked on the trailer also. 

9. The loose pieces should be bundled before loading on the truck. 

10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 

11. The load should not be over  hanging more than 3 ft. from the end of the body. 

12. The materials should not be stacked too high to avoid hitting against live electric lines. 

13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 

 

IV. GENERAL: 

 

The vehicles should not be moved directly inside the production building in case the materials are to be unloaded 

there. But the vehicle should be parked outside the building and the driver should ascertain the passage as well 

as the unloading points with the help of shop officials. This will avoid the congestion of blocking of traffic in the 

gangway. 
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CHECK FOR HEALTH PERFORMANCE 

 

Sl. 

No. 
Activity Hazard 

 

Exposure 

Consequence 

 

Check for Periodicity 

1 
Concrete  

Dismantling  

Emission of Dust  

& Noise  
1  Lung function  Once in a Year  

2 Concrete Mixing  
Emission of Dust  

& Noise  
1 Lung function  Once in a Year  

3 Painting  
Emission of Dust  

& fumes   
1 

Lung & throat 

function  
Once in a Year  

4 Cutting & Welding  

Emission of fumes 

and gas.  

Exposure to Live  

wire  

3 
Eyes & Lung 

function  
Once in a Year  

5 Working on AC sheets  Emission of Dust   3 Lung function  Once in a Year  

6 Sweeping of Roads  Emission of Dust   2 Lung function  Once in a Year  

7 
Collection and disposal of 

Sanitary waste  

Foul smell & 

susceptibility to 

decease.   

3 

Lung function 

and  

skin irritation  

Once in a Year  

8 
Handling of Oxygen & 

Acetylene Cylinders  
Leakage of gas  4 

Throat  

irritation  
Once in a Year  

9 Cleaning of Manholes  
Exposure to  

poisonous gas   
4 Suffocation  Once in a Year  

10 
Cleaning of  

Overhead tank  
Emission of Dust  1 

Suffocation & 

skin irritation  
Once in a Year  

 

 

NOTE: Exposure Consequence  

  1.Slightly harmful  

  

2. Harmful  

3.Very harmful  

4. Extremely harmful  
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SECTION 6  

TECHNICAL CONDITIONS OF CONTRACT 

 STRUCTURAL STEEL WORKS 

 

1. The detailed fabrication drawings as approved for fabrication will be the responsibility of BHEL.  The 

Detailed Shop Drawings will be supplied by BHEL to the contractor progressively to suit the 

fabrication and erection sequence.  The Contractor shall not depart from the drawings approved by 

BHEL without the written permission of the Engineer-in-charge. 

 

2. Based on the detailed shop Drawings approved by the BHEL the Contractor shall prepare at his cost, 

the Drawing Office Despatch Lists (abbreviated as D.O.D.L.'s) and get them approved by BHEL.  These 

shall contain the drawing number, the designation of items, number of pieces, based on the section 

weights as adopted for supply of raw materials without deduction for bolt holes and skew cuts.  The 

DOD Lists shall form the basis for payment. 

 

3. Rate quoted against item(s) of the Bill of Quantities cover the fabrication of all items involved and 

shall Therefore be an Overall-average-rate.  The actual quantities for payment shall be based on the 

drawing office despatch lists to be prepared by the Contractor and got approved by BHEL as 

aforesaid. 

 

4. All Civil works like preparation of foundations for columns, including embedding of holding down 

bolts etc., also have to be carried out and hence included in the present enquiry.  All works shall be 

performed and completed in a thoroughly workmen like manner and the contractor shall follow the 

best modern practice in the manufacture of high grade structures not withstanding any omission in 

the specifications. 

 

5.   

a) Fabrication shall generally be in accordance with IS 800 (latest issue) entitled "Code of practice 

for use of structural steel in general building constructions".  Welding shall be in accordance with 

IS 816 entitled "Code of practice for use of metal arc welding for general construction in mild 

steel".  The contractor shall provide necessary splicing as approved by the Engineer-in-charge, to 

suit the available lengths of raw steel, and no extra amount shall be paid on this account.  Any 

specifications not covered by the Relevant Indian Standard Codes of practice shall be in 

accordance with the relevant BS or in its absence in accordance with the well-established standard 

Engineering practice to be acceptable to BHEL. 

 

b) Under the contract, site fabrication is to be adopted for which a suitable site near and inside the 

factory premises will be made available by BHEL at free of ground rent. The Contractor shall 

provide all plant and equipments, tools covered sheds and other facilities required for site 

fabrication work at his own cost. 
 

c) The Contractor shall take into consideration the existing foundation structures and make 

necessary provisions in the fabricated components with the approval of the Engineer-in-charge 

so that proper alignment, vertically and easy connection / erection of structures is ensured. 

 

6. All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate primer conforming to 

Relevant IS code before erection. All fabricated steel work shall be match marked suitably to facilitate 

their erection in position without any difficulty. 

 

7. Materials supplied by the contractor shall be in standard / random sizes / lengths.  Hence the 

Contractor will be required to supply extra materials to cover conversion, wastage, alteration etc.  He 

shall do so without any claim for extra payment, whatsoever on this account. 
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8. All breakages after the Al. Zinc Alloy Coated Steel Sheets materials brought inside site by the 

contractor shall be to Contractor's account.  As far as possible partially broken Al. Zinc Alloy Coated 

Steel Sheets materials should be cut suitably and used for smaller sizes with the approval of BHEL, 

without any extra claim.   

 

9. The Contractor should prepare in advance cutting lists for materials so as to obtain efficient and 

economical use of all types of materials including steel. 

 

10. Normally no night work will be permitted.  But in case of emergency and urgent in nature where 

night work is warranted, the Contractor shall arrange for night works providing all facilities including 

illumination at his own cost, after obtaining written permission from Engineer-in-charge under 

intimation to Security and Safety Departments. 

 
11. The Contractor shall closely scrutinize all the drawings for the work issued by this organization and 

bring to the notice of the Engineer-in-charge any discrepancies / omissions noticed in the drawings 

before undertaking the actual work. 

 
12. M/s BHEL through their duly authorized representative shall have all reasonable times access to the 

Contractor's premises or works and shall have the power at all reasonable times to inspect any 

portion of the work or examine the materials and workmanship of the structures during their 

manufacture and test.  The  Contractor shall give notice in writing to the inspecting Engineer of BHEL 

when the materials to be supplied are ready for inspection and test, no materials shall be used on the 

fabrication  work  until  the  inspecting  Engineer  has  certified  in  writing that such materials have 

been inspected and approved by him.  The contractor shall provide at his own cost all facilities for 

the required tests on fabricated structures as required by the Engineer-in-charge.  Defective 

fabrication structures shall be made good / replaced by the Contractor at his own cost to the full 

satisfaction of BHEL.  This also applies to loss or damage of raw materials, if special tests only will be 

borne by BHEL. 

 
13. Weekly progress reports shall be submitted giving in detail the position of receipt of raw materials, 

progress of fabrication and completion of fabricated structures etc.  The contractor shall submit at 

such times as may be requested by the Engineer-in-charge, schedules showing the programme and 

order in which the Contractor proposes to carryout the fabrication and erection works with dates 

and estimated completion times for various portions of the work.  Such schedules shall be approved 

by the Engineer-in-charge prior to the starting of the relevant works. 

 
14. BHEL would expect the contractor to take up simultaneously wherever possible both fabrication and 

erection of structures especially where a good deal of assembly work, which is in fact a continuation 

of the fabrication work, is required to be done at site.  The painting and cloaking items of works, 

wherever possible, should be done simultaneously to save time. The Contractor may with the prior 

approval of BHEL sublet the work.  The main contractor shall however, be responsible for all works 

executed on his behalf by the sub-contractors. 

 

15. SETTING OUT AND ERECTING OF STEEL WORK: 

a) Erection of steel work shall generally be in accordance with the provision of IS 800 (Code of 

practice for use of structural steel in General Constructions). 

 

b) Site assembly of members on the ground by welding, bolting or otherwise as specified in shall 

be inspected thoroughly by the Engineer-in-charge, or his authorized representative and 

approved before erection. 

 
c) All equipment9s, facilities and consumables for site fabrication as well as erection plant 

requirement, etc., such as derricks, cranes, lifting tackles, wire ropes, chain pulley blocks, jacks, 

winches etc. as necessary shall be arranged for by the Contractor at his own cost.  Care shall be taken to see that all equipment9s, tools and tackles and wire ropes etc. in use are always in good 
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working conditions and fit for use.   For all the tools and plants periodical calibration certificate 

from approved agency should be obtained.  The above lists should be enclosed along with 

the tender. 

 
d) Frames shall be lifted at such points that they will not buckle or deform.   Trusses shall be lifted 

only at nodes.  Temporary bracing shall, if required, be provided at no extra cost, to relieve 

erection stresses. 

 
e) In the case of trusses and similar roof structures all or at least a majority of the purlins and wind 

bracings, shall be erected side by side with the erection of these structures.  Columns shall be 

erected true to plumb, (no screed bars provided and fixed by the Contractor over the prepared 

pedestals), true to center line, level and gauge of traveling cranes.  Alignment of the columns, 

crane girders and rails shall be done very carefully using high precision survey instruments and 

necessary adjustments made to suit actual requirements.  A list of survey instruments 

proposed to be used shall be furnished in the tender. 

 
f) All damages to the steel work caused during the transit or otherwise shall be made good to the 

full satisfaction of BHEL at Contractor9s own cost, before erection. 
 

It shall be the sole responsibility of the Contractor to ensure accuracy of level, plumb, span and alignment 

of steel work before erection of other components. 
 

16. PAINTING AFTER ERECTION: 

 

a) All steel work shall be given two coats of approved brands of first quality synthetic enamel ready 

mixed paint after erection (over the priming coat already provided).  Painting shall be done as 

per IS 800 Latest.  The shade, make, quality and other particulars of the paint proposed to be 

used, shall be subject to prior approval by BHEL. 

 

b) It is the responsibility of the Contractor to procure sufficient quantities of the approved paints 

well in advance to ensure their availability in time. 

 

17. Till the expiry of the maintenance period after the completion of the entire contract work and 

handing over to BHEL, the contractor should retain the minimum equipments and staff required 

and should carry out the maintenance works with the least possible interference to the routine 

works of the new shop.  Till the expiry of the maintenance period the contractor shall be responsible 

for all damages occurring due to any fault on his part or on the part of his workmen, sub-contractor 

or other agencies engaged by him. 

 
18. BHEL shall have the right to take possession of or use any completed or partially completed part of 

the work.  Such possession or use shall not be deemed to be acceptance of any work not in 

accordance with the contract. 

 
19. The contractor shall observe all safety regulations and take necessary safety precautions as called 

for under the Factories Act or other relevant statute as applicable including the use of safety boots, 

safety belts, helmets and other equipments and accessories for ensuring safe execution of the 

contract and freedom from accidents. 

 
20. The rates quoted in the Bill of Quantities of the tender for the fabrication item shall cover also the 

cost of preparation of DODL and similar incidental items.  Fabrication works shall be undertaken 

only after the issue of approval of shop drawings. 

 
21. The Contractor should co-operate with other contractors who may be executing their work in the 

same area in order to facilitate efficient execution of the entire project work in this area. 
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22. The Guarantee / Warranty period for this contract shall be SIX MONTHS from the date of 

completion of the entire work and handing over to BHEL.  During this period the successful tenderer 

shall be at site on his own expense for replacement or repair of all defects arising out of faulty 

materials and / or workmanship. 
 

23. Further particulars relating to design and fabrication and clarifications, if any, may be obtained on 

reference to the Engineer-in-charge / Civil Designs / Factory, BHEL, Tiruchirapalli-14 or his 

nominee. 
 

24. The contractor shall engage a level-II NDT Inspector for inspection of NDT works. 
 

25. Inspection will be done by BHEL Staff / Agencies appointed by BHEL for the works covered in the 

tender. 
 

26. Painting, DFT of primer should be 25 micron. 
 

27. Finish coat Painting, DFT 20 micron for each coat.  Paint shall be of first quality product of approved 

brand as per list of approved brands for materials enclosed in the price bid. 
 

28. Pre heating and post heating required shall be as per AWS (latest). 
 

29. Welder qualification is to be done before commencement of the work and approved & qualified 

welder only shall be engaged in the work.  Necessary testing charges shall be borne by the 

contractor. 
 

30. For the supply of material the manufacturer9s test certificate is to be produced. 
 

GENERAL QUALITY CONTROL PROCEDURE FOR STRUCTURAL STEEL WORKS 
 

The following quality standards are required to be maintained in all the structural steel fabrication 

components. 
 

1. All the raw materials will be generally confirm to IS 2062-2011 or equivalent. 
 

2. The welding electrodes shall be kept in oven only. 
 

3a. Submerged Arc welding has to be done for crane girder flange to web joints and built up 

column as per the details given in the approved drawings. 
 

3b. E7018 Welding electrode rods shall be used where the thickness of plates are 20mm and 

more and as specified in the drawings issued. 
 

3c. All the other weld in crane girder and butt welds in columns and beams shall be done with 

E 7018 welding electrodes. 
 

3d. All the welds in Nodal points of trusses and lattice girders shall be done with E 7018 welding 

electrodes. 
 

4. Pre heating shall be done for plates having thickness 25mm & more and the temperature 

shall be maintained by checking with thermal chalk, as per quality standards. 
 

5. All erection welding, of any component shall be done using E 7018 Welding Electrode. 
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6. 100% visual check shall be carried out for raw materials and welding on all components and 

the welding areas during inspection, to be tested for LPI / MPI / UT / Radiography / PWHT 

as provided in the Quality Control Procedure. 
 

7. Base plate to column shall be perfectly checked for perpendicularity. 
 

8. All the components shall be checked for dimension at fit-up stage itself before the 

commencement of welding operation. 
 

9. Contractor shall buy &use Black Hex. bolts and nuts as per IS Specifications as detailed below 

for fabrication & erection of steel structures. 

Black  Hex   Bolts                            IS 1363   -   2002 Part – I                        (Class 5.6/5.8) 

Black  Hex   Nuts                             IS 1363   -   2002 Part - III 

Plain MS washer                             IS 2016   -   1967 (Reaffirmed 2021)     

Taper washer for beams              IS 5374   -   1975 (Reaffirmed 2021)     

Taper washer for channel           IS 5372   -   1975 (Reaffirmed 2021)     

Spring washer                                 IS 3063   -   1964 (Reaffirmed 2021)     
 

10. Contractor shall buy & use  the following welding consumables as detailed below: 

 

a) SMAW 

No. 

Electrodes Manufacturer 

 1. E 6013 & E 7018 D & H  Secheron 

 2. E 6013 & E 7018 ESAB India Ltd. 

 3. E 6013 & E 7018 Modi Arc Electrode Co. 

 4. E 6013 & E 7018 D & H Welding Electrode (I) Ltd. 

 5. E 6013 & E 7018 MantekElectrods (P) Ltd. 

 6. E 6013 & E 7018 Ador  Welding Ltd. 

 7. E 6013 & E 7018 Varun Electrodes Pvt. Ltd. 

 

b) SAW Wire  

 

 Sl.No.           Brand Manufacturer 

 1. AUTO melt Grade A Ador Welding 

 2. Mantek Grade A Mantek Wires 

 3. Metaspool S1 dia. 4mm Precision Wires 

 4. OK Aut Rod 12.08 L ESAB India Ltd. 

 

c) Flux 

 

 Sl.No. Brand Manufacturer 

 1. Super S41 Super ElecInds 

 2. Mantek 22 Mantek Welded Flux Co. 

 3. RMH Auto Weld Grade 1 RMH Chemicals 

 4. SWP 40 T Super Weld Prod 

 

d) GMAW ( Co2) 

 

 Electrode Brand Manufacturer 

 ER70S-6 Co2 wire       Automig-1 Ador Welding Ltd. 

 ER70S-6 Co2 wire  Esab MW1 Esab India Ltd., Chennai 

 ER70S-6 Co2 wire MantekMig MantekWiress 
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 ER70S-6 Co2 wire Nouvarc Nouveax Industries (P) Ltd., Kangayam 

 ER70S-6 Co2 wire Autofil-6 Voltrac Electrode Pvt. Ltd., Tirupathi. 

 ER70S-6 Co2 wire Prima Mig/Mag Varun Electrodes Pvt. Ltd., Panipat. 

 

11. 

 

Rolled steel sections of depth greater than 450mm need to be visually checked for lamination 

before the process of fabrication.  The doubtful area to be tested for LPI and if lamination is found 

UT Test to be carried-out. 

 

12. The welding code of practice, procedures, specifications for electrodes / consumables etc., 

for manual welding and auto welding shall conform to AWS D1.1/D1.1M:2006 (Latest) and 

as per the QCP issued by BHEL component-wise. 

 

13. All the fabrication and erection works shall have to be executed as per the QCP issued by 

BHEL. 
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BHEL APPROVED BRANDS FOR THE FOLLOWING MATERIALS / ITEMS 

 



CONTRACTOR SEAL & SIGN                     Page 110 of 150 ACCEPTING OFFICER 
 

 

Sl. 

No. 

Material Manufacturing Co. Brand 

 

1. 

 

Synthetic Enamel Paint 

 

Asian 

Berger 

ICI 

 

 

Apcolite 

Luxol 

Dulux gloss 

2. Aluminium Paint Berger Berger Aluminium 

3. Interior Emulsion Asian 

Berger 

ICI 

Royale 

Luxol Silk 

Supercote 

4. Exterior Emulsion Asian 

ICI 

ACE 

Supercote 

5. Distemper Asian 

Berger 

ICI 

Tractor 

Bison 

Maxilite 

6. Cement Paint Snowcem 

Agsarcem 

Snowcem 

Agsarcem 

7. A.C. Sheets Everest India Ltd. 

Hyderabad India Ltd. 

Visaka Industries Ltd. 

Ramco 

Everest I 

Charminar 

Visaka 

Ramco 

 

8. G.I. Pipes TATA 

Zenith 

TATA 

Zenith 

9. PVC Pipes Avonplast 

Finolex 

Truebore 

Vignesh 

Avonplast 

Finolex 

Truebore 

Vignesh 

 

 

In addition, CPWD approved brands shall also be considered based on written requests from contractor 

including for the materails which are not listed above. However, the decision of engineer in charge is final.  
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CHAPTER -1 

 

1. GENERAL INSTRUCTION TO TENDERERS 

 

1.1. DESPATCH INSTRUCTION 

 

i. The General Conditions of Contract form part of the Tender specifications. For this tender, 

bidders shall use electronic Signature viz Digital Signature Certificate while uploading 

the tender documents on the GeM portal. The information furnished shall be complete by 

itself. The tenderer is required to furnish all the details and other documents as required in the 

following pages. 

 

ii. Tenderers are advised to study all the tender documents carefully. Any submission of tender by 

the tenderer shall be deemed to have been done after careful study and examination of the 

tender documents and with the full understanding of the implications thereof. Should the 

tenderers have any doubt about the meaning of any portion of the Tender Specification or find 

discrepancies or omissions in the drawings or the tender documents issued are incomplete or 

shall require clarification on any of the technical aspect, the scope of work etc., he shall at once, 

contact the authority inviting the tender well in time (so as not to affect last date of submission) 

for clarification before the submission of the tender. Tenderer9s request for clarifications shall 

be with reference to Sections and Clause numbers given in the tender documents. The 

specifications and terms and conditions shall be deemed to have been accepted by the tenderer 

in his offer. Non-compliance with any of the requirements and instructions of the tender 

enquiry may result in the rejection of the tender. 

 

iii. Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This IP shall 

be issued as part of the Tender documents and shall be submitted by the bidder along with 

Techno-commercial bid duly filled, signed and stamped by the authorized signatory who signs 

the bid. Entering into this pact shall be a preliminary qualification. 

 

1.2. SUBMISSION OF TENDERS 

 

1.2.1. The tenderers must submit their tenders to Officer inviting tender as per instructions in the 

NIT. Tenders shall be submitted through GeM portal as per instruction in NIT. 

1.2.2. Tenderers to upload offers well in advance in order to avoid last minute congestion in GeM 

website. However, after submission of the tender, the tenderer can re-submit revised tender 

but before due date and time of submission of tender as notified. 

1.2.3. Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT ( or as 

per Corrigendum issued subsequently). For this tender, bidders may attend through online 

mode, if provisions are available in GeM portal. 

1.2.4. Tenderers whose bids are found techno commercially qualified shall be notified through GeM 

system about the date and time of opening of the Price Bids. BHEL9s decision in this regard 

shall be final and binding. 

1.2.5. The information given in the tender documents is for general guidance and shall not be 

construed as contractually binding on BHEL/ Owner. All relevant site data/ information as 

may be necessary for bidding shall have to be obtained/ collected by the Tenderer. 

1.2.6. The Tenderers are advised to physically visit the site to acquaint and satisfy themselves about 

the weather conditions, working culture in the area, socio- political environment, safety & 

security aspects, law & order situation, law of the land, transportation routes, various 

distances, surroundings of plant/ project premises together with all statutory, obligatory, 

mandatory requirements of various authorities and obtain for themselves all necessary 

information as to the risks, contingencies and all other circumstances, which may influence or 
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affect the discharge of  various obligations under the Contract during contract period 

including extended period (if any). 

 

1.2.7. The submission of bid will tantamount to due diligence having been done and it shall be 

deemed that: 

a) the Tenderer has obtained all necessary information as to risks, contingencies and 

other circumstances which may influence or affect the Works 

b) the Tenderer accepts total responsibility for having foreseen all difficulties and costs 

of successfully completing the Works 

c) the Tenderer accepts that, the Contract Price shall not be adjusted to take account of 

any unforeseeable or unforeseen difficulties or costs and the Tenderer shall not 

raise any claims/ disputes against BHEL and/ or Owner at later date in any manner 

whatsoever. 

 

 

1.3. LANGUAGE  

 

1.3.1    The tenderer shall quote the rates in English language and international numerals. These rates 

shall be entered in figures as well as in words. Tenderers are requested to refer the clauses 

of NIT/ Vol-II <Price Bid= for more details. For the purpose of the tenders, the metric system 
of units shall be used. 

 

 1.3.2    All entries in the tender shall either be typed or written legibly in ink. Erasing and over-

writing is not permitted and may render such tenders liable for rejection. All cancellations 

and insertions shall be duly attested by the tenderer. 

 

1.13.3 The language for Communication shall be <ENGLISH= with respect to all correspondence 

between the tenderer and BHEL 

 

1.13.4 All orders, letters, eMails, notices served under this contract shall be in <ENGLISH= only 

 

 

1.4 PRICE DISCREPANCY:  

 

1.4.1 Price Bid opening: During opening of price bids, if there is any difference between the amount 

in figures and in words, the amount quoted by the bidder in words shall be taken as correct. 

 

1.4.2 Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute 

the work as per overall price offered by him during the Reverse Auction process. (Guidelines as available on www.bhel.com on <supplier registration page=.) 

 

1.5 QUALIFICATION OF TENDERERS 

i. Only tenderers who have previous experience in the work of the nature and description 

detailed in the Notice Inviting Tender and/or tender specification are expected to quote for 

this work duly detailing their experience along with offer. 

ii. Offers from tenderers who do not have proven and established experience in the field shall 

not be considered. 

iii. The offers of the bidders who are on the debarred list shall be rejected. Further, offer of the 

bidders, who engage the services of the debarred firms or associated with the debarred 

firm, for present bid, shall also be rejected. The list of debarred firms is available on BHEL 

web site www.bhel.com.  

iv. Offers from tenderers who do not comply with the latest guidelines of 

Ministry/Commissions of Govt. of India shall not be considered. 
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1.6 EVALUATION OF BIDS 

i. Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the 

Pre- Qualification criteria and other conditions in NIT/Tender documents, based on 

documentary evidences submitted along with the offer. 

 

ii. In case the same qualifying experience is claimed by more than one agency, then:  

a. The agency who has executed the work as per documentary evidence submitted shall 

only be qualified. Scope of qualifying work should be totally with the agency who has 

executed and in case it is only labour and consumables without T&P, then the credentials 

of execution is assigned to the first agency and not to the agency who has executed only 

as labour supply contractor. Further, BHEL reserves the right to ask for any other proof 

for the said job. 

 

b. However, if the same is on account of subletting, part of scope by one agency to another 

agency in a project of BHEL, experience of both the agencies may be considered for the 

sublet portion of the work provided subletting has been done with the approval of BHEL. 

 

iii. In case the qualifying experience is claimed by bidder is based on 8Work Order9 and 8Experience Certificates9 from any organization other than BHEL (main agency), then it shall be the 
responsibility of the bidder to submit (in addition to the experience certificate from main 

agency) relevant certificate regarding qualifying experience from the end Customer or the 

Turnkey-Contractor (if any) who has awarded the work to main agency, as a proof for having 

executed subject qualifying work. BHEL reserves the right to ask for any other proof for the 

said job. 

 

iv. Assessing Bidder9s Capacity for executing the current tender shall be as per Notice Inviting 
Tender. 

 

v. Price Bids of shortlisted bidders shall only be opened through the electronic price bid opening 

with/without Reverse Auction, at the discretion of BHEL. Unless specified otherwise in the 

tender, the L1 bidder amongst all the shortlisted bidders shall be considered for award. 

However, the L1 bidder shall have no claim on the award & BHEL reserves the right to award 

the tender at its sole discretion. 

 
 

 

vi. Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated 

in due course either through system generated e-mail or through letter/e-mail after award to 

successful bidder. 

 

vii. Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their performance 

in ongoing projects. 

 
1.7 DATA TO BE ENCLOSED  

Full information shall be given by the tenderer in respect of the following. Non- submission of 

this information may lead to rejection of the offer. 

 

i) INCOME TAX PERMANENT ACCOUNT NUMBER  

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the 

Company/Firm/Individual Partners etc. shall be furnished along with tender. 
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ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other 

than the sole proprietor. 

iii) The organization chart of the tenderer9s organization, including the names, addresses and 
contact information of the Directors/Partners shall be furnished along with the offer. 

 

iv) IN CASE OF INDIVIDUAL TENDERER: 

His / her full name, address, PAN and place & nature of business. 

 

v) IN CASE OF PARTNERSHIP FIRM: 

The names of all the partners and their addresses, copy of self attested PAN of all the 

individual partners, copy of the partnership deed/ instrument of partnership dully certified 

by the Notary Public shall be enclosed. 

 

vi) IN CASE OF COMPANIES: 

a)  Date and place of registration including date of commencement certificate in case of Public 

Companies (certified copies of Memorandum and articles of Association are also to be 

furnished). 

b)  Nature of business carried on by the Company and the provisions of the Memorandum 

relating thereof. 

 

1.8 AUTHORIZATION AND ATTESTATION 

Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of 

Attorney is to be submitted along with the tender offer. For company, a Power of Attorney (as per 

format in Annexure-15) shall be submitted. 

 

1.9 EARNEST MONEY DEPOSIT 

1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money 

Deposit (EMD) in the manner described herein. 
 

v. EMD shall be furnished before tender opening / along with the offer in full as per the amount 

indicated in the NIT. 

 

vi. The EMD up to an amount of Rs. 2 Lakh is to be paid only in the following forms: 

a. Cash deposit as permissible under the extant Income Tax Act (before tender opening). 

b. Electronic Fund Transfer credited in BHEL account (before tender opening). 

c. Banker9s cheque / Pay order / Demand draft, in favour of 8Bharat Heavy Electricals 

d. Limited9 and payable at Regional HQ issuing the tender (along with offer). 

e. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

duly marking lien in favour for BHEL (along with offer). The Fixed Deposit in such cases 

shall be valid for at least six months from the due date of tender submission. 

f. Insurance Surety Bonds 

g. In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit the 

amount in excess of Rs. Two lakhs in the forms described above in clause no. 1.7.1. ii) (a) 

to (e) or in the form of Bank Guarantee from Scheduled Bank (along with the Offer). The 

Bank Guarantee in such cases shall be valid for at least six months from the due date of 

tender submission. The Bank Guarantee format for EMD shall be in the prescribed formats. 

 

 

vii. No other form of EMD remittance shall be acceptable to BHEL. 

viii. Proof of EMD: Bidder shall upload the scanned copy of EMD along with bid submission through 

GeM Portal. However, for the purpose of realization, the bidder shall send the demand draft/ banker9s cheque/ pay order/ Bank Guarantee/ FDR/ Insurance Surety Bonds, in original, to 
the designated officer through post/courier or by hand within reasonable time. 
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1.9.2 EMD by the Tenderer will be forfeited as per NIT conditions, if: 

iii. After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. OR 

iv. The successful Contractor, on whom the work has been awarded, fails to deposit the required 

Security deposit or commence the work within the period as per LOI/ LOA/ Contract or refuse 

to accept the LIO/LOA/Contract. 

 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of extant <Guidelines on Suspension of business dealings with suppliers/ contractors= 
of BHEL and forfeited/ released based on the action as determined under these guidelines. 

 

1.9.3 EMD shall not carry any interest. 

 

1.9.4    EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award 

of work. 

 

1.9.5   Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD 

submitted in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of the 

Security Deposit. 

 

1.10 SECURITY DEPOSIT 

1.10.1 Upon acceptance of Tender, the successful bidder shall be required to deposit the 5% of the contract 

value as Security Deposit towards fulfilment of any obligations in terms of the provisions of the contract. 

 

1.10.2 The Security Deposit shall be furnished before start of the work by the contractor. 

1.10.3 The required Security Deposit may be accepted in the following forms.  

i) Cash (as permissible under the extant Income Tax Act). 

ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL. 

iii) Securities available from Indian Post offices such as National Savings Certificates, Kisan 

Vikas Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/ 

hypothecated/ pledged, as applicable, in favour of BHEL). 

iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format for Security Deposit shall be in the prescribed 

formats. 

v) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL).  Specific lien 

in favour of BHEL on the FDR shall be marked and letter from the Bank having created such 

lien in the format shall be submitted along with FDR. 

vi) Insurance Surety Bonds. 

Note: 

i) BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith. 

ii) In case of delay in submission of Security Deposit, enhanced security deposit which would include 

interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder before 

submission of first bill 

 

1.10.4 The Security Deposit shall not carry any interest. 

1.10.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be 

correspondingly enhanced as given below: 
i) The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or 

adjusted against payments due to the Contractor. 
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ii) Contract value for the purpose of operating the increased value of Security Deposit due to Quantity 

Variation, shall be exclusive of Price Variation Clause, Over Run Compensation and Extra works 

done on man-day rates. 

iii) The recoveries made from running bills can be released against submission of equivalent Bank 

Guarantee in acceptable form, but only once, before completion of work, with the approval of 

competent authority of BHEL. 

1.10.6 The validity of Bank Guarantees towards Security Deposit shall be valid till actual completion of 

work + Maintenance Period + 3 months. 

1.10.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims, damages and remedies in the event of the Contractor9s failure to fulfill any of the contractual obligations or in the event 
of termination of contract as per terms and conditions of contract. BHEL reserves the right to set off the 

Security Deposit against any claims of other contracts with BHEL by giving prior notice to the contractor. 

 

1.11 RETURN OF SECURITY DEPOSIT 

 

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as per terms 

of the contract including completion of Maintenance Period after deducting all expenses / other amounts 

due to BHEL under the contract. 

 

The Security Deposit will be refunded to the contractor in respect of all contracts on completion of work 

and after payment of final bill and on expiry of  the maintenance period, provided the contractor shall have rendered a <No-Demand= Certificate.  In case of works where maintenance period is not involved 100% of 
the Security Deposit may be refunded after payment of final bill provided that the contractor shall have rendered a <No-Demand Certificate 

 

1.12 BANK GUARANTEES 

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following shall be 

complied with 
i. Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. Bank Guarantees issued by Co-Operative Banks/ Financial Institutions shall not be 

accepted. 

ii. The Bank Guarantees shall be as per prescribed formats. 

iii. It   is   the   responsibility   of   the   bidder   to   get   the   Bank   Guarantees revalidated/extended 

for the required period as per the advice of BHEL. BHEL shall not be liable for issue of any reminders 

regarding expiry of the Bank Guarantees. 

iv. In case extension/further extensions of any Bank Guarantees are not required, the bidders shall 

ensure that the same is explicitly endorsed by the Construction Manager and submitted to the BHEL 

unit issuing the LOI/LOA. 

v. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to 

invoke the same by informing the concerned Bank in writing, without any advance 

notice/communication to the concerned bidder. 

vi. Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only 

through an amendment in an appropriate non judicial stamp paper. 

vii. The Original Bank Guarantee shall be submitted to BHEL Trichy unless specified otherwise in TCC. 

1.13 VALIDITY OF OFFER 

The rates in the Tender shall be kept open for acceptance for a minimum period of  THREE  MONTHS from 

latest due date of offer submission (including extension, if any). In case BHEL (Bharat Heavy Electricals 

Ltd) calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the original 

offer which shall be binding on the tenderers. 
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1.14 EXECUTION OF CONTRACT AGREEMENT  

 The successful tenderer9s responsibility under this contract commences from the date of issue of the Letter 
of Award by Bharat Heavy Electricals Limited. The successful tenderer shall be required to execute an 

agreement in the prescribed form, with BHEL, within a reasonable time after the acceptance of the Letter 

of Award, and in any case before releasing the first running bill. The contract agreement shall be signed by 

a person duly authorized through /empowered by the tenderer. The expenses for preparation of agreement document shall be borne by BHEL. The contractor shall furnish a <Non Judicial Stamp Paper= of appropriate 
value (as of now Rs 100/-) for execution of the agreement  

 

1.15 REJECTION OF TENDER AND OTHER CONDITIONS 

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender 

nor any tender and reserves to itself full rights for the following without assigning any reasons whatsoever: 

- 

a) To reject any or all of the tenders. 

b) To split up the work amongst two or more tenderers as per NIT.  

c) To award the work in part if specified in NIT. 

d) In case of either of the contingencies stated in (b) and (c) above, the time for completion as 

stipulated in the tender shall be applicable. 

1.15.2   Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form specified 

or defective or have been materially altered or not in accordance with the tender conditions, specifications 

etc. are liable to be rejected. 

 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or 

tenderer under suspension (debarred) by any unit / region / division of BHEL or tenderers who do not 

comply with the latest guidelines of Ministry/Commissions of Govt of India.  

 

1.15.4   If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance 

of his tender, BHEL may at their discretion, cancel such tender.  If a partner of a firm expires after the 

submission of tender or after the acceptance of the tender, BHEL may then cancel such tender at their 

discretion, unless the firm retains its character.  In case BHEL resolves to cancel the tender under this 

clause, BHEL will issue a notice in this regard containing reasons as to the cancellation of tender. The 

contractor shall be required to furnish his response to such notice within a period of 14 days from the date 

of receipt of such notice through any means (BHEL reserves the right to decrease the period upto 05 days). 

BHEL after due consideration of the representation made by contractor shall communicate its final decision 

within a reasonable period. 

In case contractor fails to submit any response to the notice issued by BHEL within the period stipulated in 

the notice, BHEL at its discretion may proceed to cancel the contract. 

Contractor shall not be eligible for any compensation whatsoever for the cancellation of contract under this 

clause 

 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm 

made subsequent to the execution of the contract.  BHEL may, however, recognize such power of Attorney 

and changes after obtaining proper legal advice, the cost of which will be chargeable to the contractor 

concerned. 

 

1.15.6   If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject 

such tender at any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security 

Deposit/any other money due. 

 

1.15.7   Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his 

offer liable to rejection. 

 

1.15.8   In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any 

relative or relation employed in BHEL, the authority inviting the Tender shall be informed of the fact as per 
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specified format, along with the Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or 

cancel the contract and forfeit the Earnest Money/Security Deposit. 

 

1.15.9 The successful tenderer (Contractor) shall not sub-contract any portion of work detailed in the tender specification undertaken by him without written permission of BHEL9s Construction Manager/Site 
in charge. BHEL, at its discretion, may consider the written request from the Contractor and permit 

subletting of part scope. However, the Contractor is solely responsible to BHEL for the work awarded to 

him. 

 

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of 

BHEL who shall be under no obligation to return the same to the bidder. 

 

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered 

for evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes the L-1 

party, then the awarded price i.e. contract value shall be worked out after considering the discount so 

offered. 

 

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender 

irrespective of whether the tender is accepted or not. 

 

1.16 INTIMATION OF CHANGE OF NAME/ RE-CONSTITUTION OF THE ORGANIZATION 

In the event of the organization (Proprietorship/Partnership/Company) undergoing any change of name 

or reconstitution, prior intimation of the same shall be given to BHEL. Upon such changes coming into 

effect, the same is to be intimated to BHEL immediately with supporting documents as applicable. 
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CHAPTER-2 

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except where the 

context otherwise requires 

i) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian 

Companies Act 1956, having its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI – 110 

049, and its office at ........................................ (inviting tenders) (Nome of the Unit or Power Sector 

Regional Offices or its Authorized Officers. 

ii) <EXECUTIVE DIRECTOR= or <GENERAL MANAGER (In- charge)= or <GENERAL MANAGER= shall 
mean the Officer in Administrative charge of the respective UNIT/Power Sector Region. 

iii) <COMPETENT AUTHORITY= shall mean BHEL Officers who are empowered to act on behalf of 
BHEL. 

iv) <ENGINEER= or <ENGINEER IN CHARGE= shall mean an Officer of BHEL as may be duly appointed and authorized by BHEL to act as <Engineer= on his behalf for the purpose of the Contract, to 
perform the duty set forth in this General Conditions of Contract and other Contract documents. The term also includes 8CONSTRUCTION MANAGER9 or 8SITE INCHARGE9 as well as Officers of 
the respective units.  For the purpose of joint measurement, verification, certification and/ ar 

approval of the work and/ or documents under the contract the word "Engineer" or "Engineer 

Incharge" shall be deemed to include the Engineers of the Customer and/ or his Consultant also. 

v) <SITE= shall mean the places or place at which the plants/equipments are to be erected and 
services are to be performed as per the specification of this Tender. 

vi) <CLIENT OF BHEL= or <CUSTOMER= shall mean the project authorities with whom BHEL has 
entered into a contract for supply of equipments or provision of services. 

vii) <CONTRACTOR= shall mean the successful Bidder/Tenderer who is awarded the Contract and 
shall include the Contractor9s successors, heirs, executors, administrators and permitted assigns. 

viii) <CONTRACT= or <CONTRACT DOCUMENT= shall mean and includes the Agreement or Work 
Order, the accepted appendices of Rates, Schedules, Quantities if any,  Offer submitted by 

contractor including acceptance to General Conditions of Contract, Special Conditions of 

Contract, Instructions to the Tenderers, Drawings, Technical Specifications, the  Special  

Specifications  if  any,  the  Tender  documents,  subsequent  amendments /corrigendum to 

Tender mutually agreed upon and the Letter of Intent/Award/Acceptance issued by BHEL.  Any 

conditions or terms stipulated by the contractor in the tender documents or subsequent letters 

shall not form part of the contract unless, specifically accepted in writing by BHEL in the Letter 

of Intent/Award and incorporated in the agreement or amendment thereof. 

ix) <GENERAL CONDITIONS OF CONTRACT= shall mean the 8Instructions to Tenderers9 and 8General Conditions of Contract9 pertaining to the work for which above tenders have been called for. 

x) <TENDER SPECIFICATION= or <TENDER= or <TENDER DOCUMENTS= shall mean General 
Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 

Specifications, Appendices, Annexures, Corrigendums, Amendments, Forms, Procedures, Site 

information etc. and drawings/documents pertaining to the work for which the tenderers are 

required to submit their offers. Individual specification number will be assigned to each Tender 

Specification. 

xi) <LETTER OF INTENT/ AWARD= shall mean the intimation by a Letter/Fax/email to the tenderer 

that the tender has been accepted in accordance with provisions contained in the letter.  The 

responsibility of the contractor commences from the date of issue of this letter and all terms and 

conditions of the contract are applicable from this date. 

xii) <COMPLETION TIME= shall mean the period by 8date/month9 specified in the 8Letter of Intent/Award9 or date mutually agreed upon for handing over of the intended scope of work, the 
erected equipment/plant which are found acceptable by the Engineer, being of required 

standard and conforming to the specifications of the Contract. 

xiii) <PLANT= shall mean and connote the entire assembly of the plant and equipments covered by 
the contract. 

xiv) <EQUIPMENT= shall mean equipment, machineries, materials, structural, electricals and other 

components of the plant covered by the contract. 



CONTRACTOR SEAL & SIGN                     Page 121 of 150 ACCEPTING OFFICER 
 

xv) <TESTS= shall mean and include such test or tests to be carried out on the part of the contractor 
as are prescribed in the contract or considered necessary by BHEL in order to ascertain the 

quality, workmanship, performance and efficiency of the contractor or part thereof. 

xvi) <APPROVED=, <DIRECTED= or <INSTRUCTED= shall mean approved, directed or instructed by 
BHEL. 

xvii) <WORK or CONTRACT WORK= shall mean and include supply of all categories of labour, specified 

consumables, tools and tackles and Plants required for complete and satisfactory site 

transportation, handling, stacking, storing, erecting, testing and commissioning of the 

equipments to the entire satisfaction of BHEL. 

xviii) <SINGULAR AND PLURALS ETC= words carrying singular number shall also include plural and 
vice versa, where the context so requires. Words imparting the masculine Gender shall be taken 

to include the feminine Gender and words imparting persons shall include any Company or 

Associations or Body of Individuals, whether incorporated or not. 

xix) <HEADING= – The heading in these General Conditions are solely for the purpose of facilitating 

reference and shall not be deemed to be part thereof or be taken as instructions thereof or of the 

contract. 

xx) <MONTH= shall mean calendar month unless otherwise specified in the Tender. 
xxi) 8Day9 or 8Days9 unless herein otherwise expressly defined shall mean calendar day or days of 

twenty-four (24) hours each. A Week shall mean continuous period of seven (7) days. 

xxii) <COMMISSIONING= shall mean the synchronization testing and achieving functional operation 
of the Equipment with associated system after all initial adjustments, trials, cleaning, re-

assembly required at site if any, have been completed and Equipment with associated system is 

ready for taking into service. 

xxiii) <WRITING= shall include any manuscript type written or hand written or printed statement or 
electronically transmitted messages, under the signature or seal or transmittal of BHEL. 

xxiv) <TEMPORARY WORK= shall mean all temporary works for every kind required in or for the 
execution, completion, maintenance of the work. 

xxv) 8CONTRACT PRICE9 or 8CONTRACT VALUE9 shall mean the sum mentioned in the 
LOI/LOA/Contract Agreement subject to such additions thereto or deductions there from as may 

be made under provisions hereinafter contained. 

xxvi) 8EXECUTED CONTRACT VALUE9 shall mean actual value of works executed by the contractor and 
certified by BHEL. This value shall not include PVC, ORC, Extra Works and Taxes. 

xxvii) <COMMENCEMENT DATE= or <START DATE= shall mean the commencement/start of work at 
Site as per terms defined in the Tender. 

xxviii) <SHORT CLOSING= or <FORE CLOSING= of Contract shall mean the premature closing of Contract, 
for reasons not attributable to the contractor and mutually agreed between BHEL and the 

contractor. 

xxix) <TERMINATION= of Contract shall mean the pre mature closing of contract due to reasons as 
mentioned in the contract. 

xxx) <DE MOBILIZATION= shall mean the temporary winding up of Site establishment by Contractor 

leading to suspension of works temporarily for reasons not attributable to the contractor. 

xxxi) <RE MOBILIZATION= shall mean the resumption of work with all resources required for the work 
after demobilization. 

xxxii) <OVERRUN CHARGES (ORC)= shall mean and include all the costs incurred by the Contractor 
during the extended period of the contract, including but not limited to any cost arising out of 

idle labour, administrative cost, T & P and machinery. 
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2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION 

The contract shall be governed by the Laws of India. Subject to clause 2.15 of this contract, the Civil Court 

having original Civil Jurisdiction at Tiruchirappalli, shall alone have exclusive jurisdiction in regard to all 

matters in respect of the Contract. 

 

2.3 ISSUE OF NOTICE 

2.3.1 Service of notice to the Contractor 

Any notice to be given to the Contractor under the terms of the contract shall be served by sending the 

same by Email/ Registered Post/Speed Post to or leaving the same at the Contractor9s last known address 
of the principal place of business (or in the event of the contractor being a company, to or at its Registered 

Office). In case of change of address, the notice shall be served at changed address as notified in writing by 

the Contractor to BHEL. Such dispatch or display posting or leaving of the notice as the case may be shall 

be deemed to be good service of such notice and the time mentioned to the condition for doing any act after 

notice shall be reckoned from the date so mentioned in such notice. 

 

2.3.2 Service of notice to BHEL 

Any notice to be given to BHEL In-charge of the Region under the terms of the Contract shall be served by 

sending the same by Registered/AD or Speed post to BHEL address or changed address as notified in 

writing by BHEL to the Contractor. 

 

2.4 USE OF LAND 

No land belonging to BHEL shall be occupied by the contractor without written permission of BHEL. 

 

2.5 COMMENCEMENT OF WORK 

2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award from 

BHEL and shall proceed with the same with due expedition without delay. 

2.5.2 If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by 

BHEL, then BHEL at its sole discretion shall have the right to cancel the contract. The Earnest Money and/or 

Security Deposit furnished by the contractor to under this tender will stand forfeited without any further reference to him and without prejudice to BHEL9s other rights and remedies under this contract and the 

applicable laws in this regard. 

2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL. 

 

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT: 

2.6.1 All payments due to the contractors shall be made by e mode only, unless otherwise found 

operationally difficult for reasons to be recorded in writing and approved by contract executing 

department. 

 

2.6.2 All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a complete record is obtained of all works performed under the Contract.Buildings, etc., priced in Schedule 8A9 as a unit 
lumpsum will be entered by number at the unit lumpsum.Work carried out for agreed lumpsum will be 

described and similarly recorded.Lumpsum omissions will be entered for deduction.  Measurement shall 

be restricted to that required to ascertain the financial liability of B.H.E.L under the contract.Work which 

fails to be measured in detail shall be measured physically, without reference to any local custom that may 

obtain excepting where it may otherwise be directed in the tender documents.  The measurements shall be 

taken jointly by any person duly authorized on the part of the BHEL and by the Contractor. 
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a) The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his/her 

authorized representative in charge of the work before covering up or otherwise placing beyond the 

reach of checking and/or test checking the measurement of any work in order that the same may be 

checked and/or test checked and correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of checking and/or test checking measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or 

his/her authorized representative in charge of the work who shall within the aforesaid period of seven 

days inspect the work, and if any work shall be covered up or placed beyond the reach of checking 

and/or test checking measurements without such notice having been given or the Engineer-in-Charge's 

consent being obtained in writing the same shall be uncovered at the Contractor's expense, or in default 

thereof no payment or allowance shall be made for such work or the materials with which the same 

was executed. 

 

b) All measurements and levels recorded by the contractor or his authorized representative from time to 

time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-

Charge or his/her authorized representative as per interval or program fixed in consultation with 

Engineer-in-Charge or his/her authorized representative. 

 

c) Measurement shall be restricted to that portion of work for which it is required to ascertain the 

financial liability of BHEL under this contract. 

 

d) It is also a term of this contract that checking and/or test checking the measurements/ levels of any 

item of work in the measurement book and/or its payment in the interim, on account of final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material to which it relates 

nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

e) All such measurements and levels of work done during previous month shall be recorded by the 

contractor and printed in pages of A-4 size as per the format of the department so that a complete 

record is obtained of all the items of works executed under the contract during the said period.  

 

f)  These measurement sheets shall be prepared jointly with BHEL Engineers and signed by both the 

parties. The basis of arriving at the quantities, weights shall be relevant documents and drawings 

released by BHEL.  

 

 

g) Based on the above measurement sheets, contractor shall work out the financial value of the same as 

per the agreed price schedule in a prescribed format and submit the same as an abstract. 

 

h) The Measurement sheets and abstracts, of work done during previous month (along with soft copy in 

MS-Excel in prescribed format) shall be computerized and submitted in triplicate through letter of 

transmittal to the Engineer-in-charge by seventh day of succeeding month.  One copy shall be 

acknowledged & returned.  

 

i) On submission of documents mentioned above, upon verification by the Engineer-in-charge and/or 

his/her authorized representative, if any change is required, then the same shall be done by the 

Engineer-in-charge and/or his/her authorized representative in the same under the dated initials 

signature, name and designation of the person seeking the change in two copies of such documents. All 

changes are to be finally authorized by the Engineer-in-Charge.  

 

j) Thereafter one copy of the corrected Measurement sheets & Abstract shall be sent by the Engineer-in-

charge to the contractor and the other copy shall be retained by the Engineer-in-charge in his office. If 

there is no correction, the same shall be recorded by the Engineer-in-charge and sent to the contractor. 

 

k) The contractor shall then have to submit final Measurement sheets & abstract without any corrections, 

in triplicate through letter of transmittal signed by the authorized signatory of the contractor to the 
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Engineer-in-Charge who shall get it cross checked from the already corrected Measurement sheets & 

Abstract.  

 

l) During submission of final Measurement sheets & abstract, the contractor shall have to submit GST 

Complaint Invoice copies (5 Originals) in a prescribed format along with supporting documents such 

as  

a) Two copies of Statutory compliance details such as  

I. Attendance register,  

II. Wage register,   

III. Bank statement as a proof for remitting wages to Labors/persons engaged,  

IV. ESI, PF & Bonus (both Employer and Employee contributions) amounts which are 

to be remitted for total wages to be paid and respective challans  

 

are to be produced along with invoices for all the respective Labors/persons engaged 

in the contract for the particular service period. 

 

b) Details of bought out items by contractor 

c) Quality documents as per Quality Assurance Plan   

 
m) Once the Engineer-in-charge is satisfied that all measurements and abstract are free from any 

corrections, modifications, over-writings, and insertions etc., Final corrected measurements shall be 

entered in the E-Measurement Book, the same shall be printed & pasted in BHEL Measurement Book, 

signed and dated by both parties in such a manner that part of the signature appear on the computer 

generated statement and part on the Measurement Book sheet. 

n) If the contractor fails to submit the measurements along with abstract of measurements for the work 

done continuously for two months, then the Engineer-In- charge shall get the executed work measured 

ex-parte after giving a notice of seven working days to the contractor in writing either through site 

order book or any other mode of correspondence. The ex-parte measurements so undertaken by the 

Engineer-in-Charge shall be final and binding on the Contractor outside the purview of Arbitration & 

reconciliation clause mentioned in the tender documents. 

 

o) Resources deployed by the Engineer-in-charge for ex-parte measurements, subject to minimum of Rs 

7500.00 per such two-monthly cycle of ex-parte measurement, shall be at the risk and cost of the 

contractor and shall be recovered from his bill. A copy of such ex-parte measurements shall be sent to 

the contractor for his record. 

 
p) Upon the submission of the documents mentioned above and on completion of signing of BHEL 

Measurement Book by the authorized signatory of the contractor, the contractor's invoice will become 

eligible for payment processing. 

 
q)  Payment shall be made by BHEL after effecting the recoveries due from the contractor. All recoveries 

due from the contractor for the month/period shall be effected in full from the corresponding running 

bills unless specific approval from the competent authorities is obtained to the contrary. 

 

r) The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the Section-In 

charge/Department head details of his claims for the work done by him up to and including the 

previous month which are not covered by his Contract Agreement in any of the following respects; 

 

a) Deviation from the items and Specifications provided in the contract documents. 

b) Extra Items/New Items of work 

c) Quantities in excess of those provided in the contract schedule. 

d) Items in respect of which rates have not been settled. contractor should, in addition furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claim and that no 
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further claims shall be raised by him in respect of the work done up to and including the period 

under report. 

 

2.6.3 Except where any general or detailed description of the work in quantities expressly shows to the 

contrary,  

schedule of quantities shall be deemed to have been prepared and measurements shall be taken in 

accordance  

with the procedure set forth in the schedule of rates specification notwithstanding any provision in the 

relevant  

standard method of measurement or any general or local custom.  In the case of items which are not 

covered  

by the schedule of rates / specification, measurements shall be taken in accordance with relevant standard  

method of measurement issued by the Indian Standard Institution or as per standard engineering practice. 
 

2.6.4 All recoveries due from the contractor for the month/period shall be effected in full from the 

corresponding running bills unless specific approval from the competent authorities is obtained to the 

contrary. 

 

2.6.5 The Contractor shall bear the expenditure involved if any, in making the measurements and testing 

of materials to be used/ used in the work.  The contractor shall, without extra charges, provide all the 

assistance with appliances and other things necessary for measurement. 

 

2.6.6 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done in 

full or in part, the expenses towards such re measurements shall be borne by the contractor unless such re 

measurements are warranted solely for reasons not attributable to contractor. 

 

2.6.7Passing of bills covered by such measurements does not amount to acceptance of the completion of 

the work measured. Any left out work has to be completed, if pointed out at a later date by BHEL. 

 

2.6.8 Final measurement bill shall be prepared in the final bill format prescribed for the purpose based on 

the certificate issued by BHEL Engineer that entire works as stipulated in tender specification has been 

completed in all respects to the entire satisfaction of BHEL.    The Contractor shall submit the final bill in 

line with WAM 7 format as per tender documents with an additional recording of the dispute, if any and 

shall sign with the following declaration: 

 

 

I/ We hereby certify that I/We have performed the work as per the terms and conditions of Contract 

Agreement/Work Order No&&&&&&&&&.dated&&&&&&for which payment is claimed as above and 
that I/We have no further claim under this agreement/work order* except for the following (nature 

of claim with details & amount claimed, if any. NIL may be mentioned if there are no further claims).  

– 

a)&&.  
b)&&&&&&  
c) &&&&&. 
 

It is agreed that the authorized signatory of Contractor shall necessarily record his claims/ dispute in Form 

WAM 7 only and any claim(s)/ dispute in any other form/ letter shall not be taken cognizance of by BHEL 

and admissible before any forum.  BHEL shall make the payment of undisputed amount within the 

stipulated time without any unreasonable delay. 

 

All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL. The abstract 

of final quantities and financial values shall also be entered in the Measurement Books and signed by both 

parties to the contract. The Final Bill shall be prepared and paid within a reasonable time after completion 

of work. 
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2.7 RIGHTS OF BHEL 

BHEL reserves the following rights in respect of this contract during the original contract period or its 

extensions if any, as per the provisions of the contract, without entitling the contractor for any 

compensation. 

 

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract during the progress of work and get it done through other agencies to fulfil BHEL9s commitment 
to its customer or the date of completion is advanced due to other emergent reasons/ BHEL9s obligation to 
its customer. 

 

Where the contractor fails to deploy adequate manpower to meet the contractual target, BHEL reserves the 

right to deploy manpower to meet such shortfall, through any other agency for expediting activities in the 

interest of the project. Supplied manpower shall be put on job by the contractor. Fulfilling of all obligations towards payments and other statutory compliances related to such manpower shall be the contractor9s 
responsibility. In case of contractor9s failure to fulfill his obligations in respect of such manpower, BHEL 
shall be entitled to take action as provided herein. 

 

2.7.2 BREACH OF CONTRACT, REMEDIES AND TERMINATION 

2.7.2.1 The following shall amount to breach of contract: 
i. Non-supply of material/ non-completion of work by the Contractor within scheduled delivery/ 

completion period as per contract or as extended from time to time. 

ii. The Contractorfails to perform as per the activity schedule and there are sufficient reasons even 

before expiry of the delivery/ completion period to justify that supplies shall be inordinately 

delayed beyond contractual delivery/ completion period. 

iii. The Contractordelivers equipment/ material not of the contracted quality. 

iv. The Contractorfails to replace the defective equipment/ material/ component as per maintenance 

clause. 

v. Withdrawal from or abandonment of the work by the Contractorbefore completion as per contract. 

vi. Assignment, transfer, subletting of Contract by the Contractorwithout BHEL9s written permission 
resulting in termination of Contract or part thereof by BHEL. 

vii. Non-compliance to any contractual condition or any other default attributable to Contractor 

viii. Any other reason(s) attributable to Vendor towards failure of performance of contract. In case of 

breach of contract, BHEL shall have the right to terminate the Purchase Order/ Contract either in 

whole or in part thereof without any compensation to the Contractor. 

ix. Any of the declarations furnished by the contractor at the time of bidding and/ or entering into the 

contract for supply are found untruthful and such declarations were of a nature that could have 

resulted in non-award of contract to the contractor or could expose BHEL and/ or Owner to adverse 

consequences, financial or otherwise. 

x. Contractoris convicted of any offence involving corrupt business practices, antinational activities 

or any such offence that compromises the business ethics of BHEL, in violation of the Integrity Pact 

entered into with BHEL has the potential to harm the overall business of BHEL/ Owner. 

 

 

Note-Once BHEL considers that a breach of contract has occurred on the part of Contractor, BHEL 

shall notify the Contractorby way of notice in this regard. Contractor shall be given an opportunity 

to rectify the reasons causing the breach of contract within a period of 14 days. 

 

In case the contractor fails to remedy the breach, as mentioned in the notice, to the satisfaction of 

BHEL, BHEL shall have the right to take recourse to any of the remedial actions available to it under 

the relevant provisions of contract. 
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2.7.2.2 LD against delay in executed work in case of Termination of Contract: 

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for the delay 

attributable to contractor. For limiting the maximum value of LD, contract value shall be taken as Executed 

Value of work till termination of contract. Method for calculation of <LD against delay in executed work in case of termination of contract= is given 
below. 

i. Let the time period from scheduled date of start of work till termination of contract excluding the 

period of Hold (if any) not attributable to contractor = T1 

ii. Let the value of executed work till the time of termination of contract= X 

iii. Let the Total Executable Value of work for which inputs/fronts were made available to contractor 

and were planned for execution till termination of contract = Y 

iv. Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 

v. LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay attributable to contractor taking <X= as Contract Value and <T2= as period of delay attributable to contractor. 
2.7.2.3 Remedies in case of Breach of Contract. 

i. Wherein the period as stipulated in the notice issued under clause 2.7.2 has expired and Contractor 

has failed to remedy the breach, BHEL will have the right to terminate the contract on the ground 

of "Breach of Contract" without any further notice to contractor. 

ii. Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 10% of the 

Contract Value for the damages on account of breach of contract committed by the Contractor. This 

amount shall be recovered by way of encashing the security instruments like performance bank 

guarantee etc available with BHEL against the said contract. In case the value of the security 

instruments available is less than 10% of the contract value, the balance amount shall be recovered 

from other financial remedies (i.e. available bills of the contractor, retention amount, from the 

money due to the Contractor etc. with BHEL) or the other legal remedies shall be pursued. 

iii. wherever the value of security instruments like performance bank guarantee available with BHEL 

against the said contract is 10% of the contract value or more, such security instruments to the 

extent of 10% contract value will be encashed. In case no security instruments are available or the 

value of the security instruments available is less than 10% of the contract value, the 10% of the 

contract value or the balance amount, as the case may be, will be recovered in all or any of the 

following manners: 

iv. In case the amount recovered under sub clause (a) above is not sufficient to fulfil the amount 

recoverable then; a demand notice to deposit the balance amount within 30 days shall be issued to 

Contractor. 

v. If Contractor fails to deposit the balance amount within the period as prescribed in demand notice, 

following action shall be taken for recovery of the balance amount: 

a. from dues available in the form of Bills payable to defaulted Contractor against the same 

contract. 

b. If it is not possible to recover the dues available from the same contract or dues are 

insufficient to meet the recoverable amount, balance amount shall be recovered from any 

money(s) payable to Contractor under any contract with other Units of BHEL including 

recovery from security deposits or any other deposit available in the form of security 

instruments of any kind against Security deposit or EMD. 

c. In-case recoveries are not possible with any of the above available options, Legal action 

shall be initiated for recovery against defaulted Contractor. 

vi. It is an agreed term of contract that this amount shall be a genuine pre-estimate of damages that 

BHEL would incur in completion of balance contractual obligation of the contract through any other 

agency and BHEL will not be required to furnish any other evidence to the Contractor for the 

purpose of estimation of damages. 
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vii. In addition to the above, imposition of liquidated damages, debarment, termination, de- scoping, 

short-closure, etc., shall be applied as per provisions of the contract. 

Note: 

1) The defaulting contractor shall not be eligible for participation in any of the future enquiries floated by 

BHEL to complete the balance work. The defaulting contractor shall mean and include: 

(a)  In case defaulted contractor is the Sole Proprietorship Firm, any Sole Proprietorship Firm owned 

by same Sole Proprietor. 

(b) In case defaulted contractor is The Partnership Firm, any firm comprising of same partners/ some 

of the same partners (but not including any new partner); or sole proprietorship firm owned by any 

partner(s) as a sole proprietor. 

2.7.4 In case Contractor fails to deploy the resources as per requirement informed by BHEL in writing to 

expedite the work, BHEL can deploy own/hired/otherwise arranged resources and recover the expenses 

incurred from the dues payable to contractor. Recoveries shall be actual expenses incurred plus 5% 

overheads or as defined in TCC. 

2.7.5 To terminate the contract or to restrict the quantum of work and pay for the portion of work executed in case BHEL9s contract with their customer are terminated for any reason, whatsoever. 
2.7.6 Whenever any Claim or Claims for payment of any sum of money(s) arises under this or any other 

contract against the contractor, BHEL shall be entitled to withhold and also have a lien to retain such sum 

of money(s) in whole or in part from any money(s) payable to contractor and/or security deposits 

furnished or deducted in cash from the bills of contractor, (if any) under this contract. In the event of the 

securities or the amounts payable to Contractor, being insufficient to cover BHEL claims, then BHEL shall 

be entitled to withhold and have a lien to the extent of such claims from any sum or sums found payable or 

which at any time thereafter may become payable to the contractor under this or any other contract with 

BHEL. 
a. Claim or Claims for payment of any sum of money(s) arising from the Contractor under this or any 

other contract against the contractor, shall mean, the sum of money(s) actually incurred by BHEL 

in fulfilling the contractual responsibilities of contractor under the contract, to which he has failed 

to fulfil plus applicable overheads (@ 5%) along with interest as applicable under the Contract on 

total amount (i.e. money actually incurred plus overheads) 

b. It is an agreed term of the contract that, the sum or sums of money so withheld or retained under 

the lien by BHEL will be kept withheld or retained as such by BHEL till the claims arising out of 

this or any other contract are finally adjudicated wither through Arbitration or a Court of 

competent jurisdiction as the case may be in accordance with the terms of contract. Intimation 

given by the BHEL Engineer regarding withholding of such money(s) shall be considered as 

sufficient and relevant date for all purposes. No Interest shall be payable on such sum(s) of money 

which becomes due or as the case may be adjudged to be due from BHEL to Contractor, whether 

under contract or otherwise. 

c. Where the contractor is a partnership firm, BHEL shall be entitled to withhold and also have a lien 

to retain towards such claims in whole or in part, from any other money(s) payable to any partner, 

whether in his individual capacity or otherwise. 

d. If any money(s) shall, as a result of any claim or application made under the relevant provisions 

of any Labour Welfare Act and/ or Rules, including but not limited to Contract Labour Regulation 

& Abolition Act, Minimum Wages Act, Payment of Gratuity Act, Provident Fund Act, Employee 

State Insurance Act, be directed to be paid by the BHEL, such money shall be deemed to be moneys 

payable to the BHEL by the Contractor. 

e. Where the Contractor fails to repay to BHEL such moneys along with applicable overheads (@ 

5%) and interest, as aforesaid within seven days of being demanded, BHEL shall be entitled to recover the same from Contractor9s bills/ Security Deposit or any other money(s) payable to 
Contractor under this Contract or any other Contract with BHEL. 
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2.7.7 While every endeavor will be made by BHEL to this end, yet BHEL cannot guarantee uninterrupted 

work due to conditions beyond its control. The Contractor will not be normally entitled for any 

compensation/extra payment on this account unless otherwise specified elsewhere in the contract. 

2.7.8 BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated by 

BHEL in case of following situations for reasons other than Force majeure conditions and not attributable 

to contractor: 
i) suspension of work(s) at a Project either by BHEL or Customer, or 

ii) where work comes to a complete halt or reaches a stage wherein worthwhile works cannot be 

executed and there is no possibility of commencement of work for a period of not less than three 

months. 

 

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL after 

successful remobilization by contractor at site, and decision of BHEL shall be final and binding on the 

contractor.   After remobilization, all conditions as per contract shall become applicable. In case Contractor 

does not remobilize with adequate resources or does not start the work within the period as intimated, 

then BHEL reserves the right to terminate the contract and effect remedies under Clause 2.7.2.2. In case of 

any conflict, BHEL decision in this regard shall be final and binding on the contractor. 

2.7.9 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to which 

inordinate discontinuity of work is anticipated, BHEL on its own or contractor9s request at its discretion 
may consider to short close the contract in any of the following cases: 

a. The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis a vis the 

scope of work envisaged as per the contract. 

b. There has been no significant work in past 6 months OR no significant work is expected in next 6 

months (example in Hydro projects or in projects where work has stopped due to reasons beyond 

the control of BHEL). 

c. The balance works cannot be done within a reasonable period of time as they are dependent on unit 

shut down or on other facilities of customer or any other such reasons not attributable to the 

contractor. 

At the point of requesting for short closure, contractor shall establish that he has completed all works 

possible of completion and he is not able to proceed with the balance works due to constraints beyond his 

control. In such a case, the estimated value of the unexecuted portion of work (or estimated value of 

services to be provided for carrying out milestone/stage payments like Trial Operation/PG Test etc.) as 

decided by BHEL, shall however be reduced from the final contract value. 

Note: The Contractor shall not be eligible for any compensation on account of Quantity Variation arising 

out of short-closure of contract as per clause no. 2.79 (b) above. 

 

2.7.9 LIQUIDATED DAMAGES – 

 Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer to the 

damages, not in the nature of penalty, which the contractor agrees to pay in the event of delay in delivery 

of stores, installation, commissioning, breach of contract etc. as the case may be.  

 

Liquidated Damages leviable upon the contractor is a sum which is agreed by the parties as a reasonable 

and genuine pre-estimate of damages which will be suffered by BHEL on account of delay/breach on the 

part of the contractor.  

 

Liquidated Damages shall be calculated in the manner stipulated hereinafter:  

In case the work is not completed within the stipulated time period, BHEL at its discretion may grant 

provisional time extension to contractor for the sole purpose of completion of balance works keeping its 

right reserved under the contract and law.  

 

Grant of any provisional time extension shall by no means be considered as waiver of BHEL rights under 

the contract or law.  
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After the completion of work, duly certified by Engineer Incharge, a comprehensive delay analysis shall be 

carried out to ascertain the attribution of delays in the provisional time extensions granted to contractor.  
 
The delay analysis shall record: 

 a) Delays solely attributable to contractor  

b) Delays attributable to BHEL  

c) Delays on account of Force Majeure (as specified elsewhere in the contract) 

 

The total period under the final time extension shall be equal to the period between the scheduled date of 

completion and the actual date of completion of contract. 

 

 LD shall be imposed/ levied for the portion of time extensions solely attributable to contractor and 

recoverable from the dues payable to the contractor.  

 

For the periods, wherein the delay as per the comprehensive delay analysis carried out is solely attributable 

to contractor, BHEL shall have the right to impose Liquidated Damage at the rate of 0.5% of the contract 

value, per week of delay or part thereof subject to a maximum of 10% of the contract value.  

 

Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works executed 

on Man-day rate basis, Supplementary/ Additional Items and PVC. Before levying LD, the contractor shall 

be duly intimated the amount and reasons thereof for imposition of LD 

 

2.8 RESPONSIBILITIES   OF   THE   CONTRACTOR   IN   RESPECT   OF   LOCAL   LAWS, EMPLOYMENT 

OF WORKERS ETC. 

The following are the responsibilities of the contractor in respect of observance of local laws, employment 

of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL against any claims of 

whatsoever nature arising due to the failure of the contractor in discharging any of his responsibilities 

hereunder: 

 

2.8.1 As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is being 

executed. 

 

2.8.2 The contractor at all times during the continuance of this contract shall, in all his dealings with local 

labour for the time being employed on or in connection with the work, have due regard to all local festivals 

and religious and other customs. 

 

2.8.3  The contractor shall comply with all applicable State and Central Laws, Statutory Rules, Regulations, 

Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen Compensation Act, Employer9s Liability Act, Industrial Disputes Act, Employers Provident Fund and Miscellaneous Provisions 
Act, 1952, Employees State Insurance Scheme, Contract Labour (Regulation and Abolition) Act, 1970, 

Payment of Bonus & Gratuity Act, Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act 1996, The Building and Other Construction Workers9 Welfare Cess Act 1996 
and other Acts, Rules, and Regulations for labour/workers as applicable and as may be enacted by the State 

Government and Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The 

Contractor shall also comply with provisions of and give all such notices to the local Governing Body, Police 

and other relevant Authorities as may be required by the Law. The Contractor shall without any fail 

maintain all the registers/records in proper formats as per all the Acts, Rules and Regulations mentioned 

in this clause 2.8.3. 

 

2.8.4 The Contractor shall obtain independent License under the Contract Labour (Regulations and 

Abolition) Act, 1970 for engaging contract labour as required from the concerned Authorities based on the 

certificate (Form- V or as applicable) issued by the Principal Employer/Customer. 

 

2.8.5 The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, royalties, 

commission or other charges which may be leviable on account of his operations in executing the contract. 
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2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate, all 

other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate etc. will 

have to be made by contractor. However, BHEL will not make any payment to the Inspectorate in connection with contractor9s Welders/Electricians qualification tests etc. 
 

2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more particularly 

described in Contract Labour Regulation & Abolition Act), Safety precautions etc. as may be required for 

safe and satisfactory execution of contract. 

 

2.8.8 The contractor shall be responsible for proper accommodation including adequate medical facilities 

for personnel employed by him. 

 

2.8.9 The contractor shall be responsible for the proper behavior and observance of all regulations by the 

staff employed by him. 

 

2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties working at site/company= premises.   If any such damage is caused, it is responsibility of the contractor to 
make good the losses or compensate for the same. 

 

2.8.11 All the properties/equipments/components of BHEL/their Client/Customer loaned with or without 

deposit to the contractor in connection with the contract shall remain properties of BHEL/their 

Client/Customer. 

 

2.8.12 The contractor shall use such properties for the purpose of execution of this contract.  All such 

properties/equipments/components shall be deemed to be in good condition when received by the 

contractor unless he notifies within 48 hours to the contrary.  The contractor shall return them in good 

condition as and when required by BHEL/their Client. In case of non-return, loss, damage, repairs etc. the 

cost thereof as may be fixed by BHEL Engineer will be recovered from the contractor. 

 

2.8.13 In case the contractor is required to undertake any work outside the scope of this contract, the rates 

payable shall be those mutually agreed upon if the item rates are not mentioned in existing contract. 

 

2.8.14 Any delay in completion of works/or non-achievement of periodical targets/or non-execution of 

contract due to the reasons attributable to the contractor, the same may have to be compensated by the 

contractor either by increasing manpower and resources or by working extra hours and/or by working 

more than one shift.  All these are to be carried out by the contractor at no extra cost. 

 

2.8.15 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to other 

agencies working in the same premises. 

 

2.8.16 All safety rules and codes applied by the Customer /BHEL at site shall be observed by the contractor 

without exception.  The contractor shall be responsible for the safety of the equipment/material and works 

to be performed by him and shall maintain all light, fencing guards, slings etc. or other protection necessary 

for the purpose.  Contractor shall also take such additional precautions as may be indicated from time to 

time by the Engineer with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be 

taken against fire hazards and atmospheric conditions.  Suitable number of Clerical staff, watch and ward, 

store keepers to take care of equipment/materials and construction tools and tackles shall be posted at site 

by the contractor till the completion of work under this contract. 

The contractor shall arrange for such safety devices as are necessary for such type of work and carry out 

the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed standards and 

practices. 

Contractor has to ensure the implementation of Health, Safety and Environment (HSE) requirements as per 

directions given by BHEL/Customer. The contractor has to assist in HSE audit by BHEL/Customer and 

submit compliance Report. The contractor has to generate and submit record/reports as per HSE 

plan/activities as per instruction of BHEL/Customer. 
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2.8.17 The contractor shall be directly responsible for payment of wages to his workmen/labours before 

the expiry of seven days from the last day of wage period and to ensure disbursement of wages in the 

presence of the representative from BHEL A pay roll sheet giving all the payments given to the workers and duly signed by the contractor9s representative should be furnished to BHEL site for the purpose of 
maintaining the records for compliance, 

 

2.8.18 In case of any class of work for which there is no such specification as laid down in the contract, such 

work shall be carried out in accordance with the instructions and requirements of the Engineer. 

 

2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting in contractor9s labour and Tools & Plants being rendered idle due to any reason at any time. 

 

2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the 

plant/equipment has been taken over by BHEL or their Customer whichever is earlier. 

 

2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute, 

excepting force majeure conditions.   All such problems/disputes shall be separately discussed and settled 

without affecting the progress of work.  Such stoppage or abandonment shall be treated as breach of 

contract and dealt with accordingly. 

 

2.8.22 The contractor shall keep the area of work clean and shall remove the debris etc.  while executing 

day-to-day work. Upon completion of work, the contractor shall remove from the vicinity of work, all scrap, 

packing materials, rubbish, unused and other materials and deposit them in places specified by the 

Engineer.  The contractor will also demolish all the hutments, sheds, offices etc. constructed and used by 

him and shall clean the debris. In the event of his failure to do so, the same will be arranged to be done by 

the Engineer and the expenses recovered from the contractor. 

 

2.8.23 The contractor shall execute the work in the most substantial and workman like manner in the 

stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The contractor 

shall be responsible to ensure that the quality, assembly and workmanship conform to the dimensions and 

clearance given in the drawings and/ or as per the instructions of the Engineer. 

 2.8.24 The Contractor to note that some of BHEL9s T&Ps/MMDs may not be insured. The Contractor will 
take necessary precautions and due care to protect the same while in his custody from any damage/ loss 

till the same is handed over back to BHEL. In case the damage / loss is caused due to carelessness/ 

negligence on the part of the contractor, the Contractor is liable to get them repair/ replaced immediately 

and in case of his failure to do so within a reasonable time, BHEL shall lto recover the loss from the 

contractor. 

 

 

2.8.25 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of 

compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an accident which 

is attributable to the negligence of contractor, agency or firm or any of its employees as detailed below. 

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below. 

b) Accident: Any death or permanent disability resulting solely and directly from any unintended and 

unforeseen injurious occurrence caused during the manufacturing/ operation and works incidental 

thereto at BHEL factories/ offices and precincts thereof, project execution, erection and 

commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul, renovation and 

retrofitting, trial operation, performance guarantee testing undertaken by the company or during any 

works/ during working at BHEL Units/ Offices/ townships and premises/ Project Sites. 

c) Compensation in respect of each of the victims: 

i) In the event of death or permanent disability resulting from Loss of both limbs: Rs. 

10,00,000/- (Rs. Ten Lakh). 

ii) In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh) 
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d)  Permanent Disablement:  A disablement that is classified as a permanent total disablement under the proviso to section 2 (I) of the Employee9s Compensation Act, 1923. 
 

2.8.26 Contractor shall be fully responsible for the safety of their T&Ps and other material mobilized at site. 

In any case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong to the contractor. 

 

2.8.27 Contractor will ensure that the work/job is executed through his/her employees on and under no 

circumstances, the contractor shall subcontract the job without prior written permission from BHEL. 

 

2.8.28 The liability for any compensation on account of injury sustained by an employee of the contractor 

will be exclusively that of the contractor. 

 

2.9 EXECUTION    PLAN, PROGRESS    MONITORING, MONTHLY    REVIEW    AND PERFORMANCE 

EVALUATION 

2.9.1 A tentative plan/ programme for completion of the contractual scope of work as per the time 

schedule given in the contract shall be made jointly by BHEL and Contractor, before commencement of 

work. The above programme shall be supported by month wise deployment of resources viz Manpower, 

T&P, Consumables, etc. Progress will be reviewed periodically (Daily/Weekly/Monthly) vis-à-vis this 

jointly agreed programme. 

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted targets. 

 

Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall necessarily include 

activities required for achieving targets/ milestones unless inputs/ fronts are not available. While planning 

and arriving on asking rate all available inputs shall be taken into consideration. 

Vendor will be required to execute the monthly plan in that month in addition to make full efforts to 

minimize the cumulative shortfall attributable to him up to the month. 

BHEL may require monthly work plan up to one and half times of average monthly value and demand 

matching manpower. 

 

Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract (in 

months) 

Provided, this requirement is reflected in the rolling quarterly plan two months in advance. If the 

Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor9s signature shall be 
deemed to have been signed and accepted by the Contractor, if communicated to the Contractor through 

email or any other mode as stated in clause  

2.3.1. 

 

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other reports/ 

information including manpower, consumables, T&P mobilization etc. as desired by BHEL. 

 

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed programme 

as above, availability of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e. Form 

F-14). Manpower, T&P and consumable reports as per prescribed formats shall be submitted by 

contractor every month. Release of RA Bills shall be contingent upon certification by BHEL Site 

Engineer of the availability of the above prescribed formats duly filled in and signed. 

 

2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons attributable to 

the contractor is on the contractor himself. The monthly progress review shall record shortfalls attributable 

to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL 

 

2.9.4 Performance of the Contractor shall be assessed as per prescribed formats and shall form the basis for 8Assessment of Capacity of Bidder9 for Tenders where the Contractor is a bidder. BHEL reserves the 
right to revise the evaluation formats during the course of execution of the works. 
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2.10 TIME OF COMPLETION 

2.10.1 Time is the essence of the contract and is specified in the tender document or in each individual 

Work Order. As soon as possible after the contract is let or any substantial Work Order is placed and before 

work under is to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress Chart.  

The Chart shall be prepared in direct relation to the time stated in the Tender Documents or the Work 

Order for the completion of the individual items thereof and/the contract or order as a whole.  It shall 

indicate the forecast of the dates for the commencement of the various trade processes or sequences of the 

work, and shall be amended as may be required by agreement between the Engineer-in-charge and the 

Contractor within the limitation of the time imposed in the Tender Documents or Order 

 

2.10.2 In the absence of any specific Time and Progress chart to be agreed to between the Contractor and 

the Engineer–in–charge, the contractor shall ensure and maintain uninterrupted progress of the work such 

that the entire work shall be completed within the time imposed in the Tender Documents or Order and 

that the proportion of work completed upto any time in relation to the entire work to be under the 

Contractor Order shall not be less than the proportion that the time elapsed bears to the total time of 

completion provided in the Tender Documents or Order. 

 

2.10.3 The contractor shall suspend the execution of the work, or any part or parts thereof whenever called 

upon in writing by the Engineer–in–charge to do so, and shall not resume work thereon until so directed in 

writing by the Engineer –in–charge.  The Contractor will be allowed an extension of time for completion 

not less than the period of suspension.  However, no other claim in this respect for compensation or 

otherwise however will be admitted.  Provided the cause for suspension is not attributable to any default on the contractor9s part to proceed with or fulfill the contractual obligations.  This may also be extended to 

allow for alteration of work made by the deviation order 

 

2.10.4 The works shall be completed to the entire  satisfaction of the Engineer-in-charge and in accordance 

with the Contractor9s forecast of Time and Progress where operative, and all unused stores and materials, 
tools, plants, equipments, temporary buildings and things shall be removed and the site and work cleared 

of rubbish and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractor9s expense and/or before the Scheduled date of completion. 
 

2.10.5 The B.H.E.L shall have power to take over from the Contractor from time to time each sections of the 

work as have been completed to the satisfaction of the Engineer-in-charge. 

 

2.10.6 In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and 

waste materials within 30 days of the completion of the contract, it is lawful for the contractee, that is BHEL 

to take such action as it deems fit to clear dispose of such properties, assets or such waste materials and 

charge the contractor any expenses incurred thereon. 

 

2.10.7 The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and 

the state thereof. 

 

2.10.8 The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 

maintenance period, where applicable. 

 

 

2.11 EXTENSION OF TIME FOR COMPLETION 

 

2.11.1 The Scheduled Completion Date will not be extended due to inclement weather conditions which are 

normal to the general locality of the work site as evidenced by the 20-year average climatic data recorded by 

the local or national weather bureau or stations. Time for performance of this Agreement includes an 

allowance for calendar days which, according to historical data, may not be suitable for construction work. It 

is the Contractor’s responsibility to protect the work site from inclement weather to avoid delays, rework, or 

inefficient Work. 
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If the completion of work as detailed in the scope of work gets delayed beyond the contract period, the 

contractor shall request for an extension of the contract and BHEL at its discretion may extend the Contract.  

 

If the completion of work gets delayed for reasons not attributable to the contractor, the contract period 

may be suitably extended at the sole discretion of BHEL only under the following circumstances.  

 

 i)       by reason of abnormally bad weather (abnormally bad weather means conditions that exceed the  

                 10-year   average minimum or maximum condition in temperature, rain, snow, hail, sleet, wind, 

etc.,  

                 as established by the Weather Bureau for the area where the project is located 

                                           OR 

 ii)  by reason of serious loss or damage by fire, OR 

iii)  by reason of Civil commotion, local combination of workmen strikes or lockout, affecting any of the 

trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming 

part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the Engineer–in–charge is (when 

he is the Accepting Officer of the Contract) beyond the   Contractor9s reasonable control, then in 
such case the Accepting Officer on the recommendation of the Engineer-in-charge (or higher 

authority) may make fair and reasonable extension in the completion dates of the individual items 

of work or the contract as a whole.  Such extension which will be communicated to the Contractor 

by the Engineer–in–charge in writing shall be final and binding on the Contractor.  No other claim 

in this respect for compensation or other–wise howsoever is admissible. Upon the happening of any 

such event causing delay, the Contractor shall immediately give notice thereof in writing to the 

Engineer-in-charge but shall nevertheless use constantly his best endeavour to prevent or make 

good the delay and shall do all that may reasonably be required to the satisfaction of the Engineer–
in–charge to proceed with the work. 

 

 

2.11.2 Based on the F-14 formats, the works balance at the end of original contract period less the backlog 

attributable to the contractor shall be quantified, and the number of months of 8Time extension9 required for completion of the same shall be jointly worked out. Within this period of 8Time extension9, the contractor 
is bound to complete the portion of backlog attributable to the contractor. Any further 8Time extension9 or 8Time extensions9 at the end of the previous extension shall be worked out similarly. 
 2.11.3 However, if any 8Time extension9 is granted to the contractor to facilitate continuation of work and 
completion of contract, due to backlog attributable to the contractor alone, then it shall be without 

prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor, in 

addition to any other actions BHEL may wish to take under Clause 2.7.2 of GCC i.e. Breach of Contract, 

Remedies and Termination. 

 

2.11.4 Planning, progress monitoring, monthly review and performance monitoring shall be carried out as 

per clause 2.9 of GCC. 

 

 

2.12 INSURANCE 

 

2.12.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer 

covering the risks during transit, storage, erection and commissioning. 

 

2.12.2 It is the sole responsibility of the contractor to insure his materials, equipment, workmen etc. against 

accidents and injury while at work and to pay compensation, if any, to workmen as per Workmen9s 
compensation Act. The work will be carried out in a protected area and all the rules and regulations of the 

client /BHEL in the area of project which are in force from time to time will have to be followed by the 

contractor. 
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2.12.3 If due to negligence and or non-observation of safety and other precautions by the contractors, any 

accident/injury occurs to the property / manpower belong to third party, the contractor shall have to pay 

necessary compensation and other expense, if so decided by the appropriate authorities. 

 

2.12.4 The contractor will take necessary precautions and due care to protect the material, while in his 

custody from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or customer. 

For lodging / processing of insurance claim, the contractor will submit necessary documents. BHEL will 

recover the loss including the deductible franchise from the contractor, in case the damage / loss is due to 

carelessness / negligence on the part of the contractor. In case of any theft of material under contractor's 

custody, matter shall be reported to Police by the contractor immediately and copy of FIR and subsequently 

police investigation report shall be submitted to BHEL for taking up with insurance. However, this will not 

relieve the contractor of his contractual obligation for the material in his custody. 

 

2.13 STRIKES & LOCKOUT 

 

2.13.1 The contractor will be fully responsible for all disputes and other issues connected with his labour. In the event of the contractor9s labour resorting to strike or the Contractor resorting to lockout and if the strike or lockout declared is not settled within a period of one month, it may be considered as 8Breach of Contract9 under Clause 2.7 and the remedies under Clause 2.7.2.2 may be executed, at the discretion of 

BHEL. 

 

2.13.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the 

employment of BHEL. 

 

2.14 FORCE MAJEURE 

2.14.1   "Force Majeure" shall mean circumstance which is: 
a. beyond control of either of the parties to contract, 

b. either of the parties could not reasonably have provided against the event before entering into 

the contract, 

c. having arisen, either of the parties could not reasonably have avoided or overcome, and d) is not 

substantially attributable to either of the parties 

And 

Prevents the performance of the contract, 

Such circumstances include but shall not be limited to: 
i) War, hostilities, invasion, act of foreign enemies. 

ii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war. 

iii) Riot, commotion or disorder by persons other than the contractor9s personnel and other employees 
of the contractor and sub-contractors. 

iv) Strike or lockout not solely involving the contractor9s personnel and other employees of the 
contractor and sub-contractors. 

v) Encountering munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as may be attributable to the contractor9s use of such munitions, explosives, 

radiation or radio- activity. 

vi) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, flood, 

fire, cyclones etc. 

vii) Epidemic, pandemic etc. 

2.14.2 The following events are explicitly excluded from Force Majeure and are solely the responsibilities 

of the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty (b) late 

delivery of equipment or material (unless caused by Force Majeure event) and (c) economic hardship. 

2.14.3 If either party is prevented, hindered or delayed from or in performing any of its obligations under 

the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such 

event and the circumstances thereof within 15 (fifteen) days after the occurrence of such event. 
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2.14.4 The party who has given such notice shall be excused from the performance or punctual 

performance of its obligations under the Contract for so long as the relevant event of Force Majeure 

continues and to the extent that such party's performance is prevented, hindered or delayed. The Time for 

Completion shall be extended by a period of time equal to period of delay caused due to such Force Majeure 

event. 

2.14.5 Delay or non-performance by either party hereto caused by the occurrence of any event of Force 

Majeure shall not 

a. Constitute a default or breach of the Contract. 

b. Give rise to any claim for damages or additional cost expense occasioned thereby, if and to the 

extent that such delay or non-performance is caused by the occurrence of an event of Force 

Majeure. 

2.14.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force 

Majeure in line with extant guidelines. In any case, Contractorcannot consider deemed short-closure after 

1 year of imposition of Force Majeure 

 

2.15     Settlement of Dispute 

If any dispute or difference of any kind whatsoever shall arise between BHEL and the Contractor, arising 

out of the contract for the performance of the work whether during the progress of contract termination, 

abandonment or breach of the contract, it shall in the first place referred to Designated Engineer for 

amicable resolution by the parties. Designated Engineer (to be nominated by BHEL for settlement of 

disputes arising out of the contract) who within 60 days after being requested shall give written notice of 

his decision to the contractor. Save as hereinafter provided, such decision in respect of every matter so 

referred shall forthwith be given effect to by the Contractorwho shall proceed with the work with all due 

diligence, whether he or BHEL desires to resolve the dispute as hereinafter provided or not. 

If after the Designated Engineer has given written notice of this decision to the party and no intention to 

pursue the dispute has been communicated to him by the affected party within 30 days from the receipt of 

such notice, the said decision shall become final and binding on the parties. In the event the Contractorbeing 

dissatisfied with any such decision or if amicable settlement cannot be reached then all such disputed 

issues shall be resolved through conciliation in terms of the BHEL Conciliation Scheme 2018 as per Clause 

2.15.1 

 

2.15.1 Conciliation: 

Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in relation 

to this Agreement (including its interpretation) between the Parties, and so notified in writing by either Party to the other Party (the <Dispute=) shall, in the first instance, be attempted to be resolved amicably in 

accordance with the conciliation procedure as per BHEL Conciliation Scheme 2018. The proceedings of 

Conciliation shall broadly be governed by Part-III of the Arbitration and Conciliation Act 1996 or any 

statutory modification thereof and as provided in - <Procedure for conduct of conciliation proceedings= (as 
available in www.bhel.com)). 

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding <Guidelines for 
Arbitration and Mediation in Contracts of Domestic Public Procurement. In the said OM it has been 

recommended that Government departments/ Entities/agencies are to encourage mediation under the 

Mediation Act. 2023 . The said Act has not yet been notified by the Government. Therefore, the clause <Settlement of Disputes= shall be modified accordingly as and when the Mediation Act 2023 gets notified. 

 

 

2.15.2 ARBITRATION  

2.15.2.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 

settlement (whether by Conciliation to be conducted as provided in Clause 2.15.1 herein above or 

otherwise) in respect of any dispute or difference; arising out of the formation, breach, termination, validity 

or execution of the Contract; or, the respective rights and liabilities of the Parties; or, in relation to 

interpretation of any provision of the Contract; or. in any manner touching upon the Contract (hereinafter referred to as the 8Dispute9), then, either Party may, refer the disputes to Madras High Court, Arbitration 
Centre (MHCAC)and such dispute to be adjudicated by Sole Arbitrator appointed in accordance with the 

Rules of said Arbitral Institution.  



CONTRACTOR SEAL & SIGN                     Page 138 of 150 ACCEPTING OFFICER 
 

2.15.2.2 A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving 

notice to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the 8Notice9) before referring the matter to arbitral institution. The Notice shall be 
addressed to the Head of the Unit, BHEL, executing the Contract and shall contain the particulars of 

all claims to be referred to arbitration with sufficient detail and shall also indicate the monetary 

amount of such claim including interest, if any.  

2.15.2..3 After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the 

Arbitration shall submit that dispute to the Arbitral Institution- Madras High Court, Arbitration 

Centre (MHCAC)- and that dispute shall be adjudicated in accordance with their respective 

Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator who shall necessarily be a 

Retd Judge having considerable experience in commercial matters to be appointed/nominated by the 

respective institution. The cost/expenses pertaining to the said Arbitration shall also be governed in 

accordance with the Rules of the respective Arbitral Institution. The decision of the party invoking 

the Arbitration for reference of dispute to Madras High Court, Arbitration Centre (MHCAC)- for 

adjudication of that dispute shall be final and binding on both the parties and shall not be subject to 

any change thereafter. The institution once selected at the time of invocation of dispute shall remain 

unchanged.  

 

2.15.2.4 The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.  

2.15.2.5 The Arbitration proceedings shall be in English language and the seat of Arbitration shall be Trichy. 

 

2.15.2 .6 Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any amendment 

thereof shall be applicable. All matters relating to this Contract and arising out of invocation of 

Arbitration clause are subject to the exclusive jurisdiction of the Court(s) situated at Trichy.  

 

2.15.2.7 Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein, a. 

the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree. Settlement of Dispute clause cannot be invoked by the Contractor, if the Contract has been mutually closed or 8No Demand Certificate9 has been furnished by the Contractor or any 

Settlement Agreement has been signed between the Employer and the Contractor.  

 

2.15.2..8 It is agreed that Mechanism of resolution of disputes through arbitration shall be available only in 

the cases where the value of the dispute is less than Rs. 10 Crores.  

 

2.15.2.9 In case the disputed amount Claim, Counter claim including interest is Rs. 10 crores and above, the 

parties shall be within their rights to take recourse to remedies other than Arbitration, as may be 

available to them under the applicable laws after prior intimation to the other party. Subject to the 

aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 and any statutory 

modifications or re-enactment thereof as amended from time to time, shall apply to the arbitration 

proceedings under this clause.  

2.15.2.10 In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any 

party to under this contract, then the cumulative value of claims (including interest claimed or 

awarded) in all such arbitrations shall be taken in account while arriving at the total claim in dispute 

for the subject contract for the purpose of clause 14.2.9. Disputes having cumulative value of less 

than 10 crores shall be resolved through arbitration and any additional dispute shall be adjudicated 

by the court of competent jurisdiction.  

 

 

2.15.3 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 

following shall be applicable:  

  In the event of any dispute or difference relating to the interpretation and application of the 

provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port 

Trusts inter se and also between CPSEs and Government Departments/Organizations (excluding 

disputes concerning Railways, Income Tax, Customs & Excise Departments), such dispute or 
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difference shall be taken up by either party for resolution through AMRCD (Administrative 

Mechanism for Resolution  

 

2.15.4   NO INTEREST PAYABLE TO CONTRACTOR 

Notwithstanding anything to the contrary contained in any other document comprising in the Contract, no 

interest shall be payable by BHEL to Contractor on any moneys or balances including but not limited to the 

Security Deposit, EMD, Retention Money, RA Bills or the Final Bill, or any amount withheld and/or 

appropriated by BHEL. etc., which becomes or as the case may be, is adjudged to be due from BHEL to 

Contractor whether under the Contract or otherwise. 

 

2.16 RETENTION AMOUNT 

 

2.16.1 Retention Amount shall be 5% of contract value and shall be furnished before the first RA Bill 

becomes due for payment. In case of increase in contract value, additional 5% of differential amount shall 

be submitted by Contractor before payment of next RA Bill due.  

The Retention amount of 5% of the contract value may be accepted in the following forms: - 

1. Cash (as permissible under the extant Income Tax Act).  

2.  Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand 

Draft/ Electronic Fund Transfer in favour of BHEL.  

3. Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 

duly endorsed/ hypothecated / pledged, as applicable, in favour of BHEL). 

4. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act and in line with clause 1.12 of GCC. The Bank Guarantee format for 

Retention Amount shall be in the prescribed formats. The validity of BG shall be 

initially for the contract period & shall be extended up to acceptance of final bill if the 

final bill is not settled during the contract period.  

5. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 

BHEL).  

6. vi. Insurance Surety Bonds 

 Alternatively, on successful bidder9s request, the Retention Amount can also be recovered at the rate of 
10% of the gross amount, progressively, from each of the running bills of the contractor till the total amount 

of the required retention amount is collected. In case, contractor opts cash deduction from RA bills in the 

beginning & subsequently submit 5% of the Contract Value as Retention amount in any form as mentioned 

above, then refund of deducted retention amount may be permitted to contractor.  

 

Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith.  

 

2.16.2 Refund of Retention Amount shall be as follows:  

100% of Retention Amount/ BG shall be released along with Final Bill after deduction all expenses/ other 

amounts due to BHEL under the contract/ other contracts entered into with them (contractor) by BHEL 

provided that. 

 

2.17 PAYMENTS  
 

Payments to Contractors are made in any one of the following forms: - 

2.17.1 Running Account Bills (RA Bills) 

 

1.8 These are for interim payments when the contracts are in progress. The bills for such interim 

payments are to be prepared by Contractor in prescribed formats (RA Bill forms). 

1.9  Payments shall be made according to the extent of work done as per measurements taken up to 

the end of the calendar month and in line with the terms of payments described in the Tender 

documents. 
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1.10  Recoveries on account of electricity, water, statutory deductions etc. are made as per terms 

of contract.  

1.11 Full rates for the work done shall be allowed only if the quantum of work has been done as 

per the specifications stipulated in the contract. If the work is not executed as per the stipulated 

specifications, BHEL may ask the contractor to redo the work according to the required specifications, without any extra cost. However, where this is not considered necessary 8OR9 where 
the part work is done due to factors like non-availability of material to be supplied by BHEL 8OR9 non availability of fronts 8OR9 non availability of drawings, fraction payment against full rate, as is 
considered reasonable, may be allowed with due regard for the work remaining to be done. BHEL 

decision in this regard will be final and binding on the contractor. 

 

1.12 In order to facilitate part payment, BHEL at its discretion may further split the contracted 

rates/percentages to suit site conditions, cash flow requirements according to the progress of work, 

subject to following: a) Provided no 8part9 payment is recommended till 25% of work in the item rate is 
executed. 

   b) Payment of item rate to be made in not more than three instalments, last stage 

payment  

         to be not lower than 20% of the item rate. 

 

2.17.2 Final Bill  
 Final Bill9 is used for final payment on closing of Running Account for works or for single payment after completion of works. 8Final Bill9 shall be submitted as per prescribed format after completion of works as 
per scope and upon material reconciliation, along with the following: 

 

Clearance certificates where ever applicable viz. various Statutory Authorities like Labour department, 

PF Authorities, Commercial Tax Department etc. 

 

BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL 

 

2.18 PERFORMANCE GUARANTEE FOR WORKMANSHIP 

 

2.18.1 Even though the work will be carried out under the supervision of BHEL Engineers the Contractor 

will be responsible for the quality of the workmanship and shall guarantee the work done for a period of 

SIX months from the date of commencement of guarantee period as defined in Technical Conditions of 

Contract, for good workmanship and shall rectify free of cost all defects due to faulty erection detected 

during the guarantee period. In the event of the Contractor failing to repair the defective works within the 

time specified by the Engineer, BHEL may proceed to undertake the repairs of such defective works by 

itself, without prejudice to any other rights and recover the cost incurred for the same along with 5% 

overheads from the Security Deposit 

 

2.19 CLOSING OF CONTRACTS 

The Contract shall be considered completed and closed upon completion of contractual obligations and 

settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing of Contract, 

BHEL shall issue a performance/ experience certificate as per standard format, based on specific request 

of Contractor as per extant BHEL guidelines through the online portal available at https://siddhi.bhel.in 

only. 

 

2.20 SUSPENSION OF BUSINESS DEALINGS 

BHEL reserves the right to take action against Contractors who either fail to perform or 

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in line with 

BHEL guidelines issued from time to time. 

The offers of the bidders who are under suspension as also the offers of the bidders, who engage the 

services of the banned firms / principal / agents, shall be rejected. The list of banned firms is available on 

BHEL web site www.bhel.com. 
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If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award / execution 

/ post-execution stage indulges in any act, including but not limited to, mal-practices, cheating, bribery, 

fraud or and other misconduct or formation of cartel so as to influence the bidding process or influence the 

price or  tampers the tendering process or acts or omits in any manner which tantamount to an offence 

punishable under any provision of the Indian Penal Code, 1860 or any other law in force in India, or does 

anything which is actionable under the Guidelines for Suspension of Business dealings, action may be taken 

against such bidder / supplier / contractor as per extant guidelines of the company available on 

www.bhel.com and / or under applicable legal provisions. Guidelines for suspension of business dealings 

is available in the webpage: http://www.bhel.com/vender_registration/vender.php 

 

2.21 LIMITATION ON LIABILITY: 

Notwithstanding anything to the contrary in this Contract or LOA or Work Order or any other mutually 

agreed document between the parties, the maximum liability, for damages, of the contractor, its servants 

or agents, shall under no circumstances exceed an amount equal to the Price of the Contract or the Work 

Order. The Contractor shall not in any case be liable for loss of profit or special, punitive, exemplary, indirect 

or consequential losses whatsoever. This shall not be applicable on the recoveries made by Customer from 

BHEL on account of Contractor, any other type of recoveries for workmanship, material, T&P etc. due from 

the contractor. 

 

2.22 Cartel Formation 

The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding, 

whether formal or informal with other Bidder(s). This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having 

indulged in above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines 

 

2.23 Fraud Prevention Policy 

Bidder along with its associate /collaborators /sub-contractors /sub-vendors / consultants/ service 

providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 

http://www.bhel.com   and shall immediately bring to the notice of BHEL Management about any fraud or 

suspected fraud as soon as it comes to their notice. 

 

2.24 Order of Precedence 

In the event of any ambiguity or conflict between the contract Documents, the order of precedence shall be 

in the order below: 

a. Contract agreement with its Amendments/Clarifications/Corrigenda/Errata etc. issued in respect 

of the tender documents by BHEL 

b. Notice Inviting Tender (NIT) 

c. Price Bid 

d. Technical Conditions of Contract (TCC) 

e. Special Conditions of Contract (SCC)  

f. General Conditions of Contract (GCC)  

g. Forms and Procedures 

 

 

2.25 OTHER ISSUES 

2.22.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not less 

than Rs 100/- unless otherwise required under relevant statutes. 

2.22.2 In case of any conflict between the General Conditions of Contract and Special Conditions of Contract, 

provisions contained in the Special Conditions of Contract shall prevail. 

2.22.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.

http://www.bhel.com/vender_registration/vender.php
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FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR 

Name of the Project  Contract No  

Name of the Work  Name of the Contractor  

Part - A - PLAN / REVIEW OF WORKFOR THE MONTH OF ---------------------------- Date of  Plan / Review  

Sl 

No 

Description 

of Work 

UOM Rate 

/ 

Unit 

Planned Cumulative 

Shortfall 

Attributable to 

Contractor upto 

Last Month 

Achieved Shortfall Attributable to 

BHEL wrt to Plan 

Cumulative Shortfall 

Attributable to 

Contractor upto & 

including this Month 

Remarks 

(Reasons 

for Shortfall 

Attributable 

to 

Contractor 

Supporting 

Documents 

to be kept as 

record) 

Qty Planned for 

the Month as per 

Part C of Last 

Month 

(a) (b) (c)  (d) A B C D E = A+B-C-D  

    Phy Financial Phy Financial Phy Financial Phy Financial Phy Financial  

               

               

               

               

               

 Value of 

Other Items 

not 

mentioned 

above but 

planned to be 

executed in 

this Month 

             

 Total    ∑ A  ∑ B  ∑ C  ∑ D  ∑ E  

 

BHEL                Contractor 

(Signature with Seal & Date )             (Signature with Seal & Date) 
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BHEL                Contractor 

(Signature with Seal & Date )             (Signature with Seal & Date) 
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FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR 

Name of the Project  Contract No  

Name of the Work  Name of the Contractor  

Part – B1 - PLAN / REVIEW OF DEPLOYMENT OF MAJOR T&P FOR THE MONTH OF  -------

--------------------- 

Date of  Plan / Review  CONTRACTOR9S SCOPE   

 

BHEL                Contractor 

(Signature with Seal & Date )             (Signature with Seal & Date) 
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FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR 

Name of the Project  Contract No  

Name of the Work  Name of the Contractor  

Part – B2 - PLAN / REVIEW OF  DEPLOYMENT OF MANPOWER  FOR THE MONTH OF  Date of  Plan / Review  

 

 

BHEL                Contractor 

(Signature with Seal & Date )             (Signature with Seal & Date) 
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FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR 

Name of the Project  Contract No  

Name of the Work  Name of the Contractor  

Part – C PLAN (PHYSICAL) FOR THE NEXT MONTH OF -----------------  Date of  Plan / Review  

 
 

BHEL                Contractor 

(Signature with Seal & Date)             (Signature with Seal & Date) 

 

 

 



CONTRACTOR SEAL & SIGN                     Page 147 of 150 ACCEPTING OFFICER 
 

FORMAT F-14 (Rev 00 ) MONTHLY PLAN & REVIEW WITH CONTRACTOR 

Name of the Project  Contract No  

Name of the Work  Name of the Contractor  

Part – C PLAN (PHYSICAL) FOR THE NEXT MONTH OF -----------------  Date of  Plan / Review  

 

 

 

 

 

BHEL                Contractor 

(Signature with Seal & Date)             (Signature with Seal & Date) 
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PART - II _ PRICE BID (PB) 

 

SCHEDULE 8A9 
 

LIST OF WORKS AND PRICES 

 

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only approximate. They are 

given as a guide for the purpose of tendering only and are liable to variation  and alteration of the Competent 

Authority. The work under each item as executed  shall be measured and priced at the  corresponding rate 

quoted  by the contractor in the BILL OF QUANTITIES 

 

BILL OF QUANTITIES 

 

Sl. No. Appx. Qty. 
Description of 

work 
TNBP No. 

Rate (Both in Unit fig 

& Words 

Amount 

Rs.            Ps. 

AS PER SEPARATE SHEETS ATTACHED SHEETS IN PRICE BID 

 

8SCHEDULE B9 
 

1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard if specified 

in the BOQ and specifications. 

 

Sl. No. DESCRIPTION PLACE OF ISSUE 

1 Polycarbonate Sheets (pre cut) BHEL Stores or Stock yard 

2 Strcutural Steel, Tubes, Pipes BHEL Stores or Stock yard 

 

2. It will be the responsibility of the Contractor to submit his demands for the above stores in writing 

atleast seven days in advance of the actual requirement. 

3. Issue of Stores is subject of the availability at the place of issue cited above, items of stores to be issued 

by BHEL which are not available at the time of indenting by the contractor may be supplied by BHEL 

after necessary procurement. The contractor shall not be entitled to any claim of compensation for delay 

in the supply of stores by BHEL under any circumstances. 

4. The materials will be issued only during the working hours of the BHEL Stores Department (8.00 a.m. to 

4.30 p.m. ). Contractor shall have to transport them to the site of work at his own cost as soon as they 

are issued to him. 

5. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the cost of 

all cutting, conversion, substitution and fabrication as well as wastage shall have to be borne by the 

Contractor. 

6. The contractor shall from time to time render proper account of all materials issued to him by BHEL. If 

he fails to do so, no further issue of materials will be made to him and he will be held responsible for 

any delay in the execution of the work which may occur on this account. 

7. Where Roof & side Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or other 

items are issued free of cost to the contractor, the contractor will have to make good at his own cost 

any loss or damage to any part or whole of the items issued to him as above. All wastage within the 

premises limits as fixed by BHEL will be charged for at the prescribed issued rates of BHEL. Excess 

wastage will be charged for at punitive rates which will be 100% higher than the issue rates. 
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8. All surplus materials in good condition which are not returned to the BHEL Stores and quantities of 

materials consumed in excess of the max.  permissible limit as fixed by BHEL shall be charged for at 

punitive rates. 

 The decision of the Engineer-in-charge as to the extent to which materials have been rendered surplus 

or consumed in excess of the actual requirements shall be final and conclusive and binding  on the 

contractor. 

 

SCHEDULE 8C9 
 

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 

 

Sl. No. Qty. Particulars 

Details of 

BHEL Crew 

Supplied 

Hire Charges 

Per unit 

Per Day 

Place of Issue Remarks 

 

&&&&&&&&&&&..Nil&&&&&&&&&&&&. 

 

 

a. Machineries shall not be operated over time without the written permission of the Engineer-in- 

charge. 

 

b. All Coolies, Watermen etc., required shall be  arranged by the contractor at his own expense. 

 

SCHEDULE 8D9 
 

NOTE: All Drawings are to be signed by the Contractor as well as the officer entering into contract. 

 

SL. No. DRAWING NUMBER DESCRIPTION 

1 3-TP-CEG-03342 TYPICAL DETAILS OF NORTH LIGHT FIXING 

 

 

SCHEDULE 8E9 
 

LEAD STATEMENT 

 

Sl. No. Name of Material Name of Source Lead Particulars for Factory 

1 NIL   
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 BILL OF QUANTITIES 

 

(No rate shall be written here. Quote based on this BOQ should be given online in xl-format, only in eProcurement portal) 

 

 Name of Work: Replacing damaged north light panels (about 7700 SQM) with polycarbonate sheets supplied by BHEL in Factory complex of BHEL, Trichy-14 
  

SL NO QTY Item Description UNIT Rate in Rs Amount in Rs 

 

10 7700 Dismantling / removing / demolishing as the case may be of the following by 

manually/mechanical means and carefully stacking the serviceable materials at site of 

work or conveying and handing over the same at BHEL stores and disposal of unserviceable 

materials by transporting them within a lead of 300 metres. All as per instructions of 

Engineer-in-charge.North light glasses or similar type of any glass at various levels ranging 

from 9 to 24 metres 

SQM 82.10            6,32,170.00  

20 7700 Conveying from BHEL stores to the site of work, hoisting, and fixing in position 6 mm thick 

multi-walled clear (UV coated) polycarbonate sheets for north light glazing runners 

(inclined and vertical) as per the drawing No:1 including the provision of suitable 

aluminium frames as required, at various levels ranging from 9 to 24 metres. The scope of 

work includes supply of aluminium frames (top & bottom) in required profiles fitted with 

EPDM rubber gaskets and fixing in the glazing runner using SDST screws of approved make 

and polycarbonate sheets are suitably placed between the aluminium frames before 

driving the top frame screws all as per Drg.No:1 and as per the instructions of Engineer in 

Charge. The top and bottom portion of polycarbonate sheets shall be closed with 

aluminium U channels to prevent dust and insects. Rate shall include cost of aluminium 

frames, U channels, EPDM rubber gaskets, SDST screws required labour, tools & plants, 

etc., except polycarbonate sheets which will be supplied by BHEL at free of cost 

SQM 1248.77         96,15,529.00  

  TOTAL   1,02,47,699.00 

 

Note: 

1. Mentioned rates excludes GST  
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