

 BHARAT HEAVY ELECTRICALS LIMITED [A Government of India Undertaking] Ramachandrapuram, Hyderabad, 502032, A.P. India Phone 040-23189526, 23182322 FAX 040-23021900, 1954		भारत हेवी इलेक्ट्रिकल्स लिमिटेड (भारत सरकार का उपक्रम) रामचन्द्रपुरम, हैदराबाद, 502032 आंध्र प्रदेश, भारत		PURCHASE DEPARTMENT ENQUIRY क्रय विभाग			SHEETS:16					
HY17001 C REV.NO.0		Phone 091-40-23182380 091-40-23183287		FAX : 091-40-23021910 091-40-23021954		PURCHASE DEPARTMENT			Email ids: Part-I: technicalbid_hyd@bhel.in ; Part-II: pricebid_hyd@bhel.in			
GSTIN: 36AAACB4146P1ZG				Enq/Collective No : K6DIV45892		Enq.Dt. : 07.10.2022		No.Of Items :*		DUE Dt. OF QUOTN. : 18.10.2022		
Office Copy				Please submit your lowest quotation in sealed cover superscribed with Enquiry No./Collective No.(RFQ No) and due date subject to our terms and conditions attached ,for the materials mentioned below.Your offer has to reach us onor before due date by 11.00 Hours (IST) and will be opened at 14.00 Hours.(IST).If our Enquiry No./Collective No.(RFQ No) and tender due date are not super scribed on the tender cover , your offer shall be summarily rejected. Incomplete offers and late offers will not be considered.								
SL. No.	Purchase Req.no	item no	Material Code, HSN No.	Drq no - Ver , Rev & Spec - Ver , Rev, Spec-Var	Description	Qty	UoM	Delivery Period	Material Type	Destination (FOR)		
1	1900147070	10	BA9789242000	BA89242-00	ELEVATOR FOR DAY SILO (KOTHAGUDAM)	1	SET	12 weeks from docs. approval.	Main Supply	1x800 MW TSGENCO Kothagudem FGD Pkg		
2	1900147071	10	BA9789243006	BA89243-00	ELEVATOR FOR DAY SILO (BHADRADRI)	1	SET	12 weeks from docs. approval.	Main Supply	4x270 MW TSGENCO Bhadradi FGD Pkg		
3	1900147074	10	BA9789244002	BA89244-00	ELEVATOR FOR DAY SILO (YADADRI)	1	SET	12 weeks from docs. approval.	Main Supply	5x800 MW TSGENCO YADADRI FGD PKG		
4	1900147314	10	BA9789245009	BA89245-00	ELEVATOR FOR DAY SILO (N CHENNAI)	1	SET	32 weeks from docs. approval.	Main Supply	1x800 MW North Chennai FGD Pkg		
5	1900146012	10	BA9789088000	BA89088-00	ELEVATOR FOR DAY SILO (BHILAI)	1	SET	12 weeks from docs. approval.	Main Supply	2X250 MW NSPCL BHILAI- FGD Pkg		
6	1900146739	10	BA9789088019	BA89209-01	FRICITION BLOCK	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg		
7	1900146900	10	BA9789088027	BA89209-02	GUIDE ROLLER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg		
8	1900146901	10	BA9789088035	BA89209-03	CONTACTORS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg		
9	1900146902	10	BA9789088043	BA89209-04	CONTROL TRANSFORMER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg		
10	1900146903	10	BA9789088051	BA89209-05	TIME DEVICE	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg		
11	1900146904	10	BA9789088060	BA89209-06	RECTIFIERS	4	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg		
12	1900146905	10	BA9789088078	BA89209-07	OVER CURRENT RELAY	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg		
13	1900146906	10	BA9789088086	BA89209-08	AUXILLARY RELAY	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg		
14	1900146907	10	BA9789088094	BA89209-09	RESISTOR	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg		

15	1900146908	10	BA9789088108	BA89209-10	FUSE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
16	1900146909	10	BA9789088116	BA89209-11	LIMIT SWITCH	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
17	1900146910	10	BA9789088124	BA89209-12	PUSH BUTTON	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
18	1900146911	10	BA9789088132	BA89209-13	CONTACT DEVICE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
19	1900146912	10	BA9789088140	BA89209-14	BRAKE MOTOR	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
20	1900146913	10	BA9789088159	BA89209-15	TRANSMITTER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
21	1900146914	10	BA9789088167	BA89209-16	SWITCHES OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
22	1900146915	10	BA9789088175	BA89209-17	RECEIVER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
23	1900146916	10	BA9789088183	BA89209-18	BEARINGS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
24	1900146917	10	BA9789088191	BA89209-19	ROLLERS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
25	1900146918	10	BA9789088205	BA89088-20	O RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
26	1900146919	10	BA9789088213	BA89088-21	SEAL RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
27	1900146920	10	BA9789088221	BA89088-22	FAN (SPARES FOR BRAKE)	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
28	1900146921	10	BA9789088230	BA89088-23	MAGNETIC COIL	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
29	1900146922	10	BA9789088248	BA89088-24	BRAKE DISC	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
30	1900146923	10	BA9789088256	BA89088-25	BRAKE PAD	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
31	1900146924	10	BA9789088264	BA89088-26	BUSHING	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
32	1900146925	10	BA9789088272	BA89209-27	PINION	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg
33	1900146926	10	BA9789088280	BA89209-28	ELEVATOR MOTOR WITH VVVF DRIVE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	2X250 MW NSPCL BHILAI- FGD Pkg

34	1900145893	10	BA9789170009	BA89170-00	ELEVATOR FOR DAY SILO (RAMAGUNDEM)	1	SET	12 weeks from docs. approval.	Main Supply	NTPC Ramagundam FGD Pkg
35	1900147075	10	BA9789088019	BA89209-01	FRICITION BLOCK	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
36	1900147076	10	BA9789088027	BA89209-02	GUIDE ROLLER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
37	1900147077	10	BA9789088035	BA89209-03	CONTACTORS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
38	1900147078	10	BA9789088043	BA89209-04	CONTROL TRANSFORMER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
39	1900147079	10	BA9789088051	BA89209-05	TIME DEVICE	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
40	1900147080	10	BA9789088060	BA89209-06	RECTIFIERS	4	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
41	1900147081	10	BA9789088078	BA89209-07	OVER CURRENT RELAY	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
42	1900147082	10	BA9789088086	BA89209-08	AUXILLARY RELAY	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
43	1900147083	10	BA9789088094	BA89209-09	RESISTOR	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
44	1900147084	10	BA9789088108	BA89209-10	FUSE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
45	1900147085	10	BA9789088116	BA89209-11	LIMIT SWITCH	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
46	1900147086	10	BA9789088124	BA89209-12	PUSH BUTTON	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
47	1900147087	10	BA9789088132	BA89209-13	CONTACT DEVICE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg

48	1900147088	10	BA9789088140	BA89209-14	BRAKE MOTOR	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
49	1900147089	10	BA9789088159	BA89209-15	TRANSMITTER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
50	1900147090	10	BA9789088167	BA89209-16	SWITCHS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
51	1900147091	10	BA9789088175	BA89209-17	RECEIVER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
52	1900147092	10	BA9789088183	BA89209-18	BEARINGS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
53	1900147093	10	BA9789088191	BA89209-19	ROLLERS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
54	1900147094	10	BA9789088205	BA89088-20	O RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
55	1900147095	10	BA9789088213	BA89088-21	SEAL RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
56	1900147096	10	BA9789088221	BA89088-22	FAN (SPARES FOR BRAKE)	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
57	1900147097	10	BA9789088230	BA89088-23	MAGNETIC COIL	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
58	1900147098	10	BA9789088248	BA89088-24	BRAKE DISC	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
59	1900147099	10	BA9789088256	BA89088-25	BRAKE PAD	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
60	1900147100	10	BA9789088264	BA89088-26	BUSHING	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
61	1900147101	10	BA9789088272	BA89209-27	PINION	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg
62	1900147102	10	BA9789088280	BA89209-28	ELEVATOR MOTOR WITH VVVF DRIVE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Ramagundam FGD Pkg

63	1900147073	10	BA9789085001	BA89085-00	ELEVATOR FOR DAY SILO (PATRATU)	1	EA	12 weeks from docs. approval.	Main Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
64	1900147271	10	BA9789088019	BA89209-01	FRICITION BLOCK	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
65	1900147272	10	BA9789088027	BA89209-02	GUIDE ROLLER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
66	1900147273	10	BA9789088035	BA89209-03	CONTACTORS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
67	1900147274	10	BA9789088043	BA89209-04	CONTROL TRANSFORMER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
68	1900147275	10	BA9789088051	BA89209-05	TIME DEVICE	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
69	1900147276	10	BA9789088060	BA89209-06	RECTIFIERS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
70	1900147277	10	BA9789088078	BA89209-07	OVER CURRENT RELAY	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
71	1900147278	10	BA9789088086	BA89209-08	AUXILLARY RELAY	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
72	1900147279	10	BA9789088094	BA89209-09	RESISTOR	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
73	1900147280	10	BA9789088108	BA89209-10	FUSE	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
74	1900147281	10	BA9789088116	BA89209-11	LIMIT SWITCH	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
75	1900147282	10	BA9789088124	BA89209-12	PUSH BUTTON	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
76	1900147283	10	BA9789088132	BA89209-13	CONTACT DEVICE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I

77	1900147284	10	BA9789088140	BA89209-14	BRAKE MOTOR	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
78	1900147285	10	BA9789088159	BA89209-15	TRANSMITTER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
79	1900147286	10	BA9789088167	BA89209-16	SWITCHS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
80	1900147287	10	BA9789088175	BA89209-17	RECEIVER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
81	1900147288	10	BA9789088183	BA89209-18	BEARINGS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
82	1900147289	10	BA9789088191	BA89209-19	ROLLERS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
83	1900147290	10	BA9789088205	BA89088-20	O RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
84	1900147291	10	BA9789088213	BA89088-21	SEAL RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
85	1900147292	10	BA9789088221	BA89088-22	FAN (SPARES FOR BRAKE)	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
86	1900147293	10	BA9789088230	BA89088-23	MAGNETIC COIL	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
87	1900147294	10	BA9789088248	BA89088-24	BRAKE DISC	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
88	1900147295	10	BA9789088256	BA89088-25	BRAKE PAD	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
89	1900147296	10	BA9789088264	BA89088-26	BUSHING	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
90	1900147297	10	BA9789088272	BA89209-27	PINION	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
91	1900147298	10	BA9789209290	BA89209-29	LIFT MAIN DRIVE MOTOR	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
92	1900147299	10	BA9789209304	BA89209-30	DOOR OPERATING MOTOR	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
93	1900147300	10	BA9789209312	BA89209-31	LANDING DOOR COMPLETE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
94	1900147301	10	BA9789209320	BA89209-32	CAR DOOR COMPLETE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I
95	1900147302	10	BA9789209339	BA89209-33	VFD DRIVE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3X800 MW PATRATU STP EXPANSION PHASE-I

96	1900145894	10	BA9789168004	BA89168-00	ELEVATOR FOR DAY SILO (KORBA)	1	SET	12 weeks from docs. approval.	Main Supply	NTPC Korba FGD Pkg
97	1900147131	10	BA9789088019	BA89209-01	FRICITION BLOCK	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
98	1900147132	10	BA9789088027	BA89209-02	GUIDE ROLLER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
99	1900147133	10	BA9789088035	BA89209-03	CONTACTORS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
100	1900147134	10	BA9789088043	BA89209-04	CONTROL TRANSFORMER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
101	1900147135	10	BA9789088051	BA89209-05	TIME DEVICE	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
102	1900147136	10	BA9789088060	BA89209-06	RECTIFIERS	4	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
103	1900147137	10	BA9789088078	BA89209-07	OVER CURRENT RELAY	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
104	1900147138	10	BA9789088086	BA89209-08	AUXILLARY RELAY	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
105	1900147139	10	BA9789088094	BA89209-09	RESISTOR	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
106	1900147140	10	BA9789088108	BA89209-10	FUSE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
107	1900147141	10	BA9789088116	BA89209-11	LIMIT SWITCH	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
108	1900147142	10	BA9789088124	BA89209-12	PUSH BUTTON	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
109	1900147143	10	BA9789088132	BA89209-13	CONTACT DEVICE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg

110	1900147144	10	BA9789088140	BA89209-14	BRAKE MOTOR	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
111	1900147145	10	BA9789088159	BA89209-15	TRANSMITTER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
112	1900147146	10	BA9789088167	BA89209-16	SWITCHS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
113	1900147147	10	BA9789088175	BA89209-17	RECEIVER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
114	1900147148	10	BA9789088183	BA89209-18	BEARINGS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
115	1900147149	10	BA9789088191	BA89209-19	ROLLERS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
116	1900147150	10	BA9789088205	BA89088-20	O RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
117	1900147151	10	BA9789088213	BA89088-21	SEAL RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
118	1900147152	10	BA9789088221	BA89088-22	FAN (SPARES FOR BRAKE)	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
119	1900147153	10	BA9789088230	BA89088-23	MAGNETIC COIL	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
120	1900147154	10	BA9789088248	BA89088-24	BRAKE DISC	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
121	1900147155	10	BA9789088256	BA89088-25	BRAKE PAD	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
122	1900147156	10	BA9789088264	BA89088-26	BUSHING	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
123	1900147157	10	BA9789088272	BA89209-27	PINION	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg
124	1900147158	10	BA9789088280	BA89209-28	ELEVATOR MOTOR WITH VVVF DRIVE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	NTPC Korba FGD Pkg

125	1900145895	10	BA9789087004	BA89087-00	ELEVATOR FOR DAY SILO (NPGCL)	1	SET	12 weeks from docs. approval.	Main Supply	3x660 MW NTPC Nabinagar FGD Pkg
126	1900146980	10	BA9789088019	BA89209-01	FRICITION BLOCK	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
127	1900146981	10	BA9789088027	BA89209-02	GUIDE ROLLER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
128	1900146982	10	BA9789088035	BA89209-03	CONTACTORS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
129	1900146983	10	BA9789088043	BA89209-04	CONTROL TRANSFORMER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
130	1900146984	10	BA9789088051	BA89209-05	TIME DEVICE	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
131	1900146985	10	BA9789088060	BA89209-06	RECTIFIERS	4	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
132	1900146986	10	BA9789088078	BA89209-07	OVER CURRENT RELAY	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
133	1900146987	10	BA9789088086	BA89209-08	AUXILLARY RELAY	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
134	1900146988	10	BA9789088094	BA89209-09	RESISTOR	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
135	1900146989	10	BA9789088108	BA89209-10	FUSE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
136	1900146990	10	BA9789088116	BA89209-11	LIMIT SWITCH	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
137	1900146991	10	BA9789088124	BA89209-12	PUSH BUTTON	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
138	1900146992	10	BA9789088132	BA89209-13	CONTACT DEVICE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg

139	1900146993	10	BA9789088140	BA89209-14	BRAKE MOTOR	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
140	1900146994	10	BA9789088159	BA89209-15	TRANSMITTER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
141	1900146995	10	BA9789088167	BA89209-16	SWITCHS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
142	1900146996	10	BA9789088175	BA89209-17	RECEIVER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
143	1900146997	10	BA9789088183	BA89209-18	BEARINGS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
144	1900146998	10	BA9789088191	BA89209-19	ROLLERS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
145	1900146999	10	BA9789088205	BA89088-20	O RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
146	1900147000	10	BA9789088213	BA89088-21	SEAL RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
147	1900147001	10	BA9789088221	BA89088-22	FAN (SPARES FOR BRAKE)	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
148	1900147002	10	BA9789088230	BA89088-23	MAGNETIC COIL	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
149	1900147003	10	BA9789088248	BA89088-24	BRAKE DISC	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
150	1900147004	10	BA9789088256	BA89088-25	BRAKE PAD	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
151	1900147005	10	BA9789088264	BA89088-26	BUSHING	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
152	1900147006	10	BA9789088272	BA89209-27	PINION	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg
153	1900147007	10	BA9789088280	BA89209-28	ELEVATOR MOTOR WITH VVVF DRIVE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	3x660 MW NTPC Nabinagar FGD Pkg

154	1900147072	10	BA9789086008	BA89086-00	ELEVATOR FOR DAY SILO (BRBCL)	1	SET	12 weeks from docs. approval.	Main Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
155	1900147159	10	BA9789088019	BA89209-01	FRICITION BLOCK	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
156	1900147160	10	BA9789088027	BA89209-02	GUIDE ROLLER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
157	1900147161	10	BA9789088035	BA89209-03	CONTACTORS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
158	1900147162	10	BA9789088043	BA89209-04	CONTROL TRANSFORMER	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
159	1900147163	10	BA9789088051	BA89209-05	TIME DEVICE	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
160	1900147164	10	BA9789088060	BA89209-06	RECTIFIERS	4	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
161	1900147165	10	BA9789088078	BA89209-07	OVER CURRENT RELAY	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
162	1900147166	10	BA9789088086	BA89209-08	AUXILLARY RELAY	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
163	1900147167	10	BA9789088094	BA89209-09	RESISTOR	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
164	1900147168	10	BA9789088108	BA89209-10	FUSE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
165	1900147169	10	BA9789088116	BA89209-11	LIMIT SWITCH	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
166	1900147170	10	BA9789088124	BA89209-12	PUSH BUTTON	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
167	1900147171	10	BA9789088132	BA89209-13	CONTACT DEVICE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg

168	1900147172	10	BA9789088140	BA89209-14	BRAKE MOTOR	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
169	1900147173	10	BA9789088159	BA89209-15	TRANSMITTER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
170	1900147174	10	BA9789088167	BA89209-16	SWITCHS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
171	1900147175	10	BA9789088175	BA89209-17	RECEIVER	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
172	1900147176	10	BA9789088183	BA89209-18	BEARINGS	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
173	1900147177	10	BA9789088191	BA89209-19	ROLLERS OF EACH TYPE	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
174	1900147178	10	BA9789088205	BA89088-20	O RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
175	1900147179	10	BA9789088213	BA89088-21	SEAL RING (WORM GEAR SPARES)	3	SET	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
176	1900147180	10	BA9789088221	BA89088-22	FAN (SPARES FOR BRAKE)	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
177	1900147181	10	BA9789088230	BA89088-23	MAGNETIC COIL	3	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
178	1900147182	10	BA9789088248	BA89088-24	BRAKE DISC	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
179	1900147183	10	BA9789088256	BA89088-25	BRAKE PAD	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
180	1900147184	10	BA9789088264	BA89088-26	BUSHING	2	SET	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
181	1900147185	10	BA9789088272	BA89209-27	PINION	2	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg
182	1900147186	10	BA9789088280	BA89209-28	ELEVATOR MOTOR WITH VVVF DRIVE	1	EA	28 weeks from docs. approval.	Mandatory Spare Supply	4x250 MW BRBCL Nabinagar-FGD Pkg

183	1900145892	10	BA9789169000	BA89169-00	ELEVATOR FOR DAY SILO (KAHALGAON)	1	SET	28 weeks from docs. approval.	Main Supply	NTPC Kahalgaon FGD PKG
184	1900147033	10	BA9789088019	BA89209-01	FRICITION BLOCK	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
185	1900147034	10	BA9789088027	BA89209-02	GUIDE ROLLER	1	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
186	1900147035	10	BA9789088035	BA89209-03	CONTACTORS	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
187	1900147036	10	BA9789088043	BA89209-04	CONTROL TRANSFORMER	1	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
188	1900147037	10	BA9789088051	BA89209-05	TIME DEVICE	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
189	1900147038	10	BA9789088060	BA89209-06	RECTIFIERS	4	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
190	1900147039	10	BA9789088078	BA89209-07	OVER CURRENT RELAY	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
191	1900147110	10	BA9789088086	BA89209-08	AUXILLARY RELAY	3	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
192	1900147111	10	BA9789088094	BA89209-09	RESISTOR	3	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
193	1900147112	10	BA9789088108	BA89209-10	FUSE	1	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
194	1900147113	10	BA9789088116	BA89209-11	LIMIT SWITCH	3	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
195	1900147114	10	BA9789088124	BA89209-12	PUSH BUTTON	3	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
196	1900147115	10	BA9789088132	BA89209-13	CONTACT DEVICE	3	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG

197	1900147116	10	BA9789088140	BA89209-14	BRAKE MOTOR	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
198	1900147117	10	BA9789088159	BA89209-15	TRANSMITTER	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
199	1900147118	10	BA9789088167	BA89209-16	SWITCHS OF EACH TYPE	3	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
200	1900147119	10	BA9789088175	BA89209-17	RECEIVER	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
201	1900147120	10	BA9789088183	BA89209-18	BEARINGS	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
202	1900147121	10	BA9789088191	BA89209-19	ROLLERS OF EACH TYPE	3	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
203	1900147122	10	BA9789088205	BA89088-20	O RING (WORM GEAR SPARES)	3	SET	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
204	1900147123	10	BA9789088213	BA89088-21	SEAL RING (WORM GEAR SPARES)	3	SET	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
205	1900147124	10	BA9789088221	BA89088-22	FAN (SPARES FOR BRAKE)	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
206	1900147125	10	BA9789088230	BA89088-23	MAGNETIC COIL	3	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
207	1900147126	10	BA9789088248	BA89088-24	BRAKE DISC	2	SET	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
208	1900147127	10	BA9789088256	BA89088-25	BRAKE PAD	2	SET	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
209	1900147128	10	BA9789088264	BA89088-26	BUSHING	2	SET	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
210	1900147129	10	BA9789088272	BA89209-27	PINION	2	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG
211	1900147130	10	BA9789088280	BA89209-28	ELEVATOR MOTOR WITH VVVF DRIVE	1	EA	42 weeks from docs. approval.	Mandatory Spare Supply	NTPC Kahalgaon FGD PKG

Special Remarks

1. **The delivery period mentioned above shall be final for evaluation. Bids/Offer with deviation to above delivery period shall attract loading@0.5% per week on quoted price. L1 will be arrived considering all the loading factors (for deviation).**

2. Offer must be submitted in two-part bid system for the items as per enquiry (i) Techno commercial bid and (ii) Price bid clearly super-scribing on envelope the collective number, enquiry number and due date.

3. Each of the envelopes should be clearly super-scribed with:

OEM name:

Agent name (if any):

Enquiry/Collective no:

Due date:

Technical-cum-commercial bid or price bid as applicable.

4. Offers must reach the following address by post / courier in hard copy within the stipulated due date and before 11:00 hrs. (IST).

Sr. Dy. General Manager / CMM / Purchase Co-ordination

Vendor Complex, Beside Administrative Building

Bharat Heavy Electricals Limited (Heavy Power Equipment Plant)

Ramachandrapuram, HYDERABAD-502032, INDIA

Or hard copy of the offer may be dropped in the Tender Box at vendor complex in person.

Or Bidder can also submit offer through e-mail at his own risk.

Or The offer to be submitted in two parts. Technical offer to be submitted to technicalbid_hyd@bhel.in and price bid to be submitted to pricebid_hyd@bhel.in as an attachment only.

· The offers (especially price bid) sent other than specified e-mail recipient address, including the tenderer address will call for summary disqualification.

· Techno-commercial bid will be opened first and after freezing technical & commercial conditions only, the price bid will be opened.

The quotation should be neatly typed and free from overwriting/ erasures. Any correction or addition must be authenticated. The offer including annexures and brochures should be submitted in English.

· Bid envelopes shall bear the name of Bidder (OEM). In case of submission through authorized representative/agent, the name of representative/agent should be mentioned.

· Offers shall be submitted directly by bidder or his authorized representative /agent only and the offer should be in line with regulatory guidelines (i.e. Agency agreement between principal Bidder and agent / representative shall be attached which shall be a valid one and cover the scope of services rendered by Agent, Agency Commission etc.). The offers might attract disqualification if the documents are not in line with legal / regulatory guidelines. In case more than one offer is submitted (before the tender due date) the latest offer would be the considered.

5. Terms of Payment shall be as follows:

For Main Supply

90% of material cost along with 100% taxes, duties & insurance will be made within 90 days from the date of receipt of complete documentation as per PO. However, payment would be done only after receipt of original documents, including site/ Customer acknowledgement on LR (MRC - Material Receipt Certificate at site). For MSMEs (covered under MSME Act) which are registered and periodically renewed with BHEL, this period will be 45 days for MSEs & 60 days for MEDIUMS.

Balance 10% material cost will be paid against submission of completion certificate of supervision of erection & commissioning of the equipment or submission of MOM for the same. Bank guarantee for the same amount i.e. 10% material cost can also be accepted.

For Mandatory Spares Supply

100% of material cost along with 100% taxes, duties & insurance will be made within 90 days from the date of receipt of complete documentation as per PO. However, payment would be done only after receipt of original documents, including site/ Customer acknowledgement on LR (MRC - Material Receipt Certificate at site). For MSMEs (covered under MSME Act) which are registered and periodically renewed with BHEL, this period will be 45 days for MSEs & 60 days for MEDIUMs.

For Supervision of E&C (not applicable for mandatory spares supply items)

100% payment along with 100% taxes & duties will be made within 90 days from the date of receipt of completion certificate of Supervision of erection & commissioning of the equipment or submission of MOM for the same. For MSMEs (covered under MSME Act) which are registered and periodically renewed with BHEL, this period will be 45 days for MSEs & 60 days for MEDIUMs.

6. Instructions to bidders (ITB Rev.12), Annexure I, II, III & IV shall be duly signed, stamped and attached with your Techno - Commercial offer, no deviation shall be allowed. Alteration /modification of the same shall lead to disqualification of the offer. May please indicate your comments separately wherever you want to deviate.

7. Qualification requirements mentioned in the PQR & technical requirements for the project must be met for consideration of offer.

8. In case of discrepancy between ITB and Supplier offer on their letterhead, ITB terms and condition will prevail except payment terms mentioned above.

9. L1 evaluation shall be on **Project-wise lumpsum basis**; Cost of Main Req. + Cost of Mandatory Spare Req. (If applicable) + Supervision of erection and commissioning charges per set.

10. Price to be quoted as per attached enclosed price bid format only.

Indigenous Bidders: The prices are to be quoted in **INR** only on Ex works basis but inclusive of P&F, F&I upto respective project sites. GST% Extra as applicable on the date of quotation, to be quoted as percentage in the price bid.

Foreign Bidders: The prices are to be quoted on **CIP Indian Seaport/Airport** basis as per Incoterms 2020.

The Currency of offer must be **USD or EURO**. No other bid currency shall be accepted.

For bid evaluation purpose, these prices would be converted to #Cost to BHEL# based on Prevailing exchange rate as on the Technical Bid opening date.

Import duties as applicable on date of technical bid opening.

11. There shall be a multiplication factor (MF) for arriving destination cost for the bidders, which shall be intimated at the time of reverse auction/price bid opening as applicable.

12. This tender shall be finalized through reverse auction after opening sealed price bids of qualified bidders. The relevant guidelines of Reverse Auction have been enclosed.

13. For this procurement, the local content to categorize a supplier as a Class I local supplier/Class II local supplier/Non-local supplier and purchase preference to Class I local supplier, is as defined in Public Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In case of subsequent orders issued by the nodal ministry, changing the definition of local content for the items of the NIT, the same shall be applicable even if issued after issue of this NIT, but before opening of Part-II bids against this NIT.

14. Evaluation in case of more than one L1 bidder:

In the course of evaluation, if more than one bidder happens to occupy L1 status, effective L1 will be decided by soliciting discounts from the respective L1 bidders. In case more than one bidder happens to occupy the L1 status even after soliciting discounts, the L1 bidder shall be decided by a toss/draw of lots, in the presence of the respective L1 bidder(s) of their representative(s). Ranking will be done accordingly. BHEL's decision in such situation shall be final and binding.

15. All the prospective new bidders those who are not in the approved/registered vendor list of the BHEL Hyderabad, Pulverisers Division, will have to apply online by filling-up the vendor. Registration Format that is available on the BHEL Website (www.bhel.com) along with all the required attachments. The supplier would be qualified subject to:

a) Technical Qualification.

b) Acceptance of the commercial and other terms and conditions spelt out in the tender.

c) Final Customer Approval (if any).

Checklist of Quality Interventions:

BHEL reserves the right to enforce any or all of the following checks during execution of the order.

There is no additional cost to the vendor on account of these checks.

	TEST CERTIFICATE REQD: Y	For and on-behalf of Bharat Heavy Electricals Limited. B Ramakrishna Dy. Mgr./Pulv./Pur.
	GUARANTEE REQ : Y	
	SAMPLE REQD : N	
	BID TYPE : TWO PART	