BHEL: PSSR: SCT:2246

Date 02.03.2026

Corrigendum 4 dated 02.03.2026 to Tender Specification BHEL PSSR SCT 2246

Sub: Prebid Tie up for Operation and Maintenance of (Mechanical, Electrical and C&l) Ash Handling Plant
and Coal Handling Plant of Stage-I (Units 1 and 2) and Stage Il (Units 3 and 4) of Yadadri Thermal Power
Plant including housekeeping for a period of six months from the date of commencement for Stage | (Unit
1 and 2) and from date of completion of trial operation after COD for stage Il (Units 3 and 4) under
supervision of TG GENCO/BHEL

The following clause in TCC - Volume IA/PART-Il /Chapter 3 is revised.

SINo

Existing clause

To be revised as

Volume | A PART -Il Chapter 3
STATUTORY VARIATION:

Any variation up or down in statutory levy or new
levy introduced after opening of the tender / after
placing of the order & during the agreed contract
period under this specification shall be to the
account of the company.

Volume | A PART -Il Chapter 3
STATUTORY VARIATION:

Any variation up or down in statutory levy or new
levy introduced after opening of the tender / after
placing of the order & during the agreed contract
period under this specification shall be to the
account of the End Customer.

Volume | A PART -Il Chapter 3
SPECIAL TERMS & CONDITIONS

If any M.S fabrications etc., are felt necessary
for smooth running of the plant, the contractor
shall fabricate the same for future use. The
spare material required shall be supplied by End
Customer

Volume | A PART -Il Chapter 3
SPECIAL TERMS & CONDITIONS

Clause to be deleted. Fabrication scope is
removed from Vendor/Bidder.

The below mentioned clause is newly added in TCC - Volume IA/ PART -Il/ Chapter 3
GREEN CODE: 0.01 % on order value will be deducted from L1 bidder. (This charge is Nonrefundable)

All other conditions of the tender specification remain unchanged.
Bidders are requested to consider this corrigendum as part of tender specification and quote
accordingly.

'Sd'
Moses Prashanth Kumar
Sr. Manager/ SCT




