BHEL:PSSR:SCT:1662

04.08.2017

CORRIGENDUM-4 TO TENDER SPECIFICATION BHEL: PSSR: SCT: 1662

Sub: Piling and Pile Cap Works for Coal Handling Plant and Ash Handling Plant (Inside and Outside Plant Boundary) Containing Package-1 and
Package-2 for 2 X 660 MW sets Ennore SEZ Super Thermal Power Project at Ash dyke of North Chennai TPS, Chennai, Tamil Nadu State

1. Some of the Bidders had raised queries in the published Tender Specification & subsequent Corrigendum. The Clarification issued by BHEL

are furnished below:

Bidders Query

BHEL Reply

There is a severe scarcity of River Sand in Tamil Nadu.
Only 10 out of 38 sand quarries are functional and due
to which over 30-40% of construction activity has
been hit across the State. Chennai, Kanchipuram, and
Thiruvallur districts are the worst hit. Hence, please
arrange to confirm that the M-Sand will be permitted
for all Concrete and Sand filling works.

Tender condition prevails.

It is also understood that the installed MS casing pipe
will be the property of Contractor and the same shall
be removed and taken back by the Contractor after
completion of work. Please confirm.
Also, please arrange to confirm the fill material of
cavity made by driving the MS pipe.

MS casing pipe shall be taken back and the
hole shall be filled using good quality soil.

S.No. Clause ref.
1.

2. BOQ Item No. 2515
3. BOQ Item No. 2516

Please arrange to provide specifications and drawings
for sheet piling work without which vendors are
unable to quote the correct price. It is also understood
that the installed sheet piles will be the property of
Contractor and the same shall be removed and taken
back by the Contractor after completion of work.
Please confirm.

As per the item description, the design of
the sheet piling is in the scope of bidder.
Bidder shall submit the design of sheet
piling according to the site condition to
BHEL for approval during the work. As per
the item, the installation is only in the scope
of bidder. Removal is not included in the
scope.

BHEL PSSR SCT 1662

Corrigendum-4

Page 01 of 02




S.No.

Clause ref.

Bidders Query

BHEL Reply

NIT, Clause No.1, SL. No. V)

Due Date & Time of Offer
Submission

The proposed construction of piling and pile cap
works both inside and outside plant boundary
including pile and pile cap works across canal/ water
bodies for CHP and AHP necessitates detailed site
investigation and market survey for collection of
various input costs to prepare and submit the tender.
Also, interaction with various vendors such as piling
contractors, machinery suppliers,
material suppliers and other specialized vendors are
essentially required to assess the actual cost of work
and which consumes substantial time in exchanging
communications and meetings/ interactions to collect
actual input costs for various works/ services. Hence,
to prepare & submit the tender based on correct
inputs from various vendor’s adequate time shall be
required. Also, we are still waiting for the receipt of
revised input costs from many of the vendors due to
introduction of GST.

construction

Hence, we would request you to kindly arrange to
extend the due date of tender submission up to
25.08.2017.

In line

with  Corrigendum-2

dated

28.07.2017 issued for the subject tender,
the following may please be noted.

L. Revised as per

Description .
Corrigendum-2

SL. No iv)
ISSUE OF TENDER
DOCUMENTS; CLOSE OF 08.08.2017
TENDER SALE
Sl. Nov)
DUE DATE & TIME FOR 09.08.2017,
TENDER SUBMISSION 15.00 HRS
SL. No vi)
DUE DATE & TIME FOR 09.08.2017,
TECHNICAL BID 15.30 HRS
OPENING

There is no further extension in due date of
Tender Submission for the subject tender.

Z

OTE:

1. ALL OTHER CONDITIONS REMAIN UNCHANGED.
2. BIDDERS ARE REQUESTED TO CONSIDER THIS CORRIGENDUM AS PART OF TENDER SPECIFICATION AND QUOTE ACCORDINGLY.
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