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BRARAY wEAVY [ELECTRIGALS LINITED

TENDER SPECIFICATION
FOR

MARINE-CUM-ERECTION INSURANCE
CW SYSTEM CIVIL WORKS PACKAGE
OF
2 X 660 MW Khurja Super Thermal Power Project, Uttar Pradesh

for

M/s THDC INDIA LIMITED (THDCIL)

TENDER NO. : BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP

VOLUME - |

TECHNO-COMMERCIAL BID

BHARAT HEAVY ELECTRICALS LTD.
CORPORATE FINANCE
BHEL HOUSE, SIRI FORT
NEW DELHI - 110 049.

DATE OF SUBMITTING OF BIDS -~ On or before 14:00 hrs on 07-06-2022

DATE OF OPENING TECHNO-COMMERCIAL BIDS —-14.30 hrs on 07-06-2022

PLACE OF BID OPENING: 5" Floor, BHEL HOUSE, SIRI FORT, NEW DELHI-110049
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BHARAT HEAVY ELECTRICALS LTD.

(A Government of India Undertaking)
CORPORATE FINANCE DEPARTMENT
BHEL HOUSE, SIRI FORT
NEW DELHI — 110 049.

BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP

IMPORTANT NOTE

RECEIVER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT TO THE ISSUING
AUTHORITY ANY DISCREPANCY IN TIME FOR CORRECTIVE ACTION, IF ANY BEFORE
31.05.2022. THE TENDERER IS REQUIRED TO SPECIFICALLY MENTION IN A DEVIATION
STATEMENT THE CLAUSES OF THE TENDER THAT ARE NOT ACCEPTABLE IN THEIR
PRESENT FORM AND ALSO THE DEVIATION SOUGHT, IF ANY, IN CASE THERE ARE NO
DEVIATIONS, THE TENDERER SHALL CLEARLY CERTIFY THE SAME IN THE NO-
DEVIATION STATEMENT AS WELL AS THE FORWARDING LETTER. IT IS EXPECTED THAT
THE DEVIATIONS (IF ANY) SHALL BE BARE MINIMUM AND OFFERS WITH UNACCEPTABLE
DEVIATIONS ARE LIABLE TO BE REJECTED WITHOUT ANY FURTHER DISCUSSIONS.

Note: (1) The Insurance Co(s). with whom litigation / arbitration are going on or with whom BHEL
is having unresolved disputes for settlement of genuine claims may not be considered for
the tender.

(2) In case bids are received from more than one branch of an Insurance Company, only
one bid shall be considered for opening. In this regard, the choice of bid to be opened shall
be at the sole discretion of BHEL.
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BHARAT HEAVY ELECTRICALS LTD.

(A Government of India Undertaking)

CORPORATE FINANCE DEPARTMENT
BHEL HOUSE, SIRI FORT
NEW DELHI — 110 049.
By Courier / Hand /Regd. Post
LETTER INVITING TENDER
REF: BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP
Dated: 23.05.2022

M/s

Sub: Marine-Cum-Erection Insurance Policy of Civil Works of CW system package of 2 x660 MW
Khurja STPS ,Uttar Pradesh ,India for M/s THDCIL.

Dear Sirs,

Sealed tenders are invited from General Insurance Companies having business
standing of more than 5§ years’ as on 31.03.2022 in two-bid system where Part-I shall form the
Techno-Commercial Bid and Part-ll shall form the Price Bid. A set of tender documents is
enclosed for submission of your most competitive offer as well as for the information asked for in
the tender specifications, to the undersigned, latest by 14:00 hrs on 07.06.2022. Techno-
Commercial Bid shall be opened at 14:30 hrs on the same day in presence of tenderers
who may like to be present at that time. The date of opening of the Price Bid will be intimated
subsequently. Bidders may be called for Techno-Commercial discussions, if so required, before
price-bid opening. They are requested to keep in touch with BHEL for knowing the date and time
of Price Bid opening. However, in case there is no deviation, Price Bid is likely to be opened
immediately after opening of the Techno-Commercial bid. Otherwise, the date of opening
of Price Bid will be intimated subsequently.

All the queries on the tender may please be sent to us latest by 31.05.2022 through
email to kamlesh.agarwal@bhel.in and neeraj@bhel.in so as to avoid any delays at the
later date. Clarifications/amendments, if any, shall be sent to the Underwriters.

BHEL reserves the right to accept or reject any tender including lowest one, in part or full,
without assigning any reason whatsoever. We also reserve the right to choose the Co-Insurer(s)
and percentage sharing. BHEL also reserves full right to divide the business between
underwriters as it deems fit.

The bidders are also to note the following:

a) The rates should be quoted net of the discounts and exclusive of GST.

b)  No subsequent increase in premium rates will be allowed under any circumstances.

c)  Secrecy of BHEL information/ documents to be ensured at all times.

d)  Guidelines issued by IRDA/TAC time to time with regard to Insurer’s responsibility & liability
towards insured shall be automatically applicable to this Insurance contract to the extent
they improve upon the stipulation of this tender from BHELf_s_.'-(}"f,ié’W:’:
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e) Unsolicited Price bid shall not be entertained.

f) In case two provisions to the tender are considered to be contradictory, the same shall be
pointed out as a part of Techno-Commercial bid. BHEL’s decision in this respect will be
final.

g) The offer of the Bidder shall have to be kept valid for a period of 3 (three) months from the
date of opening of Techno-Commercial Bid.

h)  The MCE cover shall start from the date of despatch of first consignment or date of
first instalment premium payment whichever is later. The approximate date of likely
commencement of despatch is detailed elsewhere in the enquiry.

The final date of cover shall accordingly vary and provision for extensions will be
available in the policy.

The tender should be submitted in Two Separate sealed covers for price bids /Techno-
Commercial bids as follows:

Envelope 1: “Techno-commercial bid for CW SYSTEM CIVIL WORKS PACKAGE OF 2 X 660
MW Khurja Super Thermal Power Project- THDCIL-CAR POLICY”

Envelope 2: PRICE BID FOR Techno-commercial bid for CW SYSTEM CIVIL WORKS
PACKAGE OF 2 X 660 MW Khurja Super Thermal Power Project- THDCIL-CAR POLICY”

These envelopes will be put in a l[arger envelope superscribing on this envelope “PRICEBID/
TECHNO-COMMERCIAL BID FOR Techno-commercial bid for CW SYSTEM CIVIL WORKS
PACKAGE OF 2 X 660 MW Khurja Super Thermal Power Project- THDCIL-CAR POLICY
COVER'

Tender No. and Due date of Tender Opening also must be superscribed on all the
envelopes containing Bids/Tenders.

The bids shall be addressed to the below mentioned addressee and shall be submitted/dropped in
the Tender box placed at the 5 Floor, Corporate Finance, BHEL House, Siri Fort, New Delhi
latest by 1400 Hrs on ——---—-eeev- .

SDGM (FINANCE)

BHARAT HEAVY ELECTRICALS LIMITED
CORPORATE FINANCE

5th FLOOR, CORPORATE OFFICE

SIRI FORT, NEW DELHI- 110049.

Phone No-011-66337241, 011-66337253, Fax: 26001143
e-mail: neeraj@bhel.in ; kamlesh.agarwal@bhel.in

Kindly note that in case you are not interested to submitting the offer for any reasons, you may
please send a regret letter indicating reasons for the same immediately not later than the due
date. Clarifications if any, on the tender shall be sought by the bidders on or before 31.05. 2022..




.Dt.23.05.2022

For the sake of understanding, it is clarified that the contents of the Letter inviting Tender is part of
Tender terms and conditions.

cerely
If f BHE

ours
% SDGM (Flna cl )

Thanking you,

Encl: One set of documents

Signature & Seal of the Signature \ of the 5
authorized officials authorlzed ofticials
of Underwriter of RHEL
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PROJECT INFORMATION
Salient features of the Project site:

M/s THDC INDIA LIMITED (THDCIL) - has awarded a contract to BHEL for execution of CW
System Civil Works Package for Khurja Super Thermal Power Project .

Site Location and Approach:- Khurja Super Thermal Power Project is located in Bulandshahar
district of Uttar Pradesh,between 28* 08’ 35” to 28* 10’ 25” Northern latitude and 77* 53’ 47” to
77* 55 22" Eastern longitude .The site is situated near villages Dashhara-Kherli, Jahanpur,
Naiphal(Unchagaon) & Rukunpur.The District Headquarters Bulandshahar is about 32 Kms.Thev
nearest railay station Danwar on Delhi Kolkata section (via Aligarh) is approximately 05 Kms away
from project site. The nearest major railway station is Khurja at a distance of 11 kms from project
site.

Distance of project site from nearby cities
Khurja 11 Kms

Aligarh 36 Kms

Delhi 90 Kms

Bulandshahar 32 Kms

The tenderers are however, advised to acquaint themselves with the site conditions, before
submitting their offer. No complaints whatsoever, on account of non- familiarization with the site
conditions, will be entertained.

For the purpose of erection of these projects, BHEL engages sub-contractors of high competence
level and proven capability. Selection of major sub-contractor is done with a stringent system
involving BHEL's client. All construction activities are carried out strictly in accordance with field
quality plan approved by client. Client is also very actively involved during execution of the work at
site with the well-experienced team of BHEL specialists.

As a result of consistent good practices and being an ISO 9000 (Quality Mgmt system),
ISO 14001 (Environmental Mgmt system) and OHSAS 18001 (Occupational Health & Safety
system) certified organisation, BHEL has achieved remarkable result in this field and also
committed to achieve better in times to come.

of the 6
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BRIEF SCOPE OF WORK BY BHEL.:

Complete Civil, Structural and Architectural works associated with CW

Pump house including concreting of first stage & second stage embedment for
stop log gates & trash racks in each pump bay and associated civil works for
CW Channel, for laying CW pipes, for manhole chambers & storm water
drains.

Complete Civil, Structural and Architectural works associated with Raw

Water Pump House (RWPH) including concreting of first stage & second stage
embedment for stop log gates & trash racks in each pump bay and civil works
for laying Steel pipes, for strom water drains.

Civil works for all culverts/bridges at crossing of CW channels, for all pipe

and cable structures and for earth matting around pump houses.

Supply and installation of Bio Digestor type Sewage Treatment Unit STP for
20 persons capacity for CW/ RW pump house each

Stoplogs, Trashracks and Lifting Beams for Cooling Water (CW) Package.
Any other civil work required for package completion.

MAJOR EQUIPMENTS DETAILS:
As per requirement of complete Civil work

MILESTONE DATES

SL.NO MILESTONE ACTIVITY TENTATIVE DATES

1. START OF MATERIAL SUPPLY 01.06.2022(from units)

2, START OF ERECTION June 2022
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SECTION -1
GENERAL INSTRUCTIONS TO TENDERERS
This tender, shall be duly signed & stamped on each page and sent in a sealed covers.

The Bid/tender may be sent by "COURIER / REGISTERED POST / BY PERSONAL
REPRESENTATIVE” with adequate allowance for any delivery delays. The bids shall be
addressed to SDGM (Finance), and shall be submitted/ dropped in the Tender box placed
at the 5" Floor, Corporate Office,BHEL House, Siri Fort, New Delhi. The tenders received
after the Due Date and time of Submission are liable to be rejected.

In exceptional cases, where due to bulky size of the tender documents it is not possible to
drop the bids/tender in the tender box, the Tender documents may be handed over to Mr.
Neeraj Kumar, SDGM (Finance/lns.) OR/AND Kamlesh Agarwal, Dy. Manager (Fin./Ins).

Tenders shall be opened at the time and date as specified in the tender notice in the
presence of such of those Underwriters or their authorized representatives who may
choose to be present.

The Underwriters shall closely peruse all the clauses and specifications indicated in the
Tender Documents before quoting. Only such clarifications that are issued after discussions
on technical deviations and which affect the tender stipulations in a substantial manner will
be made known to rest of the tenderer before opening the bid. Bidders may contact us
before scheduled opening of the Price Bid to find out whether any clarifications have
been issued or not, so as to eliminate chances of the same having not reached the
right person/ office despite their dispatch by us.

Underwriters must fill up all the schedules and furnish all the required information as per the
instructions given in various sections of the tender specification, failing which tender is
liable to be rejected.

The bidders shall quote the rates both in English words as well as in Figures.

If, in the price structure quoted for the required goods/ services/ works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by
the quantity), the unit price shall prevail and the total price corrected accordingly, unless in
the opinion of the purchaser there is an obvious misplacement of the decimal point in the
unit price, in which case the total price as quoted shall govern and the unit price corrected
accordingly.

If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a) and (b) above.
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If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date upto which the bidder has to send his acceptance on the above lines and if the bidder
does not agree to the decision of BHEL, the bid is liable to be ignored.

All corrections and insertions shall be duly counter-signed by the authorized signatory of the
underwriter.

The underwriter will not change the dealing office without prior approval of BHEL.

Documents to be submitted by the successful bidder: In addition to other requisite
documents, the following will also be submitted by the successful bidder.

(i) Sets of claim forms for various covers viz. Theft, Erection claims in adequate
number.

(i)  Sets of documents needed for settlement of each type of Claim

(i)  Nomination of offices/representatives from Delhi and the site location who will attend
to the requirements of respective offices, reply to all the queries and coordinate with
the serving office/ officials.

Documents to be submitted in the Techno-Commercial Bid:

(i) Deviation Statement — Annexure I. Deviations, if any, are to be mentioned in the
deviation statement only. The deviations mentioned elsewhere in the techno-
commercial bid or the Price bid shall not be considered by BHEL.

(i)  Declaration sheet — Annexure Il

(iiiy  Certificate of Declaration for Confirmation of IRDA / TAC guidelines — Annexure lli

(iv) Declaration — Annexure IV

(v) List of Internationally accepted exclusions — Annexure V

(vi) Discount in Premium beyond Policy period — Annexure VI

(vii) Un-Priced Price Schedule — Annexure-VII

The following documents are also to be annexed as part of the Techno-Commercial Bid:
(i) Original tender document to be signed and returned as a token of acceptance of
tender condition subject to technical deviation mutually agreed between BHEL and
successful bidder.
(i) Valid Power of Attorney

The terms and conditions regarding Cancelliation of Policy and its Consequences shall be in
line with the IRDA Guidelines / TAC governed Policy wordings. All provisions in the Tariff in
this regard will be applicable.

The selected Underwriter will be liable to meet all requirements of the Regulator (IRDA)
inclusive of penalties / payment of difference in premium arising out of violations (if any),
committed by the Underwriter prior to / during / after the commencement / expiry of
coverage of risk under this Policy and BHEL in no way will_be responsible for such
violations. LR

oFf Updeswritar of
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Validity of offer:

THE OFFER SUBMITTED BY THE UNDERWRITER SHALL BE KEPT VALID FOR
ACCEPTANCE FOR A PERIOD OF THREE MONTHS FROM THE DATE OF OPENING
OF TECHNO-COMMERCIAL BID. In case we call party(ies) for negotiations, such
negotiations shall not amount to cancellation or withdrawal of the original offer which shall
be binding on the Tenderers unless otherwise agreed upon.

FORMATION OF CONTRACT

All the documents issued by BHEL as well as accepted by it upto the stage of premium
payment will form part of the contract. Some of the examples are: Tender Document,
Techno-Commercial/ Price Bid, MOM, MOU, Deviation Statement etc

BHEL will not be bound by any Power of Attorney granted by the Underwriter or by changes
in the composition of the firm made subsequent to the execution of the contract. BHEL
may, however, recognize such Power of Attorney and changes at its discretion proper legal
advice.

If the Underwriter gives wrong information in his tender, BHEL reserves the right to reject
such tender at any stage or to cancel the contract, if awarded. The MOU which will be
evolved out of the documents exchanged is from tender to expression of intent will be
required to be signed within 3 days of LOIl. The Policy document complete with
endorsement etc will be made available to the site and Noida office within a week of
issuance of cheque, as submission of insurance policy is a pre-requisite of the payment by
the customer.

Canvassing in any form in connection with the tender is strictly prohibited and the tenders
submitted by the Underwriter who resorts to canvassing are liable to be rejected.

STEPS IN THE PROCESS OF THE TENDER BY BHEL

18.1 Technical Qualification: As a first step of evaluation process, Techno-Commercial
bid of all the bidders shall be opened & scrutinized with a view to determine technical
acceptability of the offers and to check submission of the required documents. If
required, bidders shall be called for technical discussions.

18.2 Issue of clarifications, if applicable

18.3 Opening of price bids

18.4 Price Bid Evaluation:

Party quoting lowest Premium in the Price Bid and adhering to tender
stipulations in an unqualified manner will normally _l__J_:gEglgglared L-1.

aENEE: 10
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19.0 Business Sharing:

The Consortium of Insurance Companies for the purpose of award of work will consist
of a Lead Insurer and a Co-Insurer. The business will be shared in the ratio of 70:30
between the Lead Insurer and a Co-Insurer, provided the Co-Insurer matches the L1
rate.

19.1 However, in case L2 bidder, who is offered co-insurance share, fails to accept the
share of co-insurance, BHEL reserves the right to ask L1 bidder to underwrite 100%
policy.

19.2 In the event of Private Sector Insurance Company becoming Lead Insurer or L2 and
are offered co-insurance share, they will be required not to retain more than 40% of
their share. The balance will be re-insured with GIC and/or at least A+ rated
international re-insurer.

20.0 MODE OF PAYMENT OF PREMIUM INSTALMENT

BHEL will pay the premium as per market conventions. Insurer shall send Bill/ notice for
payment of premium installments, if any, at least 30 days before the Installment due date.
The premium invoice raise by the underwriter should be as per the directives of BHEL
following GST compliance. BHEL shall inform insurer telephonically to depute their
representative to collect the cheque from concerned officials of BHEL. In case Insurer fails
to collect premium on or before due date the same will be dispatched through Registered
Post on due date. BHEL shall not take any responsibility for late receipt of chedue sent
through post. BHEL reserves the right to make payment electronically through ECS /
RTGS.

21.0 Rights of BHEL: BHEL reserves to itself the following rights in respect of this
proposal / contract without entitling the insurer to any compensation. In case, due to any of
the reasons / causes mentioned below, BHEL decides to cancel the Policy, the
consequences for the same shall be as per Clause 11.

21.1 If the Underwriter gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the contract, if awarded.

21.2 To short close/ terminate the policy after due notice in the event of claims not getting
settled in time/ Service not being rendered to BHEL’s satisfaction.

21.3 To get the policy serviced through another Insurance Co. in the event of poor
servicing of the policy.

21.4  All the works shall be carried out under the directions and to the satisfaction of BHEL.

11
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If the services of the division / branch of the Insurance Company selected are found
to be deficient, BHEL reserves the right to change the division/ branch of insurance
company during the cover period.

In case a particular branch of the underwriter fails to give service to the entire
satisfaction of the unit concerned, the coordinating office of the underwriter in Delhi
will serve the unit directly. If this arrangement does not work to BHEL’s satisfaction,
the policy will be shifted to another underwriter of BHEL'’s choice.

The acceptance or non-acceptance of tender will entirely rest at the sole discretion of
BHEL and does not bind BHEL to accept the lowest tender or any other tender and
to reject any or all of the tenders without assigning any reasons whatsoever. The
decision of BHEL in this regard shall be final.

Those Insurance Cos. with whom litigation / arbitration are going on or with whom
BHEL is having unresolved disputes for settlement of genuine claims may not be
considered at the sole discretion of BHEL for award of any fresh job till resolution of
the same and the decision of BHEL in this regard shall be final and binding on all
bidders.

BHEL shall be issuing enquiry to insurance company and all dealings prior to award
and after award policy will be only with underwriter directly. No broker/agent will be
allowed.

ARBITRATION

The arbitration shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996 for disputes related to the quantum of the
claim. All disputes, related to the quantum of claim, between the parties to the
contract arising out of or in relation to the contract other than those for which the
decision of the Engineer or any other person is by the contract expressed to be final
and conclusive, shall after written notice by either party to the contract to the other
party be referred to sole arbitration of the General Manager or his nominee. The
parties to the contract understand and agree that it will be no objection that the
General Manager or the person nominated as Arbitrator has earlier in his official
capacity to deal directly or indirectly with the matters to which the contract relates
or that in the course of his official capacity to deal directly or indirectly with the
matters to which the contract relates or that in the course of his official outlet had
expressed on all or any of the matters in dispute or difference.

In the event of the Arbitrator dying, neglecting or refusing to act or resigning
or being unable to act for any reason or his award being set aside by the Court for
any reason, it shall be lawful for the General Manager or his successor, as the case
may be, either to act himself as the Arbitrator or to appoint another Arbitrator in place
of the outgoing Arbitrator in the manner aforesaid.

contract, enlarge the time for making the award. & e )
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23.4 Work under the contract shall be continued during the arbitration proceedings. The

venue of the arbitration shall be the place from which the contract is issued or such
other place as the Arbitrator at his discretion may determine.

23.5 All the above clauses will apply to the extent and in the manner that is commensurate

with the Arbitration Act.

24. Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD).

(Applicable to PSU Bidders only)

"In the event of any dispute or difference relating to the interpretation and application
of the provisions of commercial contract(s) between Central Public Sector Enterprises
(CPSEs) inter se, such dispute or difference shall be taken up by either party for
resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-
1835 dated 22-05-2018".

25.0 Fraud Prevention: The bidder along with its associates/ collaborators/ sub-contractors/sub-

26.0

27.0

28.0

vendors/ consultants/ service providers shall strictly adhere to BHEL Fraud Prevention
Policy displayed on BHEL website http://www.bhel.com and shall immediately bring to the
BHEL management about any fraud or suspected fraud as soon as it comes to their notice.

Shifting of Policy:

In the event of insured shifting his office from the present location of Nagpur/ Delhi to other
place due to any reasons, the policy will be shifted to the Divisional Office of Insured’s new
location by mutual agreement.

The underwriter will not change the dealing office without prior approval of BHEL.
Responsibility for re-insurance arrangement

It will be the responsibility of Tenderer to go for suitable re-insurance arrangement. It is
mandatory on the part of insurer to furnish the details of re-insurance arrangement.

However, for all purposes, the Tenderer shall deal only with insured parties who shall be
responsible for this insurance as a whole. Re-insurance is to be done with GIC in India
and/or A+ rated international re-insurers.

PARTIES WHOSE INTERESTS ARE INSURED
(FOR EAR/SCE & THIRD PARTY LIABILTY POLICY COVERS)

1. Principal Beneficiary: M/s THDCIL
Pragati Bhawan,Bypass Road

S anature @ S=gl of the Signalbur & NemdPO [ the 13
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PragatiPuram,Rishikesh
Uttrakhand - 249201

2. Executing M/s. Bharat Heavy Electricals Ltd.
Agencies Power Sector Northern Region
Plot No.25, Sector-16A, Noida- 201301
Uttar Pradesh
AND

THEIR SUB-CONTRACTORS/ Vendors/BHEL Units

BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP .pt.23.05.2022
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SECTION - I
GENERAL TERMS AND CONDITIONS

The following terms and expressions shall have the meaning hereby assigned to them
except where the context otherwise requires.

BHEL /INSURED shall mean Bharat Heavy Electricals Limited, a Company registered
under the Indian Companies Act.1956,with its Registered Office at BHEL HOUSE,SIRI
FORT, NEW DELHI-110049 or its authorized Officers or its Engineers or other employees
authorized to deal with any matters with which these persons are concerned, on its behalf.

'"GENERAL MANAGER' shall mean the Officer in Administrative charge of the Project for
which insurance is being arranged.

'ENGINEER or 'ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. The
terms includes Deputy General Manager, Construction Manager, Resident Manager,
Site Engineer, Resident Engineer and Assistant Site Engineer of BHEL at the site as well
as the officers in charge at Head Office.

'SITE' shall mean the place or places at which the plants/equipment are to be erected and
services are to be performed and 'UNIT' shall mean BHEL units and their vendors
supplying the plant / material to site as per the specifications of this Tender.

'CLIENTS OF BHEL' or 'CUSTOMER' shall mean the respective project authorities to
whom BHEL is rendering supply, erection and commissioning the equipment/services.

‘Insurer / Bidders / Tenderers / Underwriters shall mean the company who submits the
tender and enters into contract with BHEL and shall include their executors,
administrators, successors and permitted assigns.

'CONTRACT or 'CONTRACT DOCUMENT' shall mean and include the policy, the work
order, the accepted appendices of rates, Instruction to tenders , General Conditions of
Contract. Special conditions of contract and the Letter of Intent / Acceptance letter
issued by BHEL. Any conditions or terms stipulated by the Underwriter in the tender
documents or subsequent letters shall not form part of the Contract unless specifically
accepted in writing by BHEL.

'GENERAL CONDITIONS OF CONTRACT' shall mean the 'Instructions to Tenderers 'and
'‘General Conditions of Contract' pertaining to the work detailed.

'TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical
Specifications, appendices and Site information pertaining to the work for which the
Underwriters are required to submit their offers. Individual Specifications Number will be
assigned to each tender specifications.

of Underwrl
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‘TENDER DOCUMENTS' shall mean the General Conditions of contract (clause no.1.8
above) and Tender Specifications (clause no.1.9 above).

'LETTER OF INTENT' shall mean the intimation by a letter /fax to the Underwriter that the
tender has been accepted in accordance with provisions contained in the letter. The
responsibilities of the Underwriter commences from the date of issue of this letter and all
the terms and conditions of contract are applicable from this date.

'COMPLETION TIME' shall mean the policy period by date specified in the Letter of
Intent or date mutually agreed upon for handling the policy and found acceptable by the
Engineer being of required standard and conforming to the specifications of the contract.

'PLANT' shall mean and connote the entire assembly of the plant and equipment covered
by the Contract.

'EQUIPMENT' shall mean all equipment, Machineries, Materials, Structurals, electrical and
other components of the plant covered by the Contract.

'PRE-COMMISSIONING’, 'COMMISSIONING' & 'TESTING' shall mean and include such
test or tests to be carried out by BHEL or their subcontractor as considered necessary by
BHEL in order to ascertain the quality, workmanship, performance and efficiency of the
erected equipment.

'APPROVED', 'DIRECTED' or 'INSTRUCTED' shall mean approved, directed or instructed
by BHEL.

'WORK' OR 'CONTRACT WORK' shall mean and include rendering of all categories of
services required for complete and satisfactory settlement of claims arising during
inland transportation, further site transportation, handling, stacking, storing, erecting,
testing and commissioning of the equipment to the entire satisfaction of BHEL/Customer.

‘SUB-CONTRACTOR ‘shall mean the agency/agencies appointed by BHEL/PSNR for
Handling at Site, Storage, Assembly, Erection and Commissioning of the equipment at site.

‘CLAIM’ shall mean intimation of loss communicated to the Insurer verbally / telephonically
followed by written communication.

‘SURVEYOR'’ shall mean, the Independent Loss Assessor appointed by the Insurer with the
consent of Insured to assess the loss within the frame work of MOU and policy document
only. Insurer has to provide a Panel of Surveyors with their credentials to BHEL for approval
after placement of order on them.

'SINGULAR' and 'PLURAL' etc. Words carrying singular number shall also include plural
and vise versa where the context so requires. Words imparting masculine gender shall
be taken to include the feminine gender and words imparti'[}g_l-‘.;ggrgons shall include any

Company or Association or Body of Individuals, where incorﬁ/'o%éfé“di’qfr-not.




1.22

1.23

1.24

1.25

1.26

2.0

2.1

3.0

3.1

BHEL: CO: FIN: INS; THDCIL: CW PKG:CIVIL WORKS KHURJA STPP 1)1 23,05 2022

'HEADINGS' The headings in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or the contract.

'MONTH' shall mean calendar month.

'WRITING' shall include any manuscript, type written or printed statement under the
signature or seal as the case may be.

‘FIRM ESTIMATES’ shall mean the estimates provided by BHEL after a thorough review of
damage and the work involved in bringing the goods / Plant / Machinery / equipment / other
materials and consumables in its original condition as it was just prior to the
accident/mishap.

‘REHABILITATION & MODERNIZATION OF POWER PLANTS’ would mean everything in
connection with the Rehabilitation and Modernisation of the existing Power Plants, including
but not limited to refurbishment/ replacement of the generator, instrumentation and control,
etc whilst on the contract site or whilst in transit between suppliers works and the contract
site and elsewhere in the world in connection with the project.

LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The Contract shall be governed by the Law for the time being in force in the Republic of
India. The Civil Court at New Delhi , having ordinary Original Civil Jurisdiction shall alone
have exclusive jurisdiction in regard to all claims in respect of this Contract.

ISSUE OF NOTICE

The Underwriters shall furnish to the Engineer, the name, designation and address of
his authorized agent. All complaints, notices, communications and references shall be
deemed to have been duly given to the Underwriters, if delivered to the underwriter or
his authorized agent or left at or posted to the address either of the underwriter or his
authorized agent and shall be deemed to have been so given in the case of posting on
the day on which they would have reached such address in the ordinary course of post or
at which they were so delivered or left.

USE OF LAND
No land belonging to BHEL or its customer under temporary possession of BHEL shall
be occupied by the Underwriter without the written permission of BHEL.

17
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SECTION Il
SPECIAL CONDITIONS OF CONTRACT
1.0 OVERALL SCOPE OF THE POLICIES:
Scope of these specifications cover issuance and servicing of
1. Marine-cum-Erection Policy

The above policy shall be for providing Cover on "ALL RISKS" basis in the best interest of
"insured" (BHEL) against physical loss or damage to the subject plant and machinery insured in
consideration of premium paid, thereby protect the "Insured" (BHEL) by providing indemnity or
make good of the loss in monetary terms against all uncertain contingencies.

This cover i.e. MCE Cover can be arranged in the joint names of PSPCL and BHEL - PSNR
covering interests and risks of 206MW HEP, Shahpur Kandi, PSPCL as the principal, BHEL -
PSNR as the Contractor and including all the sub-contractors employed by BHEL.

The scope of work to be executed by BHEL - PSNR is indicated elsewhere in the tender enquiry.

The risk Coverage under the policies so issued by the "Underwriter" shall be applicable from the
start of moment goods/ consignments are lifted mechanically or manually, from anywhere in India,
for loading onto the transport (all modes included) and remain in force during transit up to the site
of erection, unloading, storage at site, handling/shifting of goods/consignments for the purpose of
assembly, erection, testing and commissioning and until completion of erection, testing,
commissioning and trial operation of all connected systems in respect of equipment covered
including extended warranty period. Basically "All Risks" arising out of the following perils shall
deem to have been covered under the policy-

In brief but not limited to, the following shall be covered under the policy.

Location Risks: such as Fire, Lightning, Theft, Burglary, Pilferage, Short delivery, Non
delivery, Breakage etc.

Handling Risks: such as Impact of falling objects, Transportation, Collision, failure of
cranes, Denting, Bending, Tearing, Bursting etc. whether caused
by BHEL itself, its sub-contractors, customers or other parties.

Operation/Maintenance: such as Failure of safety devices, Leakage of electricity or water,
Insulation failures, short circuits, Tearing apart on account of
centrifugal forces, entry of foreign material/ substances, explosion,
fire while carrying out welding / gas cutting, damage to plant &
equipment under erection and surrounding properties of the owner
etc.
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Risks of Human: such as Carelessness, Negligence (excluding wilful negligence),

Faults in Element Erection, RSMD (Riot, Strike, Malicious Damage),
SRCC (strike, riots, civil commotion) etc.

Acts of God: such as Storm, Flood, Tempest, Hurricane, Inundation, Subsidence,

Land slide, Rock slide, Earthquake.

The Marine policy shall include the following conditions also without any extra premium:

1.1

1)
2)
3)

4)
5)
6)
7)
8)
9)

All risk institute cargo clause ‘A’

Air freight cover

Institute replacement clause, special replacement clause (Air duty) and deferred
unpacking clause.

Insurers right of subrogation against insured parties (excluding Carriers) waived.
RSMTD

Extra charge cover

Cross Liability

Warehouse to warehouse basis

War, SRCC

10)  Terrorism

BASIS OF SUM INSURED :

The "Sum to be insured" is the value of the goods / Plant / Machinery / equipment / other
materials and consumables dispatched from BHEL Units / Divisions and their
Vendors/suppliers in India and abroad at the time and condition it was just prior to the
accident/Mishap. It is the duty of the "underwriter" to put back the "insured" (BHEL) in the
same position as was prior to the accident/ mishap.

1.1a.1) Marine Cover

110% of complete value of plant & equipment immediately before arrival at site and type
test charges, including all spares inclusive of taxes & duties plus packing & forwarding/
handling expenses plus freight etc.

For movement of items sent for/ received after repairs/ testing/ return to the supplier etc.-
Sum insured equal to value of the equipment including cost of packing, forwarding and
other incidentals.

1.1a.2) Storage, Erection, Testing Cover

1.1a.1 plus cost of storage, erection and testing which, inter-alia, includes:
> 110% of Erection, Testing and Commissioning Charges
including SCE Insurance, including supervision and other
incidental services by Vendors and BHEL Units/ divisions.
» Commissioning as per the contract clause.
> Testing period of 1(one) months. cicci
» Temporary civil works covering prOJect “office building,
storage sheds, storageyard. | 777 |
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> Project Office Buildings and all office equipments and
furniture

> Enabling facilities like temporary roads, temporary
lighting, Construction Power Distribution Network and
construction water etc.

> Miscellaneous Erection and testing expenses.

» Cost of material handling at site.

» Cost of dismantling at site

> Cost of contingencies such as requirement of foreign
experts at site in case of damage/ loss to connected
plants.

» Cost of lubricants, consumables.

» Supervision charges for BHEL engineers.

> Free Issue Materials

> Incidentals @ 10 % (applicable to all procurements of any
materials on behalf of supplying Units by BHEL's
Regions. This is over and above procurement cost)

Should there be any act of "addition" or "omission" of the factors on the part of the “insured" which
in the opinion or in view of the "underwriter" is "not required" or "required to be accounted for" the
same shall be brought to'the notice of the "insured" before Submission of Offer to enable BHEL
clarify the matter, failing which BHEL will not accept rejection/ short settlement of claim.

1.1a.3) Escalation required under the SCE/Installation all risks Policy10% of Sum Insured

1.2

PROCEDURE FOR CLAIM SETTLEMENT

1.2.1. The underwriter will put in place such a claim procedure that is positive prompt transparent

1.2.2

123

and targets for ‘zero’ pendency status. Towards this end the underwriter will endeavor to
educate the BHEL officials w.r.t. procedures and documentation requirement. A joint
meeting between potential surveyors, underwriters and BHEL will be organized at the time
and place suggested by BHEL for discussing this matter. The underwriter will take a
fortnightly report from the surveyor to ensure the success of the procedure and keep BHEL
posted.

The Insurer shall immediately depute or authorize the Insured to call a surveyor(s) from the
approved panel but not later than 2 working days of receipt of intimation from the Insured in
exceptional cases.

The surveyor shall call for all the documents in support of claim in one go but not in piece
meal manner for expeditious settlement of claim, preferably at the time of visit or within 3
days thereafter.
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1.2.5

1.2.6
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If for any reasons BHEL does not respond/ provide all the particulars required by the
surveyor, the insurer or surveyor as the case may be shall remind within 2 weeks in writing
the site with a copy to their Regional Hars. In exceptional situations copy may be sent to
this office also.

The surveyor shall send his findings to the Insurer within 15 days of his getting documents.

In case the claim is not found tenable or not settled for the claimed amount. He will seek the
comments of BHEL within a week of receiving the survey report. The final view shall be
taken within 15 days of receipt of reply.

In normal circumstances the claim has to be settled within 30 days from the date of first
information, net of the time taken by BHEL for responding to surveyor's/ underwriter's
comments.

In order to minimize the procedural formalities and in view of the insignificance of amount
w.rt. the project size, all the Marine claims upto Rs 20000 over and above the excess/
deductible franchise will be settled on the basis of statement signed by two officials of
BHEL. Normally no supporting documents will be asked in respect of the claim amount.
However, in exceptional situation, BHEL will endeavor to provide the same.

1.2.7 The insured will give required relevant document to the extent possible for settlement of

1.3

2.0

claims. However, in case of non-availability of required documents Insurer will settle the
claims based on the market information and engineering estimates. In short the emphasis
should be on the spirit of indemnity and not on procedures.

EXTRA PREMIUM:

Underwriter to Indicate

Rates for extension of Erection and Testing period. Rates must be inclusive of
Premium for Add-on covers.

IMPORTANT NOTE:

a) The premium rates should be quoted net of discount and exclusive of GST
b) No subsequent increase in premium rate during entire policy period will be allowed.

EXCESS/ DEDUCTIBLE

For Marine Cover:
56,000/

\

> 0.25% of the consignment value subject to a minimum of R$3

AL .._ o .,
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For Storage /Erection and Testing Cover:
» Normal Period: 5 % of the claim amount subject to a minimum of Rs. 75,000 EEL.
> Testing Period: 5% of the claim amount subject to minimum of Rs. 2, 00,000 EEL.

> Act of God Perils: 10 % of the claim amount subject to maximum of Rs 5 Crores per
event and minimum of testing period

> Fire / Explosion Claims: Minimum Excess as per Tariff.

For Third Party Liability:
The policy excess for Storage /Erection and Testing Cover as above shall apply for
Third Party Liability property damage claims also.

For third party liability claims arising out of Acts of God perils, the excess applicable to
AOG claims shall apply.

SELF-SURVEY LIMIT:

For all claims this limit will be Rs. 20,000 over and above the excess applicable.

DOCUMENTS FOR REPLACEMENT / REPAIR COST.

The contract price is the sale price agreed with THDCIL, for CW System CIVIL WORKS
package of Khurja STPP). The cost includes production, freight, procurement, dismantling,
erection cost plus taxes and other expenses. The items supplied to site are billed by BHEL
progressively based on notional/ pro-rata per Kg rate also the amounts in the invoices to
PSPCL /Gate Pass are based on such pro-rata/notional rates. In the event of a loss,
replacement / repair cost will be furnished by BHEL through Cost Certificates reflecting
actual cost/expenses inclusive of expenses incurred on visit of officials/ experts (including
foreign experts) as well as testing charges, if any, and the supervision cost by BHEL
engineers to site. The claims shall be settled on the basis of cost indicated in the Cost
Certificate by concerned BHEL Units and the site office that carry out such
repair/replacement.

Taxes/Duties will be payable by the underwriter based on actuals, which shall include
payment or reversal of the same.

5.0 COST OF REPAIR / RECTIFICATION OF DAMAGED ITEMS:

It is usual that certain Repair / Rectification works arise due to damages to project
materials. The required Repair/ Rectification may be carried out by BHEL or by Vendors of
BHEL at their works under the supervision of BHEL Engi\neeaté-"* .
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The expenses incurred on Repair/Rectification such as Cost of Material, Cost of Labour,
Other Direct Cost of Repair/Rectification, All Indirect Costs apportioned in
Repair/Rectification Activity of Concerned Repair/Rectification Agency, Testing Charges,
Supervision Charges of Technicians/Engineers of BHEL, etc. are to be borne by the
underwriter.

For this purpose, Cost Certificate will be issued by the concerned Unit of BHEL and the
same will be accepted by the underwriter without any dispute for settlement of insurance
claims.

Supervision Charges at site, if applicable for Re-erection/Dismantling etc., will be paid along
with the Site Overheads (which will be calculated @ 30% on Labour/Service Charges
incurred on Dismantling/Re-erection Services at Site).

The supervision charges of BHEL Engineers are to be taken on Man day Rate basis less
10% as applicable for site as per prevailing Head Office/ Corporate Office circular at the
time of Repair/Rectification. These Man day Rates are subject to revision every financial
year. The same shall be reimbursed by underwriter in the event of insurance claim.

In certain cases, the site may call the Technicians/Engineers from Manufacturing Units/their
vendors for repairs/rectification at Site. Charges for such visits of Technicians/Engineers
will also be reimbursed by the underwriter.

The above said provision of Cost of Repair/Rectification will apply to damage to items at
any stage i.e. transit, storage, erection, commissioning, testing and maintenance.

CHARGES FOR MATERIAL PROCUREMENT

In case any of the BHEL's Region/Project Site procures any materials on behalf of
supplying units for repair/replacement of damaged material from outside BHEL, 10%
incidentals over and above the procurement cost shall also be payable by the underwriter.

INTEREST ON DELAYED PAYMENTS:

The Underwriter shall settle all claims within 30 days from the date of submission of Final
Claim Bill accompanied by necessary documents. List of such necessary documents shall
be furnished for each type of claim by the underwriter at the time of start of the Policy. Any
delay in settlement of claims beyond 30 days, shall attract a penal interest at TWO percent
above the ruling Bank rate of interest for the period of delay (Ref. Insurance Regulatory
and Development Authority Notification dated 26 April 2002)

ON-ACCOUNT PAYMENTS AGAINST CLAIMS:

In case of net claims exceeding Rs. 10 Lakhs, BHEL will requestifor On-Account payment.
On account payment will become due on estabhshment ib a ie admissibility of the
claim. The Underwriter shall promptly make an on- acco é it on the basis of firm

‘:t“__;__n/ Al of the 23
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estimates provided by BHEL. The underwriter will ensure that the surveyor releases his
recommendations for On Account Payment promptly after submission of firm estimates by
BHEL and documents required for establishing the admissibility of the claim.

9.0 THEFT / PILFERAGE CLAIMS:

The security / watch and ward arrangement in the project is in the purview / scope of the
owner /BHEL who has engaged his own security for the watch and ward of the project.
Theft / pilferage are reported to them as per procedure. As for filing report with police is
concerned, sending information to the police by registered post will be considered
adequate in case FIR can not be lodged with Police. In case the final report cannot be
obtained, indemnity bond will be furnished which shall be acceptable to the underwriter.
However, the complaint so lodged with the security agency for such stolen items will be
with brief description of the item and other details such as weight, value and exact time
of notice of loss where available shall form the basis for settlement of claims by the
Underwriter.

10.0 DEPUTATION OF SURVEYORS:

10.1 Within a reasonable time from the commencement of Policy the Underwriter shall
discuss and furnish the list of surveyors containing their relevant details. Normally
surveyors from that list only shall be deputed. BHEL reserves the right to review the list
and can ask the Underwriter - not to depute a particular surveyor in case BHEL
management feels that his deputation may jeopardize company’s interest.

10.2 The Underwriter shall depute the surveyor within 2 working days on receipt of the
intimation of the occurrence of the accident In the event of any delay in deputation of
surveyor; BHEL reserves the right to engage any other surveyor from panel at the cost
of the underwriter.

10.3 In case the surveyor causes undue delay, the underwriter will have to effectively and
promptly intervene to expedite the process or to change the surveyor. In case surveyor
loses the documents or does not pass them to the underwriter for any reason,
photocopy will be asked from BHEL and the same shall be acceptable as if these are
original papers.

10.4 The underwriter shall provide a copy of the survey report to BHEL if and when asked
for. The surveyor shall be advised by the underwriter to directly submit his report on the
causes and ways to avoid losses in future. However, BHEL will not pay any
remuneration in this behalf. Potential reduction of claim due to such analysis will help to
reduce the future claims
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ESTABLISHMENT OF SITE OFFICE:

Underwriter shall either establish his site office at the Project site or make available a
knowledgeable authorized representative, who shall be responsible for managing the
day-to-day affairs pertaining to the claims. He shall also guide BHEL and expedite the
settlement of claims apart from interacting with the external agencies. He shall also act
as a catalyst, organize the visit of surveyors to site timely and arrange to settle the
claims expeditiously. All expenses with regard to the above will be to the account of
Underwriter. The representatives should be placed at such a location that he can reach
the site within a day’s time of getting the call. He will also be required to go to the site
regularly, periodicity of which will be decided in consultation with the site management.

PROGRESS REPORTING AND REVIEW:

The Underwriter shall submit progress reports regarding the status of claims settled &
pending for settlement, premium received and the claim amount settled etc. as and
when called for. Periodic progress review meetings will be held at site/HQ during which
the status of all the pending claims will be discussed and action plan drawn to liquidate
the pending claims. The Underwriter shall depute their senior representative to attend
such meetings, who are empowered to take spot decisions in respect of settlement of
claims, whenever feasible. They shall also constantly update/review their work program
to match the liquidation of pending claims vis-a-vis scheduled site/contract closing
program.

PURCHASE PREFERENCE TO CENTRAL PUBLIC SECTOR UNDERTAKINGS:

If applicable, purchase preference shall be given to Central Govt. PSU organizations
involved in Insurance business as per the Govt. of India guidelines in this regard.

MARINE/TRANSIT POLICY:
This policy intends to cover the following:

To cover all goods, plant and machinery, equipment, tooling, instruments and other
materials required for project construction including items brought in and sent back for
repair/ rectification/ testing/ modernization by any mode from anywhere in India to the
site. However, if required for fabrication/ testing etc., materials can be diverted to other
locations also. It may be noted that BHEL will wait for 48 hours for the surveyor to
conduct inspection of damaged items. If the surveyor, after intimation, does not
come within 48 hours, the items will be sent for repair. After that BHEL inspection
report will be accepted by the surveyor/ underwriter for settling claim.

Basically "All Risks" (including loading-unloading risks, pilferage, physical loss or
damage burglary, theft, Non-delivery) in the Institute Cargo Clauses — A /ITC- A. The
imports will be covered for war risks also and the transit \_/_vithin India for SRCC.
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However, the following may be noted:

Underwriter to ensure and confirm that the scope of cover for the Marine / Transit Risks is
comprehensive except for a few Internationally accepted "Exclusions” followed by all
underwriters in the world.

The underwriter to indicate clearly any exclusion of the Risks not covered in the Policies
to avoid any dispute at a later date. In the event of any ambiguity in his proposal with regard
to this aspect, the interpretation of the "Insured" shall be final and binding on the
"Underwriter". BHEL is absolved of any loss on this account.

The underwriter shall not attempt to avoid any unforeseen eventualities, which may arise
during transit and allied storage and keep the facts in consideration while settling the
claims.

The marine policy will cover all modes of possible transports like rail, road, boat /barge,
ship, parcel, courier, post etc. Transportation may be either by single mode or combination
of 2/3 modes. Any intermediate storage will also be covered.

The marine cover will be valid for all inland dispatches during the course of their complete
voyage from anywhere in India till its arrival finally at the project site. No separate
declarations of consignments will be provided. Regarding imports, the cover will be only
valid for equipments being sent abroad for repair/replacements and brought back.

Loading/Unloading Survey expenses: There shall be ODC consignments involved in the
project. The cost of loading/unloading surveys, if required, in respect of these consignments
will be borne by the Insurer/Underwriter.

. MARINE/ INLAND TRANSIT COVER OF DAMAGED/ REPAIRED ITEMS :

In the event of any Mishap/ accident during transit, execution, testing and trial operation of
the plant, it may become necessary that the damaged equipment/ items may have to be
sent from site to supplying unit/ vendors for investigation, repair, rectification, replacement
of components, testing etc. The duly repaired equipment/ items subsequently will be
dispatched back to site. Marine/ Inland transit cover for “to and fro” is also covered under
the scope of the insurer. The quoted rates will be applicable for any additional requirement.

Basis of Valuation of Loss for Claim Settlement under Marine Cover:

Marine claims shall be settled as per the loss assessment method as described below:
¢ Indigenous equipment: Ex-works cost plus taxes & duties and all actual expenses till it
reaches Site

e Imported items: Invoice price plus all actual expenses up to port of landing plus Duties
and Taxes plus all expenses incurred within the cougiryl.‘.plus either 5% or actual
transportation cost whichever is higher. \

91 of the 26
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STORAGE DURATION UNDER TRANSIT COVER:

The underwriter shall keep the transit/Marine cover operative as under without any extra
premium. The marine transit proposed shall include an aggregate storage period of 180
days of project material at any intermediate site out of logistic compulsions and not
necessarily in the ordinary course of transit. On termination of such transit at such
intermediate storage locations and further onward transit/intermediate storage within the
period of 180 days shall not be separately declared and shall be covered end to end. In this
storage which is not customary, Marine Policy excess shall apply.

In case the materials remain under intermediate storage for more than 180 days as
mentioned above, the same will be treated as covered under transit policy on
payment of additional premium at an agreed monthly rate.

In case the materials remain stranded after leaving from the Works the same will be
covered under transit policy.

DAMAGE / SHORTAGES IN SOUND BOXES:

Damages/ shortages found in sound boxes (damage apparently not visible) beyond self
survey limit, only a Panchanama will be prepared by the insured for settlement of the cost
of damaged / shortage items. These damaged / shortage items will be replaced by
Manufacturers / suppliers at replacement price. It may not feasible to indicate for
individual items the original price for replacement items. The underwriter shall on the
basis of Panchanama settle such claims in full. No other document in this regard can be
made available. In case of shortage noticed in sound boxes, the Open Delivery Certificate
for transporters should not be demanded. However, the recovery rights will be protected.
This will be applicable for both inward as well as outward consignments. Time limit for claim
intimation from the date of arrival shall be as follows:

()] Shortage/ damage in sound boxes - 12 months

(ii) Shortage/ damage in damaged boxes - 30 days

Transfer of Title of the Goods
If as per contract, it is the responsibility of the BHEL to ensure safe delivery of goods to the

customer, passing of title on high seas or sale in transit will not affect the insurance
coverage and the policy will remain in force as if title has not been passed.

CLAIM RELATED STIPULATIONS:

15.1 INDIRECT COST ON ACCOUNT OF ADMINISTRATIVE AND FINANCING COST ON

Signature & Seal of the Sianalbure 2

A

uthorizad officuala author: zede

PROCUREMENT OF MATERIAL FROM VENDORS OUT SIDE BHEL:

Indirect Cost (applicable to all supply of repair parts & equipment except supply of parts &
equipment from BHEL manufacturing units) will be ch@’fgﬁdﬂ?};g the total cost of
procurement of repairs/ replacement material towards admirjfi’ﬁ’gﬁatjv%a@)d financing cost.

' W ‘?‘
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Underwriter may hereby note that the Erection price indicated has elements of “sum
insured” inclusive of contingency and such indirect cost These are payable against all
repairs/rectification claims lodged by BHEL.

The rate of such indirect cost is calculated annually by Units/Regions of BHEL based
upon the last year actual expenses. A certificate from concerned Unit/Region which is
procuring such material will be provided for such indirect cost. No request for other
supporting documents/dispute in this regard will be entertained by BHEL at any point of
time in respect of claim settlement.

15.2 It is normal practice to dispatch heavy structural and materials in open wagons where

the RR is issued on “SAID TO CONTAIN” basis from the originating location. In case of
any loss to such consignments, claims will be settled for 100 % value.

15.3 The materials dispatched by rail from Manufacturers/Suppliers warehouse are first

15.4

158

15.6

15.7

brought to the “Rail head”/nearest railway siding which is a transfer point, where railways
shall hand over delivery of consignment. From this point the consignment /goods are
transported by rail to the Railway siding of the site. Actual verification of materials shall
take place at the Railway siding at the time of physical delivery. Since the transit cover is
from Warehouse to Warehouse basis, any losses/ damage occurred during entire
process of transit shall be covered & marine claim shall be settled for 100% value.

In case consignment comes through road carriers, written statement of observations of
condition of consignment i.e. shortage/damages recorded and signed by lorry driver over
the challan/delivery certificate and duly counter signed by BHEL representative shall be
honoured. The Insured will serve a formal notice of monetary claim on the carriers by
Registered letter and produce the receipt issued by Post Office. No further
shortage/damage certificate shall be asked by the Insurer for claim settlement. The letter
will only be a demand to make good the loss and it will not contain a threat to go to the
court in case transporter does not do so.

In case, claim is considered to be non-standard claim because of not getting
damage/shortage certificate from carriers in spite of all the efforts (i.e. sending Notice
through Reg. AD), Insurer shall settle such claims to the extent of 90% irrespective of
claim amount. For other situations warranting under-settlement of the claim, the bidder
will give in a separate statement forming part of the Techno-Commercial bid, the
percentage of deduction underwriter proposes to apply. Once agreed to by us, this will
form part of the MOU. However, it will not form part of evaluation formula.

The claim intimation for shortage/ damage under this category can be sent by the
consignor or the consignee regardless of who suffer the loss.

DEPUTATION OF WAGON / CARRIER TRACERS :lt is the responsibility of the
"Underwriter" to appoint wagon/carrier tracers immediately on receipt of notice of the
claim from BHEL in the event of "Non delivery" of goods /consignment. The goods/
consignment to be traced and delivered within a period mutually acceptable keeping in
view the erection/commissioning schedule. If there j_sig_\gelay.‘\__in doing so, which in the
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opinion of insured will delay the project schedule, the underwriter is to admit the
replacement cost together with all the additional expenses incurred for arranging the
replacement together with all costs incurred at site to expedite the connected erection
and commissioning activities to meet the schedule. The consignment traced beyond the
mutually agreed period will not normally be accepted by BHEL.

On the basis of non-delivery certificate/BHEL's notice to carriers, the original
consignment, if received subsequently will be intimated to the Underwriter for taking
charge of the same without any implication on the settled claim.

Value of Single largest consignment

Following details are for the largest value consignment
Pipes and Mitre Bends
Value . 38.94 Lakhs

The Per Bottom Limit (PBL) shall be Rs. 38.94 Lakhs.

17.0

17.1

17.2

STORAGE, ERECTION & TESTING COVERS:

Underwriter to ensure and confirm that the scope of cover for the "Risks at site during
Storage Erection & Testing” is comprehensive except for a few Internationally accepted
"Exclusions ". All underwriters will submit the list of these exclusions and the successful
bidder will apply only those which are included in the list of all underwriters.

The Underwriter to indicate clearly exclusions of the Policies to avoid any dispute at a
later date. In the event of any ambiguity in his proposal with regard to this aspect, the
interpretation will be done to the advantage of the insured.

17.3 Covers shall include all risks in the course of movement of goods, dismantling, Storage at

17.4

site, Pre-assembly, Erection, Pre-commissioning, Commissioning, Trial operation and
Performance test of equipment/facilities/Package as per the contract with customer and
cover remain valid till the final taking over of the plant by the customer. Bidders can go
through the relevant portion of said contract if they so wish. However, for the reason of
confidentiality copy cannot be provided.

Erection Cover:

All activities till Erection of complete unit & prior to Synchronization of the plant with the
grid shall be treated as Pre-commissioning activities & shall continue under the erection
cover.

In case the plant after the synchronization with the grid is under shutdown for attending
to commissioning problems, the period of shutdown shall be considered as Erection
period.

The operation of any individual equipment /system prior to §¥n§hr0nlzatlon of the unit
with the grid will be covered and considered as erection cover-'/
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17.5 Testing Period Cover:

17.6

(A)

(B)

(C)

19.0

The tests will be related only to Civil works of CW package. Testing period should
not be linked with CW equipments testing and other tests of complete
generating unit.

PERIOD OF COVER: The cover for MCE policy will start either from the date of
dispatch of first consignment of unit material separately or the date of payment of
Ist installment premium which ever is later. However, all consignments/ work done till
date of commencement will be jointly inspected by the insurer and insured and
damages/ losses already suffered will not be to the account of the insurer. However, all
consignments starting from supplier's work on or after the date of premium will be
deemed to have been covered under this policy even if received at site after the date of
above referred joint inspection. The insurer will refund pro-rata premium based on the
value of the consignment received till the commencement of the policy. Once inspection
is done, consignee will be considered to have been insured under this policy for all
purposes.

DEFECT LIABILITY PERIOD COVERAGE REQUIRED:

The Defect Liability Period shall be Twelve (12) months from the date of issue of Taking-
Over Certificate of the Civil Works fronts.

Commencement of Marine Policy Period:

The cover for MCE policy will start either from the date of dispatch of first consignment of
each unit materials separately or the date of payment of Ist instalment premium for MCE
cover whichever is later.

Commencement Storage Cum Erection Policy:

The risk for each project will commence from the date of arrival of first consignment at site/
start of physical work/storage at site or payment of premium whichever is later.

Commencement of the Testing Period:

The plant shall be on initial operation with due permission from the purchaser during which
all necessary adjustment shall be made by the contractor while operating, over all full load
range enabling the plant to be made ready for the trail run.

The testing period shall start after completion of all pre-commissioning activities (which
shall mean erection and testing of individual equipment/ system/ sub-assemblies
individually and/ or in the group) in a manner that result into synchronization of each
individual unit.

PREMIUM FOR EARTHQUAKE.
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The project location falls under the Seismic Zone-ll according to 1S:1893 (latest).
Premium, if any, is to be indicated in the price bid in the appropriate column.

ADD-ON COVERS

In addition to the add-ons that may be available for projects as per market conventions as
well as the ones that bidders may offer (which may be mentioned in the list of all add-ons
available free of cost), BHEL also wishes to cover the following. The Premium, if any, for
these add-on covers may be built up in the price quoted by the bidders in the price bid:

a) Escalation of 10% of Policy Sum Insured.

b) Surrounding Properties with FLEXA for 10% of Policy Sum Insured.

c) Third Party liability including cross liabilities for a sum Insured Rs. 10 crores
(AOA/AQY-Rs.50 lacs per occurrence)

d) 50/50 clause

€) 72 hours clause

f) Free automatic reinstatement clause up to 10% of the Sum Insured.

g) Loss minimization expenses.

h) Professional fees

iy Cross liability cover

j) Waiver of contribution clause

k) Damage due to falling objects

l) Amendment in fire fighting endorsement wordings.

m) Debris removal up to 50 lakhs

n) Expediting cost including Air freight and Express freight (Up to 30% of net claim
amount )

o) Pair or set clause

p) Fragile Iltems like glass, insulation, refractory, insulators, mineral wool mattress, fire
bricks etc.(in boxes or loose as may be) - with Sum Insured upto Rs. 1 crores

q) Waival of Subrogation Clause

r) Inland transit up to a value of Rs. 5 crores to cover movement / transit between one
part of site & other part of site including movement from / to off-site storage spanning
over public road in between

s) Civil Engineering Works — To cover the risk of loss or damage to the property brought
on to the Site of Erection for the performance of the contract, as follows:-

1. All permanent Civil Engineering Works such as buildings, foundations,
earthwork including materials for the constructions thereon
2. All temporary civil works such as buildings, sheds.
t) Escalation During re- execution

Endorsements for Free Covers and Discounts

The underwriter is to separately incorporate the free covers and discounts in the form of
endorsement attached to the policy.

Other important conditions/points to be noted by the tenderers and necessarily
agreed AL TN
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22.1 Supervision is included in the sum insured and accordingly the supervision charges
shall be paid while settling the claim. Replacements claims will be settled based on the
certificates/invoices for the Replacements from BHEL's supplying units who are the
suppliers.

22.2 If the taking over period is completed prior to the policy period, insurer shall refund
proportionate premium.

22.3 If the testing period included is not fully consumed during the normal policy period or
extended period, the same shall be taken into account during further extended period
and extensions arranged accordingly.

22.4 Division/Branch of the underwriter shall be chosen by BHEL.
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ANNEXURE - |

DEVIATION STATEMENT
(PIl. strike off the clause which is not applicable and ticks the other)

1. THIS IS TO DECLARE THAT WE DO NOT HAVE ANY DEVIATIONS IN THE STIPULATIONS
OF YOUR TENDER AND ACCORDINGLY ACCEPT ALL THE STIPULATIONS WITHOUT
ANY RESERVATIONS WHATSOEVER.

OR

2. THE FOLLOWING DEVIATIONS ARE BEING TAKEN:..

a) Parano....... section .......
b) Para no....... section .......
c) Para no....... section .......
d) Parano....... section .......

I, hereby certify that except the deviations
mentioned above, we do not have any other deviations to the tender no. BHEL: CO: FIN: INS:
THDCIL: CW PKG:CIVIL WORKS KHURJA STPP dated 23.05.2022. Deviation, if any, mentioned
elsewhere in our bid (whether Techno-commercial bid or Price bid) may be treated as null and
void by BHEL.

For and on behalf of underwriter

(Signature & seal of authorized signatory) -



BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP
ANNEXURE - Il

DECLARATION SHEET

hereby certify that all the information and data furnished by
me with regard to this Tender Specification No. BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS
KHURJA STPP dated 23.05.2022 are true and complete to the best of my knowledge. | have gone
through the specifications, conditions and stipulations in detail and agree to comply with the
requirements and intent of specification.

l, further certify that | am the duly authorized representative of the under mentioned tenderer and a
valid power of attorney to this effect is also enclosed.

For and on behalf of underwriter

(Signature & seal of authorized signatory)



BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP
ANNEXURE Il

CERTIFICATE OF DECLARATION FOR CONFIRMATION OF IRDA/TAC
GUIDELINES

hereby certify on behalf of ... that our offer
O S e 8 e B 850 0. 98 00 e SR L ABSE E 00 did................. against tender specification No BHEL: CO:

FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP dated 23.05.2022 does not breach of
Insurance Act/IRDA/TAC and applicable guidelines. | further confirm that in the event of disclosure
at a later stage that the same is in breach and BHEL is put to any disadvantage or face
cancellation of the Policy or any claim becomes substandard/untenable, the whole liabilities arising
out of this shall lie wholly on us and will bear all consequences thereof.

l, further certify that | am the duly authorized representative of the underwriter and competent to
agree as above and a valid power of attorney to this effect is enclosed.

, further certify that there is no tariff violation. In case some violation is pointed out at a later date,
the same shall be taken care of in line with clause 12 of Section I.

For and on behalf of underwriter

(Signature & seal of authorized signatory)



BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP

Annexure- IV

DECLARATION

A 2 T Tl it ol S e ek Tl et kg i el Will go for a suitable re-insurance
arrangement and will furnish the details of re-insurance arrangement in the event of becoming a

successful bidder. Re-insurance will be done with GIC in India and/or A+ rated international re-
insurers.

For and on behalf of underwriter

(Signature & seal of authorized signatory)



BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP
Annexure -V

LIST OF INTERNATIONALLY ACCEPTED EXCLUSIONS

For and on behalf of underwriter

(Signature & seal of authorized signatory)



BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP

ANNEXURE - VI

Discount in Premium to be allowed beyond Policy Period in case of
Claim Amount being less than the Premium already paid

(Not to be considered for Price Bid Evaluation)

CLAIM RATIO

DISCOUNT OFFERED

Upto 10 %

more than 10 % upto 30 %

more than 30 % upto 60 %

more than 60 % upto 100 %

For and on behalf of underwriter

(Signature & seal of authorized signatory)

Note: The above discounts offered by the bidders are not to be considered for Price Bid

evaluation.
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UNPRICED PRICE SCHEDULE

Appendix |

1. As Tenderer at times commit errors of calculation, we are not asking for premium rates.
These will be worked out subsequently. However, if a tenderer gives the same, it will be
dealt in accordance with Point no. 6 of Section-I to the tender.

2. We will endeavour to give advance notice, as early as feasible, for extension and/or

completion of a cover. However, no stipulation by the bidders for the minimum notice period
will be accepted.

3. It is normal in case of a project that policy extension is sought by the insured. However, risk
profile during such extension fundamentally remains the same.

4, The rate for extension beyond the policy period shall be specified by the Underwriter as
below-.

RATE FOR EXTENSION
Rate / Month in mille *
SCE Cover - XXXOXXXXXXXXXXXXXXXXXXXXXXXX
Testing Cover - XXXXOOXXXHXXKXXXXXKXX XXX XXKXX
*SCE Cover Premium rate should be inclusive of premium for Add-on covers opted
under the Policy. The Premium rate is to be quoted after applying discounts but before

applying GST as applicable.

5 Bidders are required to specify as to what %age of premium they will be willing to offer during
the extension of the policy depending on the claim experience in the Annexure VI.

6. It may be please noted that since 90% of the material would have been erected, premium on
storage during extended period should be for the balance 10% of material only.



BHARAT HEAVYEﬁLgCTRICALS LIMITED

CW SYSTEM CIVIL WORKS PACKAGE
OF

2 X 660 MW Khurja Super Thermal Power Project, Uttar Pradesh
for

M/s THDC INDIA LIMITED (THDCIL)

TENDER NO. : BHEL: CO: FIN: INS: THDCIL: CW PKG:CIVIL WORKS KHURJA STPP

VOLUME - |

TECHNO-COMMERCIAL BID

BHARAT HEAVY ELECTRICALS LTD.
CORPORATE FINANCE
BHEL HOUSE, SIRI FORT
NEW DELHI — 110 049.

DATE OF SUBMITTING OF BIDS - On or before 14:00 hrs on 07.06.2022

DATE OF OPENING TECHNO-COMMERCIAL BIDS —14.30 hrs on 07.06.2022

PLACE OF BID OPENING: 5" Floor, BHEL HOUSE, SIRI FORT, NEW DELHI-11004
BHARAT HEAVY ELECTRICALS LTD.
(A Government of India Undertaking)
CORPORATE FINANCE DEPARTMENT

BHEL HOUSE, SIRI FORT
NEW DELHI — 110 049.
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Appendix |

As Tenderer at times commit errors of calculation, we are not asking for premium rates.
These will be worked out subsequently. However, if a tenderer gives the same, it will be
dealt in accordance with Point no. 6 of Section-I to the tender.

We will endeavour to give advance notice, as early as feasible, for extension and/or

completion of a cover. However, no stipulation by the bidders for the minimum notice period
will be accepted.

It is normal in case of a project that policy extension is sought by the insured. However, risk
profile during such extension fundamentally remains the same.

The rate for extension beyond the policy period shall be specified by the Underwriter as
below-.

RATE FOR EXTENSION

Rate / Month in mille *

SCE Cover =

Testing Cover -

*SCE Cover Premium rate should be inclusive of premium for Add-on covers opted

under the Policy. The Premium rate is to be quoted after applying discounts but before
applying GST as applicable.

Bidders are required to specify as to what %age of premium they will be willing to offer during
the extension of the policy depending on the claim experience in the Annexure VI.

It may be please noted that since 90% of the material would have been erected, premium on
storage during extended period should be for the balance 10% of material only.
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