To E FORMAT
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by
BHEL

Details of Bank Account:

NAME & ADDRESS OF THE

03 BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

CURRENT A/C [/ OD [ CASH

08 | TYPE OF ACCOUNT CREDIT

09 | BENEFICIERY’S NAME

10 | |FSCCODEOFTHEBRANCH || [ [ [ [ [ [ [ [ [ |

11| emalL 1D

12 | TELEPHONE/MOBILE NO.

CERTIFICATE

| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS
LIMITED by the National Electronic Funds Transfer and/or RTGS Transfer mode by credit
to my / our above mentioned Bank Account. |/ We also agree that payments made to the
above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals
Limited. |/ We also agree to bear the applicable Bank Charges for the above mode of
transfer. A copy of the cheque leaf/cancelled cheque leaf of the above account is
sent _herewith.

AUTHORISED SIGNATORY WITH NAME SEAL

Banker’s Certification

We confirm that we are enabled for receiving RTGS and NEFT credits and we further
confirm that the account number of

(name of account holder), the signature of the authorized
signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE: (Manager / Officer’s)
DATE : Signature Under Bank stamp and Name Seal
With Membership No.
(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.

Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)

SIGNATURE OF THE APPLICANT




Bharat Heavy Electricals Limited
High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department (Township)

TENDER DOCUMENT (QUALIFICATION BID)

Name of work . Filling and leveling the plot area
including pile foundation, retaining
wall, approach culvert, road and
related works for Piping Centre,
BHEL at Pallikkaranai in Chennai

Value of work : Rs. 125 Lakh

Tender Notice No. . Township 02/11

Tender Schedule No. T 08 /11

Period of Contract . 3 Months

Issued to
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)

BHE: CP: TS No : 26 April , 2011

To

The Tenderer
Dear Sirs,

Sub: Filling and leveling the plot areaincluding pile foundation,
retaining wall, approach culvert, road and related works for Piping
Centre, BHEL at Pallikkaranai in Chennai - reg.

Ref: 1. Tender Notice No. Township 02/ 11
2. Tender Schedule No. T 08 /11

*kkkk

Please find enclosed / attached non-transferable tender document containing
I) Qualification bid consisting of Preamble, Specifications, General Conditions of
Contract, Norms for Qualification and Qualification Pro forma ii) Price bid
consisting of Instruction to Tenderers, Bill of Quantities to offer your most
competitive rates for all the items, drawings, Scheudles A,B,C,D&E.

Tender for the work should be submitted in a sealed cover consisting of
three inner sealed covers such as I) EMD cover ii) Qualification bid cover &
iii) Price bid cover, all superscribing the name of work, tender schedule
number, the contents etc.

1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who
had already remitted one time EMD should furnish the details of cash receipt
No. dt. , on the top of EMD cover. Tender without EMD /
without reference to one time EMD will be summarily rejected and the
respective qualification bid shall not be opened.

In case of tender documents downloaded from website, tender shall
accompany the tender cost of Rs.750/- in the form of Demand Draft (separate)
in addition to the EMD amount in the form of Demand Draft.

All Demand Draft shall be drawn in favour of BHEL, Chennai payable at
Chennai.

2) Qualification bid cover shall contain duly filled in qualification bid document
signed by the tenderer in all the pages with documentary evidences for pre-
qualification such as experience, value of work executed in the similar nature
of work, etc. Any bid without proper documentary evidence for pre-
qualification shall not be considered for further evaluation.
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3) The Price Bid cover shall contain price bid document duly filled in and signed
by the tenderer in all the pages. The tenderer has to quote most
competitive rates for all the items in the Bill of Quantities from page No.
14to 19 of Price Bid.

The completed qualification bid and price bid along with requisite EMD of
Rs.2,00,000/- for the work in the form of Demand Draft in favour of BHEL, Trichy
shall reach the office of the undersigned on or before 21.05..2011 at 09.30 hrs.
Tenderers who had already remitted one time EMD should furnish the details of
cash receipt No. dt. , on the top of EMD cover. EMD in any other
form will not be accepted. The qualification bid will be opened on the same day at
10.00 hrs. In case of opening day falls on holiday or happened to be declared as a
holiday, the receipt and opening of the tender shall automatically fall on the same
timing of the next working day. Date and time of opening of the Price Bid shall be
intimated only to the bidders those who have qualified after evaluation of the
qualification bid. You / your authorized representative may participate in the tender
opening.

Complete set of drawings as indicated in SCHEDULE D of Price Bid can be
obtained from the undersigned on request and the same shall be signed and
submitted along with the tender document.

Clarification if any, can be obtained contacting following phone No. 0431 —
25714328 / 2573718 Mobile: 94425 03035. Fax No. : 0431 — 2520333.

Kindly acknowledge the receipt of the entire set of tender document.
Thanking you,
Yours faithfully

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

SR.MANAGER /
Civil Township
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10.

11.

12.

13.

BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)
PREAMBLE

The scope of work includes Filling and leveling the plot area including pile foundation,
retaining wall, approach culvert, road and related works for Piping Centre, BHEL at
Pallikkaranai in Chennai

The tender value excludes cost of cement, reinforcement steel & structural steel which
will be supplied by BHEL at Stores at free of cost. Other free issue materials by BHEL
are indicated in Schedule B of the Price bid document.

Time is the essence of the contract. Being a time bound project, the contractor should
make all efforts to complete the work in time. Even though the overall completion period
is indicated as 3 months, the works shall be completed progressively and handed over
as per agreed split up schedule.

The tenderers are advised to visit the plot area at Pallikkaranai in Chennai and get
themselves acquainted with the site conditions before submitting the offer

The following eligibility criteria shall be complied to fulfill the Qualification Bid:-

The tenderer should have EPF, PAN, New Service Tax Registration No., proof of
having submitted IT return for the last three years, Profit & Loss account and
balance sheet certified by the auditor.

Average annual financial turnover in Civil construction work in the last three years
should be Rs.38 lakh .

During last seven years, should have successfully completed works either

i. Three civil works each not less than Rs. 50 lakh.
-or
i) Two similar works each not less than Rs. 63 lakh.
or
iif) One similar work not less than Rs. 100 lakh

Latest Solvency (within 6 months) from the banker shall be produced for at least
Rs. 50 lakh .

The works executed in the own name of the tenderer only will be considered for
eligibility criteria.

Dissimilar / irrelevant works will not be considered for eligibility criteria.

Documentary evidences (Xerox copies - attested) for turnover, works experience, PF &
Sales Tax registration etc., all as indicated & required in the tender document should be
furnished without which it will not be taken into account.

The norms for qualification with prescribed score is attached in the Qualification Bid
Document. Evaluation will be done accordingly. Minimum score required for qualification
is 60.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

Agencies who had already been qualified and enlisted by BHEL under various money
category can obtain. tender document for the eligible value of work after paying the
cost of tender document. They may submit the tender document duly signed in all
pages and no evaluation for qualification is required for them.

Tender Value is only approximate and liable for variation without entitling the tenderer to
any compensation, till the total value of contract vary by more than 20% (twenty
percentage).

Quoted rate shall be firm throughout the contract period of 3 months or till completion
of work and no cost escalation is allowed on any account.

The item rate offered is for finished item of works and shall provide for the complete cost
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials,
levies, taxes, BOCW cess, transport, lay-out, repairs, rectifications, maintenance Htill
handing over, supervision, labour colonies, establishment, services, roads, revenue
expenses, overheads, profits & all other incidentals etc., complete. However if the
service tax is applicable for this contract work including free issue materials
incorporated in the work, the same will be reimbursed on production of valid
document proof for having paid service tax by the contractor.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rates quoted shall be deemed to be inclusive of all such
contingencies.

Usually, working hours are limited to day time only. In emergency cases to carryout
works during nights, it may be done so with the specific prior permission of BHEL. In
such case, it is to be carried out in the presence of BHEL officials or their authorized
persons.

The work shall be carried out as per drawings released then and there, Civil
Engineering Department Work & Safety procedure, AWS / BIS specifications, standard
code of practice and as per the instructions of Engineer-in-charge. The brief description
of items of work is given in the bill of quantities provided in the Price Bid. Tenderer has
to guote rates both in figures and in words for all the items given in the Bill of
Quantities provided in the Price Bid. (From page No. 14 to 18)

For any item of work not covered in Bill of Quantities, the rate will be arrived at based on
the conditions given in BHEL General Conditions of Contract in force.

The contractor has to furnish the security deposit, as per Clause 13 of Tender
Notice, attached in the Price Bid if the work is awarded. Further the contractor
has to furnish 50 % of security deposit before signing of agreement and
commencement of work.

The contractor should mobilise adequate number of earth moving machineries like
Hydraulic Excavator, Poclain, Doser, Tipper, Road Roller, JCB, Pile driving machineries
etc., for the work without any delay. Also required number of the following tools &
Plants / instruments shall be made available always at site for the works

1. Precise Leveling instruments and theodolite.
2. Inter carting vehicle

The contractor has to arrange sufficient number of lorries / Tippers to collect & transport
the earth to the site for speedy execution..

The contractor has to execute any item of work irrespective of the quantity available in
the tender without any reservation / extra cost till the contract value does not vary more
than 20%.

CONTRACTOR 5 ACCEPTING OFFICER



26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

Since the responsibility for the quality, workmanship and accuracy of any work being
carried out under this contract lies with the contractor, the contractor should ensure that
no work is done without the presence of contractor’s representative at the work spot.
The contract should arrange for surveying construction site at his own cost.

Statement of completed works with detailed measurements along with material
reconciliation statements wherever necessary shall be submitted by the contractor in the
last week of every month or as required by the department for processing bill.

The decision of Engineer-in-charge shall be final and binding on the contractor
regarding clarification of items in this tender schedule.

The works contract to be entered into with the successful tenderer will be governed by
the BHEL Revised General Conditions of Contract in force.

The contractor shall strictly adhere to various labour laws in force.

The contractor has to submit the list of machineries to be deployed exclusively for this
work, organization chart of their set up for the works and any change thereafter in the
organization set up shall have the prior approval of BHEL.

The contractor should submit the programme for the completion of work and the list of
machineries and site personnel to be deployed for the work along with tender.

The contractor is required to carry out construction activities as directed by the
department officials. It is required to engage certain minimum strength of staff for
effective supervision of works as indicated below:

a. Site in-charge / Construction Manager - 1 No.
b. Civil Engineer (Graduate in Civil Engineering) - 1 No.
c. Supervisor/Engineer (Diploma Holder) - 2 Nos.

The working hand including Supervisors, Engineers should wear the personal protective
items and safety measures such as helmets, safety belts, shoes, etc., before entering
into working place.

The tenderer has to deploy adequate labour of required categories such as Unskilled,
Skilled, Mason, Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc.
S0 as to execute the works simultaneously in all areas of work. The Technical persons
with experience shall have to produce valid certificate for verification.

The contractor shall follow norms of BHEL security system for movement of men &
materials within the complex.

The tenderer shall carry out health performance test at his cost for all the workmen
engaged in the work through a registered medical practitioner and produce certificate
on demand.

It shall be the responsibility of the contractor to see that the workmen do not utilize the
departmental canteen facilities. Contractor has to make his own arrangements to
provide refreshment for the workmen.

All the works shall be executed as per the standard specifications as provided in TNBP /
BIS.
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40.

41.

42.

43.

44,

45,

46.

47.

48.

49.

50.

51.

52.

53.

54.

55.

Il the materials to be used in the work and the nature of work shall conform to the
respective TNBP & BIS and National Building Organisation, Standard Specifications
forming part of "ALL INDIA STANDARD SCHEDULE OF RATES" specifications and
shall be got approved by the Engineer-in-charge before actual incorporation in the work.

All materials and consumables brought by the contractor should have manufacturer’s
certificate.

All tools and plants including jack hammer with silencer & bits, rock drilling machine,
etc., required for all the works covered under this contract will have to be brought by the
contractor.

All safety measures are to be followed during execution of work, particularly during
blasting and only licensed blaster should be engaged for this purpose. Sufficient care
shall be taken by the contractor during excavation to avoid damages to the buried pipe
lines, cables and other infrastructure like railway lines if any etc. Controlled blasting
including muffling can be carried out with prior permission from safety department.

Contractor’s materials and tools & plants shall have to be brought inside factory with
proper invoice / voucher and make necessary entry in the security gate. They should
maintain proper record for tools and plats, materials, etc., brought inside.

The contractor should extend fullest co-operation with the third party agencies engaged,
if any by BHEL, to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be
doing other works in the same areas to enable them to execute their portions of work
without any delay or difficulty.

With regard to specifications not covered by the General and Special Conditions of
Contract, those contained in the Tamil Nadu Building Practice Standard Specifications
or other specifications approved by Bharat Heavy Electricals Limited, shall apply.

The Contractor will have to make his own arrangements for water & electricity required
for construction activities without any extra claims.

Purchase preference policy if applicable will be extended to CPSE bidders subject to
other terms & conditions as provided in the office memorandum issued by DPE. The
tenderer has to furnish copy of Government circular for claiming purchase preference.

Tenderers are requested to furnish the duly filled in E format attached as separate sheet
along with a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer
for any payment from BHEL, Trichy.

Bank Guarantee format can be obtained after award of work in case of successful
tenderer.

No advance / mobilization advance will be given.
LD / Penalty clause is applicable as per General Conditions of Contract in force.

BHEL reserves its right to reject a tender due to unsatisfactory past performance in the
execution of a contract at another project/unit awarded against a different Tender.

Also BHEL reserves its right to finalize the contract through reverse auction for which
only qualified tenderers will be provided with necessary documents containing reverse
auction rules, terms and conditions for this purpose.
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REVERSE AUCTION

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the
submitted sealed bid, which will be decided after technical evaluation. Information and
general terms and conditions governing RA are given below.

GENERAL TERMS AND CONDITIONS OF RA

Against this tender for the subject work/system with detailed scope of work as per tender
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE
BIDDING ON INTERNET.

1.

10.

11.

12.

For the proposed reverse auction, technically and commercially acceptable
bidders only shall be eligible to participate.

BHEL will engage the services of a service provider who will provide all
necessary training and assistance before commencement of on line bidding on
internet.

BHEL will inform the vendor in writing in case of reverse auction, the details of
Service Provider to enable them to contact & get trained.

Reverse Auction rules like event date, time, Start price, bid decrement,
extensions etc. also will be communicated through service provider for
compliance.

Vendors have to fax the Compliance form in the prescribed format (provided by
Service provider) before start of Reverse auction. Without this, the vendor will not
be eligible to Participate in the event.

BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to
arrive at “Total Cost to BHEL” like Taxes and Duties, Freight charges, Insurance
and loading factors (for non-compliance to BHEL standard Commercial terms &
conditions) for each of the vendor to enable them to fill-in the price and keep it
ready for keying in during the Auction.

However if the service tax is applicable for this contract, the same will be
reimbursed on production of valid document proof for having paid service tax by
the tenderer.

Reverse auction will be conducted on scheduled date & time.

At the end of Reverse Auction event, the lowest bidder value will be known on the
network.

The lowest bidder has to Fax the duly signed Filled-in prescribed format as
provided on case-to-case basis to BHEL through Service provider within 24 hours
of Auction without fail.

Any variation between the on-line bid value and the signed document will be
considered as sabotaging the tender process and will invite disqualification of
vendor to conduct business with BHEL as per prevailing procedure.

In case BHEL decides not to go for Reverse Auction procedure for this tender
enquiry, the Price bids and price impacts, if any, already submitted and available
with BHEL shall be opened as per BHEL'’s standard practice.

BHEL reserves the right to negotiate if need be, with the “L1” vendor of the
Reverse Auction
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Force Majeure clause: If at any time during the continuance of this contract the performance
in whole or in part by either party of any obligations under this contract shall be prevented or
delayed by reason, of any war, hostilities, acts of the public enemy, civil commotion,
sabotage, fires, explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter
referred to as events) then provided notice of happening of any such events is given by either
party to other within twenty one days from the date of occurrence thereof neither party shall
reason of such events be entitled to terminate this contract nor shall either party have any
such non performance and delay is resumed as soon as practicable after such events has
come to an end or ceased to exist. If the performance in whole or part of any obligation under
this contract is prevented or delayed by reason or any such event claims for extension of time
shall be granted for period considered reasonable by BHEL subject to prompt notification by
the tenderer to BHEL of the particulars of the events and supply to the BHEL if required of
any supporting evidence. Any waiver of time in respect of partial installment shall not be
deemed to be a waiver of time in respect of remaining deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL
through email are considered as valid document legally though it is not signed. It is treated as
valid confirmations made on behalf of the respective company and very much comes under
the legal ambit of the business transaction and hence it is binding on both the parties to the
business.

Any transaction pertaining to the tender from both the parties of business done round
the clock irrespective of the office or business hours of the companies, are valid legally and
binding on both the parties. This applies to the extent only in such cases where deadline time
for transaction is not specifically declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date
of mail shall be construed as the official time and date of release of LOI. In as much as this
date is within the last date of validity given by the bidder the LOI is said to have been issued
within the validity period and shall be biding on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether
they have been black-listed / kept on hold for a specified period / given Business holiday for a
specified period by any Public sector undertaking or Government departments. The reasons
for such action with details and the current status of such hold shall be clearly furnished to
BHEL. If no such details are mentioned in the offer then it will be construed that the subject
bidder is not under any such hold. But at a later date if it comes to the notice of BHEL about
any such hold under enforcement on the subject bidder, BHEL will have every right to reject
the offer of such vendors at any point of time and also under any stage of the finalisation of
the subject tender irrespective of the status of the subject bidder in that tender. Such bidders
will not be permitted to participate in the further tender proceedings and will be communicated
suitably. They will not be also considered for any on going tenders even if participated till the
hold is officially lifted and confirmed in writing.
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i
- BHARAT HEAVY ELECTRICALS LIMITED,

UNIT: TIRUCHIRAPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)
NORMS FOR QUALIFICATION
Name of work: Filling and leveling the plot area including pile foundation,

retaining wall, approach culvert, road and related works for Piping
Centre, BHEL at Pallikkaranai in Chennai

Tender Schedule No. T08 /11 Tender Value of Rs. 125 Lakh

S| Tender Value
’ Thrust Area Score

No. Rs.125 lakh

ELIGIBILITY:-

1. Separate Registration for EPF, New Service Tax, proof of having
submitted IT return for the last three years, Profit & Loss account and
balance sheet certified by the auditor.

2 Average annual financial turnover in civil construction works in the last 3
years shall be at least Rs. 38 lakh

3. During the last seven years should have successfully completed either

I) -Three civil works each not less than Rs. 50 lakh
or

I)-Two civil works each not less than Rs. 63 lakh
or

[11)-One civil work not less than Rs. 100 lakh

4. Solvency shall be produced for at least Rs. 50 lakh

QUALIFICATION
THRUST AREA SCORE NORMS
I NATURE OF COMPANY 5
Public Limited 5
Private Limited/Partnership firm 3
Sole Proprietor 2
I | Similar Experience (Civil construction work) 30
Total value of similar works executed in the last 30 Rs. 226 lakh
three years
(Pro-rata for in between cases) 18 Rs.113 lakh
Il | Performance on previous works 10
Successful completion of three major works in time. 10 Costing atleast
Rs.50 lakh each
Successful completion of two major works in time. 8 Costing atleast
Rs.50 lakh each
Successful completion of one major work in time. 6 Costing atleast
Rs.50 lakh
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IV | Highest value of single work completed 10
More than 10 Rs. 100 lakh
(Pro-rata for in between cases) 6 Rs. 50 lakh
V | Completion of single work within 3 months 10
More than 10 Rs.200 lakh
(Pro-rata for in between cases) 6 Rs.100 lakh
V | Average Annual Turnover of similar works in 10
last 3 financial years
More than 10 Rs. 76 lakh
(Pro-rata for in between cases) 6 Rs. 38 lakh
VI | Equipments owned 10
Hydraulic Excavator, Doser, Earth rammer, Poclain, 10
JCB, Vibratory roller, Piling rig
Hydraulic Excavator, Doser, Poclain, Vibratory roller 8
Doser, Poclain, Vibratory roller 6
VIl | Qualified staff availability 5
If atleast Graduate Engineers (2), Supervisors (4) & 5
Tech. Staff (4) available.
If atleast Graduate Engineer (1) & Supervisors (2) 4
available.
If atleast Graduate Engineer (1) & Tech. Staff (2) 3
only available.
If atleast Supervisors (2) & Tech. Staff (2) only 2
available.
VIIl | Financial stability 10
Solvency 10 Rs. 100 lakh
(Pro-rata for in between cases) 6 Rs 50 lakh
NOTE: 1. Minimum score required for qualification is 60 out of 100.

CONTRACTOR 11
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP )

QUALIFICATION PROFORMA

Name of applicant : Shri/ M/s
Nationality : Indian
Address PP

Telephone No.

Fax No. : E-mail :

Constitution Individual Sole Proprietorship concern
Partnership Firm Private Ltd. Company
Public Ltd. Company

In case of Limited Liability Company or Company
Limited by Guarantees.
A) amount of paid-up-capital

Enclose a chart showing Company Organisation
indicating various factories / workshops / sites /
divisions etc., with levels and names of key
personnel and clearly depicting the reporting and
functional relationships. Also give brief write-up
on the functions and responsibilities of each
entity.

Details of Owner / Partners / Directors (Strike out
whichever is not applicable)

Sl. Name & Designation Occupation Telephone Fax No. E-mail
No. Address No.

To be furnished in
separate sheet -

Value of property owned, Certificate to be
produced from the Revenue Department.

Does the applicant maintain any office for
preparing designs, drawings, bills, etc.

Does the applicant posses facility to set up
laboratory for Quality Control at site of work. If
so please furnish full details of organisation,
equipments, tools, etc.
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12.

(@)
(b)

()

(d)

()

(f)

13.

14.

15.

16.
17.

18.

19.

20.

21.

Is the individual/sole proprietor/any partner/
directors of company:

No

No

No

No

No

No

J U Ul UL
J U Uu b

[ ] No [ ]

Dismissed Government Servant Yes

Having business banned/suspended by any Yes

government in the past

Convicted by a court of law Yes

Retired Engineer / Official from Engineering Yes

Departments of Govt. of India within last two

years

Director or partner of any other company / firm Yes

enlisted with CPWD or any other department

Member of Parliament or any State Legislative Yes

Assembly If answer to any of the above is

‘Yes”, furnish details on a separate sheet

Name of person holding power of attorney. .............

(Copy to be enclosed) ...

(@) Nationality Indian

(b) Liabilities

Name of Banker with full address

(Note: Banker’s report in original preferably

in sealed cover, giving the financial

capacity to handle works of the required ..o

magnitude should be enclosed)

Place of business

Date of commencement of business

Details of Income Tax paid during last 1. 2009-10

three years. 2. 2008-09
3. 2007-08

State whether Income Tax Clearance Yes

Certificate from the appropriate authority

in the prescribed form enclosed.

Contractor’s capital in the business. (in

case of partnership, please mention

percentage of shares and amount)

Quantum of business done during last 1. 2009-10

three financial years 2. 2008-09
3. 2007-08

Value of fixed assets of the business in the 1. 2009-10

last three years 2. 2008-09
3. 2007-08

CONTRACTOR 13
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22.

23.

24.

25.

Guarantee limits (if any) enjoyed by the
firm.
Over-draft limits (if any) enjoyed by the
firm.

State whether Audited report for Profit and Yes

Loss Account & Balance Sheet for last
three years enclosed.

Details of Technically qualified staff :-

No

Sl
No.

Name and Designation | Qualification Experience and
Specialisation

Remarks if any

26.

27.

28.

29.

30.

31.

32.

(@)

CONTRACTOR 14

Whether the details of T & P, Machinery, Yes I:l

Equipments and work shop as per
Annexure — | given.

Whether enlisted with any other Department ~ Yes [ |

(@) If yes, give detalils:

No [ ]

() Name of Department & addreSS  ...o.iiriiiiii e
(i) Money limit

(i)  Enlistment No. & date

(iv) Valid upto

Licence No. and validity of licence obtained from Dy. Chief
Inspector of Factories / Assistant Commissioner of Labour

Whether the applicant has registered his workmen under
Employees’ State Insurance Act. If so, code number may be
furnished. If applied, attested copy of application for
registration acknowledged by ESI Authorities.

Whether the applicant has registered his workmen under
Employees’ Provident Funds and Miscellaneous Provisions
Act ?. If so, the code number may be furnished. If applied,
attested copy of application for registration with
acknowledged by PF Authorities.

Indicate Central / Local Sales Tax, Excise Duty 1.
code Numbers and PAN. 2.
3.
4

CST
LST
ED

PAN

Is any person working with the applicantasa ~ Yes [ |

near relative of the Officer / Official of BHEL

If yes, give details

No [ ]

0] NaME
(i) Staff NO. e
(iii) Designation & Department .
(iv) UNit

ACCEPTING OFFICER




33,
34,
35.
(i)
(ii)
(i)
(iv)

Details of similar works completed during the last seven years (To be submitted in separate
sheet as per Annexure-Il.)

Certificates from clients in original as per proforma given in Annexure -1l for all eligible
works.

Certificates:

I/lWe (including all partners) certify that I/We have read the Preamble & Terms and

conditions and shall abide by them.

I/We certify that the information given above is true to the best of our knowledge. I/We also

understand that if any of the information is found wrong, I/We am/are liable to be debarred.

I/We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL

under more than one name.

(&) | certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted Officer
employed on Engineering or Administrative duties in any Engineering Department of
the Government of India during the last two years. | also certify that | have neither
such a person under my employment nor shall | employ any such person within two
years of his retirement except with the prior permission of the Government. (For
Individuals seeking enlistment in their own name).

(b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or
as any Gazetted Officer employed on Engineering or Administrative duties in last two
years. We also certify that we have neither under our employment any such person
nor shall we employ any person within two years of his retirement except with the prior
permission of the Government. (For partnership firms and limited companies).

Signature(s) of the applicant(s)

Date:

Name Signature Address
(Seal in case of Firm)

NOTE: 1) All the relevant certificates, details etc. should be attached with the application.

2) The terms that are not applicable may be scored out.

Details of documents attached:-

© ©® N o 0o M w b P

| o
©
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ANNEXURE - |

DETAILS OF PLANTS AND EQUIPMENTS OWNED

Sl.

No.

Name of Equipments

Nos.

Capacity
or Type Age Remarks

WN

©ONoOGOA~WNE

ok wnNE

A

(IR
NRPOoOPONOGORWNE

Earth moving equipments
Excavator (Various sizes)
Equipments for hoisting & lifting
Mobile crane

Tower crane

Builder’s hoist

Equipments for concrete works
Concrete batching plant
Concrete pump

Concrete transit mixer
Concrete mixer (diesel)
Concrete mixer (electrical)
Concrete vibrator (electrical)
Concrete vibrator (petrol)
Table vibrator (elect./petrol)
Equipments for building works
Block making machine

Bar bending machine

Bar cutting machine

Wood thickness planer

Drilling machine

Circular saw machine

Welding generators

Welding transformers

Cube testing machine

Steel shuttering

Steel scaffolding
Grinding/polishing machine
Equipments for road works
Road roller

Bitumen paver finisher

Hot mix plant

Spreaders

Earth rammers

Vibratory road roller
Equipments for transportation
Tipper

Truck

Pneumatic equipments

Air compressor (diesel)
Dewatering equipments
Pump (diesel)

Pump (electrical)

Power equipments

Diesel generator

Any other plants/equipments

CONTRACTOR 16
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ANNEXURE -

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS
(2003 — 2004 TO 2009-2010)

Sl

No.

Name of
work &
Agreement
No.

Date of Date of completion Reasons for

commence delay &
ment Stipulated Actual compensation
levied, if any

Work order
Value

Gross cost of completion

Including cost of
cement, steel
reinforcement &
strl. steel

Excluding cost
of cement, steel
reinforcement &

strl. steel

Name,
designation &
complete
address of
the authority for
whom
the work was
done

DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED

CONTRACTOR
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ANNEXURE - llI
CLIENT'S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTORS

Name & Address of the Client

Name of work with brief particulars

Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:
Tendered amount

Gross amount of the work completed

© ® N o o bk~ w0 PE

Name and address of the authority under
whom work executed

10. Whether the contractor employed qualified
Engineer/Overseer during execution of work?

11. () Quality of work (indicate grading) : Outstanding/V.Good/Good/Poor
(i) Amount of work paid on reduced rate :
basis, if any
12. () Did the contractor go for arbitration ?

(i) If yes, amount of claim
(iiiy Amount received

13. Comments on the capabilities of the contractor
€) Technical Proficiency . Outstanding/V.Good/Good/Poor
(b) Financial Soundness . Outstanding/V.Good/Good/Poor
(© Mobilisation of adequate T & P . Outstanding/V.Good/Good/Poor
(d) Mobilisation of manpower . Outstanding/V.Good/Good/Poor
(e) General behaviour . Outstanding/V.Good/Good/Poor

NOTE: All columns should be filled in properly.

Signature of the Certifying Officer
with Official seal.
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10.

11.

12.

GENERAL AND SPECIAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

No night work will be permitted without the written permission of the Engineer — in — charge.

Bulkage test on the sand to be used on the work should be conducted periodically to arrive at
the correct quantity of sand to be mixed for the different proportions as and when required.

Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached
hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of
the General Conditions of Contract.

The Contractor will have to make his own arrangements for water & electricity required for
construction activities without any extra claims.

The contractor should be in a position to make his own arrangement for compressed air without
any extra claim for the uninterrupted operation of jack hammer with silencer

Permission for erection of temporary work sheds etc., at site will have to be obtained from
BHEL in writing in advance.

The works contract to be entered into with the successful tenderer will be governed by the
BHEL revised General Conditions of Contract in force.

The successful tenderer / Contractor shall observe all safety regulations and take necessary
safety precaution as called for under the “BHEL General Conditions of Contract and Safety
Precautions” enclosed herewith.

In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd.,
Tiruchirappalli — 620 014. shall be final and binding on the tenderer / contractor.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rate quoted shall be deemed to be inclusive of all such
contingencies.

All the materials to be used in the work and nature of work shall conform to respective TNBP,
IS and National Buildings Organisation Standard Specifications and shall be got approved by
the Engineer — in — charge before actual incorporation in the work

All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own
cost after completion of fabrication, in the form of full lengths, useful cut bits and scrap. The
following yardstick will be adopted for the purpose of classification of scrap.

(a) Mild steel and alloy 1000X500mm and above Useful cut bit

Steel plates and sheets

(b) Mild steel and alloy Less than 1000 X 500 mm Scrap

Steel plates and sheets

(c) Structurals One metre and above in | Useful cut bits
length

(d) Structurals Less than one metre in length | Scrap
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The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits shall
be returned at “Actuals”. Maximum permissible limit for scrap without recovery shall be 5% of
actual fabricated quantity. However every care should be taken to see that raw steel is
utilised most economically by preparing necessary cutting lists to restrict the scrap within the
permissible limit.

Should the quantum of invisible wastage exceed the 2% permissible limit, RECOVERY AT
TWO TIMES OF THE VALUE OF the extra tonnage involved (which will be evaluated on an
average cost per tonne basis considering the total raw steel materials issued ) will be effected
from the contractor for the excess quantity involved ( 2 times x Rs. 48,495 = Rs.96,990 / MT +
applicable taxes at the time of recovery).

The Contractor shall submit a material tallying statement on completion of the work indicating
the details of quantities of each material (section by section) received quantities used for
fabrication as per DOD lists. Quantity returned in full length, useful cut bits and scrap and the
guantity reckoned as invisible wastage.

a) Single recovery rate for the non returned scrap Rs. 48,495/- per M.T
upto 5% of actual consumption + applicable taxes at
the time of recovery

b) The punitive recovery rate for steel qty. not : Rs. 96,990/- per M.T.
accounted and extra scrap generated beyond + applicable taxes at
5% of actual consumption the time of recovery
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SPECIAL CONDITIONS OF CONTRACT

Unless otherwise indicated in the Bill of Quantities cement, structural steel sections,
reinforcement steel (MS rods, CTD bars etc.,) and other items ( as mentioned in Schedule B)
will be issued at BHEL Stores at free of cost. The Contractor's quoted rates shall therefore be
inclusive of the cost of conveyance of these items from BHEL Stores to site of work including,
loading, unloading and other incidental costs etc. The quantities of each items to the extent
required for actual incorporation of the work will be treated as ISSUED FREE OF COST.

All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own
cost in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage
should not exceed a maximum of 0.5% of the actual quantity consumed in the work.

The contractor shall return all the scrap to the disposal stores at his own cost. Bent rods will
also be taken as scrap only, irrespective of their length. The maximum permissible limit of scrap
without recovery is 5% of actual consumption. The recovery details for the materials are as
follows:

a) Single recovery rate for the non returned scrap Rs.49,547/- per M. T
upto 5% of actual consumption + applicable taxes at
the time of recovery

b) The punitive recovery rate for steel qty. not : Rs.99,095/- per M.T.
accounted and extra scrap generated beyond + applicable taxes at
5% of actual consumption the time of recovery

Excess consumption of cement over and above the theoretical requirement as per BHEL
Data upto a limit of 5% will be charged at the rate of Rs.6,668/per M.T. + applicable taxes
at the time of recovery. Consumption beyond 5% will be charged at the punitive
recovery rate of Rs.13,336/per M.T.. + applicable taxes at the time of recovery.

Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores,
need not be returned by Contractor to BHEL. The cost for each empty cement bag will be
recovered from the Contractor’s bills at the following rates.

i. Empty cement gunny bag Rs.1.25 + ST and SC / each
ii Empty Polythene bag Rs. 0.50 + ST and SC / each
iii Empty paper bag Rs. 0.25+ST and SC / each.

The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural
steel sections and other materials if any supplied by this organization and these should be
available at the site of the work for verification and check by the official of this organization at
any time.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work
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10.

The Manager / Civil or his duly authorized representative shall have all reasonable times
access to Contractor’s premises of work and shall have the power at all the reasonable times to
inspect and test any portion of the work or examine the materials and workmanship of the
structures during their manufacture and test. The contractor shall give due notice in writing to
the Inspecting Engineer of BHEL when the materials supplied to be incorporated in the work
are ready for Inspection and test. No material shall be incorporated in the work until the
inspecting Engineer certified in writing that such materials have been inspected and approved
by him.

The Contractor shall closely scrutinize all the drawings issued in connection with the work by
this organization and bring to the notice of the Engineer-in-charge if any discrepancies,
omissions in the drawings before undertaking the actual work pertaining thereto.

The contractor should submit in advance every fortnight a detailed programme of work to be
undertaken from time to time strictly in conformities with the “Time and Progress Chart’
covering the entire constructed work and reschedule them wherever necessary during the
progress of the work so as to achieve the target set. Periodical progress reports of every
fortnight should also be furnished by the Contractor regarding the collection of materials issued
and to be issued from BHEL Stores and other relevant information as asked for by the
Engineer-in-charge and other BHEL Officers-in-charge of the work.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING
EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites.

a > 0w b

16.
17.
18.
19.

20.

Providing the working platform with toe board and handrail for continuous working at heights.
Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should
never be rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety
nets at appropriate level to safeguard the persons working at high level particularly nin trusses,
girders, roofing etc., of industrial and high roof buildings.

All personal protective equipment conform with standard specification as per the details given
in the code of conduct.

Contractor including their sub contractors, agents and labour engaged on the work are required to
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof
will invite punitive action being taken against them. Also contractors with frequent violations of safety
regulations will not be entrusted with further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

I. VEHICLE
1. Vehicles carrying material should have proper registration documents and must be produced on
demand by our Security Staff.

2. The light on right side, i.e., over the drivers cabin shall be in working condition.

3. Both the head lights as well as park lamps must be in working conditions.

Il. MOVEMENT OF VEHICLE

1. The vehicle should not travel at more than 20 km.ph in our premises.

2. The Driver of the vehicle must possess heavy duty licence and produce on demand by the Security
Staff.

3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the tank

should be coated with insulating material also to avoid Static Electricity.

4, In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle
should proceed cautiously.

5. The driving should ‘KEEP TO THE LEFT’ at all places.

6. The vehicle should not be parked in road which could obstruct the vehicular traffic.
7. No person other than driver should be allowed to sit or stand on the prime mover or trailer.

8. The vehicle should pass only through the approved routes. Short cuts should be forbidden.

9. There must be a safe distance behind another moving truck.

10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed.
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10.

11.

12.

13.

SHIPPING
Strong side supports should be provided on both sides of the trailer. The side supports should

be fixed in such a way that it cannot be removed even temporarily.

Adequate packing must be given for easy slinging operation. The packing materials should be
good enough to withstand the load.

The stacking of loads in the truck should be evenly placed. The load should not be heaped together
or dumped over the chassis.

The loaded materials should be fastened tightly with ‘WIRE ROPE’. Manila rope or coir rope should
not at all be used. There must be side packing such as gunny or rubber tyre between the sharp
edge of the job and wire rope in order to avoid cut in the wire rope.

There must be minimum two fastenings and it should be more in case of lengthier loads.

The wire rope should be in sound conditions i.e, there should not be links, knots or bristles etc.,

The wire rope ends should be clamped with ‘U’ clamps.

The load on the truck should not be beyond its standard capacity. The carrying capacity must be
clearly marked on the trailer also.

The loose pieces should be bundled before loading on the truck.

There must be red flags or red lamps for the lengthy loads which extend beyond chassis.

The load should not be over hanging more than 3 ft. from the end of the body.

The materials should not be stacked too high to avoid hitting against live electric lines.

While transporting the scraps, there must be wire knitting cover to prevent falling of scrap.
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GENERAL AND SPECIAL SPECIFICATIONS

1. Site Clearance

All the area upon which the construction is to be carried out and areas which are required by the Contractor
for his construction facilities are to be cleared off all rubbish and objectionable matter at Contractor's own
cost. Trees, if any, shall not be uprooted or cut without the prior approval of the Engineer-in-charge. All
spoils, unserviceable materials and rubbish shall be burnt or removed from site. Usable materials, saleable
timber, fire-wood etc., shall be stocked properly at work site in the manner as directed by the Engineer-in-
charge. The cost of clearing the areas shall be deemed to have been included by the tenderer in his general
rate.

2. Earthwork for Foundations

Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 and 24. The area
to be excavated or filled in with excavated materials shall be clearly demarcated in the field by the
Contractor. Excavation shall be done to lines and levels defined. Excavation shall be carried out to such
widths, lengths, depths, profiles and grades as shown in the drawing or as may be specified by the
Engineer — in — charge. Rough Excavation may be carried out up to a depth 15 cm less than the final level
but the balance shall be excavated to precise level with special care. All soft pockets of soil met with even
below the final level shall be removed and the excavation filled up as directed by Engineer-in-charge. The
methods of excavation shall in every case be subject to the approval of the Engineer-in-charge and the
contractor shall ensure the safety and stability of the excavations, being executed by him as well adjacent
buildings, structures, services and other works in the vicinity of the site of work. Wherever necessary
Engineer-in-charge may direct that the sides of the excavation should be timbered and shored at the
contractor’'s own cost, adopting a proper method approved by the Engineer-in-charge. Not withstanding the
above, should any slip occur, the contractor shall remove all the slipped materials from the excavated pit, at
his own cost. He shall also make good at his own all damages caused to the work as well as adjacent
buildings, structures etc., as a result of the slip, referred to.

All excavation work shall be subject to inspection and approved by the Engineer-in-charge before any further
works in the excavated areas allowed to commence. Should any excavation be carried out beyond the
specified depth, the contractor should fill it up at his own cost with the same type and class of material as it
is proposed to be laid over the excavated portion. No payment will however be made to the contractor on his
account.

The contractor shall ensure that the excavations and the structures under construction are kept free from
water logging at all stages of construction. He shall take all necessary precautions and “streams, acquifers,
springs, surface flows etc., are excluded effectively so as to ensure that the works are carried out in a
reasonable dry conditions in accordance with the construction schedule.
Back filling around the foundations, trenches, plinth and under the floor shall be done in accordance with
TNBP 24 and 25. The finished level of the plinth filling shall be trimmed to the slope required to be given to
the finished floor. Back filling, watering and consolidation of excavated earth in layers etc., complete as per
specifications shall be done unless otherwise stipulated in the tender schedule.
Removal of Hard rock by Blasting
This shall include all rock occurring in large masses which cannot be removed except by blasting. Blasting
shall be done in conformity with TNBP 19 & 23 and as instructed by the Engineer-in-charge. When rock
blasting has to be done adjacent to structures, the following precautions shall be observed.

(1) All blasting should be completely muffled to prevent damage by flying pieces.

(1) Blasting within 3 meters of the structures shall be avoided

(2) No blasting should be done within 1.5 meters of concrete / masonry structures.
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3)

(4)

An isolated boulder extending under the existing structure but projecting within the area of blasting should
be blasted.

The contractor shall be responsible for all damages caused by blasting and shall replace or repair the
damaged structures at his own cost.

3. Plain and Reinforced Cement Concrete Works :

All design and construction shall be performed in accordance with the Indian standard code of Practice for
plain and reinforced concrete — IS 456 and TNBP 30. Any Special requirements noted on the drawings or bill
of quantities shall govern over the provisions of this specifications. Controlled concrete shall be used
wherever specified in the schedule of items complying with all requirements of IS : 456 and as per special
specifications appended herewith.

The coarse aggregate to be used shall be of hard broken granite stone jelly of various sizes as specified
under respective items in the Bill of Quantities, conforming to IS 383 latest edition. The Engineer-in-charge
may require the contractor to carryout moisture content tests in both fine and coarse aggregates. For
determination of moisture content IS — 2386 shall be referred to. The amount of water to be added shall be
then adjusted to compensate for any observed variation in the moisture contents. Proper control of mixing
water is deemed of paramount importance. Mixtures with automatic water measuring drums shall be used or
else. Water should be measured by volume in calibrated buckets. All measuring equipments shall be
maintained in a clean serviceable condition and the accuracy periodically checked and got certified by the
Engineer-in-charge. The contractor shall carryout slump tests apart from taking test cubes at regular
intervals. All such methods of sampling and analysis of concrete shall be in accordance with IS — 1199.

Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The mixing equipment
shall be capable of combining the aggregates, cement and water within the specified time (not less than 2
Minutes) into a thoroughly mixed and uniform mass and of discharging the mixture without segregation.
Mixing shall be continued until there is a uniform colour and consistency, Concrete shall be handled from the
place of mixing to the place of final deposit as rapidly as practicable by methods which will prevent
segregation or loss of any of the ingredients. Before depositing the concrete, all debris and dirt shall be
removed from the space to be occupied by concrete. Concreting shall not be done unless the formwork
conform to the shapes, lines and dimension as shown in the drawings.

Unless otherwise approved, concrete shall be placed on single operation to the full thickness of slabs and
beams and similar members and not exceeding 1 metre deep in walls, columns and similar members.
Concrete shall be placed continuously until completion of the part of the work between construction joints or
as directed by the Engineer-in-charge. The concrete after being laid shall be compacted by means of
vibrators of approved type under proper supervision as directed by the Engineer-in-charge. Care should be
taken to avoid segregation and formation of air bubbles. The whole process starting from the mixing of
concrete to the placing and compaction shall not take more than 20 minute and the process shall be
completed before the initial setting takes place. Curing shall be accomplished in accordance with 1S-456 by
keeping the concrete covered with a layer of sacking, canvas or similar absorbent materials and kept
constantly wet for the period as directed by the Engineer-in-charge.

Reinforcement

All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust and coats of paint, oil
or other coatings which may destroy or reduce bond. General construction details and workmanship
relative to reinforcement including bar bends, lap splices and installation shall be in accordance with
the 1S-2502 as well as 1S-456. All bars be bent as per the bar bending schedules indicated in the drawings
or supplied separately relevant to particular drawing. The contractor shall in all cases verify himself the
correctness of schedules, giving the number, length and the bending details of the bars. The numbers,
sizes, shape and position of all the reinforcement shall, unless otherwise, directed or authorized by the
Engineer-in-charge be strictly in accordance with the drawing. The reinforcement shall be adequately held in
position by 18 / 20 SWG soft black annealed binding wire. The contractor must obtain the approval of
Engineer-in-charge for the reinforcement placed, before any concrete is placed in the form. All reinforcing
bars shall be so tied as to form a rigid cage to prevent displacement before or during concreting. Rate
guoted for reinforcement should include cost of transporting M.S. Rods / CTD bars from BHEL Store to site
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of work, cleaning, cutting, bending, placing, binding with contractor's own binding wire and providing
necessary cover blocks of concrete but excluding cost of steel which shall be supplied free of cost at BHEL
Stores.

Form Work

Formwork shall conform to the shape, lines and dimensions of concrete and RCC structures as shown in the
drawings and shall be well within the permissible tolerance. Formwork for concrete shall be of plywood,
steel, good seasoned timber or other approved materials, properly designed easy for removal and cleaning.
They shall be of sufficient strength and rigidity to maintain their position and shape under loads incidental to
placing concrete. The number of props, their sizes and dispositions shall be such as to able safely carry the
full dead load area constructional loads. The arrangement and alignment of formwork shall be got approved
by the Engineer-in-charge prior to concreting. However this shall not relieve the contractor from his
responsibility for proper work and safety. Formwork shall be sufficiently tight to prevent loss of cement slurry
from the concrete. All joints and holes in the formwork shall be caulked with putty jute cloth or other
approved materials to the satisfaction of the Engineer-in-charge. The stripping time for the shuttering and
the formwork shall in general conform to the provisions in the relevant clauses of IS 456. Unless otherwise
specified rates for reinforced cement concrete shall include cost of centering, shuttering charges also.

Expansion and Other Joints

Expansion Joints in concrete structures shall be provided at specified places as indicated in the drawings.
The material shall be as specified by the Engineer-inc-charge, expansion joints, with or without metal strip
shall be as shown on drawings the filler shall be “ EXPANDEX JOINT FILLER” premoulded non — extrudent
type fibrous joint filler impregnated with bitumen conforming to IS : 1838. The filler shall be durable,
waterproof, compressible and shall have a high degree recovery after compression is released, ensuring
thereby that no free space develops in the expansion joints. The top 25 mm, or as specified in the drawings,
shall be sealed with “SHALITEX SEALING COMPOUND” or equivalent after application of approved primer.

4. Stone Masonry

General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the approved quarry and
shall be free from decay and weathering.

All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as specified under the
respective items of the ‘ Bill of Quantities’.

The walls shall be carried up truly plumb. Every stone shall be carefully fitted to the adjacent stones so as to
form neat and closed joints.

To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of headers as required
shall be provided to give sufficient transverse bond. At junctions of wall the stones each alternate course
shall be so carried into each of the respective walls as to unite the work thoroughly. Where breaks are
unavoidable in carrying up the work continuously in horizontal course sufficiently long steps shall be left to
joint the old and new work building of two thin faces and filling up the middle with small stuff or dry packing
shall be strictly avoided. When plastering or raised pointing is not required to be done joints shall be struck
flush and finished simultaneously.

Coursed Rubble Masonry

Coursed rubble masonry shall conform to TNBP 35-H, | and J. Faces shall be accurately squared and all
face joints shall be dressed at right angles. This bushing on the facing stones shall not project more than
38mm.
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Face stones shall be laid alternate headers and stretchers. Depth of each course shall not be less than 150
mm. No course shall be greater than any course below. The height shall not exceed the breadth of stones of
face. No stone shall tail into the wall less then its height. No pinning shall be allowed on the face. The
stones shall be solidly bedded set full in mortar with joints not exceeding 12 mm in thickness.

Random rubble masonry

Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be hammer dressed at faces
and joints to enable them to come into close proximity with each other. The face stone shall be laid headers
and stretchers alternately, so as to break joint by at least 75mm. Thickness of joint shall not exceed 12mm.
No pinning shall be used on the face and face stone shall extend well back into the headers. Stones less
than 130 mm. in height shall not be used on the face.

Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 0.60 M. thickness
and if the wall is more than 0.60 M. thick a line of headers shall be laid from face to back each header
overlapping the other by at least 150 mm.

5. Brick Masonry:

First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well burnt of uniform
deep red or copper colour and conform to IS — 1077.

Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be homogeneous in
texture and evict a clear ringing sound on being struck and shall have a minimum compressive strength of
50KG / sg.cm. and shall not absorb water more than 20% of its weight, when soaked cold water for 24 Hrs.
All bricks shall be table moulded.

Second Class Bricks: These shall be ground moulded but should otherwise conform to the specifications of
first class bricks except for some surface cracks are allowable. These shall have minimum compressive
strength of 50 Kg./sg.cm.

Samples of each type of brick, shall be got approved by the Engineer-in-charge before being used. All
subsequent deliveries shall be up to the standards of the approved samples.

Brickwork shall conform to TNBP31 and IS —2212.

Brick works shall be classified as first or second class according to the classification of bricks used and the
method of laying. The thickness of joints shall not exceed 6 mm. In first class brickwork and 10 mm in
second class brick work.

Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks shall be kept on
wooden planks or platform. Brick required for masonry with clay or lime mortars shall not be soaked.

Brickwork shall be laid with specified mortar to be prepared in accordance with IS —2250. Brick works shall
be laid in English Bond unless otherwise specified. Half or cut bricks shall not be used except when needed
to complete the bond. Each course shall be taken up truly plumb, if battered, the batter is to be truly
maintained. The level of brickwork shall be checked up atevery one metre interval. Bricks shall be laid
with frogs upward, while laying bricks shall be thoroughly bedded and flushed in mortar and taped into
position with a wooden mallet and the superfluous mortar removed. Walls of all structures shall be carried up
regularly in all cases, leaving no part, one metre lower than the other. Where the masonry of one part has to
be delayed, the work shall be raked back according to bond (and not toothed) an angle not exceeding 45
Deg. But the raking back should not start within 60cm. of a corner vertical joints in alternate courses shall
come directly over one another. The brickwork shall not be raised more than 14 courses per day. All iron
fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and windows etc. which are required to be
built in walls shall be embedded in cement mortar or cement concrete as specified, in their correct position
as the work proceeds.
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Joints

Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick work. All bed joints
shall be normal to the pressure upon them, radial in arches and at right angles to the face in battered
retaining walls. Care shall be taken that all joints are fully mortared (proportion as specified in the schedule
items) well flushed up and in case where no pointing to be done, neatly struck at the work proceeds. The
joints in faces which are to be plastered or pointed shall be squarely raked out to a depth of 12 mm while
the mortar is still green. The raked joints shall be well brushed to remove loose particles. After the work the
faces of work shall be cleared well by brush so as to remove any splashed mortar during the course of
raising the brickwork.

Curing

Green work shall be protected from rain by suitable covering. Masonry work shall be kept thoroughly well
watered on all faces for atleast 10 days after completion. In case of fat lime mortar curing shall commence
two days after laying of masonry and shall continue for seven days.

6. Scaffolding

Scaffolding will generally be single but may be double if warranted for the particular work as approved by the
Engineer-in-charge. The contractor shall take all measure to ensure safety of work and the working people.

Payment for brickwork shall be made on cubic metre basis on the volume of actual work done. Half brick
wall and brick on edge wall shall be paid on square metre basis. The rate of brick work shall include
scaffolding and all items mentioned above and no extra payment will be made for cutting bricks if required
either for openings or for rounding or insertions or for recesses at the time of brick wall construction.

7. Damp Proof Course

Damp proof course shall either be with cement concrete or with cement mortar of specified thickness as
mentioned in the relevant item of schedule. Damp proof course shall not be carried across doorways. It shall
be laid for all walls except verandah retaining wall or for particular wall only directed by the Engineer-in-
charge. It shall be laid flush with floor level or as instructed by the Engineer-in-charge.

Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement concrete M15/M20 as
specified using 12mm. and down size aggregate well rammed and smoothened with trowel. It will be kept
wet for 40 hours and after it has dried, two coats of hot bitumen shall be applied over it and allowed it to dry
after which sand shall be sprinkled over it.

Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well mixed with
crude oil at 5% by weight of cement used.

8. Cement Plastering:

Cement plastering shall be in accordance with IS — 1661 and TNBP —-56 & 57, Cement mortar shall conform
to IS — 269. The mortar of specified mix and thickness shall be used.

The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, salts etc., The joints
of masonry shall be racked out to a depth of atleast 12 mm. On cement concrete surfaces the surface shall
be cleaned with wire brush and scarified by lines with trowel or hacking done. The surfaces in both cases
shall be washed properly and kept wet for 4 hours before plastering is commenced.

Plastering shall be started from top and gradually worked down towards the floor. It shall not at any place be
thinner than specified. To ensure even thickness plaster of about 15 cm X 15 cm shall be first applied
horizontally and vertically at not more than 2 metres intervals over the entire surface to serve as gauges.
The surface of these gauges shall be truly in the plane of finished surface. The mortar shall then be laid in
the wall or other surfaces between the gauges and finished even. All corners shall be rounded to a radius of
24 mm unless otherwise directed. The contractor shall not be paid for any extra thickness of plaster done
than as specified.
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Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed by the finishing
coat. Thickness of the base coat shall be just sufficient to fill up unevenness in the surface, no single coat,
however, shall exceed 12mm in thickness. The under coat shall be roughened or scratched before it is fully
hardened.

Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During this period it shall
be suitably protected from all damages at the contractor’s cost by such means as approved by the Engineer-
in-charge.

Any cracks which appear in the surface shall be cut out in rectangular shape and redone as directed by the
Engineer-in-charge. Wherever specified standard waterproofing compound as approved by the Engineer-in-
charge shall be added to the mortar at the rate of 2% or as specified by the manufacturer by the weight of
cement for which the rate shall be paid separately. The rate for plastering shall include cost of scaffolding,
swing etc., needed for the work with labour and material all complete.

9. Steel Door, Windows and Ventilators:

All steel doors, windows and ventilators shall conform to IS — 1038, IS — 1361 and IS 1081 or equivalent as
mentioned in the bill of quantities and as approved by the Engineer-in-charge.

Rolled steel sections shall conform to Is — 226. The sections shall be cold straightened and finished goods
shall be free from bends and other defects. Materials used in the fabrication shall be the best procurable and
conforming to relevant IS specification. Thickness and specification of the glass to be provided shall be as
indicated in the relevant item of the bill of quantities. Glass shall be free from flaws, specks, bubbles, etc.,
Bolts, nuts, screws, peg stays and other mild steel fittings shall be treated for corrosion as per relevant
Indian Standards. Putty for glazing shall conform to IS — 420.

Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. They shall be
constructed of sections which have been cut to the required lengths and welded or riveted at the corners as
per standard specifications.

All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale by approved means
and shall be painted with one coat of approved primer conforming IS — 102 before despatch. Alternatively if
specified they may be galvanised by the “Hot dip” zinc spray or electro galvanising process described IS —
1361. Doors, windows and ventilators shall be fixed in positions, as specified under IS 1081.

Whenever contractor is required to supply the doors, windows and ventilators etc., he shall first submit to the
Engineer-in-charge, the details about source of supply, detailed drawing and specifications etc.,. for prior
approval.

10. M.S Rolling Shutters :

It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically operated by reduction
gear type mechanism. It shall be fitted with two self-aligning ball bearing with locking arrangements (both
inside and outside) including M.S pressed side guides bottom rails brackets and top rolling spring pressed
etc., complete provided with locking arrangements for padlocks, pulling hooks, handles, top cover etc., It
shall be painted with one coat of approved primer conforming to Is — 102 before despatch.

11. Wooden Doors, Windows and Ventilators :

All wood work for doors, windows, ventilators cup board, shelves, etc., conform to relevant IS specification
and TNBP 82 and shall be well seasoned teak wood or well seasoned country wood (pillamarudu or
karumarudu) as the case may be. Timber shall be best quality and shall be free from knots, injurious open
shales, bore holes, decay, soft or spongy spots, hollow pockets and all other defects and blemishes. Timber
shall conform to IS 1003 (Part 1). Size of doors, windows and ventilators shall as specified in the relevant
item of schedule and detailed drawings and generally in conformity with IS — 1003, part | and part Il. The
rates for doors, windows and ventilators etc., shall be for the finished work inclusive of fixing them in
position with necessary iron hold fasts and furniture fitting of oxidized iron or aluminium or oxidized brass as
stated in the description of the relevant items of the bill of quantities and as directed by the Engineer-in-
charge. Fittings and furniture shall be of best quality and machine made and robust type. Wherever glazed
shutters are to be provided, the cost of glass panes of specified thickness and fixing them in position should
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be included in the quoted rate. All glass shall be of superior quality from approved manufacturer. In case of
solid core flush doors, they should conform to 1S:2202 Part | and Part Il. The flush door shutters should
have a finished thickness as specified in the scheduled item. Flush door shutters shall be obtained from
firms of repute as approved by the Engineer-in-charge.

12. ROOFING : (A) R.C.C Slabs :

Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main tensile, transverse
and adhesive reinforcement of ribbed steel bars of mild steel rounds. Unless otherwise mentioned the rates
for RCC slab shall include cost of concrete, centering and shuttering charges, vibration charges, rounding of
corners, curing and finishing etc., complete. Expansion joints in reinforced cement slabs shall be as per
TNBP 30.

The ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be made towards cost of
ceiling plaster necessitated on account of defective centering materials used or poor workmanship.

The top of roof slab shall be finished with weathering course treatment if so specified. The weathering
course work shall conform to TNBP 44-HJ and consist of concrete with broken brick in neat slacked lime of
specified thickness finished with one course of pressed split tiles / pressed tiles of specified thickness and
size as described in the bill of quantities.

(B) Roofing and Side Cladding with A.C. sheets :

The A.C. sheets shall be of specified and approved quality and shall conform to IS 459- 1962 in all
respects. The sheet shall be laid with the smooth side upwards and with a minimum end lap of 15cm. and for
every flatter slopes this should be 20cm. The laying operation shall include scaffolding works involved.
Sheets shall be secured to the purlins by means of 8mm galvanized iron J or L hook bolts and nuts. The
grip of the hook bolt on the side of the purlin shall be not less than 25mm. Each bolt shall have a bitumen
washer and galvanized iron washer placed over the sheet before the nuts are screwed down from above.
Hole for hook bolts etc., shall be drilled and not punched in the ridges of the corrugations in the exact
positions. The diameter of these holes shall 1.5 mm more than the diameter of the fixing bolts. The payment
will be square metre basis of the laid area.

13. A.C. Rain Water Pipes

The pipes shall be of standard quality conforming to IS 1628. These shall be straight, true smooth and
regular in thickness. They shall be free from cracks and other flaws. The supply shall include all necessary
pipe fittings and accessories.

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of approved make. The spigot
of the upper pipe shall be properly fitted into the socket of the lower pipe, such that there is uniform annular
space for filling with the jointing materials. One third depth of this annular space is to be filled with spun yarn
soaked in bitumen of approved quality and properly pressed with caulking tool. The remaining two, third
depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 coarse sand) and shall be pressed with
caulking tool and finished smooth at the top at an angle of 45 Deg. sloping up.

The rate shall include supplying and fixing pipes with specials and accessories, including sizing as required,
jointing, testing, cutting of walls and making good necessary scaffolding etc., complete.

14. Flooring :

Flooring shall consist of a base course of cement concrete of specified thickness and proportion laid over
the compacted earth or sand filling as specified and a finishing layer of concrete, mosaic, glazed tiles or any
other material as specified to be laid. Flooring work for Factory shop floors as well as mosaic flooring shall
be done as per the special specifications.

The bed flooring shall be prepared either level or sloped as per relevant drawing or as instructed by the

Engineer-in-charge. Filling in basement with earth or sand shall be in accordance with TNBP 25. On the
prepared bed, cement concrete of specified mix and thickness shall be laid and well consolidated.
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A. Ellispattern, 1% Sort Flooring

On the clean wet surface of the concrete base before it has set, will be laid a layer of cement concrete to
give a finished depth of 20/25 mm over the base concrete. The cement concrete will be of 1:3 proportion
(one cement and 3 hard broken stone chippings 3 to 10 mm Size). To make a coloured floor red oxide iron
powder or other approved materials should be mixed with cement at the rate 10% of the weight of cement
or as directed by the Engineer-in-charge. Ellis pattern flooring shall be done as described under clause 41-
G of TNBP.

B. Glazed Tile Flooring

The tiles shall be of ceramic white or coloured and of specified dimensions as described in the schedule
item. The top surface of tiles shall be glazed with a neat finish of uniform colour and texture and free from
flaws, cracks, craze, specks or other imperfections. Tiles shall be true and shape with straight edges, non-
absorbing and non — fading. Samples of tiles together with manufacturer’s literature shall be submitted to
the Engineer-in-charge for approval. Tiles shall conform to IS 177 latest.

Over the prepared surface of the floor a bedding layer of Cement Mortar (1:3) of specified thickness shall be
laid-in-proper level and slope using screed patterns. The bedding layer shall be deeply scratched while it is
set. A mortar set bed of 6mm thickness in cement lime mortar 1:1:3 ( one cement one lime putty and
three sand ), shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of neat
cement shall be trowelled to the mortar setting bed immediately before the tiles are set. As soon as the
mortar setting bed has sufficiently hardened, all tiles shall be finally secured in place and gently beaten in
and finished surface brought to desired level. When grouting the glazed tiles, special care shall be taken to
prevent scratching of the glazed surface. Joints shall be pointed with white or coloured cement to match the
tile surface and cured. No joint shall be more than 1.5 mm thick.

15. White Washing and Colour Washing

White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. The surface shall be
thoroughly cleaned off mortar drops and foreign matter. All patchings must be scraped properly. The white
washing shall be done from pure shell lime / Janathacem. Samples of lime shall be got approved by the
Engineer-in-charge. The wash shall be applied with a brush, the coats being laid on vertically and
horizontally alternatively, each coat being allowed to dry before next coat is applied. For colour washing the
desired shade shall be obtained by mixing approved quantity of colouring matter or distemper with shell
lime solution and applied as per white. The contractor shall take every precaution to prevent white wash
being splashed on wall, floor and other places and articles not to be white washed. No colour wash shall be
done unless a sample pattern of the mixed colour has been approved by the Engineer-in-charge. The rates
shall be inclusive of scaffolding charges, cost of ladder etc.,

16. Painting

All painting work shall be done in accordance with TNBP-66 and the relevant Indian Standard Specifications.
Paints, varnishes, cement paints etc., shall be the highest grade products of well known approved
manufacturer and shall be delivered to site in original sealed containers. It is desired that materials of one
manufacturer only shall be used as far as possible. Colours shall be uniform and nonfading. Samples of all
colours selected shall be submitted to the Engineer in charge for approval before bulk purchase is made.
All finished work shall match corresponding samples kept with the Engineer.

Preparation of Surface :

Before painting wooden surfaces, protruding timber fibres shall be removed and nail marks shall be
covered with putty. The surface shall be thoroughly cleaned and sand prepared. In case of steel work it
shall be scraped, well brushed and cleaned free of rust, scale dirt. Base preparation for painting concrete,
masonry and plastered surfaces shall be carried out as per IS 2395 — Part |. Before actually proceeding with
the work of painting the concrete, masonry and plastered surfaces, it shall be verified that the surfaces shall
be completely dry, free from efflorescence and alkaline effect.
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Application

The primer shall be applied with brushes and spread as evenly and as smooth as possible. For steel work a
priming coat of Red Oxide / Zinc Chromate paint shall be applied. Painting shall be done by skilled
labourers in a work-man like manner. All coats shall be of proper consistency and shall be well brushed out,
so that no brush marks are visible. The under coating should be nearest to the specified colour of the
finishing coat. Unless otherwise specified ready mixed synthetic enamel paints shall be used for painting,
wood and steel work. Under coats should be completely dry before finishing coat is taken up. Priming coat
and under coat shall be rubbed with sand paper and dusted clean. The finished coat of approved paint shall
then be applied.

17. Cement Painting

Cement Paint solution shall be applied to the surface with hair brushes in a number of coats to get uniform
finish. After the first coat of paints has hardened, it shall be cured with water atleast for 24 hours. The
surface shall be wetted again before the application of the second coat. Atleast 24 hours should lapse
between the two coats, number of coats shall be as specified in the schedule of quantities. It shall be kept
damp atleast for seven days.

18. French Polish

French polish to be used shall comply with IS 348. Polishing shall be obtained by dissolving 1 Ibs, of
shellac in one gallan of methylated spirit without applying any source of heat. After the shellac has dissolved
Y4 Ibs of cobalt, ¥ Ibs of lobano and 0.4 oz of crystals of desired pigment shall be added. The solution shall
be applied with a pad of fine muslin cloth tied as per general practice. The pad shall be dipped into the
solution and wrung with fingers and be rubbed hard on the surface in this way, the first coat is to be given
after this gets dried up, the successive coats shall be given in the same fashion till the mirror like surface is
obtained. The wood to be polished shall be first applied with a filler composed of 1.25 Kg. of whiting mixed
with one litre of methylated spirit and then sand papered when dry. The finished surface shall have uniform
texture and gloss. Approved transparent sealer shall only be used in base preparation.
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH
VARIOUS LABOUR LAWS BY THE CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who
has not completed 18 years of age.

2. The Contractor shall in respect of labour employed by him either directly or
through subcontractors, comply with or cause to be complied with the following
statutory provisions and rules and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related
Tamil
Nadu Rules.
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.
C) The Payment of Wages Act 1936 and the related Tamil Nadu Rules.
d) The Factories Act 1948 and the related Tamil Nadu Rules.
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
f) The Employees State Insurance Act 1948.
Q) The Workmen Compensation Act 1923.
h) The Industrial Disputes Act 1947.

and any other law or modifications to the above or to the Rules made
thereunder from time to time.

REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL
before taking up the work awarded to him by giving the following information and
getting a Code Number :

a) The Name of the Contractor

b) Nature of Contract Work

C) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or
more workers)

f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of
Factories whenever they call for information regarding contracts.

4, The Contractor employing 20 or more workmen is required to obtain license
from the authorities ( The Deputy Chief Inspector of Factories / Assistant
Commissioner of Labour as the case may be ). The license shall be amended
and / or renewed wherever, there is an increase in the workmen employed by
him or in the event of contract being extended or renewed. The Contractor shall
inform the licence number to the BHEL Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information
and document required by BHEL authorities for the purpose of fulfilling their
obligations as Principal Employer and / or Occupier of the Factory and shall
render all necessary assistance for the same.
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10.

11.

12.

13.

14.

15.

16.

WAGES

The Contractor shall pay wages to the workmen employed by him at the rate
which shall not be less than the minimum wages applicable under Law from time
to time.

The Contractor shall fix wage periods in respect of which wages shall be
payable. No wage period shall exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed
by him within three days from the end of wage period in case the wage period is
one week or a fortnight and in all other cases before 10" day of the following
month.

All Payment of wages shall be made on working days at the work site and during
the working time and on date notified in advance. In case the work is completed
before the expiry of the wage period final payment shall be made within 48 hours
of the last working day.

Where the employment of any worker is terminated by or on behalf of the
Contractor, the wages earned by him shall be paid before the expiry of the
second working day from the day on which his employment is terminated.

Wages due to every worker shall be paid to him direct or to the person
authorized by him in this behalf. All wages shall be paid in current coin or
currency in both.

The Contractor shall ensure the disbursement of wages in the presence of such
authorized representative of BHEL Management.

The above payment shall be verified by the authorized officer / representative of
BHEL with the following certificate of the payment sheet “Certified that the
amount shown in Column No........... has been paid to the workmen concerned
in my presence on ........... at...............

A certificate of payment shall be furnished in duplicate by the Contractor to the
Engineer in charge each month in Form ‘A’.

A notice showing the wage period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy to be sent to the
Welfare Department by the Contractor under acknowledgement.

Notices showing the rate of wages, weekly rest days, hours of work, wage
period, date of payment of wages, names and addresses of the Inspector
having jurisdiction, the date of unpaid wages shall be displayed in Tamil and
English in conspicuous places at the establishment and at work site by the
Contractor. The Contractor shall inform the BHEL Management every month the
details of contract labour engaged for contract in this following form :

a) Serial Number

b) Location

C) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked

f) No. of men worked

0) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of
every month.
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REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17. The following documents / formats under Contract Labour ( Regulation &
Abolition ) Act 1970 and Tamil Nadu Rules thereunder shall be maintained by
each contractor.

a) Register of persons employed by the Contractor
b) Employment Card
C) Service Certificate
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime
Register, Register of Fines, Register of Advances etc.,

18. The Contractor shall display the abstract of the Contract Labour
(Regulation&Abolition ) Act and the Rules thereunder both in English and
Tamil.

19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing
Officer.

20. The Contractor shall submit the returns required under the Contract Labour

(Regulation & Abolition ) Act 1970 periodically to BHEL Management.

21. The Contractor shall without fail give upto date information in writing of the
attendance of the workers employed by him.

22. The Contractor shall ensure that his workers keep and produce their
Employment Card when coming to duty and take them back when leaving duty.

23. All the above registers and records shall be preserved in original for a period of
three years. All the registers, records and notice maintained under the Act and
rules shall be produced on demand by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

24, No worker shall be required or allowed to work on Sunday unless he has or will
have a holiday on anyone of the three days before or after the said day.

25. The Contractor shall inform BHEL Management in the prescribed form details of
the contract workers scheduled to work on Sunday, the day of rest and also
indicate the substituted holiday in lieu thereof. This shall be intimated two days in
advance before his workmen are booked for work on Sunday.

26. The contract labour working for more than nine hours in any day or for more
than 48 hours in any week shall be paid wages at the rate of twice the ordinary
rate of wages in accordance with the provisions of Sections 59 of the Factories
Act 1948.

27. The Contractor shall provide all safety devices and personal protective
equipment to his workmen at his own cost and shall ensure that his workmen
wear / use such devices or equipment provided to them while doing the work
and there should not be any relaxation on this.

28. The Contractor shall give four paid National Holidays to his workers, viz., 26"
January, 1% May, 15" August and 2™ October.

29. The Contractor shall ensure that his workmen vacate the premises after the shift
is over.
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30. The Contractor shall give leave with wages to his workmen who have worked for
a period of 240 days or more in the Factory premises during a calendar year.
This leave shall be allowed during the subsequent calendar year at the rate of
one day for every 20 days of work performed by the worker during the previous
calendar year. The worker whose services commences on a day other than the
first of January shall be entitled to leave with wages at the above rate (One day
for every 20 days of work) only if he had worked for a minimum of 2 /3 of the
total number of days in the reminder of the calendar year. This leave will be
admissible only during the subsequent calendar year.

31. No woman worker shall be required or allowed to work in the Factory except
between the hours of 6.00 A.M. and 7.00 P.M.

32. The Contractor shall comply with the provisions relating to Welfare and Health
facilities as provided in the Contract Labour (Regulation and Abolition) Act 1970
read with the Tamil Nadu Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

33. Not withstanding anything contrary to this, in the event of accident the contractor
shall be required to fill injury report and submit the Engineer in charge
immediately and ensure the compliances of ESI / Workmen’s compensation Act,
Factories Act and Rules made thereunder. He shall also maintain a register of
accident as per the Act.

34. The Contractor shall get the contract labour engaged by him insured under
Workmen’s Compensation policy from General Insurance Corporation of India
before actually starting the work of contract. The insurance coverage should be
for the entire period of Contract. The Contract shall comply with the provisions of
the Workmen’s Compensation Act 1923. (This should be read in conjunction with
the provisions of ESI Act )

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

35. The contractor shall ensure that all his workmen are covered under the
Employee’s State Insurance Act and produce to BHEL such Registration
Number / Enrolment Number before executing the contract work.

36. The Contractor shall regularly pay the amount of contribution. i.e., employer’s
contributions as well as employees’ contribution pursuance of the above scheme
as fixed from time to time. The Contribution payable presently is 1.75% wages to
be recovered from his workmen and 4.75% of wages to b e contributed by the
Contractor. Contributions recovered from employee and contribution made by
the contractor may be rounded to the next higher multiples of five paise.

37. The Contractor shall take note of any amendment that may be brought forth in
the above contribution rate and act accordingly.

38. The contractor shall ensure that his workmen are covered under the EPF &
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL
Management the registration / enrolment number before awarding of contract
work. As per the existing provisions every worker shall be entitled and required
to become a member of the fund. The employee’s contribution payable at
present is 12% of wages which will be recovered by the contractor from the
wages of his workmen and the contractor should pay equal contribution. The
contractor is also liable to pay any administrative charges in this behalf that may
be decided from time to time. It will be the responsibility of the contractor to
ensure such contribution payable in respect of workmen employed through sub-
contractors also.
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39.

40.

41.

42.

43.

44,

1)
2)
3)
4)
5)
6)
7

8)

The Contractor shall take note of any amendment in the rate of contribution
payable under the scheme from time to time.

The Contractor shall within seven days of the close of every month submit to
BHEL a statement showing the amount of contribution payable / paid for
employees engaged by him or through him and shall also furnish to BHEL such
information as Principal Employer is required to furnish under the provisions of
the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above Act, the sum shall be deducted from any sum that
may be due or which at any time thereafter may become due to the Contractor
under this contract or under any other contract or from his security deposit. In
case the recoveries are not sufficient to satisfy the claim, the contractor shall pay
the balance thereof on demand. In case any recoveries are made under this
clause from security deposit, the contractor shall immediately thereafter pay
such further sums as may be required to replenish the shortage caused by such
recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract
labour / worker under this contract and shall at all times keep BHEL indemnified
against all loses, claims, prosecutions under any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL
having complied with the same, BHEL will be entitled to recover the same from
the contractor / sub-contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or
under any law, shall not in any way operate as waiver thereof.

Note : The Specimen forms for the following are available in BHEL.

Form ‘A’ - Payment Certificate

Form IV - Application for License

Form XiIlI - Register of Workmen employed by contractor
Form XIV - Employment Card

Form XV - Service Certificate

Form XVI - Muster Roll

Form XVII - Register of wages

Form XIX - Wage slip
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CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning
hereby assigned to them except where the context otherwise requires:-

a) The “CONTRACT” means the documents forming the tender and acceptance
thereof, together with all documents referred to therein including General and
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and [/ or General
Summary attached to the form of tender, the Bharat Heavy Electricals Limited,
Schedule of Rates as amended and in force the Specifications and the
Drawings. All these documents as applicable taken together shall be deemed to
form one Contract and shall be complementary to one another.

b) The “TENDER DOCUMENTS” means the form of Tender the applicable
Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General Summary, General and Special
Conditions of Contract and the Specification and / or Drawings as given to
Contractors on payment for the purpose of preparing their tenders.

¢) The “WORK” means the work described in the tender documents in individual
work orders and/or accompanying Drawings and Specifications as may be
issued from time to time to the Contractor by the Engineer—in— charge within the
powers conferred upon them, including all modified or additional works and
obligations to be carried out either at the site or at any Factory Workshop or
other place as required for the performance of the Contract.

d) The “SITE” means the lands and/or other places on, in into or through which the
work is to be executed under the Contract or any adjacent land, path or street
which may be allotted to or used for the purpose of carrying out the contract.

e) The “CONTRACTOR” means the individual, firm or Company, whether
incorporated or not undertaking the work and shall include the legal personal
representatives of such individuals or the persons composing the firm or
Company, or the successors of the firm or Company and the permitted assigns
of such individual or firm or Company.

f) The “ Engineer—in—charge” means the Engineer who is incharge for the works
referred.
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CHAPTER II

SCOPE OF CONTRACT

2. Heading to the Contract:
The heading to these conditions shall not effect the interpretation thereof.
3. Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF
COST” three copies of signed drawings and one copy of the signed agreement
comprising of preamble to agreement, General and Special Specifications,
Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract
and Drawings) and three copies of all further drawings issued during the
progress of work.

However, for any additional copies of the agreement or drawings required by the
Contractor the same will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at
the site and the Engineer-in-charge or his representative shall have access to
them at all reasonable times.

None of these documents shall be used by the contractor for any purpose other
than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed
on any work in connection with this contract have noticed that the Indian official
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply
even after the execution of such works under the contract.

4. Works to be Carried Out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all
labour, materials, tools, plants equipment and transport which may be required
in preparation for, and in the entire execution and full completion of the work.
Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognized principles and unless otherwise stated, the descriptions
given therein shall be held to include waste on materials carriage and cartage,
lead, return of empties, hoisting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any
error in description or quantity in schedule ‘A’ or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the work comprised therein according to the Drawings and
Specifications, or from any of his obligations under the Contract. The insertion
of the name of any firm of suppliers in the Tender Documents is for the purpose
of obtaining a particular class or quality of materials or workmanship but the
articles or materials specified may be obtained from any other firm subject to
prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the
Drawing, the Accepting Officer shall be the sole deciding authority as to which
shall prevail and his decision shall be final and conclusive. If neither Drawings
nor Specifications contain any mention of minor details of construction, which in
the opinion of the Accepting Officer whose decision shall be final and conclusive,
are reasonable and obviously and fairly intended for the satisfactory completion
of the work, such details shall be provided by the Contractor without any extra
cost as if they were specially mentioned and shall be deemed to be included in
the contract.
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The contractor will be deemed to have satisfied himself as to the nature of the
site, local facilities of access and all matters affecting the execution and
completion of the work. No extra charges consequent on any mis-understanding
in these respects or otherwise will be allowed.

Provisional ltems

The full amount of provisional lumpsums and the value annexed to each
provisional item inserted in the tender documents shall be deducted from the
contract sum and the value of work ordered and executed thereunder shall be
ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the
Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to
guarantee or limit the amount and description of the work to be executed by the
contractor either in respect of the items concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisional lumpsums as included in the tender documents.

Deviations

The contractor shall not make any alteration in addition to or omission from the
work as described in the tender documents except in pursuance of the written
instructions of the Engineer-in-charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and
incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from
the work so described, provided that the contract sum be not thereby varied on
the whole by more than the percentage set out in the tender documents. The
value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right,
his intention shall specify the deviations which are to be made, the lumpsum
assessment or the proposed basis of payment, the extra time allowed, if any,
and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be
notified by him in writing to the Engineer-in-charge within Seven days from the
date of such order, but under no circumstances shall the work be stopped
(unless so ordered by the Engineer-in-charge) owing to differences or
controversy that may arise from such an objection. In the absence of such a
notification of objection by the contractor, he will be deemed to have accepted
the order and the conditions stated therein. In the event of the contractor failing
to agree with the Engineer-in charge regarding the terms of the proposed
deviation, the objection shall be referred to the Project Manager whose decision
shall be final conclusive and binding on the Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in
each individual Work Order.

As soon as possible after the contract is let or any substantial Work Order is
placed and before work under is to begin, the Engineer-in-charge and the
Contractor shall agree to a Time and Progress Chart. The Chart shall be
prepared in direct relation to the time stated in the Tender Documents or the
Work Order for the completion of the individual items there of and/the contract or
order as a whole. It shall indicate the forecast of the dates for the
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commencement of the various trade processes or sequences of the work, and
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the Tender
Documents or Order

In the absence of any specific Time and Progress chart to be agreed to between
the Contractor and the Engineer—in—charge, the contractor shall ensure and
maintain uninterrupted progress of the work such that the entire work shall be
completed within the time imposed in the Tender Documents or Order and that
the proportion of work completed upto any time in relation to the entire work to
be under the Contractor Order shall not be less than the proportion that the time
elapsed bears to the total time of completion provided in the Tender Documents
or Order.

The contractor shall suspend the execution of the work, or any part or parts
thereof whenever called upon in writing by the Engineer—in—charge to do so, and

shall not resume work thereon until so directed in writing by the Engineer —in—
charge. The Contractor will be allowed an extension of time for completion not
less than the period of suspension. However, no other claim in this respect for
compensation or otherwise however will be admitted. Provided the cause for
suspension is not attributable to any default on the contractor’s part to proceed
with or fulfill the contractual obligations. This may also be extended to allow for
alteration of work made by the deviation order.

Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials required
for the works, other than those listed in Schedule ‘B’, which are to be supplied by
Bharat Heavy Electricals Limited. All materials to be supplied by the Contractor
shall be of the best kind as described in the specifications and the Contractor
shall, if requested by the Engineer—in—charge, furnish proof to the satisfaction of
the Engineer-in-charge, that the materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of
materials proposed to be used in the execution of the work for approval of the
Engineer—in—charge, who may reject the materials not corresponding either in
quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the
cost of loading, transporting to site, unloading, storing under cover as required
assembling and jointing the several parts together as necessary and
incorporating or fixing these stores materials in the work, including all
preparatory work of whatever description as may be required, and of closing,
preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:

i) by reason of abnormally bad weather, OR
ii) by reason of serious loss or damage by fire, OR
iii) by reason of Civil commotion, local combination of workmen strike or

lockout, affecting any of the trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in
executing work not forming part of this contract, OR
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10.

11.

12.

13.

V) by reason of any other cause which in the absolute discretion of the
Engineer—in—charge is (when he is the Accepting Officer of the Contract)
beyond the Contractor's reasonable control, than in such case the
Accepting Officer on the recommendation of the Engineer-in-charge (or
higher authority) may make fair and reasonable extension in the
completion dates of the individual items of work or the contract as a
whole. Such extension which will be communicated to the Contractor by
the Engineer—in—charge in writing shall be final and binding on the
Contractor. No other claim in this respect for compensation or other—
wise howsoever is admissible. Upon the happening of any such event
causing delay, the Contractor shall immediately given notice thereof in
writing to the Engineer-in-charge but shall nevertheless use constantly
his best endeavour to prevent or make good the delay and shall do all
that may reasonably be required to the satisfaction of the Engineer—in—
charge to proceed with the work.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee
of B.H.E.L against any action, claim or proceeding relating to infringement or the
use of any patent or design or any alleged patent or design rights, and shall pay
any royalties which may be payable in respect of any article / or part there of
included in the contract.

In the event of any claims being made or action brought against B.H.E.L or any
agent, or servant or employee of BHEL in respect of matters aforesaid the
Contractor shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall not apply when such infringement has
taken place in complying with the specific directions issued by the BHEL but the
Contractor shall pay any royalties payable in respect of any such use.

Octroi and Other Duties:

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on
material obtained for the work (excluding materials provided by B.H.E.L on
payment) shall be borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to remove from quarries situated
on land which is in charge of the B.H.E.L authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment
(here-in-after referred to as T & P) required for the execution of the contract
other than those listed in Schedule ‘C’ which subject to their availability may be
hired by B.H.E.L., to the Contractor or issued free for use in the execution of the
work as specified in Tender Documents.
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14.

14.

15.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting
Officer, assign or transfer the Contract or any part thereof, or any share, or
interest therein to any other person. No sum of money which may become
payable under the Contract shall be payable to any person other than the
Contractor unless the prior written approval of the Accepting Officer to the
assignment or transfer of such money is given.

(@) Sub Contract:

The Contractor shall not sub—let any portion of the Contract without the prior
written approval of the Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work
and regulations and bye-laws of any local authority and of any water and lighting
Companies or Undertakings with whose system the work is proposed to be
connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—

in— charge notice, specifying the variation proposed to be made and the reasons
there for and shall not carry out any such variation until he has received
instructions from the Engineer—in—charge in respect thereof. The contractor
shall be bound to give all notice required by Statute Regulations or Bye-laws as
aforesaid and to pay all fees, and taxes payable to any authority in respect
thereof.
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CHAPTER IlI

PERFORMANCE OF THE CONTRACT

16.  Security Deposit

16.1  Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Upto Rs. 10 lakh 10%

Above Rs. 10 lakh upto Rs.50 lakh 1 lakh + 7.5% of the amount Exceeding
Rs.10 Lakh

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding
Rs.50 Lakh

At least 50% of the security Deposit should be furnished before start of the
work by the contractor in the form of Demand Draft / Bank Guarantee.

Security Deposit may be furnished in any one of the following forms :-

i) Cash (as permissible under the Income Tax Act)

i) Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of scheduled banks in the name of BHEL subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc. (Certificates should be held in the name of Contractor
furnishing the security and duly pledged in favour of BHEL and discharged).

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act subject to a maximum of 50% of the total security
deposit value. The balance 50% has to be remitted either by cash or in the other
form of security. The Bank Guarantee format should have the approval of
BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial
Institutions as defined in the Companies Act . The FDR should be in the name
of the contractor, A/C BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the
security deposit.

ix) The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour of
BHEL. However, BHEL will not be liable or responsible in any manner
for the collection of interest or renewal of the documents or in any other
matter connected therewith.

All compensation or other sums of money payable by the Contractor to BHEL,
under the terms of this Contract or under any other contract with BHEL, may be
deducted from the Security Deposit or realized by the sale of the Securities or
from the interest arising there from or from any sums which may be due or may
become due to the Contractor payable by BHEL, on any account whatsoever
against this Contract or any other Contract with BHEL, and in the event of his
Security Deposit being reduced by reason of such deductions or sale as
aforesaid, the Contractor shall, within seven days thereafter, make good in cash
or in securities endorsed as aforesaid, any sum or sums by which the Security
Deposit has been so reduced.
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17.

18.

19.

50% of the Security Deposit / may be refunded on completion of the work after
payment of the final bill and the balance 50% of the Security Deposit is
refundable only after the expiry of the maintenance period of six (6) months from
the date of completion of work as stipulated in the Contract concerned.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing
typescript or printed and if sent by registered post to the address given in the
tender of the contractor, shall be deemed to have been served on the date when
in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.
Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take
possession of the site unless permitted to do so by the Engineer-in-charge. The
portions of the Site to be occupied by the Contractor will be clearly defined and
marked on the site plan, and the Contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary
access there to and shall alter, modify and maintain the same as required from
time to time. He shall take out and clear away the access route when no longer
required and restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not
connected with the work in the contract agreement) on the site
contemporaneously with the execution of the original work and Contractor shall
give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site
which they may require and the Contractor shall at his own expense clear such
portion forthwith. No photographs of the Site or of the work or any part there of
shall be taken, published or otherwise circulated without the prior approval of the
Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any
statutory provisions in regard to the taking and publication of such photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the
Site at all times.

Engineer - in charge shall have the power to exclude from the site any person
whose admission there to may, in his opinion be undesirable for any reason
whatsoever.

Contractor’s Supervision

The Contractor shall either himself supervise the execution of the Contract or
shall appoint a competent Agent approved by the Engineer—in—charge to act in
his stead. The contractor shall employ an Engineer/Agent having at least a
‘Degree of Bachelor of Civil Engineering’ from a recognized University/on any
work with a Contract value exceeding rupees two lakhs, and having at least a
Diploma in civil Engineering from a recognised college, on work with a contract
value exceeding Rs. 50,000/- but not exceeding rupees two lakhs.
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20.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the
Contractor himself in possession of a recognized technical qualification and is in
opinion of the Engineer-in-charge capable of receiving instructions of the
Engineer—in—charge and of executing the work to the satisfaction of the
Engineer—in—charge. If the Contractor fails to appoint a suitable Engineer/ Agent
as aforesaid, the Engineer—in—charge shall have full powers to suspend the
execution of work and stop payment of any advances that may have become
due until such date as a suitable Engineer/Agent is appointed and the contractor
shall be held responsible for the delay caused to the work and no extension of
time on this account shall be given to him as stipulated in condition (9) above.

Orders given to the Contractor's Agent/Engineer shall be considered to have the
same force as if they had been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the execution of work with such additional
assistance in each trade as the Engineer—in - charge may consider necessary.

The contractor or his accredited agent shall attend when required and without
making any claim for doing so, either the Office of the Engineer—in—charge or the
work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any
reason to require the Contractor immediately to cease to employ in connection
with the Contract any Agent, servant or employee whose continued employment
is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.
LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or
through sub-contractors to maintain the required rate of progress and of quality
to ensure workmanship of the degree specified in the Contract and to the
satisfaction of the Engineer-in-charge. The Contractor shall not employ in
connection with the works any person who has not completed his fifteen years of
age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified
by him, a distribution return of the number and description by trades of the work
people employed on the works. The Contractor shall also submit on the 4™ and
19" of every month to the Engineer-in-charge a true statement showing in
respect of the second half of the preceding month and the 1% half of the current
month (i) the accidents that occurred during the said fortnight showing
the circumstances under which they happened and the extent of damage and
injury caused by them and (ii) The number of female workers who have been
allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules
made thereunder and the amount paid to them.

The Contractor shall pay to labour employed by him either directly or through
sub—contractors wages not less than fair wages as defined in the Contractor’s
Labour Regulations.

The contractor shall in respect of labour employed by him either directly or
through sub — contractors comply with or cause to be complied with Contractor’'s
Labour Regulations in regard to all matters provided therein.
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The Contractor shall comply with the provisions of the Payment of Wages Act
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or
any modifications there of or any other law relating thereto and rules made
thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’
contribution to the State Insurance Scheme in respect of all labour employed by
him for the execution of the contract, in accordance with the provision of “ The
Employees” State Insurance Act, 1948” as amended from time to time. In case
the contractor fails to submit full details of his account of labour employed and
the contribution payable, the Engineer—in—charge shall recover from the running
bills of contractor an amount of contribution as assessed by him. The amount so
recovered shall be adjusted against the actual contribution payable for
Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting
Officer as defined in the Contractor's labour Regulations have the power to
deduct from the moneys due to the Contractor any sum required or estimated to
be required for making good the loss suffered by the worker or worker by reason
of non-fulfilment of the Conditions of the Contract for the benefit of workers,
non-payment of wages or of deductions made from his or their wages which are
not justified by the terms of the Contract or non-observance of the said
Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made
under and for observance of the Regulations aforesaid without prejudice to his
right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the
provisions of the aforesaid Contractor's Labour Regulations, as amended from
time to time or furnishing any information or submitting or filling any form /
Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the
Contractor’s Labour Regulation, the Contractor shall without prejudice to any
other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated
damages for every default breach or furnishing, making submitting, filling
materially incorrect statement as may be fixed by the Engineer—in—charge and in
the event of the Contractor’s default continuing in this respect, the liquidated
damages may be enhanced to Rs. 50/- per day for each day of default subject to
a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit
of the Contractor and credit the same to the Welfare Fund constituted under
Regulations. The decision of the Engineer-in-charge in this respect shall be final
and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied
with Model Rules for Labour welfare as appended to these Conditions or rules
framed by Government from time to time for the protection of health and for
making sanitary arrangements for workers employed directly/or indirectly on the
works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer—in— charge shall be entitled to do so and recover the cost thereof from
the Contractor.
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22.

23.

21.
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Safety Code

The Contractor shall at his own expense arrange for the safety provisions as
appended to these conditions or as required by the Engineer — in — charge, in
respect of all labour directly or indirectly employed for performance of the works
and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid, the
Engineer— in—charge shall be entitled to do so and recover the cost thereof from
the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the
provisions relating to report on accidents and to grant of maternity benefits to
female workers shall make the Contractor liable to pay to the B.H.E.L as
liquidated damages an amount not exceeding Rs. 50/- for each default or
materially incorrect statement. The decision of the Engineer—in—charge in such
matters based on reports from the Inspecting Officers as defined in the
Contractor’s Labour Regulation as appended to these conditions shall be final
and binding and deductions for recovery of such liquidated damages may be
made from any amount payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water
required for the work or his employees on the work, together with all pipes and
fittings or other means that may be necessary or required to ensure a proper and
ample supply of water for all purposes connected with the work.

Water will be supplied from the BHEL supply system, or other sources at one
point fixed by the Engineer-in-charge on the site of work at free of cost. The
Contractor shall make necessary arrangement for lifting pumping, carrying or
conveying the water as required at his own cost.

Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and maintain
at his own expense all necessary temporary workshops, stores, offices, etc.,
required for the proper and efficient execution of the work. The planning, siting
and erection of these buildings shall have the approval of the Engineer-in-charge
and the Contractor shall at all times keep them tidy and in a clean and sanitary
condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away
and the site restored and left in a clean and tidy condition to the entire
satisfaction of the Engineer-in-charge.

Stores and Materials on Site

All stores and materials required for the work are to be deposited by the
Contractor only in places to be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials
(for incorporation in the work) are to be issued to the Contractor by the BHEL as
detailed under Schedule 'B’ such items will be so issued only to the extent
required for the actual completion of the work as stipulated in the contract.
The decision of the Engineer-in-charge regarding the quantities to be issued as
above shall be final and binding on the contractor. For any excess quantities
consumed on the work upto 5% over the theoretical consumption will be charged
at issue rates and excess consumption beyond this limit, their cost will be
recovered from the Contractor at punitive rates which will be 100% (Hundred
Percent) more than the issue rates of the BHEL as specified in the Instructions
to the Tenderers.



In regard to the materials and stores which may be issued to the Contractor by
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in
writing of his requirements of such stores and materials and on the approval of
his demand being notified to him, he shall make immediate arrangements for
drawing the same. Such stores and materials shall be transported by the
Contractor at his own expense direct from the place of issue to the site of the
work, unless prior written approval is obtained from the Engineer-in-charge to
take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of
cement required for 15 days consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to
inspect and examine any stores or materials intended to be used in or on the
work, whether on the site or at any factory or workshop or other place where
such stores or materials are being fabricated or manufactured or at any place
where the same are lying and the contractor shall give necessary facilities for
such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or
materials supplied by the Contractor who shall provide at his own expense all
facilities which the Engineer-in-charge may require for this purpose. If at the
discretion of the Engineer-in-charge an independent expert is employed to make
any such tests his charges shall be borne by the Contractor only if the test
discloses that the said stores or materials are not in accordance with the
provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the
stores or materials provided by the Contractor are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract (in
respect whereof the decision of the Engineer-in-charge shall be final and
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith
remove the stores or materials so specified and provide other proper and
suitable stores or materials at his own expense; to the entire satisfaction of the
Engineer-in-charge and in the event of his failing to do so within a period to be
specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace within others the stores or materials complained of at the
risk and expense in all respects of the Contractor. The liability of the contractor
under this condition shall not extend beyond the maintenance period aforesaid
except as regards stores or materials which the Engineer-in-charge shall have
previously given notice to the contractor to replace. (*MAINTENANCE PERIOD
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L).

All stores and materials brought to the Site shall become and remain the
property of B.H.E.L and shall not be removed from the site without prior written
approval of the Engineer-in-charge. However, when the work is finally
completed, the Contractor shall at his own expense forthwith remove from
the site all surplus stores or materials originally supplied by him and upon such
removal, the same shall revert in and become the property of Contractor. All
B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in
the work and which, making due allowance for reasonable wear and tear/or
waste, have not on completion of the work been so incorporated or fixed, shall
be returned by the Contractor at his own expense to the place of issue.
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26.

27.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L
will be given to him at a price based on the prevailing market rate but not
exceeding that at which the said stores and materials were originally issued to
him but due consideration shall be given to the allowance claimed by B.H.E.L in
respect or any depreciation or damage suffered by the stores and/or materials
whilst in the custody of the Contractor regarding which the decision of Engineer-
in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)
any stores, supplied by B.H.E.L have either during currency of the work or after
completion of the work whilst under the custody of the Contractor, become
damaged to such an extent that they cannot be usefully utilized, either in the
same work or in other works, the Engineer-in-charge shall not accept the stores
and in the event of his rejection the contractor shall be charged for the said
Stores at a rate as fixed by the Accepting Officer. The Contractor shall not be
entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of
B.H.E.L and shall not be removed from the site without the prior written approval
of the Engineer-in-charge when the work is finally completed or the Contract is
determined for reasons other than the default of the Contractor he shall forthwith
remove from the site all tools, plants, equipments etc., (other than those as may
have been provided by B.H.E.L) and upon such removal, the same shall in, and
become the property of the Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all
precautions to prevent loss or damage from any and all risks and to minimize the
amount of any such loss or damage and for the necessary steps to be taken for
the said purpose until the works have been handed over complete in all respect
of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the
site, the work, the materials, tools, plants, equipments and anything else lying on
the Site during the progress of the work. He shall be solely responsible for and
shall take all reasonable and proper steps for protecting, securing, lighting and
watching, all places on or about the work and the Site which may be dangerous
to any person whomsoever.

Notices and Fees:

The Contractor shall give all notices required by any Statutory provision or by the
regulations and/or bylaws of any local Authority and/or of any Public Service,
Company or Authority affected by the work or with whose system the same are
or will be connected. The Contractor shall pay and indemnify B.H.E.L against
any fees and charges payable under such Acts. Regulation and/or byelaws in
respect of the work and shall make and supply all drawings and plans required in
connection with any such notice.
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Setting out of the Works and Protective and Maintaining
Signals and Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other
information necessary to enable the contractor to set out the work. The
Contractor shall at his own expense set accurately according to the drawings
and figured dimension thereon, all the work comprised in the contract and any
extras or additions there-to and shall be solely responsible for their being so set
out and executed. All bench marks, pegs, signals on the surface, alignment
stones, milestones and all similar marks whether put in by B.H.E.L Authorities
for the purpose of checking the Contractor's work or in the nature of
permanent survey marks will during the tenure of the contract, be under the
care of the Contractor who shall, at his own expense, take,all proper and
reasonable precautions and care to preserve and maintain them in their true
position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary, be
replaced by the Engineer-in-charge at the Contractor’'s expense and the cost
thereof deducted from any money then or thereafter becoming due to the
Contractor.

Where requested by the Contractor, the level marks, center line and chainage
pegs corresponding to those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to
those shown on the Drawing will be set out by BHEL authorities.

Site Drainage:

All water that may accumulate on the site during the progress of the work or in
trenches and excavations shall be removed to the entire satisfaction of the
Engineer-in-charge and at Contractor’s expense.

Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the
property of BHEL and shall be disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones,
coins, treasures, relics, antiques and other similar items which may be found in
or upon the site shall be the property of Bharat Heavy Electricals Limited and the
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall
from time to time deliver the same to such person or persons as the B.H.E.L
may appoint to receive the same.

Foundations

The Contractor shall not lay any foundations until the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.

Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured if
necessary. In default of so doing, the Contractor shall, if required by the
Engineer-in-charge uncover such work at his own expense.
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Approval of works by Stages:

All work embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in
writing to the Engineer-in-charge when each stage is ready. In default of such
notice being received, the Engineer-in-charge shall be entitled to approve the
quality and extent thereof at any time he may choose and in the event of any
dispute, the decision of the Engineer-in-charge thereon shall be final and
conclusive.

Execution of the Work:

The work shall be executed in a workman-like manner and to the satisfaction in
all respects of the Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of the Work in a “Work Site Order Book”
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and meaning
of these conditions.

Day Work:

No day-work shall be performed without the prior written instructions of the
Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the
start of any work ordered to be executed by day-work and shall deliver to the
Engineer-in-charge within two days of the end of each pay week a return in
duplicate giving full detailed accounts of labour and materials for that pay-week.
One copy of each of these returns, if found correct, will be certified by the
Engineer-in-charge and returned to the contractor and must be produced at the
time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor will be furnished with
a receipt signed by the Engineer-in-charge specifying the description, quantities
weight or measurement (as the case may be) of the articles approved, reference
will be made in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage
addition for profit and establishment charges, etc., will be agreed upon between
the Accepting Officer and the Contractor prior to the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to
inspect and examine any part of the work and the Contractor shall give such
facilities as may be required to be given for such inspection and examination
Should Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been executed with unsound, imperfect
or unskilled workmanship or of a quality inferior to that contracted for or not
otherwise in accordance with the contract (in respect) whereof the decision of
the Engineer-in-charge shall be final and conclusive the Contractor shall on
demand in writing from the Engineer-in-charge specifying the fault
notwithstanding that the same may have been inadvertently passed, certified
and paid for, forthwith rectify or remove and reconstruct the work so specified in
whole or in part as the case may be required at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his demand as
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aforesaid, the Engineer-in-charge may carry out the work by other means at the
risk and expense in all respects of the Contractor. However, the liability of the
Contractor under this condition shall not extend beyond the maintenance period
except as regards workmanship which the Engineer-in-charge shall have
previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the
Contractor for the execution of work thereto under the provisions of the Contract,
he shall give a written receipt for all fixtures, glass etc. and he shall be required
to make good at his own expense all damages resulting from any cause
whatsoever while in his charge and on completion of the work to deliver the said
building or part thereof in a clean state complete in every particular to the entire
satisfaction of the Engineer-in-charge.

Insurance

The contractor shall within one month after the date of the acceptance of the
contract, insure the work against loss or damage to the contract works,
temporary work and materials erected in performance of the contract on “all
risks” basis from the time of arrival on site until taken over by BHEL on
completion of the contract.

The cover shall also include wherever necessary the risks of testing including
breakdown or explosion of plant and machinery undergoing testing, trail and
commissioning operations. The insurance shall also specifically cover removal
of debris cost. The sum insured shall represent the estimated full value of the
contract works inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection,
value of constructional plants and machinery, removal of debris and
escalation of costs where the contract includes a maintenance period, the
insurance cover shall specifically include the contractors’ liabilities during the
maintenance period. The insurance shall also be extended to cover third party
personal injury and property damage for a sum to be specified by BHEL. The
insurance shall be effected in the name of BHEL and the contractor shall submit
to BHEL a draft of the insurance policy for approval. The policy when issued will
be lodged with BHEL together with receipts of premium for such insurance and
the contractor shall maintain such policies in force until the obligations of the
contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting
officer may insure the work and may deduct the amount of premiums from any
money that may become payable to the contractor or may at his discretion
refuse payment of any advances to the contractor until the contractor shall have
complied with the terms of this condition. This provision does not, however,
absolve the contractor of his responsibility for taking up the insurance. The
contractor is, therefore, primarily responsible for taking up the insurance in
time.

Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the
satisfaction of the Engineer—in-charge and pay compensation for any injury, loss
or damage occasioned to any property or rights whatever including property
and rights of B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury
loss or damage arising out of or in anyway in connection with the execution or
purported execution of the contract and further the contractor shall indemnify
B.H.E.L, against all claims enforceable against B.H.E.L, or any agent, servant,
or employee of B.H.E.L a private person, in respect of any such injury (including
injury resulting in death loss or damage to any person) whosoever or property,
including all claims which may arise under the workmen’s Compensation Act or
otherwise, or which would be enforceable against B.H.E.L.
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Completion

The works shall be completed to the entire satisfaction of the Engineer-in-
charge and in accordance with the Contractor’s forecast of Time and Progress
where operative, and all unused stores and materials, tools, plants, equipments,
temporary buildings and things shall be removed and the site and work cleared
of rubbish and all waste materials and delivered up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor's expense and/or before
the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time
each sections of the work as have been completed to the satisfaction of the
Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to
clear the rubbish and waste materials within 30 days of the completion of the
contract, it is lawful for the contractee, that is BHEL to take such action as it
deems fit to clear dispose of such properties, assets or such waste materials and
charge the contractor any expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work
is completed and the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work
at the end of maintenance period, where applicable.

Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or
to complete the work and clear the site on or before the contracted or extended
period of completion, he shall, without prejudice to any other right or remedy of
the B.H.E.L on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the
BHEL on the contract value of the work for every week that the progress remains
below that specified in condition 7 or that the work remains incomplete.

This will also apply to items or group of items for which separate period of
completion has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of
the work as ordered.

a. Completion period (as originally-stipulated)  -- at 1 percent per week.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- at ¥z percent per week
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- at¥a percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed the under noted percentage of the contract
value or of the contract value of the item or group of items of work for which a
separate period of completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- 7Y percent.
Exceeding 6 months and not exceeding 2 years.

C. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years
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b)

c)

d)

The amount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the B.H.E.L.

Laws Governing the Contract:
This contract shall be governed by the Indian Laws for the time being inforce.
Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall,
without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any
of the following cases and the Contractor shall be liable to make payment to
B.H.E.L for any loss or damage resulting from any such cancellation for default.

If the Contractor shall:

Offer or give or agree to give to any person in BHEL service any gift or
consideration of any kind as an inducement or reward for doing or for bearing to
do or for having done or forborne to do a day act in relation to the obtaining or
execution of this or any other contract for BHEL service OR

Enter into a contract with B.H.E.L in connection with which commission has been
paid or agreed to be paid by him or with his knowledge, unless the particulars of
any such commission and the terms of payment thereof have previously been
disclosed in writing to the Accepting Officer, OR

Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide
methods of competitive tendering without first disclosing the fact in writing to the
Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or
Transfer or Sub-Letting of Contract:

The Accepting Officer, without prejudice to any other right or remedy which shall
accrue thereafter to B.H.E.L shall cancel the contract in any of the following
cases:

If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be adjudged
bankrupt or have a receiving order or orders for administration of his Estate
made against him or shall take any proceedings, for liquidation or composition
under any Bankruptcy Act for the time being in force or make any conveyance or
assignment of his effects of composition or arrangement for the benefit of his
creditor or purport to do so, or if any application be made under any Bankruptcy
Act for the time being in force for the sequestration of his Estate or if a trust deed
be granted by him on behalf of his creditors, OR

Being a Company, shall pass a resolution or the Court shall make an order for
the liquidation of its affairs, or a Receiver or Manager on behalf of the
debentures holders shall be appointed or circumstances shall arise which entitle
the court or debentures holders to appoint a Receiver or Manager OR.

Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion
of the work without the prior written approval of the Accepting Officer. OR

Shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days.
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Whenever the Accepting Officer exercises his authority to cancel the Contract
under this condition, he may complete the work by any means at the
Contractor’s risk and expense provided always that in the event of cost of the
completion (as certified by Engineer-in-charge which is final and conclusive)
being less than the contract cost, the advantage shall accrue to the BHEL and
that if the cost of completion exceeds the money due to the Contractor under the
contract, the Contractor shall either pay the excess amount ordered by the
Engineer-in-charge or the same shall be recovered from the Contractor by other
means.

Engineer-in-charge will have powers to take possessions of the site and any
materials, constructional plant, implements, stores, etc, thereon and or carryout
the work by any means at the risk and cost of the contractor.

In case the BHEL completes the work under the provisions of this condition the
cost of such completion to be taken into account in determining the excess cost
to be charged to the contractor under this Condition shall consist of the cost of
materials purchased and/or labour provided by the BHEL with an addition of
such percentage to cover superintendence and establishment charges as may
be decided by the Project Manager/Project Engineer whose decision shall be
final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the
Engineer-in-charge shall have the right to sell any or all of the contractor’s
unused materials, constructional plant implements, temporary buildings, etc.,
and apply the proceeds of sale thereof towards the satisfaction of any sum due
from the contractor under the contract and if thereafter be any balance
outstanding from the contractor, it shall be recovered in accordance with the
provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:

€) makes default in commencing the work within a reasonable time from
the date of handing over of the site and continue in that state after a
reasonable notice from Engineer-in-charge, OR

(b) in the opinion of the Engineer-in-charge at any time, whether before or
after the date or extended date for completion, makes default in
proceeding with the work, with due diligence and continue in that state
after a notice of seven days from Engineer-in-charge, OR

(© fails to comply with any of the terms and conditions of the contract or
after 7 days notice in writing with orders properly issued there under, (
OR)

(d) fails to complete the work order and items of work individual dates for

completion and clear the site on or before the date of completion or fails
to achieve the progress as set out under clauses 7 of these General
Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall
have accrued or shall accrue there after to B.H.E.L cancel the contract as a whole or
in part thereof or only such work order or items of work in default from the contract.
Whenever the Accepting Officer exercises his authority to cancel the contract as a
whole or in part under this conditions he may complete the work at the Contractor’s
risk and cost, provided always that in the event of the cost of completion (as certified

CONTRACTOR 60 ACCEPTING OFFICER



46.

by Engineer-in-charge which is final and conclusive) being less than the contract
cost the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the
money due to the contractor under this contract, the contractor shall either pay the
excess amount ordered by Project Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of the site and any materials, constructional plant, implements, Stores,
etc., thereon.

In case the B.H.E.L completes the work or any part thereof under the provisions of
this conditions the cost of such completion to be taken in to account in determining
the excess cost to be charged to the contractor under this conditions shall consists of
the cost of materials purchased and/or labour provided by the B.H.E.L with an
addition of such percentage to cover superintendence and establishment charges
as

may be decided by the Project Manager/Engineer whose decision shall be final and
conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor’s unused materials,
constructional plant implements, temporary buildings, etc, and apply the proceeds of
sale thereof towards the satisfaction of any sum due from the contractor under the
contract and if thereafter be any balance outstanding from the contractor it shall be
recovered in accordance with the provision of the contract.

Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the accepting Officer shall have the opinion of terminating the
contract without compensation to the contractor.

47. Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason
whatsoever not require the whole or any part of the work, to be carried out the
project Manager/Engineer shall give notice in writing of the fact to the Contractor
who shall have no claim to any payment of compensation or otherwise
howsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence
of the foreclosing of the work.

He shall be paid at Contract rates, for the full amount of the work executed
including such additional works, e.g. clearing of site, etc., as may be rendered
necessary by the said fore closing. He shall also be allowed a reasonable
payment (as decided by the Accepting Officer ) for any expenses sustained on
account of labour and materials collected but which could not be utilised on the
work, as verified by the Engineer-in-charge. Neither shall the Contractor have
any claim for compensation on account of any alterations having been made in
the original specifications, drawings, designs and instructions, involving any
curtailment of the work as originally contemplated.
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Fair Wage

a)

The contractor shall pay not less than the
engaged by him on the work.

Fair Wage” to labourers

“Fair Wage” means wage whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been notified the
wages prescribed by the Project Manager/Engineer for the stations at which the
work is done.

b)

d)

e)

d)

The Contractor shall not with standing the provision of any contract to
the contrary, cause to be paid a “Fair Wage” to labourers indirectly
engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had
been directly employed by him.

In respect of labourers directly or indirectly employed on the work for the
performance of the Contractors part of this Agreement, the Contractor
shall comply with or cause to be complied with B.H.E.L Contractor's
Labour Regulations (appended here to as Annexure ‘A’ to these
conditions) in regard to payment of wages, wage period deduction from
wages, recovery of wages not paid and deductions unauthorisedly
made, maintenance of wage book, wage-slips publication of scale of
wage and other terms of employment inspection and submission of
periodical returns and all other matters of alike nature.

The Engineer-in-charge concerned shall have the right to deduct from
the money due to the contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfilment of the conditions of the contract for the benefit of
the workers non-payment of wages or of deductions made from his or
their wages which are not justified by the terms of the contract or non-
observance of the regulations.

The Contractor shall be liable primarily for all payments to be made
under the contract and for the observance of the Regulations aforesaid
without prejudice to his right to claim indemnity from his sub-contractors.

The regulations aforesaid shall be deemed to be a part of this contract
and any breach thereof shall be deemed to be a breach of this Contract.
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CHAPTER IV
VALUATION AND PAYMENT
Records and Measurements:

All items having a financial value shall be entered in the B.H.E.L Measurement
Book so that a complete record is obtained of all works performed under the
Contract.

Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by
number at the unit lumpsum.

Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be
restricted to that required to ascertain the financial liability of B.H.E.L under the
contract.

Work which fails to be measured in detail shall be measured physically, without
reference to any local custom that may obtain excepting where it may otherwise
be directed in the tender documents. The measurements shall be taken jointly
by any person duly authorized on the part of the BHEL and by the Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor
of appointment for measurement.

The Contractor shall, without extra charge, provide assistance with appliance
and other things necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed
and dated by both parties each day at the Site on completion of measurement.
If the Contractor objects to any of the measurements recorded on behalf of the
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or
against the item or items objected to; and such note shall be signed and dated
by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work
wholly or in part, the expense of such re- measurement shall be borne by the
party requiring the measurement.

Measurement to be re-taken, provided that a net error is found by this
remeasurement to amount to less than 5% (five percent) of the value as
recorded by the first measurement. But, where the net errors amount to 5% and
over of the said value, then the cost is to be borne by the other party. In any
case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party. If the Contractor's
representative fails to attend when required, the Engineer-in-charge shall have
power to proceed by himself to take measurement and in that case these
measurements shall be accepted by the Contractor as final.

The contractor shall, once every month, submit to the Engineer-in-charge with a
copy to the Civil Manager/Senior Engineer details of his claims for the work done
by him up to and including the previous month which are not covered by his
Contract Agreement in any of the following respects;

CONTRACTOR 63 ACCEPTING OFFICER



50.

oo

Deviation from the items and Specifications provided in the contract
documents.

Extra Items/New Items of work

Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claim and that no further claims shall be raised by him
in respect of the work done up to and including the period under report.

Except where any general or detailed description of the work in quantities
expressly shows to the contrary, schedule of quantities shall be deemed to
have been prepared and measurements shall be taken in accordance with

the procedure set forth in the schedule of rates specification notwithstanding any
provision in the relevant standard method of measurement or any general or
local custom. In the case of items which are not covered by the schedule of
rates / specification, measurements shall be taken in accordance with relevant
standard method of measurement issued by the Indian Standard Institution or as
per standard engineering practice.

Valuation of Deviations:
Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor's Schedule but is covered by
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived
from B.H.E.L Schedule by the method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate
for the nearest analogous item of work in Contractor’s schedule bears to rate for
the particular analogous item of work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule
(Contractor's and B.H.E.L Schedule) then the method of proportion will be
applied to the nearest analogous group of items available in both the Schedules
referred to i.e. in the same proportion as the total tendered cost of that particular
group of items (the sum of the products of the tendered rates and the quantities
for which orders are placed bears to the total cost of the same items and
guantities at the B.H.E.L Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s
Schedule and B.H.E.L Schedule, then the methods of proportion will be applied
to all those items of the whole work, which are available in both the Schedules
and for which orders have been placed on the contractor, i.e., in the same
proportion as the total cost of all these items of work (the sum of the products of
the tendered rates and the quantities for which orders are placed) bears to the
total cost of the same items and qualities at the B.H.E.L Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the
basis of payment shall be decided by the Accepting Officer whose decision shall
be final and conclusive and binding on the parties.
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The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. Where the rates for deviated items or
new items of work can be derived by the selection of different analogous items
or analogous group of items, the lowest of all such derived rates shall be taken
as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting
Officer, all disputes regarding the settlement of rates of deviated or new items or
work shall be referred to the Deputy Manager/Manager whose decision shall be
final and conclusive as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the
price of any material (not being a material supplied from the B.H.E.L store in
accordance with the Conditions of the Contract) is increased or decreased by an
Act of Legislature (Central or State) and/or any notification there under or on
account of new duties or levies such as octroi or on account of increase or
decrease in such duties affecting the price of materials required for incorporation
in the works and made from materials of

which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or
lower than the price of that material or item as prevailing immediately before the
passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L
shall incase of increase in price or the duty reimbursed to the contractor and
incase of decrease in price, the B.H.E.L shall be entitled to a refund of the
reduction price or the reduction in duty. Provided, however no reimbursement or
refund shall be made if the increase/decrease is not more than 10% of the said
price, and if so, the reimbursement or refund shall be made only on the
excess over 10% provided always that any such increase shall not be payable if,
in the opinion of the Deputy Manager/Manager (whose decision shall be final
and conclusive) the increase is attributable to the delay in the execution of the
contract within the control of the contractor or that any such increase has
become operative after the contracted/or extended date of completion of the
work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of
account and other documents as are necessary to show the amount of any
increase claimed or any reduction available and shall allow inspection of the
same by any duly authorized representative of the B.H.E.L and further shall at
the request of the Engineer-in-charge furnish for verification such other
information of the Engineer-in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials, give notice thereof in writing to the
Engineer-in-charge stating that the rate is submitted in pursuance to this
condition together with all information relating thereto which he may be in a
position to supply.

Advances on Account:
No payment shall be made for work estimated to cost less than Rupees FIVE

THOUSAND till the whole of the work shall have been completed and a
certificate of completion given by the Competent Authority.
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In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of not less than one month or as otherwise provided
for in the Contract Documents, counting from the date on which order to
commence work is given by Engineer-in-charge submit claims on B.H.E.L forms
for payment of advances on account of work done and of materials delivered in
connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The
certificate of the Engineer-in-charge regarding such approval and passing of the
sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10%
deduction from On account” bills, 100% payment of all subsequent bills
may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the
value of any materials which are in the opinion of the Engineer-in-charge in
accordance with the Contract, and are actually required for incorporation in the
work and which have reasonably been brought to the site in connection
therewith and are adequately stored and / or protected against damage by
weather or other causes, but which have not at the time of payment of the
advance been incorporated in the work on furnishing a formal hypothecation
deed. Payment of such advances, however, shall be purely at the discretion of
the Deputy Manager/Senior Engineer provided always that payments shall not
be made under these periodical certificates in respect of perishable materials
like lime, cement, timber, sand, kankar, etc., Any sums/due from the Contractor
on account of Tools and Plant, Stores or any other items provided by B.H.E.L
shall be deducted from the respective advances, the Engineer-in-charge shall
from time to time certify the sums payable to the contractor after retaining the
reserves.

Any certificate relating to work done or materials delivered may be modified or
corrected by any subsequent interim certificate or by the final certificate and no
certificate of the Engineer-in-charge supporting an advance payment shall itself
be conclusive evidence that any work or materials to which it relates are in
accordance with the contract. All such intermediate payments shall be regarded
as advances against the final payment only and shall not be considered as an
admission of the due performance of the contract or any part there of in any
respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way
the powers of the Engineer-in-charge as to the final settlement and adjustment
of the accounts or otherwise, or in any way vary or affect the contract.

Final Bill

As soon as possible after the completion of the work to the satisfaction of the
Engineer-in-charge, the contractor shall forward a certified final account on
BHEL form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.
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The Contractor shall be entitled to be paid the final sum less the value of
payments already made on account subject to certification of the final bill by the
Engineer-in-charge. Any sums due from the contractor on account of Tools &
Plant, Stores or any other items provided by BHEL not yet recovered from the
contractor shall be deducted from the final sum aforesaid.No charge shall be
allowed to the Contractor on account of the preparation of the final bill.

Payment of Bills

All payment to be made to the Contractor under this contract shall be by
“Crossed Cheque” marked ‘A/C payee only (Within a reasonable time after the
Certification by the Engineer-in-charge) at the State Bank of India or their
subsidiaries located in the station where either the work is executed or service
rendered or at their branch nearest to the station where the Officer of the
Engineer-in-charge is located.

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or
payable by the contractor the same may be deducted from any sum then due or
which at any time thereafter may become due to the Contractor under the
contract or under any other Contract with BHEL or from his Security Deposit or
he shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical
examination of the work and final bill including all supporting vouchers, abstracts
etc., and to enforce recovery of any sums becoming due as a result thereof in
the manner provided in the preceding sub-paragraphs provided however that no
such recovery shall be enforced after three years of passing the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded
to the contractor in respect of all contracts on completion of work and after
payment of final

bill and the balance 50% on expiry of the maintenance period, (described
under clause 23) provided the contractor shall have rendered a “No-Demand”
Certificate. In case of works where maintenance period is not involved 100% of
the Security Deposit may be refunded after payment of final bill provided that the
contractor shall have rendered a “No-Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
hereinbefore mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or failure to execute the same whether arising during the
progress of the work or after the completion or abandonment thereof shall be
referred to the sole arbitration of the Executive Director / General Manager of
BHEL and if ED is unable or unwilling to act, to the sole arbitration of some
other person appointed by the ED / General Manager, willing to act as such
arbitrator. The cases referred to arbitration shall be other than those for which
the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed
in the contract to be final and conclusive. There will be no objection if the
arbitrator so appointed is an employee of B.H.E.L and that he had to deal with
the matters to which the contract relates and that in the course of his duties as
such he had expressed views on all or any of the matters in dispute or
difference.
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The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, such Executive Director
/ General Manager as aforesaid at the time of such transfer, vacation of office or
inability to act, shall appoint another person to act as arbitrator in accordance
with the terms of the contract. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or
any statutory modification or re-enactment thereof and the rules made there
under and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is a term of the contract that the party involving arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with
the amount or amounts claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
time for making and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the
arbitration proceedings and no payment due or payable, to the Contractor shall
be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or
difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in
his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector
enterprise and a Govt. Department or between two public sector enterprises the
above stipulations shall not apply the provisions of BPE office memorandum No.
BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1* January 1976 or its
amendments for arbitration shall be applicable.
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ANNEXURE ‘A’

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following
words and expressions shall have the meaning hereby assigned to them.

a)

b)

c)

d)

e)

“Labour” means workers employed by a contractor directly, or indirectly
through a sub-contractor, or by an agent on his behalf on a payment not
exceeding Rs.500 per month.

“Fair Wage” means wages, which shall include wages for weekly day of
rest and other allowances, whether for time or piece work, after taking
into consideration prevailing market rates for similar employments in the
neighborhood but shall not be less than the minimum rates of wages
fixed under the minimum Wages Act.

“Contractor” for the purpose of these Regulations shall include an agent
or Sub-Contractor employing labour on the work taken on contract.

“Inspecting Officer” means any Labour Enforcement Officer, or Assistant
Labour Commissioners of the Chief Labour Commissioner's
Organisation.

“Form” means a form appended to these Regulations.

Notice of Commencement :

The Contractor shall, within SEVEN DAYS of commencement of the work,
furnish in writing to the Inspecting Officer of the area concerned the following
information with copy to the Engineer-in-charge.

a)
b)
c)
d)
e)
)
)

(i)

(ii)

Name and situation of the work.

Contractor’'s name and address.

Particulars of the Department for which the work is undertaken.

Name and address of sub-contractors as and when they are appointed
Commencement and probable duration of the work

Number of workers employed and likely to be employed,

‘Fair wages’ for different categories of workers.

Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an
adult shall be NINE hours. The working day of an adult worker shall be
so arranged that of intervals, if any, for rest it shall not spread over more
than twelve hours on any day. When an adult worker is made to work
for more than NINE hours on any day or for more than FORTY EIGHT
hours in any week he shall in respect of overtime work, be paid wages at
double the ordinary rate of wages.

Weekly day of rest: Every worker shall be given a weekly day of rest
which shall be fixed and notified atleast TEN days in advance. A worker
shall not be required or allowed to work on the weekly rest day unless he
has or will have a substituted rest day, on one of five days immediately
before or after the rest day. Provided that no substitution shall be made
which will result in the worker working for more than ten days
consecutively without a rest day for a whole day.
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Where in accordance with the foregoing provisions a worker works on
the rest day and has been given a substituted rest day he shall be paid
wages for the work done on the weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the
worker is entitled to.

Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and
correctly maintain and continue to display and correctly maintain in clean and
legible condition in consipicuous places on the works, notice in English and in
the local Indian languages, spoken by majority of workers, given the rate of fair
wages, the hours of work for which such wages are payable, the weekly rest
days workers are entitled to and name and address of the Inspecting Officer.
The Contractor shall send a copy each of such notices to the Inspecting Officers
and the Engineer-in-charge.

Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be payable
No wage period shall normally exceed one week.

Payment of Wages:

() Wages due to every worker shall be paid to him direct. All wages shall
be paid in current coins or currency or in both.

Wages of every worker employed on the contract shall be paid where the
wage period is one week, within, THREE DAYS from the end of the wage
period, and in any other case before the expiry of the 7" day or 10" day from the
end of the wage period according as number of workers does not exceed 1,000.

(i) When employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before expiry of the
day succeeding the one on which his employment is terminated.

(iii) Payment of wages shall be made at the work site on a working day
except when the work is completed before expiry of the wage period, in
which case final payment shall be made at the work site within 48 hours
of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which
labour is employed is in progress.

Register of Workmen :

A register of workmen shall be maintained in the form appended to these
regulations and kept at the work site or as near to it as possible, and the relevant
particulars of every workmen shall be entered therein within THREE days of his
employment.

Employment Card:

The Contractor shall issue an employment card in the Form appended to these
regulations to each worker on the day of work or entry into his employment. If a
worker has already any such card with him issued by the previous employer the
contractor shall merely endorse that Employment Card with relevant entries. On
termination of employment the Employment Card shall again be endorsed by the
Contractor and returned to the worker.
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Register of Wages etc., :

(i)

(ii)

A register of Wages-cum-Muster Roll in the Form appended to these
regulations shall be maintained and kept at the work site or as near to it
as possible.

A wage slip in the form appended to these regulations shall be issued to
every worker employed by the Contractor atleast a day prior to
disbursement of wages.

Fines and Deductions which may be made from wages:

(i)

Vi.

Vii.
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Wages of worker shall be paid to him without any deductions of any kind
except the following:

Fines;

Deductions for absence from duty, i.e., from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which he
was absent.

Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money which he is required
to account for, where such damage or loss is directly attributable to his
neglect or default;

Deductions for recovery of advances or for adjustment of overpayment
of a wages. Advance granted shall be entered in a register;

and
Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and
omissions on his part as have been approved by the Chief Labour
Commissioner.

No fines shall be imposed on a worker and no deductions for damage or
loss shall be made from wages until the worker has been given an
opportunity of showing cause against such fines or deductions.

The total amount of fines which may be imposed in any one wage period
on a worker shall not exceed an amount equal to three paise in rupee of
the wages payable to him in respect of that wage period.

No fine imposed on a worker shall be recovered from him in instalments,
or after expiry of sixty days from the date on which it was imposed.
Every fine shall deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian
language a list, approved by the Chief Labour Commissioner, clearly
stating the acts and omissions for which penalty or fine may be imposed
on a workman and display it in good condition in a conspicuous place on
the work site.

The Contractor shall maintain a register of fines and the register of
deductions for damage or loss in the Forms appended to these
regulations which should be kept at the place of work.



11.

12.

13.

14.

15.

Register of Accidents :

The Contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:

Full particulars of the labourers who met with the accident.

Rates of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by
Medical Officer.

Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.

Remarks.

T TS@ o a0oTe
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Preservation of Registers

The Register of Wages-cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which last entry is
made therein.

Enforcement

The Inspecting Officer shall either on his own motion or on a complaint received
by him carry out investigations, and send a report to the Engineer-in-charge
specifying the amounts representing workers, dues and amount of penalty to be
imposed on the contractor for breach of these Regulations, that have to be
recovered from the contractor, indicating full details of the recoveries proposed
and the reasons therefore. It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due
to the contractor.

Disposal of amounts recovered from the Contractor

The Engineer-in-charge shall arrange payment to workers concerned within
FORTY FIVE days from receipt of a report from the Inspecting Officer except in
cases where the contractor had made an appeal under Regulation, 16 of these
Regulations. In cases where there is an appeal, payments of workers, due
would be arranged by the Engineer-in-charge, wherever such payments arise,
within THIRTY days from the date of receipt of the decision of the Regional
Labour Commissioner (R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due
which could not be disbursed to workers within the time—limit prescribed above,
due to reasons such as where-about of workers not being known, death of a
worker, etc., and also amounts recovered as penalty, shall be credited to a fund
to be kept under the custody of B.H.E.L for such benefit and welfare of workmen
employed by contractors.
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Appeal against decision of Inspecting Officer:

Any person aggrieved by a decision of the Inspecting Officer may appeal against
such decision to the Regional Labour Commissioner concerned within THIRTY
days from the date of the decision, forwarding simultaneously a copy of his
appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the Contractor and the workmen.

Representation of Parties:

A workman shall be entitled to be represented in any investigation or enquiry
under these Regulations by an Officer of a registered trade union of which the
said trade union is affiliated or where the workman is not a member of any
registered trade union, by an Officer of a registered trade union connected with,
or any other workmen employed in the industry in which the worker is employed.

A Contractor shall be entitled to be represented in any investigation or enquiry
under these Regulations by an officer of an association of contractors of which
he is a member or by an officer of a Federation of Associations of Contractors
to which the said association is affiliated or where the contractor is not a member
of any association of employers, connected with, or by any other employer
engaged in the industry in which the contractor is engaged.

No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these Regulations.

Inspection of Books and other Documents:

The Contractor shall allow inspection of the Register and other documents
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his
agent on receipt of due notice at a convenient time.

Interpretation etc.

On any question as to the application, interpretation or effect of the Regulations
the decision of the Chief Labour Commissioner or Deputy Chief Labour
Commissioner (Central) shall be final and binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’s
Labour Regulations and issue such directions as it may consider necessary for
the proper implementation of the Contractor’'s Labour Regulations or for the
purpose of removing any difficulty which may arise in the administration thereof,
based on which the B.H.E.L., Contractor’'s Labour Regulations herein contained
shall be subject to revision.
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MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:

(a) ‘Workplace’ means a place at which, on an average, twenty or more
workers are employed.

(b) ‘Large Workplace’ means a place at which on an average, 500 or more

workers are employed.

First Aid: At every workplace, there shall be maintained in a readily
accessible place first-aid appliances including an adequate supply of sterilized
dressings and sterilized cotton wool as prescribed in the Factory Rules of the
State in which the work is carried on. The appliances shall be kept in good order
and, in large work places, they shall be placed under the charge of a responsible
person who shall be readily available during working hours.

At large workplaces, where hospital facilities are not available within easy
distance of the works First Aid posts shall be established and be run by a trained
compounder.

Where large workplaces are remotely situated and far away from regular
hospitals an indoor ward shall be provided with one bed for every 250
employees.

Where large workplaces are situated in cities, towns or in their suburbs and no
beds are considered necessary owing to proximity of city or town hospitals,
suitable transport shall be provided to facilitate removal of urgent cases to these
hospitals. At other workplaces, some conveyance facilities shall be kept readily
available to take injured person or persons suddenly taken seriously ill, to the
nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room
of the prescribed sizes, containing the prescribed equipment and in the in-
charge of such medical and nursing staff as may be prescribed. For this
purpose the relevant provisions of the Factory Rules of the State Government of
the area where the work is carried on may be taken as the prescribed standard.

Accommodation for Labour: The Contractor shall during the progress of the
works provide, erect and maintain necessary temporary living accommodation
and ancillary facilities for labour at his own expense and to standards and scales
as approved by the Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at
suitable places, easily accessible to labour, a sufficient supply of cold water fit
for drinking.

Where drinking water is obtained from an intermittent public water supply each
workplace shall be provided with storage where drinking water shall be stored.
Every water supply storage shall be at a distance of not less than 15 meters
from any latrine drain or other source of pollution. Where water has to be drawn
from an existing well, which is within such proximity of latrine drain or any other
source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such wells shall be entirely closed in and be provided with
a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.

Washing and Bathing places: Adequate washing and bathing places shall be

provided separately for men and women. Such places shall be kept in clean and
drained condition.
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11.

Scale of Accommodation in Latrines and Urinals: These shall be
provided within the precincts of every workplace latrines and urinals in an
accessible place, and the accommodation, separately for each of these, shall not
be less than at the following scales:

No.of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
C) For additional persons 3

Per 100 or part thereof.
In particular cases, the Engineer-in-charge shall have the power to increase the
requirement, where necessary.

Latrines and Urinals: Except in workplaces provided with water flushed
latrines connected with a waterborne sewage system, all latrines shall be
provided with receptacles on dry-earth system which shall be cleaned at least
four times daily and at least twice during working hours and kept in a strictly
sanitary condition. Receptacles shall be tarred inside and outside at least once
a year.

If women are employed, separate latrine and urinals, screened from those for
men and marked in the vernacular in conspicuous letters “For Women only” shall
be provided on the scale laid down in rule 6. Those for men shall be similarly
marked “For Men only” A poster showing the figure of a man and of a woman
shall also be exhibited at the entrance to latrines for each sex. There shall be
adequate supply of water close to latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or
other non-absorbent material and shall be cement-washed inside and outside at
least once a year. The dates of cement washing shall be noted in a register
maintained for the purpose and kept available for inspection. Latrines shall have
at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary
authority, arrangement for proper disposal of excreta by incineration at the
workplace shall be made by means of a suitable incinerator approved by the
local medical health and municipal or cantonment authorities. Alternatively local
excreta may be disposed off by putting a layer of night soil at the Bottom of
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste
or refuse and then covering it with a layer of earth for a fortnight (when it will turn
into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him
by the Engineer-in-charge to effect proper disposal of soil and other conservancy
work in respect of Contractor's work-people or employees on the Site. The
Contractor shall be responsible for payment of any charges which may be levied
by municipal or cantonment authority for execution of such work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided,
free of cost, four suitable sheds, two for meals and two others for rest,
separately for use of men and women labour. Height of each shelter shall not be
less than 3 meters from floor level to lowest part of roof. Sheds shall be kept
clean and space provided shall be on the basis of at least 0.5 sq.m. per head.

Créches: At a place at which 20 or more women workers are ordinarily
employed, there shall be provided at least one hut for use of children under the
age of 6 years of such women. Huts shall not be constructed to a standard
lower than that of thatched roof, mud floor and walls with wooden planks spread
over mud floor and covered with matting.
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13.

14.

15.

Huts shall be provided with suitable and sufficient openings, for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean. There shall be two ‘dais’ in attendance. Sanitary utensils shall be
provided to the satisfaction of local medical, health and municipal or cantonment
authorities. Use of huts shall be restricted to children, their attendants and
mothers of children.

When the number of women workers is more than 25 but less than 50, the
Contractor shall provide at least one hut and one Dais to look after children of
women workers.

Size of créche (s) shall vary according to the number of women workers
employed. Creche(s) shall be properly maintained and necessary equipment
like toys, etc. provided.

Canteen: A cooked food canteen on a moderate scale shall be provided
for the benefit of workers wherever it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be
approved by the Engineer-in-charge, and the whole of such temporary
accommodation shall at all times during the progress of the works be kept tidy
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor's expense. The Contractor shall conform
generally to sanitary requirements of local medical, health and municipal or
cantonment authorities and at all times adopt such precautions as may be
necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in
and effectively sealed off and the whole of site left clean and tidy to the entire
satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses.

Anti-malarial precautions: The Contractor shall, at his own expense,
conform to all anti-malarial instructions given to him by the Engineer-in-charge,
including filling up of any borrow pits which may have been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour
Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of
the Contractor and or his sub-contractors to comply with the provisions of these
Rules either wholly or in part and the Engineer-in-Charge shall impose such
fines and other penalties as are prescribed in the conditions.
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B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely
be done from the ground, or from solid construction except such short period of
work as can be done safely from ladders. When a ladder is used an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds and hand-holds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than ¥ to 1
(% horizontal and 1 vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung
or suspended from an overhead support or erected with stationary support, shall
have a guard rail properly attached, bolted, braced and otherwise secured
atleast 1 meter high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends thereof with only
such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platform, gangways, and stairways shall be so constructed that they do
not sag unduly or unequally, and if height of a platform or gangway or stairway is
more than 3.25 meters above ground level or floor level, it shall be closely
bordered have adequate width and be suitably fenced, as described in 2 above

Every opening in floor of a building or in a working platform shall be provided
with suitable means to prevent fall of persons or materials by providing suitable
fencing or railing with a minimum height of 1 meter.

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9 meters in length. Width between side rails in a rung, ladder shall
in no case be less than 30 cm, for ladders upto and including 3 metres in length.
For longer ladders this width shall be increased by atleast 6 mm for each
additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The Contractor
shall provide all necessary fencing and lights to protect public from accidents
and shall be bound to bear expenses of defence of every suit action or other
proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and costs
which may be awarded in any such suit, action or proceeding to any such person
or which may with the consent of the Contractor be paid to compromise any
claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with
atleast one ladder for each 30 m length or fraction thereof. Ladder shall be
extended from bottom of trench to atleast 1 metre above surface of the ground.
Sides of a trench 1.5 metres or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. Excavated materials shall not be placed within 1.5 metres of
the edge of trench or half the depth of trench, whichever is more. Cutting shall
be from top to bottom. Under no circumstances shall undermining or
undercutting be done.
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Demolition: Before any demolition work is commenced and also during
the process of the work:

a. All roads and open areas adjacent to the work site shall either be closed
or suitably protected:

b. No electric cable or apparatus which is liable to be a source of danger
over a cable or apparatus used by the operator shall remain electrically
charged.

C. All practical steps shall be taken to prevent danger to persons

employed, from risk of fire or explosion, or flooding. No floor, roof, or
other part of a building shall be so overloaded with debris or materials as
to render it unsafe.

All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge shall be available for use of persons employed on the site
and maintained in a condition suitable for immediate use and the Contractor
shall take adequate steps to ensure proper use of equipment by those
concerned.

a. Workers employed on mixing asphaltic materials cement and lime
mortars/ concrete shall be provided with protective footwear and
protective gloves.

b. Those engaged in handling any material which is injurious to the eye
shall be provided with protective goggles.

C. Those engaged in welding works shall be provided with welder’s
protective eye-shields.

d. Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use,
the

Contractor shall ensure that manhole covers are opened and manholes
are ventilated atleast for an hour before workers are allowed to get into
them. Manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to
public.

The Contractor shall not employ men below the age of 18 and women
on the work of painting with products containing lead in any form.
Whenever men above the age of 18 are employed on the work of lead
painting, the following precautions shall be taken:

i. No paint containing lead or lead products shall be used except in the
form of paste or ready-made paint.

ii. Suitable face masks shall be supplied for use by workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed
and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate
facilities shall be provided to enable working-painters to wash during on
cessation of work.

When work is done near any place where there is risk of drowning, all necessary

equipment shall be provided and kept ready for use and all necessary steps
taken for prompt rescue of any person in danger and adequate provision made
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11.

12.

13.

14.

15.

for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and
supports shall conform to the following:

i. These shall be of good mechanical construction, sound material and adequate
strength and free from defects and shall be kept in good working order.

i. Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
defects.

Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years shall be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel
and pulley block used in hoisting or lowering or as means of suspension, safe
working load shall be ascertained by adequate means. Every hoisting machine
and all gear referred to above shall have the safe working load plainly marked
there on, In case of a hoisting machine having a variable safe working load,
each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

Incase of departmental machine, safe working load shall be notified by the
Engineer-in-Charge. As regards contractor’'s machine the Contractor shall notify
safe working load of each machine to the Engineer-in-Charge whenever he
brings it to site of work and get it verified by the Engineer-in-Charge.

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances shall be provided with efficient safeguards; hoisting
appliances shall be provided with such means as will reduce to the minimum risk
of accidental descent of load. Adequate precautions shall be taken to reduce to
the minimum risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are
already energized, insulating mats, working apparel such as gloves, sleeves and
boots, as may be necessary shall be provided. Workers shall not wear any
rings, watches carry keys or other materials which are good conductors of
electricity.

All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in a safe condition and no scaffold, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities shall
be provided at or near the places of work.

These safety provision shall be brought to the notice of all concerned by display
on a notice board at a prominent place at the work spot. Persons responsible for
ensuring compliance with the Safety Code shall be named thereon by the
Contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection
by the Engineer-in-Charge or his representatives and the Inspecting Officers as
defined in the Contractor’'s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted
from the operation of any other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

i Name and address of the Contractor
i. Number and date of the WORK ORDER & CONTRACT AGREEMENT

iii. Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work
V. Duration of the Contract
Sl. Name and surname  Age & Father’'s/ Nature Permanent/  Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 8 9 10 11
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i Name and Sex of the Worker

FORM OF EMPLOYMENT CARD

(Regulation-8)

ii Father’'s / Husband’s Name

iii Address
iv Age or Date of birth
\Y Identification mark

Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-

Name

Full address of Dependents
(Specify Village, Dist., and State

SI.  Name & Address of  Particulars of

REMARKS Signature

Total period Actual Leave Nature of Wage Total
No employer (specify location of for which the  number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
| (o JURRROTO ) of during
unit in the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment

should be made separately.
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FORM OF WAGE SLIP
(Regulation-9)

i Name of the Contractor

ii. Place

1. Name of the worker with

father’s / husband’s name.

2. Nature of employment.

3. Wage period.

4. Rate of Wages payable

5. Total attendance / Unit of work done.
6. Dates on which overtime worked

7. Overtime Wages.

8. Gross Wages payable.

9. Total deductions (indicating

nature of deductions)

10. Net wages payable.

Contractor’s Signature / Employees’ Signature/

Thumb impression. Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No0.10 vii)

Sl. Name  Father's/ Sex Department Nature and Whether workmen Rate of Date and Date on Remarks
No. Husband’s name date of showed cause wages  amount which fine
the offence against fine of fine realised
for which or not, if so, imposed
fine imposed  enter date
1 2 3 4 5 6 7 8 9 10 11
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(Regulation - 9)

Name and address of the Contractor

No. & Date of the Contract Agreement /Work Order

Name and address of the department awarding the Contract

iv. Nature of the Contract and location of the work

Duration of the Contract
Wage period

V.

Vi.

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid
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Reasons to be recorded in Column 24.
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS
Regulation No 10 (vii)

SI.No Name Father's Sex Department Damage Whether  Date & Number Date on Remarks
Husband’s or loss worked amount of of Instal-  which
Name caused showed deduction ment, if total
with date cause imposed any amount
against realised
deduction
if so, enter
date
1 2 3 4 5 6 7 8 9 10 11
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TAMILNADU BUILDING PRACTICE (SPECIFICATION)

SPECIFICATION No. 16 (TNBP 46)
REMOVAL OF BUSHES, TREES, PRICKLY PEAR ETC.

1. The prickly pear shrubs, weeds and grass shall be cleared and roots shall be
thoroughly grubbed up. These shall be disposed of in one of the ways specified
below, as directed by the Executive Engineer.

1.1 They may be removed to a convenient spot and shall be completely burnt :

1.2 They may be buried in pits with atleast 30 cm. Depth of earth on the prickly pear at
ground level. These pits may be dug in the bed of tank or at any place shown to him
by the Officer deputed by the Executive Engineer.

2. Under no circumstances shall cleared stuff be thrown by the side of or heaped on
existing vegetation, without one of the aforesaid steps being taken for its
destruction.

SPECIFICATION No. 17
CLEARING AND LEVELLING SITE

1. The area described or shown on the relevant site plan shall be cleared of all
obstruction, loose stones, non — required materials and rubbish of all kinds. All
brushwood shall be cleared and the roots entirely grubbed up. No trees are to
be cut down and removed without the instructions of the Executive Engineer.
Those which are cut down shall be grubbed up. The same remarks apply to
jungle clearance. Trees to be preserved will be defined in an addendum
specification.

2. The products of the clearing are to be stacked in such place and manner as may
be ordered by the Executing Engineer and the ground shall be left in a perfectly
clean condition ; all products of the clearing shall be the property of Government
and shall be disposed of as the Executing Engineer may direct.

3. All holes or hollows, whether originally existing or produced by digging up roots
shall be carefully filled up with earth, well rammed and leveled off, as may be
directed.

4. In the case of buildings, in order to clear cut white — ants, the whole area
proposed to be occupied by the buildings, together with an extra width of 3 m. all
round shall be excavated to a depth of 15 cm. And soaked with water.
Spreading wet straw over the area bring the ants to the surface. If a white — ant’s
nest exists on the site, its presence will become evident in a few days,
whereupon the nest should be completely dug out, the queen ant destroyed and
the nest flooded with boiling water containing a solution of arsenic. The area
wherefrom the top loose has been removed shall be refilled with earth from a
source approved by the Executing Engineer and properly leveled. It should be
observed that no earth filling is to be done in cases where the holes dug to
remove the white —ant’'s nest go below the bottom of foundation level.
Concrete filling will in such cases be done under the orders of the Executing
Engineer and contractor will be paid for the extra quantity of concrete at his
agreement rate for the same.

5. The contract rate for this item of work shall be for complete compliance with this

specification. If any extra work is necessary under this heading, a separate
arrangement will be made with the contractor, in writing, before the work begins.

CONTRACTOR 86 ACCEPTING OFFICER



SPECIFICATION No. 18
DISMANTLING BUILDINGS

1. The buildings or other structures defined in the schedule and handed over shall
be dismantled down to ground level or to bottom of foundations or the posts,
iron works, etc., which are specified shall be dug upto or below ground level, as
may be specified in the schedule item wording.

2. Special care shall be taken that the materials are as little damaged as possible,
in he process of dismantling. The value of materials broken or damaged through
carelessness shall be recovered from the Contractor.

3. All serviceable materials shall be removed and stacked or disposed off as
specified.

4. All mere rubbish shall be collected in heaps for disposal in the manner specified
in the tender notice.

5. Method of payment will be defined in the tender notice and further
supplementary specification regarding re-usage of useful material given for
each case of such work

SPECIFICATION No. 19
INSTRUCTIONS TO CONTRACTORS ON BLASTING OPERATIONS

1. All contractors who execute blasting operations in connection with Public
Works Department Works for purpose of quarrying stones, road construction, excavating
foundations, well sinking or for any other purpose, shall observe the rules and
precautions set forth below and any further additional instructions which may be given by
the Public Works Department Officer in immediate charge of the work, and shall be
responsible for any accident which may occur to workmen or the public due to such
blasting operations. The sub — Divisional Officer should frequently check the
Contractor’s compliance with the precautions.

NOTE : In cases where blasting is done departmentally without the services of a
contractor (or piece-worker) the sub — Divisional officer shall himself see that all the
precautions are observed.

2. Blasting with Powder

2.1. Blasting operation must be in charge of competent persons appointed by the
contractor and be carried out during fixed hours of the day, preferably during the mid-
day lunch on hour or at the close of the work. No ignition of blasts shall be permitted by
Contractor except in the presence and under the personal supervision of such
competent person. The Sub-Divisional Officer should fix the hours in written orders.

2.2. The contractor shall be responsible for the safe custody and storage of powder,
dynamite or other explosives bought for use on the work, and shall keep such
explosives separate from the fuses and detonators until being actually placed in the blast
holes.

2.3 Instructions contained in I.S. 4701 shall also apply.
3. Blasting with dynamite and other high explosives :

3.1.1. Paragraphs 2.1, 2.2 and 2.3 of the instructions for Blasting with powder shall
apply.

3.1.2. The competent person appointed by the contractor to be responsible for
directing blasting operations will be referred to as contractor’'s supervisor in
these rules.

3.2 The position of all holes to be drilled must be marked out such white paint and
the contractor’s supervisor must take particular note of these positions.
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3.3.

3.4.

3.5.

The drilling operations being finished, the contractor’s supervisor must take a
second inspection, and satisfy himself that the bore hole marked out by him
have been drilled

The Contractor’s supervisor himself must prepare all charges necessary for the

bore holes.

The contractor shall instruct his supervisor regarding the number of holes to
be loaded

and fired at one time. The number shall in no case be more than ten. The

charges should

3.5.1.

3.6

3.7

3.8.

3.9.

3.10.

3.10.

4.

4.1.

4.2.

5.1.
5.2.

6.1.

be fired as far as practicable successively and simultaneously.

The loading is to be done by contractor’s supervisor himself, and the position of
the charge holes carefully noted.

Immediately before firing a blast, due warning must be given and the
contractor’s supervisor must see that all the coolies have retired to safety.

The safety fuses of the charged holes are to be lighted in the presence of the
contractor’'s supervisor who must see that the fuses of all the holes charged
have properly ignited.

Careful count must be kept by the contractor’s supervisor and others, of each
blast as it explodes.
After the blast, the contractor's supervisor must carefully inspect the work and
satisfy himself that the full number of charged holes have exploded.

1. In caser of misfired holes the contractor’s supervisor must first examine the
same and at once mark a red-cross over the holes

2. The contractor's supervisor should also at once report to the contractor and
sub-divisional officer in charge of the work all cases of misfire, the cause of the
same and what steps were taken in connection therewith.

Precautions against misfire :

If a misfire has been found to be due to defective fuse detonators or dynamite, the
whole quantity or box from which the defective article was taken must be returned
to the office for inspector.

Instructions, contained I.S. 4081 0 1967 shall also apply.

Notes on Dynamite :

Blasting with Dynamite covered I.S. 4791 shall also apply

Tamping : Water, sand and clay are the best materials for tamping the first two
being the easiest to use. Soft muram is also suitable. IF water is used, the junction
of the fuse with detonator must be made water — tight. This can be done by means
of coal — tar thickened with quicklime. A piece of cloth can then be wrapped round
the joint and kept in position with a few turns of yarn. In case of a misfire with clay
tamping , the old charge must not be removed but a fresh hole should be bored not
less than 14 cm from the old one, loaded and fired in the usual way. The explosion
of the charge in the new hole will almost always explode the first charge. Should the
first hole be considerable depth, it will only be necessary to make the new whole 15
cm. Lower than the top of dynamite in the old hole.

Blasting operations :

Hard rock requiring blasting shall comprise of :

0) any rock of cement concrete for the excavation of which the use of
mechanical plant or blasting is required.

(i) reinforced cement concrete (reinforcement cut through but not
separated from the concrete) below ground level, and boulders requiring
blasting .
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6.2.

6.3.

6.4.

7.1.

7.2.

7.3.

7.4.

7.5.

1.1

1.2.

1.3.

The classification of hard rock requiring blasting shall be decided by the Executing
Engineer and his decision shall be final and binding on the contractor. Merely the
use of explosives in excavation will not be considered as a reason for higher
classification unless blasting is clearly necessary in the opinion of the Executive
Engineer.

All the excavated materials quarried, from the P.W.D. or other Government
guarries shall be the property of Government. Where the excavated material is
directed to be used in the construction of embankment, etc., it shall be directly
deposited at the required location.

All other materials quarried, which are not intended for use in the work shall be
stacked neatly for future use of Government land as directed by the Executive
Engineer. Unsuitable and surplus materials not intended for use in any part of the
work shall be disposed of as directed by the Executive Engineer.

Measurement :

For rock excavation, the over burden shall be removed first so that necessary cross
sections could be taken for measurement.

Where excavation is in trenches or from borrow pits in fairly uniform ground, the
measurements of cutting in trenches or borrow pits shall be made.

Where the ground is not uniform, levels shall be taken before the start, after site
clearance and after the completion of the work and the quantity of excavation in
cutting is computed from these levels.

Where cross sectional measurements could not be taken due to irregular
configuration, payments may be made for rock excavating on stack measurements
after debuting 40 per cent for the quantity of voids.

The rate shall be per cum of rock blasted and computed on the basis described
above.

EXTRACT FROM N.B.O.

Blasting and storage of explosives.
APPENDIX A

GENERAL

The manufacture, storage, transport and use of explosives all be covered by a
license as required by the current rules and legislature in regard to storage and
handling of explosives, Instructions given hereunder wherever they are repugnant to
the requirements laid down by the Central and the State Governments, shall be
deemed to have been superseded by these rules. All departments officials and the
contractors in charge of the use and storage of explosives, shall acquaint
themselves with the current rules legislation issued by the Government, and ensure
that they are strictly complied with.

No child under 16 years of age and no person who in a state of intoxication, shall be
employed on the loading, unloading or transport of explosives, or be employed in, or
allowed to enter in premises where explosives are handled and / or stored

For issue of instructions on use of explosives, refer paragraph 3601 of the Indian
Railways and Works Manual.

2. Carriage of explosive

2.1. For detailed instructions about carriage of explosives, reference should be made
to the 1.R.C.A. Red Tariff No. 18 for “Conveyance by rail, of explosive and other
dangerous goods”. Special attention is invited to the following sections in the
Red Tariff : -

104.2 . . Powers to return to consignor

105.1 . . Pass required to accompany Consignments

106.1 . . Notice of dispatch compulsory

107.1. . . Documents required
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107.1t0 110.6 .. . Packing

111.1t0o 1114 .. . Marking and leveling

115 Handling

115 Precautions

116 . . Storage

119to 124 . . Trains by which dispatch is permission

124 . .. Types of wagons and quantities permitted

125and 126 .. . Carriage in brake vans, passenger compartments, etc.
2.2. The transport of explosives by rail, ship or other public conveyance, is regulated by

2.3.

2.4.

2.5

2.6

2.7.

2.8.

2.9.
2.10

the rules framed by Government on the subject. The civil authorities should be
contacted to obtain the rules in force.

Every consignment to or from a “Storage Magazine” must be accompanied by a
Guard and a responsible person experienced in the handling of explosives.
Detonators and explosives are not to be conveyed in the same consignment.
Inflammable materials such as matches, kerosene etc., are not to be carried in the
same consignment with either explosives or detonators.
Before explosives are removed each case, barrel or package is to be carefully
examined to ascertain that it is properly closed and shown no sign of leakage.
Should any case, barrel or package, appear to be damaged or in a dangerous
condition is to be removed separately and with special care.
Should any case, barrel or package, appear to be damaged or in a dangerous
condition it is to removed separately and with special care.
Cases containing dynamite should not be exposed to the sub, or allowed to get
damp.
Where the weight of the explosives transported in any vehicle exceeds 900 kg.
They shall be placed in the interior of the vehicles which shall be enclosed on all
sides with wood or metal, so as to effectually protect the explosives from
communication of fire and the vehicle shall be locked. When the weight of
explosives does not exceed 900 kg. And unless they are carried in the manner
laid down above, they must be completely covered with fire proofed cloth ,
tarpaulins or any other suitable material. So as to effectually protect explosives
from communication of fire.
Explosives should not be moved during the thunder storm or dust storm.

No person except the drier should be allowed to travel on a vehicle conveying

explosives, He shall not drive, conduct or maneuver the vehicle in a dangerous
negligent manner.

2.11.

2.12.

2.13.

2.14.

2.15.

No carriage of vessel shall be used for transporting explosives unless all iron or
steel therein with which a package containing any explosives is likely to come in
contact, is effectually covered with lead, leather, wood, cloth or other suitable
material. No lights should be carried on the vehicle carrying the explosives.

No person is to be allowed to smoke or even to carry matches when
accompanying a consignment of explosives.

No operation connected with loading, unloading and handling of explosives shall be
conducted between sunset and sunrise.

No explosives shall be brought to any place of loading until the carriage or vessel
into which it is to be loaded, as at the place in readiness to receive it. A
consignment of explosives should be conveyed direct without delay or
unnecessary stoppage on the way.

In moving explosives, the cases should be carried or passed from hand to hand,
not thrown dragged or dropped. Barrels are to be carried, not rolled.

When explosives are being put into or taken out from a storage magazine the men
should be divided into two gangs, one working inside the magazine and the other
outside; no persons from either gang being allowed to cross threshold while the
work is going on .
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2.17 The maximum quantity of explosives permitted to be carried by each consignment

is fixed by the “Explosive Rules, 1940” as under -

() 4500 kg. In any one Railway wagon
(ii) 2700 Kg. In any one carriage other than a railway wagon
(iii) 22,500 Kg. In any one boat

Custody and storage of explosives

3.1.

3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

The explosives shall not be stored anywhere but in a special magazine to be built
for the purpose. The site of the magazine shall be fixed by the Engineer-in-
charge in consultation with civil authorities according to the rules in force.
Explosives must not be exposed to the sub but must always be kept under
cover

Magazines may be considered as of two kinds viz., “Storage Magazines” and
‘expense Magazines”. The former may be in any convenient position but the
latter should be near the site of the work on which the explosives are to be
used.

A service supply shall be stored by the Supervisor in charge in an “express
magazine” to be built at site according to the Government rules in force on the
subject, and should if practicable be erected in such a position that in the event
of an explosion s neither the work nor the men employed on the same are likely
to be affected, it must in no case be placed inside a tunnel mine or quarry.

For the site of a magazine , an isolated position should be selected a
considerable distance form any town, railway station, or place of public resort ,
complying with the table of distance to be kept clear around explosive
magazines, as per rules in force.

Under no circumstances should magazine be erected with 400 m of any
working kiln of furnace, and similarly after a magazine has been constructed
such operations as lime or charcoal burning could not be allowed within 400 m
of the magazine.

The site for a magazine should, if practicable, be so arranged that in the event of
explosion, any neighbouring town, station or other place of public resort, would
be sheltered by intervening high ground. Where the natural surface of the
ground is not shifted to this arrangement, a thick belt of tress may sometimes be
utilised as a screen. An artificial shelter may also be made by surrounding the
magazine, by a bank of earth as high as the eaves of the magazine. When this
arrangement is adopted care must be taken that proper provision is made for
drainage, and the slopes of the bank towards the magazine should be as easy
as practicable.

The space surrounding the magazine should be fenced in. The ground inside
this fence should be kept clear and free from tress, bushes, etc., the admission
to this fenced space should be by one gate only and no person should be
allowed inside this fence, without permission of the officer in-charge. In the case
of “Storage Magazine” the clear space between the fence and the Magazine
should nowhere be les than 100m.

The door of magazine should be sheltered by a screen wall or other erection so
arranged as to protect the doorway from direct bullet fire. The door and its
fastenings should be strong enough to resist forcible entry, and should
preferably be a thick wooden one, faced on the outside with plate iron about 6
mm. Thick and  opening outwards. The window should be of the same
construction. All fittings and keys should be of brass or fun metal (not iron). The
door should be fastened with two separate locks, the key of one being kept by
the guard and the key of the other by the officer — in — charge.

The roof of the magazine should be arched, and where considered desirable,
may be made bomb proof by thick covering earth above arch. Timber should
not be used in the construction of either the walls or the roof.

Two thoroughly efficient lightning conductors should be provided to the
magazine, one at each end. The lightning conductors shall be tested at least
once every year.
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3.11  Ventilators should be provided, and so designed as to secure good ventilation,
but not admit of the insertion of man’s arm or any article being passed through
them from outside. They should be protected by a grating on the outside and be
fitted inside with copper wire gauze.

3.12  Every magazine should be perfectly well-drained

3.13  Noiron or steel is to be used in a magazine for nails, fastenings, fittings or any
other purpose.

3.14 The interior of the magazine, that is, the floor and walls, should be plastered
smooth with cement. This is preferable to lining them with wood, which attacked
by insects and creates dust.

The magazine should at all times be kept scrupulously clean High explosives
like dynamite should be stored in a dry, clean well — ventilated, bullet proof and
the fire proof building, on an isolated site.

3.15. No one hall enter a magazine except in the presence of the Officer-in-charge,
with his permission. The person in charge of the magazine is to take care that
the magazine is well and securely locked.

3.16. Magazine shoes without nails should be kept at all time in the magazine, and a
wood tub or cement trough about 30 cm, high and 45 cm. In diameter, filled with
water should be fixed near the door of the magazine.

Persons entering the magazine must put on the magazine shoes provided for

the purpose and be careful.

(a) Not to put their feet on the clean floor unless they have the magazine shoes
on:

(b) Not to allow the magazine shoes to touch the ground outside the clean floor :

(c) Not to allow any dirt or grit to fall on the clean floor

Persons with bare foot will, before entering the magazine, dip their feet in water,
and then step direct from the tub over the barrier (if there is one ) on to the clean
floor.

3.17. A brush or broom should be kept in the lobby of the magazine for cleaning on
each occasion it is opened, for the receipt, delivery on inspection of explosive.

3.18. No matches or inflammable materials should be allowed in a magazine.

3.19. No person having articles of steel or iron on him is to be allowed to enter the
magazine. Workmen or any other persons any admitted into the magazine should
not have on their person any articles mentioned in paragraphs 3-18,3-19, and 3-0.

3.20. Oily cotton rags, waste and articles liable to spontaneous ignition, should not be
taken into the magazine.

3.21. No tools or implements other than those of copper, brass gunmetal or wood
should be allowed inside the magazine. Tools should only be used with great
gentleness and care/

3.22. A guard should be provided to every magazine for its safe custody. The strength
of the guard should be settled by the Engineer in consultation with the civil
authorities.

3.23. Detonators, for signals, fuses etc., are not to be kept in the same magazine with
gun-powder, dynamite or other explosives. Detonators can however be kept in an
annex adjoining the magazine provided that their number does not exceed 25,000
and that the annex is so constructed that not less than 60 cm of masonry and 100
cm of air space shall intervene between any detonators in such annex and the
interior of the main magazine.

3.24. Barrels or cases containing explosives are not to be opened in a magazine.
Explosives in open cases are not to be received into a magazine.
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3.25.

3.26.
3.27.
3.28.

3.29.
3.30.
3.31.
3.32.

3.33.
3.34.

3.35.

3.36.

3.37.

3.38.

3.39.

3.40.

3.41.

3.42.

3.43.

3.44.

3.45.

Explosives which appear to be in a damaged or dangerous condition are not to
be kept in any magazine, but must be removed without delay to a safe distance
and destroyed. Any necessary destruction of explosives such as might be required
owing to deterioration of the explosives or exudation of nitroglycerine, should be
carried out in accordance with the instructions given by the Engineer in-charge.
Artificial light is not to be allowed in any magazine. Electric storage battery
torches may however be allowed.

No smoking shall be allowed within 100 m of a magazine.

In “Expense Magazines” the mallets, levers, wedges, etc., for opening barrels or
cases are to be of wood. Tools should only be used with great gentleness and
care.

Packing or unpacking, or any operation involving the moving of explosives among
one another in an opened case, is not to be permitted in a magazine.

Barrels or cases to moved in a magazine are to be carried by hand, not rolled,
dragged, or turned over and over on the floor.

No person is to be allowed to sleep, to take food, or to loiter in a magazine.
Should repairs or alteration be necessary in a magazine every precaution should
be taken, and if practicable, the officer in-charge should be present while the
work is in progress.

Account should kept in every magazine of all explosive received and issued.
Barrels and cases are to be properly labeled to indicate the nature of the contents,
gquantity, date of receipt, from whom received, and other particulars, so that their
history can be traced.

Explosives which have been issued and returned to the magazine are to be
issued first ; otherwise those which have been longest in store are to be first
issued.

The quantity of explosives allowed to be kept in an “Expense magazine” should
be limited, and a notification defining that limit should be posted up in a
conspicuous position, both inside and outside the magazine.

Barrels and cases must be kept clear of the walls and floors so as to allow the air
to circulate freely on all sides. It is recommended that where practicable, they
should be stacked in the middle with a clear space all round.

Neatness and order in arrangements of a magazine are to be strictly enforced. No
dirt or rubbish is to be allowed, and special care is to be taken to keep the floor
free from grains of powder or portions of explosive matter fall on the floors due to
leakage of cases, etc.

A brush or broom should be kept in the magazine or in the lobby if there is one,
for cleaning out the magazine on each occasions it is opened for the receipt,
delivery or inspection of the explosives.

Magazine should be opened occasionally in dry weather, so as to keep them well
aired. When open they are to be carefully guarded.

The ventilators of a magazine are to be closed during a dust storm or thunder
storm, and the magazine is not to be opened during the prevalence of an
atmospheric disturbance of this nature, not should any person be allowed in the
vicinity of the magazine.

Should there be a difficulty in keeping the magazines free from damp, freshly
burnt quick lime, exposed in wooden trays recommended to be kept in the
magazines.

In every “storage magazine” a maxima and minima thermometer should be put up
in a suitable position, and a note of the temperature recorded by each instrument
should be made at regular intervals not exceeding a week. It is recommended that
this be also done in an “expense magazine”.

A record should be kept of all occasions on which a “storage magazine” is opened,
with such particulars as may appear desirable.

All magazines are to be officially inspected at definite intervals and a record kept
of the results of such inspections.
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3.46. At each inspection, the conditions of the lightning conductors should be carefully

examined. The lightning conductors have to be got tested once every year by an
Inspector of Explosives in the manner prescribed by the Chief Inspector of
Explosives, and a certificate showing the result and date of test obtained from him
on payment of requisite fee, shall be hung up in the magazine in a conspicuous
place.

3.47. The rules in force in each magazine should be printed in clear type and hung up

in a conspicuous position both in and outside the building. The officer-in-charge of
the magazine should be responsible to ensure that the rules are strictly observed.

3.48. When high explosives are stored, a sample should be taken atleast once a year

and forwarded to the nearest chemical examiner for test. High explosives are
those which are habitually fixed by detonation, and used where a destructive
rather than a propellant effect is aimed at, and include such explosives as :

Blasting gelatine, carbonite, celitite, dynamic, geignite, monober powder, phoenix
powder, Negro powder, reburite, tenite ammonal, gun cotton slab, picric acid, tri-

nitro-to- vol (TNT), etc.

An adequate slot must be cut on the side of the plug to hold the fuse, and prevent

it from damage when the plug is being tapped down. The top of the plug should

be painted red.

Use of Explosives

4.1.

4.2,

4.3.

4.4,

4.5,

4.6.

4.7.

The explosive shall not be used on the works or on the site by the contractors

without the written permission of the Engineer-in-charge.

Blasting shall only be carried out at certain specified times to be jointly agreed to
by the contractor and the Engineer-in-charge within the hours of day specified by
the licensing authorities, and an area of 200 m radius from the firing point is to be
specially flagged out, and all workmen excluded there from atleast 10 minutes
before the hour for firing, a warning bell being sounded for the purpose.

Explosives shall not be brought on to the works in quantities exceeding the amount
enough for the particular amount of firing to be done and any surplus explosive
left, when all the holes have been charged, must be carefully removed at least 300
m away from the firing point.

A properly appointed agent on behalf of the contractor shall personally superintend
the firing, and not more than eight holes at a time shall be sent off ( fired
successively and not simultaneous). Account shall be kept of the blasts : if these
do not tally with the number fired, the difference indicates misfires, in which case
no person shall be allowed to return to the site of the firing for at least half an hour
after firing, when the misfire shall be carefully looked for by the authority’s agent.
In the event of misfire, a portion of tamping may be sludged out with compressed air
or water under pressure, but no kind of tool shall be used for this purpose. The hole
shall thereafter be reprimed and fixed. If a reliving hole shall run parallel to the
misfired hole. If a misfired is detected during working hours and it is necessary to
leave it charged till firing time, a sludge of red paint must be cut and around the drill
hole.

If misfire has been found to be due to defective fuse, detonators or explosives,
special notice should be sent to the officer-in-charge of the works, and to the
persons in charge of the storage and “expense magazines”. So that steps may be
taken to inspect the whole quantity or box from which the defective article was
taken. No more of the defective stock is to be used without permission of the
Engineer-in charge

As each hole is drilled and loaded, a small wooden plug (not more than 8 cm.in
length). Is to be driven in at the top, confining the fuse and also helping to indicate
the position of the hole if it misfires. An adequate slot must be cut on the side of the
plug to hold the fuse, and prevent it from damage when the plug is being tapped
down. The top of the plug should be painted red.

Dynamite should be kept dry until used. If exposed to damp, the nitroglycerine
exudes and becomes most dangerous. It shall not be exposed to direct rays of the
sun, also it becomes highly dangerous if placed near fires, stoves, steam pipes or
heated metal.
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4.8. Frozen dynamite is a most dangerous substance, as simple friction of the crystals
of nitro-glycerine due to rough or careless handling, dropping a cartridge or any
sudden jolt ore jar is liable to cause detonation. None but the most experienced
men should therefore handle it in a frozen state. It should be thawed by placing the
cartridges in a pan floating in warm water.

4.8.1.1.1. (i) Awooden tamping rod should be used to push the cartridge home. No
metal rod or rammer shall be used in tamping or brought to the site of
blasting work.

(i)  The charge should not be rammed or pounded but pressed firmly
into place.

(i)  Dry earth should be used for tamping. If water is used, great care
should be taken to press the cartridges into contact with each other,
as water coming in between two cartridges will prevent the explosion
of the lower one, and lead to a hold being only partially blown out
and remaining charged with the balance of the dynamite.

4.9. The dynamite is exploded by means of a detonator pinched in to a fuse by means
of special nippers, and put into the primer or cartridge. Instructions accompany
each box and these should be carefully adhered to.

4.10.All fuses must be out to the lengths required before being inserted into the holes.

4.11.Any slackness, carelessness or the infringement of the rule will render all
responsible parties liable to prosecution.

4.12.Further detailed instructions for blasting operations are given in standard
specification

Rules for opening an closing boxes of dynamite and blasting gelatine.

5.1. Wooden wedges, about 15 cm. Long 3 cm, thick at the head and 8 cm. Wide,
also a small wooden mallet, weighting about 0.70 kg, and a wooden lever 60
cm, long x 5 cm. Wide x 2.5 cm, thick should be provided as the tools for
opening boxes.

5.2. The boxes should be opened on a wooden table or plank, free from grit or
metal nails.
5.3. To open the box, the lid should be forced up by inserting two wooden wedges

in the end, and driving them in by the wooden mallet. When raised sufficiently,
the wooden lever should be inserted and the lid prized off. After removing the
lid, the water proof lining at the joint should be rent open, when the packets
containing the cartridges will be accessible for taking out.

5.4. To re-close the box, all the brass nails should be first with drawn from the lid,
the lid replaced in its proper position, and nailed with a wooden mallet.

5.5. Metal tools shall not under any circumstances be used for opening or re-closing

Account of explosives

6.1.1. To prevent explosives being disposed off unlawfully, following order must be
strictly enforced :

0] The superior in charge of the work shall personally responsible for all

explosives, and shall personally attend to the charging, tamping and
firing of all holes.
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(i) The supervisor in charge shall maintain a register in which the
explosives used each day will be entered regularly the same evening,
and copy of the entry shall be forwarded to the Engineer- in — Charge
and IN ADDITION, A STATEMENT AT THE END OF EACH MONTH
SHOULD BE PREPARED AND SENT TO THE ENGINEER-IN-
CHARGE.

(iii) The Engineer — in — Charge shall personally check the balance once a
quarter

6.2.1. The Engineer-in-Charge shall be responsible for implicit compliance with the
instructions herein given and with such as may emanate from Government from
time to time, with regard to the storage and use of such explosives on the work.

6.2.2. All losses, shortage of stock and thefts of explosives, shall be reported without
delay to the nearest Police Station.

Code of practice for earth work on canals.
APPENDIX - B
TYPICAL METHODS OF DRILLING AND BLASTING ROCK IN EXCAVATION

B-3. Blasting with powder

B — 3.1. In case of blasting with powder bore holes will be jumped or drilled into the rock
face. The direction and spacing of the holes are very important for efficiency and
economy. The line of least resistance ( that is the distance of the bulk of the powder
from the nearest rock face ) must never be in the direction of the hole bored. The depth
of the bore hole should be about the same as the line of the least resistance

B-3.2. The bore holes shall be dried before being charged. The powder shall be
enclosed in a waterproof cartridge and introduced into each bore hole by a funnel or a
copper tube. Safety fuses shall then be passed into the powder and taken outside to
the required distance.

B-3.3. A wadding of hay or dry turf shall be placed on the powder and around the fuse.
An inch or two of the wadding shall be pressed down on the powder and the remainder
of the hole shall be filled in with tamping materials, that is , dry clay. The filling material
shall be rammed or tamped with a copper or brass rod until it becomes compact. Care
shall be taken to avoid any possibility of an air hole around the fuse.

B-3.4. The charge shall be fired by lighting the fuse. Fuses shall be cut to the required
length before being inserted into the bore holes. Joints in fuses shall be avoided. Where
they are necessary a semicircular niche shall be out in each fuse about one inch from
the end and the two pieces shall be superimposed and bound together with the string.
All joints exposed to damp shall be wrapped with a rubber tape.

B-3.5The number of blasts to be fired and the actual number of shots heard shall be
compared and person responsible shall satisfy himself by examination that all the blasts
have exploded before workers are permitted to approach the same. The withdrawal of
the charge which has to exploded is under no circumstances to be permitted. The
charge shall flooded with water and the hole marked in a distinguishing manner. Another
hole shall be jumped at a distance of about 50 cm. Of the old hole and fired in the usual
way. The results shall be carefully examined by the persons in charge of blasting and
the operations continued until the original blast is exploded.

B-4. Blasting with dynamite
B-4.1. Dynamite is procurable, made up in cartridges of two kinds, one 22.2 mm.

Diameter, 88.9 mm. Long, weighing 56.7 g, the other 25.4 mm. Diameter, 88.9 mm.
Long, weighing 66.1g.
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B-4.2. Dynamite is exploded by means of detonators. These are procurable in tin boxes
and are laid in saw dust which should be blown out with a dry blow of the mouth before
using. One end (cut square ) of a Bickford’s fuse is pushed into the detonator, till it
touches the white fulminate within it. The open end of the cap is then pinched in with
pincers to attach it to the fuse, care being taken not to break the powder cone of the
fuse by pinching too tightly. If the detonator is to be used to damp or wet places the
junction should be made watertight with grease, white lead or tar. A primer is then
opened and the cap gently pushed up to its head into the dynamite, care being taken
not to bury the detonator entirely. The paper of the primer is then closed up and
securely bound with wire or twine to prevent displacement of the cap.

B-4.3. One cartridge is first placed in the bore hole and pressed not rammed down with
a wooden hammer, never with an iron or metal rod, so as to form a proper contact with
the sides of a rock, other cartridges are then added as may be required to make up the
necessary charge. The primer is then gently pushed, not rammed down on the top of the
charge. The space for about 20 cm. Above the charge is then gently filled with dry clay
pressed home and the rest of the tamping is formed of any convenient material gently
paced with a wooden rammer.

B-4.4. Following general principles should be followed in case of blasting rock with
dynamite . the mode of proceeding is very much the same as for powder, but the holes
of similar depth should be rather apart but will have smaller diameter. Continuity of circuit
shall be checked with galvanometers so that all the detonators are correctly connected
before blasting.

B-4.5. The following are the diameters of drills used for different depth of drills used for
different depths of bore holes : -

Depth. Drill Diameter
m mm
lto2 . .. .. 25.4
2t03 .. .. .. 38.1t050.8
3t04.5.. .. .. 50.8 t0 63.5

B-4.6. The depth of bore hole should be about the same as the line of least resistance
and if possible the bottom of the hole should never descend below the face of the rock.
The bore holes should generally be not more than 1.5 m deep and their distance apart
should be from one and half to two times their depth.

B-4.6.1. If the required charge is so great that it cannot be held in a holes should be
made close together, the total charge being slightly increased and exploded
simultaneously. By using delay detonators over cutting and undercutting can be
minimized.

B-4.7. Cracks and fissures in the rock to be blasted should be carefully studied to
ascertain the best position for bore holes. The charge should always be placed in a
sound piece of rock and if possible not nearer to a crack than 30 cm. If it is desired to
shatter rock, close connections between the dynamite and the rock is essential and the
points of contact should be multiplied as much as possible. For this reason several
bore holes of moderate diameters are preferable to one hole of a larger diameter.
Sometimes by having sloping holes s excavation can be controlled in a particular
direction.

B-4.8. In case of gently sloping rock with no face, dynamite should be used as powder
is to be used, only with fewer and shall power bore holes. As the line of least resistance
is not so important in dynamite as in powder the necessity for sloping the holes is not so
great. But, if a face is required on an almost level rock sloping holes should be used.
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Safety code for blasting and related drilling operations

2. Terminology-

2.0. For the purpose of this standard, the following definitions shall apply.

2.1.

Blasting cap — A shell closed at one end and containing a charge of detonating

compound, which is ignited from a spark it is used for detonating explosives.

2.2.

2.3.

2.4.

2.5.
2.6.
2.7.

2.8.
2.9.

Detonator — The term shell include igniters, blasting caps, electric blasting caps, or
other similar devices used to explode commercial explosives.

Electric blasting cap — A shall containing a charge of detonating compound which is
ignited by an electric current from two projecting insulated leg wires.

Explosive - Any mixture or chemical compound which is capable of producing an
explosion by its own energy. This includes black powder, dynamite, nitroglycerine
compounds, fulminate, or explosive substance having explosive powder equal to
or greater than black powder.

Magazine — Any building or other structure used for the storage of explosives.
Missed hole — A drilled hole containing an explosive charge that failed to explode
Permanent blasting wires — Those wires between the firing switches ; for use in
blasting where the power source is an electric circuit.

Primer : An explosive cartridge with a detonator or igniting agent inserted therein.
Safety fuse : - A medium manufactured especially for firing explosive charges, that
conveys a flame at uniform rate rather than one that is in itself a detonator or one
that operates on some other principle

2.10.Stemming — Means material used for confirming a charge of explosives in a hole

or to cover explosives in mud capping.

3. Transportation of explosives

3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

All the relevant central state and local laws and rules and regulations if any, framed
thereunder shall be complied with loading, unloading and handling of explosives
will be supervised by qualified personnel.

Where the magazine is located near the construction site and blasting operations
continue daily, actual requirement of explosives shall be drawn from the magazine
and transported to ,,,,the site. Any left over should be returned back to the
magazine each time after the blast. In case of work at scattered places and for a
small duration, portable magazine shall be used and kept within a fence in a safe
place and properly guarded.

For carrying small quantity (approximately 5 kg. Of explosives) specially designed
insulated containers may be used. These containers shall be constructed of
finished wood not less than 5 cm thick or plastic not less than 6mm. Thick or
pressed fiber not less than 10 mm. thick. There shall be no metal parts (not even
nails bolts, screws, etc.) and the container shall be water proof and provided with a
lid. The containers shall be provided with suitable non-conductive carrying device,
such as rubber , leather or canvas handle or strap.

Vehicles to be used for transporting explosives shall be in good working condition
and shall have a tight wooden or non-sparking metal ( copper, brass and the like )
floor with sides and ends high enough to prevent the explosives from falling off the
vehicle. In open — bodied vehicles, the explosives shall be covered with a water
proof and fire-resistant tarpaulin.

Electrical wiring in vehicle shall be fully insulated so as to prevent the danger of
short circuiting and atleast two fire extinguishers of carbon tetra choloride type shall
be carried. The vehicle shall be properly marked so as to give adequate warning to
the public in regard to the nature of cargo.

No metals except approved metal truck bodies shall be allowed to come in contact
with cases of explosives. Metal ,flammable or corrosive substances shall not
be transported with explosives, as far as possible, transportation of any other
material along with explosives shall be prohibited.
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3.7. Smoking shall be prohibited in the vehicle carrying explosives.

3.8. No un authorised person shall be allowed in the vehicle carrying explosives.

3.9. Loading and unloading of explosives shall be done carefully.

3.10.Explosives and detonators or blasting caps should not be permitted to be
transported in the same vehicles.

3.11.Detonators and to the site of work in the original containers or in securely locked
separate non-metallic container and shall not be carried loose or mixed with other
materials.

4. Storage of explosives-

4.1 Storage of explosives is registered by the Indian Explosives act and provision
thereunder should be strictly observed.

4.2 Explosives shall be stored only in a magazine which is clean dry, well ventilated,
reasonably cool, correctly located, substantially constructed, bullet and fire
resistant and securely locked.

4.3 Blasting caps, electric blasting caps or primers shall not be stored in the same
box, container or room with other explosives.

4.4  Explosives, fuse or fuse lighters shall not be stored in a damp or wet place or near
oil, gasoline, cleaning solutions or solvents or near radiators, steam pipes, or other
sources of heat.

45 Smoking shall not be permitted within the fencing around the explosive
magazine, nor matches, open lights, or other fire or flame shall be allowed near
the magazine. Warning notice to this effect should be pasted at conspicuous
places.

4.6 No leaves, grass, brush or debris of any kind shall be allowed to accumulate
within 8m of an explosive magazine.

4.7 No sparking metal or sparking metal tools shall be stored in an explosives
magazine. Persons entering the magazine shall not have shoes with iron nails or
other sparking metal.

4.8 If nitroglycerine from deteriorated explosives has leaked down on to the floor of
the explosive magazine, the floor shall be desensitized by washing thoroughly with
an agent obtained before hand from the supplier of the explosives. For this
purpose, desensitizing agents and the instructions for using them shall always be
obtained along with the supply of nitroglycerine.

5. Use of explosives

5.1. Precautions against lightning shall be provided in accordance with Indian
Electricity Act and India Explosives Act and Rules and regulations framed
thereunder.

5.2. Any package containing explosives shall not be dragged dropped or handled
roughly. The explosives packages shall be opened only at a safe distance and
properly shielded from the packages of explosives in bulk storage.

5.3. Sparking metal tools shall not be used to open legs or wooden or fiber board
cases of explosives.

5.4. Smoking shall not be permitted nor matches, open lights, fire, flame, or any
other device capable of producing sparks or flame shall be carried while
handling or using explosives

5.5. Explosives shall not be placed where they may be exposed to flame excessive
heat, sparks or impact.

5.6. The covers of the explosive cases or packages shall be replaced every time
soon after taking out part of the contents as long as any explosives are left in
them

5.7. Explosives shall not be carried in the pockets of any clothing or elsewhere on
any person.

5.8. Primers shall not be made up in a magazine, or near excessive quantity of
explosives, or in excess of immediate needs

5.9. Nothing shall be inserted in the open end of a blasting cap except fuses.
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5.10.No person shall strike, tamper with, or attempt to remove of investigate the
contents of a blasting cap or an electric blasting cap or attempt to pull out the
crimped safety fuse cut of a blasting cap.

5.11.Children, unauthorised or unnecessary persons shall not be present where
explosives are being handled or used.

5.12.No person shall handle, user or be near explosives during the approach or
progress of any electrical storm. All persons shall retire to a place of safety.

5.13.Deteriorated or damaged explosive or blasting equipment shall not be used, but
shall be disposed of as stated in 11.

5.14.No attempt shall be made to reclaim or use fuses, blasting caps, electric
blasting caps or any other explosives which have been water soaked, even if
they have been dried out. The manufacturers shall be consulted.

5.15.No. attempt shall be made to often hard set explosives by heating over a fire or
by rolling the explosive on the ground.

6. Drilling and loading

6.1. Before planning out the drilling operations for blasting purposes, nature of stratum
and the over burden should necessarily be examined to avoid possibilities of land
sides after blasting.

6.2 The face of rock shall be carefully examined before drilling to determine the
possible presence of unfired explosive. No attempt shall be made to drill at a site
if un detonated explosives are suspected and action shall be taken according to
10.4.

6.3. The bore hole shall be carefully checked for length, presence of water, dust, etc.,
with a wooden tamping pole or a measuring tape before loading
6.4. Surplus explosives shall not be stacked near working area during loading.

6.5. The line of detonating fuse extending into a bore hole shall be cut from cut from
the spool before loading the remainder of the charge.

6.6 A bore hole shall not be loaded with explosives after springing (enlarging the hole
with explosives) or upon completion of drilling without making sure that it is cool
and that it does not contain my hot metal, burning or smoldering material.
Temperature in excess of 65 C. are dangerous.

6.7 A bore o near another hole loaded with explosives shall not be sprung.

6.8 No force, shall be used for inserting cartridges or any explosive into a bore or
pass any obstruction in a bore hole.

6.9 No force shall be used for inserting a blasting cap or an electric blasting cap into
explosive. The cap shall be inserted into a hold made with a pricket designed for
the purpose. A hitch of the electric blasting cap leading wire shall be made on the
primer cartridge so as to prevent pulling out of the electric blasting cap from the
explosive charge. In case of fuse, the fuse shall be tied to the explosive cartridge
so that the blasting cap is not pulled out. Care shall be taken so that the electric
blasting cap, leading wire or the length the fuse does not get damaged during
loading of the charge.

6.10 No attempt shall be made to slit, drop, deform or abuse the primer

6.11 Blasting caps or electric blasting caps shall not be connected to detonating fuse
except non-sparking metal connectors for jointed poles shall be used. Violent
tamping shall be avoided. Primer shall not be tamped.

6.12 Care shall be taken to confine the explosives in the bore hole with sand, earth clay
or other suitable combustible steaming material.

6.13 Kinking or injuring or fuse or electric blasting cap wires shall be avoided when
tamping
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7. Electrical short firing Circuit

7.1. In deciding the sizes of wires , fuses, circuits, blasting , switches , etc. instructions
issued by the manufacturers of these articles should be consulted.

7.2.No personal shall tempt to uncoil the wires and open out the short circuited bare
leading wires of the electric blasting cab during approach of dust storm or near
any source of large charge of static electricity or near a radio transmitter. The
manufacturer of the cap or the Inspectorate of Explosives shall be consulted
regarding the distance from the transmitter, beyond which electric short firing shall
be conducted.

7.3 Firing circuit shall be kept completely insulted from the ground or other conductors,
such as bare wires, rails, pipes, or other paths or stray current.

7.4. There shall not be any electric live wires or cables of any kind near electric blasting
caps or other explosives except at the time and for the purpose of firing the blast.

7.5. All electric blasting caps shall be tested singly and also when connected in a circuit
in series using only an approved type of circuit continuity tester or ohm meter.

7.6. No attempt shall be made to use in the same circuit either electrical blasting caps
made by more than one manufacturer or electric blasting caps of different design of
function even if made by the same manufacturers unless such use is approved by
the manufacturers.

7.7. No attempt shall be made to fire a circuit of electric blasting caps with less than
the minimum cu rent specified by the manufacturer of that electric basing cap.

7.8. Care shall be taken to ensure that all wire ends to be connected are bright and
clean.

7.9. The electric cap wires or leading wires shall be kept short circuited until ready to
fire.

7.10.When energy for blasting is taken from power circuits, the voltage shall not exceed
220. the wiring and controlling arrangements shall conform to the following :

(@) The blasting switch shall be strictly according to the specifications,
externally operated double — pole double throw switch, which when locked
in the open position will short circuit and ground the leading wires The switch
shall be installed at the location where the firing is to be controlled

(b) A ‘Safety’ switch of the same type as the blasting switch shall be installed
between the blasting switch and the firing circuit and lead lines, at a
distance not to exceed 180cm ., from the blasting switch.

(c) Both the safety switch and the blasting switch shall be locked in the open
position immediately after firing the short and before any person is
permitted to return to the blasting area. Key to the switches shall remain in
the possession of the blaster at all times.

7.11.Rubber covered or other adequately insulated copper wires in good condition
shall be used for firing lines and shall have solid cores of appropriate gauge.
Sufficient firing line shall be provided to permit the blaster to be located at a safe
distance from the blast. Single conductor lead lines shall be used.

7.12.Blasting operations in the proximity of overhead power lines, communication lines,
utility lines, or other structures shall not be carried on until the operator or the
owner, or both of such lines has been notified and precautionary measures
deemed necessary have been taken.

7.13.All holes loaded on a shift shall be fired on the same shift.

7.14.As far as possible blasting shall be carried out using suitable exploder with 25 per
cent excess capacity. Electric power from the mains shall be used only when it is
absolutely necessary.
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8. Short firing with safety fuse :

8.1. The fuse shall be carefully handled to avoid damaging the covering. In very cold
weather the fuse shall be slightly warmed before using so as to avoid cracking the
waterproofing.

8.2. Short fuse shall not be used. The length of a fuse shall be not less than 120 cm.
The rate of burning of the fuse shall be known and it would be necessary to make
sure that it will take sufficient time in burning so as to enable all persons to reach a
place of safety. The burning rate of the fuse shall not be more than 60 cm / min.

8.3. The fuse shall not be cut until the operation to insert the fuse into a blasting cap is
ready. The fuse shall be cut off about 2.5 to 5 cm to ensure a dry end. It shall be cut
squarely across with a clean sharp blade. The fuse shall be seated lightly against
the cap charge and care shall be taken to avoid twisting after it has been placed in
position.

8.4. Blasting caps shall not be crimped by any means except by a cap cimper designed
for the purpose. It shall be necessary to make sure that the cap is squarely crimped
to the face.

8.5. The fuse shall be lighted with a fuse lighter designed for purpose. If a match is
used, the fuse shall be slit at the end and the match head held in the slit against the
powder core and then the match head rubbed against an abrasive surface to light
the fuse.

8.6. The fuse shall not be lighted until sufficient stemming has been placed over the
explosives to prevent sparks of live match heads from coming into contact with the
explosives.

8.7. The explosives shall not be held in hands when lighting the fuse.

9. Underground work :

9.1. Only permissible explosives and in the manner as specified by the appropriate
authority shall be used

9.2. Excessive quantities of explosives shall not be taken underground at any time. Black
blasting powder or pellot powder shall not be used with any other explosives in the
same bore hole.

9.3. For blasting in tunnels and shafts precautions details in relevant Indian standard
shall be followed. The poisonous gases shall be promptly removed by using exhaust
fans in shafts and reversible axial flow fans in tunnels. The air duct shall be of such size
as not to allow too much pressure drop so that the velocity of air at the delivery end is
not less than 0.2 m/s.

9. Before and after firing

10.1. Before firing, sufficient warning shall be given to enable the people working in the
blasting area to get off the danger zone. The danger zone shall be suitably cordoned off
and flag men posted at important points.

10.2 No loose materials, such as tools, drilling implements, etc., shall be left on the rock
surfaces to be blasted.

10.3 Blasting in the open shall be carried out during the fixed hours every day or on
fixed days in the week. This information shall be amply publicized and the following
precautions observed: -

(a) On the projects sites, where regular blasting operations are carried our, daily

blasting hours should be clearly printed on Sign-boards on all the roads
approaching that area.
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(b) Road closing barriers should be provided to close the traffic on these roads, at

least 400 metre away when the firing is to take place.

(c) The beginning of the firing should follow loud sirens and similarly the completion

10.4.

10.5.

of the firing should be succeeded by loud sirens.

The bore holes shall be thoroughly cleaned before a cartridge is inserted.
Wooden tamping rods (not pointed, but cylindrical throughout) shall be used in
charging the holes. The cartridges should be gently placed and not rammed. The
primer cartridge will on the top .

The shot firer shall not return to the blasting site after firing, until at least 5 min,
have elapsed. In case of electric shot firing, the shot holes shall be examined
after firing and in case of misfire no person shall be allowed to approach the
blasting for atleast 5 min. In case of shot firing with safety fuse utmost care shall
be taken to count the number of loud reports to ensure that all the shots have
fired and in the event of misfire, no person shall be allowed to approach the
blasting site for atleast 30 minutes. In any case, careful inspection for remaining
of un detonated explosives shall be made after firing the shots. All misfired shot
holes shall be cross marked. No other person than those duly authorized shall be
made after firing the shots. All misfired shot holes shall be cross marked. No other
person than these duly authorized shall approach the holes until one of the
following operations has been performed in respect of each of the misfired holes ;

(a) If the misfire is due to a faulty cable or faulty electrical connection the defect
shall be remedied and shot fired.

(b) The stemming shall be floated out of use of water or air jet from those until
the hole has been opened to within 60 cm. Of the charge, whereupon water
will be siphoned or pumped out, then a fresh new charge placed and duly
detonated.

(c) A new hole shall be drilled 60 cm. Away from the old bore and parallel to it and
about 30 cm. Less in depth and the new hole charged and duly fired.

10.6 A careful search shall be made of an exploded material in the debris of the second

charge

NOTE : If a shift change is unavoidable, the person in charge of one shift before leaving
the work shall inform the person relieving him for the next shift of any cases misfired and
shall point out their positions duly cross marked and also state clearly what action has to
be taken in the matter.

11. Explosives disposal :

11.1.

11.2.

11.3.

No explosive shall be abandoned. They shall be disposed off destroyed strictly in
accordance with the approved methods and in doing so the manufacturers or the
appropriate authority shall be consulted.

Explosives, caps, boxes lines or material used in packing of explosives shall not
be left lying around in places to which children or un authorised persons or
livestock can have access.

No paper or fiber material employed in packing explosives shall be put to any
subsequent use. Such material shall be destroyed by burning in the presence of a
responsible person.
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APPENDIX XXV.

FORM OF AGREEMENT FOR THE REMOVAL OF BUSHES, TREES, PRICKLY
PEAR, ETC., ON THE DUTCH AUCTION SYSTEM

(Vide relevant remarks in paragraph 210 of the Tamil Nadu Public Works, highways and
Rural Works Department Code ) .

DUTCH AUCTION SYSTEM
FORM OF AGREEMENT

Articles of Agreement made this day of 19 between His Excellency the
Governor of Tamil Nadu ( hereinafter called the Governor which expression shall where
the context so admits include his successors in Office and assigns ) of the one part and

of ( herein after called “the contractor” which
expression shall where the context so admits include his heirs / executors, administrators
and legal representatives ) of the other part.

Whereas it has been agreed by and between the parties here to that the
contractor shall effect the clearance of prickly pear bushes trees, etc., over the area in
accordance with the measurements set forth in Schedule a hereto in the manner set
forth in the Standard specification in National Building Code and Tamil Nadu Building
Practice such work to be carried out and completed in accordance with the condition set
forth in Schedule B hereto and to be paid for as therein provided the terms and
provisions contained in the said schedule hereto being read with and forming part of
this contract and whereas the contractor has deposited with, the sum of
Rs. Equivalent to 5 percent of the amount specified in the clauses below
as security for the due fulfillment of the contract to the satisfaction of the Executing
Engineer ............cooi Division.

Now it is hereby agreed that in consideration of the payment of the sum of
Rs.

The contractor, will, upon and subject to the condition set forth in Schedule B
hereto, execute and complete the works entered in Schedule A.

CONTRACTOR 104 ACCEPTING OFFICER



PERSONNEL PROTECTIVE EQUIPMENT

NYLON SAFETY BELT

BN R

5.

It shall be made out of Nylon Webbing of width of 45mm.

It shall be provided with Friction Buckles and Semi triangular Block Ring

It shall be provided with the Life line of 25ft. length of 10 mm dia

The Nylon rope with one end directly spliced to the back and the other end
thimbleful and spliced with the Hook..

It shall be provided with ISI mark/supplied with test certificate.

ACID AND ALKALI RUBBER GOGGLE

wN e

It shall be made out of good quality thick Rubber with sponge lining inside.

It shall be suitable to fit on the face of any person.

It shall be fitted with clear, Non shatter able Lenses, or Toughened Lenses, in
size 50 mm dia.

It shall give protection from splashing of chemicals and acid fumes.

It shall be provided with adjustable Elastic Band.

SPECTACLE TYPE SAFETY GOGGLES

9.

The Frame should be of conventional type used with good quality cellulose
Acetate material with reinforcement on the sides and opaque (black in colour)
The Toughened Lens should be an imported on (English, White Toric, plain,
Optically Neutral) and should withstand the steel-ball Impact Test with ISI
mark.

The thickness of the Lens shall be 2.8 mm.

The Hinged- type Foldable Wire mesh side — pieces with good Rivets shall be
provided.

Good; durable, Screws and Hinges on the side — legs with good workmanship
must be ensured.

There should not be any defect either in the frame, or in the Lens, and the
Goggles should be of smooth and fine surface quality.

The size of the goggles is to be marked with Nos. 50 & 52 respectively on the
inner side of one side — leg.

The initials of the Maker shall be embossed on the inner side of the other Leg, to
identify the firm.

The goggles should be packed in a good , Safety Case. Completely enclosing
the goggles with a cleaner.

10. Subjected to 100% inspection.

GUM BOOTS

1. Gum Boots shall be made up of Rubber/PVC material of Duck Back/Tarzan
make

2. It shall have inner lining of good quality cotton/cloth

3. It shall have the carbon steel toe cap to the thickness of 1.5mm and should
withstand the impact of 14Kgs/m and provided with ISI mark/supplied with test
certificate.

4. It shall be covered up to the knee and give protection from splashing of
chemicals, oil, water, etc.

5. It shall have the resistance to acids, alkali and oils

6. It shall be provided with ISI mark/supplied with test certificate.
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GAS WELDING GOGGLES

6.

They shall be made of Bakelite material with smooth finish

They shall have the vents on either side for allowing adequate ventilation, but
preventing light and dust.

They shall have a pair of cups and screw cap arrangements to hold the filter
lenses

They shall have a pair of filter lenses in size 50mm dia, shade no.6 of DIN
specification to filter the IR radiation from the gas welding/cutting operation
They shall have two pairs of clear, protective cover(clear glass) in size 50mm
dia.

They shall have a pair of spring type elastic band with adjustable leather strap

ACID AND ALKALI PROOF RUBBER GLOVES

1.

2.
3.

1.1t shall be made up of good quality, thick Rubber in size 14” and 16”. Black in
colour

It shall give protection against acid and alkali

It shall be of five finger type easy wear.

HEAVY DUTY RESPIRATOR

L

akrwn

7.
8.

9.
10.
11.

It shall be made of soft PVC material so as to withstand normal usage, exposure
to moisture

The construction shall be suitable to fit the faces of men

It shall have a mouth piece with White Cartridge

The cartridge shall be containing Sodium Hydroxide with Potassium Hydroxide
It shall absorb gas and afford protection against the following Vapours, gases

1.Acetic acid 2. Bromine
3.Carbolic acid 4. Carbon di oxide
5. Chlorine 6. Hydrochloric acid
7. Hydrogen Chloride 8. lodine

9. Nitrous gases 10. Nitrogen di oxide
11.Phosgene 12. Sulphur di oxide
13.Sulphurated Hydrogen 14. Sulphur Trioxide

It shall be provided with a dust mouth piece provided with cotton pad to be
provided to filter the respiration dust

It shall have a non return inlet valve at the mouth piece, and side outlet valves

It shall have adjustable Elastic Strap not less than %" width for holding in
position without discomfort

It shall be light in weight

It shall be provided with 3 nos. spare cotton pad along with each respirator

It shall be provided with ISI mark/supplied with test certificate

DUST RESPIRATOR

1.

wn

aks

© N

It shall be made of soft PVC material so as to withstand normal usage, exposure
to moisture

The construction shall be suitable to fit the faces of men

It shall have a mouth piece with cotton pad to be provided to filter the respiration
dust

It shall have Non-return inlet valve at the mouthpiece and side outlet respiration
It shall have adjustable Elastic Strap not less than %" width for holding in
position without discomfort

It shall be light in weight

It shall be provided with 3 nos. spare cotton pad along with each respirator

It shall be provided with ISI mark/supplied with test certificate
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LIGHT FUME RESPIRATOR

1.

It shall be made of soft PVC material so as to withstand normal usage,

exposure to

2.
3.

moisture
The construction shall be suitable to fit the faces of men
It shall have a mouth piece with cotton pad and black cartridge containing
activated charcoal to filter fumes from paint, oil etc.
It shall have Non-return inlet valve at the mouthpiece and side outlet respirable
It shall have adjustable Elastic Strap not less than %" width for holding in
position without discomfort
It shall be light in weight
Spare cotton pad 3 nos. to be provided along with each respirator
It shall be provided with ISI mark/supplied with test certificate

INDUSTRIAL HELMETS

wN e

oo

10.

The Helmet shall be made of Fiber Glass Di-electric material with narrow brim
The surface of the shell shall be natural finish and Light blue colour

It shall have a Nape strap adjustable Head band equipped with sweat resisting
lining. The width shall not be less than 30mm

Inner cushioning which is flexible and non absorber of water shall be provided
between the head band the shell

It shall have ventilation gap of 20mm to 20mm

Inside, the dimension of the head band in the longitudinal direction shall be 20 to
25% greater than the inside dimension of the cross wise direction

The shell shall have a clearance of less than 30mm between the inside of the
top of the crown and top of the wearer’s head

The wearing height shall not be less than 80 mm

The head band shall be fitted with at least four crown straps each extending from
side of the head band to the other. The width of the crown strap shall be 20mm
It shall have the leather chin strap , It must with stand the penetration resistance
test and shock absorption test provided with ISI mark/supplied with test
certificate
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10.0 LIST OF SAFETY CODES FOR CIVIL WORKS PUBLISHED BY BUREAU OF

INDIAN STANDARDS

SI.LNo. Code No.

Title

01

02

03

04

05

06

07

08

09

10

11

12

13

14

15

16

17

18

IS : 818

IS : 875

IS :933

IS :1179

IS : 1904

IS : 1905

IS: 2171

IS: 2361
IS: 2750
IS: 2925

IS: 3016

IS : 3521
IS : 3696
IS : 3696
IS : 3764
IS: 4014
IS : 4081

IS : 4082

CONTRACTOR

Code of Practice for Safety and Health Requirements in Electric and
Gas Welding and Cutting Operations — First Revision.

Code of practice for Structural safety of buildings: Masonry walls

Specification for Portable Chemical Fire Extinguisher, Foam Type —
Second Revision.

Specification for Equipment for Eye and Face Protection during
Welding — First Revision.

Code of practice for Structural safety of buildings: Shallow
foundations

Code of practice for Structural safety of buildings: Masonry
walls

Specification for Portable Fire Extinguishers, Dry Powder Type —
Second Revision.

Specification for Building Grips — First Revision.
Specification for Steel Scaffoldings.
Specification for Industrial Safety Helmets — First Revision

Code of Practice for Fires Precautions in Welding and Cutting
Operations — First Revision

Industrial safety belts and harnesses

Safety Code for Scaffolds and Ladders : Part | — Scaffolds.
Safety Code for Scaffolds and Ladders : Part Il — Ladders.
Safety Code for Excavation Work

Part | & Il Code of practice for Steel tubular scaffolding
Safety Code for Blasting and Related Drilling Operations.

Recommendations on staking and storage of construction materials
at site
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SI.LNo.  Code No. Title

19 IS : 4130 Safety Code for Demolition of Buildings — First Revision.

20 IS : 4138 Safety Code Working in Compressed Air-First Revision

21 IS : 4912 Safety requirements for Floor and Wall Openings, Railings and
toe Boards —First Revision.

22 IS: 5121 Safety Code for Piling and other Deep Foundations.

23 IS: 5916 Safety Code for Construction involving use of Hot Bituminous
Materials.

24 IS: 5983 Specification for Eye Protectors — First Revision.

25 IS: 6922 Structures subject to underground blasts, criteria for safety and
design

26 IS: 7205 Safety Code for Erection on Structural Steel Works.

27 IS: 7069 Safety Code for Handling and Storage of Building Materials.

28 IS ;7293 Safety Code for Working with Construction Machinery.

29 IS : 7969 Safety code for handling and storage of building material

30 IS: 8758 Recommendation for Fire Precautionary Measures in
construction of Temporary Structures and Pandals.

31 IS: 8989 Safety Code for Erection of Concrete Framed Structures

32 IS : 9759 Guidelines for de-watering during construction

33 IS : 11057 Code of practice for Industrial safety nets

34 IS : 13415 Code of Practice on safety for Protective barriers in and around
building

35 IS : 13416 Recommendations for preventive measures against hazards at
working places
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CHECK FOR HEALTH PERFORMANCE

Sl

Exposure

No. Activity Hazard Consequence Check for Periodicity
1 Concrete Emission of Dust 1 Lung Onceina
Dismantling & Noise function Year
2 Concrete Mixing Emission of Dust 1 Lung Onceina

& Noise function Year
3 Painting Emission of Dust 1 Lung & Onceina
& fumes throat Year
function
4 Cutting & Emission of fumes 3 Eyes & Onceina
Welding and gas. Lung Year
Exposure to Live function
wire
5 Working on AC Emission of Dust 3 Lung Oncein a
sheets function Year
6 Sweeping of Emission of Dust 2 Lung Onceina
Roads function Year
7 Collection and Foul smell & 3 Lung Onceina
disposal of susceptibility to function and | Year
Sanitary waste decease. skin
irritation
8 Handling of Leakage of gas 4 Throat Onceina
Oxygen & irritation Year
Acetylene
Cylinders
9 Cleaning of Exposure to 4 Suffocation | Onceina
Manholes poisonous gas Year
10 | Cleaning of Emission of Dust 1 Suffocation | Once in a
Overhead tank & skin Year
irritation

CONTRACTOR

NOTE: Exposure Consequence

e

Slightly harmful

Harmful

Very harmful
Extremely harmful
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