
SIGNATURE  OF THE APPLICANT 

To              E  FORMAT 
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL 
 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 
01 Name & Address of the 

Supplier / Sub-contractor 
 

02 VENDOR CODE assigned by 
BHEL 

 

 Details of Bank Account: 
   

03 NAME & ADDRESS OF THE 
BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE   
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH 
CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 
 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  
 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS 
LIMITED by the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   
to my / our above mentioned Bank Account.  I / We also agree that payments made to the 
above mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals 
Limited.    I / We also agree to bear the applicable Bank Charges for the above mode of 
transfer.   A copy of the cheque leaf/cancelled cheque leaf of  the  above account  is 
sent  herewith. 
 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

 
Banker’s  Certification 

 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further 
confirm that the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized 
signatory and the MICR and IFSC codes of our Branch mentioned   above are correct. 
 
 
PLACE:                                                                                    (Manager / Officer’s)             
DATE  :                                                         Signature Under Bank stamp and Name Seal 

                                                                              With  Membership No. 

                                                                     (Telephone / Mobile No.                         ) 

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
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Bharat Heavy Electricals Limited 
High  Pressure  Boiler  Plant 

Tiruchirappalli – 620 014.  India 
Civil Engineering Department (Township) 

 
 
 
 
 
 
 
 

 
TENDER  DOCUMENT  (QUALIFICATION BID) 

 
 
Name of work  

 
:

 
Conversion of single phase into three 
phase service connection for Type-IV 
Quarters. 
 

Value of work : Rs. 34 Lakh 
 

Tender Notice No. : Township 05 /  10 
 

Tender Schedule No. : T  22 / 10 
 

Period of Contract : 6 Months 
 

Issued to :   
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

 
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 

 
BHE: CP: TS No :                                                              June , 2010                           
 
To 
 
The Tenderer 
 
Dear Sirs, 
 
Sub: Conversion of single phase into three phase service connection 
 for Type-IV Quarters. – reg. 
 
Ref:  1. Tender Notice No. Township -  05 / 10 
            2. Tender Schedule No. T -  22 / 10 

 
***** 

 Please find enclosed / attached non-transferable tender document containing  
I) Qualification bid consisting of Preamble, Specifications, General Conditions of 
Contract, Norms for Qualification and Qualification Pro forma ii) Price bid 
consisting of Preamble, Bill of Quantities, Schedule A, B, C to offer your most 
competitive rates for all the items    
Tender for the work should be submitted in a sealed cover consisting of 
three inner sealed covers such as I) EMD cover ii) Qualification bid cover & 
iii) Price bid cover, all superscribing the name of work, tender schedule 
number, the contents etc.  

 
1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who 

had already remitted one time EMD should furnish the details of cash receipt 
No._____   dt. _______, on the top of EMD cover. Tender without EMD / 
without reference to one time EMD will be summarily rejected and the 
respective qualification bid shall not be opened.   
 
In case of tender documents downloaded from website, tender shall 
accompany the tender cost of Rs.750/- in the form of Demand Draft (separate) 
in addition to the EMD amount in the form of Demand Draft. 
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at 
Tiruchirappalli. 
 

2) Qualification bid cover shall contain duly filled in qualification bid document 
signed by the tenderer in all the pages with documentary evidences for pre-
qualification such as experience, value of work executed in the similar nature 
of work, etc.  Any bid without proper documentary evidence for pre-
qualification shall not be considered for further evaluation. 

 
 
3) The Price Bid cover shall contain price bid document duly filled in and signed 

by the tenderer in all the pages.  The tenderer has to quote most 
competitive   rates for all the items in the Bill of Quantities from page 
No.15  to  17  of Price Bid. 
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The completed qualification bid and price bid along with requisite EMD of 
Rs.1,00,000/- for the work in the form of Demand Draft in favour of BHEL, Trichy 
shall reach the office of the undersigned on or before 12.07.2010 at 09.30  hrs.     
EMD in any other form will not be accepted.  The qualification bid will be opened 
on the same day at 10.00  hrs. In case of opening day falls on holiday or 
happened to be declared as a holiday, the receipt and opening of the tender shall 
automatically fall on the same timing of the next working day. Date and time of  
opening of the Price Bid shall be intimated only to the bidders those who have 
qualified after evaluation of the qualification bid.  You / your authorized 
representative may participate in the tender opening. 

 
 Clarification if any, can be obtained contacting following phone No. 0431 – 

2573705 Fax No. : 0431 – 2520333. 

 

Kindly acknowledge the receipt of the entire set of tender document.   
 
 
Thanking you, 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 

             MANAGER  /  PLANNING  
Civil Township 
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BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 
 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

PREAMBLE 
      

The scope of work is for Conversion of single phase into three phase service connection 
for Type-IV Quarters., in BHEL Township, Tiruchy. 

 
01. The tender value excludes cost of cement, reinforcement steel & structural steel which will be 

supplied by BHEL at Stores at free of cost. Other free issue materials by BHEL are indicated in 
Schedule B of the Price bid document. 

 
02 Time is the essence of the contract.  Being a time bound  project, the contractor should make 

all efforts to complete the work in time.  Even though the overall completion period is indicated 
as 6 months, the  works shall be completed progressively and handed over as per agreed split 
up schedule. 

 
03 The tenderers are advised to keep in mind that the work is to be carried out in the  occupied 

quarters with the least disturbance to the occupants. The contractor is required to plan 
accordingly so that the total work in a quarter is completed on the same day including removal 
of debris .. Further the contractor on completion of work shall collect the feedback slip from the 
occupant and submit the same to the department the following day.  

 
04. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-  

  
a) Tenderer should have separate Registration Code No. for EPF,  ESI , PAN, Sales Tax &  

New Service Tax. Proof of having submitted IT return for the last three years, profit & loss 
account and balance sheet certified by the auditor. 

 
b) Average annual financial turnover of similar works in the last three years should be 30% 

value of respective work . 
 

c) During last seven years should have successfully completed works either  
 
i) Three similar works each not less than 40% value of respective work . 
or 
 ii) Two similar works each not less than 50% value of respective work. 
or 
 iii) One similar work not less than 80% value of respective work. 
 

d) Solvency certificate from the banker (within six months) shall be produced for at least 
40% value of respective work . 

 
05.  The works executed in the own name of the tenderer only will be considered for eligibility 

criteria. 
 
06.  Dissimilar / irrelevant works will not be considered for eligibility criteria.  
 
07.  Documentary evidences (Xerox copies - attested) for turnover, works experience, EPF, ESI, 

PAN, Sales Tax registration & Service Tax registration  etc., all as indicated & required in the 
tender document should be furnished without which it will not be taken into account. 

 
08.  The norms for qualification with prescribed score is attached in the Qualification Bid Document. 

Evaluation will be done accordingly. Minimum score required for qualification is 60. 
 
09. Agencies who had already been qualified and enlisted by BHEL under various money category 

can obtain. tender document for the eligible value of work   after paying  the cost of tender 
document.   They may submit the tender document duly signed in all pages and no  evaluation 
for qualification  is required for  them. 
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10. Tender Value is only approximate and liable for variation without entitling the tenderer to any 
compensation, till the total value of contract vary by more than 20% (twenty percentage). 

    
11. Quoted rate shall be firm throughout the contract period  of 6 months  or till completion of work 

and  no  cost escalation is allowed on any account. 
 

12.  The item rate offered is for finished item of works and shall provide for the complete cost 
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, 
taxes, transport, lay-out, repairs, rectifications, maintenance till handing over, supervision, 
labour colonies, establishment, services, roads, revenue expenses, overheads, profits & all 
other incidentals etc., complete.  However if the service tax is applicable for this contract 
work  including free issue materials incorporated in the work, the same will be 
reimbursed on production of valid document proof for having paid service tax by the 
contractor. 

 
13. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work.  The rates quoted shall be deemed to be inclusive of all such 
contingencies. 
 

14.  Usually, working hours are limited to day time only.  In emergency cases to carryout works 
during nights, it may be done so with the specific prior permission of BHEL. In such case, it is 
to be carried out in the presence of BHEL officials or their authorized persons. 

 
15. The work shall be carried out as per drawings released then and there, Civil Engineering 

Department Work & Safety procedure, AWS / BIS specifications, standard code of practice and 
as per the instructions of Engineer-in-charge.  The brief description of items of work is given in 
the bill of quantities provided in the Price Bid. Tenderer has to quote rates both in figures 
and in words for all the items given in the Bill of Quantities provided in the Price Bid. 
(From page No. 15  to 17). 

 
16.  For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the 

conditions given in BHEL General Conditions of Contract in force. 
 
17.   The contractor has to furnish the security deposit, as per Clause 13 of Tender Notice, 

attached in the Price Bid if the work is awarded.   Further  the contractor has to furnish 
50 % of security deposit before signing of agreement and  commencement of work. 

 
18  The contractor has to execute any item of work irrespective of the quantity available in the 

tender without any reservation / extra cost till the contract value does not vary more than 20%.   
 
19. Since the responsibility for the quality, workmanship and accuracy of any work being carried 

out under this contract lies with the contractor, the contractor should ensure that no work is 
done without the presence of contractor’s representative at the work spot.  The contract should 
arrange for surveying construction site at his own cost. 

 
20.  The decision of Engineer-in-charge shall be final and binding on the contractor regarding 

clarification of items in this tender schedule. 
 
21. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL Revised General Conditions of Contract in force. 
 

22.  The contractor shall strictly adhere to various labour laws in force. 
 
23. The contractor has to submit the organization chart of their set up for the  works and any 

change thereafter in the organization set up shall have the prior approval of BHEL. 
 
24. The contractor should submit the programme for the completion of work and the list of 

machineries and site personnel to be deployed for the work along with tender. 
 
25.  The contractor should establish his own site office, fabrication yard, handling facility, storage 

facility to stock about 300 MT of cement etc., for which vacant land will be allotted on specific 
request for which the rent will not be collected. 
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26. The contractor is required to carry out construction activities as directed by the department 
officials.  It is required to engage certain minimum strength of staff for effective supervision of 
works  

 
27.  To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial 

Safety nets shall be provided at tenderer’s cost in appropriate level and locations.  The working 
hand including Supervisors, Engineers should wear the personal protective items and safety 
measures such as helmets, safety belts, shoes, etc., before entering into working place. 

 
28. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, 

Mason, Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. so as to 
execute the works simultaneously in all areas of work.   The Technical persons with experience 
shall have to produce valid certificate for verification. 

 
29. Expertised labour only to be engaged for specialized items of work like laying of ceramic tiles, 

marbles, cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural 
finishing etc. and work experienced persons shall be engaged for fabrication, water supply, 
railway track laying and aligning works, sewerage system work, etc. 

 
30.  The contractor shall follow norms of BHEL security system for movement of men & materials 

within the complex. 
 
31. Separate non-technical persons should be engaged for arranging daily gate passes for labours 

and vehicles entry in all the gates of Factory / Township Complex. 
 
32.  The tenderer shall carry out health performance test at his cost for all the workmen engaged  in 

the work through a registered medical practitioner and produce certificate on demand.     
 
33.  It shall be the responsibility of the contractor to see that the workmen do not utilize the 

departmental canteen facilities.  Contractor has to make his own arrangements to provide 
refreshment for the workmen. 

 
34. All the works shall be executed as per the standard specifications as provided in TNBP / BIS. 
 
35. All the materials to be used in the work and the nature of work shall conform to the respective 

TNBP & BIS and National Building Organisation, Standard Specifications forming part of "ALL 
INDIA STANDARD SCHEDULE OF RATES" specifications and shall be got approved by the 
Engineer-in-charge before actual incorporation in the work. 
 

36. All materials brought by the Contractor for incorporation in the work shall be got inspected and 
approved by the Engineer-in-charge before they are incorporated in the work. 

  
37. The contractor should use only the materials of brand and quality as approved by BHEL. 
 
38. All materials and consumables brought by the contractor should have manufacturer’s 

certificate. 
 
39. All tools and plants including jack hammer with silencer  & bits, rock drilling machine, etc., 

required for all the works covered under this contract will have to be brought by the contractor.   
 
40. Contractor’s materials and tools & plants shall have to be brought inside factory / Township 

with proper invoice / voucher and make necessary entry in the security gate.  They should 
maintain proper record for tools and plats, materials, etc., brought inside.  

 
41. The contractor should extend fullest co-operation with the third party agencies engaged, if any 

by BHEL,  to adhere the Quality Control Procedures ensuring quality. 
 
42. The contractor should extend full co-operation to the other contractors who may be doing other 

works in the same areas to enable them to execute their portions of work without any delay or 
difficulty. 
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43. With regard to specifications not covered by the General and Special Conditions of Contract, 
those contained in the Tamil Nadu Building Practice Standard Specifications or other 
specifications approved by Bharat Heavy Electricals Limited, shall apply. 

 
44. On the written request from the contractor Water required for the work may be provided by this 

organization at only one point at the  site of the work at free of cost. In case of failure of water 
supply, the Contractor will have to make his own arrangements for water without any extra 
claims until supply is restored. BHEL does not accept any liability whatsoever for non-supply or 
delay in the supply of water under any circumstances. The contractor shall ensure that there is 
no wastage of water as otherwise  water supply  will be stopped at contractor’s risk and cost. 

 
45. On the written request from the contractor, Electrical energy required for the work may be given  

by this organization at any one point at the site of work at free of cost. BHEL does not accept 
any liability whatsoever for non-supply, delay in supply or failure of supply of electrical energy.  
Contractor shall ensure that there is no wastage of electrical energy as otherwise supply will  
be stopped at contractor’s risk and cost.  The contractor shall make leak proof / fire proof shed 
and provide control panel board of required capacity and lay the required cables at their own 
cost for further distribution. 

 
46. Purchase preference policy if applicable will be extended to CPSE bidders subject to other 

terms & conditions as provided in the office memorandum issued by DPE.  The tenderer has to 
furnish copy  of Government circular for claiming purchase preference. 

 
47.  Tenderers are requested to furnish the duly filled in E format attached as separate sheet along 

with a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any 
payment from BHEL, Trichy. 

 
48. The contractor is required to carry out the work inside the occupied quarters with least 

disturbance to the occupant and the total work in the quarters is to be completed on the same 
day. The contractor is required to inform the occupant atleast one day in advance, plan the 
work accordingly and collect the feedback slip from the occupant immediately on satisfactory 
completion of the work.    

 
49. Bank Guarantee format can be obtained after award of work in case of successful tenderer.  
 
50. No advance / mobilization advance will be given. 
 
51. LD / Penalty clause is applicable as per General Conditions of Contract in force.  
 
52. BHEL reserves its right to reject a tender  due to unsatisfactory past performance in the 

execution of a contract at another project/unit awarded against a different  Tender. 
 
53.  BHEL reserves its right to accept/reject any or all the tenders without assigning any reasons.  
 
54. Also BHEL reserves its right to finalize the contract through reverse auction for which only 

qualified tenderers will be provided with necessary documents containing reverse auction rules, 
terms and conditions for this purpose. 
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REVERSE AUCTION 
 
 BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed 
bid, which will be decided after technical evaluation. Information and general terms and conditions 
governing RA are given below. 
 
 GENERAL TERMS AND CONDITIONS OF RA 
 
 Against this tender for the subject work/system with detailed scope of work as per tender 
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING ON 
INTERNET.  
 

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall 
be eligible to participate.  

 
2. BHEL will engage the services of a service provider who will provide all necessary training 
and assistance before commencement of on line bidding on internet.  

 
3. BHEL will inform the vendor in writing in case of reverse auction, the details of Service 
Provider to enable them to contact & get trained.  

 
4. Reverse Auction rules like event date, time, Start price, bid decrement, extensions etc. also 
will be communicated through service provider for compliance.  

  
5. Vendors have to fax the Compliance form in the prescribed format (provided by Service 
provider) before start of Reverse auction. Without this, the vendor will not be eligible to 
Participate in the event.  

 
6. BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to arrive at “Total 
Cost to BHEL” like Taxes and Duties, Freight charges, Insurance and loading factors (for non-
compliance to BHEL standard Commercial terms & conditions) for each of the vendor to enable 
them to fill-in the price and keep it ready for keying in during the Auction.  

 
However if the service tax is applicable for this contract, the same will be reimbursed on 
production of valid document proof for having paid service tax by the tenderer.  

 
7. Reverse auction will be conducted on scheduled date & time.  

 
8. At the end of Reverse Auction event, the lowest bidder value will be known on the network.  

 
9. The lowest bidder has to Fax the duly signed Filled-in prescribed format as provided on 
case-to-case basis to BHEL through Service provider within 24 hours of Auction without fail.  

 
10. Any variation between the on-line bid value and the signed document will be considered as 
sabotaging the tender process and will invite disqualification of vendor to conduct business with 
BHEL as per prevailing procedure.  

 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 
Price bids and price impacts, if any, already submitted and available with BHEL shall be 
opened as per BHEL‟s standard practice.  

 
12. BHEL reserves the right to negotiate if need be, with the “L1” vendor of the Reverse Auction  
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Force Majeure clause:  If at any time during the continuance of this contract the performance in whole 
or in part by either party of any obligations under this contract shall be prevented or delayed by reason, 
of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics, 
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of 
happening of any such events is given by either party to other within twenty one days from the date of 
occurrence thereof neither party shall reason of such events be entitled to terminate this contract nor 
shall either party have any such non performance and delay is resumed as soon as practicable after 
such events has come to an end or ceased to exist. If the performance in whole or part of any obligation 
under this contract is prevented or delayed by reason or any such event claims for extension of time 
shall be granted for period considered reasonable by  BHEL subject to prompt notification by the 
tenderer to BHEL of the particulars of the events and supply to the BHEL if required of any supporting 
evidence. Any waiver of time in respect of partial installment shall not be deemed to be a waiver of time 
in respect of remaining deliveries. 
 
  The correspondence exchanged against the tender from both tenderer and BHEL through 
email are considered as valid document legally though it is not signed. It is treated as valid 
confirmations made on behalf of the respective company and very much comes under the legal ambit of 
the business transaction and hence it is binding on both the parties to the business. 
  
  Any transaction pertaining to the tender from both the parties of business done round the clock 
irrespective of the office or business hours of the companies, are valid legally and binding on both the 
parties. This applies to the extent only in such cases where deadline time for transaction is not 
specifically declared by either or both the patties to the business. 
 
  In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail 
shall be construed as the official time and date of release of LOI. In as much as this date is within the 
last date of validity given by the bidder the LOI is said to have been issued within the validity period and 
shall be biding on both the parties to the business. 
 
  Tenderers participating in the tender should declare in their technical bid that whether they 
have been black-listed / kept on hold for a specified period / given Business holiday for a specified 
period by any Public sector undertaking or Government departments. The reasons for such action with 
details and the current status of such hold shall be clearly furnished to BHEL. If no such details are 
mentioned in the offer then it will be construed that the subject bidder is not under any such hold. But at 
a later date if it comes to the notice of BHEL about any such hold under enforcement on the subject 
bidder, BHEL will have every right to reject the offer of such vendors at any point of time and also under 
any stage of the finalisation of the subject tender irrespective of the status of the subject bidder in that 
tender. Such bidders will not be permitted to participate in the further tender proceedings and will be 
communicated suitably. They will not be also considered for any on going tenders even if participated 
till the hold is officially lifted and confirmed in writing. 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 

 
GENERAL CONDITIONS 

 
 

1. No night work  will be permitted without the written permission of the Engineer – in – charge. 
 
2. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached 

hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of 
the General Conditions of Contract. 

 
3. (a)  On the written request from the contractor Water required for the  work may be provided by 

this organization at only one point at the site of the work at free of cost. In case of failure of 
water supply, the Contractor will have to make his own arrangements for water without any 
extra claims until supply is restored. BHEL does not accept any liability whatsoever for non 
supply or delay in the supply of water under any circumstances. The contractor shall ensure  
that there is no wastage of water otherwise supply of water, is liable to be stopped at 
contractor’s risk and cost. 

 
(b) On the written request from the contractor Electrical energy required for the work may be 
provided by this organization at any one point at the site of work at free of cost. BHEL does not 
accept any liability whatsoever for non-supply, delay in supply or failure of supply of electrical 
energy.  Contractor shall ensure that there is no wastage of electrical energy otherwise supply 
is  liable to be stopped at contractor’s risk and cost. 

 
4. Permission  for erection of temporary work sheds etc., at site will have to be obtained from 

BHEL  in writing in advance.  
 
5. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL revised General Conditions of Contract in force. 
 
6. The successful tenderer / Contractor shall observe all safety regulations and take necessary 

safety precaution as called for under the “BHEL General Conditions of Contract and Safety 
Precautions” enclosed herewith. 

 
7. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 

Tiruchirappalli – 620 014. shall be final and binding on the tenderer / contractor. 
 
8. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rate quoted  shall be deemed to be inclusive of all such 
contingencies. 

 
9. All the materials to be used in the work and nature of work shall conform to respective TNBP, 

IS and National Buildings Organisation Standard Specifications and shall be got approved by 
the Engineer – in – charge before actual incorporation in the work 

 
 

 
 



CONTRACTOR                                                               ACCEPTING  OFFICER 11

 
 
 
 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 
1. All materials brought by the Contractor for incorporation in the work shall be got inspected and 

approved by the Engineer-in-charge  before they are incorporated in the work 
 
 
2. The Manager / Civil or his duly authorized representative shall have all reasonable times 

access to Contractor’s premises of work and shall have the power at all the reasonable times to 
inspect  and test any portion of the work or examine the materials and workmanship of the 
structures during their manufacture and test. The contractor shall give due notice in writing to 
the Inspecting Engineer of BHEL when the materials supplied  to be incorporated in the work 
are ready for Inspection and test. No material shall be incorporated in the work until the 
inspecting Engineer certified in writing that such materials have been inspected and approved 
by him. 

 
 
3. The Contractor shall closely scrutinize all the drawings issued in connection with the work by 

this organization and bring to the notice of the Engineer-in-charge if any discrepancies, 
omissions in the drawings before undertaking the actual work pertaining thereto. 

 
 
4. The contractor should submit in advance every fortnight a detailed programme of work to be 

undertaken from time to time strictly in conformities  with the “Time and Progress Chart” 
covering the entire  constructed work and reschedule them wherever necessary during the 
progress of the work so as to achieve the target set.  Periodical progress  reports of every 
fortnight should also  be furnished by the Contractor regarding the collection of materials issued 
and to be issued from BHEL Stores and other relevant information as asked for by the 
Engineer-in-charge and other BHEL Officers-in-charge of the work. 

 
 
5. The contractor should extend full co-operation to the other contractors who may be doing other 

works in the same areas to enable them to execute their portions of work without any delay or 
difficulty. 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING 
EXECUTION 
 
 
The following safety measures should be strictly  adhered to during execution of works at sites. 
 
 
1.  Providing the working platform with toe board  and handrail for continuous working at heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper  lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not  be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded  prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must  be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps  must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 

permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 
nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 
girders, roofing etc., of industrial and high roof buildings. 

 

21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal  protective equipment conform with standard specification as per the details given 
in the code of conduct. 

 
Contractor including their sub contractors, agents and labour engaged on the work  are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further  work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 
 
 
I.  VEHICLE  
 
 
1. Vehicles carrying material should have proper registration documents and must  be produced 

on demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 
 
 
3. Both  the head lights as well as park lamps must be in working conditions. 
 
 
 
II. MOVEMENT OF VEHICLE  
 
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
 
2. The Driver of the vehicle must possess heavy duty licence and produce  on demand by the 

Security Staff. 
 
 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or 

the tank should be coated with insulating material also to avoid Static Electricity. 
 
 
4. In road junctions, speed breakers and railway crossing, the speed should be lowered and 

vehicle should proceed cautiously. 
 
 
5. The driving should ‘KEEP TO THE LEFT’ at all places. 
 
 
6. The vehicle should not be parked in road which could obstruct the vehicular    
            traffic. 
 
 
7. No person other than driver should be allowed to sit or stand on the prime mover or trailer. 
 
 
8. The vehicle should pass only through the approved routes. Short cuts should be forbidden. 
 
 
9. There must be a safe distance behind another moving truck. 
 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed. 
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III  SHIPPING 
 
1. Strong side supports should be  provided on both  sides of  the trailer.   The side supports  

should  be fixed  in such a way that  it cannot be removed even temporarily. 
 
 
2. Adequate  packing must be given for  easy slinging operation. The packing materials should  

be good enough to withstand the load. 
 
 
3. The stacking of loads in the truck should be evenly placed. The load should not be heaped 

together or dumped over the  chassis. 
 
 
4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila rope or coir rope 

should not at all be used. There must be side packing such as gunny or rubber tyre between 
the sharp edge of the job and wire rope in order to avoid  cut in the wire rope. 

 
 
5. There must be minimum two fastenings and  it should be more in case of lengthier loads. 
 
6. The wire rope  should be in sound conditions i.e, there should not be links, knots or bristles 

etc., 
 
 
7. The wire rope ends should  be clamped with ‘U’ clamps. 
 
 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity must 

be clearly marked on the trailer also. 
 
 
9. The loose pieces should be bundled before loading on the truck. 
 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 
 
11. The load should  not be over  hanging more than 3 ft. from the end of the body. 
 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 
 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 
 
 
IV GENERAL 
 
The vehicles should not be moved directly inside the production building in case the materials are to 
be unloaded there. But the vehicle should be parked outside the building and the driver should 
ascertain the passage as well as the unloading points with the help of shop officials. This will avoid  
the congestion of blocking of traffic in the gangway. 
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 TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS 
LABOUR LAWS BY THE CONTRACTORS FOR BHEL 
 
1. The Contractor shall not employ in connection with  the work any person who has not 

completed 18 years of age. 
 
2. The Contractor shall in respect of labour employed by him either directly or through 

subcontractors, comply with or cause to be complied with the following statutory provisions 
and rules and in regard to all matters provided therein. 

 
a) The Contract Labour (Regulation & Abolition) Act 1970  and the related Tamil  

Nadu Rules. 
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The  Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
and any other  law or modifications to the above or  to the Rules made thereunder from time 
to time. 

 
REGISTRATION AND LICENSING 
 
3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up 

the work awarded to him by giving the following information and getting a Code Number :  
 

a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or    more 

workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of Factories 
whenever  they call for information regarding contracts. 

 
4. The Contractor employing 20 or more workmen is required  to obtain license  from the 

authorities ( The Deputy  Chief  Inspector of Factories / Assistant  Commissioner of Labour as 
the case may be ). The license shall be amended and / or renewed wherever, there is  an 
increase in the workmen employed by him  or in the event of contract being extended or 
renewed. The Contractor shall inform the licence number to the BHEL Management before 
taking up the work. 

 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and 

document required by BHEL authorities for the purpose of fulfilling their obligations as 
Principal Employer and / or Occupier of the Factory and shall render all necessary assistance 
for the same. 

 
WAGES 
 
6. The Contractor shall pay wages to the workmen employed by him at the rate which shall not 

be less than the minimum wages applicable under Law from time to time. 
 

7. The Contractor shall fix wage periods in respect of which wages shall be  payable. No wage 
period  shall exceed one month. 
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8. The Contractor shall ensure payment of wages to the contract labour employed by him within 
three days from the end of wage period in case the wage period is one week or a fortnight 
and in all other cases before 10th day  of the following month. 

 
9. All Payment of wages shall be made on working days at the work site and during the working 

time and on date notified in advance. In case the work is completed before the expiry of the 
wage period final payment shall be made within 48 hours of the last working day. 

 
10. Where the employment of any worker is terminated by or on behalf of the Contractor, the 

wages earned by him shall be paid before the expiry  of the second working day  from the day 
on which his employment is terminated. 

 
11. Wages due to every worker  shall be paid to him direct or to the person authorized  by him in 

this behalf. All wages shall be paid in current coin or currency in both. 
 
12. The Contractor shall ensure the disbursement of wages in the presence of such authorized 

representative of BHEL Management. 
 
13. The above payment shall be verified by the authorized officer / representative of BHEL with 

the following  certificate of the payment sheet “Certified that  the amount shown in Column 
No…….…. has been paid to the workmen concerned in my presence on 
………..at……………. 

 
14. A certificate of payment shall be furnished in duplicate  by the Contractor to the Engineer in 

charge each month in Form ‘A’. 
 
15. A notice showing  the wage period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy to be sent to the Welfare Department by the 
Contractor under acknowledgement. 

 
16. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date of  

payment of wages, names and addresses  of the Inspector having jurisdiction, the date of 
unpaid wages shall be displayed  in Tamil and English in conspicuous  places at the 
establishment and  at work site by the Contractor. The Contractor shall inform  the BHEL 
Management every month the details of contract labour  engaged  for contract in this following 
form :  

 
a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 

  
The above statement shall be furnished to BHEL Management at the end of every month. 

 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 
17. The following documents / formats  under Contract Labour ( Regulation & Abolition ) Act 1970 

and Tamil Nadu Rules  thereunder shall be maintained by each contractor. 
 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, 

Register of  Fines, Register  of Advances etc., 
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18. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )  Act 
and the Rules  thereunder both in English and Tamil. 

19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 
 
20. The Contractor shall submit the returns required under the Contract Labour (Regulation & 

Abolition ) Act 1970 periodically to BHEL Management. 
 
21. The Contractor shall without fail give upto date information in writing of the attendance of the 

workers  employed by him. 
 
22. The Contractor shall ensure that his workers keep and produce their Employment Card when 

coming to duty and take them back when leaving duty. 
 
23. All the above registers and records shall be preserved in original  for a period of three years. 

All the registers, records and notice maintained under the Act and rules shall be produced on 
demand  by Inspector or any authority under the Act. 

 
WORKING HOURS AND WORKING CONDITIONS 
 
24. No worker shall be required or allowed to work on Sunday unless he has or will have a 

holiday on anyone of the three days before or after the said day. 
 
25. The Contractor shall inform BHEL Management in the prescribed form details of the contract 

workers scheduled to work on Sunday, the day of rest and also indicate the substituted 
holiday in lieu thereof. This shall be intimated two days in advance before his workmen are 
booked for work  on Sunday. 

 
26. The contract labour working  for more than nine hours in any day or for more than 48 hours in 

any week shall be paid wages at the rate of twice  the ordinary rate of  wages in accordance 
with the provisions of Sections 59 of the Factories Act 1948. 

 
27. The Contractor  shall provide  all safety devices and personal protective equipment to his 

workmen at his own cost and shall ensure  that his workmen wear / use such devices or 
equipment provided to them while doing the work and there should not be any relaxation on 
this. 

 
28. The Contractor shall give four paid National  Holidays  to his workers, viz., 26th January, 1st 

May,  15th August and 2nd October. 
 
29. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 
 
30. The Contractor shall give leave with wages to his workmen who have worked for a period of 

240 days or more in the Factory premises during a calendar year.  This leave shall be allowed 
during the subsequent calendar year at the rate of one day for every 20 days of work 
performed by the worker during the previous calendar year.  The worker whose services 
commences on a day other than the first of January shall be entitled to leave with wages at 
the above rate (One day for every 20 days of work) only if he had worked for a minimum of 2 
/3 of the total  number of days in the reminder of the calendar year. This leave will be 
admissible only during the subsequent calendar year. 

 
31. No woman worker shall be required or allowed to work in the Factory except between the 

hours of 6.00 A.M. and 7.00 P.M. 
 
32. The Contractor shall comply with the provisions relating to Welfare and Health facilities as  

provided in the Contract Labour (Regulation and Abolition) Act 1970 read  with the Tamil 
Nadu Contract Labour Rules 1975. 
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NOTICE OF ACCIDENTS 
 
33. Not withstanding anything contrary to this, in the event of accident the contractor shall be 

required to fill injury  report and submit the Engineer in charge immediately and ensure  the 
compliances of ESI / Workmen’s compensation Act, Factories Act and Rules made 
thereunder. He shall also maintain  a register of accident as per the Act. 

 
34. The Contractor shall get the contract  labour engaged by him insured under  Workmen’s 

Compensation policy from General  Insurance Corporation of India before actually starting the 
work of contract.  The insurance coverage should be for the entire period of Contract. The 
Contract shall comply with the provisions of the Workmen’s Compensation Act 1923. (This 
should be read in conjunction with the provisions of ESI Act )  

 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 
 
35. The contractor shall ensure that all his workmen are covered under the Employee’s State 

Insurance Act and produce to BHEL such Registration Number / Enrolment Number before 
executing the contract work. 

 
36. The Contractor shall regularly pay the amount of contribution. i.e., employer’s  contributions 

as well as employees’ contribution pursuance of the above scheme as fixed from time to time. 
The Contribution payable presently is 1.75% wages to be recovered from his workmen and 
4.75% of wages to b e contributed by the Contractor. Contributions recovered from employee 
and contribution made by the contractor may be rounded to the next higher multiples of five 
paise. 

 
37. The Contractor shall take note of any amendment that may be brought forth in the above 

contribution rate and act accordingly. 
 
38. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 

Provisions Act 1952 and accordingly produce to the BHEL Management the registration / 
enrolment number before awarding of contract work.  As per the existing provisions every 
worker shall be entitled and required to become a member of the fund. The employee’s 
contribution payable at present is 12% of wages which will be recovered by the contractor 
from the wages of his workmen and the contractor should pay equal contribution. The 
contractor is also liable to pay any administrative charges in this behalf that may be decided  
from time to time. It will be the responsibility of the contractor to ensure such contribution 
payable in respect of workmen employed through sub-contractors also. 

 
39. The Contractor shall take note of any amendment in the rate of contribution payable under the 

scheme from time to time. 
 
40. The Contractor shall within seven days of the close of every month submit to BHEL a 

statement showing  the amount of contribution payable / paid  for employees engaged by him 
or  through him and shall also furnish to BHEL such information as Principal Employer is 
required  to furnish under the provisions of the ESI Act and PF as well as the schemes made 
thereunder to the authorities concerned. 

 
41. Whenever any sum of money is found to be recoverable from or payable  by the contractor 

under the above Act, the sum shall be deducted from any sum that may be due or which at 
any time thereafter may become due to the Contractor under this contract or under any other  
contract or from his security deposit.  In case the recoveries are not sufficient to satisfy the 
claim, the contractor shall pay  the balance thereof on demand.  In case any recoveries are 
made under this clause from security deposit, the contractor shall immediately thereafter  pay 
such further sums as may be required to replenish the shortage caused by such recoveries in 
amount of security deposit. 
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42. The Contractor shall abide by all the labour and other laws applicable to contract labour / 
worker under this contract  and shall at all times keep BHEL indemnified against all loses, 
claims, prosecutions under any law. 

43. In case of non-compliance of any of the provisions of the Acts and in case BHEL having 
complied with the same, BHEL will be entitled to recover the same from the contractor / sub-
contractor. 

 
44. Non-exercise  of any of the powers  or rights available to BHEL  hereunder or under any law, 

shall not in any way  operate as waiver thereof. 
 

Note :  The Specimen forms for the following are available in BHEL. 
 
 
1)  Form ‘A’  - Payment Certificate 
 
2) Form IV   - Application for License 
 
3) Form XIII  - Register of Workmen employed by contractor 
 
4) Form XIV  - Employment Card 
 
5) Form XV  - Service Certificate 
 
6) Form XVI  - Muster Roll 
 
7) Form XVII  - Register of wages 
 
8) Form XIX   - Wage slip 
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GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND PERCENTAGE 
CONTRACT 

 
CONTENTS 

 
Condition 

No Description 

  
 CHAPTER - I 

1 DEFINITIONS 

 CHAPTER - II 
 SCOPE OF CONTRACT

2 HEADING TO THE CONTRTACT 

3 CONTRACT DOCUMENTS 

4 WORKS TO BE CARRIED OUT 

5 PROVISIONAL ITEMS 

6 DEVIATIONS 

7 TIME 

8 STORES & MATERIALS 

9 DELAY & EXTENSION OF TIME 

10 PATENT RIGHTS 

11 OCTROI AND OTHER DUTIES 

12 ROYALTIES 

13 PLANT & EQUIPMENT 

14 ASSIGNMENT OR TRANSFER OF CONTRACT 

 a) SUB-CONTRACT 
15 COMPLIANCE TO REGULATIONS AND BYE-LAWS 

 CHAPTER - III 
 PERFORMANCE OF THE CONTRACT

16 SECURITY DEPOSIT 

17 ORDERS UNDER THE CONTRACT 

18 ADMISSION TO SITE 

19 CONTRACTOR'S SUPERVISION  

20 LABOUR 

21 WATER 

22 TEMPORARY WORKSHOPS, STORES ETC. 

23 STORES & MATERIALS ON SITE  

24 TOOLS AND PLANTS ON SITE 

25 STATEMENT OF HIRE CHARGES  

26 PRECAUTIONS AGAINST RISKS  

 

27 NOTICE &  FEES  

28 SETTING OUT OF THE WORKS & PROTECTION & MAINTAINING 



 21
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

SIGNALS AND WORKS  
29 SITE DRAINAGE  

30 EXCAVATIONS, RELICS ETC. 

31 FOUNDATIONS 

32 COVERING-IN WORKS 

33 APPROVAL OF WORKS BY STAGES  

34 EXECUTION OF WORKS 

35 DAY WORKS 

36  INSPECTION OF THE WORKS  

37 RESPONSIBILITY FOR BUILDING  

38 INSURANCE OF WORKS  

39 DAMAGE AND LOSS  TO  PRIVATE PROPERTY & INJURY TO WOKMEN  

40 COMPLETION 

41 COMPENSATION FOR DELAY 

42 LAWS GOVERNING THE CONTRACT  

43 CANCELLATION OF CONTRACT FOR CORRUPT ACT  

44 CANCELLATION OF CONTRACT FOR INSOLVENCY,ASSIGNMENT OR 
SUB LETTING OF CONTRACT   
 

45 CANCELLATION OF CONTRACT FOR DEFAULT  

46 TERMINATION OF CONTRACT FOR DEATH  

47 SPECIAL POWERS OF DETERMINATION  

48 FAIR WAGE 

 
CHAPTER – IV 

 

 
VALUATION AND PAYMENT 

 
49 RECORDS & MEASUREMENTS  

50 VALUATION OF DEVIATIONS  

51 REIMBURSEMENT/ REFUND ON VARIATION IN PRICE  

52 ADVANCES ON ACCOUNT  

53  FINAL BILL  

54 PAYMENT OF BILLS  

55 RECOVERY FROM CONTRACTOR   

56 POST TECHNICAL AUDIT OF WORKS AND BILLS 

57 REFUND OF SECURITY DEPOSIT 

58 ARBITRATION 

 ANNEXURE 

 BHEL CONTRACTOR'S LABOUR REGULATIONS 

 MODEL RULES FOR LABOUR LAWS 

 BHEL SAFETY CODE 

 



 22
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

CHAPTER- I 
 

1. DEFINITIONS 
 
In these General Conditions of Contract, the following terms shall have the meaning hereby assigned 
to them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance thereof, 
together with all documents referred to therein including General and Special Conditions of 
Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General Summary attached to the form of 
tender, the Bharat Heavy Electricals Limited, Schedule of Rates as amended  and in force the 
Specifications and the Drawings.  All these documents as applicable taken together shall be 
deemed to form one Contract and shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules ‘A’, ‘B’, 

‘C’, ‘D’, ‘E’, and  / or General Summary, General and Special Conditions of Contract and the 
Specification and / or Drawings as given to Contractors on payment for the purpose of 
preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual work orders 

and/or accompanying Drawings and Specifications as may be issued from time to time to the 
Contractor by the Engineer–in– charge within the powers conferred upon them, including all 
modified or additional works and obligations to be carried out either at the site or at any 
Factory Workshop or other place as required for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the work is to be 

executed under the Contract or any adjacent land, path or street which may be allotted to or 
used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not 

undertaking the work and shall include the legal personal representatives of such individuals 
or the persons composing the firm or Company, or the successors of the firm or Company 
and the permitted assigns of such individual or firm or Company. 

 
f) The “ Engineer–in–charge” means the Engineer who is incharge for the works referred. 
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CHAPTER II 
 

SCOPE OF CONTRACT 
 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not effect the interpretation thereof. 
 
3. Contract Documents 
 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three 
copies of signed drawings and one copy of the signed agreement comprising of preamble to 
agreement, General and Special Specifications, Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but 
excluding General Conditions of Contract and Drawings) and three copies of all further 
drawings issued during the progress of work. 

 
 
 

However, for any additional copies of the agreement or drawings required by the Contractor 
the same will be supplied on payment at the specified cost. 
 
The Contractor shall keep one copy of all the Drawings and the Specifications at the site and 
the Engineer-in-charge or his representative shall have access to them at all reasonable 
times.  
 
None of these documents shall be used by the contractor for any purpose other than that of 
this contract. 
 
The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 
1923) applies to them and shall continue so to apply even after the execution of such works 
under the contract. 
 

4. Works to be Carried Out    
 

The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all  labour, 
materials, tools, plants equipment and transport which may be required in preparation for, and 
in the entire execution and full completion of the work.  Schedule ‘A’ shall be deemed to have 
been prepared in accordance with good practice and recognized principles and unless 
otherwise stated, the descriptions given therein shall be held to include waste on materials 
carriage and cartage, lead, return of empties, hoisting, setting, fitting in position and all other 
labour necessary in and for the entire execution and full completion aforesaid.  Any error in 
description or quantity in schedule ‘A’ or any omission there from shall not vitiate the Contract 
or release the Contractor from the execution of the whole or any part of the work comprised 
therein according to the Drawings and Specifications, or from any of his obligations under the 
Contract.  The insertion of the name of any firm of suppliers in the Tender Documents is for 
the purpose of obtaining a particular class or quality of materials or workmanship but the 
articles or materials specified may be obtained from any other firm subject to prior written 
approval of the Engineer – in – charge. 
 
In the case of a discrepancy between Schedule ‘A’ the specification and  / or the Drawing, the 
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision 
shall be final and conclusive.  If neither Drawings nor Specifications contain any mention of 
minor details of construction, which in the opinion of the Accepting Officer whose decision 
shall be final and conclusive, are reasonable and obviously and fairly intended for the 
satisfactory completion of the work, such details shall be provided by the Contractor without 
any extra cost as if they were specially mentioned and shall be deemed to be included in the 
contract. 
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The contractor will be deemed to have satisfied himself as to the nature of the site, local 
facilities of access and all matters affecting the execution and completion of the work.  No 
extra charges consequent on any mis-understanding in these respects or otherwise will be 
allowed. 

 
5. Provisional Items 
             The full amount of provisional lumpsums and the value annexed to each provisional item 

inserted in the tender documents shall be deducted from the  contract sum and the value of 
work ordered and executed thereunder shall be  ascertained by measurement or valuation as 
for deviations. 
 
No work under these items is to be begun without instructions in writing from the Engineer-in-
charge. 
 
The extent of quantities or items described as “Provisional” shall not be held to guarantee or 
limit the amount and description of the work to be executed by the contractor either in respect 
of the items concerned or the work as a whole. 
 
No addition or deduction shall be made by the Contractor to the amount of the provisional 
lumpsums as included in the tender documents. 

 
6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as 
described in the tender documents except in pursuance of the written instructions of the 
Engineer-in-charge.  No such deviation from the work described in the tender documents 
shall be valid unless the same has been specifically confirmed and accepted by the Accepting 
Officer in writing and incorporated in the contract. 
 
The Accepting Officer may deviate either by way of addition or deduction, from the work so 
described, provided that the contract sum be not thereby varied on the whole by more than 
the percentage set out in the tender documents.  The value of all addition and deductions will 
be added to, or deducted from the contract sum.  Whenever the Accepting Officer intends to 
exercise such a right, his intention shall specify the deviations which are to be made, the 
lumpsum assessment or the proposed basis of payment, the extra time allowed, if any, and 
the date for completion of the entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be notified by him in 
writing to the Engineer-in-charge within Seven days from the date of such order, but  under 
no  circumstances  shall  the work be stopped (unless so ordered by the Engineer-in-charge) 
owing to differences or controversy that may arise from such an objection. In the absence of 
such a notification of objection by the contractor, he will be deemed to have accepted the 
order and the conditions stated therein.  In the event of the contractor failing to agree with the 
Engineer-in charge regarding the terms of the proposed deviation, the objection shall be 
referred to the Project Manager whose decision shall be final conclusive and binding on the 
Contractor. 
 

7. Time 
             Time is the essence of the contract and is specified in the tender document or in each 

individual Work Order.  
 
As soon as possible after the contract is let or any substantial Work Order is placed and 
before work under is to begin, the Engineer-in-charge and the Contractor shall agree to a 
Time and Progress Chart.  The Chart shall be prepared in direct relation to the time stated in 
the Tender Documents or the Work Order for the completion of the individual items there of 
and/the contract or order as a whole.  It shall indicate the forecast of the dates for the 
commencement of the various trade processes or sequences of the work, and shall be 
amended as may be required by agreement between the Engineer-in-charge and the 
Contractor within the limitation of the time imposed in the Tender Documents or  Order 
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In the absence of any specific Time and Progress chart to be agreed to between the 
Contractor and the Engineer–in–charge, the contractor shall ensure and maintain 
uninterrupted progress of the work such that the entire work shall be completed within the 
time imposed in the Tender Documents or Order and that the proportion of work completed 
upto any time in relation to the entire work to be under the Contractor Order shall not be less 
than the proportion that the time elapsed bears to the total time of completion provided in the 
Tender Documents or Order. 
 
The contractor shall suspend the execution of the work, or any part or parts thereof whenever 
called upon in writing by the Engineer–in–charge to do so, and  
 
 
 
shall not resume work thereon until so directed in writing by the Engineer –in–charge.  The 
Contractor will be allowed an extension of time for completion not less than the period of 
suspension.  However, no other claim in this respect for compensation or otherwise however 
will be admitted.  Provided the cause for suspension is not attributable to any default on the 
contractor’s part to proceed with or fulfill the contractual obligations.  This may also be 
extended to allow for alteration of work made by the deviation order. 

 
8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials required for the 
works, other than those listed in Schedule ‘B’, which are to be supplied by Bharat Heavy 
Electricals Limited.  All materials to be supplied by the Contractor shall be of the best kind as 
described in the specifications and the Contractor shall, if requested by the Engineer–in–
charge, furnish proof to the satisfaction of the Engineer-in-charge, that the materials so 
comply with the specifications. 
 
The contractor shall, at his own expense and without delay, supply samples of materials 
proposed to be used in the execution of the work for approval of the Engineer–in–charge, who 
may reject the materials not corresponding either in quality or character to the approved 
samples. 

 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of 
loading, transporting to site, unloading, storing under cover as required assembling and 
jointing the several parts together as necessary and incorporating or fixing these stores 
materials in the work, including all preparatory work of whatever description as may be 
required, and of closing, preparing, loading and returning empty cases or containers to the 
place of issue without any extra charges. 

 
9. Delay and Extension of Time: 
 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   by reason of abnormally bad weather,  OR 
 
 ii)  by reason of serious loss or damage by fire, OR 
 

iii)  by reason of Civil commotion, local combination of workmen strike   or  lockout, 
affecting any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  executing  
work not forming part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the Engineer–in–
charge is (when he is the Accepting Officer of the Contract) beyond the   Contractor’s  
reasonable  control, than in such case the Accepting Officer on the recommendation 
of the Engineer-in-charge (or higher authority) may make fair and reasonable 
extension in the completion dates of the individual  items of work or the contract as a 
whole.  Such extension which will be communicated to the Contractor by the 
Engineer–in–charge in writing shall be final and binding on the Contractor.  No other 
claim in this respect for compensation or other–wise howsoever is admissible. Upon 
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the happening of any such event causing delay, the Contractor shall immediately 
given notice thereof in writing to the Engineer-in-charge but shall nevertheless use 
constantly his best endeavour to prevent or make good the delay and shall do all that 
may reasonably be required to the satisfaction of the Engineer–in–charge to proceed 
with the work. 

 
10. Patent Rights: 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L 
against any action, claim or proceeding relating to infringement or the use of any patent or 
design or any alleged patent or design rights, and shall pay any royalties which may be 
payable in respect of any article / or part there of included in the contract.  

 
In the event of any claims being made or action brought against B.H.E.L or any agent, or 
servant or employee of BHEL in respect of matters aforesaid the Contractor shall immediately 
be notified thereof for taking necessary action provided that payment of  indemnity shall not 
apply when such infringement has taken place in complying with the specific directions issued 
by the BHEL but the Contractor shall pay any royalties payable in respect of any such use. 

 
11. Octroi and Other Duties: 

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on material 
obtained for the work (excluding materials provided by B.H.E.L on payment) shall be borne by 
the contractor. 

 
12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, 
which the Contractor may be allowed to remove from quarries situated on land which is in 
charge of the B.H.E.L authorities. 

 
13. Plant and Equipment: 

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after 
referred to as T & P) required for the execution of the contract other than those listed in 
Schedule ‘C’ which subject to their availability may be hired by B.H.E.L., to the Contractor or 
issued free for use in the execution of the work as specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 

The Contractor shall not, without the prior written approval of the Accepting Officer, assign or 
transfer the Contract or any part thereof, or any share, or interest therein to any other person.  
No sum of money which may become payable under the Contract shall be payable to any 
person other than the Contractor unless the prior written approval of the Accepting Officer to 
the assignment or transfer of such money is given. 
 

14. (a)  Sub Contract: 
 
The Contractor shall not sub–let any portion of the Contract without the prior written approval 
of the Accepting Officer. 

 
15. Compliance to Regulations and Bye Laws: 
 

The Contractor shall conform to the provision of any statute relating to the work and 
regulations and bye-laws of any local authority and of any water and lighting Companies or 
Undertakings with whose system the work is proposed to be connected.  He shall, before 
making any variation from the drawings or the specifications that may be necessitated for 
such connections give the Engineer– 

 
in– charge notice, specifying the variation proposed to be made and the reasons there for and 
shall not carry out any such variation until he has received instructions from the Engineer–in–
charge in respect thereof.  The contractor shall be bound to give all notice required by Statute 
Regulations or Bye-laws as aforesaid and to pay all fees, and taxes payable to any authority 
in respect thereof.  
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CHAPTER III 

 
PERFORMANCE OF THE CONTRACT 

 
16. Security Deposit 
 
16.1 Security Deposit should be collected from the successful tenderer.  The rate of Security   

Deposit will be  as below: 
 

Upto    Rs. 10 lakh   10% 
 
Above Rs. 10 lakh upto Rs.50 lakh   1 lakh + 7.5% of the amount Exceeding  

Rs.10 Lakh 
 

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding Rs.50 Lakh 
 
At least 50% of the security Deposit should be furnished  before start of the work by the 
contractor in the form of Demand Draft / Bank Guarantee. 

 
    Security Deposit may be furnished in any one of the following forms :- 

 
i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks in the  name of BHEL subject to realization. 
iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the  name of Contractor furnishing the security and 
duly  pledged in  favour of BHEL and discharged). 

v) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in the 
Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 
50% has to be remitted either by cash or in the other form of  security. The Bank Guarantee 
format should have the approval of BHEL. 

vi) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as defined 
in the Companies Act . The FDR should be in the name of the contractor,  A/C BHEL, duly 
discharged on the back. 

vii)  Security deposit can also be recovered at the rate of 10% from the running bills. However in 
such cases at least 50% of the Security Deposit should be collected before start of the work 
and the balance 50% may be recovered from the running bills. 

viii)  EMD of the successful tenderer  shall be converted and adjusted against the security deposit. 
ix) The security deposit shall not carry any interest. 

 
NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL 
will not be liable or responsible in any manner for the collection of interest or renewal 
of the documents or in any other matter connected therewith.  

 
 
 All compensation or other sums of money payable by the Contractor to BHEL, under the 

terms of this Contract or under any other contract with BHEL, may be deducted from the 
Security Deposit or realized by the sale of the Securities or from the interest arising there from 
or from any sums which may be due or may become due to the Contractor payable by BHEL, 
on any account whatsoever against this Contract or any other Contract with BHEL, and in the 
event of his Security Deposit being reduced by reason of such deductions or sale as 
aforesaid, the Contractor shall, within seven days thereafter, make good in cash or in 
securities endorsed as aforesaid, any sum or sums by which the Security Deposit has been 
so reduced. 

50% of the Security Deposit / may be refunded on completion of the work after    payment of 
the final bill and the balance 50% of the Security Deposit is refundable only after the expiry of 
the maintenance period of six (6) months from the date of completion of work as stipulated in 
the Contract concerned. 
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17. Order under the contract 
 All orders, notices etc., to be given under the contract shall be in writing typescript or printed 

and if sent by registered post to the address given in the tender of the contractor, shall be 
deemed to have been served on the date when in the ordinary course they would have been 
delivered to him. 

 
 The contractor shall carry out without delay all orders given to him. 
 
18. Admission to site 
 The Contractor shall not enter on (other than for inspection  purposes) or take possession of 

the site unless permitted to do so by the Engineer-in-charge.  The portions of the Site to be 
occupied by the Contractor will be clearly defined and marked on the site plan, and the 
Contractor will on no account be allowed to extend his operations beyond these areas. 

 
The Contractor shall provide, if necessary or required at the Site, temporary access there to 
and shall alter, modify and maintain the same as required from time to time.  He shall take out 
and clear away the access route when no longer required and restoring the area to its original 
condition. 
 
The Engineer-in-charge shall have power to execute other works (whether or not connected 
with the work in the contract agreement) on the site contemporaneously with the execution of 
the original work and Contractor shall give reasonable facilities for this  purpose. 
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may 
require and the Contractor shall at his own expense clear such portion forthwith.  No 
photographs of the Site or of the work or any part there of shall be taken, published or 
otherwise circulated without the prior approval of the Engineer-in-charge. 
 
No such approval shall however exempt the contractor from complying with any statutory 
provisions in regard to the taking and publication of such photographs. 
 
B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all 
times. 
 
Engineer - in charge shall have the power to exclude from the site any person whose 
admission there to may, in his opinion be undesirable for any reason whatsoever. 

  
19. Contractor’s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or shall appoint a 
competent Agent approved by the Engineer–in–charge to act in his stead.  The contractor 
shall employ an Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ 
from a recognized University/on any work with a Contract value exceeding rupees two lakhs, 
and having at least a Diploma in civil Engineering from a recognised college, on work with a 
contract value exceeding Rs. 50,000/- but not exceeding  rupees two lakhs. 

 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor 
himself in possession of a recognized technical qualification and is in opinion of the Engineer-
in-charge capable of receiving instructions of the Engineer–in–charge and of executing the 
work to the satisfaction of the Engineer–in–charge.  If the Contractor fails to appoint a suitable 
Engineer/ Agent as aforesaid, the Engineer–in–charge shall have full powers to suspend the 
execution of work and stop payment of any advances that may have become due until such 
date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible 
for the delay caused to the work and no extension of time on this account shall be given to 
him as stipulated in condition (9) above.  
Orders given to the Contractor’s Agent/Engineer shall be considered to have the same force 
as if they had been given to the Contractor himself. 
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The contractor or his  Agent shall be in attendance at the site during all working hours and 
shall superintend the execution of work with such additional assistance in each trade as the 
Engineer–in - charge may consider necessary. 
 
The contractor or his accredited agent shall attend when required and without making any 
claim for doing so, either the Office of the Engineer–in–charge or the work site to receive 
instructions. 
 
The Engineer–in–charge shall have full powers, and without assigning any reason to require 
the Contractor immediately to cease to employ in connection with the  Contract any Agent, 
servant or employee whose continued employment is, in his opinion undesirable. 
 
The Contractor shall not be allowed any compensation on this account. 
 

LABOUR 
 
20. The Contractor shall employ labourer in sufficient numbers either directly or through sub-

contractors to maintain the required rate of progress and of quality to ensure workmanship of 
the degree specified in the Contract and to the satisfaction of the Engineer-in-charge.  The 
Contractor shall not employ in connection with the works any person who has not completed 
his fifteen years of age. 

 
 The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a 

distribution return of the number and description by trades of the work people employed on 
the works.  The Contractor shall also submit on the 4th and 19th of every month to the 
Engineer-in-charge a true statement showing in respect of the second half of the preceding 
month and the 1st half of the current month              (i) the accidents that occurred during the 
said fortnight showing the circumstances under which they happened and the extent of 
damage and injury caused by them and (ii) The number of female workers who have been 
allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules made 
thereunder and the amount paid to them. 

 
 

The Contractor shall pay to labour employed by him either directly or through  sub–
contractors wages not less than fair wages as defined in the Contractor’s Labour Regulations. 

  
The contractor shall in respect of labour employed by him either directly or through sub – 
contractors comply with or cause to be complied with Contractor’s Labour Regulations in 
regard to all matters provided therein. 
 
The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum 
Wages Act 1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial 
Disputes Act 1947, Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour 
Regulation and Abolition Act 1970 or any modifications there of or any other law relating 
thereto and rules made thereunder from time to time. 
 
The contractor shall be liable to pay his contribution and the employees’ contribution to the 
State Insurance Scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision of “ The Employees” State Insurance Act, 1948” as 
amended from time to time.  In case the contractor fails to submit full details of his account of 
labour employed and the contribution payable, the Engineer–in–charge shall recover from the 
running bills of contractor an amount of contribution as assessed by him.  The amount so 
recovered shall be adjusted against the actual contribution payable for Employees’ State 
Insurance. 
 
The Engineer–in–charge shall on a report having been made by an Inspecting Officer as 
defined in the Contractor’s labour Regulations have the power to deduct from the moneys due 
to the Contractor any sum required or estimated to be required for making good the loss 
suffered by the worker or worker by reason of non-fulfillment of the Conditions of the Contract 
for the benefit of workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by the terms of the Contract or non-observance of the said 
Contractor’s Labour Regulations. 
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The Contractor shall indemnify the B.H.E.L against any payments to be made under and for 
observance of the Regulations aforesaid without prejudice to his right to claim indemnity from 
his sub-contractors. 
 
In the event of the Contractor committing a default or breach of any of the provisions of the 
aforesaid Contractor’s Labour Regulations, as amended from time to time or furnishing any 
information or submitting or filling any form / Register/Slip under the provisions of these 
Regulations which is materially incorrect then on the report of the Inspecting Officers as 
defined in the Contractor’s Labour Regulation, the Contractor shall without prejudice to any 
other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated damages for 
every default breach or furnishing, making submitting, filling materially incorrect statement as 
may be fixed by the Engineer–in–charge and in the event of the Contractor’s default 
continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for 
each day of default subject to a maximum percent of the estimated cost of works put to 
tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit of the 
Contractor and credit the same to the Welfare Fund constituted under Regulations.  The 
decision of the Engineer-in-charge in this respect shall be final and binding. 

  
Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied with Model 
Rules for Labour welfare as appended to these Conditions or rules framed by Government 
from time to time for the protection of health and for making sanitary arrangements for 
workers employed directly/or indirectly on the works.  In case the Contractor fails to make 
arrangements as aforesaid, the Engineer–in– charge shall be entitled to do so and recover 
the cost thereof from the Contractor. 
 
Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as appended to 
these conditions or as required by the Engineer – in – charge, in respect of all labour directly 
or indirectly employed for performance of the works and shall provide all facilities in 
connection therewith.  In case the Contractor fails to make arrangements and provide 
necessary facilities as aforesaid, the Engineer– in–charge shall be entitled to do so and 
recover the cost thereof from the Contractor. 
 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the provisions 
relating to report on accidents and to grant of maternity benefits to female workers shall make 
the  Contractor liable to pay to the B.H.E.L as liquidated damages an amount not exceeding 
Rs. 50/- for each default or materially incorrect statement.  The decision of the Engineer–in–
charge in such matters based on reports from the Inspecting Officers as defined in the 
Contractor’s Labour Regulation as appended to these conditions shall be final and binding 
and deductions for recovery of such liquidated damages may be made from any amount 
payable to the Contractor. 
 

WATER 
 

21. The Contractor shall allow in his Tender and provide at his cost all water required for the work 
or his employees on the work, together with all pipes and fittings or other means that may be 
necessary or required to ensure a proper and ample supply of water for all purposes 
connected with the work. 
 
Water will be supplied from the BHEL supply system, or other sources at one point fixed by 
the Engineer-in-charge on the site of work at free of cost.  The Contractor shall make 
necessary arrangement for lifting pumping, carrying or conveying the water as required at his 
own cost.   
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22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and maintain at his own 
expense all necessary temporary workshops, stores, offices, etc., required for the proper and 
efficient execution of the work.  The planning, siting and erection of these buildings shall have 
the approval of the Engineer-in-charge and the Contractor shall at all times keep them tidy 
and in a clean and sanitary condition to the entire satisfaction of the Engineer-in-charge. 
 
On completion of the work all such temporary buildings shall be cleared away and the site 
restored and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-
charge. 

 
23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the Contractor only in 
places to be indicated by the Engineer-in-charge. 

 
Where in accordance with the contract stipulations certain Stores & Materials  (for 
incorporation in the work) are to be issued to the Contractor by the BHEL as detailed under 
Schedule ’B’ such items will be so issued only to the extent required for the actual 
completion of the work  as stipulated in the contract.  The decision of the Engineer-in-
charge regarding the quantities to be issued as above shall be final and binding on the 
contractor.  For any excess quantities consumed on the work upto 5% over the theoretical 
consumption will be charged at issue rates and excess consumption beyond this limit, their 
cost will be recovered from the Contractor at punitive rates which will be 100% (Hundred 
Percent) more than the issue rates of the BHEL as specified in the Instructions to the 
Tenderers. 
 
In regard to the materials and stores which may be issued to the Contractor by BHEL the 
Contractor shall give the Engineer-in-charge reasonable notice in writing of his requirements 
of such stores and materials and on the approval of his demand being notified to him, he shall 
make immediate arrangements for drawing the same.  Such stores and materials shall be 
transported by the Contractor at his own expense direct from the place of issue to the site of 
the work, unless prior written approval is obtained from the Engineer-in-charge to take them 
to a Store or Workshop elsewhere. 
 
The Contractor shall have to build a weather proof shed for the storage of cement required for 
15 days consumption of the work. 
 
BHEL Officers connected with the Contract shall have the power at any time to inspect and 
examine any stores or materials intended to be used in or on the work, whether on the site or 
at any factory or workshop or other place where such stores or materials are being fabricated 
or manufactured or at any place where the same are lying and the contractor shall give 
necessary facilities for such inspection and examination.  
 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials 
supplied by the Contractor who shall provide at his own expense all facilities which the 
Engineer-in-charge may require for this purpose.  If at the discretion of the Engineer-in-charge 
an independent expert is employed to make any such tests his charges shall be borne by the 
Contractor only if the test discloses that the said stores or materials are not in accordance 
with the provisions of the Contract. 
 
Should the Engineer-in-charge consider at any time during the construction or re-construction, 
on prior to the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided  
by the Contractor are unsound or of a quality inferior to that contracted for or otherwise not in 
accordance with the contract (in respect whereof the decision  of the Engineer-in-charge shall 
be final and conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that the same may 
have been inadvertently passed, certified and paid for, forthwith remove the stores or 
materials so specified and provide other proper and suitable stores or materials  at his own 
expense; to the entire satisfaction of the Engineer-in-charge and in the event  of his failing to 
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid  the 
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Engineer-in-charge may replace within others the stores or materials complained of at the risk 
and expense in all respects of the Contractor.  The liability of the contractor under this 
condition shall not extend beyond the maintenance period aforesaid except as regards stores 
or materials which the Engineer-in-charge shall have previously given notice to the contractor 
to replace.  (*MAINTENANCE PERIOD for any work under this Organisation will be SIX 
MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work and handing 
over to B.H.E.L). 
 
All stores and materials brought to the Site shall become and remain the property of B.H.E.L 
and shall not be removed from the site without prior written approval of the Engineer-in-
charge.  However, when the work is finally  completed, the  Contractor  shall  at  his  own  
expense  forthwith remove from the site all surplus stores or materials originally supplied by 
him and upon such removal, the same shall revert in and become the property of Contractor.  
All B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in the work 
and which, making due allowance for reasonable wear and tear/or waste, have not on 
completion of the work been so incorporated or fixed, shall be returned by the Contractor at 
his own expense to the place of issue. 
 

 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given 
to him at a price based on the prevailing market rate but not exceeding that at which the said 
stores and materials were originally issued to him but due consideration shall be given to the 
allowance claimed by B.H.E.L in respect or any depreciation or damage suffered by the 
stores and/or materials whilst in the custody of the Contractor regarding which the decision of 
Engineer-in-charge shall be final and conclusive. 

 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  any stores, 
supplied by B.H.E.L have either during currency of the work or after completion of the work 
whilst under the custody of the Contractor, become damaged to such an extent that they 
cannot be usefully utilized, either in the same work or in other works, the Engineer-in-charge 
shall not accept the stores and in the event of his rejection the contractor shall be charged for 
the said Stores at a rate as fixed by the Accepting Officer.  The Contractor shall not be 
entitled to any claim whatsoever on this account. 

 
24 Tools and Plants on site: 
 

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and 
shall not be removed from the site without the prior written approval of the Engineer-in-charge 
when the work is finally completed or the Contract is determined for reasons other than the 
default of the Contractor he shall forthwith remove from the site all tools, plants, equipments 
etc., (other than those as may have been provided by B.H.E.L) and upon such removal, the 
same shall in, and become the property of the Contractor. 

 
25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, 
equipments etc., shall be given to the Contractor by the Engineer-in-charge. 
 

26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all precautions to 
prevent loss or damage from any and all risks and to minimize the amount of any such loss or 
damage and for the necessary steps to be taken for the said purpose until the works have 
been handed over complete in all respect of the Engineer-in-charge. 

 
The Contractor shall provide all watchmen necessary for the protection of the site, the work, 
the materials, tools, plants, equipments and anything else lying on the Site during the 
progress of the work.  He shall be solely responsible for and shall take all reasonable and 
proper steps for protecting, securing, lighting and watching, all places on or about the work 
and the Site which may be dangerous to any person whomsoever. 
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27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by the regulations 
and/or bylaws of any local Authority and/or of any Public Service, Company or Authority 
affected by the work or with whose system the same are or will be connected.  The Contractor 
shall pay and indemnify B.H.E.L against any fees and charges payable under such Acts.  
Regulation and/or byelaws in respect of the work and shall make and supply all drawings and 
plans required in connection with any such notice. 

  
 
28. Setting out of the Works and Protective and Maintaining Signals and 

Works: 
 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information 
necessary to enable the contractor to set out the work.  The Contractor shall at his own 
expense set accurately according to the drawings and figured dimension thereon, all the work 
comprised in the contract and any extras or additions there-to and shall be solely responsible 
for their being so set out and executed.  All bench marks, pegs, signals on the surface, 
alignment stones, milestones and all similar marks whether put in by B.H.E.L  Authorities for 
the purpose of checking the Contractor’s  work or  in the nature  of permanent survey marks 
will during the tenure of the  contract, be  under the care of  the Contractor who shall, at his 
own expense, take,all proper and reasonable precautions and care to preserve and maintain 
them in their true position.  In the event of these marks being disturbed or obliterated by 
accident or due to any other cause whatsoever, the same may, if deemed necessary, be 
replaced by the Engineer-in-charge at the Contractor’s expense and the cost thereof 
deducted from any money then or thereafter becoming due to the Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage pegs 
corresponding to those shown on the Drawing will be pointed out to the Contractor on the 
ground but all bench marks or chainage pegs additional to those shown on the Drawing will 
be set out by BHEL authorities. 
 

29. Site Drainage: 
 

All water that  may accumulate on the site during the progress of the work or in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at 
Contractor’s expense. 

 
30. Excavations, Relics Etc. 
 

Material of any kind obtained from excavation on the site shall remain the property of BHEL 
and shall be disposed off as  Engineer-in-Charge  directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, coins, 
treasures, relics, antiques and other similar items which may be found in  or upon the site 
shall be the property of Bharat Heavy Electricals Limited and the Contractor shall duly 
preserve the same to the satisfaction of the BHEL and shall from time to time deliver the 
same to such person or persons as the B.H.E.L may appoint to receive the same. 

 
31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same have been 
examined and approved in writing by the Engineer-in-charge. 

 
32. Covering-in Work 
  

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever 
any work is to be permanently covered up or concealed, whether by earth or other means so 
that it can finally be inspected or measured if necessary.  In default of so doing, the 
Contractor shall, if required by the Engineer-in-charge uncover such work at his own expense. 
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33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and approval at 
each stage thereof and the Contractor shall give due notice in  writing  to  the Engineer-in-
charge when each stage is ready. In default of such notice being received, the Engineer-in-
charge shall be entitled to approve the quality and extent thereof at any time he may choose 
and in the event of any dispute, the decision of the Engineer-in-charge thereon shall be final 
and conclusive. 

 
34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of 
the Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the Contractor in 
respect of the execution of the Work in a “Work Site Order Book” maintained at his office and 
the Contractor shall visit this office daily and shall confirm receipt of such instructions by 
signing the relevant entries in this book.  Such entries will rank as order or notices in writing 
within the intent and meaning of these conditions. 

 
35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 
 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work 
ordered to be executed by day-work and shall deliver to the Engineer-in-charge within two 
days of the end of each pay week a return in duplicate giving full detailed accounts of labour 
and materials for that pay-week.  One copy of each of these returns, if found correct, will be 
certified by the Engineer-in-charge and returned to the contractor and must be produced at 
the time of adjustment of accounts. 

 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery 
of materials for day-work and the Contractor will be furnished with a receipt signed by the 
Engineer-in-charge specifying the description, quantities weight or measurement (as the case 
may be) of the articles approved, reference will be made in this receipt in the return aforesaid 
and the Contractor’s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for 
profit and establishment charges, etc., will be agreed upon between the Accepting Officer and 
the Contractor prior to the execution of the work. 

 
36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and 
examine any part of the work and the Contractor shall give such facilities as may be required 
to be given for such inspection and examination Should Engineer-in-charge consider, at any 
time during the expiry of the maintenance period, that any work has been executed with 
unsound, imperfect or unskilled workmanship or of a quality inferior to that contracted for or 
not otherwise in accordance with the contract (in respect) whereof the decision of the 
Engineer-in-charge shall be final and conclusive the Contractor shall on demand in writing 
from the Engineer-in-charge specifying the fault notwithstanding that the same may have 
been inadvertently passed, certified  and paid for, forthwith rectify or remove and reconstruct 
the work so specified in whole or in part as the case may be required at his own expense to 
the entire satisfaction of the Engineer-in-charge and in the event of his failing to do so within a 
period to be specified by the Engineer-in-charge in his demand   as aforesaid, the Engineer-
in-charge may carry out the work by other means at the risk and expense in all respects of the 
Contractor.  However, the liability of the Contractor under this condition shall not extend 
beyond the maintenance period except as regards workmanship which the Engineer-in-
charge shall have previously given notice to the Contractor to rectify. 
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37. Responsibility for Building: 
In the event of any building or part of any building being handed over to the Contractor for the 
execution of work thereto under the provisions of the Contract, he shall give a written receipt 
for all fixtures, glass etc. and he shall be required to make good at his own expense all 
damages resulting from any cause whatsoever while in his charge and on  completion of the 
work to deliver the said building or part thereof in a clean state complete in every particular to 
the entire satisfaction of the Engineer-in-charge. 

 
38. Insurance 

The contractor shall within one month after the date of the acceptance of the contract,  insure 
the work against loss or damage to the contract works, temporary work and materials erected 
in performance of the contract on “all risks” basis from the time of arrival on site until taken 
over by BHEL on completion of the contract. 
 
The cover shall also include wherever necessary the risks of testing including breakdown or 
explosion of plant and machinery undergoing testing, trail and commissioning operations.  
The insurance shall also specifically cover removal of debris cost.  The sum insured shall 
represent the estimated full value of the contract works inclusive of value of free supply 
materials by BHEL, transport charges, customs dues, express freight, overtime charges,  cost 
of erection,  value  of constructional  plants  and  machinery,  removal  of  debris  and 
escalation of costs where the contract includes a maintenance period, the insurance cover 
shall specifically include the contractors’ liabilities during the maintenance period.  The 
insurance shall also  be extended to cover third party personal injury and property damage for 
a sum to be specified by BHEL.  The insurance shall be effected in the name of BHEL and the 
contractor shall submit to BHEL a draft of the insurance policy for approval.  The policy when 
issued will be lodged with BHEL together with receipts of premium for such insurance and the 
contractor shall maintain such policies in force until the obligations of the contractor are fully 
discharged. 
 
If the contractor fails to comply with the terms of this condition the Accepting officer may 
insure the work and may deduct the amount of premiums from any money that may become 
payable to the contractor or may at his discretion refuse payment of any advances to the 
contractor until the contractor shall have complied with the terms of this condition.  This 
provision does not, however, absolve the contractor of his responsibility for taking up the 
insurance. The contractor is, therefore, primarily   responsible for taking up the insurance in 
time.  
 

39.   Damage and loss to private property and injury to workmen  
 
The contractor shall at his own expense reinstate and make good to the satisfaction of the 
Engineer–in-charge and pay compensation for any injury, loss or damage occasioned to any 
property  or  rights whatever including property and rights of  B.H.E.L, (or agents, servants or 
employees of B.H.E.L)  the injury loss or damage arising out of or in anyway in connection 
with the execution or purported execution of the  contract and further the contractor shall 
indemnify B.H.E.L, against  all claims enforceable against B.H.E.L, or any agent, servant, or 
employee of B.H.E.L a private person, in respect of any such injury (including injury resulting 
in death loss or damage to any person) whosoever or property, including all claims which may 
arise under the workmen’s Compensation Act or otherwise, or which would be enforceable 
against B.H.E.L. 

 
40. Completion  

The works shall be completed to the entire  satisfaction of the Engineer-in-charge and in 
accordance with the Contractor’s forecast of Time and Progress where operative, and all 
unused stores and materials, tools, plants, equipments, temporary buildings and things shall 
be removed and the site and work cleared of rubbish and all waste materials and delivered up 
clean and tidy to the satisfaction of the Engineer-in-charge at the Contractor’s expense and/or 
before the Scheduled date of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time each 
sections of the work as have been completed to the satisfaction of the Engineer-in-charge. 
 



 36
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish 
and waste materials within 30 days of the completion of the contract, it is lawful for the 
contractee, that is BHEL to take such action as it deems fit to clear dispose of such 
properties, assets or such waste materials and charge the contractor any expenses incurred 
thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the work is 
completed and the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 
maintenance period,  where applicable. 

41. Compensation for Delay: 
If the contractor fails to maintain the required progress in terms of condition 7 or to complete 
the work and clear the site on or before the contracted or extended period of completion, he 
shall, without prejudice to any other right or remedy of the B.H.E.L on account of such breach, 
pay as agreed compensation an amount calculated as stipulated below or such smaller 
amount as may be fixed by the BHEL on the contract value of the work for every week that 
the progress remains below that specified in condition 7 or that the work remains incomplete. 

 
This will also apply to items or group of items for which separate period of completion has 
been specified. 
 
For this purpose  the term ‘Contract Value’ shall be the value at contract rates of the work as 
ordered. 
 
a.  Completion period (as originally-stipulated)  -- at 1 percent per week.    
     Not exceeding 6 months. 
 
b.  Completion period (as originally-stipulated)   -- at ½ percent per week  
     Exceeding 6 months and not exceeding 2 years.      
 
c.  Completion period (as originally-stipulated)   -- at¼ percent per  week 
     Exceeding 2 years.       
 
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed the under noted percentage of the contract value or  of the contract 
value of the item or group of items of work for which a separate period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the B.H.E.L. 
 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 
43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to 
any other right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy 
Electricals Limited, cancel the contract in any of the following cases and the Contractor shall 
be liable to make payment to B.H.E.L for any loss or damage resulting from any such 
cancellation for default. 

 
 If the Contractor shall: 
 



 37
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any 
kind as an inducement or reward for doing or for bearing to do or for having done or forborne 
to do a day act in relation to the obtaining or execution of this or any other contract for BHEL 
service OR 

 
b. Enter into a contract with B.H.E.L in connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in writing to the 
Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer. 
 
44. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-

Letting of Contract: 
 
 The Accepting Officer, without prejudice to any other right or remedy which shall accrue 

thereafter to B.H.E.L shall cancel the contract in any of the following cases: 
 
 
 If the Contractor, 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or 

have a receiving order or orders for administration of his Estate made against him or shall 
take any proceedings, for liquidation or composition under any Bankruptcy Act for the time 
being in force or make any conveyance or assignment of his effects of composition or 
arrangement for the benefit of his creditor or purport to do so, or if any application be made 
under any Bankruptcy Act for the time being in force for the sequestration of his Estate or if a 
trust deed be granted by him on behalf of his creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for the liquidation 

of its affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed 
or circumstances shall arise which entitle the court or debentures holders to appoint a 
Receiver or Manager OR. 

 
c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work 

without the prior written approval of the Accepting Officer. OR 
 
d) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 

21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract under this 
condition, he may complete the work by any means at the Contractor’s risk and expense 
provided always that in the event of cost of the completion (as certified by Engineer-in-charge 
which is final and conclusive) being less than the contract cost, the advantage shall accrue to 
the BHEL and that if the cost of completion exceeds the money due to the Contractor under 
the contract, the Contractor shall either pay the excess amount ordered by the Engineer-in-
charge or the same shall be recovered from the Contractor by other means. 
 
Engineer-in-charge will have powers to take possessions of  the site and any materials, 
constructional plant, implements, stores, etc, thereon and or carryout the work by any means 
at the risk and cost of the contractor. 
 
In case the BHEL completes the work under the provisions of this condition the  cost of such 
completion to be taken  into account in determining  the excess cost to  be charged to the 
contractor under this Condition shall consist of the cost of materials purchased and/or labour 
provided by the BHEL with an addition of such percentage to cover superintendence and 
establishment  charges as may be decided by the Project Manager/Project Engineer whose 
decision shall be final and  conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractor’s unused materials, 
constructional plant implements, temporary buildings, etc., and apply the proceeds of sale 
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thereof towards the satisfaction of any sum due from the contractor under the contract and if 
thereafter be any balance outstanding from the contractor, it shall be recovered in accordance 
with the provisions of the contract. 
 

45. Cancellation of  contract in part  or in full for contractor’s default: 
 

If the Contractor: 
 
(a) makes default in commencing the work within a reasonable time from the  date of 

handing over of the site and continue in that state after a reasonable notice from 
Engineer-in-charge, OR   

 
(b)     in the opinion of the Engineer-in-charge at any time, whether before or after the date or 

extended date for completion, makes default in proceeding with the work, with due 
diligence and continue  in that state after a notice of  seven days from Engineer-in-
charge, OR 

  
(c) fails to comply with any of the terms and conditions of the contract or after 7   days 

notice in writing with  orders properly issued there under, ( OR) 
 

(d) fails to complete the work order and items of work individual dates for completion and 
clear the site on or before the date of completion or fails to achieve the progress as 
set out under clauses 7 of these General Conditions of Contract. 

 
 

The Accepting Officer may, without prejudice to any other right or remedy which shall have 
accrued or shall accrue there after to B.H.E.L cancel the contract as a whole or in part thereof or 
only such work order or items of work in default from the contract.  Whenever the Accepting 
Officer exercises his authority to cancel the contract as a whole or in part under this conditions he 
may complete the work at the Contractor’s  risk and cost, provided always that in the event of the 
cost of completion (as certified by  Engineer-in-charge which is final and conclusive) being less 
than the contract cost the advantage shall accrue to the B.H.E.L if the cost of completion 
exceeds, the money due to the contractor under this contract,  the contractor shall either pay the 
excess amount ordered by Project Manager or the same shall be  recovered from the contractor 
by other means.  Engineer-in-charge will have power to take possession of the site and any 
materials, constructional plant, implements, Stores, etc., thereon. 
In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions 
the cost of such completion to be taken in to  account in determining the excess cost to be 
charged to the contractor under this conditions shall consists of the cost of materials purchased 
and/or labour provided by the B.H.E.L with an addition of such percentage to cover 
superintendence and establishment charges   as   
may be decided by the Project Manager/Engineer whose decision shall be final  and conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge 
shall  have the right to sell any or all of the contractor’s unused materials, constructional plant  
implements, temporary buildings, etc, and apply the proceeds of sale thereof towards  the 
satisfaction  of any sum due from the contractor under the contract and if thereafter be any 
balance outstanding from the contractor it shall be recovered in accordance with the provision of 
the contract. 

 
46. Termination of Contract for Death 
 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 
accepting Officer shall have the opinion of terminating the contract without compensation to 
the contractor. 

 
47. Special Powers of Determination 

 
If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not 
require the whole or any part of the work, to be carried out the project Manager/Engineer shall 
give notice in writing of the fact to the Contractor who shall have no claim to any payment of 
compensation or otherwise howsoever on account of any profit or advantage which he might 
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have derived from the execution of the work in full  but which he did not derive in 
consequence of the foreclosing of the work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  including such 
additional works, e.g. clearing of site, etc., as may be rendered necessary by the said fore 
closing.  He shall also be allowed a reasonable payment (as decided  by the Accepting Officer 
)  for  any expenses sustained on account of labour and materials collected but which could 
not be utilised on the work, as verified by the Engineer-in-charge.  Neither shall the Contractor 
have any claim for compensation on account of any alterations having been made in the 
original specifications,  drawings, designs  and instructions, involving any curtailment of the 
work as originally contemplated. 

 
48. Fair Wage 
 

a) The contractor shall pay not less than the “ Fair Wage” to labourers engaged by   him 
on the work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders 
for the work and where such wages have not been notified the wages prescribed by the 
Project Manager/Engineer for the stations at which the work is done. 
 
b) The Contractor shall not with standing the provision of any contract to the contrary, 

cause to be paid a “Fair Wage” to labourers indirectly engaged on the work, including 
any labour engaged by the Sub-Contractors in connection with the said work, as if the 
labourers had been directly employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the performance 

of  the Contractors part of this Agreement, the Contractor shall comply with or cause 
to be complied with B.H.E.L Contractor’s Labour Regulations (appended here to as 
Annexure ‘A’ to these conditions) in regard to payment of wages, wage period 
deduction from wages, recovery of wages not paid and deductions unauthorisedly  
made, maintenance of wage book, wage-slips publication of scale of wage and other 
terms of employment inspection and submission of periodical returns and all other 
matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from the money due 

to the contractor any sum required or estimated to be required for  making good the 
loss suffered by a worker or workers by reason of non-fulfilment of the conditions of 
the contract for the benefit of the workers non-payment of wages or of deductions 
made from his or their wages which are not justified by the terms of the contract or 
non-observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made under the 

contract and for the observance of the Regulations aforesaid without prejudice to his 
right to claim indemnity from his sub-contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this Contract. 
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CHAPTER IV 

 
VALUATION AND PAYMENT 

 
49. Records and Measurements: 
 

All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a 
complete record is obtained of all works performed under the Contract. 
 
Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the unit 
lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be restricted to that 
required to ascertain the financial liability of B.H.E.L under the contract. 
 
Work which fails to be measured in detail shall be measured physically, without reference to 
any local custom that may obtain excepting where it may otherwise be directed in the tender 
documents.  The measurements shall be taken jointly by any person duly authorized on the 
part of the BHEL and by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor of 
appointment for measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance and other things 
necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by 
both parties each day at the Site on completion of measurement.  If the Contractor objects to 
any of the measurements recorded on behalf of the B.H.E.L a note to that effect will be made 
in the BHEL Measurement Book or against the item or items objected to; and such note shall 
be signed and dated by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in 
part, the expense of such re- measurement shall be borne by the party requiring the 
measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  remeasurement to 
amount to less than 5% (five percent)  of the value as recorded by the first measurement.  
But, where the net errors amount to 5% and over  of the  said value, then the cost is to be 
borne by the other party.  In any case, if the net value of errors found exceeds Rs. 500/- the 
expense of re-measurement is to be borne by the other party.  If the Contractor’s 
representative fails to attend when required, the Engineer-in-charge shall have power to 
proceed by himself to take measurement and in that case these measurements shall be 
accepted by the Contractor as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the 
Civil Manager/Senior Engineer details of his claims for the work done by him up to and 
including the previous month which are not covered by his Contract Agreement in any of the 
following respects; 

 
a. Deviation from the items and Specifications provided in the contract documents. 
b. Extra Items/New Items of work 
c. Quantities in excess of those provided in the contract schedule. 
d. Items in respect of which rates have not been settled.  He should, in addition furnish a 

clear certificate to the effect that the claims submitted by him as aforesaid cover all his 
claim and that no further claims shall be raised by him in respect of the work done up to 
and including the period  under report. 
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Except where any  general or detailed description of the work in quantities expressly  
shows to the contrary, schedule of quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with  

 
 
the procedure set forth in the schedule of rates specification notwithstanding any provision in 
the relevant standard method of measurement or any general or local custom.  In the case of 
items which are not covered by the schedule of rates / specification, measurements shall be 
taken in accordance with relevant standard method of measurement issued by the Indian 
Standard Institution or as per standard engineering practice. 

 
50. Valuation of Deviations: 
 
 Rates for deviated items of work will be  fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been awarded and 

which is not covered by Contractor’s  Schedule but is covered by B.H.E.L Schedule of rates 
the rate payable for such a fresh item will be derived from B.H.E.L Schedule by the method of 
proportion as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the 

nearest analogous item of work in Contractor’s schedule bears to rate for the particular 
analogous item of work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule (Contractor’s 

and B.H.E.L Schedule) then the method of proportion will be applied to the nearest analogous 
group of items available in both the Schedules referred to i.e. in the same proportion as the 
total tendered cost of that particular group of  items (the sum of the products of the tendered 
rates and the  quantities for which orders are placed bears to the total cost of the same items 
and quantities at the B.H.E.L Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor’s Schedule and 

B.H.E.L Schedule, then the methods of proportion will be applied to all those items of the 
whole work, which are available in both the Schedules and for which orders have been placed 
on the contractor, i.e., in the same proportion as the total cost of all these items of work  (the 
sum of the products of the tendered rates and the quantities  for which orders are placed) 
bears to the total cost of the same items and qualities at the B.H.E.L Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of 

payment shall be decided by the Accepting Officer whose decision shall be final and 
conclusive and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above shall be done 

by the Engineer-in-charge.  Where the rates for deviated items or new items of work can be 
derived by the selection of different analogous items or analogous group of items, the lowest 
of all such derived rates shall be taken as the correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge  is the  Accepting Officer, all 

disputes regarding the settlement of rates of deviated or new items or work shall be referred 
to the Deputy Manager/Manager whose decision shall be final and conclusive as the case 
may be. 

 
51. Reimbursement / Refund on Variation in Price, Materials: 
 
 If after submission of the tender and/or during the progress of the works, the price of any 

material (not being a material supplied from the B.H.E.L store in accordance with the 
Conditions of the Contract) is increased or decreased by an Act of Legislature (Central or 
State) and/or any notification there under or on account of new duties or levies such as octroi 
or on account of increase or  decrease in such duties affecting the price of materials required 
for incorporation in the works and made from materials of  
 
which the price has increased or decreased as aforesaid and the Contractor has thereupon to 
pay in respect of such material or item a price which is higher or lower than the price of that 
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material or item as prevailing immediately before the passing of such Act or levying, 
increasing/ decreasing of such duty, the B.H.E.L shall incase of  increase in price or  the duty 
reimbursed to the contractor and incase of decrease in price, the B.H.E.L shall  be entitled to 
a refund of the reduction price or the reduction in duty.  Provided, however no reimbursement 
or refund shall be made if the increase/decrease is not more than 10% of the said price, and if 
so, the reimbursement  or refund shall be  made  only on  the  excess over 10% provided 
always that any such increase shall not be payable if, in the opinion of the Deputy 
Manager/Manager (whose decision  shall be final and conclusive)  the increase is attributable 
to the delay in the execution of the contract within the control of the contractor or that any 
such increase  has  become  operative  after the contracted/or extended date of completion of 
the work or items of work in question.  

 
 The Contractor shall, for the purpose of this condition, keep such books of account and other 

documents as are necessary to show the amount of any increase claimed or any reduction 
available and shall allow inspection of the same by any duly authorized representative of the 
B.H.E.L and further shall at the request of the Engineer-in-charge furnish for verification such 
other information of the Engineer-in-charge  may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any alteration in the 

prices of any such materials, give notice thereof in writing to the Engineer-in-charge stating 
that the rate is submitted in pursuance to this condition together with all information relating 
thereto which he may be in a position to supply. 

 
52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE  THOUSAND till 

the whole of the work shall have been completed and a certificate of completion given by the 
Competent Authority. 

 
 In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor 

may at intervals of not less than one month or as otherwise provided for in the Contract 
Documents, counting from the date on which order to commence work is given by Engineer-
in-charge submit claims on B.H.E.L forms for payment of advances on account of work done 
and of materials delivered in connection with the Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved and passed by 

the Engineer-in-charge subject a maximum of 90% of the value of the work actually executed 
to the satisfaction of the Engineer-in-charge.  The certificate of the Engineer-in-charge 
regarding such approval and passing of the sums so payable shall be final and conclusive 
against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% deduction from 
On account” bills, 100% payment of all subsequent bills may be made to the 
Contractor. 

 
The Contractor may also be paid during the progress of the work 75% of the value of any 
materials which are in the opinion of the Engineer-in-charge in accordance with the Contract, 
and are actually required for incorporation in the work and which have reasonably been 
brought to the site in connection therewith and are adequately stored and / or  protected 
against damage by weather or other causes, but which have not at the time of payment of the 
advance been incorporated in the work on furnishing a formal hypothecation deed.  Payment 
of such advances, however, shall be purely at the discretion of the Deputy Manager/Senior 
Engineer provided always that payments shall not be made under these periodical certificates 
in respect of perishable materials like lime, cement, timber, sand, kankar, etc.,  Any sums/due 
from the Contractor on account of Tools and Plant, Stores or any other items provided by 
B.H.E.L shall be deducted from the respective advances, the Engineer-in-charge shall from 
time to time certify the sums payable to the contractor after retaining the reserves. 
 
Any certificate relating to work done or materials delivered may be modified  or corrected by 
any subsequent interim certificate or by the final certificate and no certificate of the Engineer-
in-charge supporting an advance payment shall itself be conclusive evidence that any work or 
materials to which it relates are in accordance with the contract.  All such intermediate 
payments shall be regarded as advances against the final payment only and shall not be 
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considered as an admission of the due performance of the contract or any part there of in any 
respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect  in any way the powers of 
the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, 
or in any way vary or affect the contract. 

 
53. Final Bill 

 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-
charge, the contractor shall forward a certified final account on BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be 
prepared in the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of payments already 
made on account subject to certification of the final bill by the Engineer-in-charge.  Any sums 
due from the contractor on account of Tools & Plant, Stores or any other items provided by 
BHEL not yet  recovered from the contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of the final bill.  

  
54. Payment of Bills 

All payment to be made to the Contractor under this contract shall be by “Crossed Cheque” 
marked ‘A/C payee only (Within a reasonable time after the Certification by the Engineer-in-
charge) at the State Bank of India or their subsidiaries located in the station where either the 
work is executed or service rendered or at their branch nearest to the station where the 
Officer of the Engineer-in-charge is located. 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or payable by the 
contractor the same may be deducted from any sum then due or which at any time thereafter 
may become due to the Contractor under the contract or under any other Contract with BHEL 
or from his Security Deposit or he shall pay the claim on demand. 

 
56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical examination of the 
work and final bill including all supporting vouchers, abstracts etc., and to enforce recovery of 
any sums becoming due as a result thereof in  the manner provided in the preceding sub-
paragraphs provided however that no such recovery shall be enforced after three years of 
passing the final bill. 

 
 
 57. Refund of Security Deposit: 

 
50% of the Security Deposit mentioned in condition 16 above, may be refunded to the 
contractor in respect of all contracts on completion of work  and  after payment  of  final  
bill and the  balance  50% on  expiry  of  the maintenance period, (described under clause 23) 
provided the contractor shall have rendered a “No-Demand” Certificate.  In case of works 
where maintenance period is not involved 100% of the Security Deposit may be refunded 
after payment of final bill provided that the contractor shall have rendered a “No-Demand 
Certificate”. 

 
58.  Arbitration: 

 
Except where otherwise provided for in the contract all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
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otherwise concerning the work or failure to execute the same whether arising during the 
progress of the work or after the completion or abandonment thereof shall be referred to the 
sole arbitration of the Executive Director  / General Manager of BHEL and if  ED   is unable or 
unwilling to act, to the  sole arbitration of some other person appointed by the  ED / General 
Manager, willing to act  as such arbitrator.  The cases referred to arbitration shall be other 
than those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is 
expressed in the contract to be final and conclusive.  There will be no objection if the 
arbitrator so appointed is an employee of B.H.E.L and that he had to deal with the matters to 
which the contract relates and that in the course of his duties as such he had expressed 
views on all or any of the matters in dispute or difference. 
 
The arbitrator to whom the matter is originally referred being transferred or vacating his office 
or being unable to act for any reason, such Executive Director / General Manager as 
aforesaid at the time of such transfer, vacation of office or inability to act, shall appoint 
another person to act as arbitrator in accordance with the terms of the contract.  Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

 
Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any 
statutory modification or re-enactment  thereof and the rules made there under and for the 
time being in force shall apply to the arbitration proceeding under this clause. 
 
It is a term of the contract that the party involving arbitration shall specify the dispute or 
disputes to be referred to arbitration under this clause together with the amount or amounts 
claimed in respect of each such dispute. 
 
The arbitrator(s) may from time to time with consent of the parties enlarge the time for making 
and publishing the award. 
 
The work under the Contract shall, if reasonably possible, continue, during the arbitration 
proceedings and no payment due or payable, to the Contractor shall be withheld on account 
of such proceeding. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice 
to both the Parties fixing the date of first hearings. 
 
The arbitrator shall give a separate award in respect of each dispute or difference referred to 
him. 
 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole 
discretion. 
 
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
 
In the event of disputes or differences arising between one public sector enterprise and a 
Govt.  Department or between two public sector enterprises the above stipulations shall not 
apply the provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE 
(GM-1) dated 1st

 January 1976 or its amendments for arbitration shall be applicable. 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 

In these regulations, unless otherwise expressed or indicated, the following words and 
expressions shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or indirectly through a 

sub-contractor, or by an agent on his behalf on a payment not exceeding Rs.500 per 
month. 

 
b) “Fair Wage” means wages, which shall include wages for weekly day of rest and 

other allowances, whether for time or piece work, after taking into consideration 
prevailing market rates for similar employments in the neighborhood but shall not be 
less than the minimum rates of wages fixed under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an agent or Sub-

Contractor employing labour on the work taken on contract. 
 
d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour 

Commissioners of the Chief Labour Commissioner’s Organisation. 
 
e) “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement : 
 

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to 
the Inspecting Officer of the area concerned the following information with copy to the 
Engineer-in-charge. 
 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 

 
3. (i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a  normal working day for an adult shall 
be NINE hours.  The working day of an adult worker shall be so arranged that of 
intervals, if any, for rest it shall not spread over more than twelve hours on any day.  
When an adult worker is made to work for more than NINE hours on any day or for 
more than FORTY EIGHT hours in any week he shall in respect of overtime work, be 
paid wages at double the ordinary rate of wages. 

  
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which shall be 

fixed and notified atleast TEN days in advance. A worker shall not be required or 
allowed to work on the weekly rest day unless he has or will have a substituted rest 
day, on one of five days immediately before or after the rest day.  Provided that no 
substitution shall be made which will result in the worker working for more than ten 
days consecutively without a rest day for a whole day.   

 
 
 Where in accordance with the foregoing provisions a worker works on the rest day 

and has been given a substituted rest day he shall be paid wages for the work done 
on the weekly rest day at the overtime rate of wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is 

entitled to. 
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4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and correctly 
maintain and continue to display and correctly maintain in clean and legible condition in 
consipicuous places on the works, notice in English and in the local Indian languages, spoken 
by majority of workers, given the rate of fair wages, the hours of work for which such wages 
are payable, the weekly rest days workers are entitled to and name and address of the 
Inspecting Officer.  The Contractor shall send a copy each of such notices to the Inspecting 
Officers and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 

The Contractor shall fix wage periods in respect of which wages shall be payable . 
No wage period shall normally exceed one week. 

 
6. Payment of Wages: 
  

(i) Wages due to every worker shall be paid to him direct.  All wages shall be paid in 
current coins or currency or in both. 

 
            Wages of every worker employed on the contract shall be paid where the wage period 
is one week, within, THREE DAYS from the end of the wage period, and in any other case 
before the expiry of the 7th day or 10th day from the end of the wage period according as 
number of workers does not exceed 1,000. 

 
(ii) When employment of any worker is terminated by or on behalf of the contractor, the 

wages earned by him shall be paid before expiry of the day succeeding the one on 
which his employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day except when the 

work is completed before expiry of the wage period, in which case final payment shall 
be made at the work site within 48 hours of the last working day and during normal 
working time. 

 
NOTE: The term “Working Day”  means a day on which the work on which labour  is 
employed is in progress.   
 

7. Register of Workmen : 
 

A register of workmen shall be maintained in the form appended to these regulations and kept 
at the work site or as near to it as possible, and the relevant particulars of every workmen 
shall be entered therein within THREE days of his employment. 

  
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these regulations to 
each worker on the day of work or entry into his employment. If a worker has already any 
such card with him issued by the previous employer the contractor shall merely endorse that 
Employment Card with relevant entries.  On termination of employment the Employment Card 
shall again be endorsed by the Contractor and returned to the worker. 

 
9. Register of Wages etc.,  : 
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall 
be maintained and kept at the work site or as near to it as possible. 

 
(ii) A wage slip in the form appended to these regulations shall be issued to every worker 

employed by the Contractor atleast a day prior to disbursement of wages. 
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10. Fines and Deductions which may be made from wages: 
(i) Wages of worker shall be paid to him without any deductions of any kind except the 

following: 
  a. Fines; 

b. Deductions for absence from duty, i.e., from the place or the places where by the 
terms of his employment he is required to work.  The amount of deduction shall be in 
proportion to the period for which he was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, where 
such damage or loss is directly attributable to his neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment of a wages.  

Advance granted shall be entered in a register; 
  

and 
 

 e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and omissions on 
his part as have been approved by the Chief Labour Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or loss shall be 

made from wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in rupee of the wages payable to him 
in respect of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in instalments, or after 

expiry of sixty days from the date on which it was imposed.  Every fine shall deemed 
to have been imposed on the day of the act or omission in respect of which it was 
imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian language a list, 

approved by the Chief Labour Commissioner, clearly stating the acts and omissions 
for which penalty or fine may be imposed on a workman and display it in good 
condition in a conspicuous place on the work site.  

 
vii. The Contractor shall maintain a register of fines and the register of deductions for 

damage or loss in the Forms appended to these regulations which should be kept at 
the place of work.  

 
11. Register of Accidents  : 

The Contractor shall maintain a register of accidents in such form as may be convenient at 
the work place but the same shall include the following particulars:  

 
 a. Full particulars of the labourers who met with the accident. 
 b. Rates of Wages. 
 c. Sex 
 d. Age 
 e. Nature of accident and cause of accident. 
 f. Time and date of accident. 
 g. Date and time when admitted in hospital. 
 h. Date of discharge from the hospital. 
 i. Period of treatment and result of treatment. 

j. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
 k. Claim required to be paid under Workmen’s Compensation Act. 
 l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 
 n. Authority by whom the compensation was assessed. 
 o. Remarks. 
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12. Preservation of Registers : 
 

The Register of Wages-cum-Muster Roll required to be maintained under these Regulations 
shall be preserved for 3 years after the date on which last entry is made therein. 

 
13. Enforcement : 
  

The Inspecting Officer shall either on his own motion or on a complaint received by him carry 
out investigations, and send a report to the Engineer-in-charge specifying the amounts 
representing workers, dues and amount of penalty to be imposed on the contractor for breach 
of these Regulations, that have to be recovered from the contractor, indicating full details of 
the recoveries proposed and the reasons therefore.  It shall be obligatory on the part of the 
Engineer-in-Charge on receipt of such a report to deduct such amounts from payments due to 
the contractor. 
 

14. Disposal of amounts recovered from the Contractor : 
 

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE 
days  from receipt of a report from the Inspecting Officer except in cases where the contractor 
had made an appeal under Regulation, 16 of these Regulations.  In cases where there is an 
appeal, payments of workers, due would be arranged by the Engineer-in-charge, wherever 
such payments arise, within THIRTY days from the date of receipt of the decision of the 
Regional Labour Commissioner (R.L.C.). 

 
15. Welfare Fund: 
 

All money that are recovered by the Engineer-in-charge by way of workers, due which could 
not be disbursed to workers within the time–limit prescribed above, due to reasons such as 
where-about of workers not being known, death of a worker, etc., and also amounts 
recovered as penalty, shall be credited to a fund to be kept under the custody of B.H.E.L for 
such benefit and welfare of workmen employed by contractors. 

 
 
 
 
 
16. Appeal against decision of Inspecting Officer : 
 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such 
decision to the Regional Labour Commissioner concerned within THIRTY days from the date 
of the decision, forwarding simultaneously a copy of his appeal to the Engineer-in-charge.  
The decision of the Regional Labour Commissioner shall be final and binding upon the 
Contractor and the workmen. 

 
17.  Representation of Parties: 
 
  i. A workman shall be entitled to be represented in any investigation or enquiry under these 

Regulations by an Officer of a registered trade union of which the said trade union is affiliated 
or where the workman is not a member of any registered trade union, by an Officer of a 
registered trade union connected with, or any other workmen employed in the industry in 
which the worker is employed. 

 
 ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these 

Regulations by an officer of  an association of contractors of which he is a member or by an 
officer of a Federation of Associations of Contractors   to which the said association is 
affiliated or where the contractor is not a member of any association of employers, connected 
with, or by any other employer engaged in the industry in which the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these Regulations. 
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18. Inspection of Books and other Documents: 
 

The Contractor shall allow inspection of the Register and other documents prescribed under 
these Regulations by Inspecting Officer and the Engineer-in-charge or his authorized 
representative at any time and by the worker or his agent on receipt of due notice at a 
convenient time. 

 
19. Interpretation etc. 
  

On any question as to the application, interpretation or effect of the Regulations the decision 
of the Chief Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be 
final and binding. 
 

20. Amendments: 
 

Central Government may, from time to time, add to or amend the Contractor’s Labour 
Regulations and issue such directions as it may consider necessary for the proper 
implementation of the Contractor’s Labour Regulations or for the purpose of removing any 
difficulty which may arise in the administration thereof, based on which the B.H.E.L., 
Contractor’s Labour Regulations herein contained shall be subject to revision. 
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MODEL RULES FOR LABOUR WELFARE 

(See Condition 20) 
 
1. Definition: 

(a) ‘Workplace’ means a place at which, on an average, twenty or more      workers are 
employed. 

(b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are 
employed. 

2. First Aid: At every workplace, there shall be maintained in a readily accessible place 
first-aid appliances including an adequate supply of sterilized dressings and sterilized cotton 
wool as prescribed in the Factory Rules of the State in which the work is carried on.  The 
appliances shall be kept in good order and, in large work places, they shall be placed under 
the charge of a responsible person who shall be readily available during working hours. 

 
 At large workplaces, where hospital facilities are not available within easy distance of the 

works First Aid posts shall be established and be run by a trained compounder. 
 
 Where large workplaces are remotely situated and far away from regular hospitals an indoor 

ward shall be provided with one bed for every 250 employees. 
 
 Where large workplaces are situated in cities, towns or in their suburbs and no beds are 

considered necessary owing to proximity of city or town hospitals, suitable transport shall be 
provided to facilitate removal of urgent cases to these hospitals.  At other workplaces, some 
conveyance facilities shall be kept readily available to take injured person or persons 
suddenly taken seriously ill, to the nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance room of the 

prescribed sizes, containing the prescribed equipment and in the in-charge of such medical 
and nursing staff as may be prescribed.  For this purpose the relevant provisions of the 
Factory Rules of the State Government of the area where the work is carried on may be taken 
as the prescribed standard. 

3. Accommodation for  Labour: The Contractor shall during the progress of the works 
provide, erect and maintain necessary temporary living accommodation and ancillary facilities 
for labour at his own expense and to standards and scales as approved by the Engineer-in-
charge. 

4. Drinking Water:  In every workplace, there shall be provided and maintained at suitable 
places, easily accessible to labour, a sufficient supply of cold water fit for drinking. 
Where drinking water is obtained from an intermittent public water supply each workplace 
shall be provided with storage where drinking water shall be stored.  Every water supply 
storage shall be at a distance of not less than 15 meters from any latrine drain or other source 
of pollution. Where water has to be drawn from an existing well, which is within such proximity 
of latrine drain or any other source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking. All such wells shall be entirely closed in and be provided 
with a trap door which shall be dust and water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be provided 

separately for men and women.  Such places shall be kept in clean and drained condition. 
 
6. Scale of Accommodation in Latrines and Urinals: These shall be provided within the 

precincts of every workplace latrines and urinals in an accessible place, and the 
accommodation, separately for each of these, shall not be less than at the following scales: 

           No.of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
        Per 100 or part thereof. 
 In particular cases, the Engineer-in-charge shall have the power to increase the requirement, 

where necessary. 
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7. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected 

with a waterborne sewage system, all latrines shall be provided with receptacles on dry-earth 
system which shall be cleaned at least four times daily and at least twice during working 
hours and kept in a strictly sanitary condition.  Receptacles shall be tarred inside and outside 
at least once a year. 

 
 If women are employed, separate latrine and urinals, screened from those for men and 

marked in the vernacular in conspicuous letters “For Women only” shall be provided on the 
scale laid down in rule 6.  Those for men shall be similarly marked “For Men only” A poster 
showing the figure of a man and of a woman shall also be exhibited at the entrance to latrines 
for each sex.  There shall be adequate supply of water close to latrines and urinals. 

             
8. Construction of Latrines: Inside walls shall be constructed of masonry or other non-

absorbent material and shall be cement-washed inside and outside at least once a year.  The 
dates of cement washing shall be noted in a register maintained for the purpose and kept 
available for inspection.  Latrines shall have at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangement for proper disposal of excreta by incineration at the workplace shall be made by 
means of a suitable incinerator approved by the local medical health and municipal or 
cantonment authorities.  Alternatively local excreta may be disposed off by putting a layer of 
night soil at the Bottom of pucca tank prepared for the purpose and covering it with a 15 cm. 
layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will 
turn into manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him by the 

Engineer-in-charge to effect proper disposal of soil and other conservancy work in respect of 
Contractor’s work-people or employees on the Site.  The Contractor shall be responsible for 
payment of any charges which may be levied by municipal or cantonment authority for 
execution of such work on his behalf. 
 

10. Provision of shelters during rest:  At every workplace there shall be provided, free of cost, 
four suitable sheds, two for meals and two others for rest, separately for use of men and 
women labour.  Height of each shelter shall not be less than 3 meters from floor level to 
lowest part of roof.  Sheds shall be kept clean and space provided shall be on the basis of at 
least 0.5 sq.m. per head.  

 
11. Crèches: At a place at which 20 or more women workers are ordinarily employed, there 

shall be provided at least one hut for use of children under the age of 6 years of such women.  
Huts shall not be constructed to a standard lower than that of thatched roof, mud floor and 
walls with wooden planks spread over mud floor and covered with matting. 

 
Huts shall be provided with suitable and sufficient openings, for light and ventilation.  There 
shall be adequate  provision of sweepers to keep the places clean.  There shall be two ‘dais’ 
in attendance.  Sanitary utensils shall be provided to the satisfaction of local medical, health 
and municipal or cantonment authorities.  Use of huts shall be restricted to children, their 
attendants and mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the Contractor shall 
provide at least one hut and one Dais to look after children of women workers. 
 
Size of crèche (s) shall vary according to the number of women workers employed.  
Creche(s) shall be properly maintained and necessary equipment like toys, etc. provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided for the  benefit 

of workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be approved by the 

Engineer-in-charge, and the whole of such temporary accommodation shall at all times during 
the progress of the works be kept tidy and in a clean and sanitary condition to the satisfaction 
of the Engineer-in-Charge and at the Contractor’s expense.  The Contractor shall conform 
generally to sanitary requirements of local medical, health and municipal or cantonment 



 52
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

authorities and at all times adopt such precautions as may be necessary to prevent soil 
pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be cleared away, all 
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and 
the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at 
the Contractor’s expenses. 

 
14. Anti-malarial precautions:  The Contractor shall, at his own expense, conform to all 

anti-malarial instructions given to him by the Engineer-in-charge, including filling up of any 
borrow pits which may have been dug by him. 

 
 
15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or 

any other officer nominated in his behalf by the Engineer-in-Charge shall report to the 
Engineer-in-Charge all cases of failure on the part of the Contractor and or his sub-
contractors to comply with the provisions of these Rules either wholly or in part and the 
Engineer-in-Charge shall impose such fines and other penalties as are prescribed in the 
conditions. 
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B.H.E.L SAFETY CODE 

See Condition-20 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from 

the ground, or from solid construction except such short period of work as can be done safely 
from ladders.  When a ladder is used an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well, suitable footholds and hand-
holds shall be provided on the ladder and the ladder shall be given an inclination not steeper 
than ¼ to 1 (¼  horizontal and 1 vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support, shall have a guard rail properly 
attached, bolted, braced  and otherwise secured atleast 1 meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials.  
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do not sag 

unduly or unequally, and if height of a platform or gangway or stairway is more than 3.25 
meters above ground level or floor level, it shall be closely bordered have adequate width and 
be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided with suitable 

means to prevent fall of persons or materials by providing suitable fencing or railing with a 
minimum height of 1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other working places.  

Every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in 
length.  Width between side rails in a rung, ladder shall in no case be less than 30 cm, for 
ladders upto and including 3 metres in length.  For longer ladders this width shall be 
increased by atleast 6 mm for each additional 30 cm. of length.  Uniform step spacing shall 
not exceed 30 cm.   
Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public.  The Contractor shall provide all necessary fencing 
and lights to protect public from accidents and shall be bound to bear expenses of  defence  
of  every suit action or other proceedings at law that may be brought by any person for injury 
sustained  owing  to neglect  of  the  above precautions,  and pay any damages and costs 
which may be awarded in any such suit, action or proceeding to any such person or which 
may with the consent of the Contractor be paid to compromise any claim by any such person. 
 

 6. Excavation and Trenching: 
All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder 
for each 30 m length or fraction thereof.  Ladder shall be extended from bottom of trench to 
atleast 1 metre above surface of the ground.  Sides of a trench 1.5 metres or more in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid 
the danger of sides collapsing.  Excavated materials shall not be placed within 1.5 metres of 
the edge of trench or half the depth of trench, whichever is more.  Cutting shall be from top to 
bottom.  Under no circumstances shall undermining or undercutting be   done. 

 
7. Demolition: Before any demolition work is commenced and also during   the 
process of the work: 

a. All roads and open areas adjacent to the work site shall either be closed or suitably 
protected: 

 
b. No electric cable or apparatus  which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, from risk of 

fire or explosion, or flooding.  No floor, roof, or other part of a building shall be so 
overloaded with debris or materials as to render it unsafe. 
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8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

shall be available for use of persons employed on the site and maintained in a condition 
suitable for immediate use and the Contractor shall take adequate steps to ensure proper use 
of equipment by those concerned. 
 
a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete 

shall be provided with protective footwear and protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye shall be 
provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s protective eye-

shields. 
 
d. Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  
  
e. When workers are employed in sewers and manholes which are in use, the  

 
            Contractor shall ensure that manhole covers are opened and manholes are ventilated 

atleast for an hour before workers are allowed to get into them.  Manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards 
to prevent accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on the work of 
painting with products containing lead in any form.  Whenever men above the age of 
18 are employed on the work of lead painting, the following precautions shall be 
taken: 

 
i. No paint containing lead or lead products shall be used except in the form of paste or 

ready-made paint. 
 
ii. Suitable face masks shall be supplied for use by workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scraped. 
 

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall 
be provided to enable working-painters to wash during on cessation of work. 

 
9. When work is done near any place where there is risk of drowning, all necessary equipment 

shall be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision made for prompt first aid treatment of all injuries 
likely to be sustained during the course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and supports 

shall conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate strength and 

free from defects and shall be kept in good working order. 
 ii.  Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in charge of any hoisting machine including any scaffolding 
winch or give signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley 

block used in hoisting or lowering or as means of suspension, safe working load shall be 
ascertained by adequate means.  Every hoisting machine and all gear referred to above shall 
have the safe working load plainly marked there on, In case of a hoisting machine having a 
variable safe working load, each safe working load and the conditions under which it is 
applicable shall be clearly indicated.  No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 
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d. Incase of departmental machine, safe working load shall be notified by the Engineer-in-

Charge.  As regards contractor’s machine the Contractor shall notify safe working load of 
each machine to the Engineer-in-Charge whenever he brings it to site of work and get it 
verified by the Engineer-in-Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards; hoisting appliances shall be provided 
with such means as will reduce to the minimum risk of accidental descent of load.  Adequate 
precautions shall be taken to reduce to the minimum risk of any part of a suspended load 
becoming accidentally  displaced.  When workers are employed on electrical installations 
which are already energized, insulating mats, working apparel such as gloves, sleeves and 
boots, as may be necessary shall be provided.  Workers shall not wear any rings, watches 
carry keys or other materials which are good conductors of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use.  Adequate washing facilities shall be provided at or near the places 
of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display on a notice 

board at a prominent place at the work spot.  Persons responsible for ensuring compliance 
with the Safety Code shall be named thereon by the Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge 
or his representatives and the Inspecting Officers as defined in the Contractor’s Labour 
Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the 

operation of any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 
 

(Regulation-7) 
 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 
iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2  3  4  5   6  7         8  9  10          11    
  

 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker------------------------------------------------------------------------------------------------------------------------------------ 
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ------------------------------------------------------------------------------------------------------------------------------------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name----------------------------------------------------------------------------------------------- 
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2        3           4              5        6                  7                8         9     10       11      
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

--------------------------------------------------------------------------------------------------------------- 

Contractor’s Signature /      Employees’ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father’s / 
Husband’s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen 
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10         11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 
(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------- 
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father’s 
Husband’s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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10.0 LIST OF SAFETY CODES FOR CIVIL WORKS PUBLISHED BY BUREAU OF  
 

INDIAN STANDARDS 
 
 

 
Sl.No. 

   
Code No. 

                                              
Title 

 
   

01 IS : 818 Code of Practice for Safety and Health Requirements in Electric and  
Gas Welding and Cutting Operations – First Revision. 
 

02 IS : 875 Code of practice for Structural safety of buildings:   Masonry walls  
    

03 IS : 933 Specification for Portable Chemical Fire Extinguisher, Foam Type –  
Second Revision. 
 

04 IS :1179 Specification for Equipment for Eye and Face Protection during 
Welding – First Revision. 
 

05 IS : 1904 Code of practice for Structural safety of buildings: Shallow 
foundations 
 

06 IS : 1905 Code of  practice for Structural safety of buildings: Masonry  
walls  
 

07 IS :  2171 Specification for Portable Fire Extinguishers, Dry Powder Type –
Second Revision. 
 

08 IS :  2361 Specification for Building Grips – First Revision. 
 

09 IS :  2750 Specification for Steel Scaffoldings. 
 

10 IS :  2925 Specification for Industrial Safety Helmets – First Revision 
 

11 IS :  3016 Code of Practice for Fires Precautions in Welding and Cutting 
Operations – First Revision 
 

12 IS : 3521 Industrial safety belts and harnesses 
 

13 IS : 3696 Safety Code for Scaffolds and Ladders : Part I – Scaffolds. 
 

14 IS : 3696 Safety Code for Scaffolds and Ladders : Part II – Ladders. 
 

15 IS : 3764 Safety Code for Excavation Work 
 

16 IS :  4014 Part I & II Code of practice for Steel tubular scaffolding 
 

17 IS : 4081 Safety Code for Blasting and Related Drilling Operations. 
 

18 IS : 4082 Recommendations on staking and storage of construction materials 
at site 
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Sl.No. 

   
Code No. 

                                              
Title 

 
   
19 IS : 4130 Safety Code for Demolition of Buildings – First Revision. 

 
20 IS : 4138 Safety Code Working in Compressed Air-First Revision 

 
21 IS :  4912   Safety requirements for Floor and Wall Openings, Railings and 

toe Boards –First Revision. 
 

22 IS :  5121 Safety Code for Piling and other Deep Foundations. 
 

23 IS :  5916   Safety Code for Construction involving use of Hot Bituminous 
Materials. 
 

24 IS :  5983 Specification for Eye Protectors – First Revision. 
 

25 IS :  6922 Structures subject to underground blasts, criteria for safety and 
design  
 

26 IS :  7205 Safety Code for Erection on Structural Steel Works. 

27 IS :  7069 Safety Code for Handling and Storage of Building Materials. 

28 IS :7293 Safety Code for Working with Construction Machinery. 

29 IS : 7969 Safety code for handling and storage of building material 

30 IS :  8758 Recommendation for Fire Precautionary Measures in 
construction  of  Temporary Structures and Pandals. 
 

31 IS :  8989 Safety Code for Erection of Concrete Framed Structures 

32 IS : 9759 Guidelines for de-watering during construction 

33 IS : 11057 Code of practice for Industrial safety nets 

34 IS : 13415 Code of Practice on safety for Protective barriers in and around 
building 
 

35 IS : 13416 Recommendations for preventive measures against hazards at 
working places 
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                    BHARAT HEAVY ELECTRICALS LIMITED ,  
UNIT: TIRUCHIRAPALLI - 620 014 

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 
 

NORMS FOR QUALIFICATION 
 

 Name of work:  Conversion of single phase into three phase service 
connection  for Type-IV Quarters.  
 
Tender Schedule No. T- 22 / 10        Tender  Value of Rs.  34 Lakh 

 
Sl. 
No. Thrust Area Score 

Tender Value

Rs. 34 lakh 
 
 

 
ELIGIBILITY:-  

 1. Separate Registration for EPF & ESI, PAN, Sales tax, New Service Tax, 
proof of having submitted IT return for the last three years, Profit & Loss 
account and balance sheet certified by the auditor.  
 

 2 Average annual financial turnover of similar works  in the last 3 years 
shall be at least 30%  of the tender value 
 

 3. During the last seven years should have successfully completed either
 
I) -Three similar works each not less than 40% of the tender value   

  or
  II)-Two similar works each not less than 50% of the tender value  
  or
  III)-One similar work not less than 80% of the tender value  
   
 4. Solvency shall be produced for at least 40% of the tender value  
   
 THRUST AREA SCORE QUALIFICATION 

NORMS 
I NATURE OF COMPANY 

 
5  

 Public Limited 5  

 Private Limited/Partnership firm 3  
 Sole Proprietor  2  

II Similar Experience  
 

30  

 Total value of Electrical works executed in the last 
three years  

30 Rs. 62 lakh

 (Pro-rata for in between cases) 18 Rs.31 lakh

III Performance on previous works  
 

20  

 Successful completion of three major works in time. 20 Costing atleast 
Rs.14 lakh each

 Successful completion of two major works in time. 16 Costing atleast 
Rs.14 lakh each

 Successful completion of one major work in time. 12 Costing atleast 
Rs.14 lakh
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IV Highest value of single work completed 10  
 More than 10 Rs. 28 lakh
 (Pro-rata for in between cases)

 
6 Rs. 14 lakh

V  Average Annual Turnover of similar works 
in last 3  financial years 

20  

 More than 20 Rs. 22 lakh

 (Pro-rata for in between cases) 12 Rs. 11 lakh
VI Qualified staff availability 5  
 If adequate Graduate Engineers, Supervisors & 

Tech. Staff available. 
5  

 If adequate Graduate Engineers & Supervisors 
available. 

4  

 If adequate Graduate Engineers & Tech. Staff only 
available. 

3  

 If adequate Supervisors & Tech. Staff only 
available. 

2  

VII Financial stability  10  
 Solvency 10 Rs. 28 lakh

 (Pro-rata for in between cases) 6 Rs. 14  lakh

 NOTE:  1.    Minimum score required for qualification is 60 out of 100. 
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.                                   BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI - 620 014 

 
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP ) 

 
QUALIFICATION PROFORMA 

 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail : 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  amount of paid-up-capital 

 
7. Enclose a chart showing Company Organisation 

indicating various factories / workshops / sites / 
divisions etc., with levels and names of key 
personnel and clearly depicting the reporting and 
functional relationships.  Also give brief write-up 
on the functions and responsibilities of each 
entity. 
 

-8. Details of Owner / Partners / Directors (Strike out 
whichever is not applicable) 
 

 
Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
 

 

11. Does the applicant posses facility to set up 
laboratory for Quality Control at site of work.  If 
so please furnish full details of organisation, 
equipments, tools, etc. 
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12. Is the individual/sole proprietor/any partner/ 

directors of company: 
 

 
(a) Dismissed Government Servant Yes       No   
 

(b) Having business banned/suspended by any   Yes       No   
  government in the past       
 

(c) Convicted by a court of law Yes       No   
 

(d) Retired Engineer / Official from Engineering   Yes       No   
 Departments of Govt. of India within last two 

years 
      

 
(e) Director or partner of any other company / firm  Yes       No   
  enlisted with CPWD or any other department       
 

(f) Member of Parliament or any State Legislative  Yes       No   
  Assembly    If answer to any of the above is 

‘Yes”, furnish details on a separate sheet 
      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker’s report in original preferably 
in sealed cover, giving the financial 
capacity to handle works of the required 
magnitude should be  enclosed) 
 

………………………………………………

………………………………………………

………………………………………………

…………………………………………….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last  
three years. 
 

1.   2009-10 
2.   2008-09 
3.   2007-08 
 

 
18. State whether Income Tax Clearance  Yes       No   

 Certificate from the appropriate authority  
in the prescribed form enclosed. 
 

      

19. Contractor’s capital in the business. (in 
case of partnership, please mention 
percentage of shares and amount) 

 

20. Quantum of business done during last 
three financial years 

1.   2009-10 
2.   2008-09 
3.   2007-08 
 

21. Value of fixed assets of the business in the 
last three years 

1.   2009-10 
2.   2008-09 
3.   2007-08 
 

22. Guarantee limits (if any) enjoyed by the 
firm. 
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23. Over-draft limits (if any) enjoyed by the 
firm. 

 

 
24. State whether Audited report for Profit and  Yes       No   

 Loss Account & Balance Sheet for last  
three years enclosed. 

      

 
25. Details of  Technically qualified  staff :-  

 
Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialisation 

Remarks if any 

  
 
 
 

   

 
26. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 
27. Whether enlisted with  any other  Department Yes       No   
 (a) If yes, give details: 

 
 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid upto   

 
28. Licence No. and validity of licence obtained  from Dy. Chief 

Inspector of Factories / Assistant Commissioner of Labour 
 

 

29. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.  If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 
 

 

30. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act ?.  If so, the code number may be furnished.  If applied, 
attested copy of application for registration with 
acknowledged by PF Authorities. 
 

 

31. Indicate Central / Local Sales Tax,  Excise Duty  
code  Numbers  and PAN. 

1. 
2. 
3.  
4. 

 CST 
LST 
ED 
PAN 

 
32. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
   

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 



 69
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

33. Details of similar works completed during the last seven years (To be submitted in separate 
sheet as per Annexure-II.)    

34. Certificates from clients in original as per proforma given in Annexure -III for all eligible 
works. 

35. Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and 
conditions and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL 
under more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of 
the Government of India during the last two years.  I also certify that I have neither 
such a person under my employment nor shall I employ any such person within two 
years of his retirement except with the prior permission of the Government.  (For 
Individuals seeking enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed  on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person 
nor shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of  Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 
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               ANNEXURE - I  
 
 
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS  
(2003 – 2004 TO 2009-2010) 

 
Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
Commenc

ement 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   completion  Name, 
designation & 

complete 
address of 

the authority for 
whom 

the work was 
done 

  
Stipulated Actual Including cost of 

cement, steel 
reinforcement & 

strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 

strl. steel 

  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - II  

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF CONTRACTORS 
 
Name & Address of the Client  

…………………………………………………………… …………. 

………………………………………………………………………. 

 
Details of works executed by Shri . M/s   ………………………………………………  
 

 ……………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  : Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  Outstanding/V.Good/Good/Poor 
(b) Financial Soundness   :  Outstanding/V.Good/Good/Poor 
(c) Mobilisation of adequate T & P  :  Outstanding/V.Good/Good/Poor 
(d) Mobilisation of manpower  :  Outstanding/V.Good/Good/Poor 
(e) General behaviour   :  Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 

 


