
Part B : Format to quote Total Amount

SECTION Percentage weightage

I 100.0000000%

II

100.00%

1.1 Structure 1A                  18,536.89  MT                                 0.3087426202                            -                                                    -   

1.2 Pressure Parts 1B                    9,929.21  MT                                 0.2233210787                            -                                                    -   

1.3 Non Pressure Parts 1C                    7,601.55  MT                                 0.1491578544                            -                                                    -   

1.4 Rotating Machines/ Boiler APH 2A & 2B                    4,082.29  MT                                 0.0524512911                            -                                                    -   

1.5 Insulation- Wool Matress 3A                    1,905.00  MT                                 0.0405392548                            -                                                    -   

1.6 Insulation- Pourable and Castable 3B                        270.00  MT                                 0.0048261275                            -                                                    -   

1.7 Insulation- Iron Parts 3C                        159.20  MT                                 0.0029376188                            -                                                    -   

1.8 Insulation- Aluminium Cladding Sheets 3D                        305.90  MT                                 0.0057738309                            -                                                    -   

1.9 Power Cycle Piping P-91/92 4A                    1,417.03  MT                                 0.0821976611                            -                                                    -   

1.10 HP Piping Including P-11, P-12, P-22, CS 4B                    1,375.58  MT                                 0.0626415156                            -                                                    -   

1.11  LP Piping & Temp Piping 4C & 4D                    1,093.63  MT                                 0.0350777810                            -                                                    -   

1.12 Hangers & Supports 4I                    1,648.30  MT                                 0.0323333660                            -                                                    -   

                 48,324.58  MT 1.000000000                            -                                                    -   

                                            -   

                1.0  Manmonth 64  FIXED VALUE           50,000.00                         32,00,000.00 
                2.0  Manmonth 32           28,518.00                           9,12,576.00 
                3.0  Manmonth 64           23,781.00                         15,21,984.00 

                        56,34,560.00 

₹ 56,34,560

Deployment of Requisit Manpower as mentioned below at site, within 15 days, as and when intimated by 

BHEL. This deployment shall be over and above the requirement as per Contractual clause. The deployed 

manpower shall report to BHEL and may be deployed at any location. BHEL shall make payment on pro 

rata monthly basis on actual deployment  (considering 26 working days in a month). In case the 

contractor does not deploy or delays deployment of above said manpower with reference to specific 

instructions from BHEL, BHEL will levy penalty of Rs. 100 per service day, for such delay
Engineer / Supervisor
Computer operator (Skilled)
Service Staff (Semi Skilled)
Execution/Mobilisation of special resources (PVC & ORC Shall Not be applicable on Section-II)

 Grand Total Amount (Section-I + Section-II) Rounded off 

Sub Total of Boiler & Aux

 Section-II 

 Weightage/ Factor  "X" 
 UNIT RATE (Rs.) 

B 
 AMOUNT (Rs.) 

C = A * B 
 SN  SECTION-I 

 Rate 
schedule 
Identifier 

 QTY
A 

 UOM 

Note :
Bidders to quote Amount (Section-I) ONLY in this format given above, which shall be taken into account for evaluation and awarding and hence, shall be complete in all respect for the full scope defined in specification and in 
accordance with all terms & conditions of tender.

Erection, Testing, Commissioning, Trial Operation & Handing Over of Power Cycle Piping, Aux. Boiler,  Boiler and its auxiliaries including Pressure Part, 
Non-Pressure Parts, Duct dampers and its support structure, Rotating Equipment’s, Air Pre-Heaters, ID/FD/PA fans, Mills, Refractory, including Handling 
of materials at BHEL / Client's Stores / Storage Yard and transportation to site, preparation of foundation, NDT, fixing of hangers & supports, application 
of lining, Insulation, supply & painting, Stenciling & Labelling of Unit-1 at 3X800 MW NLC Talabira Project, Jharsuguda, Odisha, India

                                                                                  -   

Execution/Mobilisation of special resources (PVC & ORC Shall Not be applicable on Section-II)                                                                     56,34,560 

Total Combined Contract Value                                                                     56,34,560 

DESCRIPTION OF PACKAGES / ITEM OF WORK TOTAL PRICE IN FIGURES (RS)

Price Bid
Erection, Testing, Commissioning, Trial Operation & Handing Over of Power Cycle Piping, Aux. Boiler,  Boiler and its auxiliaries including Pressure Part, Non-Pressure Parts, Duct dampers and its support structure, Rotating 
Equipment’s, Air Pre-Heaters, ID/FD/PA fans, Mills, Refractory, including Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site, preparation of foundation, NDT, fixing of hangers & supports, 
application of lining, Insulation, supply & painting, Stenciling & Labelling of Unit-1 at 3X800 MW NLC Talabira Project, Jharsuguda, Odisha, India

 Total Amount for the entire Bill of Quantities(BOQ) given below for Section-I 

1 of 1


