PREAMBLE FOR BOQ CUM RATE SCHEDULE

Preamble for the Schedule of Quantities/BOQ Cum Rate Schedule:

1.1

Details of the items in the BOQ Cum Rate Schedule shall be read in conjunction with the Corresponding Consultants/
Customer specifications, drawings and other documents and shall have precedence over any contrary statement mentioned
anywhere in this document.

1.2

The work shall be carried out as per construction drawings, specifications, the description of the items in this schedule
and/or Engineer’s instructions, Drawings enclosed with these documents are only indicative giving some idea of the type of
work involved. The layout, sizes and details of the building, structures and foundations shown in tender drawings may vary at
a large extent during actual construction. Final drawings will be issued progressively during the execution of the work.

1.3

[tems of work provided in this schedule but not covered in the specifications shall be executed strictly as per instructions of
the Engineer.

1.4

Unless specifically mentioned otherwise in the contract, the contractor shall quote his rates for the finished items and shall
provide for the complete cost towards fuel, tools, tackle, equipment, constructional plant, temporary works, labour materials,
levies , transport, layout, repairs, rectification, maintenance till handing over, supervision, shops, establishments, services,
temporary roads, revenue expenses, contingencies, overheads, profits and all incidental items not specifically mentioned but
reasonably implied and necessary to complete the works according to the contract.

1.5

The rate shall also be inclusive of carrying out topography survey of site to establish levels and coordinates at suitable
intervals, form existing grid levels and coordinates furnished by the owner, establish bench marks, setting out the location
and levels of the proposed structures, constructions and making references, pillars and other identification marks etc. No
separate payment will be made towards the same.

1.6

The quantities of the various items mentioned in the BOQ cum Rate Schedule are approximate and may vary up to any extent
or be deleted altogether. The overall variation in contract value on execution shall be dealt as per GCC. Contractor has to
obtain prior approval of BHEL/ Customer before procurement of bought out items/ building materials.

1.7

BHEL Engineer’s decision shall be final and binding on the contractors regarding clarification of items in BOQ cum Rate
schedule with respect to the other sections of the contract.

1.8

In case of any discrepancy between item description, relevant specification, clarification shall be sought at tender stage itself.
Otherwise it shall be assumed that the contractor has quoted for the more stringent requirement.

Page 1 of 1




PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-

Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS

PACKAGE-B - MOVABLE ITEMS

RATES = TOTAL

QUOTED PRICE * AMOUNT (INR) = RATE * WEIGHTAGE IN %
WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)

(QUANTITY * 100)

ST /ITEM NO. ITEM DESCRIPTION TOTAL QTY

PACKAGE-A IMMOVABLE ITEMS

EARTH WORK: Earth work In excavation, backfilling and disposal including all labour, equipments

100 etc complete as per specification, drawing and as directed by engineer- in-charge for the following.

Earth work in excavation in all types of soil ordinary soil including ash which can be excavated by any means
including setting out, levelling, removing of surface water accumulated due to rain or any other reason but
101 excluding dewatering to lower the ground water table, dressing the sides & bottom, all lifts,
ramming/compacting the excavated bottom, stacking, disposal of surplus excavated materials within a lead
upto 1Km, spreading/levelling of disposed materials etc all complete for following depths below ground level.

a Depth from ground level but not exceeding 2 m CUM 2603 0.1228122200%

b Depth exceeding 2 m but not exceeding 4 m CUM 414 0.0244161800%

Earth work in excavation in soft rock including weathered rock which can be excavated by means of crow bar,
pick axe, pneumatic rock breaker attachment with excavator machine etc but does not require chiselling or
103 blasting including setting out, levelling, dewatering (wherever required), dressing the sides & bottom, all lifts,
ramming/compacting the excavated bottom, stacking, disposal of surplus excavated materials within a lead
upto 1 Km, spreading / levelling of disposed materials etc all complete for following depths below ground level.

a Depth from ground level but not exceeding 2 m CUM 930 0.0649399700%

b Depth exceeding 2 m but not exceeding 4 m CUM 258 0.0216187200%

Earth work in excavation in hard rock requiring controlled blasting including wedging, line drilling, pre shearing
etc as required, setting out, levelling, dewatering (wherever required), dressing the sides & bottom, all lifts,
105 necessary licenses/statuatory clearances for blasting, supply, storage & handling of blasting materials,
stacking/disposal of surplus excavated material within a lead upto 1Km, spreading / levelling of disposed
materials etc all complete for following depths below ground level.

a Depth from ground level but not exceeding 2 m CUM 1891 0.3791821300%

b Depth exceeding 2 m but not exceeding 4 m CUM 353 0.0849400100%

Earth work in excavation in hard rock requiring chiselling including setting out, levelling, deawtering (wherever
106 required), dressing the sides & bottom, all lifts, stacking/disposal of surplus excavated material within a lead
upto 1Km, spreading / levelling of disposed materials etc all complete for following depths below ground level.

a Depth from ground level but not exceeding 2 m CUM 2664 0.6385065200%

b Depth exceeding 2 m but not exceeding 4 m CUM 397 0.1141833700%

Earthwork in Back filling upto any depth below ground level around foundations, plinths, trenches, drains etc to
proper grade and level in layers not exceeding 250 mm thickness using/with selected materials from
107 compulsorily excavated earth available within a lead upto 1 Km and compacted as specified including re-
excavation of stacked earth, watering, ramming/compaction by manual/mechanical means, dressing etc all
complete.for the following.

a at least 90% maximum dry density as per IS-2720 (Part-VII) CUM 5128 0.1935554500%

Extra over ST No. 101 and 103 to 108 for carriage of material/earth for every 500m or part thereof beyond an

109 initial lead of 1km.

b Carriage for disposal of serviceable/unserviceable material/ earth CUM 39283 0.2409436000%

Earth work in backfilling upto any depth below ground level around foundations, plinths, trenches, drains etc to
proper grade and level in layers not exceeding 250 mm thickness so as to achieve required compaction with
approved borrowed soil (borrowed soil to be arranged by the bidder) and compacted as specified including
110 supplying borrowed soil, royalty/seignorage fee (if any), sorting, spreading, breaking clods, watering, CUM 5128 1.0693938700%
ramming/compaction by manual/mechanical means, dressing, finishing to required lines, grades and slopes,
testing, all lead and lifts etc all complete as per specification, drawing and as directed by the engineer for the
following:

Supplying and filling sand upto any depth under floors, around foundations, plinths etc. in layers not exceeding
250 mm thickness and compacted so as to achieve at least 80% relative density as per 1S-2720 (Part-XIV)

11 including spreading, watering, ramming/compaction by manual / mechanical means, dressing, royalty (if any)
etc. all complete.
a For 80% Relative Density CUM 91 0.0859982800%
LEVELING & GRADING: Levelling & grading works including all labour, material (unless otherwise
2600 specified in BOQ/contract specification), equipment etc. as per specification, drawings and as directed by
engineer - in - charge.
A2601 Uprooting of already cut trees including removal of roots, filling the pits with good soil upto ground level, stacking the
serviceable material if any at specified area within the plant boundary and disposal of unserviceable parts/materials
within a lead upto 1km etc all complete as per specification, drawing and as directed by the engineer-in-charge for
following:
a For trees having girth more than 300 mm NOS. 100 0.02760090000%

Earth work in stripping of top soil upto a maximum depth of 0.30m below ground level so as to exclude all
debris, grass, vegetation, bushes including roots and organic materials etc for leveling and grading including
2602 dressing to specified levels & grades and compacting the graded/stripped surface by manual/mechanical means, SQM 131835 1.6172288300%
disposal of stripped materials within a lead upto 1km etc all complete as per specification, drawing and as
directed by the engineer-in-charge.

Earth work in excavation upto any depth below ground level in all types of soil including moorum, ash which can
be excavated by any means for grading including setting out, levelling, dewatering (wherever required),
2603 dressing the sides & bottom, levelling to grade, all lifts, ramming/compacting the excavated bottom/graded CUM 20000 0.9436205700%
surface, stacking/disposal of surplus excavated materials within a lead upto 1km, spreading/levelling of
disposed materials etc all complete as per specification, drawing and as directed by the engineer-in-charge.

Earth work in filling upto any depth below ground level for grading to proper grade and level in layers not
exceeding 300mm compacted thickness so as to achieve at least 95% maximum dry density as per IS-2720 (Part-
VII) with selected approved soil/soft rock from compulsorily excavated earth available within a lead upto 1km

0,
2609 and compacted as specified including re-excavation of stacked earth, all lifts, sorting, spreading, breaking clods, CUM 20000 0.9530567700%
watering, ramming/compaction by manual/mechanical means, dressing, finishing to required lines, grades and
slopes, tesing etc all complete as per specification, drawing and as directed by the engineer for the following.
A2610 Extra over ST No. A 2601, 2602, 2603 and 2609 for carriage of unserviceable material/earth for every 500m or CUM 40000 0.1887241100%

part thereof beyond an initial lead of 1km.

Earth work in filling upto any depth below ground level for grading to proper grade and level in layers not
exceeding 300 mm compacted thickness so as to achieve at least 95% maximum dry density as per IS-2720 (Part;
VII) with approved borrowed soil (borrowed soil to be arranged by the bidder) and compacted as specified
2611 including supplying boorowed soil, royalty/seignorage fee (if any), sorting, spreading, breaking clods, watering, CUM 5000 1.0427007300%
ramming/compaction by manual/mechanical means, dressing, finishing to required lines, grades and slopes,
tesing, all lead and lifts etc all complete as per specification, drawing and as directed by the engineer for the
following.
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-
Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS
PACKAGE-B - MOVABLE ITEMS

ST /ITEM NO.

ITEM DESCRIPTION

TOTAL QTY

RATES = TOTAL
QUOTED PRICE *
WEIGHTAGE /
(QUANTITY * 100)

AMOUNT (INR) = RATE *
QUANTITY

WEIGHTAGE IN %
(UPTO 10 DECIMAL POINT)

200

CONCRETE WORK: Providing and placing concrete work including cost of labour, materials (unless
otherwise specified in BOQ/contract specification) and equipment for handling, transportation,
batching, mixing, placing, vibrating and curing (excluding cost of centering, shuttering and
reinforcement) with mechanised equipments like batching plant, transit mixer, concrete pump etc.
complete as per drawing, specifications and as per direction of engineer in charge for the following.

201

Concrete of grade M7.5 (1 part cement, 4 part sand, 8 parts of 40 mm graded aggregate by volume) as mass
filling course, lean concrete, levelling course, mud mat under and around foundations/floors below finished
floor level upto depth of 10m from FFL. (For depth greater than 10m from FFL, extra over for additional depth to
be paid in Item No 224)

CUM

259

0.7683864500%

202

Concrete of grade M10 (1 part cement, 3 part sand, 6 parts of 40 mm graded aggregate by volume) as lean
concrete, levelling course, mud mat under and around foundations/floors below finished floor level upto depth
of 10m from FFL. (For depth greater than 10m from FFL, extra over for additional depth to be paid in Item No
224)

CUM

353

1.10455317000%

203

Concrete of grade M15 (1 part cement, 2 part sand, 4 parts of 40 mm graded aggregate by volume) as lean
concrete, levelling course, mud mat under and around foundations/floors below finished floor level upto depth
of 10m from FFL. (For depth greater than 10m from FFL, extra over for additional depth to be paid in Item No
224)

CUM

0.7839788400%

204

Concrete of grade M20 (1 part cement, 1.5 part sand, 3 parts of 10-20 mm graded aggregate by volume) under
floors, paving, plinth protection, pipe encasing, foundations etc. complete below finished floor level upto depth
of 10m from FFL. (For depth greater than 10m from FFL, extra over for additional depth to be paid in Item No
224).

CUM

1047

3.6668533800%

205

Providing and laying Design Mix cement concrete conforming to IS:456 & IS 10262-2009 for reinforced concrete
works with sand and graded hard stone aggregate of 20mm nominal size in foundations/substructure, grade
slab, paving, drains, under floors etc for any shape, position or thickness etc complete including with addition of]
high performance PCE-based BIS approved water reducing admixture of Type-G as per ASTMC-494 of approved
make FOSROC/STP/SIKA/BASF or Equivalent having minimum water reduction capability of 30% to achieve
required slump in concrete all complete as per specification & drawing below finished floor level upto a depth of]
10m from FFL(For depths greater than 10m from FFL, extra over for additional depth to be paid in Item No 224),
for the following.

M 25 Grade

CUM

1093

4.1002403800%

206

Providing and laying Design Mix cement concrete of grade conforming to 1S:456 & IS 10262-2009 for reinforced
concrete works with sand and graded hard stone aggregate of 20mm nominal size in superstructure for any
shape, position or thickness etc complete including with addition of high performance PCE-based BIS approved
water reducing admixture of Type-G as per ASTMC-494 of approved make FOSROC/STP/SIKA/BASF or
Equivalent having minimum water reduction capability of 30% to achieve required slump in concrete all
complete as per specification & drawing upto 10m level above finished floor level (For height greater than 10m
from FFL, extra over for additional height to be paid in Item No 225), for the following.

M 25 Grade

CUM

68

0.2591993600%

212

Screed concrete conforming to IS 456 with sand and graded hard stone aggregate 12.5mm/6 mm nominal size
on the roof upto 10m level above finished floor level (For height greater than 10m from FFL, extra over for
additional height to be paid in Item No 225) or thickness, drains etc complete as per following.

1:02:04

CUM

0.0172682600%

213

Providing and laying Design Mix cement concrete as per 1S:456 & IS 10262-2009 for reinforced concrete works
using graded aggregate for Concrete in precast works like roof slabs/trench covers, fins, lintels, chajas, beams,
columns, wall panels, facias etc. at all levels in all kinds of work including formwork/moulds, curing, rendering
the top exposed surface with cement sand mortar (1:3), handling, storing, transpoting, all leads, erection without
damage, setting in position with cement sand mortar (1:3), filling the gaps between adjacent preacast units with
M20 grade concrete or cement sand mortar (1:3) and including making of holes for bolts for fixing, welding
etc.complete with graded aggregate (20/12.5/10 mm) and as per specification and drawing for following grades.

M20

CUM

387

1.9827511100%

215

Dismantling concrete work for all types of structures at all levels including stacking of servicable material to a
lead of 500 m and disposal of unservicable material upto a lead of 2 km, cutting of reinforcement, labour,
equipment, safety precautions etc all complete as per drawings, specification and instructions of engineer in
charge.

Plain cement concrete of all grades

CUM

50

0.0292050600%

Reinforced cement concrete of all grades

CUM

615

0.5478283600%

300

FORMWORK: Providing, fixing and removing formwork at all elevations for all structures, as per
specifications and including all labour, material, scaffoldings and centereing etc. complete as per
drawing, specifications and as per direction of engineer in charge for the following.

301

Fairface form work with good quality water proof ply wood of minimum 12mm thickness and smooth surface
below finished ground floor level for foundations, footings, base of columns, walls, columns, pilasters, beams
& slabs(for which scaffolding work not required for vertical support of bottom face of formwork), mass
concrete, trenches, grade slab, paving etc.including chamfering of edges as per drawing, specification and
instruction of engineer in charge.

Upto Depth 10m From FGL

SQM

2678

0.8326517300%

302

Fairface form work with good quality water proof ply wood of minimum 12mm thickness and smooth surface
above finished ground floor level for columns, beams, suspended/intermediate floors, roofs, lintels,
cantilevers, staircases, landings, balconies, etc. including chamfering of edges as per drawing.for all heights as
per specification, drawing and instruction of engineer in charge.

For Height Upto 20m from FGL

SQM

796

0.2707419100%

304

Providing, fixing and removing formwork in block-outs/pockets and openings (below 0.1 sqm plan area) at all
elevations including cutting, formation of all shapes and all other operations required for making the required
shape and size all complete as per specification, drawing and instruction of engineer in charge.

Upto 150 mm depth

Each

10

0.0011417800%

Pockets of depths more than 150mm and upto 300 mm depth

Each

10

0.0018872400%

305

Extra over item n0.301 and 302 for curved form work for foundations, footings, beams, walls, trenches, domes,
arches etc as per specification.

Extra for Curve Shuttering for Item No. 301

SQM

25

0.0015569700%

400

REINFORCEMENT WORK : Reinforcement work including all labour, material (unless otherwise specified
in BOQ/contract specification), equipment, transportation, handling etc at all level as per specification,
drawings and as directed by engineer - in - charge.

402

Providing, straightening, cutting, bending, placing in position at any level, binding in position of steel
reinforcements of TMT steel of grade Fe-500D or 500EQR confirming to 1S:1786 including cost of binding wire,
labour, scaffolding, transportation to & from stores etc complete all as per specifications, drawings and as
directed by Engineer.

MT

156

6.2010025600%
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-

Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS

PACKAGE-B - MOVABLE ITEMS

RATES = TOTAL

QUOTED PRICE * AMOUNT (INR) = RATE * WEIGHTAGE IN %
WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)

(QUANTITY * 100)

ST /ITEM NO. ITEM DESCRIPTION TOTAL QTY

Transportation, straightening, cutting, bending, placing in position at any level, binding in position of steel
reinforcements of TMT steel of grade Fe-500D or 500EQR or HCRM or any other Grade confirming to 1S:1786

0,
403 including cost of binding wire, labour, scaffolding, transportation to & from stores etc complete all as per MT 4 0.0238962500%
specifications, drawings and as directed by Engineer.(BHEL to supply steel free of cost)
Roof Treatment works: Roof treatment works including all labour, material (unless otherwise specified
500 in BOQ/contract specification), equipment, transportation, handling, curing, sampling, testing etc at all
level as per specification, drawings and as directed by engineer - in - charge.
502 Providing and laying underbed/topping grading plaster with cement mortar 1:4 (1 cement : 4 sand) and average sQM 35 0.0035008300%

thickness of 15 mm including preparation of surface, batching, mixing, leveling etc all complete.

Providing and laying 3mm thick APP (Atactic Polypropylene Polymer) modified prefabricated five layer, 3 mm
thick water proofing membrane, black finished reinforced with glass fibre matt consisting of a coat of bitumen
primer for bitumen membrane @ 0.40 litre/sqm by the same membrane manufactured of density at 25°C, 0.87 -
0.89 kg/litre and viscocity 70 - 160 cps. Over the primer coat the layer of membrane shall be laid using butane
torch and sealing all joints etc., and preparing the surface complete. The vital physical and chemical parameters
A506 of the membrane shall be as under : Joint strength in longitudinal and transverse direction at 23°C as 350/300 SsQM 50 0.0126787200%
N/5 cm. Tear strength in longitudinal and transverse direction as 60/80N. Softening point of membrane not less
than 150°C. Cold flexibility shall be upto -2°C when tested in accordance with ASTM, D - 5147. The laying of
membrane shall be got done through the authorised applicator of the manufacturer of membrane. (Roof]
treatment over existing old CGI / asbestos roof, Cleaning of old/ existing roof sheet if required shall be in the
scope of agency)

JOINTS AND FILLERS: Joints & fillers including all labour, material, equipment, transportation, handling

600 etc at all level as per specification, drawings and as directed by engineer - in - charge.
602 Supplying and installation of Dura board HD100 or its equivalent as approved by the Engineer, as filler material
in joints including nailing, installation as per manufacturer's recommendation etc. all complete.
c 25 mm wide joints SQM 4 0.0020325600%
Providing and applying polysulphide based sealant conforming to [S:12118 in expansion joints in concrete
603 including cleaning of joints, raking out groove, application of primer, scaffolding etc. all complete for following
size grooves (10 mm thick baker rod to be paid separatly):
a 25mmX25mm groov size RM 12 0.0036065200%
MS EMBEDMENTS: Embedments including all labour, material (unless otherwise specified in
700 BOQ/contract specification), equipment, transportation, handling etc. at all level as per specification,

drawings and as directed by engineer - in - charge.

Supply, fabricating and fixing of mild steel embedments, inserts, pipe sleeves, angle pieces, rungs of various
701 diameters, plates of dimensions as required etc. including welding, bolting, cutting, drilling, scaffolding, MT 28 1.3600139000%
setting etc. all complete.

Supply, Fabrication, transportation, delivery at site and erection, installation and alignment of mild steel
foundation bolt assembly conforming to 1S:2062 and grade 1 of IS:432 in concrete along with nuts, lock nuts (as
per 1S:1363, 1364 and 1S:3138), washers, anchor plates, stiffner plates, protective tape, pipe sleeves, templates
etc. including welding, cutting, grinding, threading, drilling etc. all complete.

702 MT 1 0.0608960800%

GROUTING: Grouting including all labour, material (unless otherwise specified in BOQ/contract
800 specification), equipment, roughening surface, cleaning, ramming, curing etc. at all level , drawings and
as directed by engineer - in - charge.

Providing & grouting of pocket holes, pipe sleeves and under base plate of structural steel work/ machinery/
pipe supporting structures including roughening of surface, cleaning, ramming, curing etc. all complete with mix
803 1:1:2 (1 cement : 1 coarse sand : 2 aggregate of 6 mm down graded stonechips ) using non shrink admixture as CUM 6 0.0801869900%
per specification, drawing and direction of engineer-in-charge. (Cost of all material and cleaning the pocket by
compressed air shall be in the scope of the contractor).

BRICKWORK: Brickwork masonry including all labour, material (unless otherwise specified in
1000 BOQ/contract specification), equipment, transportation, handling, scaffolding etc. at all levels as per
specification, drawings and as directed by engineer - in - charge.

Providing brick work in cement mortar 1:6 (1 part cement 6 parts coarse sand) in walls, chambers etc. in
1001 thickness varying from 230mm to 460mm at all depths, places and positions below plinth including raking
out joints, curing, scaffolding etc. complete excluding plastering and painting.

a Usmg. fly ash.llme bricks confirming to IS 12894 with crushing strength of 75 kg/cm2(including cost of cement CUM 668 2.0690862600%
for brick making)

c Using burnt clay bricks of class designation 7.5 of nominal dimension CUM 5 0.0161477100%

Providing brick work in cement mortar 1:6 (1 cement 6 coarse sand) in walls, chambers etc. in thickness
230mm upto 10m level above finished floor level (For height greater than 10m from FFL, extra over for
additional height to be paid in Item No 1014), places and position above plinth including raking out joints,
curing, scaffolding etc complete but excluding plastering and painting.

1002

a Usmg. fly ash.llme bricks confirming to IS 12894 with crushing strength of 75 kg/cm2(including cost of cement CUM 234 0.9155771100%
for brick making)

Providing brick work in cement mortar 1:4 (1 cement 4 coarse sand) in partition walls, chambers etc. in
thickness 115mm upto 10m above finished floor level (For height greater than 10m from FFL, extra over for
additional height to be paid in Item No 1015), places and position above or below plinth/graded level including
providing two nos. 6 mm diameter MS bars at every third layer, raking out joints, curing, scaffolding etc
complete excluding plastering and painting as per specification. (Reinforcement payment shall be made
seperately as per applicable BOQ in 400 Series)

1003

a Usmg.ﬂy ash .llme bricks confirming to IS 12894 with crushing strength of 75 kg/cm2(including cost of cement sQM 108 0.0532994600%
for brick making)

Providing brick soling including spreading of earth, ramming, watering including 25mm thick cushion of sand

1004 complete but excluding excavation and disposal of surplus earth (excavation and disposal of surplus earth shall

be measured under applicable item). Using brick on edge.
c Using burnt clay bricks of class designation 7.5 of nominal dimension SQM 5 0.0017834400%

1005 Breakl.ng of existing b.I’ICk wor.k atall leve.zls including plastering, removmg the rubt.nsh up to a distance of 500 m CUM 270 0.2563062200%
including transportation, loading, unloading etc. all complete as directed by the engineer.

1011 Providing and filling brick bats in soak pits all complete. CUM 55 0.0329559500%
Providing Autoclave Areated concrete blocks in cement mortar 1:4 (1 part cement 4 parts coarse sand)

1012 confirming to (IS: 2185 Pt-3) in walls, chambers etc. for all heights above finished floor level including raking CUM 5 0.0160604200%

out joints, curing, scaffolding etc. all complete (excluding plastering and painting) as per specification and
drawing.

DAMP PROOF COURSE: Damp proof course including all labour, material (unless otherwise specified in
1100 BOQ/contract specification), equipment, transportation, handling, shuttering, centering, curing etc at all
level as per specification, drawings and as directed by engineer - in - charge.
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-

Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS

PACKAGE-B - MOVABLE ITEMS

RATES = TOTAL

QUOTED PRICE * AMOUNT (INR) = RATE * WEIGHTAGE IN %
WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)

(QUANTITY * 100)

ST /ITEM NO. ITEM DESCRIPTION TOTAL QTY

Providing Damp Proof Course of following thickness with 1:1.5:3 concrete (10mm and down graded aggregate)

1101 with 2% of approved admixture of water proofing compound all complete. Two layers of hot bitumen coating
85/25 grade as per 1S:702 @ 1.7Kg./sqm shall be applied one before & one after the DPC.
b 50mm thick SQM 126 0.0345987900%

PLASTERING: Cement mortar plaster including making grooves wherever required including all labour,
1200 material (unless otherwise specified in BOQ/contract specification), scaffolding, curing etc at all level as
per specification, drawings and as directed by engineer - in - charge.

Providing 18mm thick plaster in two layers outside the building/boundary wall in cement mortar as applicable
upto 10m above finished floor level (For height greater than 10m from FFL, extra over for additional height to be

1201 paid in Item No 1206) on walls, finished to a smooth finish including providing 3mmx3mm size grooves at
junctions of two dissimilar materials all complete
a Cement Mortar 1:6 SQM 933 0.2178985000%

Providing 12mm thick plaster internal/external surfaces of building/boundary wall in cement mortar as
1202 applicable above finished floor level (For height greater than 10m from FFL, extra over for additional height to
be paid in Item No 1206) on walls finished to a smooth finish as per specification all complete.

a Cement Mortar 1:6 SQM 3611 0.7070383800%

1204 Providing 6mm thick plaster on ceiling in cement mortar 1:4 finished to a smooth all complete. SQM

Providing 12mm thick plaster in walls, drains/culverts with a paste of neat cement @ 1kg/sqm and rubbed

0,
1205 smooth with trowel etc. all complete. SQM 1119 0.1129625200%
A1210 Providing 2mm thick peat ce.ment finish using PPC co.nflrml.ng to I.S 1489 (pz?\rt-I] / OPC gr.ade 43/53 over sQM 252 0.0095057500%
concrete base for flooring, paving, plastered surface, etc. including curing & cleaning and scafolding complete.
A1211 Neat cement punning @ 2.2Kg /sqm SQM 1140 0.0329172500%
FINISHES TO CONCRETE / PLASTERED SURFACES: Finishes, painting to concrete, plastered surfaces
1300 including all labour, material (unless otherwise specified in BOQ/contract specification), equipment,
surface preparation, scaffolding etc. at all level as per specification, drawings and as directed by engineer
- in - charge.
1301 Two or mo.re coa.ts of whllte .wash/ colour wash. és p.er IS 627 of approved brand and manufacture to give an sQM 1459 0.0271218300%
even shade including a priming coat as per specifications.
1304 Two or more coats of acrylic distemper of approved brand and manufacture to give an even shade including a sQM 342 0.0189274200%

priming coat with distemper primer complete.

Providing and applying two or more coats of acrylic emulsion paint as per IS 5411 of approved brand, shade and
1305 manufacture to give smooth, hard, durable & glossy finish over a coat of primer over prepared plaster surface as SQM 502 0.03732736000%
per manufacturers guideline.

Providing and applying 3 coats of water proof cement paint of approved make and color on exterior surface at

1312
all heights including material, labour, scaffolding, curing etc including primer coat complete as per specification.

sQM 400 0.0228733600%

Providing and applying 2 mm thick plaster of paris punning on walls including preparation of surface, staging,

1316 . e . .
etc. to achieve a smooth even surface all complete as per specification and as directed by Engineer.

sQM 1113 0.0702617000%

Providing and applying white cement based putty of average thickness 1 mm, of approved brand and

A1316
manufacturer, over the plastered wall surface to prepare the surface even and smooth, complete.”

sQM 250 0.0151589800%

Providing and applying 2 mm thick white cement punning on walls including preparation of surface, staging, etc

1317 . o . .
to achieve a smooth even surface all complete as per specification and as directed by engineer.

sQM 270 0.0171974800%

Providing and applying two or more coats of Acrylic based weather coat paint of approved brand and
manufacture and required shade over one coat of primer after necessary cleaning/ washing, preparing the
surface using coir brush/ wire brush, sand paper, including filling of cracks with putty wherever required etc. all
complete to give smooth, hard, durable & glossy finish over a coat of primer over prepared plaster surface as per
manufacturers guidelines. The final finished coating shall be fungus resistant, UV resistant, water repellant and
extremely durable with color fastness as per specification.

1319 SQM 887 0.05047058000%

Providing and applying one coat of approved primer to timber or steel or plastered surface or other metal
B1322 surface with ready mix paint of approved quantity including smoothening of surface by sand papering, etc
complete.

a With ready mixed aluminium primer of approved brand and manufacture on resinous wood and plywood SQM 100 0.0035220600%

With ready mixed red oxide zinc chromate primer of approved brand and manufacture on steel galvanised iron/

0,
steel works SQM 100 0.0031800000%

Finishing walls with textured exterior paint of required shade:
1323 New work (Two or more coats applied @ 3.28 litres/10 sqm over and including priming coat of exterior primer SQM 343 0.0298011700%
applied @ 2.20 kg/10 sqm)

FLOORING AND SKIRTING: Flooring and skirting at all level including base layer, labour, material
1400 (unless otherwise specified in BOQ/contract specification), equipments, transportation, handling, curing,
polishing etc. at all level as per specification, drawings and as directed by engineer - in - charge.

Providing and laying 50 mm thick heavy duty cement concrete in flooring with metallic hardener pigmented
topping 12mm thick uniform graded treated iron particles in flooring. Under layer of 38mm thick cement
concrete mix 1:2:4 (1 cement: 2 sand : 4 stone aggregates 12.5 mm 20 well graded) and top layer of 12mm thick
metallic concrete of mix 1:2 (1 cement hardner mix with approved quality metallic hardening compound :2
stone aggregate 6mm nominal size) by volume including cement slurry, rounding off edges, aluminium strips
etc. all complete for following (Quoted item rate shall be inclusive of providing glass joint strips):

1401 SQM 4500 1.7537188300%

Providing and laying interlocking M30 Grade concrete blocks in paving with approved colour and pattern and
1404 should be laid on the subbase and bedding of sand minimum 50mm thick as per specifications and
recommendations of manufacturer.(inclusive of cost of cement for paver manufacturing)

b 75mm SQM 162 0.0817071600%

Providing and laying 14 tol6mm thick polished Granite stone of approved color and texture in flooring with
brass/ stainless steel strips. Under bed shall average 35mm thk of 1 cement : 2 sand : 4 stone aggregate by
1413 volume and brought to proper level. The granite stone slabs/tiles laid over under bed, pressed and tapped down SQM 18 0.0245860300%
with wooden mallet to the proper level, lifted and pressed again with thick cement slurry @3.3kg/sqm spread
over the surface with fine joint finished including pigments, curing, grinding, granite polishing etc. all complete.

Providing and laying vitrified ceramic tiles of polished variety of size 600x600/300x300 from reputed /
approved manufacturer, complete including underbed of cement mortar 1:3 minimum 20mm thick underbed for

1416 flooring and 12mm thick underbed for dado/skirting with neat cement slurry @3.3Kg/sqm etc. all complete for
following
a 7mm thick tiles In flooring SQM 1908 1.1423715900%
c 7mm thick tiles In skirting and dado upto specific height (300x150) SQM 104 0.0638868900%
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-

Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS

PACKAGE-B - MOVABLE ITEMS

RATES = TOTAL

QUOTED PRICE * AMOUNT (INR) = RATE * WEIGHTAGE IN %
WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)

(QUANTITY * 100)

ST /ITEM NO. ITEM DESCRIPTION TOTAL QTY

Providing and laying vitrified ceramic tiles of matt finish of size 600x600mm from reputed / approved
manufacturercomplete including underbed of cement mortar 1:3 minimum 20mm thick underbed for flooring

1417 and 12mm thick underbed for dado/skirting with neat cement slurry @3.3Kg/sqm etc. all complete for
following
a 7mm thick tiles In flooring SQM 145 0.0948197100%
c 7mm thick tiles In skirting and dado upto specific height SQM 129 0.0863044800%

Providing and fixing glazed ceramic tiles of approved color and design of size 200x300mm / 300x300mm in
dado of approved size, projecting 6mm uniformly from adjacent plaster or wall finish. The mix for 20mm thick
1427 underbed plaster shall consist of 1part cement and 3 parts sand by weight. fairly moist but firm, tiles shall be
pressed over under bed by applying cement slurry @ 3.3kg/sqm including pigments, curing etc all complete for
following thicknesses:

b 7mm thick SQM 81 0.0500637900%

Providing and laying 3mm thick antistatic PVC flooring / skirting of approved shade,as per 1S:3462 and laying as sQM 50 0.0233546100%

1428 per 1S:5318 all complete.

FALSE CEILING: False ceiling including all labour, material (unless otherwise specified in BOQ/contract
1600 specification), equipment, transportation, handling, suspension system etc at all level as per
specification, drawings and as directed by engineer - in - charge.

Providing and fixing glass fibre reinforced gypsum plaster board (GRG) ceiling (having gypsum core mixed with
glass fibre) system consisting of metal supporting grid system forming panels of specified size, suspended from
RCC slab/structural steel or catwalkway grid above with 4 mm (minimum) galvanised wires (rods) with special
height adjustment clips, including preperation of working drawing, providing openings for AC ducts, return air
grills, light fixtures etc (but excluding the cost of catwalkway grid) all complete as per drawings, specification
and instructions of the engineer.

1601

a zsze::nr;lestg)lck GRG board with galvanised light gauge steel load bearing supporting GI frame and finished flat sQM 707 0.4039531100%

Providing, fixing and laying light weight mineral fiber tile false ceiling of minimum thickness 15 mm and
exposed surface semi-perforated with depth of perforation as 4 mm and humid resistance of 95% RH and fire
performance of class 0/1 as per BS 476 with metal suspension grid system with galvanized Tees of section 24 X
38 mm for main runners of approved colour and make as per specification including 50mm thick mineral wool
insulation (density48kg/cum) as per 1S:8183 bound in polythene bags on top of panels. Additional hangers and
height adjustment clips shall be provided for return air grills, light fixtures. A.C. ducts etc. suitable M.S. channel
(minimum MC 75 @ 1.2m) grid shall also beprovided above the false ceiling level for movement of personnel to
facilitate maintenance of lighting fixtures, AC ducts etc. complete with cut-outs etc. The size of tiles shall be 600
X 600 mm or 600 X 1200 mm. Required MS channel shall be measured & paid extra under respective item unit
rate.

1602 SQM 1165 1.2345340700%

MISCELLANEOUS: Miscellaneous works including all labour, material (unless otherwise specified in
1800 BOQ/contract specification), equipment etc. at all level unless otherwise specified as per specification,
drawings and as directed by engineer - in - charge.

Providing and Filling in trenches, plinths, area paving and other underground structures with graded stone
aggregate of size range 63 mm to 45 mm in layers not exceeding 230 mm in thickness including breaking of
1801 stone boulders to required sizes, filling the interstices with selected sand and compacting to 85 % of original CUM 1495 1.3225432000%
volume of stone stack for all lifts etc. all complete. Payment shall be made for the measurement of the volume of]
the compacted fill.

1802 Supply and laying approved quality Stone aggregate 40mm size in transformer yards. CUM 100 0.1483843300%
Supplying & Laying of earthing mats/rods including risers, transportation from yard stores, loading,
1808 unloading, cutting to length, welding, protective painting of joints etc. all complete. (Excavation & Back filling MT 5 0.2049237200%

shall be paid separately under respective item of earth work)

Construction of below ground earthing system test pits as per drawing / sketches including concreting,
1809 reinforcement, formwork, providing & fixing GI strip etc as per drawing and specification (excavation & NO 2 0.0173097800%
backfilling only will be paid under applicable BOQ items)

Construction of below ground earthing system test links as per drawing/ sketches including concreting,
1810 reinforcement, formwork, providing & fixing GI strip etc as per drawing & specification (excavation & backfilling NO 2 0.0110960300%
only will be paid under applicable BOQ items)

Construction of below ground earthing system earth electrodes as per drawing and specification. ( Excavation

0,
1811 and backfilling only will be paid under applicable BOQ items.) NO 3 0.0042123200%
Construction of below ground earthing system - Earth connection and riser pig tails as per drawing and o
1812 specification. ( Excavation and backfilling only will be paid under applicable BOQ items) NO 3 0.0040099200%
1813 Providing E.arthmg pl.t as pe.r drawmg with charcoal & salt, GI pipes, GI earth electrodes, GI wire, GI strips, brick NO 2 0.0332560200%
chamber with covers including associated earthwork etc. all complete.
Construction of below ground earthing system test pits as per drawing/ sketches including brickwork, plaster,
1814 providing & fixing GI strips/pipes, GI wires, covers etc as per drawing & specification including associated NO 3 0.0273050800%
earthwork.
Boring/drilling bore well of required dia for casing/ strainer pipe, by suitable method prescribed in IS: 2800
(part I), including collecting samples from different strata, preparing and submitting strata chart/ bore log,
A1837 ) . . . . L . )
including hire & running charges of all equipments, tools, plants & machineries required for the job, all complete
as per direction of Engineer-in-charge, upto 90 metre depth below ground level.
a All types of soil (upto 300mm dia) RM 131 0.0437440100%
b Rocky strata including Boulders (upto 300mm dia) RM 97 0.0775772600%
Supplying, assembling, lowering and fixing in vertical position in bore well, unplasticized PVC medium well
A1839 casing (CM) pipe of required dia, conforming to IS: 12818, including required hire and labour charges, fittings &
accessories etc. all complete, for all depths, as per direction of Engineer -in-charge.
a 100 mm nominal size dia RM 131 0.0415529500%
b 150 mm nominal size dia RM 131 0.0490285200%
A1842 Supplying manpower services for various misc works
a Skilled Man-days 10 0.0044916300%
b Semi-skilled Man-days 15 0.0058315800%
c Un-skilled Man-days 30 0.0103184900%
WATER SUPPLY: Water supply work including men, material (unless otherwise specified in
2100 BOQ/contract specification), equipment etc. at all level as per specification, drawings and as directed by
engineer - in - charge.
2101 ‘Prov1d.mg and fixing .m position tested heavy duty type chromlum plated (CP) brass long neck/body bib cocks NOS 43 0.0220528800%
including sockets, union, nuts etc all complete - 15mm nominal bore.
2102 Providing and fixing 1n. position heavy duty brass stop cock of approved quality including all specials etc all NOS 34 0.0154961400%
complete - 15mm nominal bore.
A2102 Providing e}m'i fixing in position of 15. mm' dia PTMT Pll'lar Cock with approved colour & quality including NOS. 26 0.0025570700%
necessary fittings, etc. complete as per direction of bhel engineer.
2103 Providing and fixing in position heavy duty brass full way valve with wheel of approved quality including all
specials etc all complete for following sizes:
a 25mm nominal bore. NOS 8 0.0041028600%
b 50mm nominal bore. NOS 8 0.0059259400%
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-

Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
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PACKAGE-B - MOVABLE ITEMS

RATES = TOTAL
QUOTED PRICE * AMOUNT (INR) = RATE * WEIGHTAGE IN %
ST /ITEM NO. ITEM DESCRIPTION TOTAL QTY WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)
(QUANTITY * 100)
A2103 Providing and fixing in posmo'nl of'25 mm dia gun metal gate valve including all necessary fitting & fixture etc. NOS. 21 0.0061667500%
complete as per standard specification.
B2103 Providing and lell.’l.g m.posmon of 40 mm dia gate valve including all nacessary fitting & fixture etc. complete as NOS. 18 0.0070157200%
per standard specification.
Providing and fixing GI pipes class B medium class conforming to IS:1239 pipes shall be concealed and painted
2104 with anticorrsive paint, complete for internal works with GI sockets, unions, elbows, tees, nipples etc and
clamps including cutting and making good the walls etc all complete for following sizes:
a 15 mm nominal bore. RM 162 0.0382166300%
b 20 mm nominal bore. RM 162 0.0418854300%
C 25 mm nominal bore. RM 162 0.0496816200%
d 50 mm nominal bore. RM 162 0.0665733700%
Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes (Including removal of old damaged pipes if|
required) , having thermal stability for hot & cold water supply, including all CPVC plain & brass threaded
A2104 fittings, including fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with
one step CPVC solvent cement and testing of joints complete as per direction of Engineer in Charge.
Note: Prior approval of sample and brand by BHEL Engineer-In-Charge is necessary before use.
a 15mm dia RM 202 0.0273336700%
b 20mm dia RM 232 0.0366691000%
C 25mm dia RM 212 0.0401645500%
d 32mm dia RM 262 0.0641249200%
e 40mm dia RM 25 0.0082914800%
f 50mm dia RM 25 0.0110185400%
g 100mm dia RM 100 0.1271234300%
h 150mm dia RM 25 0.0662748500%
2105 Providing and fixing GI pipes class B complete for external work with GI sockets, unions, elbows, tees, nipples
etc including trenching & refilling, anti-corrosive paint etc all complete for following sizes:
a 15 mm nominal bore. RM 121 0.0220363700%
b 20 mm nominal bore. RM 121 0.0247766500%
C 25 mm nominal bore. RM 49 0.0123916300%
d 50 mm nominal bore. RM 199 0.0710749200%
e 80 mm nominal bore. RM 49 0.0218760700%
f 150 mm nominal bore RM 1020 0.9766255100%
Providing and fixing 610mmx453mmx6mm thk approx size. mirror from reputed mirror manufacturer. Mirror o
2106 shall be mounted with glass adjustable revolving CP brackets with CP screws etc all complete. NOS 13 0.00931070000%
2107 Providing and fixing 610mmx127mmx6mm thk clear glass with C.P Guard rails and mounted on C.P. NOS 13 0.0057839200%
brackets etc all complete.
2108 Providing and fixing 25 mm diameter stainless steel towel rails (600mm X 25mm) with C.P. mounting brackets NOS 13 0.0083661400%
all complete.
2109 E’;ﬁ/;;iel?eg and fixing 20mm dia chromium plated M.S. pipes wall mounted towel rod with C.P. Brackets etc all NOS 13 0.0065996800%
2110 Providing and fixing C.P. Soap holder mounted with C.P. screws etc all complete. NOS 13 0.0051889700%
2111 Pr‘ov1dmg and fixing stainless steel / C.P. liquid soap dispenser. Dispenser shall be round and easily revolving NOS 1 0.0036121800%
with removable threaded nozzle and mounted on C.P. brackets etc all complete.
2112 Providing and fixing glazed vitreous wall mounted paper holder with suitable cover cum cutter fitted with CP NOS 8 0.0030460100%
screws etc. all complete.
2113 Providing and fixing chromium plated brass shower rose 100mm dia with 15 or 20 mm inlet dia shower arm all NOS 3 0.0011111100%
complete.
Providing & fixing in position P.V.C. water tank of Sintex or approved equivalent including making all necessary
2114 inlet & outlet pipes, fixture, ball cocks, valves etc all complete for following capacities. GI pipes shall be paid
separately under ST No. 2105.
a 500 litres capacity NOS 2 0.0078131800%
b 1000 litres capacity NOS 3 0.0234395300%
c 2000 litres capacity NOS 2 0.0312527100%
d 5000 litres capacity NOS 2 0.0781317800%
A2115 Supply, erection, testing and commissioning of suitable electrical 10hp horizontal booster pressure / centrifugal pump of|] NOS.
reputed manufacturer like Suguna/ CRI/ Kiloskar/ Shakti/Sharp/ Crompton including all accessories, starter, D.B., 2 0.0722200600%
cable, etc. guarranty/warranty card to be submmitted to BHEL.
A2116 Providing &.fl.xmg in position of Cl vent pipe of dia. 100mm (approx. ht. 3m ) in septic tank. Rate to include all RM 21 0.0114130400%
necessary fitting & fixture, labour etc.
A2117 Prov1dmgl& fixing steel hangers(min 5 pins) for hanging clothes on walls, behind doors, etc as per direction of Nos 13 0.0011175500%
BHEL engineer.
SANITARY: Sanitary work including all labour, material (unless otherwise specified in BOQ/contract
2200 specification), equipment etc. at all level as per specification, drawings and as directed by engineer - in -
charge.
Supply and fixing glazed vitreous china Wash Basin of approved make conforming to 1S:2556 part 4 of oval
shape with R.S. or C.I. brackets painted white, 15mm chromium plated brass hot & cold faucets with nylon
2201 washers, chromium plated brass chain with rubber plug, 32mm chromium plated brass bottle trap and waste
of standard pattern, 32mm dia chromium plated brass trap unions, plastic connection pipe with chromium
plated nuts, fittings, cutting and making good the walls where required etc all complete.
a White EACH 17 0.0452684500%
Providing and fixing approved vitreous china laboratory basin/sink of size 550x400x200mm conforming to
2202 1S:2556 (parlt-S) with R.S. or C.I. brackets, chromlu-m plated brass chfam with rubbe.zr plug 32mr?1, 32mm C}" b.rass EACH 2 0.0095749200%
waste coupling and 32mm CP brass bottle trap with necessaary union complete including painting the fittings,
cutting and making good the wall where required etc. all complete.
2203 Prov1d1lng an'd flxmg sFamless steel kitchen sink of size 610x510x200mm with drainboard conforming to IS: EACH 4 0.0172229600%
13983 including all fittings etc. all complete.
Providing and fixing colour glazed vitreous china European type water closet conforming to [S:2556 with
2204 siphon, open front solid plastic seat and plastic cover, low level 12.5 litre PVC flushing cistern (same colour as
WC) with valveless fittings, 2 way bibcock with health faucet necessary C.P connections etc all complete.
a Floor mounted EACH 15 0.0773745300%
b Wall mounted EACH 3 0.0250389700%
Providing and fixing colour glazed vitreous indian type Orissa pattern (580x440mm) water closet conforming
2205 to 1S:2556 part 3 with all fittings including foot rests, low level 12.5 litre PVC flushing cistern with valveless| EACH 4 0.0161359100%
fittings, 2 way bibcock with health faucet necessary C.P connections etc all complete.
Providing and fixing white flat back glazed vitreous china urinals of size 370x315x620 mm with photo voltaic
2206 control flushing system as per IS:2556 (part 6, section 1) with flush pipes, lead pipes, gratings, traps and| EACH 16 0.1899621400%
necessary C.P. fittings etc. all complete.
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BOQ CUM RATE SCHEDULE
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WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)
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Providing, laying light duty non pressure NP3 class RCC pipes with collars jointed with stiff mixture of|

2208 cement mortar 1:2 including testing of joints etc all complete for following.

a 200mm dia RM 119 0.0737750900%

b 300mm dia RM 119 0.1184107000%

c 450mm dia RM 42 0.0532654900%

d 600mm dia RM 42 0.0655910700%
2209 Providing, laying light duty non pressure NP2 class RCC pipes with collars jointed with stiff mixture of

cement mortar 1:2 including testing of joints etc complete for following.

b 250mm dia RM 59 0.0361878500%

C 300mm dia RM 59 0.0408366000%

d 450mm dia RM 167 0.1627061400%

Af 600mm dia RM 99 0.1306363400%
2211 Providing and fixing C.I Manhole heavy duty cover of size 600mmx450mm including frame from reputed EACH 3 0.0113234500%

manufacture etc. all complete.
2212 Providing and fixing circular heavy duty C.I. manhole cover of 600 mm dia with frame etc. all complete. EACH 3 0.0120311600%
Providing and fixing square mouth S.W Gully trap grade 'A’ complete with CI grating, brick masonry
2213 chamber(Clay Brickwork in 1:6 mortar, 12mm plaster in 1:6 mortar & 1:2:4 Cement Concrete) and water tight
CI cover with 300x300mm (inside). The weight of cover to be not less than 4.53 Kg and frame to be not less
than 2.72 Kg etc all complete for following sizes:

a 100x100mm P or S Type. EACH 18 0.01930365000%
2215 f;;):ri)(li;?eg. and fixing 100mm heavy duty UPVC floor traps with 100 mm inlet and 100 mm outlet & C.P jalli all EACH 8 0.00794529000%
2218 Providing and fixing white viterous urinal partitions of size 675x325x85mm all complete. EACH 15 0.0257183800%
2221 Providing, laying spun CI pipes with conforming to IS 1536 complete for following. (Excavation, backfilling,

concrete to be paid seperately)

b 100mm dia RM 5 0.0043076300%

Providing and fixing HDPE pipes in concrete/ brick work of following sizes including cutting, fixing and levelling

2222 . L
in position etc. all complete.
a Upto 75 mm dia RM 21 0.0052512500%
b 100 mm dia RM 21 0.0063906700%
Providing at working site, carrying and lowering into trenches, laying to proper alignment, level and grade,
jointing with cm (1:1) and testing of joints etc. of the following size of salt glazed stoneware pipe inclusive of
all necessary specials tarred hemp yarn and all jointing materials complete as per standard specifications
A2224 X X . - . . . "
including all necessary excavation ,backfilling,disposal of surplus earth ,lead and lift as per site conditions.
Rate shall include cost of all materials, labour charges and incidental charges etc. complete.
a 100mm dia stoneware pipeline including all specials complete. RM 293 0.0613234500%
2400 ROAD WORKS: Road works including all labour, material (unless otherwise specified in BOQ/contract

specification), equipment etc. as per specification, drawings and as directed by engineer - in - charge.

Preparation of sub grade by excavating earth to required depth for all types of soil/ rock, dressing to camber and
A2401 consolidating the base (upto at least 95% maximum dry density as per 1S-2720 (Part-VII)), including making| = CUM 18171 0.4629562900%
good the undulation etc and disposal of surplus earth within a lead upto 1 km etc. all complete.

Providing, stacking & laying granular morrum for shoulder including watering, compaction with road roller to

2403
required camber etc all complete.

CUM 4000 2.6025055300%

Providing & laying water bound macadam sub base course in layers of required thickness with crushed stone
aggregates 90 to 40 mm down size (IRC 19 - grading -1), stone screening & blinding material including
screening, sorting, spreading to template & consolidation with road roller including carriage, spreading &
consolidation of blinding material moorum etc all complete.

2404 CUM 7305 8.7991037400%

Providing & laying water bound macadam base course in layers of required thickness with stone aggregate
63mm to 40mm size(IRC 19 - grading -1), stone screening and blinding material including screening sorting,
spreading to template and consolidation with road roller including carriage, spreading and consolidation of]
blinding material moorum etc all complete.

2405 CUM 5478 6.7638373200%

Providing & Laying water bound macadam base course with stone aggregate 50mm to 20mm size stone(IRC 19 -
2406 grading -1) screening & binding material including screening, sorting, spreading to template & consolidation| CUM 1796 2.2718023700%
with road roller including carriage spreading & consolidation of blinding material moorum etc all complete.

Construction of granular sub-base (GSB) by providing close graded material confirming to specification, mixing
in a mechanical mix plant at OMC. GSB shall be provided in two layers of 75mm each. Each Carriage of mixed
A2406 material by tippers to work site for all lifts, spreading in uniform layers of specified thickness with motor grader| CUM 506 0.7040563500%
on prepared surface and compacting with vibratory power roller to achieve the desired density complete as per
specification and direction of EIC including supply of all material, T&P, labour etc all complete.

H HORTICULTURE WORKS
Grassing with selection no. 1 grass including watering and maintenance of the lawn for 60 days or more till the
H-1 grass forms a thick lawn, free from weeds and fit for mowing including supplying good earth, if needed etc. all
complete as directed by BHEL (I/C)
H-1.1 In rows 5 cm apart in both directions SQM 243 0.0058471400%
H-1.2 With grass turf SQM 243 0.0048726200%
H-2 Providing and laying brick on edge flooring with bricks of class designation 7.5 on a bed of 12mm cement
mortar, including filling the joints with same mortar with common burnt clay non modular bricks:
H-2.1 1:4 (1 cement:4 coarse sand) SQM 324 0.1155671000%
E ELECTRICAL WORKS
Providing earthing pits with 40 mm dia, 4.5 m long GI earth pipes with flange & GI wires with charcoal, salt and as
E-1 per the standard practice for electrical connection. Rate shall be inclusive of all materials, labours, etc complete. NOS. 12 0.0166528100%

(as per relevant IS code)

TOTAL PART-A 66.6670114700%

PACKAGE-B MOVABLE ITEMS

DOORS & WINDOWS: Doors, windows, ventilators, louvers, roof ventilators, rolling shutters, partitions
including all labour, material (unless otherwise specified in BOQ/contract specification), equipments,

900 transportation, handling, preparation of working drawings etc. at all level as per specification, drawings
and as directed by engineer - in - charge.
Providing and fixing wooden frame conforming to IS 4021 made of best quality seasoned CP teakwood free from
901 large or loose knots, cracks or other defects including sand paper smoothening, hold fasts, beading, primer and CUM 2 0.21765552000%

finish painting / polishing etc. all complete with proper wood joinery, accurately set to required lines or levels
and rigidly secured in place. (Finish painting / polishing paid separately)
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-
Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS
PACKAGE-B - MOVABLE ITEMS

ST /ITEM NO.

ITEM DESCRIPTION

TOTAL QTY

RATES = TOTAL
QUOTED PRICE *
WEIGHTAGE /
(QUANTITY * 100)

AMOUNT (INR) = RATE *
QUANTITY

WEIGHTAGE IN %
(UPTO 10 DECIMAL POINT)

902

Providing and fixing teak wood frame panel door shutter as per IS 1003 with 35 mm x 150 mm vertical rail &
35mm x 125 mm horizontal rail and 12 mm thick interlocked panels of teakwood with proper wood joinery
including beading, preperation of working drawings,godrej or equivalent make mortice lock with handels on
both sides,approved ISI mark anodised fittings like door stopper,300mm long tower bolts,16x300mm long
aldrops ,125mm long handles on both sides etc. butt hinges, sliding bolt ,knobs, (all fitting shall be anodised
aluminium color dyed), screws, primer and finish painting / polishing etc. all complete. (Finish painting /
polishing paid separately)

SQM

10

0.0384855600%

A903

Providing, fitting and fixing solid core flush door shutter as per IS 2202 part II, 35mm thick homogenous particle
board bonded with BWP type phenolformaldihyde synthetic resin, partical board core conforming to IS 3087
type 1, 35x12 mm thick teakwood beading all around including preparation of working drawings. godrej or
equivalent make mortice lock with handels on both sides,approved ISI mark anodised fittings like door
stopper,300mm long tower bolts,16x300mm long aldrops ,125mm long handles on both sides etc. butt hinges,
sliding bolt, knobs, (all fittings shall be anoidised aluminium color dyed), finish synthetic paint over primer,
screws etc. all complete as per drawing, specification and instruction of engineer in charge. with commercial
faces and teak wood edges. (Finish painting included in the item)

SQM

39

0.1070179000%

905

Providing and fixing single or double steel door shutters with 18 gauge M.S. sheets shutter presenting a flush
surface on the outside and inside stiffened with semitubular edge and central stiffening rail which shall convey
the lock including fixtures, Godrej or equivalent make mortice lock with handle on both sides, shop and final
painting etc all complete.

SQM

27

0.1908283900%

908

Providing and fixing steel windows/ventilator with steel sections as per 1S:1038, 1S:1361 & [S:7452 latest
revision including all fittings, metal beadings, hold fasts, shop and final painting ,glazing etc. all complete.
(Glazing shall be paid separately)

Openable type

SQM

18

0.0247728700%

fixed type

SQM

108

0.0953377600%

909

Providing and fixing anodised aluminium work of Jindal, Hindalco or other equivalent approved make for door
frames, windows, ventillators, partitions, railing etc with extruded standard tubular and other sections including
all fittings & fixtures and accessories of approved make conforming to 1S733 and 1S1285, anodised and electro
color dyed to required shade according to IS 1868 (minimum anodic coating of grade AC15), fixed with rawl
plugs, expansion fasteners, SS screws or with fixing clips, including necessary filling of gaps at junctions, at top,
bottom and sides with required PVC/neoprene felt for bi-metalic protection etc. including preperation of]
working drawings, aluminium cleat angle, aluminium snap-on-beading for glazing/panelling, stair case tread
nosing, with all fittings and fixtures (like tower bolts, handles, door stopper with rubber shoes, 'L’ drops, stays,
floor springs, hydraulic door closures etc.), CP brass/stailess steel screws, providing and fixing hinges/pivots,
and making provision for fixing of fitting wherever required including cost of PVC/neoprene gasket, all complete
as per drawing, specification and instructions of engineer in charge (Glazing and panelling shall be paid
seperately).Weight of aluminium section only shall be measure.

Kg

1840

0.6432850100%

911

Providing and fixing of door closers as per IS 3564 ,of approved make & quality all complete of following type :

Over head hydraulic door closures

Each

19

0.0188162700%

Floor mounted Hydraulic door closers

Each

0.0063581200%

913

Providing and fixing in position rolling shutter of hot rolled double dipped galvanised steel lath section of 18
SWG tested mild steel strips at 75mm rolling centres interlocked together through their entire length and
jointed together at the end by end locks mounted on specially designed pipe shaft with brackets, side guides and
arrangements for inside and outside locking with push and pull operation including wire springs, top cover,
primer & shop coats of approved enamel paint etc, all complete as per IS 6248 and specification of approved
make of following types: The bottom lath shall be coupled to a lock plate fabricated from 3mm thick galvanised
steel plate and securely rivetted with stiffening angles.(partly coiled and lath/full lath).

Mechanically Operated

SQM

120

0.2610054500%

Electrically operated

SQM

150

0.4184721300%

914

Providing and fixing PVC doors (25mm thk double skin) of sintex or equivalent make including all fitting &
fixtures as per specification, drawing and instructions of engineer in charge.

SQM

16

0.0221788600%

915

Providing, fixing and fitting of glazing of first grade class in steel/aluminium/wooden frames, where ever
required, cleaning after fixing including hardware, gaskets, clips, beadings etc. all complete.

5.5 mm thick clear float glass

SQM

115

0.1020053800%

917

Providing and fixing 12 mm thick BWP particle board, decorative veneer (prelaminated) on both sides, as panels
in aluminium framed door shutter, fixed with necessary snap-on-beading etc. all complete (excluding aluminium
works).

SQM

65

0.0493749500%

918

Providing and fixing steel louvered window with ISMC 100 frame all round including verticals with 18G pressed
steel louvers, painting etc. all complete.

SQM

25

0.0441850300%

919

Providing and fixing 1 mm thk. MS sheet sliding shutters with frame and diagonal braces of 50X50X6 angle iron,
3 mm MS gusset plates at junction and corners, 25 mm dia pulley, 50X50X6 angle and T-iron guide at the top and
bottom respectively including painting etc. all complete.

SQM

25

0.0636000300%

A919

Providing and fixing M.S. grills of required pattern in frames of windows etc. with M.S. flats, square or round
bars etc. including priming coat with approved steel primer all complete.

Fixed to steel windows by welding

KG

80

0.0051454200%

Fixed to openings /wooden frames with rawl plugs screws etc.

KG

80

0.0055944700%

1500

ROOFING / SIDE CLADDING: Roofing / side cladding work including all labour, material (unless
otherwise specified in BOQ/contract specification), equipment, transportation, handling, scaffolding,
laps, hooks, washers, corner pieces etc. at all level as per specification, drawings and as directed by
engineer - in - charge.

1505

Designing, providing, Erection and fixing profiled External Cladding sheet manufactured out of 0.55 mm
TCT(Total Coated Thickness) of permanently colour coated zincalume steel (150gsm. zinc-aluminium alloy
coating total of both sides as per AS 1397:1993) having 300MPa yield strength. The colour coating shall
comprise of 20 microns finish coat over a 5 micron primer coat on the exposed side and a back coat of 5 micron
over a primer coat of 5 micron on reverse side.The sheet shall have 500 mm cover width, 47mm height crests at
250mm centres with special male/female side laps and anti-siphoning features to prevent leakage. The sheet
shall be fixed with the help of concealed compatible interlocking clips and wafer head zinc coated self drilling
fastners/screws 4.2 X 25mm long on to the sub-girts. The clips shall be concealed and no fastners are to
penetrate the external sheeting, all complete as per specification.

a)

final painting with Silicon Modified Polyester(SMP)

SQM

3794

2.09793651000%

A1517

Providing and fixing precoated galvanised iron profile roof sheets (size, shape and pitch of corrugation as
approved by Engineer-in-charge) 0.50 mm (+ 0.05 %) total coated thickness with zinc coating 120 grams per
sqm as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and polyester top
coat 15-18 microns. Sheet should have protective guard film of 25 microns minimum to avoid scratches during
transportation and should be supplied in single length upto 12 metre or as desired by Engineerin-charge. The
sheet shall be fixed using self drilling /self tappingscrews of size (5.5x 55 mm) with EPDM seal, complete upto
any pitch in horizontal/ vertical or curved surfaces, excluding the cost of purlins, rafters and trusses and
including cutting to size and shape wherever required.

SQM

6621

2.30743615000%
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-

Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS

PACKAGE-B - MOVABLE ITEMS

RATES = TOTAL

QUOTED PRICE * AMOUNT (INR) = RATE * WEIGHTAGE IN %
WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)

(QUANTITY * 100)

ST /ITEM NO. ITEM DESCRIPTION TOTAL QTY

Providing and fixing precoated galvanised steel sheet roofing accessories 0.50 mm (+0.05 %) total coated
B1517 thickness, Zinc coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on
both side of the sheet and polyester top coat 15-18 microns using self drilling/ self tapping screws complete :

Ridges Plain (500 - 600mm) RM 467 0.1172955500%

Flashings/ Aprons (upto 600 mm) RM 293 0.0671295400%

North Light Curves RM 106 0.0273114900%

Barge Board (upto 300 mm) RM 219 0.0466518900%

Crimp Curve SQM 856 0.2006222300%

Y ECH =" Kl k=a ¥

Gutter (600 mm over all girth) RM 1020 0.6322135100%

Supply & fixing FRP (fibre reinforced plastic) sheets 2 mm thick including GI hooks/ ] or L bolts, nuts, washers,

1518
bitumen washers etc. complete including overlap 100mm.

sQM 600 0.6304329000%

Designing, providing and fixing Insulated Sandwitch Panels 60 mm thick (Main structural walls), of desired
height, suitable width panels with colour coated GI sheet of of 0.5 mm thickness on inner and outer side using
precoated galvanised iron profile sheets (size, shape and pitch of corrugation as approved by engineer-in-
charge) 0.50 mm (+ 0.05 %) total coated thickness with zinc coating 120 grams per sqm as per IS: 277, in 240
MPA steel grade, 5-7 microns epoxy primer on both side of the sheet and polyester top coat 15-18 microns.
Sheet should have protective guard film of 25 microns minimum to avoid scratches during transportation.
insulation shall be done using 60 mm thick PUF of 38 kg /m3 (min.) sandwiched between the sheets. Insulated
sandwitch panels shall be pre-fabricated and supplied at site for installation.

The Sandwitch Panels shall be joined together by tongue and groove method, joints shall be sealed with silicon
sealant or other suitable sealant to ensure 100% leak proof. The outer framing structure shall be fabricated with
ISMC 75x40x3mm or as per approved design, MS “T” welded for securing panels. the above columns will be
grouted to the plinth beam / floor by means of expansion fasteners. The entrance will be provided with 1no-
portico made up of puf panels should have an aesthetic look of size min. 4m x 3m.

Note: Structural steel work for outer frame shall be paid extra under the relevant item.

A1519 SQM 971 0.5848482200%

RAIN WATER DOWN TAKE PIPES: Rain water down take pipes at all level including all labour, material
(unless otherwise specified in BOQ/contract specification), transportation, 2 coats of approved paint
over one primary coat, fixtures, accessories etc as per specification, drawings and as directed by
engineer - in - charge.

1700

1705 Providing and fixing UPVC down take pipes of 110mm diameter- Class 3 as per 1S:4985 all complete. RM 695 0.3433198300%

MISCELLANEOUS: Miscellaneous works including all labour, material (unless otherwise specified in
1800 BOQ/contract specification), equipment etc. at all level unless otherwise specified as per specification,
drawings and as directed by engineer - in - charge.

A1836 Supply & fixing of Turbo Vent 600 mm Dia. all complete as per specification NOS. 29 0.0352598000%

Supply, delivery, and complete installation of an electrical submersible pump (minimum 3 HP) of approved
make such as Crompton Greaves, CRI Pumps, or equivalent, as per approval of BHEL, including all necessary
accessories, starter/console panel, PVC-coated sling wire, submersible cable of required length, and 1/4” dia
A1840 HDPE suction pipe (approx. 120 ft length). The work shall include mounting, alignment, connection to power| EACH 4 0.0190026300%
supply, testing, commissioning, and demonstration of proper operation, ensuring efficient and reliable pumping
performance. All materials and components shall conform to approved specifications, and installation shall be
executed as per the directions and satisfaction of the Engineer-in-Charge, complete in all respects.

A1841 Extra over initial length of HDPE suction pipe beyond 120 ft. PER FEET 106 0.0040409600%

Design, manufacturing, supply, delivery to site, and complete installation of a field porta cabin (Size 20Ft x 10Ft)
as per approved specifications and drawings, including MS steel structural framework with primer and finish
paint, insulated wall and roof sandwich panels, flooring with pre-laminated/plywood base and anti-slip
vinyl/laminate finish, doors and windows with aluminium/glass frames, locks and accessories, concealed
electrical wiring with sockets, switches, distribution board, lighting, fans, and earthing, ventilation/exhaust fans
or small HVAC units where required, internal and external painting, and finishing works. The work shall also
include transportation, loading, unloading, site assembly, alignment, anchoring, and miscellaneous accessories
such as door stoppers, window fittings, sealants, and signage. All materials, workmanship, and installation shall
conform to approved makes and specifications, and the work shall be executed as per the instructions and
satisfaction of the Engineer-in-Charge, complete in all respects.

A1845 NOS. 2 0.4980901200%

Providing, delivery, and complete installation of bio-toilet units of approved makes such as ECOSAN, Shital, or
equivalent, near all modular worker sheds/accommodation, including prefabricated toilet superstructure, water
storage tank, bio-digester unit, inlet and outlet piping, ventilation, doors, locks, and fittings as per approved
A1846 specifications. The work shall also include site preparation, leveling, foundation work, plumbing connections, Nos 4 0.1098846200%
waste management system, and finishing, ensuring the bio-toilet is fully functional, hygienic, and safe for use. All
materials, components, and workmanship shall be of approved quality, executed as per the directions and
satisfaction of the Engineer-in-Charge, complete in all respects.

Providing and laying in position GI race way of appropriate size, made from 14 gauge (minimum) pre-galvanised
sheet including fasteners, floor support, connectors, bends cross-way, earthing stud for fixing, junction boxes of]
pre-galvanised sheet with cover plate etc. all complete as per requirement, drawing, specifications and
instruction of Engineer in-charge.

A1847 Kg 1000 0.0607147600%

Security Cabins:
SC Supply and installation of steel security cabin of approx. size 4 feet x 4 feet x 8 feet height equipped with Nos. 4 0.0772825200%
essential features such as sturdy walls, windows for visibility & secure doors with lock, whether proof.

FENCING AND GATES: Fencing and gates including all labour, material (unless otherwise specified in
2000 BOQ/contract specification), equipment etc at all level as per specification, drawings and as directed by
engineer - in - charge.

Supplying and erecting in position 2.4 m high PVC coated gavanised chain linked fencing of minimum 8 gauge
(including PVC coating ) of mesh size 75mm x 75mm. The diameter of the hot dip galvanised steel wire for chain
link fencing excluding PVC coating shall not be less than 12 gauge. GI barbed wire fencing of height of 600 mm
confirming to IS 298 at top of chain link fencing shall be provided with 4 strands of barbed wire hot dip
galvanised wire of 12G comprising of 2 ply of wires with barbs of 16G spaced at 100mm. Cost to include for GI
hook bolts, rings & washers, hot dip galvanised tension wires, 25X6 mm GI flat stretcher bar at end posts,
accessories etc. all complete. (Cost of posts, struts, earth work and concrete work to be paid for separately under
relevant BOQ Item).

2001 RM 1929 2.5392404800%

2008 Supply, fabrication and fixing of mild steel posts for fencing including painting etc all complete. MT 11 0.55712160000%

Supply, fabrication and installing in position and testing MS Gates out of channels, joists, angles, flats, plates,
pipes, welded steel wire mesh & sheets including stiffners, bracings, fabricated hinges, MS Aldrops with locking
arrangement, tempered steel pivot, guide track of MS Tee, bronze aluminium ball bearing arrangements, castor
wheels, paintings etc. all complete.

2010 MT 6 0.3454755300%
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-
Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS
PACKAGE-B - MOVABLE ITEMS

ST /ITEM NO.

ITEM DESCRIPTION

TOTAL QTY

RATES = TOTAL
QUOTED PRICE *
WEIGHTAGE /
(QUANTITY * 100)

AMOUNT (INR) = RATE *
QUANTITY

WEIGHTAGE IN %
(UPTO 10 DECIMAL POINT)

2011

Fencing with With G.I. barbed wire & angle iron post placed at required distance embedded in cement concrete
blocks, every 15th post, last but one end post and corner post shall be strutted on both sides and end post on
one side only and provided with horizontal lines and two diagonals interwoven with horizontal wires, of barbed
wire weighing 9.38 kg per 100 m (minimum), between the two posts fitted and fixed with G.I. staples, turn
buckles etc. complete. (Cost of posts, struts, earth work and concrete work to be paid for separately). Payment to
be made per metre cost of total length of barbed wire used.

RM

2010

0.0209582800%

2012

Providing and fixing of precast boundary wall comprising minimum M-25 grade Precast RCC panels of 50 mm
thickness and size approx. 1800 mm x 300 mm, supported on precast concrete columns of size 250 mm x 250
mm, M-25 grade. Columns shall be embedded to a minimum depth of 600 mm below ground level. The height of]
the boundary wall shall be 2.1 m. Scope shall also include supplying and fixing of 600mm high concertina on top
of boundary wall including barbed wires, clips, anchors, accessories etc. all complete. Concertina shall be from
tensile serrated galvanised wire (HTSW) made with wire diameter of 2.5 mm which will be stretched to 6m and
attached on barbed wire by means of clips at 1m interval including structural post of angles (ISA 50x50x6) for
concertina fencing all complete as per BHEL Engineer-In-Charge instruction and technical specifications.

The quoted rate shall be inclusive of all labour, materials, tools & plants, transportation, loading, unloading,
placing and fixing of precast columns/panels, alignment, jointing, and all other incidental charges required for
the complete execution of the work as directed by the Engineer-in-Charge. (Excavation & backfilling shall be
paid seperately as per relevant BOQ items)

RM

1700

2.5462671600%

2200

The quoted rate shall be inclusive of all labour, materials, tools & plants, transportation, loading,
unloading, placing and fixing of precast columns/panels, alignment, jointing, and all other incidental
charges required for the complete execution of the work as directed by the Engineer-in-Charge.
(Excavation & backfilling shall be paid seperately as per relevant BOQ items)

2216

Providing and installing approved brand double tap water cooler of 80 L cooling capacity all complete.

EACH

0.0549121100%

2217

Providing and installing approved brand double tap water cooler of 150 L cooling capacity all complete.

EACH

0.0766153800%

2223

Providing and fixing vertical wall mounted water geysers/heaters(minimum 5 star rating) of required capacity
including all connections & fittings(angular stop cock and brass connection pipes, etc.) all complete as per
specification.

15 Litres

Each

0.0095067400%

25 Litres

Each

0.0123553000%

2224

Supply, installation, testing and commissioning of Zincalume tank fabricated with wall panels as per
manufacturer and relevant IS & BIS specification of 100kL capacity, 2m/3m height and suitable diameter
including external ladder, nozzle, wall manhole, preparation of civil foundation drawing, nut-bolt, etc.
nozzle/sleeves as required in tender drawing. Complete in all respects as required and as per direction of the
Engineer in charge. Shop drawing to be submitted for review before fabrication work. (Cost of Civil works shall
be paid seperately under relevant BOQ items).

Each

0.6652021200%

2225

Supply, installation, testing, and commissioning of following suitable capacity horizontal booster pressure pump
from a reputed manufacturer such as Suguna, CRI, Kirloskar, Shakti, Sharp, or Crompton. The scope includes all
required accessories, starter, distribution board (DB), cables, and associated materials for complete
functionality. Warranty documents/cards for the supplied equipment shall be submitted to BHEL.”

10 HP horizontal booster pressure pump

Each

0.0397512000%

5 HP horizontal booster pressure pump

Each

0.0238507200%

2226

Providing and fixing suitable water meter (Maximum Working Pressure 16 bar; Maximum Liquid Temperature
60°C; Connection Flanges according to ISO, BS 10, American Water works Association (AWWA) or others;
Register water consumption in cum) on domestic water inlet pipelines upto 150mm.

0.0106025900%

2300

STRUCTURAL WORKS: Structural steel works including all labour, material (unless otherwise specified
in BOQ/contract specification), equipments unless otherwise specified, transportation, handling etc. at
all level as per specification, drawings and as directed by engineer - in - charge.

2301

Supply, fabrication at site/shop, erection & alignment of structural steel of grade E250 in Rolled/built up
section/combination of both at BHEL site conforming to 1S:2062/tubular sections in columns, beams, struts,
ladders, brackets, stiffeners, stub columns, truss, bracings, cleats, base plates, splice plates, gussets, end plates,
stairs, stringers, treads, landings, etc. including 2 coats of red oxide zinc-chromate primer connection design &
preparation of fabrication drgs, straightening, cutting, bending, grinding, machining, drilling, welding,
electrodes and other consumables, alignment, assembly, edge preparation, inspection of welds, visual
inspection, rectification and correction of defective welding works, production test plate, inspection and testing,
protection against damage in transit, stability of structures,temporary structures (weight of temporary
structures not payable), etc all complete as per specification and drawing.

Payment Breakup:

1. On Completion of Fabrication & Supply at site - 70%

2. On Completion of Erection, Alignment, Welding/Bolting - 30%

MT

156

8.4719311400%

2304

Extra over ST No. 2301 for providing and applying two coats of synthetic enamel paint with minimum 50 micron
total dry film thickness (DFT) of approved make and shade to achieve an even shade over steel sections already
having primer coats and keeping overall DFT with primer not less than 110 microns including protection and
cleaning, scoffolding etc. all complete.

MT

156

0.23435006000%

2311

Providing and fixing in position of permanent mild steel bolts (class 4.6 as per IS : 1367 and grade 'C' as per IS:
1363) and nuts, washers etc. up to and inclusive of 39 mm diameter and upto 300mm long for structural steel
work etc all complete.

KG

732

0.0514594000%

2312

Providing and fixing in positing of high strength structural bolts (of property class 8.8 and product grade "C' as
per IS: 1367) and conforming to IS: 3757 and high strength structural hardened and tempered nuts (of property
class "8' as per [S:1367) conforming to 1S:6623 with hardened and tempered washers as per 1S:6649 etc. up to
and inclusive of 39 mm diameter and upto 300 mm long for structural steel work etc all complete.

KG

414

0.0335966700%

2313

Dismantling of steel structure, lowering of material and carriage of the dismantled material up to field
fabrication shop / projects storage including temporary dismantling, cutting, re-welding, supporting, and
restoring to correct position all temporarily dismantled members, re-alighment of all adjacent connected
members to their correct positions (weight of such adjacent members and temporarily dismantled members not
payable), scafolding, staging, tools & tackles, gas cutting, welding, consumables etc all complete.

MT

30

0.1606655600%

2320

Supply, fabrication and fixing of stainless steel pipe hand railing conforming to SS 409 of 32 mm/40 mm dia
including transportation, loading/unloading etc. all complete..

MT

0.1415232700%

FM

FURNITURE AND FURNISHING:

Modular Furnishing: Providing mastro type table for site incharge, conference hall table, modular office
type cubicle including cabins, tables, racks, chairs of approved make required as per schematic
drawings/ sepcifications and as directed by Engineer-In-charge etc. all complete.
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-
Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS
PACKAGE-B - MOVABLE ITEMS

ST /ITEM NO.

ITEM DESCRIPTION

TOTAL QTY

RATES = TOTAL
QUOTED PRICE *
WEIGHTAGE /
(QUANTITY * 100)

AMOUNT (INR) = RATE *

QUANTITY

WEIGHTAGE IN %

(UPTO 10 DECIMAL POINT)

FM-1

Supply, delivery, and installation of Mastro-type Site Incharge Table, overall size approximately 1800mm (L) x
900mm (W) x 750mm (H), fabricated with 25mm thick pre-laminated MDF board top having 2mm PVC edge
banding, supported on powder-coated mild steel frame structure with 18mm thick pre-laminated MDF modesty
panel; including fixed side return table of size approx. 1200mm x 450mm x 750mm (H) with one drawer and
open shelf combination, made of 18mm pre-laminated MDF board with matching finish and securely fixed to the
main table; and mobile pedestal unit of size approx. 400mm x 450mm x 650mm (H) made of 18mm pre-
laminated MDF, consisting of three drawers (stationery, utility, and filing) with central locking, heavy-duty
telescopic channels, and four castor wheels (two lockable). The entire assembly shall have a uniform Mastro
light oak/teak shade (or approved equivalent) finish, stainless steel/chrome hardware, and black or grey
powder-coated MS frame. The item shall include complete supply, installation, alignment, and finishing at site,
ensuring all edges are smooth and edge-banded, joints are stable, drawers operate smoothly, and surfaces are
scratch-resistant. The unit shall be delivered complete in all respects with a minimum one-year warranty for
materials and workmanship

NOS.

0.0230998300%

Supply, delivery, and installation of conference hall table with a minimum seating capacity of 22 persons, made
of high-quality engineered wood or laminated particle board, featuring sturdy tabletop, cable management
provisions, modesty panels, and durable supporting framework. The table shall be designed for ergonomic
seating, ease of movement, and professional aesthetics, with approved make such as Nilkamal, Godrej,
Featherlite, or equivalent. The work includes delivery, assembly, installation, and finishing at site, complete with
all accessories, as per the directions and satisfaction of the Engineer-in-Charge.

NOS.

0.0810758800%

Providing and fixing modular office type cubicles including part cabins of size 1800mm x 750mm complete with
pedestal, keyboard tray, CPU trolley and all necessary accessories as per the finalised furniture layout drawing.
The partition shall be of 45mm thick aluminium panel, fully powder coated in approved shade and incorporating
a double raceway system for electrical and data cabling. The panel shall be finished with 25mm thick pre-
laminated particle board having 2mm PVC edge banding, with the lowest section from floor level up to 2'-5" in
particle board and the top section of 1'-8" height in upholstered pin-up board. The worktop shall be of 25mm
thick pre-laminated particle board with 2mm edge banding, supported on powder-coated MS brackets, and
provided with cable manager/grommet holes. Each cubicle shall include a movable three-drawer pedestal (box,
box, file type) with central locking and telescopic channels, a metal keyboard tray with mouse pad, and a
movable CPU trolley with lockable castors. All hardware fittings shall be of approved make such as Hettich,
Hafele, or equivalent. All aluminium profiles shall have a minimum powder coating thickness of 60-80 microns.
Installation shall be carried out as per approved drawings, ensuring proper alignment, level, and workmanship
to achieve a neat and professional finish. The item shall be measured and paid per complete cubicle unit
including all accessories and fittings as specified above.

FM-4.1

4-seater cubicle (workstations with shared partitions and individual accessories as above)

0.5673801700%

FM-4.2

2-seater cubicle (shared partition and individual accessories as above)

0.5290314400%

FM-4.3

1-seater cubicle (individual workstation with all accessories as above)

0.1044776700%

FM-5

Site Incharge premium chair — executive high-back ergonomic with headrest, adjustable arms, synchro-tilt,
mesh/leatherette, chrome base, heavy-duty mechanism

0.0133616700%

FM-6

Chair for senior executive — executive high-back, leatherette, heavy-duty mechanism, chrome base

0.0602973500%

FM-7

Chairs for executive & conference hall — mid-back revolving, cushioned seat & back

0.3004487900%

FM-8

Chairs for visitors — cantilever base, cushioned seat/back, chrome frame

0.0809626400%

FM-9

Three-seater sofa — wooden frame, high-density foam, fabric/leatherette upholstery (~1800mm)

0.0250625600%

FM-10

Teapoy table — wooden/metal frame with 12mm glass top and lower shelf (~900x450x450mm)

0.0167587000%

FM-11

L-type executive table (4%'x2' or 4%'x1%') — 25mm PLPB top, edge banding, side return, drawers

0.22477042000%

FM-12

Office table (4%'x2') — pre-laminated top, modesty panel, drawer pedestal

0.0344232800%

FM-13

Office running table with centre partition (4'x2") — worktop + 45mm centre partition, raceway provision

0.3125271300%

FM-14

Vertical blinds — polyester slats, aluminium headrail, approved shade/profile

0.0127932300%

FM-15

Plain cupboards — 1800mm H x 900mm W x 450mm D, 18mm PLPB, shelves, lockable shutters

0.0554848900%

FM-16

Vertical filing cabinets — 4 drawers, CRCA steel 0.8mm, powder coated, telescopic channels

0.0542393100%

FM-17

1200mm high glass hinged door units — PLPB body with glass shutters, shelves inside

0.0421232200%

FM-22

Supply, delivery, and installation of office table of Nilkamal or equivalent approved make, made of pre-laminated
particle board, featuring a durable tabletop, lockable drawer, shutter compartment with modesty panel, shelf,
and footrest, designed for ergonomic office use, including all materials, accessories, transportation, loading,
unloading, and placement at site, complete in all respects as per manufacturer’s specifications and to the entire
satisfaction and direction of the Engineer-in-Charge.

0.0184477800%

FM-23

Supply, delivery, and installation of mid-back office chair of Nilkamal or equivalent approved make, featuring a
mesh back with soft fabric upholstery, metal powder-coated base, heavy-duty twin-wheel nylon castors,
reclining push-back mechanism, and effortless height adjustment, designed for ergonomic comfort and
durability, including all materials, accessories, transportation, loading, unloading, and placement at site,
complete in all respects as per manufacturer’s specifications and to the entire satisfaction and direction of the
Engineer-in-Charge.

0.0088549400%

FM-24

Supply, delivery, and installation of high-quality, ergonomically designed plastic chair with cushioned seat and
backrest of Nilkamal, Supreme, Cello, or equivalent approved make, manufactured from durable virgin-grade
plastic of approved colour and finish, mounted on a sturdy frame suitable for long-duration seating, including all
materials, fittings, accessories, transportation, loading, unloading, placement at site, and all incidental charges,
complete in all respects as per manufacturer’s specification and to the entire satisfaction and direction of the
Engineer-in-Charge.

0.0073791100%

FM-25

Supply, delivery, and installation of 5-seater sofa with cushions and matching center table of
Nilkamal/Godrej/Featherlite or equivalent make, including all materials, accessories, labour, transportation,
loading, unloading, placement at site, and all incidental charges, complete as per the directions and to the
satisfaction of the Engineer-in-Charge.

Set

0.0184477800%

FM-26

Supply, delivery, and installation of a 6-seater dining set comprising one dining table and six chairs of Nilkamal,
Godrej Interio, Durian, or equivalent approved make, with the dining table having an engineered wood tabletop
supported on a rubberwood base and legs, and each chair provided with a backrest, MDF seat frame, and
rubberwood base frame, of approved design, colour, and finish, including all materials, fittings, accessories,
labour, transportation, loading, unloading, placement at site, and all incidental charges, complete in all respects
as per manufacturer’s specifications and to the entire satisfaction and direction of the Engineer-in-Charge.

Set

0.0737911300%
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-
Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS
PACKAGE-B - MOVABLE ITEMS

ST /ITEM NO.

ITEM DESCRIPTION

TOTAL QTY

RATES = TOTAL
QUOTED PRICE *
WEIGHTAGE /
(QUANTITY * 100)

AMOUNT (INR) = RATE *
QUANTITY

WEIGHTAGE IN %
(UPTO 10 DECIMAL POINT)

FM-27

Supply, delivery, and installation of RO Domestic Water Purifier of Kent, Aqua Grand, or equivalent approved
make, with RO + LED UV + High TDS Membrane + TDS Control, suitable for treating high fluoride or chemically
contaminated water, having a discharge capacity of 20 LPH and a minimum storage capacity of 8 liters, including
all materials, fittings, accessories, electrical connections, transportation, loading, unloading, installation, testing,
and commissioning, complete in all respects as per manufacturer’s specifications and to the entire satisfaction
and direction of the Engineer-in-Charge.

0.0210304700%

FM-28

Supply, delivery, and installation of Fly Catcher/Insect Killer Machine of 40W capacity equipped with UV lamps
for effective insect control, housed in a corrosion-resistant metal body with a protective outer grill and
removable collection tray, suitable for indoor use, of approved make such as Godrej, Osho, Eco-Lite, or
equivalent, including all necessary materials, accessories, electrical connections, labour, transportation, loading,
unloading, installation, testing, and commissioning, complete in all respects as per manufacturer’s specifications
and to the entire satisfaction and direction of the Engineer-in-Charge.

0.0026564800%

FM-29

Supply, delivery, and installation of Automatic Shoe Polishing Machine/Buff Polisher (Polish Shining Cleaner
Machine) of approved make such as Dolphy, Technovision, or equivalent, consisting of soft polishing brushes for
black and brown shoes, a cream polish dispenser, and automatic start/stop sensor mechanism, housed in a
durable and elegant body suitable for office or lobby use, including all materials, accessories, electrical
connections, labour, transportation, loading, unloading, installation, testing, and commissioning, complete in all
respects as per manufacturer’s specifications and to the entire satisfaction and direction of the Engineer-in-
Charge.

0.0044274700%

FM-30

Supply, delivery, and installation of Smart Folding Electric Treadmill with auto incline, MP3 support, built-in
speakers, DIY programs, and virtual assistance, suitable for gym and cardio training, of approved make such as
PowerMax, Fitkit, Lifeline, or equivalent, featuring a sturdy foldable frame, shock-absorbing running belt,
LED/LCD display for speed, distance, time, and calories, including all materials, accessories, electrical
connections, transportation, loading, unloading, installation, testing, and commissioning, complete in all
respects as per manufacturer’s specifications and to the entire satisfaction and direction of the Engineer-in-
Charge.

0.0332060100%

FM-31

Supply, delivery, and installation of 33x33 inch, 4mm Chakri Back Full-Size Carrom Board (International, for
Professionals) of SYNCO or equivalent approved make, complete with free carrom coins, striker, and boric
powder, manufactured from high-quality materials ensuring smooth playing surface and durability, including all
accessories, packaging, transportation, loading, unloading, and placement at site, complete in all respects as per
manufacturer’s specifications and to the entire satisfaction and direction of the Engineer-in-Charge.

0.0073791100%

FM-32

Supply, delivery, and installation of Cricket Kit Set of DSC, SG, SS, or equivalent approved make, consisting of one
cricket bat made from best quality Kashmir willow, one DSC helmet with high-impact resistant polypropylene
outer shell, one pair of batting pads with traditional cane construction for maximum shock absorption, one thigh
pad made from high-quality PVC material, one pair of batting gloves with pre-curved filled finger rolls for
protection, flexibility, and comfort, one abdominal guard with traditionally shaped padded design, and one arm
guard made from high-quality PVC material, including all materials, accessories, packaging, transportation,
loading, unloading, and placement at site, complete in all respects as per manufacturer’s specifications and to the
entire satisfaction and direction of the Engineer-in-Charge.

Set

0.0147582300%

FM-34

Supply, delivery, and installation of 126 cm (50 inches) 4K Ultra HD Smart LED TV of LG, Samsung, VU, or
equivalent approved make, featuring high-resolution display, smart TV functionality with built-in apps, multiple
HDMI and USB ports, energy-efficient operation, wall-mount or stand installation as required, including all
materials, accessories, transportation, loading, unloading, installation, testing, and commissioning, complete in
all respects as per manufacturer’s specifications and to the entire satisfaction and direction of the Engineer-in-
Charge.

0.0184477800%

FM-35

Supply, delivery, and installation of 80 cm (32 inches) HD Smart LED TV of LG, Samsung, VU, or equivalent
approved make, featuring high-definition display, smart TV functionality with built-in apps, multiple HDMI and
USB ports, energy-efficient operation, wall-mount or stand installation as required, including all materials,
accessories, transportation, loading, unloading, installation, testing, and commissioning, complete in all respects
as per manufacturer’s specifications and to the entire satisfaction and direction of the Engineer-in-Charge.

0.0092238900%

FM-36

Supply, delivery, and installation of microwave oven, minimum 28L capacity, convection type of LG or
equivalent approved make, featuring multiple cooking modes, digital control panel, auto-cook menus, durable
body, energy-efficient operation, including all materials, accessories, transportation, loading, unloading, and
placement at site, complete in all respects as per manufacturer’s specifications and to the entire satisfaction and
direction of the Engineer-in-Charge.

0.0140203100%

FM-37

Supply, delivery, and installation of a single door refrigerator of minimum 184 L capacity of LG/Samsung/Haier
or equivalent approved make, with energy-efficient operation, adjustable shelves, vegetable/fruit drawer,
freezer compartment, and durable body finish, including all materials, accessories, transportation, loading,
unloading, and placement at site, complete in all respects as per manufacturer’s specifications and to the entire
satisfaction and direction of the Engineer-in-Charge.

0.0059032900%

FM-38

Supply, delivery, and installation of a double door refrigerator of minimum 250 L capacity of LG/Samsung/Haier
or equivalent approved make, featuring energy-efficient operation, separate freezer and refrigerator
compartments, adjustable shelves, vegetable/fruit drawers, and durable body finish, including all materials,
accessories, transportation, loading, unloading, and placement at site, complete in all respects as per
manufacturer’s specifications and to the entire satisfaction and direction of the Engineer-in-Charge.

0.0147582300%

FM-39

Supply, delivery, and installation of towel/cloth stand made of high-quality stainless steel of approved make,
with sturdy construction, corrosion-resistant finish, and stable base, suitable for holding towels or clothes,
including all materials, accessories, transportation, loading, unloading, and placement at site, complete in all
respects as per manufacturer’s specifications and to the entire satisfaction and direction of the Engineer-in-
Charge.

0.0046119500%

FM-40

Supply, delivery, and installation of Badminton Rackets of Yonex or equivalent approved make, made from high-
quality materials ensuring optimum balance, lightweight design, durability, and enhanced play performance,
including all packaging, accessories, transportation, loading, unloading, and placement at site, complete in all
respects as per manufacturer’s specifications and to the entire satisfaction and direction of the Engineer-in-
Charge.

0.0055343300%

FM-41

Supply, delivery, and installation of competition-grade foldable table tennis table of approved make (Stag,
Butterfly, Donic, JOOLA, or equivalent), complete with 25 mm thick high-quality MDF top with anti-glare, scratch|
resistant finish (dark green or blue), heavy-duty powder-coated tubular steel frame (minimum 40x25 mm),
foldable legs with safety locks and level adjusters, ITTF-approved net and post set with adjustable tension and
height, lockable caster wheels for mobility, along with two rackets and three ITTF-approved balls, including all
materials, accessories, transportation, loading, unloading, assembly, and installation at site, with one-year
warranty against manufacturing defects, complete in all respects as per approved specifications and direction of]
the Engineer-in-Charge.

0.0191275300%

FM-42

Supply and installation of geyser of havels or equivalent make ( 3 Litre Havells Instannio or equivalent)

NO

0.0047439000%
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-
Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS
PACKAGE-B - MOVABLE ITEMS

RATES = TOTAL

QUOTED PRICE * AMOUNT (INR) = RATE * WEIGHTAGE IN %
ST /ITEM NO. ITEM DESCRIPTION TOTAL QTY WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)
(QUANTITY * 100)
FSP Furniture for Safety Park:
Supply and installing Executive revolving chairs include adjustable seat height, 360-degree swivel, smooth- o
Fsp-1 rolling casters, etc (650 X 470 X 1220 mm) Nos 3 0.0065973500%
FSP-2 Supply and installing Computer / Office Table (1200 X 600 X 750 mm) Nos 3 0.0064773900%
FSP-3 Supply ar'1d |nst§|||ng Student flap ghalr with folding writing tgplet attached to the frame, 580 x 480 x 420 mm Nos 50 0.0469812200%
in size, with a mild steel frame, fabric seat, and a wooden writing pad.
Supply and installing A 3-seater hospital bench typically measures around 1800 mm (6 feet) in length, with a o
FSP-4 depth of 680mm and a backrest height of 800mm Nos 10 0.0239903700%
Supply and installing Semi-Fowler bed (hospital bed) designed with a backrest that can be raised to a certain o
FSp-5 angle 30 & 45 degrees Size of bed (2060 X 900 X 600mm) Nos 2 0.0063974300%
FSP-6 Supply and installing Steel almirah 1800 MM for files (standard size) Nos 3 0.0149939700%
Supply & Installation of RO Domestic Water Purifier ( Kent / Aqua Grand or equivalent make) Plus (RO+
FSP-7 LED UV+ HIGH TDS MEMBRANE+ TDS CONTROL) capable for treaating High Fluoride or Chemical water Nos 1 0.0077968600%
having discharge capacity of 20 LPH and storage capacity of minimum 8 Liter Storage
FSP-8 Supply & Installation Vertical blinds of approved shade, make and profile for windows Sgm 40 0.0167932400%
FSP-9 Supply and installing Plastic Chair (556 X 480 X 850 mm) Nos 6 0.0020391800%
FSP-10 Supply & Installation of White board (6'X4') with duster & 02 nos marker Nos 2 0.0014394200%
Supply and delivery of high-quality outdoor dustbins (make-Aristo, Nilkamnal or equivalent) of injection-
moulded HDPE plastic, UV-stabilized, corrosion-resistant, and suitable for outdoor use. The dustbin shall be
FSP-11 provided with a swing/hinged/flap lid (specify type) for hygienic waste disposal. The unit shall include
integrated handles for easy lifting, rugged base for stability, and smooth inner and outer surfaces for easy
cleaning. Color: Green/Blue/As specified. All materials, workmanship, and finish shall conform to industry
standards complete in all respects as directed by the Engineer-in-Charge.
a) 70L capacity Nos 6 0.0049335900%
b) 120 L Capacity Nos 3 0.0052698900%
D CCTV: Supply & installation of CCTV all complete as per specification & approval of BHEL
DA Bullet Camera (2 MP,.nght YlSlOn, IR Range = 30m, IP66, Metal Body, with mounting accessories, Power Nos 4 0.0068940900%
Adapter, and complete installation)
D.2 Bullet Camera (4 MP,‘nght YlSlOl’l, IR Range = 50m, IP66, Metal Body, with mounting accessories, Power Nos 3 0.0211484200%
Adapter, and complete installation)
D3 erlr.lg with 3+'1 CCTV Cable (P9wer + Ylde'o), laid and fixed to wall/ceiling using clamps, saddles, and casing RM 150 0.0016985200%
capping as required, complete with terminations
D4 8 Chann.el DVR (.H.265/H.264 c.onllpr.essmn, HDMI/VGA Output, 1 SATA up to 6TB, with power supply, complete Nos 1 0.0034588400%
installation, testing, and commissioning)
D5 16 Chann.el DVR'[H.265/.H.264- compr:?ss.lon', HDMI/VGA Output, 2 SATA up to 10TB, with power supply, Nos 1 0.0076206800%
complete installation, testing, and commissioning)
D.6 LED Display Monitor 32” (Full HD, wall/desk mount with HDMI cable, complete installation) Nos 1 0.0068964500%
D.7 LED Display Monitor 42” (Full HD, wall/desk mount with HDMI cable, complete installation) Nos 1 0.0186218800%
D.8 Pesktop.Computer. (Core. i5, 8GB RAM, 512GB SSD, Windows 11 Pro, 22” LED Monitor, Keyboard & Mouse, with Set 1 0.0375310900%
installation & configuration for CCTV software)
ELECTRICALS AND ILLUMINATION WORK:
Supply, fixing and commissioning of electrical works required for modular office, closed sheds and safety
park all complete as per specfiifcation & approved drawings. Bidder to supply & install electrical items
like Main Switch with earth leakage protection (30A TPN) suitable sockets/switch units for A/C points,
E wires, conduits, tees, bends, clamps, JBs, 5amps socket, Modular switch boards & points for computers &
telephone for each table/desk, earthing wires etc. complete as per specifications / site requirement.
Lighting system shall be designed to meet minimum 300Lux of modular type suitable for false ceilings
(for office areas). Also, the bidder should take care of aesthetics and energy conservation. A detailed
schematic with BOM (brands/ makes) of the electrical fittings shall be submitted for approval from
BHEL.
Supply, Installation and Commissioning of 415 volt AC , 3 phase /four wire power feeder pillar board ,
board shall be comprises of three number and one number aluminium bus bar for phase & neutral
respectively. Bus bar rating shall be 200 Amps and shall be mounted on epoxy insulator of 1.1 kV grade,
each bus bar shall have drilled hole for connecting incoming / out going cables, provision for earthing the
panel enclosure. Panel enclosure shall be made of sheet metal thichnness not less than 1.6 mm and
E1l suitable for out door installation, hinged door with locking arragement, base frame, should have slopped NOS. 9 0.0718260400%
canopy, duly painted with first coat with primer and two coats of synthetic enamel paint (interior with white
paint and exterior with smoke grey as per IS), suitable stool made out of MS structure of 1.2 meter high
for mounting of panel with anchoring arragement at foundation .
Note: Suitable fondations to be prepared for mounting the Distribution Board. Civil Works related to
construction of foundations shall be paid separately under relevant BOQ Items
Supplying & installing power distribution board complete with:
1) Incoming MCB TPH 100 amps. - 1 no.
2) Outgoing MCB TPH 32 amps. -3nos.
E2 3) RCCB DP 25/20 amps. - 2nos. SET 8 0.1267282400%
4) Outgoing MCB SP 6 amps - 6nos.
Distribution boards shall with internal busbars, internal wiring, 2 nos. earthing terminals, earth
connections, including glands, lugs.
Supplying & fixing wall mounting type lighting panels, each with :
(1) Incoming MCB TPN -32 amps - 1no.
) (2) RCCB DP 32 amps - 2nos o
E2-A (3) MCB SP 6amps - 30 nos. SET 10 0.1034680000%
Lighting panel shall be with internal busbars, 2 nos. earthing terminals, earth connections, including glands,
lugs & wiring from main DB.
E3 Supply and Irllsta%latlon.of earth electrode 40 mm dia 3 metre long GI pipe directly driven into earth including Nos 18 0.0338242700%
earth excavation if required.
E4 Supplying & installation of SWG GI wire for earthing including supply & termination with lugs
a) Supplying & installation of 16 SWG GI wire for earthing including supply & termination with lugs as required. RM 105 0.0008000700%
b) Supplying & installation of 8 SWG GI wire for earthing including supply & termination with lugs as required. RM 105 0.0007579600%
Supply & fixing of composite flush/box mounted type 250 volt 6 Pin 15 Amps Plug socket integral fuse, with
single phase motor starter with overload protection, on sheet metal box with bakelite cover and earthing o
£9 attachement including Switch and Fuse of matching PVC box-make ANCHOR or approved make Nos 160 0.1026659200%
(Pantry/Kitchen/AC), as per instruction of BHEL Engineer.
Supply & fixing composite flush type 250 volt 5 Pin 5Amps Plug socket integral fuse with 5 Amps piano key type
E10 switch on sheet metal box with bakelite cover and earthing attachement including Switch and Fuse of matching Nos 140 0.0673745100%
PVC box-make ANCHOR /or approved make ( for Computers /printers), as per instruction of BHEL Engineer.
E11 Providing and installing 63 KVA Diesel Power Generator, as per specification suitable for Office Purpose. NOS. 1 0.3060161500%
B12 Supply and installation of switchboard of sheetmetal box with bakelite cover, as per instruction of BHEL

Engineer -
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-
Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS
PACKAGE-B - MOVABLE ITEMS

RATES = TOTAL

QUOTED PRICE * AMOUNT (INR) = RATE * WEIGHTAGE IN %
ST /ITEM NO. ITEM DESCRIPTION TOTAL QTY WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)
(QUANTITY * 100)
a) Size 4"X8" Nos 11 0.0031365200%
b) Size 4"X10" Nos 11 0.0034850300%
) Size 4"X4" Nos 11 0.0028233100%
d) Size 10"X12" Nos 11 0.0045305300%
E13 Supply and Installation of SP MCB for lighting / Power purpose-
a) 16 Amps Nos 8 0.0020533200%
b) 6 Amps Nos 8 0.0017645700%
c) 25A/32 Amps Nos 8 0.0028233100%
E14.1 1.1 KV grade LT PVC 3.5Cx95 sqmm Al Armoured Cable
a) Supply of 1.1 KV grade LT PVC 3.5Cx95 sqmm Al Armoured Cable RM 330 0.0686563200%
Laying below ground in excaveted trench average depth 800 mm with 8 nos of brick on top of the cable per
b) meter including filling the space between brick & cable and also the trench with shifted soil levelling and RM 330 0.0952307500%
restoring the surface duly rammed & compacted, as per instruction of BHEL Engineer.
Laying of cable either on wall through fixing by clamping or hanging on temporary pipe supports at some
c) suitable intenval of cable route. Height of cable to be maintained for hinderance free movement of people on RM 80 0.0039730200%
work.
d) End termination ( both side) including supply of glands & lugs Nos 80 0.0685076800%
E14.2 3.5 core 25 sqmm PVC, armoured Aluminium cable of 1.1 KV grade as per 1S-1554 & laying.
a) Supply & laying of of 3.5 core 25 sqmm PVC, armoured Aluminium cable of 1.1 KV grade as per 1S-1554. RM 500 0.0436229300%
Laying below ground in excaveted trench average depth 800 mm with 8 nos of brick on top of the cable per
b) meter including filling the space between brick & cable and also the trench with shifted soil levelling and RM 500 0.1402622500%
restoring the surface duly rammed & compacted, as per instruction of BHEL Engineer.
Laying of cable either on wall through fixing by clamping or hanging on temporary pipe supports at some
) suitable intenval of cable route / through High Mast Pole RM 80 0.0032214100%
d) End termination ( both side) including supply of glands & lugs Nos 80 0.0413403900%
E14.3 1.1 KV grade LT PVC 4Cx10 sqmm Al Armoured Cable
a) Supply of 1.1 kV LT PVC 4Cx10 sgqmm Al Armoured Cable. RM 500 0.0335550800%
b) Laying of cable either on wall through fixing by clamping or hanging on temporary pipe supports at some RM 500 0.0704859100%
suitable intenval of cable route
) End termination ( both side) including supply of glands & lugs Nos 80 0.0348981700%
B15 Supply, drawing through PVC conduit/casing, termination, testing & commissioning as wiring for lighting,
power & earthing circuits:
a) 1 core 6 sqmm PVC insulated, stranded Copper wire of 1.1 KV grade RM 120 0.0043312200%
b) 1 core 4 sqmm PVC insulated, stranded Copper wire of 1.1 KV grade RM 690 0.0224140600%
c) 1 core 2.5 sqmm PVC insulated, stranded Copper wire of 1.1 KV grade RM 1480 0.0241569700%
d) 1 core 1.5/1 sqmm PVC insulated, stranded Copper wire of 1.1 KV grade RM 120 0.0017806100%
e) 1 core 1 sgqmm PVC insulated, Green stranded Copper wire for earthing of inside building RM 120 0.0013956100%
Supply and fixing of PVC conduit with all bends, tees, reducers, rectangular/circular box, clamps, saddles, etc.
El6 along with the accessories in surface/ recess in beam/ roof slab/ wall/ false ceilling and making good the same
as required, as per instruction of BHEL Engineer.
a) 1" dia rigid RM 320 0.0192498600%
b) 1" dia flexible RM 320 0.0166832100%
Supply and fixing of PVC casing with all bends, tees, reducers, rectangular/circular box, clamps, saddles, etc.
E17 along with the accessories in surface/ recess in beam/ roof slab/ wall/ false ceilling and making good the same
as required, as per instruction of BHEL Engineer.
a) 1.5" dia RM 320 0.0223349900%
b) 1" dia RM 320 0.0171805200%
c) 0.5" dia RM 320 0.0107382900%
18 Suppl}/ & fixing of ceiling rose on circular boxes, as per instruction of BHEL Engineer ( To be installed in BHEL Nos 80 0.0028874800%
supplied Store)
Supply of outdoor luminaires ( IP 65/IP 66) suitable for mounting on 40mm dia swan neck GI pipe and suitable
E19 for 1x150 W LED lamps in cast aluminium body with water proof toughened glass cover along with lamps, Nos 15 0.0421090700%
control gear, etc including internal wiring, fixing/ supporting accessories complete
Supply & Fixing on wall 40 mm dia swan neck GI pipe with suitable clamps etc Including all fixing/ supporting
accessories complete and flexible wire for connection between ceiling rose & fitting & commissining of outdoor
E20 luminaires ( IP 65/IP 66) suitable for 1x150 W LED lamps in cast aluminium body with water proof toughened Nos 15 0.0066171400%
glass cover along with lamps, control gear, etc including internal wiring, fixing/ supporting accessories
complete.
Supply & fixing of Indoor type LED Industrial Highbay luminaries with 1x80 W LED lamp [ Make: BAJA] /
PHILIPS/ GE/ CROMPTON/ HAVELLS ] from roof truss with suitable clamp arrangement, flexible wire for
E21 connection between ceiling rose & fitting and commissioning 1x80 W LED luminaries with Lamp , control gear, Nos 12 0.0437934300%
etc including internal wiring, fixing/ supporting accessories complete. . ( To be installed in BHEL supplied
Store)
E22 100 watt LED light with hanging arrangement all complete. NOS. 118 0.1414944900%
£23 Supply & Installation of Exhaust Fan of different Sweep mentioned below (Crompton Greves or Equivalent
make)
a) 300 mm Nos 6 0.0110686700%
b) 450 mm Nos 6 0.0143892700%
) 600 mm Nos 18 0.0863356200%
E24 Supply of local make approved quality Pedestal fan - 16" sweep.(On requirment Basis after getting approvals Nos 25 0.05514283000%
from BHEL)
B25 SupPly & installation of Ceiling Fan 48" sweep of Havells/Crompton or equivalent(On requirment Basis after Nos 5 0.0066184100%
getting approvals from BHEL)
E26 Supply & installation of Wall mounted fan 400mm sweep Nos 45 0.0721869700%
E27 Supply and installation of 3.5C X2.5sqmm armoured Cu cable RM 145 0.0115719700%
E29 Supply & installation of 15/ 16 A piano type switch. Nos 46 0.0033206000%
E30 Supply & installation of 15/ 16 A flush type power socket. Nos 46 0.0040585100%
E31 Supply & installation of 5/ 6 A piano type switch. Nos 46 0.0014819500%
E32 Supply & installation of 5/ 6 A flush type power socket. Nos 46 0.0024080200%
£33 Supply & fixing of composite type single phase air conditioning machine starter( Havelles/Crabtree/Anchor or
equivalent) with Pin socket and plug top fitted on suitable sized PVC box.
a) For rating of 15 A application Nos 14 0.0061760000%
b) For rating of 25 A application Nos 47 0.0358127600%
B34 .Suppl)./ and fixing two module s.tepped type electronic fan regulator on the existing modular plate switch box Nos 5 0.0008704900%
inclusinf connections but excluding modular pl;ate etc. as required
Supply and delivery of Electric Kettle of high-quality, durable design, suitable for office or domestic use. The
kettle shall have a minimum capacity of 1.5 liters, a power rating of 1500-2000 Watts, and shall operate on 230V
B35 +10%, 50Hz AC single-phase supply. The body shall be made of stainless steel or heat-resistant food-grade Nos 15 0.0106157300%

plastic, complete with an automatic cut-off feature for boil-dry protection, a detachable base, and an indicator
light. The kettle shall conform to relevant IS/IEC safety standards and shall be supplied with manufacturer’s
warranty and all necessary accessories.
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PART-B

PROJECT: 3 x800 MW MEJA STPP, UTTAR PRADESH

BOQ CUM RATE SCHEDULE

SCOPE OF WORK:-
Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x 800 MW ME]JA STPP, UTTAR PRADESH
PACKAGE-A- IMMOVABLE ITEMS
PACKAGE-B - MOVABLE ITEMS

RATES = TOTAL

QUOTED PRICE * AMOUNT (INR) = RATE * WEIGHTAGE IN %
ST /ITEM NO. ITEM DESCRIPTION TOTAL QTY WEIGHTAGE / QUANTITY (UPTO 10 DECIMAL POINT)
(QUANTITY * 100)
£36 Supplymg and fixing piano type bell push switch on the existing switch box/cover including connections etc. as Nos 55 0.0066171400%
required
Supplying and fixing following double pole, (single phase and nuetral), 240 v, residual current circuit breaker
E37 (RCCB), having a sensitivity current 30 mA in the existing MCB DB complete with connections, testing and
commisioning etc. as required
a) 40A DP AC RCCB,30mA Nos 12 0.0206936000%
b) 63A DP AC RCCB,30mA Nos 12 0.0279123000%
E38 Supplying and fixing call bell /buzzer suitable for single phase, 230 V, complete as required Nos 3 0.0006015600%
E39 Supplying and fixing of LED Bulbs/Batterns
a) 20w le.d battern 230v, ene.rgy-efflclent type, complete with all necessary accessories such as holder clips, Nos 110 0.0302871000%
connection leads, and mounting arrangements
b) 40w le.d battern 230v, ene.rgy—efflaent type, complete with all necessary accessories such as holder clips, Nos 12 0.0046283100%
connection leads, and mounting arrangements
9 9 Watt .(9W) LED bulb, ene.rgy-efflaent type, complete with all necessary accessories such as lamp holder, Nos 19 0.0007233800%
connection leads, and mounting arrangements
d) 12 Watt. (12W) LED bulb, er.lergy—eff1c1ent type, complete with all necessary accessories such as lamp holder, Nos 19 0.0009540200%
connection leads, and mounting arrangements
¢) 20 Watt. (20W) LED bulb, ex.lergy-efflaent type, complete with all necessary accessories such as lamp holder, Nos 19 0.0026104600%
connection leads, and mounting arrangements
Supply and installation of Philips/Havells/Equivalent make 32 watt /40 watt LED 2x2 LED light fittings of|
minimum 1 year gaurantee with accessories including testing and commissioning of pre-wired, complete with o
E40 all accessories and tube/lamp etc. directly on ceiling/ wall, including connections with 1.5 sq. mm FRLS PVC Nos 70 0.0886238400%
insulated, copper conductor, single core cable and earthing etc. as required.
B4l Supply and installation of AC machines at BHEL site office, including supply of relevant electrical fittings and
fixtures, and commissioning upon installation, etc complete.
Supply and Installation of 1.5 Ton 5 Star , 5 Years Comprehensive Warranty, Split AC
a) (LG/Samsung/Voltas/Godrej or Equivalent ) (Copper, Heavy Duty Cooling, Latest Model,as per instruction of Nos 18 0.3320600800%
Engineer-In-Charge
Supply and Installation of 2.0 Ton 5 Star , 5 Years Comprehensive Warranty, Split AC
b) (LG/Samsung/Voltas/Godrej or Equivalent ) (Copper, Heavy Duty Cooling , Latest Model,as per instruction of] Nos 51 1.0349205800%
Engineer-In-Charge
N Networking: Supply & installation of networking works required for modular office all complete as per
specification & approved drawing
N-1 Supply, . delivery, and installation of wall-mounted 9U Rack, powder-coated MS steel with lockable doors, NOS. 2 0.0066937100%
ventilation, and cable management.
N-2 Supply, del.lvery, and installation of 24 Port Jack Panel with 1/0, compatible with CAT6 cabling. Includes labeling NOS. 3 0.0089636700%
and mounting.
N-3 Supply, delivery, and installation of 7 ft Patch Cord, CAT-6 compliant, with RJ45 connectors. NOS. 72 0.0120078000%
N-4 Sgpply, delivery, and installation of 28 Port Gigabit Layer 2 Managed Switch, reputed make, BHEL approved, NOS. 3 0.0446923700%
with 3 years OEM warranty.
N-5 Supply, delivery, and installation of R]J45 CAT6E LAN Keystone Jack + Gang Box + Single Port Faceplate. NOS. 72 0.0115171500%
N-6 Supply, delivery, and installation of 3 ft Mounting Cord, CAT-6 standard, with RJ45 connectors. NOS. 72 0.0104206600%
N-7 Supply, delivery, and installation of RJ45 Connectors suitable for CAT5E/CAT®6 cables. NOS. 1000 0.0034968900%
N-8 Supply, delivery, and installation of CAT 5E UTP Cable, solid copper, laid as per specs. RM 1800 0.0417857700%
N-9 Supply, delivery, and installation of WiFi Access Point (802.11n) with mounting and configuration. NOS. 2 0.0193100300%
N-10 Suppl‘y, delivery, and installation of 10 KVA UPS with 60 min backup, SMF batteries, 3 years warranty including NOS. 2 0.2005382400%
one-time battery replacement.
N-11 Telephone Junction boxes (MDF) Krone type with lock & key NOS. 50 0.0139835100%
N-12 Supply & Erection of data line system such as I/0 and Cat 6 cable NOS. 50 0.0072365700%
N-13 Supply & Erection of voice line system such as 1/0 and 2 pair telephone cable NOS. 50 0.0030276100%

TOTAL PART-B

33.3329882000%

GRAND TOTAL = PART-A + PART-B

100.000000%
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PROJECT: 3 x 800 MW MEJA STPP, UTTAR PRADESH
BOQ CUM RATE SCHEDULE SUMMARY (PACKAGE-A & PACKAGE-B)

SCOPE OF WORK:-

PACKAGE-A- IMMOVABLE ITEMS

Immovable items of Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection,
Sanitary Work, Plumbing, Internal Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x
800 MW MEJA STPP, UTTAR PRADESH

PACKAGE-B - MOVABLE ITEMS

Movable items of Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection,
Sanitary Work, Plumbing, Internal Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings & Specification and Handing Over to Site at 3x
800 MW MEJA STPP, UTTAR PRADESH

Sl - Weightage

No. Item Description UoM QTY Total Amount (In Y%age)
1 PACKAGE-A: IMMOVABLE ITEMS As per BOQ Cum Rate Schedule % - 66.6670114700%
2 PACKAGE-B: MOVABLE ITEMS As per BOQ Cum Rate Schedule % - 33.3329882000%
3 TOTAL % - 100.000000%
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PROJECT: 3 x 800 MW MEJA STPP, UTTAR PRADESH

Summary (Un-Priced Rate Schedule)

SL.NO. ITEM DESCRIPTION QUANTITY UNITS QOUTED BASIC TOTAL TOTAL AMOUNT TOTAL AMOUNT IN WORDS
CURRENCY IN | AMOUNT IN FIGURES | (FOR TAXES REFER
INR /OTHER | TO BE ENTERED BY CHAPTER-VIII OF
CURRENCY THE BIDDER TCC)
Rs. P Rs. P
1 2 3 4 5 6 7 8
TOTAL PRICE FOR ENTIRE SCOPE OF WORK AS PER TENDER NO. BHEL/CPC/MEJA/ENB-1/27 /049 for
PACKAGE-A- IMMOVABLE ITEMS
Immovable items of Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated
Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings &
Specification and Handing Over to Site at 3x 800 MW MEJA STPP, UTTAR PRADESH
1 PACKAGE-B - MOVABLE ITEMS 1.00 Total Price INR -
Movable items of Enabling Works Package Civil, Structural & Architectural Works Including Supply of Fabricated!
Materials, Design (Wherever Applicable) Of Buildings/Systems, Erection, Sanitary Work, Plumbing, Internal
Electrification, Painting & Finishing Works, Furniture, Roads and Drains Etc. All Complete as Per Drawings &!
Specification and Handing Over to Site at 3x 800 MW MEJA STPP, UTTAR PRADESH

Total in Figures

Quoted Rate in Words
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