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QUALITY CONTROL PLAN 

 
PIPING SUPPORT PREFABRICATION 

 
TYPE OF QUALITY 
CONTROL REPORT 

 

CERTIFICATION EXTENT 

W 12/A SINGLE REPORT PER EACH MATERIAL 

W 24S DAILY REPORT 

W 10S – W 50S SINGLE REPORT PER EACH ISOMETRIC 
 

REFERENCE DOCUMENTS: 
 




 

080557C-000-PP-805
080557C-000-PP-814
080557C-000-PP-807 
080557C-000-PP-804

Site Coordination & Communication Procedure. 
Welding Specification for Fabrication of Piping 
Material Receiving, Handling & Storage procedure 
Specification for Positive Material Identification at 

  Construction Site.
 QCP 1399.02 Piping Welding Activities Management (NDE / PWHT / 

HT / PMI Included) 
 QCP 1399.01 Welders Management
 080557C-000-JSC-1300-001               Standard Specification for Fabrication and Erection of 

Piping 
 080557C-000-JSD-2300-001 Specification for Surface Preparation and Protective 

Coating 
 080557C-000-JSD-2200-001 Job Specification for Hot Insulation of Vessels, Piping and 

Equipment 
 080557C-000-JSD-2200-002 Job Specification for Cold Insulation of Vessels, Piping and

Equipment 
 080557C-000-PP-820            Standard specification for inspection, flushing and testing 

of piping systems. 
Equipment 

 080557C-000-PP-821            Job Construction specification for Welder Management

 DRAWINGS  
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LEGENDA 
 

H = HOLD (RFI required - Work stop for inspection) 
W = WITNESS (RFI required)
WC = 100 % SUPERVISION AND EXAMINATION BY CONTRACTOR. 
S = SURVEILLANCE (No RFI)
R = REVIEW OF REPORTS
N.A. = NOT APPLICABLE
A = AUTHORIZATION / APPROVAL
IFA = ISSUED FOR AUTHORIZATION/APPROVAL
INFO = FOR INFORMATION
RFI 

! 
= 

= 
REQUEST FOR INSPECTION

WARNING (control of document revision status) 
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NOTES
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A.1 

 

 
A.2 

 
 

B) 
 

 
B.1 

 
B.2 

 
 

B.3 
 
 

B.4 

 
B.5 

 

 
C) 

 

 
C.1 

 
 

C.2 
 
 

C.3 
 
 

C.4 
 

 
C.5 

 
 

C.6 

 
PRELIMINARY ACTIVITIES 

 
 
CONTRACTOR DRAWINGS CHECK REVISION STATUS 

CONTRACTOR TECHNICAL SPECIFICATION AND PROCEDURE 

 
BEFORE PREFABRICATION 

 

 
SHOP APPROVAL (if any) 

WELDERS MANAGEMENT 

 
WELDING, NDE/PWHT/HT/PMI MANAGEMENT 

 
 
MATERIALS APPROVAL 

 
MATERIAL RELEASED AND CONSERVATION STATUS 

 

 
PREFABRICATION 

 

 
WELDING 

 
 
SUPPORT MARKING 

DIMENSIONAL CHECK 

PAINTING 
 

 
SHIPPING RELEASE 

 
 
FINAL DOCUMENTATION REVIEW 

 
 

N.A. 

N.A. 

 

 

N.A. Use 

QCP 
1399.01 

 
Use QCP 
1399.02 

 
W 12/A 

W 50S 

 
 
 

W 24S – W 
50S 

 
W 10S – W 

50S 
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50S 
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W 10S – W 
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WC 
 
 
 
 
 
 
 

WC 
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R/S 
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(1) 
 

 
(2) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(1) 

 

NOTES: (1) FORMS, INSPECTIONS AND ATTENDANCE SHALL BE IN ACCORDANCE WITH REFERRED QCP.

 (2) MATERIAL APPROVAL WILL BE EXECUTED ONLY FOR MATERIAL SUPPLIED BY CONTRACTOR.

 

 
GENERAL NOTES 

 
1 THE  ENCLOSED  ITP’S  ARE  INDICATIVE  AND  SHALL  BE  FOLLOWED  FOR  DEVELOPING  THEJOB 

SPECIFIC ITP’S FOR THE WORKS TO BE PERFORMED BY THE CONTRACTOR. THE PROVISIONS 

INDICATED FOR STAGE WISE INSPECTION BY TECHNIP AND OWNER (FOR SPECIFIC ACTIVITIES) ARE 

THE MINIMUM AND THE ENGINEER-IN- CHARGE MAY DECIDE TO INCREASE HOLD POINTS/ WITNESS 
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POINTS, WHILE APPROVING THE JOB SPECIFIC ITP’S. ACTIVITIES FOR WHICH ITP’S ARE NOT 

PROVIDED IN THIS SPECIFICATION. CONTRACTOR TO DEVELOP AND GET THE SAME APPROVED BY 

TECHNIP/OWNER BEFORE START OF THE WORK. IN GENERAL ROLE OF TECHNIP HAS BEEN 

SPECIFIED IN THE DOCUMENT THE ROLE OF OWNER TO BE SPECIFIED DURING PREPARATION OF 

SITE SPECIFIC ITP’S. 

 

2 CONTRACTOR TO SUBMIT JOB SPECIFIC REPORTING FORMATS AND JOB PROCEDURES FOR THE 

JOBS FOR EACH ACTIVITY LISTED IN THE ITP’S AND SUBMIT TO TECHNIP/OWNER FOR APPROVAL. 

BEFORE COMMENCEMENT OF THE ACTIVITY. IF THE CONTRACTOR HAS TO DEVIATE FROM THE 

GIVEN  ITP  FOR  A  VALID  REASON,  HE  SHALL  OBTAIN  PRIOR  WRITTEN  APPROVAL  OF 

TECHNIP/OWNER. CONTRACTOR TO CARRY OUT 100% EXAMINATION OF ALL ACTIVITIES. 
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QUALITY CONTROL PLAN 

 
PIPING SUPPORT PREFABRICATION 

 
TYPE OF QUALITY 
CONTROL REPORT 

 

CERTIFICATION EXTENT 

W 12/A SINGLE REPORT PER EACH MATERIAL 

W 24S DAILY REPORT 

W 10S – W 50S SINGLE REPORT PER EACH ISOMETRIC 
 

REFERENCE DOCUMENTS: 
 




 

080557C-000-PP-502 
080557C-000-JSC-1390-001 
080557C-000-CSG-0000-002 
080557C-000-JSC-0000-001 

Inspection Methodology & Co-ordination Procedures 
Welding Specification for Fabrication of Piping 
Material Handling & Storage procedure 
Specification for Positive Material Indentification at 

  Construction Site.
 QCP 1399.02 Piping Welding Activities Management (NDE / PWHT / 

HT / PMI Included) 
 QCP 1399.01 Welders Management
 080557C-000-JSD-1300-001 Standard Specification for Fabrication and Erection of 

Piping 
 080557C-000-JSD-2300-001 Specification for Surface Preparation and Protective 

Coating 
 080557C-000-JSD-2200-001 Job Specification for Hot Insulation of Vessels, Piping and 

Equipment 
 080557C-000-JSD-2200-002 Job Specification for Cold Insulation of Vessels, Piping and

Equipment 
 080557C-000-JSC-0000-002 Standard specification for inspection, flushing and testing 

of piping systems. 
Equipment 

 080557C-000-JSC-0000-005 Job Construction specification for Welder Management

 DRAWINGS  
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LEGENDA 
 

H = HOLD (RFI required - Work stop for inspection) 
W = WITNESS (RFI required)
WC = 100 % SUPERVISION AND EXAMINATION BY CONTRACTOR. 
S = SURVEILLANCE (No RFI)
R = REVIEW OF REPORTS
N.A. = NOT APPLICABLE
A = AUTHORIZATION / APPROVAL
IFA = ISSUED FOR AUTHORIZATION/APPROVAL
INFO 

! 
= 

= 
FOR INFORMATION 

WARNING (control of document revision status) 
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NOTES: (1) FORMS, INSPECTIONS AND ATTENDANCE SHALL BE IN ACCORDANCE WITH REFERRED QCP.

 (2) MATERIAL APPROVAL WILL BE EXECUTED ONLY FOR MATERIAL SUPPLIED BY CONTRACTOR.

 

 
GENERAL NOTES 

 
1 THE  ENCLOSED  ITP’S  ARE  INDICATIVE  AND  SHALL  BE  FOLLOWED  FOR  DEVELOPING  THEJOB 

SPECIFIC ITP’S FOR THE WORKS TO BE PERFORMED BY THE CONTRACTOR. THE PROVISIONS 

INDICATED FOR STAGE WISE INSPECTION BY TECHNIP AND OWNER (FOR SPECIFIC ACTIVITIES) ARE 

THE MINIMUM AND THE ENGINEER-IN- CHARGE MAY DECIDE TO INCREASE HOLD POINTS/ WITNESS 

POINTS, WHILE APPROVING THE JOB SPECIFIC ITP’S. ACTIVITIES FOR WHICH ITP’S ARE NOT 

PROVIDED IN THIS SPECIFICATION. CONTRACTOR TO DEVELOP AND GET THE SAME APPROVED BY 
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TECHNIP/OWNER BEFORE START OF THE WORK. IN GENERAL ROLE OF TECHNIP HAS BEEN 

SPECIFIED IN THE DOCUMENT THE ROLE OF OWNER TO BE SPECIFIED DURING PREPARATION OF 

SITE SPECIFIC ITP’S. 

 
2 CONTRACTOR TO SUBMIT JOB SPECIFIC REPORTING FORMATS AND JOB PROCEDURES FOR THE 

JOBS FOR EACH ACTIVITY LISTED IN THE ITP’S AND SUBMIT TO TECHNIP/OWNER FOR APPROVAL. 

BEFORE COMMENCEMENT OF THE ACTIVITY. IF THE CONTRACTOR HAS TO DEVIATE FROM THE 

GIVEN  ITP  FOR  A  VALID  REASON,  HE  SHALL  OBTAIN  PRIOR  WRITTEN  APPROVAL  OF 

TECHNIP/OWNER. CONTRACTOR TO CARRY OUT 100% EXAMINATION OF ALL ACTIVITIES. 
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