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CIVIL WORKS — GROUTING
ggZEISgLQRLIJE':LOILYF CERTIFICATION EXTENT

W 12/A SINGLE REPORT PER EACH MATERIAL
CW 58 SINGLE REPORT PER EACH AUTHORIZED GROUP OF ITEMS
CW 59 SINGLE REPORT PER EACH RELEASED GROUP OF ITEMS

REFERENCE DOCUMENTS:

+ 080557C-000-PP-805
- 080557C-000-JSS-1700-004
- Drawings

SITE CO-ORDINATION & COMMUNICATION PROCEDURE
SPECIFICATIONS FOR GROUTING

LEGENDA
H = HOLD (RFI required - Work stop for inspection)
W = WITNESS (RFI required)
WwC = 100 % SUPERVISION AND EXAMINATION BY CONTRACTOR.
P = PREPARATION.
S = SURVEILLANCE (No RFI)
R = REVIEW OF REPORTS
N.AA. = NOT APPLICABLE
A = AUTHORIZATION/ APPROVAL
IFA = ISSUED FOR AUTHORIZATION/APPROVAL
INFO = FOR INFORMATION
! = WARNING (control of document revision status)
N . (e ). e | Alakappanl S e
/JQ 20151021 18482 | Signed By | [ty 201030 | |muthorizeaBy [ e
A 21.10.2019 ISSUED FOR INFORMATION SMP PKP LA/ANJ IMC
REV. DATE DESCRIPTION PREPARED CHECKED APPROVED AUTHORIZED
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QUALITY CONTROL PLAN
CIVIL WORKS
GROUTING
QUALITY CONTROL ACTIVITIES
CHECK AND QUALITY ACTION NoTES
Nr.
INSPECTION ITEM CONTROL
REPORT CONTR. TECHNIP
A) PRELIMINARY ACTIVITIES
A1 | CONTRACTOR DRAWINGS CHECK REVISION STATUS N.A. Y v
A2 CONTRACTOR TECHNICAL SPECIFICATION AND PROCEDURE N.A. Y Y
A3 MANIFACTURER INSTRUCTION N.A. wcC INFO 1)
A4 | CONTRACTORMETHOD STATEMENT NA. P R )
(IF REQUIRED)
B) |BEFORE GROUTING
B.1 | MATERIALS APPROVAL W 12/A we INFO )
C) |CONSTRUCTION
C.1 | GROUTING AUTHORIZATION Cw 58 wce s @ @)
C2 | SURFACE CLEANING AND SOAKING CW 59 we S
C.3 FORM WORK INSTALLATION CW 59 wC S
C4 | GROUT PREPARATION AND EXPIRING DATE CHECK CW 59 e WIR
C5 |GROUTING CW 59 we WIR @)
C6 FORMWORK REMOVAL AND SURFACE VISUAL APPARENCE CW 59 wC WI/R
C7 | SURFACE REPAIRING (IF ANY) CW 59 wce WIR
C.8 | FINAL DOCUMENTATION REVIEW CW 59 P R
NOTES: (1) A COPY OF THE DOCUMENT WILL BE DELIVERED TO OWNER FOR INFORMATION

(2) AUTHORIZATION RELEASED BY MECHANICAL CONTRACTOR
(3) THESE GROUTING AUTHORIZATION REPORTS WILL BE ALWAYS AVAILABLE DURING THE

CONSTRUCTION BUT NOT INCLUDED IN THE CONSTRUCTION QUALITY DOSSIER
(4) HOLD POINT FOR ALL GROUTING RELATED TO MACHINERY BASEPLATES
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not be used for anyurpose other than that for which it is supplied.
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GENERAL NOTES
1

THE ENCLOSED ITP’S ARE INDICATIVE AND SHALL BE FOLLOWED FOR DEVELOPING THEJOB SPECIFIC
ITP’'S FOR THE WORKS TO BE PERFORMED BY THE CONTRACTOR. THE PROVISIONS INDICATED FOR
STAGE WISE INSPECTION BY TECHNIP AND OWNER (FOR SPECIFIC ACTIVITIES) ARE THE MINIMUM AND
THE ENGINEER-IN- CHARGE MAY DECIDE TO INCREASE HOLD POINTS/ WITNESS POINTS, WHILE
APPROVING THE JOB SPECIFIC ITP’S. ACTIVITIES FOR WHICH ITP’S ARE NOT PROVIDED IN THIS
SPECIFICATION. CONTRACTOR TO DEVELOP AND GET THE SAME APPROVED BY TECHNIP/OWNER
BEFORE START OF THE WORK. IN GENERAL ROLE OF TECHNIP HAS BEEN SPECIFIED IN THE
DOCUMENT THE ROLE OF OWNER TO BE SPECIFIED DURING PREPARATION OF SITE SPECIFIC ITP’S.

CONTRACTOR TO SUBMIT JOB SPECIFIC REPORTING FORMATS AND JOB PROCEDURES FOR THE JOBS
FOR EACH ACTIVITY LISTED IN THE ITP’'S AND SUBMIT TO TECHNIP/OWNER FOR APPROVAL. BEFORE
COMMENCEMENT OF THE ACTIVITY. IF THE CONTRACTOR HAS TO DEVIATE FROM THE GIVEN ITP FOR A
VALID REASON, HE SHALL OBTAIN PRIOR WRITTEN APPROVAL OF TECHNIP/OWNER. CONTRACTOR TO
CARRY OUT 100% EXAMINATION OF ALL ACTIVITIES.

This document is developed by TECHNIP India Limited and the information it contains is property of Indian Oil Corporation Ltd. It shall
not be used for anyurpose other than that for which it is supplied.
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CONTRACTOR

L COMPANY:
IndianOil
QUALITY CONTROL FORM CW 58 | PROJ. No.: QCF REV. A SH. 1 OF 1
GROUTING AUTHORIZATION REPORT CONTRACTOR: CW 58 N°
STEEL STRUCTURES ]
STATIC EQUIPMENT ]
ROTATING MACHINERY |
[
ITEMS TO BE GROUTED
AREA L AREA
AREA | AREA
AREA L AREA
AREA - AREA
AREA L AREA
AREA L AREA
AREA L AREA
AREA AREA
RELEASED BY
MECHANICAL DATE TECHNIP DATE
CONTRACTOR
REMARKS:
RECEIVED BY
CIVIL DATE PMC DATE
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3 COMPANY:
IndianQil
QUALITY CONTROL FORM CW 59 | PROJ. No.: QCF REV. A SH.1 OF 1
GROUTING INSPECTION REPORT CONTRACTOR: CW59N°
ITEMS READY FOR GROUTING
AREA AREA
AREA AREA
AREA AREA
AREA AREA
AREA AREA
AREA AREA
AREA AREA
GROUT TYPE:
TYPE: PORTLAND CEMENT GROUT [] Brand THK mm
TYPE: NON SHRINKING GROUT  [] Brand THK mm
TYPE: EPOXY GROUT 0 Brand THK mm
TYPE: O Brand THK mm
INSPECTIONS wa | ace | REMARKS/ INSPECTORS SIGNATURE & DATE
(REF. TO QCP 1760.01) A REFERENCES|  coNTRAGTOR. TECHNIP OWNER
C.2 | SURFACE CLEANING& SOAKING Ol o
C.3 | FORMWORK INSTALLATION Ol o
C4 | GROUT PREPARATION AND
EXPIRING DATE CHECK o | d
C5 | GROUTING Ol o
C6 | FORMWORK REMOVAL AND Ol o
SURFACE VISUAL APPARENCE
C.7 | SURFACE REPAIRING Ol o
NOTES:
N.A. = NOT APPICABLE ACC. = ACCEPTED
G INSPECTORS CONTRACTOR PMC OWNER
. 0
(=]
2 E NAME
n Z E
g SIGNATURE
. &
(8]
DATE
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COMPANY:
QUALITY CONTROL FORM W 12/A | PROJ. No.: QCF REV. A SH. 1 OF 1
CONSTRUCTION MATERIALS CONTRACTOR: W 12/A N°
APPROVAL
CIVIL PIPING [] |MACHINERY [1|INSTRUMENT [1 |INSULATION []
BLDG. MECHANIC. [] |ELECTRICAL [1 | PAINTING []1|STEEL STR. ]
NDT SUPPORT PRF.  [] ] ] ]
1. MATERIALS
2. SUPPLIER
3. PURPOSE
4, ATTACHMENT DATA
5. TYPE OF TEST PERFORMED
6. TEST STANDARD UTILIZED
REMARKS:
RESULT: ACCEPTED |:| NOT ACCEPTED |:|
INSPECTORS CONTRACTOR PMC OWNER

NAME

SIGNATURE

DATE
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