Standby SRU & Additional
. PROJECT Tanks

‘ TEChnIDFMC IOCL Paradip Refinery

S CLIENT | INDIAN OIL CORPORATION LIMITED

QCP- LAND AND .
Project No. Document No. Rev. No.
TOPOGRAPHICALSURVEY | 080557C001|  080557C-000-QCP-1422-001 A |Pagetof2
QUALITY CONTROL PLAN
CIVIL WORKS
LAND AND TOPOGRAPHICAL SURVEY
REFERENCE DOCUMENTS:
e 080557C-000-PP-805 Site Co-ordination & Communication procedure
e 080557C-000-JSS-1422-001 Specifications for Land Survey
e Drawings
LEGENDA
H = HOLD (RFI required - Work stop for inspection)
w = WITNESS (RFI required)
wCc = 100 % SUPERVISION AND EXAMINATION BY CONTRACTOR.
P = PREPARATION.
S = SURVEILLANCE (No RFI)
R = REVIEW OF REPORTS
NA. = NOT APPLICABLE
A = AUTHORIZATION / APPROVAL
IFA = ISSUED FOR AUTHORIZATION/APPROVAL
INFO = FOR INFORMATION
! = WARNING (control of document revision status)
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QUALITY ACTION
S.No CHECKAND CONTROL NOTES
INSPECTION ITEM REPORT CONTR. TECHNIP
A BOUNDARY MARKING AND SUBMISSION OF By Contractor P A
DRAWINGS / SKETCHES
B AVAILABILITY OF VALID CALIBRATION NA WG R
CERTIFICATES OF INSTRUMENTS / TESTING o
EQUIPMENTS.
C FIELD CALIBRATION, IF ANY N.A. WC WIR
D |BLOCK LEVELS, CONTOUR PLANS, ESTABILISHING By Contractor b WR
PERMANENT BENCH MARKS WITH REF. TO
SURVEY OF INDIA B.Ms. BY CHECK LEVELS AND
SUBMISSION OF RELEVANT DRAWINGS AND
RECORDS.
E | PROTECTION OF CONTROL POINTS, PERMANENT NA. wce WIR
BENCH MAKRS AND REGULAR RECHECKING.
F SUBMISSION OF MASTER PLAN SHOWING By Contractor wC R
MOUNMENTS, STRUCTURES EXPOSED ROCKS,
WEIRS, WATER WORKS, PONDS, UNDERGROUND
SERVICES IF CROSSING THAT AREA, ETC.,
G | FINAL DOCUMENTATION REVIEW By Contractor P WIR

GENERAL NOTES

1 THE ENCLOSED ITP’S ARE INDICATIVE AND SHALL BE FOLLOWED FOR DEVELOPING THEJOB SPECIFIC
ITP’'S FOR THE WORKS TO BE PERFORMED BY THE CONTRACTOR. THE PROVISIONS INDICATED FOR
STAGE WISE INSPECTION BY TECHNIP AND OWNER (FOR SPECIFIC ACTIVITIES) ARE THE MINIMUM AND
THE ENGINEER-IN- CHARGE MAY DECIDE TO INCREASE HOLD POINTS/ WITNESS POINTS, WHILE
APPROVING THE JOB SPECIFIC ITP’'S. ACTIVITIES FOR WHICH ITP'S ARE NOT PROVIDED IN THIS
SPECIFICATION. CONTRACTOR TO DEVELOP AND GET THE SAME APPROVED BY TECHNIP/OWNER
BEFORE START OF THE WORK. IN GENERAL ROLE OF TECHNIP HAS BEEN SPECIFIED IN THE
DOCUMENT THE ROLE OF OWNER TO BE SPECIFIED DURING PREPARATION OF SITE SPECIFIC ITP’S.

2 CONTRACTOR TO SUBMIT JOB SPECIFIC REPORTING FORMATS AND JOB PROCEDURES FOR THE JOBS
FOR EACH ACTIVITY LISTED IN THE ITP'S AND SUBMIT TO TECHNIP/OWNER FOR APPROVAL. BEFORE
COMMENCEMENT OF THE ACTIVITY. IF THE CONTRACTOR HAS TO DEVIATE FROM THE GIVEN ITP FOR A
VALID REASON, HE SHALL OBTAIN PRIOR WRITTEN APPROVAL OF TECHNIP/OWNER. CONTRACTOR TO
CARRY OUT 100% EXAMINATION OF ALL ACTIVITIES.
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