
 
POWER SECTOR EASTERN REGION, DJ-9/1, SECTOR-II, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        (033) 2339-8000/ 2339 8231 

 
 

TCN – 01 
 

 
Ref: PSER:SCT:KLN-E2047:TCN-01                                  Date: 03-06-2020 
 

Sub Tender Change Notice (TCN) – 01. 
Job Erection, Testing & Commissioning of cable trays, cabling, lighting and earthing protection, HT/LT 

Transformer, HT/LT Bus duct, HT/LT Switchgears, HT/LT Motors, various Panels, DG Set, other 
misc electrical equipment  for Main Plant Area-U#1, FGD U#1 and BOP Area-Common for U#1&2 
of 2x660 MW Maitree STPP, Rampal, Bangladesh. 

Ref 1.0 Tender no PSER:SCT:KLN-E2047:20 
2.0 BHEL's NIT, vide reference no PSER:SCT:KLN-E2047:WFH:02, Date: 21-05-2020 
3.0 All other pertinent issues till date. 

 
With reference to above, following points/documents, relevant to tender, may please be noted and complied with 
while submitting the offer. 
 

 
 

1. Revised Volume-IF-TCC-CML-Rev-01 attached, superseding Volume-IF-TCC-CML-Rev-00 issued earlier  
along with NIT (Introduction of sl. no. 5.23 under Testing Equipment items of Annexure-II). However, 
bidder shall go through entire volume before submitting their bid. 

 
 

2. Revised `No deviation certificate’ as per enclosed Annexure-2. Bidder shall submit no deviation certificate 
as per enclosed format only. 

 
3. All other terms & conditions shall remain unchanged. 

 

 
Thanking you, 
 

           Yours faithfully, 
                 for BHARAT HEAVY ELECTRICALS LTD 

 
 
                                  SR. ENGR (SCT) 
Encl : As above. 
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This volume shall be construed as part of tender document and shall be read along-with others 
volumes of tender. Unless otherwise specified, in case of any confusion of any clause/ provision 
of this volume or any conflict/ inconsistency of any clause/ provision of this volume with that of 
other volume, the same shall be brought out by the bidder in writing to BHEL for clarification or 
during pre-bid discussions, if applicable, failing which most stringent interpretation in favour of 
BHEL shall be adopted and the same shall be binding to the bidder. Unless otherwise specified, 
all terms & conditions shall be applicable for entire scope and for each part/ package of tender. 
 
CLAUSE 
NO 

DESCRIPTION 

1.0 PROJECT SYNOPSIS AND GENERAL INFORMATION  
1.1 PROJECT SYNOPSIS 

The 2x660 MW MAITREE SUPER THERMAL POWER PROJECT is located in 
Moithara Village, Rampal Upazila, Bagerhat District, Bangladesh. 
 
The Bidder shall acquaint himself by a visit to the site, with the conditions 
prevailing at site before submission of the bid. The information given here in under 
is for general guidance and shall not be contractually binding on the Owner. All 
relevant site data / information as may be necessary shall have to be obtained / 
collected by the Bidder. 
 

 
LOCATION MAP:2X660MW MAITREE RAMPAL PROJECT 



TENDER NO – PSER:SCT:KLN-E2047:20 (TCN-01) 
VOLUME-IF-CML-R-01 TECHNICAL CONDITIONS OF 

CONTRACT (TCC) 
PAGE 4 OF 56 

 
 

 
       LOCATION MAP:2X660MW MAITREE RAMPAL PROJECT 

1.2 APPROACH  TO SITE 
The nearest town Khulna is at a distance of 23 km from project site. The site is 
Connected by road from Mangla- Khulna Highway. 
 
Nearest Domestic airport is Jessor, Bangladesh at a distance of about 93 KM and 
international airport is Dhaka at a distance of 263 KM, Bangladesh 

1.3 OWNER 

Bangladesh-India Friendship Power Company (Pvt.) Limited (BIFPCL) is the owner 
which is a 50:50 joint venture company of NTPC, India and Bangladesh Power 
Development Board BPDB, Bangladesh. 

 OWNER’S ENGINEER (CONSULTANT) 

FICHTNER GmbH & Co. KG, Stuttgart, Germany is the Owner’s Engineer i.e. 
consultant of the Owner 

2.0 NAME OF WORK 
2.1 ETC OF ELECTRICAL PKG OF Main Plant Area-U#1 and BOP Area-Common for 

U#1&2. 
Providing labour, supervision, T&Ps, consumables, etc for receipt from store/ 
storage yard, watch & ward, transportation to site, pre-assembly (as required), 
erection, testing, commissioning, trial run, handing over, etc, as required and 
receipt, storage, etc of self-supplied materials, etc  for total scope defined in tender 
and terms & conditions of tender, taking into account of all clarifications, 
confirmations, agreements till date for complete work of generator transformer, 
station transformer, unit auxiliary transformer,Unit Transformers, Station Aux. 
Transformers, other misc transformer, HT/ LT bus duct, DG set, associated 
equipments/ items/ panel, cable tray & accessories; cabling; various panel;motor; 
earthing and lightening protection, HT/ LT switch gear, other misc equipment; etc 
for Main Plant Area-U#1, FGD U#1 and BOP Area-Common for U#1&2 of 2x660 
MW Maitree STPP,Rampal,Bagerhat, Bangladesh. 

2.1.1 BOP Area –Common for Unit# 1,2 {as mentioned in cl. no. 2.1 above} will be mainly 
as below – 
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 Electrical items pertaining to Balance of Plants area like ‘AC System’, 
‘Ventilation System’, ‘Compressed Air Sys.’, ‘Fuel Oil System’,’Fire 
Protection System’, ‘Gas Chlorination Sys.’, ‘Hydrogen Plant area’, ‘Cooling 
Tower’, ‘DM Plant’, ‘PT Plant’,’CW Treatment Plant ‘CPU Package’, 
‘Sewage Treatment Plant’, ‘Effluent Treatment Plant’, ‘Mill Reject’, ‘etc. 

 Raw water System 
 DG Sets  
 Any other item/area common to both the Units. 

 
3.0 EVALUATION OF BID 
3.1 Bidders should quote prices strictly as per prescribed format of Price Schedule, 

Volume-III (Latest revision) of the tender.  
3.2 Bid shall be evaluated based on modalities enumerated in this volume or elsewhere 

in the tender, ie in technical specification/ SCC/ Price Schedule, as applicable. 
4.0 BROAD SCOPE OF WORK 
4.1 Intent of this tender is to provide services for execution of work according to most 

modern & proven techniques & codes. Omission of specific reference to any 
method, equipment or material necessary for proper & efficient services towards 
installation of the equipment shall not relieve successful bidder of the responsibility 
of providing such services/ facilities to complete the work or portion of work 
awarded to him. Accepted rates/ price shall deem to be inclusive of all such 
contingencies.  

4.2 It is not the intent of this tender to specify herein all the details of erection, 
commissioning, etc. However, the system shall conform in all respects to high 
standards of quality & workmanship for performing the required duties in a manner 
acceptable to BHEL/ purchaser who will interpret the meaning of drawings, 
specifications and shall be entitled to reject any work or material, which in his 
judgments is not in full accordance herewith. 

4.3 Omission of specific reference to any method, equipment or material necessary for 
proper & efficient working of the plant shall not relieve successful bidder of the 
responsibility of providing such facilities to complete the work at accepted rates. 
Any mismatch/ defect found due to mistake in work shall have to be rectified by 
successful bidder free of cost. Inspection by BHEL/ customer does not relieve 
successful bidder of responsibility of executing quality erection.  

4.4 Following shall be the responsibility of successful bidder and have to be provided 
within accepted rates/ prices. 

4.4.1 Provision as required of all types of labour, supervisors, engineers, watch & ward, 
tools & tackles, calibrated MMD as specified and otherwise required for the work, 
consumables for erection, testing, commissioning, etc including handling. 

4.4.2 Proper out-turn as per BHEL plan and commitment. 
4.4.3 Completion of work as per BHEL/ project schedule. 
4.4.4 Good quality and accurate workmanship for proper performance of equipment.  
4.4.5 Repair and rectification. 
4.4.6 Preservation/ re-conservation of all components during storage, erection, 

commissioning till handing over. 
4.5 Dismantling, removal of debris, leveling etc of all temporary buildings, structures, 

pipelines, cables, etc as per instruction of BHEL/ customer on completion of work. If 
successful bidder fails to do so, BHEL will get the job done through other agency 
and the cost along with applicable overhead will be recovered from successful 
bidder. Decision of BHEL in this regard shall be final & binding on successful 
bidder. However, the scope of dismantling & leveling the area is limited only to 
successful bidder’s site office, yard, other spaces occupied by successful bidder. 

4.6 BHEL - Power Sector (ER) is ISO 9001-2008 certified company. Quality of work, to 



TENDER NO – PSER:SCT:KLN-E2047:20 (TCN-01) 
VOLUME-IF-CML-R-01 TECHNICAL CONDITIONS OF 

CONTRACT (TCC) 
PAGE 6 OF 56 

 
 

customer's satisfaction and as per system requirements are the essence of 
ISO:9001-2008 certification. The bidder in all respects will organise his work, 
systems, environment, process control documentation, T&Ps, measuring and 
monitoring devices (MMDs) etc as per instructions of BHEL engineer. 

4.7 Successful bidder shall comply with HSE (Health, Safety & Environment) 
requirements of BHEL and follow all applicable Operational Control Procedures 
(OCPs) within quoted rate/ price. 

4.8 Successful bidder shall construct closed/ semi closed/ open stores shed for proper 
storage of items received by them without extra cost. 

4.9 Successful bidder should use fire proof tarpaulin only to cover any material either in 
open or at a covered area. 

4.10 Successful bidder should deploy portable fire extinguishers of required number in 
his office, stores and work areas. 

4.11 Earthing of equipment including instruments is also included under his scope. 
4.12 Successful bidder shall take the full responsibility of testing, pre-commissioning and 

commissioning of the equipment being installed by him or installed by others but 
being commissioned by him under the overall supervision of BHEL. It shall be the 
responsibility of successful bidder to arrange all the testing/ measuring instruments 
and complete all testing, pre-commissioning, commissioning activities for the 
particular equipment as per relevant standards, code of practice, manufacturer’s 
instructions, applicable quality plans for installation, testing, commissioning and 
BHEL norms. All these will be witnessed by BHEL/ representative of BHEL/ 
customer and reports signed jointly. Successful bidder shall submit a check list to 
BHEL prior to taking up testing, commissioning activities which shall be approved 
by BHEL and the activities shall be carried out in accordance with the check list. 

4.13 Successful bidder has to arrange all safety appliances required during acid filling/ 
charging of battery and other items like sp gravity meter, thermometer, jerry cans, 
funnels, etc. Resistance box with all interconnecting cables, PVC drums for water 
loads, etc of suitable rating/ capacity for carrying out capacity/ discharge test of 
batteries shall be arranged. Also, maintenance of battery parameters, after 
commissioning till handing over to owner shall be carried out. 

4.14 Rotation of motor terminal boxes and minor modification to suit cable termination, if 
required shall be carried out at no extra cost. 

4.15 For soot blowers, valves and dampers, operated through associated MCCs, entire 
commissioning including setting of limit/ torque switch and position feedback unit, 
electrical control gear of actuators of MOVs & damper, is included in the scope of 
successful bidder. 

4.16 Before starting erection job, successful bidder shall ensure that the area is 
sufficiently cleaned against ingress of dust & water, and all debris are cleared off 
from the floor to a designated area as per instruction of BHEL. Successful bidder 
shall arrange to get the working area and surroundings cleaned daily to ensure a 
dust free atmosphere for working. 

4.17 The accuracy of all equipments, instruments and their functioning shall be 
established before they are permitted for use on the job. If the engineer doubts the 
accuracy of the precision tools any time during erection, successful bidder shall 
arrange the checking of tools/ equipment/ instruments at his cost.  

4.18 Foundations for all equipment shall be provided by BHEL. Dimensions & locations 
of foundations, pockets, anchor bolt shall be checked by successful bidder for their 
correctness as per drawings/ documents. Further, top elevation of foundations shall 
be checked with respect to bench marks, etc. All minor adjustments of foundation 
level, dressing and chipping of foundation surfaces up to 50 mm, enlarging the 
pockets in foundations, etc as may be required for erection of equipment/ plants 
shall be carried out by successful bidder within the accepted rates/ price. 

4.19 While on the job, care is essential to avoid too much chipping and resultant 
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lowering of level. In case of excess chipping successful bidder has to arrange 
additional packing plates as per requirements provided it is allowed by BHEL 
engineer. When required by manufacturers, the embedded sub-sole plates shall be 
scraped and checked with Prussian blue to get the required contact with frames. 

4.20 Successful bidder shall ensure perfect matching of packer plates including scraping 
and blue matching with foundation by dressing the foundation, as well as perfect 
matching between packer plates and base plate of equipment to the satisfaction of 
BHEL engineer. 

4.21 All civil works, viz grouting/ excavation/ casting of foundation anchor points for 
derricks, winches, guy ropes, fastening, etc and foundations required for any other 
temporary supports/ works, as required for safe & efficient operation of tools & 
tackles, shall be successful bidder's responsibility. For these civil works all 
materials excluding normal cement and required facilities will have to be arranged 
by successful bidder at their own cost.  

4.22 All minor civil works for main equipments including drilling, chipping, enlarging 
cutouts, foundation pockets, cable cut outs, etc will have to be carried out by 
successful bidder at no extra cost. Grouting of equipments erected by successful 
bidder as per procedure is included in the scope. Materials like special cement, 
sand aggregates, etc including shuttering, curing, etc shall be arranged without any 
extra cost. 

4.23 All other points shall be as per the terms & conditions and specification along with 
aforesaid references together with amendments incorporated thereto. 

5.0 SITE VISIT    
Bidder should visit site and acquire full knowledge & information about site 
conditions. The bidder must visit site, to acquaint themselves with the conditions 
prevailing at site and in & around the plant premises, together with all statutory, 
obligatory, mandatory requirements of various authorities before submission of bid. 

6.0 DEVIATION/CLARIFICATION 
Normally no deviation with respect to tender is acceptable to BHEL. However, in 
case of unavoidable circumstances, the bidder may submit their query for seeking 
clarifications of BHEL as per modality stipulated in NIT or may submit the same 
along with offer as per prescribed schedule/ format without any ambiguity. Any 
assumptions, presumptions, deviations etc. indicated or implied anywhere by the 
bidder except those indicated in the deviation schedule/ format will not be 
recognized and will not form a part of consideration / offer. In the absence of such 
filled-up schedule/ format it will be understood and agreed that the bidder’s offer is 
based on strict conformance to the specification and no negotiation would be 
allowed in this regard. BHEL reserve the right not to recognize any / all deviations 
submitted after opening of the bid. 

7.0 DEWATERING  
Successful bidder shall ensure at all times that their work area & approach/ access 
roads are free from accumulation of water, so that the materials are safe and the 
erection/ progress schedule are not affected. No separate claim in this regard shall 
be admitted by BHEL. No separate payments for dewatering of subsoil, surface 
water or catchments water, if required, at any time during execution of the work 
including monsoon period shall be considered by BHEL. All dewatering pumps 
including high capacity pumps and diesel engine driven pumps are to be provided 
by successful bidder within finally accepted rates. 

8.0 GENERAL TECHNICAL REQUIREMENT (CODES AND STANDARDS) 
8.1 The work must be performed according to the most recent relevant codes, 

standards, accident prevention regulations and local rules and legal regulations. 
8.2 All materials and equipment supplied and all work carried out as well as calculation 

sheets, drawings, quality and class of goods, methods of inspection, specific design 
features of equipment and parts and acceptances of partial plants shall comply in 
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every respect with the applicable standards, codes and regulations to be chosen 
from the following: 

8.2.1 American Association of State Highway and transportation Officials AASHTO 
American Concrete Institute ACI 
American Gear Manufacturers Association AGMA 
American Institute of Steel Construction AISC 
American Iron & Steel Institute AISI 
American Moving and Conditioning Association AMCA 
American National Standards Institute ANSI 
American Petroleum Institute API 
American Public Health Association APHA 
American Society for Testing and Materials ASTM 
American Society of Civil Engineers ASCE 
American Society of Heating, Refrigeration & Air Conditioning Engineers ASHRAE 
American Society of Mechanical Engineers ASME 
American Water Works Association AWWA 
American Welding Society AWS 
American Wire Gauge AWG 
Anti-Friction Bearing Manufactures Association AFBMA 
Architectural Institute of Japan AIJ 
Association Francaise de Normalisation AFNOR 
British Standards Institute BS 
Chlorine Institute CI 
Crane Manufacturers Association of America CMAA 
Deutsches Institut für Normung DIN 
Diesel Engine Manufacturers Association DEMA 
European Norm EN 
Expansion Joint Manufacturer Association EJMA 
Fédération Européene de Manutention FEM 
Heat Exchanger Institute HEI 
Hydraulic Institute HI 
Illuminated Engineers Society IES 
Institute of Electrical and Electronics Engineers IEEE 
Instrument Society of America ISA 
Insulated Power Cable Engineers Association IPCEA 
International Electrotechnical Commission IEC 
International Standards Organization ISO 
Japanese Architectural Standard Specification JASS 
Japanese Electrical Manufacturers Association JEMA 
Japanese Electrotechnical Institute JEC 
Japanese Industrial Standards JIS 
Manufacturers Standardization Society MSS 
National Association of Corrosion Engineers NACE 
National Electrical Code (USA) NEC 
National Electrical Manufacturer Association (USA)  NEMA 
National Electrical Safety Code NESC 
National Fire Protection Association NFPA 
National Structural Code for Building NSCB 
Occupation Safety and Health Administration OSHA 
Portland Cement Association PCA 
Properties of Water and Steam IFC 
Scientific Apparatus Manufacturers Association SAMA 
Society of Automotive Engineers ASE 
Standards of Japanese Electrotechnical Committee JEC 
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Steel Structures Painting Council SSPC 
Technische Vereinigung der Grosskraftwerksbetreiber VGB 
Tubular Exchanger Manufacturers Association TEMA 
Underwriters Laboratory UL 
Uniform Building Code UBC 
Verband Deutscher Elektrotechniker VDE 
Verein Deutscher Ingenieure VDI 
Vereinigung Deutscher Elektrizitätswerke (Association of German Power Plants) 
VDEW 
Water Pollution Control Federation WPCF 

8.3 Generally, all internationally and nationally recognized standards as above will be 
applied, except if specific standards called for by: 

8.3.1 a) Occupational Safety Board of Bangladesh 
b) Department of Inspection for Factories and Establishments, Bangladesh 
c) Department of Environment, Bangladesh 
d) Bangladesh Power Development Board 
e) Bangladesh Energy Regulatory Commission 
f) Ministry of Power, Energy and Mineral Resources 
g) Bangladesh Fire Service and Civil Defence Ministry 
h) All relevant Bangladesh National Statutory Regulations 
i) Bangladesh National Building Code 
j) Bangladesh Standards 
k) Local Authorities. 

8.4 All steam boilers and unfired pressure vessels together with associated pipework 
and fittings shall comply with the Bangladesh Boiler Act, 1923 with amendments. 

8.5 All pressure parts shall be designed in accordance with applicable ASME codes. 
8.6 All services, supplies and works shall comply with the requirements of the relevant 

laws of Bangladesh and the IFC/World Bank Group Standards and Guidelines in 
their latest edition, including but not limited to: 

8.6.1 Environmental Conservation Rules 
Bangladesh Energy Regulatory Commission Act; 
BERC Licensing Regulation 
BERC Technical Quality Standards; 
Bangladesh National Building Code; 
other applicable laws in Bangladesh; 
IFC Performance Standards on Environmental and Social Sustainability; 
IFC / World Bank Group Environmental, Health and Safety (EHS) 
General Guidelines; 
IFC / World Bank Group EHS Guidelines for Thermal Power Plants; 
IFC / World Bank Group EHS Guidelines for Electric Power 
Transmission and Distribution. 

8.7 It is contractor’s responsibility to provide sufficient evidence that any national or 
other standard the Contractor proposes (other than those mentioned above) will 
ensure an equivalent or higher standard. 

8.8 Except where otherwise specified, the plant/equipment shall comply with the 
appropriate agreed internationally accepted Standard Specification as mentioned 
elsewhere in contract specifications, each incorporating the latest revisions at the 
time of tendering. Where no internationally accepted standard is applicable, the 
Successful bidder shall give all particulars and details as necessary; to enable 
BHEL to identify all of the plant/equipment in the same detail as would be possible 
had there been a Standard Specification.  

8.9 Where the Successful bidder proposes alternative codes or standards he shall 
include in his tender one copy (in English) of each Standard Specification to which 
materials offered shall comply.  In such case, the adopted alternative standard shall 
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be equivalent or superior to the standards mentioned in the specification.  
8.10 In case bidder proposes any IS code, it shall be verified by reputed institutions like 

IIT that the proposed code is equivalent or superior to the codes mentioned above. 
Comparison report shall be established and provided to BHEL/Owner for 
information. Such report shall highlight the main items of the code, including 
material composition, material properties, design clauses and others as required. 
Report shall identify deviations of both codes and give justification for this deviation. 

8.11 The bidder shall ensure that design will consider material properties as per 
approved code. 

8.12 In the event of any conflict between the codes & standards referred above, and 
requirements of this specification, the requirements which are more stringent shall 
govern. 

8.13 Wherever specified or required the plant/equipment shall conform to various 
applicable statutory regulations at Bangladesh. Wherever required, obtaining 
approval for plant/ equipment supplied under the specification from statutory 
authorities shall be the responsibility of the successful bidder. 

8.14 Following codes have been accepted by BIFPCL for use in the project: 
8.14.1 IS-2062 for Structural Steel 
9.0 GENERAL SERVICES TO BE RENDERED BY BIDDER 

Services for construction, fabrication, erection, testing, trial run, commissioning/ 
completion of various equipment & accessories/ items under the contract shall 
include but not be limited to the following. 

9.1 Collecting materials from store/open yard from time to time for fabrication/ erection 
as per construction program and unloading as per flow of consignment. Successful 
bidder shall be custodian of all materials issued till the plant/ equipment is officially 
taken over by BHEL/ customer after complete erection, commissioning/ completion. 
Successful bidder shall maintain adequate security personnel and security 
measures for proper precaution and safety of material. 

9.2 Trial run, commissioning of individual equipment/ sub-systems to the satisfaction of 
BHEL/ BHEL’s advisor/ owner. 

9.3 Deployment of all skilled & unskilled manpower required for erection supervision, 
watch & ward, commissioning/ completion and other services to be rendered under 
this tender. 

9.4 Deployment of all erection tools & tackle, construction machinery, transportation 
vehicles and all other implements in adequate number and size, appropriate for 
erection work to be handled under scope of this tender except otherwise specified. 

9.5 Supply of all consumables, eg welding electrodes, gases for gas cutting job, etc as 
well as materials required for temporary supports, scaffolding etc as necessary for 
such construction work, unless specified otherwise. 

9.6 Providing support services for successful bidder's erection staff eg construction of 
site offices, temporary stores, residential accommodation and transport to work site 
for erection personnel, watch and ward for security and safety of the materials 
under successful bidder's custody etc, as required. 

9.7 Maintaining proper documentation of all site activities undertaken by successful 
bidder as per proforma, mutually agreed with BHEL, submitting monthly progress 
reports as also any such document as & when desired by BHEL/ customer, taking 
approval of all statutory authorities eg, Electrical Inspector, Factory Inspector, 
Provident Fund authority etc. for respective portions of work under the jurisdiction of 
such statutes of laws. 

9.8 All the materials issued to the bidder by BHEL shall be reconciled by the bidder and 
the unused materials have to be returned back to BHEL stores/ yard or any other 
place as specified by BHEL. A material reconciliation statement showing the details 
of materials issue/return duly signed by BHEL engineer shall have to be submitted 
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by the bidder.   
9.9 As part of overall project management activity, successful bidder shall be 

responsible for proper co-ordination of erection activities during various phases of 
execution of the contract. Successful bidder shall identify a person designated as 
Site Incharge, with whom BHEL shall interact on matters related to execution of the 
contract. The Site Incharge shall be the single point contact person on behalf of 
successful bidder. BHEL shall interact with the Site Incharge only on all matters on 
co-ordination between BHEL and successful bidder. For timely completion of work 
successful bidder may have to work in one or more shifts. He will not be eligible for 
any extra charge on this account. 

9.10 Successful bidder shall confine all their field operations to those works which can 
be performed without subjecting the equipment and materials to adverse effects, 
during inclement weather conditions, like monsoon, storms, etc and during other 
unfavourable construction conditions. No field activities shall be performed by 
successful bidder under conditions which might adversely affect quality & efficiency 
thereof, unless special precautions or measures are taken by successful bidder in 
proper & satisfactory manner in performance of such works and with concurrence 
of BHEL. Such unfavourable construction conditions in no way relieve successful 
bidder of their responsibility to perform work as per schedule. 

9.11 Successful bidder shall supply all skilled workmen like mill-wright fitters, welders, 
gas cutters, electricians, riggers, sarangs, erectors, carpenters, pipe fitters, 
masons, laggers, tin-smiths, instrument technicians/machanics etc, as required, in 
addition to other skilled, semi-skilled and unskilled workmen required for all works 
of handling, transportation from site store to erection site, erection, testing, 
commissioning/ completion contemplated under this tender. Only fully trained and 
competent men with previous experience on the job shall be employed. They shall 
hold valid certificates wherever necessary. BHEL reserve the right to decide on 
suitability of workers and other personnel who will be employed by successful 
bidder. BHEL reserves the right to insist on removal of any employee of successful 
bidder at any time, if found unsuitable and successful bidder shall forthwith remove 
him. 

9.12 Supervisory staff employed by successful bidder shall be technically qualified and 
experienced in the area of work. They shall ensure proper out turn of work and 
discipline on the part of labour put on the job by successful bidder and in general 
see that the works are carried out in a safe & proper manner and in coordination 
with other labour and staff employed directly by BHEL or other successful bidders 
of BHEL and BHEL's client. 

9.13 Successful bidder shall also furnish daily labour report showing by classification the 
number of employees engaged in various categories of work a progress report of 
work as required by BHEL. 

9.14 The work shall be executed under the usual conditions affecting major power plant 
construction and in conjunction with numerous other operations at site. Successful 
bidder and their personnel shall co-operate with other personnel, and other 
successful bidders, co-ordinating their work with others and proceed in a manner 
that shall not delay or hinder the progress of work as a whole. 

9.15 Successful bidder's supervisory staff shall execute the work in the most substantial 
& workman like manner in the stipulated time. Accuracy of work and aesthetic finish 
are essential part of this contract. Successful bidder shall be responsible to ensure 
that assembly and workmanship conform to the dimensions and tolerance given in 
the drawing/ instruction given by BHEL from time to time. 

9.16 It is the responsibility of successful bidder to engage their workman in shifts or on 
overtime basis for achieving target set by BHEL during erection, commissioning/ 
completion, testing. Bidder's quoted rate shall include all these contingencies. 

9.17 Any other service, although not specifically called for but required for a contract of 
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the size and nature indicated in the tender. 
9.18 After completion of commissioning activity of equipment/ systems, successful 

bidder shall prepare test reports/protocols which shall include all relevant 
information related to various commissioning checks, tests carried out, any 
deviations/ commissioning noticed wrt intended design requirements, sequence of 
various commissioning activities as actually adopted vis-à-vis as recommended in 
the procedures, program schedule achieved and any other such information as 
required .These test reports/protocols shall be submitted in requisite number of 
copies to BHEL/ BHEL’s advisor/ owner during the commissioning activities. 

10.0 PROTECTION 
10.1 Equipment having anti-friction or sleeve bearings shall be protected by weather 

tight enclosures. Coated surfaces shall be protected against impact, abrasion, 
discoloration and other damages. Surfaces which are damaged shall be repainted. 

10.2 Electrical equipments, controls and insulations shall be protected against moisture 
and water damages. All external gasket surfaces and flange faces, couplings, 
rotating equipment shafts, bearings and like items shall be thoroughly cleaned and 
coated with rust preventive compound and protected with suitable wood, metal or 
other substantial type covering to ensure their full protection. All exposed threaded 
parts shall be greased & protected with metallic or other substantial type protectors 

10.3 All piping, tubing and conduit connections on equipment and equipment openings 
shall be closed with rough usage covers or plugs. Female threaded openings shall 
be closed with rough usage covers or plugs or forged steel plugs. The closures 
shall be taped to seal the interior of the equipment. Open ends of piping, tubing and 
conduit shall be sealed and taped. 

10.4 All other consumables including wire brush, emery papers, painting brush, CRC, 
petrol/diesel for cleaning etc to be supplied by successful bidder within accepted 
rate. 

11.0 GENERAL GUIDELINES FOR FIELD ACTIVITIES 
11.1 Successful bidder shall execute the works in a professional manner so as to 

achieve the target schedule without any sacrifice on quality and maintaining highest 
standards of safety and cleanliness. 

11.2 Successful bidder shall co-operate with BHEL/ owner and other successful bidders 
working in site and arrange to perform their work in a manner so as to minimise 
interference with other successful bidder’s works. BHEL shall be notified promptly 
of any defect in other successful bidders’ works that could affect successful bidder’s 
work. If rescheduling of successful bidder’s work is requested by BHEL/ customer 
in the interest of overall site activities, the same shall be compiled with by 
successful bidder. In all cases of controversy, the decision of BHEL shall be final & 
binding on successful bidder without any commercial implication. 

11.3 BHEL shall hold weekly meeting of all successful bidders working at site at a time 
and a place to be designated by the engineer. Successful bidder shall attend such 
meetings and take notes of discussions during the meeting and the decisions of 
BHEL and shall strictly adhere to those decisions in performing this work. In 
addition to weekly meeting, BHEL may call for other meetings either with individual 
successful bidders or with selected number of successful bidders and in such a 
case successful bidder, if called will also attend such meetings. 

11.4 Time is the essence of the contract and successful bidder shall be responsible for 
performance of their work in accordance with the specified completion period and 
construction schedule. If at any time successful bidder fall behind schedule, they 
shall take necessary action to recover such delays by increasing their workforce 
and T&Ps to comply with the time/ schedule and shall communicate such action in 
writing to BHEL, satisfying that their action will compensate for the delay. 
Successful bidder shall not be allowed any extra compensation for such action. 

11.5 BHEL shall however not be responsible for provision of additional labour and or 
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materials or supply of any other services to successful bidder except for the co-
ordination work between various agencies’ as set out earlier. 

11.6 The works under execution shall be open to inspection & supervision by BHEL/ 
customer at all times. Successful bidder shall give reasonable notice to BHEL 
before covering up or otherwise placing beyond the reach of inspection any work, in 
order that same may be verified, if so desired by BHEL/ customer. 

11.7 Every effort shall be made to maintain the highest quality of workmanship by 
stringent supervision and inspection at every stage of execution. Manufacturer's 
instruction manual and guidelines on sequence of erection and precautions shall be 
strictly followed. Should any error or ambiguity be discovered in such documents 
the same shall be brought to the notice of BHEL. Manufacturer's interpretation in 
such cases shall be binding on successful bidder. 

11.8 Successful bidder shall comply with all the rules & regulations of local authorities, 
all statutory laws including Minimum Wages, Workmen Compensation etc. All 
registration and statutory inspection fees, if any, in respect of the work executed by 
successful bidder shall be to their account. 

11.9 All the works such as cleaning, checking, levelling, blue matching, aligning,  
assembling, temporary erection for alignment, opening, dismantling of certain 
equipment for checking & cleaning, surface preparation, edge preparation, 
fabrication of tubes and pipes as per general engineering  practice  at  site, cutting,  
grinding, straightening, chamfering, filling, chipping, drilling, reaming, scrapping, 
shaping, fitting-up, bolting/ welding, etc as may be applicable in such erection and  
necessary to complete the work satisfactorily, are to be treated as incidental and 
the same shall be carried out  by successful bidder as part of the work. 

11.10 It is the responsibility of successful bidder to do the alignment etc if necessary, 
repeatedly to satisfy engineer, with all the necessary tools & tackles, manpower etc. 
The alignment will be complete only when jointly certified so, by successful bidder's 
engineer and BHEL. Also successful bidder should ensure that the alignment is not 
disturbed afterwards. 

11.11 Equipment and material, in case wrongly installed, shall be removed and reinstalled 
to comply with the design requirement at successful bidder expense, to the 
satisfaction of BHEL/ customer. 

11.12 After identification of erection materials by BHEL at BHEL's store/ storage yard, it 
shall be the responsibility of successful bidder to take delivery of materials from 
BHEL's store/ storage yard by successful bidder's own manpower and re-stack the 
leftover materials as per erection sequence at BHEL store at their own cost. The 
entire activities are to be carried out under supervision of BHEL. 

11.13 In case of successful bidder’s failure to meet any of the aforesaid requirements, 
BHEL will get the same done and cost towards this, along with BHEL’s applicable 
overhead will be recovered from successful bidder’s RA bill. 

12.0 QUALITY CONTROL & QUALITY ASSURANCE 
12.1 INSPECTION & FIELD QUALITY ASSURANCE 
12.1.1 Contractor shall carry out all activities conforming to the approved Field Quality 

Plan (FQP) & technical instructions as revised from time to time. ‘Total Quality’ shall 
be the watchword of the work and contractor shall strive to achieve the quality 
standards, procedures laid down by BHEL. He shall follow all the instructions as per 
BHEL drawings and quality standards. Contractor shall provide the services of 
quality assurance engineer as per the relevant clauses. 

12.1.2 Preparation of quality assurance log sheets and protocols with customer / 
consultants / statutory authority, welding logs, NDE records, testing & calibration 
records and other quality control and quality assurance documentation as per 
BHEL engineer’s instructions, is within the scope of work / specification. These 
records shall be submitted to BHEL / customer for approval from time to time. 

12.1.3 The protocols between contractor and customer / BHEL shall be made for 
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correctness of foundations, materials, procedures, at each stage of installation, 
generally as per the requirement of customer / BHEL. This is necessary to ensure 
elimination of errors and to avoid accumulation and multiplication of errors. 

12.1.4 A daily log book (with proper indexing) should be maintained by every supervisor / 
engineer of contractor, for respective area of work, on the job for detailing and 
incorporating alignment/ clearance / centering / levelling readings and inspection 
details of various equipment, etc. This log book shall be always accessible to BHEL 
engineers. 
High pressure welding (as applicable under the scope of this contract) details like 
serial number of weld joints, welders name, date of welding, details of repair, heat 
treatment etc. will be documented in welding log as per BHEL Engineer’s 
instructions. Record of radiography (as applicable under the scope of this contract) 
containing details like serial number of weld joints, date of radiography, repairs, if 
any, re-shots etc shall also be maintained as per BHEL Engineer’s instructions. 
Record of heat treatments (as applicable under the scope of this contract) 
performed shall be maintained as prescribed by BHEL. 

12.1.5 The performance of welders (as applicable under the scope of this contract) will be 
reviewed from time to time as per the BHEL standards. Welders’ performance 
record shall be furnished periodically for scrutiny of BHEL’s Engineer. Corrective 
action as informed by BHEL shall be taken in respect of those welders not 
conforming to these standards. This may include removal/ discontinuance of 
concerned welder(s). Contractor shall arrange for the alternate welders 
immediately. 

12.1.6 Only welders duly authorized by BHEL / customer / consultant after welder 
qualification test as per ASME Sec-Ix / AWS D1.1 (as applicable) shall be engaged 
on the work. All the welders shall carry identity cards as per the proforma 
prescribed by BHEL / Customer / Consultant. 

12.1.7 Any re-laying or re-termination of cables / re-erection of instruments / recalibration 
of instruments etc. required due to contractor's mistake and found at any stage 
inspection, shall be carried out by the contractor at no extra cost. Repair / 
rectification procedure to be adopted to make any job acceptable shall be subject to 
the approval of BHEL. 

12.1.8 Weekly Quality Review Meeting at site shall be organised by BHEL to discuss 
quality issues and next weeks’ inspection plans. Site in-charge of the contractor 
along with QAEs of the contractor must be present in the meeting with closure 
report of the issues raised by BHEL in the previous meetings. 

12.2 REQUIREMENT OF ISO 9001 
12.2.1 BHEL: PSER is accredited with ISO 9001 certification and as such this work is 

subject to various audits to meet ISO 9001 requirements. 
12.2.2 The basic philosophy of the Quality Management System under ISO 9001 is to 

define the organizational responsibility, work as per documented procedures, verify 
the output with respect to acceptance norms, identify the non-conforming product / 
procedure and take corrective action for removal of non-conformance specifying the 
steps for avoiding recurrence of such non-conformities, & maintain the relevant 
quality records. The non-conformities are to be identified through the conduct of 
periodical audit of implementation of quality systems at various locations/stages of 
work. Suppliers / vendors of various products / services contributing in the work are 
also considered as part of the quality management system. 
 
As such the contractor is expected not only to conform to the quality management 
system of BHEL but also it is desirable that they themselves are accredited under 
any quality management system standard. 

12.2.3 BHEL reserves the right to carry out quarterly quality audits and quality surveillance 
of the systems and procedures of contractor’s quality management. Contractor 
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shall provide all necessary assistance to enable BHEL to carry out such audit & 
surveillance. 

12.2.4 Quality audits / approval of the results of test & inspection will not prejudice the right 
of BHEL to reject an equipment service not giving desired performance and shall 
not in no way limit the liabilities and responsibilities of the contractor in earning 
satisfactory performances of equipment / service as per specification. 

12.3 MMEs / MMRs 
12.3.1 Contractor shall ensure deployment of reliable and calibrated MMEs (Measuring 

and Monitoring Equipment). The MMEs shall have test /calibration certificates from 
authorised / Government approved / Accredited agencies traceable to National / 
International Standards. Retesting / re-calibration shall also be arranged at regular 
intervals during the period of use as advised by BHEL Engineer within the contract 
price. The contractor will also have alternate arrangements for such MMEs so that 
work does not suffer when the particular equipment /instrument is sent for 
calibration. Also if any MMEs not found fit for use, BHEL shall have the right to stop 
the use of such item and instruct the contractor to deploy proper item and recall i.e. 
repeat the readings taken by that instrument, failing which BHEL may deploy MME 
and retake the readings at Contractor’s cost. 

12.3.2 Contractor shall provide all the Measuring Monitoring Equipment (MMEs) required 
for completion of the work satisfactorily. These MMEs shall be of brand, quality and 
accuracy specified by BHEL Engineer and should have necessary calibration and 
other certificates as per the requirement of BHEL Engineer. Decision of BHEL 
Engineer regarding acceptance or otherwise of the measuring instruments / gauges 
/ tools for the work under this specification, is final and binding on the contractor. 
BHEL shall give an indicative list of MMEs required for this work else where in this 
contract and to be made available by the contractor. The list will be reviewed by 
BHEL site as per the requirement of approved FQPs and the contractor shall meet 
any augmentation needed wherever required. 

12.3.3 It is the responsibility of the contractor to prove the accuracy of the testing / 
measuring / calibrating equipment brought by him based on the periodicity of 
calibration as called for in the BHEL's quality assurance standards/BHEL 
Engineer's instructions. 

12.3.4 Re-work necessitated on account of use of invalid MMEs shall be entirely to the 
contractor’s account. He shall be responsible to take all corrective actions, including 
resource augmentation if any, as specified by BHEL to make-up for the loss of time. 

12.3.5 In the courses of erection, it may become necessary to carry repeated checks of 
the work with instruments recently calibrated, re-calibrated. BHEL may counter / 
finally check the measurements with their own MMEs. Contractor shall render all 
assistance in conduct of such counter /final measurements. 

12.4 INSPECTION BY TS / FES / QA ENGINEERS OF BHEL UNITS / ENGINEERING 
CENTRES 

12.4.1 Apart from day-to-day inspection by BHEL Engineers stationed at Site and 
Customer’s Engineers, stage inspection of equipment under erection and 
commissioning at various stages may also be conducted by teams of Engineers 
from Field Engineering Services of BHEL’s Manufacturing Units, Quality Assurance 
teams from Field Quality Assurance, Unit/Factory Quality Assurance and 
Commissioning Engineers from Technical Services etc. Contractor shall arrange all 
labour, tools and tackles etc along with proper access for such stage inspections 
freeof cost. 

12.4.2 Any modifications suggested by BHEL FES and QA Engineers’ team shall be 
carried out. Claims of contractor, if any, shall be dealt as per applicable clause of 
the contract, and provided such modifications have not arisen for reasons 
attributable to the contractor. 

12.5 CONFORMANCE TO THE STATUTORY REQUIREMENTS (AS APPLICABLE 
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UNDER THE SCOPE OF THE CONTRACT) 
12.5.1 The work to be executed under these specifications has to be offered for 

inspection, at appropriate stages of work completion, to various statutory authorities 
for compliance with applicable regulations. The work related statutory inspections, 
though not limited to, are as under: 
 
1) Electrical Inspector 
2) Factory Inspector, Labour Commissioner, PF Commissioner and other 
authorities connected to this project work. 
 
The scope includes getting the approvals from the statutory authorities, which 
includes arranging for inspection visits of statutory authority periodically as per 
BHEL Engineer’s instructions, arranging materials for ground inspection, taking rub 
outs for stamping of the pressure parts / pipes to be offered for inspection, 
submitting co-related inspection reports, documents, radiographs etc and following 
up the matter with them. Contractor shall also make all arrangements for offering 
the Products / Systems for inspection at location, as applicable, to the concerned 
authority. 

12.6 STORAGE & PRESERVATION OF WELDING ELECTRODES & OTHER BHEL-
ISSUED MATERIAL 

12.6.1 The contractor shall be responsible for storage & preservation of welding electrodes 
& other BHEL-issued materials as per BHEL Storage & Preservation Guidelines / 
Instructions. 

12.7 PENALTIES ON VENDORS / SUB‐CONTRACTORS AGAINST 
NON‐COMPLIANCE OF QUALITY NORMS 

Sl No. Nature of Non‐compliance Penalty  
 

Remarks 

GENERAL 
12.7.1 Unavailability of QAE deployment schedule 

(duly approved by BHEL Site) matching with 
manpower requirement of approved L2 
schedule 
 

0.10% Against each RA bill 

12.7.2 Unavailability of required number of QAE with 
proper experience & NDT certification as per 
the requirement of the Contract 
 

$16.00 Per person per day 

12.7.3 Not attending quality meeting of BHEL by 
nominated member of 
vendor / sub‐contractor 
 

$32.00 Per meeting 

CALIBRATION 
12.7.4 Use of MMEs without valid calibration 

certificate. 
 

$16.00 Per equipment per 
instance 

12.7.5 Use of NDT equipment, welding equipment 
without having valid 
calibration certificate / condition not as per 
requirement 
 

$16.00 Per equipment per 
instance 

WELDING & NDT 
12.7.6 Unqualified welders carrying out welding / tack 

welding 
$16.00 Per welder per 

instance.(Gatepass of 
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 the person shall be 
withheld) 

12.7.7 Not using portable oven for welding 
consumables 
 

$8.00 Per welder per 
instance. (The 
consumables in the 
oven shall 
be confiscated) 

12.7.8 Not using electrodes pre‐baked in baking oven 
 

$8.00 Per instance. (The 
subject consumables 
shall be 
confiscated) 

12.7.9 Not using welding consumables of approved 
make & not using 
correct type of electrode as per approved 
EWS / Drawing / WPS 

$16.00 Per instance. (The 
subject consumables 
shall be 
confiscated) 

12.7.10 Non‐removal of welding slag and spatters after 
welding 

$8.00 Per joint 

12.7.11 Not using NDT equipment as prescribed in the 
manual / FQP / 
guidelines / Contract 

$16.00 Per equipment per 
instance 

12.7.12 Welder doing welding without valid job card $8.00 Per instance 
12.7.13 Discrepancy observed in the weld joints 

identified by BHEL / 
Customer for RT vs RT film offered 

$32.00 per joint 

MATERIAL MANAGEMENT 

12.7.14 Non-maintenance of grid pillar marking $3.00 Per location week 
12.7.15 Mismatch of location of material in store area 

w.r.t. location 
mentioned in stock register 

$8.00 Per instance 

12.7.16 Non‐compliance of Preservation of material as 
per storage & 
preservation manuals 

$16.00 Per equipment 

12.7.17 Not offering received material for verification 
within stipulated time 
as per contract 

$8.00 Per instance 

PAINTING & ALLIED WORKS 
12.7.18 Not using primer / paints of approved make 

and as per Specifications 
$16.00 Per instance 

12.7.19 Painting without proper surface preparation as 
per approved 
schedule / drawing / FQP 

$8.00 Per instance 

PROTOCOLS & LOG SHEETS 
12.7.20 Delay in preparation of Protocols / Logsheets 

as per approved FQP 
within 3 days of completion of checks 

$3.00 Per protocol per day 
delay 

INSPECTION OF BOUGHT‐OUT ITEMS / CONSUMABLES 
12.7.21 Delay in offering inspection of Bought‐out 

Items / Consumables / 
Aggregates (for items which need site 
inspection as per approved 
QP) within 3 days of receipt of material at site 

1% of 
the item 
value 
of the 
LOT 

per item per day delay 
after 
receipt of material 

12.7.22 Delay in submission of required documents 
(viz. Invoice, Inspection 

1% of 
the item 

per item per day delay 
after 
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Release Note, COC, MDCC, MTC as the case 
may be) of 
Bought‐out Items (shop inspection items / 
consumables) with in 3 
days of receipt of material at site. 

value 
of the 
LOT 

receipt of material 

NOTE: 
Any non‐conformity requiring dismantling / rework, attributable to vendor / sub‐contractor, shall 
be penalised at a rate mentioned above or cost to BHEL, which ever is higher. 
  
14.0 HEALTH, SAFETY & ENVIRONMENT 
14.1 HSE shall be guided by a separate volume (DOCUMENT NO HSEP:14-MAITREE: 

VENDOR DATE:05.05.16), over and above the below mentioned terms and 
conditions. 

14.2 Round the clock experienced paramedical personnel with first aid facility & 
ambulance including driver, fuel, etc., at site, shall be arranged by BHEL through 
other sub-contractors at site. However, expenditure towards above facilities shall be 
shared by BHEL’s sub-contractors working at site (actual cost distribution amongst 
all successful bidders shall be on pro rata basis proportionate to their contract 
prices). In case of any dispute, Construction Manager decisions in this regard shall 
be binding. 

15.0 DELETED 
16.0 CIVIL WORKS, FOUNDATIONS AND GROUTING 
16.1 Foundations for all equipment shall be provided by BHEL. The dimensions & 

locations of the foundations, pockets, anchor bolt shall be checked by successful 
bidder for their correctness as per drawings. Further, top elevation of foundations 
shall be checked with respect to bench marks, etc. All minor adjustments of 
foundation level, dressing & chipping of foundation surfaces up to 50 mm, enlarging 
the pockets in foundations, etc as may be required for erection of equipment/ plants 
shall be carried out by successful bidder within accepted rates/ price. 

16.2 While on the job, care is essential to avoid too much chipping and resultant 
lowering of level. In case of excess chipping, successful bidder has to arrange 
additional packing plates as per requirements provided it is allowed by BHEL. 
When required by manufacturers, the embedded sub-sole plates shall be scraped 
and checked with Prussian blue to get the required contact with frames. 

16.3 Successful bidder shall ensure perfect matching of packer plates including scraping 
& blue matching with foundation by dressing foundation, as well as perfect 
matching between packer plates & base plate of equipment to BHEL’s satisfaction. 

16.4 All civil works, viz grouting/ excavation/ casting of foundation anchor points for 
derricks, winches, guy ropes, fastening, etc and foundations required for any other 
temporary supports/ works, as required for safe & efficient operation of tools & 
tackles, shall be the successful bidder's responsibility. For these civil works all 
materials excluding cement and required facilities will have to be arranged by 
successful bidder at their own cost. 

16.5 All minor civil works for main equipments including drilling, chipping, enlarging 
cutouts, column foundation pockets, cable cut outs, etc will have to be carried out 
by successful bidder at no extra cost. Grouting of equipments erected by successful 
bidder as per procedure is included in scope. Providing & grouting of pocket holes, 
under base-plates of structural steel/ machinery including roughening of surface, 
cleaning, ramming, curing, etc, all complete with CONBEXTRA GP-1 or equivalent 
like Sika is included in scope. Materials like grouting compound, cement, sand, 
aggregates, etc shall be arranged by successful bidder at no extra cost to BHEL. 

17.0 CLEANLINESS 
17.1 Successful bidder shall be responsible for keeping the entire area allotted to him 
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clean & free from rubbish, debris, etc during the period of contract. Successful 
bidder shall employ enough number of special personnel to thoroughly clean his 
work-area at least once in a day. All such rubbish & scrap material shall be stacked 
or disposed in a place to be identified by BHEL/ customer. Materials and stores 
shall be so arranged to permit easy cleaning of area. In areas where equipment 
might drip oil and cause damage to floor surface, a suitable protective cover of a 
flame resistant, oil proof sheet shall be provided to protect floor from such damage. 

17.2 Similarly, labor colony, the offices and the residential areas of successful bidder’s 
employees and workmen shall be kept clean and neat to the entire satisfaction of 
BHEL/ customer. Proper sanitary arrangements shall be provided by successful 
bidder, in the work-areas, office and residential areas of successful bidder. 

18.0 OTHER FACILITIES TO BE PROVIDED BY SUCCESSFUL BIDDER 
18.1 All tools & tackles, machinery, equipment, instruments, etc, unless otherwise 

specified in the tender, required for work have to be arranged by successful bidder 
including its transportation to & from site, and including storage, insurance etc.  

18.2 All tools & tackles to be deployed by successful bidder for the work shall have the 
prior approval of BHEL with regard to brand, quality and specification. 

18.3 Successful bidder shall provide all necessary scaffolding materials, temporary 
structures, as may be required and necessary safety devices etc. 

18.4 Successful bidder’s responsibily with regard to operator, fuel, lubricants and daily 
upkeep of T&Ps provided by BHEL is further detailed in relevant section. 

18.5 Timely deployment of adequate quantity of T&P is the responsibility of successful 
bidder. Successful bidder shall be prepared to augment the T& P at short notice to 
match the planned program and to achieve the milestones. 

18.6 Successful bidder shall maintain & operate his tools & plants in such a way that 
major breakdowns are avoided. In the event of major breakdown, successful bidder 
shall make alternative arrangements expeditiously so that progress of work is not 
hampered. 

18.7 The T&P to be arranged by successful bidder shall be in proper working condition 
and their operation shall not lead to unsafe condition. Movements of cranes, and 
other equipment should be such that no damage/ breakage occurs to foundations, 
other equipment, material, property and men. All arrangements for movement of the 
T&P, etc, shall be successful bidder’s responsibility. Valid test certificate of all the 
applicable T&Ps are required to be produced at the time of deployment. 

18.8 DELETED 
18.9 For welding, use of welding generators/ rectifiers only is permitted.  
18.10 Successful bidder at his cost shall carry out periodical testing of his construction 

equipments and calibration of measuring instruments (MMDs) and tests. Test/ 
calibration certificates shall be furnished to BHEL. MMDs shall be calibrated only at 
accredited laboratory as per list available with BHEL or any other laboratory 
approved by BHEL. 

18.11 Temporary toilet blocks are to be constructed/ fabricated at different areas as per 
mutual agreement for maintaining proper sanitation. 

18.12 Construction and maintenance of necessary approach & access roads surrounding 
the work area shall be in the scope of successful bidder within accepted rates.   

19.0 RESPONSIBILITIES WITH REGARD TO EMPLOYMENT OF LABOUR, ETC 
19.1 Successful bidder shall also comply with the requirements of local authorities (Govt. 

of Bangladesh) with regard to employment of labours/workers at project site. 
 
They shall comply with any other statutory requirement/ local authority requirement 
such as police verification of antecedents of the workmen, staff, etc. with regard to 
employment of labours/workers at project site. In case of workmen / supervisors 
deployed to project from INDIA / any other country, necessary statutory guidelines 
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issued by Indian Govt./ concerned Govt. authorities shall be strictly complied with in 
addition to local laws.  
Skilled labour with experience in construction of large utility thermal power projects 
shall be deployed (preferably 80% of such skilled labours shall be sourced from 
India). 

19.2 BHEL/ customer may insist for witnessing the regular payment to the labour. They 
may also like to verify relevant records for compliance with statutory requirements. 
Successful bidder shall enable such facilities to BHEL/ customer.  

19.3 It is the responsibility of successful bidder to arrange gate pass for all his 
employees, T&P, etc for entering the project premises.  Necessary co-ordination 
with customer officials is the responsibility of successful bidder. Successful bidder 
to follow all procedures laid down by customer for making gate pass. To work 
beyond normal working hours, successful bidder shall arrange necessary work 
permits for working beyond normal working hours. 

19.4 If at any time during the execution of work, it is noticed that the work is suffering on 
account of non-availability/ shortfall of resources from successful bidder’s side,  
BHEL will make suitable alternate arrangements at successful bidder’s risk & cost. 
The expenditure incurred with overheads thereby shall be recovered from the 
successful bidder. 

19.5 It is the responsibility of successful bidder to engage his workmen in shifts and or 
on overtime basis to achieve targets, to suit BHEL’’s commitments to customer or 
to adjust date of completion of events or due to other reasons. Decision of BHEL in 
this regard will be final & binding on successful bidder. 

19.6 Successful bidder shall deploy only qualified & experienced engineers/ supervisors. 
They shall have professional approach in executing the work.  

19.7 Successful bidder's supervisory staff shall execute the work in the most 
professional manner in the stipulated time. Accuracy of work and aesthetic finish 
are essential part of this contract. They shall be responsible to ensure that 
workmanship conform to dimensions & tolerances given in drawings/ instructions 
given by BHEL engineer from time to time. 

19.8 The supervisory staff employed by successful bidder shall ensure proper outturn of 
work and discipline on the part of labour put on the job. Also in general they should 
see that the works are carried out in a safe and proper manner and in coordination 
with other labour and staff employed directly by BHEL or other successful bidders 
of BHEL or BHEL’'s client. 

19.9 If at any time, it is found that successful bidder is not in a position to deploy 
required engineers/ supervisors/ workmen due to any reason, BHEL shall have the 
option to make alternate arrangements at successful bidder’s risk & cost. 

19.10 The successful bidder shall deploy all the skilled/semiskilled/ unskilled labour 
including highly skilled workmen etc. These workmen should have previous 
experience on similar job. They shall hold valid certificates wherever necessary. 
BHEL reserves the right to insist on removal of any employee of the successful 
bidder at any time if he is found to be unsuitable and the successful bidder shall 
forthwith remove him. Successful bidder should furnish a tentative deployment plan 
of his manpower as required in GCC. Also the actual deployment will be so as to 
satisfy the project schedule of erection and commissioning. 

20.0 DELETED 
21.0 AS BUILT DRAWING 

Successful bidder shall submit as-built drawing to BHEL/ customer after completion 
of work for acceptance/ approval. Successful bidder will be given 1 copy of working 
drawing based on which as-built drawing is to be prepared. However, the contractor 
has to make those `as-built drawing’ from the modified drawing which is already 
followed in between the project work. The contractor has to submit required no. of 
as-built drawing as per the instruction of BHEL engineer after completion of jobs. 
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22.0 PROJECT MANAGEMENT/ CONSTRUCTION MANAGEMENT  

To meet the need of construction management at site, successful bidder shall 
provide the following services within accepted rates. 

22.1 PLANNING & MONITORING 
22.1.1 On the basis of accepted/ approved master schedule, on every month, the 

successful bidder shall submit to Construction Manager, BHEL schedule-wise plan 
vs actual status of erection, testing, commissioning, along with action plan to make-
up delay, if any. 

22.1.2 The project schedule might undergo revision/ modification periodically, for which 
the successful bidder may have to prepare/ modify schedule periodically in 
consultation with BHEL, so as to match with revised project milestones. 

22.1.3 The successful bidder shall ensure monitoring of these activities at least on 
fortnight basis or at other frequency as mutually agreed with BHEL. 

22.1.4 Successful bidder shall submit daily work program based on above schedule. 
Deferment of above schedule is not acceptable. Successful bidder will adhere to 
schedule & augment resources to ensure completion as per schedule. 

22.1.5 Progress reviews on entire activities will be held periodically as per direction of 
BHEL, at site/ Kolkata. These meetings will be used as a forum for discussing all 
areas where progress needs to be expedited. The successful bidder shall be further 
responsible for ensuring that suitable steps are taken to meet various targets 
decided upon such meetings. 

22.2 INFRASTRUCTURE-  
22.2.1 Successful bidder shall install 2 nos all in one PCs (multimedia PC work station 

Core-i3, 2.1 GHz or above, 500 GB HDD, 4 GB RAM, 100/ 1000 MBPS LAN card) 
of HP/ Compaq/ Lenevo or equivalent make with window 8 or 7 O/S and required 
software like MS Office 2010 Professional, AutoCAD 2009 or higher, PageMaker 
(7.0, etc), ADOBE PDF CREATOR and ONE NO. SCANNER (HP Scan Jet Pro 
2500 or equivalent), one no laser jet printer compatible for A4 size printing (ink/ 
cartridge for which to be supplied as & when required) with power backup at places, 
as per instruction of BHEL for exclusive use of BHEL. These computers/ 
printers/scanners shall remain successful bidder’s property and they will be allowed 
to take out the same after completion of contract period including extension. 
Successful bidder shall provide data/ information, etc in prescribed formats for 
periodical updating of progress reports, material management reports, updating of 
network pertaining to successful bidder’s scope of work, etc 
 
Successful bidder shall provide 1 no computer operator and 1 number service staff 
for miscellaneous service for BHEL’s use at site/ Kolkata for reconciliation, progress 
review & day-to-day planning purpose, documentation, etc. These facilities are to 
be provided within 15 days from date of start date till completion of scheduled 
contract period, including extension, if the reason for extension is attributable to 
successful bidder. In case successful bidder fails to provide computer/ printer or 
personnel as per requirement, for a continuous period of fifteen days or more, 
BHEL shall have the right to deduct as per following rates on prorate basis, from 
successful bidder’s RA bill or any other dues. 

22.2.1.1 @ USD 230/- (Two Hundred Thirty) per month for each computer operator or at 
actual rate +30%, whichever is lower. 

22.2.1.2 @ USD 150 /- (One Hundred Fifty) per month for each computer with 
printer/scanner or at actual rate +30%, whichever is lower. 

22.2.1.3 @ USD 185/- (One Hundred Eighty five) per month for each service staff or at 
actual rate +30%, whichever is lower. 

22.2.2 In case BHEL extends the service of computer operator or service staff beyond the 
aforesaid mandatory period, successful bidder shall extend the service to BHEL, for 
which BHEL will reimburse following rates. 
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22.2.2.1 @ USD 230/- (Two Hundred Thirty)  per month for each computer operator or at 

actual rate +30%, whichever is lower. 
22.2.2.2 @ USD 185/- (One Hundred Eighty five) per month for each service staff or at 

actual rate +30%, whichever is lower. 
22.2.3 Successful bidder’s site office must have facilities of communications like, E-mail, 

and telephone with STD facility within a month from LOI. 
22.3 PROGRESS REPORTING 
22.3.1 The bidder shall submit daily, weekly and monthly progress reports for work force, 

materials reports, consumables (gases/electrodes) report and other reports as per 
pro-forma considered necessary by the BHEL. In case of any failure on successful 
bidder’s part to comply with this, BHEL may at its discretion, consider to withhold 
part payment against their RA bills.  

22.3.2 The progress report shall indicate the progress achieved against planned with 
reasons indicating delays, if any, and shall give the remedial actions which 
successful bidder intends to take to make good the slippage or lost time, so that 
further works again proceed as per the original program and the slippages do not 
accumulate and effect the overall program. 

22.3.3 The daily work force reports shall clearly indicate the work force deployed, 
category-wise specifying also the activities in which they are engaged. 

22.3.4 Weekly progress review meetings will be held at site during which actual progress 
during the week vis-à-vis scheduled program shall be discussed or actions to be 
taken for achieving targets. For discussions, successful bidder shall present 
program of subsequent week. Successful bidder shall constantly update/revise their 
work program to meet the overall requirement. 

22.3.5 Periodic progress reviews on the entire activities of execution in respect of supply 
and works in scope of bidder will be held once in a month at Calcutta/site. These 
meetings will be attended by reasonably higher officials of successful bidder and 
will be used as a forum for discussing all areas where progress needs to be 
speeded up. Successful bidder shall be further responsible for ensuring that 
suitable steps are taken to meet various targets decided upon such meetings. 

22.3.6 Successful bidder has to provide electronic/ computerized storing and re-
production/ printing/ plotting of various data, log sheets, protocols, measurements 
etc. These may be stored in CD (as per requirement) and handed over to BHEL as 
per requirement. 

22.4 SITE ORGANIZATION 
22.4.1 Successful bidder shall maintain a site organization of adequate strength in respect 

of manpower, construction machinery and other implements at all time for smooth 
execution of the contract headed by Site Incharge for site operations with sufficient 
level of authority to take site decisions. Successful bidder will submit organization 
chart (showing the name of Site Incharge) with individual bio-data indicating various 
levels of experts to be posted for supervision in the fields of supervision and 
execution, quality, material management, planning, safety, etc. The organization 
shall be reinforced from time to time, as required to make up slippage (if any) from 
the schedule without any commercial implication to BHEL. The organization chart is 
to be submitted within 10 days from the date of LOI. 

22.4.2 Following (minimum) engineering manpower with power plant construction 
background to be deployed at site by successful bidder for proper execution.  

22.4.2.1 Qualified safety officers with assistants (exclusive for safety 
supervision for project jobs). 

As per relevant HSE 
clause/ manual.  

22.4.2.2 For planning function of entire scope of work. 1 no with sufficient 
experience. 

22.4.2.3 For quality inspection function of entire scope. 1 no engineer. 
1 no supervisor. 
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22.4.2.4 Material handling area for follow-up with BHEL for timely 

putting up material requirement, identification of material for 
receipt from BHEL store/ storage yard, etc for various 
systems, ie transformer, busduct, cable tray, vable, 
switchgear, panel, etc. 

1 no engineer. 
2 nos supervisor. 

22.4.2.5 For transformer, busduct function. 1 no engineer. 
1 no supervisor. 

22.4.2.6 For cable tray, cabling function. 1 no enigineer. 
4 nos supervisors. 

22.4.2.7 For switchgear, panel, balance function. 1 no engineer. 
2 nos supervisors. 

22.4.3 Deputation of above man-power shall be jointly decided at site in line with 
construction schedule and front availability. 

22.4.4 Engineer/ supervisor for other functions like store & purchase, material 
management, planning, finance, administration, etc are to be provided as per site 
requirement and not considered above. 

22.4.5 In the event of non deputation of engineer/ supervisor by the bidder as per above 
agreed schedule, BHEL shall reserve the right to deduct USD 770 per man-month 
for engineer, USD 460 per man-month for the supervisor/ safety officer/ safety 
suprvisor/ chemist from RA bills. Further induction of manpower regarding site 
supervisor & site engineer will be decided at site as per requirement without any 
financial implication.  

22.4.6 BHEL reserves the right to reject or approve the list of personnel proposed by 
successful bidder. The persons whose bio-data have been approved by BHEL will 
have to be posted at site and deviation in this regard will not be permitted unless 
specific & reasonable justification is made. 

22.4.7 In addition to above, a well experienced qualified engineer to be designated, as 
‘Project Co-ordinator’, shall be deployed by successful bidder. Such engineer shall 
have adequate exposure on the job and shall remain fully involved in all planning 
activities, guidance etc to successful bidder’s own team during the complete 
execution period of contract. 

22.4.8 Successful bidder should also submit to BHEL for approval a list of T&Ps along with 
their fitness certificates. The tools & tackles shall not be removed from site without 
written permission of BHEL. 

22.4.9 Successful bidder should also submit network programs for the erection of various 
items. These networks shall show BHEL/ customer hold points (CHP), which have 
to be cleared by BHEL/ customer, or their authorized representatives before further 
erection can take place. These programs for the erection would clearly identify 
responsibilities of successful bidder and BHEL/ customer. It is the responsibility of 
successful bidder to get the networks approved by BHEL within four weeks of the 
date of finalization of award of work/ placement of LOI. 

22.5 CONSTRUCTION MANAGEMENT 
22.5.1 Based on the approved program, successful bidder shall submit a program of 

construction/ erection/ commissioning for the implementation. These programs 
would be amplified showing start of erection and subsequent activities and shall 
form the basis for site execution and detail monitoring. The three monthly rolling 
program with the first month’s program being tentative based on the site condition 
would be prepared based on these programs. Successful bidder shall also be 
involved along with BHEL/ customer to tie up detailed resources mobilization plan 
over the period of the contract matching with the performance targets. 

22.5.2 The program would be jointly finalized by Site Incharge of successful bidder with 
BHEL/ customer as well as the site-planning representative. The erection program 
will also identify sequential events matching financial turnover. 

22.5.3 Successful bidder is liable to furnish all documentary evidences towards payment of 
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Works Contract Tax as and when required by BHEL. 
23.0 LAND 
23.1 Land will be provided free of cost by BHEL to the extent available/ considered 

necessary by BHEL to successful bidder for their office, store & labour colony within 
plant premises. Availability of land is very limited and successful bidder have to 
plan & use existing land considering use of land by other civil/ mechanical/ 
electrical successful bidders and storage of plant machineries & materials. The 
existing land shall be shared by all agencies deployed by BHEL at site. 

23.2 BHEL shall hand over such allotted land to the successful bidder on as is where is 
condition. Successful bidder shall arrange at his own cost cleaning and grading of 
area allotted, construction of their temporary office, stores, godown, fabrication 
yards etc and also the watch & ward, etc as may be required. 

23.3 All temporary roads for crane movement shall be constructed and maintained by 
BHEL. 

23.4 Land, as available, may be provided for labour colony outside plant boundary, free 
of cost. Successful bidder should visit the site to assess site condition regarding 
feasibility of use of land for the purpose. The successful bidder to construct 
temporary labour colony/ hutment, toilets as per attached technical specifications 
and drawings after obtaining approval of formalities from statutory body. 

23.5 Successful bidder shall provide adequate no of toilet in their labour colony. 
23.6 On completion of work, all the temporary buildings, structures, pipelines, cables, 

etc, shall be dismantled & leveled and debris shall be removed as per instruction of 
BHEL by successful bidder at their cost. In the event of failure to do so, same will 
be removed and expenditure thereof will be recovered from successful bidder. 
Decision of BHEL in this regard shall be final & binding. However, the scope of 
dismantling & leveling the area is limited only to successful bidder’s site office, yard 
and other spaces occupied by successful bidder. 

24.0 WATER  
24.1 BHEL will provide construction as well as potable water at one strategic point within 

plant premises, free of cost, to the successful bidder for their site office & store.  
24.2 Further network for construction & potable water system for construction work shall 

be arranged by successful bidder at their own cost. 
24.3 BHEL shall not be responsible for any inconvenience or delay caused due to any 

interruption of water supply and successful bidder shall claim no compensation for 
delay in work for such interruption. Successful bidder may make standby 
arrangement for water for which no separate payment shall be made by BHEL. 

24.4 Successful bidder will have to arrange for storage of water to meet day-to-day 
requirement. 

24.5 Availability of water (construction as well as potable) in project site is limited. 
Successful bidder shall ensure that no water is wasted and shall take all necessary 
measures for any wastage & preservation of water. In this context, for proper 
utilisation & to avoid scarcity, successful bidder shall mandatorily construct storage 
facility of construction & potable water at site (Near work places).  Any deviation 
from this shall lead to forthwith withdrawal of the facility. 

24.6 Construction water, as available, may be provided for labour colony within the 
project premises free of cost. Successful bidder should visit site before quoting to 
assess site condition regarding feasibility of use of water source for the purpose. 
Further network for drinking water system for construction work shall be arranged 
by successful bidder at their own cost. Successful bidder shall take care of all 
precautions to avoid any sort of misuse, wastage of water. Any deviation from this 
shall lead to forthwith withdrawal of this facility. 

24.7 Successful bidder shall make their own arrangement of potable water facility for 
labour colony, at their own cost. 
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24.8 Bidder to note that no ground water is allowed for construction purpose by the 

project authority. 
25.0 ELECTRICITY  
25.1 BHEL will provide construction power free of charges at 415 V level at one/ two 

strategic point(s) within plant premises. Successful bidder shall make their own 
distribution arrangement to draw electricity. 
 
General illumination system shall be provided by BHEL. However, provision of 
suitable temporary lights at different floors/ working areas for execution of the work 
& safety of workmen shall be provided by successful bidder, within accepted rate. 
Illumination should be such that minimum illumination requirement as specified by 
local statutory body / international standard for general illumination is maintained. 

25.2 If any other voltage level (other than normally available) is required, the same shall 
be arranged by successful bidder from power supply as above. Successful bidder 
will have to provide at their own cost necessary calibrated energy meters (tamper 
proof, suitably housed in a weather proof box with lock & key arrangement) at point 
of power supply along with calibration certificate from authorized/ accredited 
agency for working out the power consumption. In case of recalibration required for 
any reason, necessary charges including replacement by calibrated meters is to be 
borne by successful bidder. Supply of electricity shall be governed by applicable 
Rules & Regulation in Bangladesh.In case of any major deviation from normally 
accepted norms is observed, BHEL will reserve the right to impose penalty as 
deemed fit for such cases. 

25.3 Successful bidder shall have to provide earth leakage circuit breaker at each point 
wherever human operated electrical drives/ T&Ps are deployed. 

25.4 The power supply will be from the available grid. BHEL shall not be responsible for 
any inconvenience or delay caused due to any interruption of power supply/ 
variation in voltage level and no compensation for delay in work can be claimed by 
the successful bidder due to such non-supply on the grounds of idle labour, 
machinery or any other grounds. 

25.5 Successful bidder shall arrange sufficient illumination at their own work areas. 
25.6 Successful bidder should ensure that the work in critical areas is not held up in the 

event of power breakdown. In the event of breakdown in the electric supply, if the 
progress of work is hampered, it will be the responsibility of the successful bidder to 
step up the progress of work after restoration of electric supply so that overall 
progress of work is not affected.  

25.7 Successful bidder has to make arrangement at their own cost for illumination for 
their working area for execution of the work & safety of workmen. 

25.8 Though the construction power is provided free of charge, it is the responsibility of 
the successful bidder to ensure efficient utilization of electricity. Suitable audit shall 
be carried out jointly by BHEL & successful bidder on a periodic basis to ensure the 
same. In case at any point of time it is found that construction power is being used 
inefficiently or for any other purpose than the intended use, the successful bidder 
will be suitably penalized as per the provision of the contract. The maximum penalty 
that can be imposed on the successful bidder shall be limited to one month’s 
electricity charges (as will be obtained from the energy meter point) per incident of 
inefficient use or misuse. 

25.9 The contractor shall have to make arrangement of power, at their own cost, in labor 
colony. However, BHEL may provide the same on chargeable basis, for which 
successful bidder has to make necessary arrangements including installation of 
meter etc. 

26.0 CONSTRUCTION OF TEMPORARY OFFICE, STORES, ETC 
Successful bidder shall arrange at their own cost cleaning & grading of area 
allotted, construction of their temporary office, stores, godown, fabrication yards, 
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etc and also watch & ward 
27.0 CONSUMABLE 
27.1 Successful bidder shall provide within accepted rates/ price, all consumables like 

welding electrodes, cleaning agents, hole closing substance etc as necessary for 
such work. 

27.2 It shall be responsibility of successful bidder to plan activities and store sufficient 
amount of consumables. Non availability of any specified consumable or equivalent 
suggested by BHEL can not be considered as reason for not attaining the required 
progress or for additional claim. 

27.3 BHEL reserve the right to reject use of any consumable, like electrode, gas, 
lubricant/ special consumables, etc, if it is not found to be of required standard/ 
make, purity.  

27.4 It shall be responsibility of successful bidder to obtain prior approval of BHEL 
regarding suppliers, type, etc, before procurement of welding electrode, TIG wire. 
On receipt of electrode at site, these shall be subjected to inspection & approval by 
BHEL. Successful bidder shall inform BHEL in details regarding type of electrodes, 
batch no, date of expiry, etc and produce test certificate for each lot/ batch with 
correlation of batch/ lot no with respective test certificate. No electrode will be 
allowed to be used without valid test certificate.  

27.5 Shortage of any of the above electrodes/ filler wire or the equivalent suggested by 
BHEL shall not be quoted as reason for deficiency in progress or for additional rate. 

27.6 All electrodes shall be dried in electrode drying oven to the temperature & period 
specified by BHEL or as mentioned in WPs before they are used in erection work 
and each welder should be provided with one portable electrode drying oven at 
work spot. Electrode drying oven and portable drying ovens shall be provided by 
successful bidder at their cost. 

27.7 The electrode drying oven shall have thermometer for temperature indication. The 
thermostat and thermometer of oven shall be calibrated before use and also 
periodically as advised by BHEL and calibration test certificates (from authorised/ 
Govt approved/ accredited test house traceable to National/ International 
standards) will be submitted by successful bidder at their cost.  

27.8 BHEL reserve the right to reject use of any electrode, filler wire or any other 
consumable at any stage, if found defective because of bad quality, improper 
storage, expiry date, unapproved make, etc. It shall be responsibility of successful 
bidder to replace the same without additional cost & time.  

27.9 In case of improper arrangement for procurement of any consumables, BHEL 
reserve the right to procure the same from any source and recover the cost from 
the successful bidder's first subsequent bill at market value plus the departmental 
charges of BHEL from time to time (30% at present). Postponement of such 
recovery is normally not permitted. Decision of BHEL in this regard is final & binding 
on the successful bidder. 

28.0 MEASURING AND MONITORING DEVICE (MMD) 
28.1 Successful bidder shall provide within accepted rates/ price, all MMDs as 

necessary for such work. 
28.2 Successful bidder shall ensure deployment of reliable & calibrated MMDs. The 

MMDs shall have valid calibration certificate from authorized/ Govt approved /NABL 
accredited agencies. Successful bidder shall also keep provision of alternate 
engagement for such MMDs so that the work does not suffer when a particular 
MMD is sent for calibration. Re-testing/ re-calibration shall also be arranged by 
successful bidder at their own cost at regular interval during the period of use as 
advised by BHEL. 

28.3 In the event of failure of successful bidder to bring necessary and sufficient MMDs, 
BHEL may arrange for the same at the risk and cost of successful bidder. The 
entire cost towards this along-with overhead shall be paid by successful bidder or 
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deducted from successful bidder’s bills. 
29.0 TOOLS & PLANTS TO BE PROVIDED BY BHEL 
29.1 T&P as per relevant annexure of this volume of tender will be provided by BHEL to 

successful bidder free of any charges on sharing basis as per availability. The 
T&Ps shall be shared by various other successful bidders and successful bidder 
shall plan his activities accordingly in co-ordination with BHEL site engineers. 

29.2 Successful bidder shall ensure that T&Ps provided to them is kept in good running 
condition, all along its use by them and after use, it is returned to BHEL in good 
condition.  BHEL's decision regarding condition evaluation shall prevail. 

29.3 Depending on availability, the cranes may be provided to successful bidder free of 
any charges. The cranes shall be shared by various other successful bidders and 
successful bidder shall plan their activities accordingly in co-ordination with BHEL 
site engineers. Required fuel for crane including mobil, grease, other consumables 
required for crane operation shall also be provided by BHEL free of charge. In the 
normal working hours, crane operator (along with helper, if any) will be provided by 
BHEL on free of cost basis. In the event, the deployed BHEL crane is used by 
successful bidder beyond 8 hours (In single/ multiple operation) in a day (working 
day/ holidays), successful bidder have to deploy their own operator & helper for 
crane operation during these extended hours. In case proficiency of successful 
bidder’s crane operator is not found satisfactory for safe operation of the crane, 
BHEL’s crane operator will be engaged for operation and in such case, successful 
bidder has to bear overtime charges of BHEL’s crane operator (alongwith helper, if 
any) as per BHEL’s standard charges. BHEL’s decision in this regard will be final 
after judging the proficiency of successful bidder’s crane operator.  

29.4 Any damage/ breakdown maintenance of T&Ps arising out of improper handling by 
successful bidder shall be to the account of successful bidder. BHEL reserve the 
right to repaire the same to its own satisfaction at the cost of successful bidder. 
During such outage of T&P, BHEL shall not be responsible to provide any 
alternative. Successful bidder shall arrange for such alternative arrangement at 
their own cost. 

29.5 Successful bidder shall return BHEL, T&Ps issued to them in good working 
condition as & when desired by BHEL (on completion or reduction of work load). If 
return of equipment is delayed by successful bidder, hire charges as applicable 
shall be levied by BHEL from time it was requisitioned till the time of actual return.  
Hire charges shall also be charged on T&P returned in damaged/ un-serviced 
condition to BHEL till its satisfactory repair. Equipment returned in damaged un-
serviced condition shall be got repaired by BHEL at their discretion and entire cost 
of repair with BHEL overheads shall be recovered from successful bidder. 

29.6 In case of any T&P (issued to successful bidder) remain idle without valid reason, 
BHEL shall withdraw the T&P immediately for allotment to other agency next in 
priority and no compensation shall be entertained on this account by BHEL. 

29.7 The T&Ps will be issued on sharing basis and distribution of these shall be done at 
the discretion of Construction Manager, BHEL as per requirement/ priority of the job 
and availability of these items. In the event of non-availability of crane, BHEL may 
explore the possibility of providing alternate higher/ nearby capacity crane, found 
sparable with BHEL site. However, this is not a binding for BHEL. Such cranes of 
higher capacity (if provided by BHEL) will also be issued on same conditions as 
applicable to cranes listed in the relevant annexure.   

29.8 In the event of any damage or theft occurring to the issued T&Ps, while in use with 
successful bidder, due to their negligence, the same shall be repaired/ replaced by 
successful bidder at their own cost within the time stipulated by Construction 
Manager, BHEL. Successful bidder's failure to do so shall entitle BHEL to get the 
above done through any agency and cost alongwith overheads shall be recovered 
from successful bidder's RA bill.  
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29.9 The items mentioned in relevant annexure are for general guidance only. Except 

the referred items, successful bidder has to deploy all other T&Ps required for 
proper & satisfactory completion of the job. 

29.10 Increasing/ shortening of crane boom to suit work requirements shall have to be 
arranged by successful bidder at their cost. In case of non-availability of T&Ps to be 
provided by BHEL due to any reason, successful bidder shall plan/ amend/ alter 
their activities to meet erection/ commissioning targets in consultation with BHEL. 
No additional compensation will be given for this. 

29.11 Normal/ schedule maintenance of T&P issued to successful bidder on shared basis 
shall be carried out by BHEL as per requirement. Successful bidder shall plan/ alter 
their activities in line with availability of cranes, issued by BHEL on sharing basis. 

29.12 Actual use of T&P including marching as per entry in log-book duly certified by 
BHEL engineer shall be considered for calculation of overtime charges. 

29.13 T&P issued shall be used only for designated scope of work as per direction of 
BHEL. 

29.14 In the event successful bidder fails to use and/ or maintain BHEL T&P according to 
BHEL's instructions, BHEL reserve the right to withdraw such T&P without any 
notice and no claim in this regard shall be entertained and successful bidder shall 
be responsible for delay in execution on this account. 

29.15 It shall be responsibility of successful bidder to take delivery of T&P from stores or 
place of use of T&P by other agencies at project site, transport the same to site and 
return the same to BHEL store/ place as intimated by BHEL at project site in good 
working conditions after use. 

29.16 EOT CRANE 
29.16.1 EOT crane shall be made available to successful bidder in TG hall free of charges 

for erection purpose as per availability on shared basis. As the operator will be from 
other agency, successful bidder will do necessary co-ordination. 

29.16.2 Availability of EOT crane may be affected from time to time due to routine 
preventive maintenance or break down maintenance. Successful bidder have to 
make alternative arrangement or plan/ amend/ alter their actions to suit the above 
condition and successful bidder will not be entitled to any compensation due to this 
non-availability of the crane to maintain the schedule. 

29.16.3 Services of EOT crane will be provided to other agencies working in power house 
building or adjacent area as required. Decision of BHEL engineer for allocation of 
EOT crane will be final. Successful bidder has to make adjustments accordingly. 

29.17 It is not obligatory on the part of BHEL to provide any T&P or other materials other 
than those specifically agreed to do so by BHEL in the tender. However, depending 
upon availability & job requirement, BHEL/ customer may make available any T&P 
or other other material to successful bidder on chargeable basis. Hiring charge will 
be based on standard followed by BHEL/ customer, as applicable. Hire charge will 
be recovered from successful bidder’s RA bills/ security deposit or any other dues 
in one installment. 

30.0 ISSUE OF T&P 
30.1 In the event of BHEL’s issued T&P, measuring instruments, etc, successful bidder 

and BHEL shall maintain joint protocol about the condition of all T&P, instruments, 
etc taken from BHEL’s custody and return to BHEL after use. Successful bidder 
shall not use these equipments for purposes other than the scope of work given in 
this tender. Only T&Ps  issued by BHEL as per relevant annexure will be free of 
charges and balance T&P, measuring instruments, etc, if issued to successful 
bidder, shall be on chargeable basis. 

30.2 It is the responsibility of successful bidder to keep these equipments always in 
working condition and ensure their safe return in working condition to BHEL’s store 
subject to normal wear & tear. 
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30.3 After use of T&P items issued by BHEL the same shall be returned to BHEL in 

good working condition subject to normal wear & tear failing which recoveries at the 
book value of the item or the market rate prevailing at the time of returning the 
items, whichever is higher, shall be made from the payments due to successful 
bidder from BHEL from this contract or from any other contract. 

31.0 TEST CERTIFICATE FOR T&P 
31.1 All T&Ps, MMDs, lifting tackles and pulling devices, wire rope, slings to be deployed 

by successful bidder must bear valid/ latest test certificates for their suitability, and 
the documents shall be preserved at site. 

31.2 In case of expiry of validity of any test certificate during construction, successful 
bidder shall revalidate the same well in advance, so that construction activities do 
not suffer on account of non-availability of such test certificates. 

31.3 Successful bidder shall submit to BHEL for approval a list of T&Ps along with their 
fitness certificates. The T&Ps, MMDs, etc shall not be removed from site without 
written permission of BHEL. 

32.0 T&P, MMD TO BE PROVIDED BY SUCCESSFUL BIDDER 
32.1 Tentative list of T&P to be deployed by successful bidder for successful completion 

of work is given in the relevant annexure of this tender. 
32.2 It may be noted that the list is not exhaustive and is only for general guidance. 

Successful bidder shall provide all necessary T&P (other than those specified to be 
provided by BHEL, if any) MMD, handing equipments for timely completion of total 
work as per contract. In case of project requirement, some activities may have to 
pre-pone. In such case, successful bidder may have to deploy additional T&P. 
Accepted rate shall be inclusive of such requirements. 

32.3 In the event of any failure on the part of successful bidder progress of work suffers, 
BHEL, at their discretion may also terminate the contract and take out any or whole 
amount of contract from the scope of successful bidder. In line with this, in the 
event of failure of successful bidder to deploy necessary & sufficient T&Ps, BHEL 
also reserve the right to arrange the same at the risk & cost of successful bidder 
including transportation cost of same from any of BHEL site/ other agency & 
charges, as applicable, in case progress of work is suffered. Decision of BHEL in 
this regard will be final & binding on successful bidder. 

32.4 Mobilization schedule as mutually agreed at site for major T&Ps, have to be 
adhered to so as to meet the project requirement. Successful bidder will have to 
give give advance intimation & certification regarding capacity, etc prior to dispatch 
of heavy equipments. However, depending on project requirement, availability of 
inputs, the deployment schedule may be revised/ modified based on mutual 
agreement betweeb BHEL and successful bidder.   

32.5 All T&P and MMDs, which are required for successful and timely execution of work 
covered under this tender, shall be arranged & provided by successful bidder at his 
own cost in working condition. 

32.6 After completion of major quantum of work as to be agreed by BHEL, successful 
bidder may be permitted to take out any of his T&P, MMD progressively, if deemed 
fit by Construction Manager, BHEL based on review of work progress & balance 
work program. The same will be jointly agreed and recorded. BHEL’s decision in 
this regard will be final & binding on successful bidder. 

33.0 INSURANCE 
33.1 BHEL shall arrange comprehensive MCE (marine cum erection) Insurance Policy 

for total project supply & services including balance of plant package covering 
transit risks & loss, destruction or damage during handling at Site, Storage, civil 
works ,erection, testing and commissioning up to trial operation completion of unit 
including theft, sabotage, fire, lightning  and other natural calamities 

33.2 Contractor shall report to BHEL in writing any damages to equipment/components 
on receipt, storing, and during withdrawal of the materials from stores, in transit to 
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site and unloading at place of work and during erection and commissioning till trial 
operation completion including handing over. The above report shall be as 
prescribed by BHEL site management. Any consequential loss arising out of non-
compliance of this stipulation will be borne by contractor. 

33.3 The contractor will take necessary precautions/ due care to protect the material at 
Project site, while in his custody from any damage/ loss till the same is handed over 
to BHEL/ customer at Project site. For lodging/ processing of insurance claim the 
contractor will submit necessary documents. BHEL will reserve the right to recover 
the loss from the contractor as detailed below in case the damage/loss is due to 
negligence/ carelessness on the part of the contractor. In case of theft of material 
under contractor's custody, the same shall be reported to police by the contractor 
immediately and copy of FIR and subsequently police investigation report shall be 
submitted to BHEL/ customer for taking up with insurance. However, this will not 
relieve the contractor of his contractual obligation for the materials in his custody. 

33.4 In case the damage/loss/theft of materials are attributable to negligence/failure in 
discharging the duties and obligations of the contractor, the expenses incurred for 
repair/replacement of such components in excess of the amount realized from the 
underwriters, limited to Normal Excess (Deductible Franchise) shall be recovered 
from the contractor. 

34.0 REPORTING DAMAGES AND CARRYING OUT REPAIRS 
34.1 Checking all components/ equipment at siding/ site and reporting to transport and/ 

or insurance authorities of any damages/ losses will be in the scope of successful 
bidder. Necessary assistance for verification/ survey and lodging claims with 
underwriters and follow up to logical conclusion will also be part of this tender. 

34.2 Successful bidder shall render all help to BHEL in inspection including handling, 
opening packages, re-packing, re-stacking, assessing and preparing estimates for 
repairs of components damaged during transit, storage, erection, commissioning 
and preparing estimates for fabrication of materials lost/ damaged during transit, 
storage and erection. Successful bidder shall help BHEL to furnish all the data 
required by railways, insurance company or their surveyors. 

34.3 Successful bidder shall report to BHEL in writing any lost/ damages to equipment/ 
components during drawl of the materials from stores, in transit to site and 
unloading at a place of work and during erection & commissioning. The above 
report shall be as prescribed by BHEL site. Any consequential loss arising out of 
noncompliance of this stipulation will be borne by successful bidder. 

34.4 Successful bidder shall carry out fabrication of any material lost/ damages as per 
Instructions from BHEL. 

34.5 BHEL, however, reserve the right to award or not to award to successful bidder any 
of the rectification/ rework/ repairs of damages and also fabrication of components. 

34.6 All the repairs/ rectification/ rework of damages and fabrication of materials lost, if 
any, shall be carried out by a separately identifiable gang for certification of man-
hours. Daily log sheets should be maintained for each work separately and be 
signed by successful bidder’s representative & BHEL. Signing of log sheets does 
not necessarily mean acceptance of these as extra works for payment purpose. 

34.7 All rectification, repairs, reworks and fabrication of components lost, which are 
minor and incidental to erection work (consuming up to 50 man-hours on each 
occasion) shall be treated as part of work without any extra cost. 

34.8 In case the repairs/ rectification/ rework and fabrication of materials lost, the work 
has been done by more than one agency including successful bidder, payment 
towards extra charges will be on pro-rata basis and decision of BHEL in this regard 
is final & binding on the successful bidder. 

35.0 ISSUE & HANDLING, USEAGE, RECONCILIATION, RECOVERY, ETC OF 
BHEL’S FREE ISSUED EQUIPMENT/ MATERIALS  

35.1 ISSUE & HANDLING 
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35.1.1 BHEL will issue various equipment/ materials/ items free of cost to successful 

bidder as per the scope of this tender including BOQ of Volume-III. 
35.1.2 Successful bidder shall maintain proper store account for all the BHEL issued 

materials and shall give requisite copies of monthly computerised reconciliation 
statement of such account to the BHEL. 

35.1.3 Successful bidder shall solely be responsible for the safety & quality of material 
after it is handed over and issued to successful bidder by BHEL.  

35.1.4 BHEL issued materials shall not under any circumstances taken out of the project 
site unless otherwise permitted by BHEL. 

35.1.5 Necessary lifting tackles, cranes, tools & plants including tractors, trailers, trucks, 
pulley blocks, jacks, winches, wire ropes etc, of suitable capacities and other 
equipments incidental to carry out this work shall have to be arranged by successful 
bidder within the accepted rates/ price.. BHEL reserve the right to inspect lifting 
tackles and equipment before allowing their use. Such approval however shall not 
relieve successful bidder to ensure safe handling of equipment taking precaution to 
avoid any accident and damage to other equipment and personnel. 

35.1.6 Successful bidder shall satisfy himself of the quality and quantity of the materials at 
the time of taking delivery from BHEL/ customer store/ storage yard. No claims 
whatsoever will be entertained by BHEL because of quality or quantity after the 
materials are taken by successful bidder from BHEL/ customer. 

35.1.7 Successful bidder shall submit to BHEL, a statement indicating estimated quantity 
of equipment/ materials required atleast 1 month in advance. 

35.1.8 Successful bidder shall ensure that no lamination materials are taken over by them 
from BHEL. Wastage, if any due to above, shall not be compensated by BHEL. 

35.1.9 Successful bidder has to note that all fasteners like MS/ HT/ HSFG bolts/ nuts, lock 
nuts, washers, etc shall be supplied by successful bidder as per applicable item of 
price schedule of tender. 

35.1.10 Successful bidder to note that steel required for their enabling job like store/ site 
office, etc shall be arranged at their own cost.  

35.2 RETURN 
35.2.1 All surplus equipment/ materials issued by BHEL shall be returned by successful 

bidder to BHEL/ customer store/ storage yard. 
35.2.2 Surplus, unused and un-tampered materials shall be sorted and returned 

separately at a place directed by BHEL within project area; Return of such 
materials will not be entitled to any handling and incidental charges. 

35.2.3 All wastage/ scrap (including wastage, unusable scrap) shall be returned to stores/ 
designated area and a receipt obtained from BHEL for material accounting 
purposes. Return of such material will not be entitled to any additional cost due 
handling and transportation and incidental charge. 

35.2.4 Scrap for structural steel shall be returned separately. 
35.3 USE AND WASTAGE 

Unless specified otherwise in the tender, following guidelines shall be applicable. 
35.3.1 Theoretical consumption of various equipment/ materials shall be based on tender 

provision/ approved drawing/ guidelines/ mutual agreement with BHEL. No extra 
shall be payable for any deviation for two different procedures adopted for issue 
and calculation of the theoretical consumption. 

35.3.2 Allowable wastage of the theoretical consumption shall be considered based on 
tender provision/ approved drawing/ guidelines/ mutual agreement with BHEL. 
Invisible wastage (loss of materials due to gas cutting, straightening of edges, etc) 
shall be limited to above specified guidelines and shall be considered for 
reconciliation purpose. But this invisible wastage shall be considered to be included 
in allowable wastage. 

35.3.3 All wastage shall be returned to BHEL. 
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35.4 RECONCILIATION 
35.4.1 Successful bidder shall submit a reconciliation statement of equipment/ materials 

issued to him, once in two months. The same may be submitted alongwith RA bill.  
35.4.2 Successful bidder shall properly account for the material issued to him as specified 

herein to the satisfaction of BHEL certifying that the balance material are available 
with successful bidder’s custody at site.  

35.4.3 If it is noticed by BHEL that the wastage is high and calls recovery at the penal rate, 
then BHEL will proceed for recovery for the excess wastage as per penal recovery 
rates as specified from RA bill.  

35.5 RECOVERY 
If wastage exceeds the specified limit, recovery of excess wastage shall be made 
from monthly RA bill at the penal rate stipulated tender provision/ approved 
drawing/ guidelines/ mutual agreement with BHEL.  

36.0 COMPLETION PERIOD 
36.1 The entire work under the scope of tender shall be successfully completed in all 

respect within 17 (Seventeen) months, from the date of start of work  
36.2 Successful bidder shall arrange to mobilise and start the work within 30 days from 

the date of intimation by BHEL. 
36.3 The actual date of start of work will be certified by Construction Manager, after 

adequate mobilisation of manpower, T&P by successful bidder. This certificate date 
will be deemed as start of work of respective units at site for purpose of the contract 
time schedule. 

37.0 CONSTRUCTION SCHEDULE 
37.1 Entire work shall be carried out in accordance with the broad project milestone 

schedule in conjunction with broad schedule of this package as furnished in the 
tender, within the stipulated completion period. This schedule will undergo review 
and based on progress vis-à-vis project requirement, successful bidder may have 
to submit revised schedule for approval of BHEL. 

37.2 Schedule of service of the subject job: 
Event/ milestone Schedule (From Start 

of Work) 
37.2.1 Boiler Light Up of U#1 - (M1) Within 3 months 
37.2.2 Synchronisation of U#1  Within 7 months 
37.2.3 Trial Operation of U#1- (M2) Within 10 months 
37.2.4 Completion of related BOP work for Synchronisation of 

U#2  
Within 13 months 

37.2.5 Completion of Work Within 17 months 
37.3 Sucessful bidder shall submit detail program identifying equipment & system 

mandatorily associated with each of aforesaid events/ milestones, to BHEL for 
approval. 

37.4 Successful bidder shall plan their work in such a manner so as to meet the above 
construction schedule & project schedule, in consultation with BHEL/ customer. 
M1& M2 are the intermediate LD milestone. Successful bidder shall submit 
detailed L1/L2 schedule separately for the package after getting LOI from 
BHEL and prior to issuance of detailed work order.  

37.5 Successful bidder shall submit daily work program based on above construction 
schedule. Deferment of schedule is not acceptable, unless specifically called for by 
BHEL. Successful bidder will adhere to schedule and resource planning to be 
augmented to ensure completion as per schedule. Slippage from adheherence to 
this schedule will attract penalty/ LD as per tender provision. 

37.6 Periodic progress reviews on the entire activities of execution in respect of supply & 
works in scope of successful bidder will be held once in a month at Kolkata/ site. 
These meetings will be attended by reasonably higher officials of successful bidder 
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and will be used as a forum for discussing all areas where progress needs to be 
speeded up. Successful bidder shall be further responsible for ensuring that 
suitable steps are taken to meet various targets decided upon such meetings. 
Review shall be done in applicable BHEL format (F-14 etc) and shall have to be 
signed jointly by BHEL engineer and site in-charge of vendor. This signed 
document shall form the basis for furure delay analysis of the project. 

38.0 CERTIFICATE TOWARDS COMPLETION 
The work under the scope of successful bidder shall be deemed to have been 
completed in all respects only when so certified by BHEL/ customer. Decision of 
BHEL in this regard shall be final and binding on successful bidder.  

39.0 EXTENSION OF COMPLETION PERIOD
39.1 Successful bidder shall submit detail work program (L-2 schedule) for approval of 

BHEL, as detailed in construction schedule. The approved schedule will be taken 
into account as basis for consideration of contract extension as per following detail. 

39.2 If the completion of work as detailed in the scope of work gets delayed beyond the 
contract/ completion period, successful bidder shall request for an extension of the 
contract and BHEL at its discretion may extend the contract. 

39.3 Based on the reviews jointly signed, the works balance at the end of original 
contract period less the backlog attributable to successful bidder shall be quantified, 
and the number of months of ‘Time extension’ required for completion of the same 
shall be jointly worked out. Within this period of ‘Time extension’, successful bidder 
is bound to complete the portion of backlog attributable to successful bidder. Any 
further ‘Time extension’ or ‘Time extensions’ at the end of the previous extension 
shall be worked out similarly. 

39.4 However, if any ‘Time extension’ is granted to successful bidder to facilitate 
continuation of work and completion of contract, due to backlog attributable to 
successful bidder alone, then it shall be without prejudice to the rights of BHEL to 
impose penalty/ LD for the delays attributable to successful bidder, in addition to 
any other actions BHEL may wish to take at the risk & cost of successful bidder.   

39.5 A joint programme shall be drawn for the balance amount of work to be completed 
during the period of ‘Time Extension’, along with matching resources to be 
deployed by successful bidder as per specified format. Review of the programme 
and record of shortfall shall be done. 

39.6 During the period of ‘Time extension’, successful bidder shall maintain their 
resources as per mutually agreed program. 

39.7 At the end of total work completion as certified by BHEL, and upon analysis of the 
total delay, the portion of time extensions attributable to (i) Successful bidder, (ii) 
Force majeure conditions, and (iii) BHEL, shall be worked out and shall be 
considered to be exhausted in the same order. The total period of time extensions 
shall be the sum of (i), (ii) and (iii) above and shall be equal to period between the 
scheduled date of completion and the actual date of completion of contract. LD 
shall be imposed/ levied for the portion of time extensions attributable to successful 
bidder and recoverable from the dues payable to successful bidder.   

40.0 SECURITY DEPOSIT & PERFORMANCE BOND 
40.1 Security deposit shall be applicable as per relevant clause of GCC (Volume-IB). 
40.2 Performance bond is not applicable for this tender. 
40.3 
 

RELEASE OF SD BG AND FINAL BILL 
In addition to other provisions of tender regarding release of SD and final bill, 
following provisions shall also be governing to this tender. 

40.3.1 For SD BG- further extension beyond date of acceptance of final bill will not be 
enforced if the following is fulfilled. 

40.3.1.1 Successful bidder discharges their responsibility in r/o of submission of final bill 
along with absolute ‘No Demand Certificate’ and other documents as detailed 
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below to the satisfaction of BHEL 
40.3.1.2 Joint protocol of set of documents as submitted as detailed in below is certified by 

site & successful bidder’s representative. 
40.3.1.3 There is no negative value of the final bill (after release of SD BG) - site to certify 

the same before release of SD BG. 
40.3.1.4 Successful bidder has returned the property belonging to BHEL - site to certify the 

same before release of SD BG. 
40.3.1.5 Successful bidder has submitted joint protocol against `Delay analysis’, if applicable 

for delayed execution of job.  
40.3.2 List of documents to be submitted & jointly protocoled indicating acceptance of final 

bill by BHEL. 
40.3.2.1 Final bill. 
40.3.2.2 Measurement for final bill signed, jointly signed by BHEL & successful bidder’s 

representative. 
40.3.2.3 Statement having cumulative joint measurement for the contract, jointly signed by 

BHEL & successful bidder’s representative. 
40.3.2.4 Claim by successful bidder for refund of security deposit. 
40.3.2.5 Jointly signed material reconciliation statement. 
40.3.2.6 Statement of payment received from BHEL – Bill wise (Including RA/ PVC/ ORC/ 

rate revision/ extra work). 
40.3.2.7 No claim certificate by successful bidder. 
40.3.2.8 Clearance certificates wherever applicable, viz clearance certificates from 

customer, various statutory authorities, like Labour Department, PF Authorities, 
Commercial Department, etc. 

40.3.2.9 Notarized Indemnity Bond as per prescribed format. 
41.0 TAXES, DUTIES, ETC 
41.1.0 IMPORT DUTIES: (Applicable For All Bidders) 
41.1.1 
 
 

Any taxes, duties, Cess etc. in the source country of the bidder shall be on bidder’s 
account. However, the bidder must consider the duty drawback / export incentive in 
the source country while giving quotations. 

41.1.2 Bidder may please note that import for the project shall be in the name of our 
Employer / Owner of the Plant / Project and such import other than Office and 
Household Equipment shall be exempted from payment of Customs Duty, VAT & 
Supplementary Duty as per Special Order 373/655 Date: 13/12/2018 of National 
Board of Revenue, Govt. of Bangladesh. Also Regulatory Duty(RD), Advance 
Trade VAT(ATV) & AIT are exempted / not applicable.  
Further, any documentation needed for facilitating the Imports like Bill of Entry, Bill 
of Lading, Packing List, Certificate of Origin etc. will be submitted by the bidder in 
reasonable time having regard to the time for delivery of the work and the time for 
completion.   

41.1.3 However, if any of the taxes as mentioned above are paid by the bidder as per the 
extant law in force in Bangladesh, the same shall be reimbursed at actuals subject 
to production of documentary evidence in support of such payment. However, the 
bidder shall obtain prior approval of BHEL before deposition of such taxes. 

41.1.4 Bidder shall note that the Commercial Invoice must contain the ‘Bill to’; ‘Ship to’; 
‘Consignee’; details as below: 
Bill to: - 
NAME            Bharat Heavy Electricals Limited 
ADDRESS        Power Sector Eastern Region,  
                                     2x660 MW Maitree Super Thermal Power Project  
                                     Moidara Village, Rampal Upazila,  
                                     Bagerhat District, Bangladesh            
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Ship to / consignee Details:- 
 
Elsewhere mentioned in the Tender Document 
 

41.1.5 The bidder should correctly and accurately classify all the materials, supplies, 
equipment, tools and other articles to be shipped under the subject purchase order 
as per the Harmonized Commodity Description and Coding System. The bidder 
may refer the website of Bangladesh Customs Authority in this regard 
(http://www.bangladeshcustoms.gov.bd/trade_info/operating_center). 

41.1.6 The Bidder shall promptly unload the materials, supplies, equipment, tools and 
other articles. 

41.1.7 The bidder shall be responsible for import of all permanent imported items including 
freight forwarding, custom clearance on both side at India & Bangladesh, port 
handling, port charges and C&F commission & their offer Price should consider 
Demurrage, Landing fee and Additional Border Charges, and various other charges 
/ fees imposed by the Customs Authority, Port Authority or any other authority.  
No extra payment shall be paid by BHEL in this regard. The price shall be FO.R. 
Site as such and shall be inclusive of all such requirement. 
 
Any Taxes for exporting material from source country & as applicable in the source 
country shall be on supplier's account. However, supplier to take into consideration 
Duty Free Export Provisions in source country, as applicable, including that in GST 
in case of exports from India. As such, while offering the rates, the supplier may 
take into account the benefit of above provisions, as the cost of input to the supplier 
will be net of such taxes and adjust their offer price accordingly to make it more 
competitive. 
In case of supply from India Supplier to take into consideration applicable, Zero 
Rated Export Provisions under GST Law. 

41.2.0 BANGLADESH VAT (Applicable for Bidder From Bangladesh and India)
41.2.1 The Bidder shall submit copy of VAT registration Certificate (Musak-8), TIN 

Certificate, Trade License to the BHEL site office immediately after receiving the 
Order but before raising the first Tax Invoice against this tender. 
 
The subject job shall be treated as “Deemed Export” as per Section 2(62)(b) of the 
Bangladesh VAT and Supplementary Duty Act,2012 read with Rule 18A.of the 
Bangladesh VAT and Supplementary Duty Rule,2016 as the payment of the 
consideration shall be in foreign currency (US Dollar) and through international 
tender. Accordingly, the subject service/ supply shall be “Zero Rated” VAT. 

The successful bidder shall ensure compliance in this regard with the local VAT 
authorities. 

41.2.2 Bidders shall quote price exclusive of Bangladesh VAT and shall raise Tax Invoice 
(Challan Patra) as per Rule 16(1) (Musak-11) of the VAT and SD Act, 2012 and 
read with VAT and SD Rules, 2016 mentioning Name, Address and VAT 
Registration Number of BHEL site office.  
 
VAT is separately payable for which the bidder shall submit self-certified copy of the 
Treasury Challan and / or self-attested copy of the Current Account (Musak-18) 
along with the Tax Invoice as an evidence of payment of output tax claimed from 
BHEL. 
 

41.2.3 The successful bidder shall ensure compliance in this regard with the local VAT 
authorities. 

41.2.4 Bidder shall note that the Tax Invoice complying with Rule 16(1) of the Value Added 
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Tax & supplementary Duty Rules, 2016 must contain the ‘Bill to’ and ‘Ship to’ 
details as below:  
 
BHEL Bangladesh VAT Regn. No.  00761853  
 
GM/Construction Manager- BHEL Maitree Site 
Bharat Heavy Electricals Limited  
Power Sector Eastern Region,  
2x660 MW Maitree Super Thermal Power Project, Moidara Village,  
Rampal Upazila, Bagerhat District, Bangladesh 

41.2.5 DELETED 
41.2.6 The bidder shall submit self-certified copy of the Treasury Challan and / or self-

attested copy of the Current Account (Musak-18) along with the Tax Invoice as an 
evidence of payment of output tax claimed from BHEL. 

41.2.7 Bidders shall quote price excluding Bangladesh VAT envisaging VAT exemption on 
the same. In this connection please note that VAT, if and as applicable, on Bidders 
Quoted Price and in case BHEL is unable to provide exemption documents shall be 
payable extra.  
In such case bidder shall submit self-certified copy of the Treasury Challan and / or 
self-attested copy of the Current Account (Musak-18) along with the Tax Invoice as 
an evidence of payment of output tax claimed from BHEL. 

41.2.8 Value Added Tax Deduction at Source: ( VDS) 
41.2.8.1 BHEL shall make deduction of VAT at source (VDS), as / if applicable, from the 

Running Account Bills of the bidder depending upon the status of the bidder like 
“Manufacturer”, “Trader” or “Procurement Provider” as per the extant provision of 
the Value Added Tax Act, 1991 read with the relevant Notification issued 
thereunder.  
BHEL shall issue VAT Deduction Certificate in “Musak-12kha” to enable the service 
provider to take credit of the same while paying his Output VAT. Since VDS is 
adjustable by bidder against his output tax, hence Bidder shall quote price 
excluding Bangladesh VAT. 

41.2.8.2 The bidder must consider the duty drawback / export incentives available in 
Bangladesh while giving quotations. 

41.3.0 INCOME TAX DEDUCTION AT SOURCE: 
41.3.1 Bidder should have valid 12-digit TIN number in Bangladesh prior to start of work.  

Advance Income Tax (AIT) under the Income Tax Ordinance,1984(and rules made 
thereunder) shall be deducted at prevailing rates on Gross Invoice value from the 
bills unless Exemption Certificate from the appropriate authority/ authorities is/ are 
furnished under Income Tax Laws of Bangladesh 

41.3.2 Payment shall be made in Bangladesh. Bangladesh Income Tax (AIT) shall be 
deducted, if applicable. 

41.3.3 If Indian bidder becomes successful and opt for payment, for supply portion only, in 
Indian INR, Payment shall be made in Indian Rupees complying Clause No: 41.3.1 
as above and Indian Income Tax shall be applicable as per Section 194 C of Indian 
Income Tax Act. As a result of above VAT become applicable, shall be loaded by 
7.50% Truncated Rate during Tendering evaluation. Please note that payment of 
service portion shall be made in line with currency matrix. 

41.4 Paying Authority -   Construction Manager/ General Manager – BHEL – 
Maitree Site Office . Bidder shall note that the Tax Invoice complying with Rule 
16(1) of the Value Added Tax Rules, 1991 must contain the ‘Bill to’ and ‘Ship to’ 
details as below:  
BHEL Bangladesh VAT Regn. No.  00761853  
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Bharat Heavy Electricals Limited  
Power Sector Eastern Region,  
2x660 MW Maitree Super Thermal Power Project, Moidara Village,  
Rampal Upazila, Bagerhat District, Bangladesh 
 
Consignee – A/C – BIFPCL 
Ship to – A/C Matree Project 
Bill to – A/C – BHEL Site Office 
 

42.0 TERMS OF PAYMENT  
42.1 The contractor shall submit their running bill (RA bill) at site once in a month, at the 

end of the month, as per billing schedule of this tender. RA bill, complete in all 
respects accompanied by BHEL engineer’s certified/ measurement sheet, jointly 
signed, will be paid after passing of the bill, subject to completeness & correctness. 
Measurement will be taken as per relevant clause of GCC or as specified 
elsewhere in tender and certified by the BHEL engineer of actual work. However, 
no extra payment shall be made in the event of delay in release of payment. 

42.2 Subject to any deduction which BHEL may be authorized to make under the 
contract, the contractor shall on the certification of the BHEL engineer at site, be 
entitled to payment explained hereunder. 
For erection, testing & commissioning of various items as described in tender 
document, progressive payments shall be made as per the billing break-up 
(mentioned elsewhere in this volume of tender), on the basis of contract price as 
per rate schedule (these percentages are only for the purpose of progressive 
payment & should not be considered as price of individual items and vendor should 
complete all the works without quoting reference to the billing break up). 

42.3 Contractor’s RA bill, complete & correct in all respect accompanied with requisite 
statutory certificates, certified by BHEL engineer, shall be paid within 45 - 60 days 
of submission of appropriate invoice with all supporting documents. The 
measurement will be taken by BHEL engineer as per relevant clause of GCC and 
certify regarding actual work executed in measurement book and bills for work. 
However, no extra payment shall be made in the event of delay in release of 
payment beyond the stated day. 

42.4 Each RA bill shall accompany with latest agreed & jointly signed L-3/ construction 
schedule, as enumerated in this tender. 

42.5 All admissible recovery/ adjustment, etc shall be made from interim payable 
amount. 

42.6 BHEL site at its discretion may split up percentage break up given in Sl.no.43.0 and 
effect payment to suit the site condition, cash flow requirement, according to the 
progress of work.  

43.0 BILLING BREAKUP 
43.1 Ninty (90%) percent payment on pro-rata basis for the work completed as per billing 

schedule (detailed below) shall be released as progressive payment by the site 
authorities, on submission of protocols duly signed by BHEL site official (s) / Owner. 
BHEL at their descretion may further split up the above percentage and effect 
monthly payment in consideration of site conditions, flow requirement etc. during 
site execution. 

43.1.1 Out of above 90%, 1.5 % of gross bill amount shall be paid in the following manner 
on certification by BHEL engineer after compliance of each of following activity in 
each month. In case of non-fulfilment of respective activity by contractor in each 
month, no payment shall be made by BHEL against corresponding activity and no 
claim of bidder, at a later date, whatsoever, in this regard will be entertained by 
BHEL. 

43.1.2 0.7 % shall be paid on compliance of house keeping of contractor’s working area 
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and store/ office areas. 
43.1.3 0.3 % shall be paid on compliance of general illumination of contractor’s working 

area and stores, office area. 
43.1.4 0.2 % shall be paid on compliance of applicable OHSAS requirement as per 

guidelines of BHEL/ PSER and as specified in the tender. 
43.1.5 0.3 % shall be paid on compliance of applicable safety requirement as per 

guidelines of BHEL/ PSER and as specified in the tender. 
43.2 Balance ten percent (10%) of the total value shall be released by the site 

authorities, as per following break up - 
43.2.1 5% on successful completion of Trial Run of Unit#1 

43.2.2 Balance five percent (5%) of the contract price shall be released on i) successful 
commissioning and readiness of electrical system as per scope of the contract ii) 
submission of As built drawing, iii) material re-conciliation, iv) liquidation of pending 
points, v) handing over of the Package. In case, any of the above activities is 
delayed due to reasons not attributable to the contractor for a period of more than 6 
months, this 5% may be released on submission of separate BG as per 
performance bank guarantee format of equivalent amount valid till completion of all 
the above noted activities. However, contractor shall comply with all formalities 
required for final billing / contract closing before drawing the last payment 

Billing schedule for 90% above (Cl. 43.1), is as given below - 

Sl No. Description of activity IN % 
OF 
QU
OTE
D 
UNI
T 
RAT
E 

Reference item 
no of Volume-III

A CABLE TRAY WITH ACCESSORIES/ TRAY  FIXING MATL. & 
SUPPORTING STRUCTURES ,TRAY COVERS, IRREGULAR 
BENDS ETC 

  Sch-3 - Sl No. 
A,B,C, 

D.1,D.2,AE.1,AE.
2,X.5 

(i)  FABRICATION AND ERECTION COMPLETE AS APPLICABLE 
IN ALL RESPECT. 

70%  

(ii) FINAL PAINTING AND MARKING OF TRAY NOS. 20%  
B CABLE LAYING   Sch-3 - Sl No.F 
(i) LAYING OF CABLES  75%  
(ii)  DRESSING & CLAMPING 15%  
C CABLE TERMINATION / STRAIGHT THROUGH JOINTING  Sch-3 - Sl No.G 
(i) TERMINATION 70%  
(ii) TESTING OF CONNECTED EQUIPMENTS / SYSTEM 20%  
       
D EARTHING / LIGHTNING PROTECTION   Sch-3 - Sl No.H 
(i) INSTALLATION,WELDING,PAINTING 70%  
(ii) CONNECTION TO EQUIPMENT & GRID 20%  
E CONDUITS / PIPES   Sch-3 - Sl No.E 
(i) LAYING OF CONDUIT/PIPE COMPLETE IN ALL RESPECT 90%  
F HT MOTORS/LT MOTORS/ACTUATORS /MISC EQUIPMENT 

(COMMISSIONING ONLY) 
  Sch-3 - Sl 

No.11.0,12.0,13.
0 of L, 

Sl No.13.0 to 
24.0 of M, Sl 

No.14.0 of Z.1, 
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Sl No.X.1 & X.2 
 (i) TESTING, PRE COMMISSIONING OF INDIVIDUAL ITEMS 50%  
(ii) COMMISSIOINING OF INDIVIDUAL ITEM 40%  
G INSERT PLATES, ANCHOR FASTENERS (SUPPLY 

INCLUDED), CHEQUERED PLATES, CANOPY, BASE 
FRAMES ETC 

  Sch-3 - Sl 
No.X.6,X.7,X.8 

(i) FABRICATION AND ERECTION 70%  
(ii) PAINTING AS APPLICABLE 20%  
H SWITCH GEAR, MCC, PCC, CONTROL PANELS/ DESK, 

OTHER PANELS, PUSH BUTTON STATIONS, BATTERY, 
BATTERY CHARGER, DISTRIBUTION BOARD, COMPUTER, 
PRINTER, JUNCTION BOX, MARSHALLING BOX, STARTER 
UNIT,  MISC EQUIPMENTS  ETC. 

  Sch-3 - Sl 
No.J,K, 

Sl No.1.0 to 10.0 
of L, 

Sl No.1.0 to 12.0 
of M, 

Sl No. N, 
Sl No.O, 
Sl No.P, 

Sl No.X3 & 
X4,X.13 

i) PLACEMENT, ALIGNMENT & COUPLING AS APPLICABLE 50%  
(ii) PRE-COMMISSIONING CHECKS, TESTING  20%  
(iii) CHARGING 20%  
I SUPPLY OF RUBBER MAT / DISPLAY BOARD/moisture 

sealing compound/cable Lug/Cable gland/galvanized MS 
conduit/ Cable gland adaptor/cable gland hole 
plug/paint/Cable straight through jointing kit. 

  Sch-4 

i) On completion of Supply  80%  
ii) On laying/installation of material/item 10%  
J INSTALLATION OF RUBBER MAT / DISPLAY 

BOARD/moisture sealing compound/ Cable gland adaptor/ 
cable gland hole plug. 

  Sch-3 - Sl 
No.X.9,X.10,X.11

,X.12 
(i) On completion of installation 90%  
K CIVIL WORKS  Sch-3 - Sl No.I 
(i) Prorata on completion of actual work 90%  
L OIL FILLED TRANSFORMERS    
L.1 Erection, Testing and commissioning of Transformer and 

associated Equipments / accessories.) 
 Sch-3 - Sl 

no.1.0(b),2.0(b),3
.0,4.0(b),5.0(b),6.
0(b),7.0(b),8.0(b)
,9.0(b),10.0(b),11
.0(b),12.0(b),13.0
(b),of Sl No.Z.1 
and Sl no.1.0 to 
7.0 of Sl No.Z.2 

i) Placement  on foundation and alignment.   
35% 

 

ii) Fixing, fitting, of piping,hydraulic test of radiator banks, erection 
of allied items / associated auxiliaries including filling of pre-
treated, tested oil as applicable  

20%  

iii) Completion of dry out of transformer including Oil filteration 
complete. 

10%  

iv) Pre-commissioning checks & tests  15%  
v) Charging 10%  
L.2 UNLOADING AND/OR SHIFTING (if required) as applicable, to 

TRANSFORMER FOUNDATION FOR ERECTION PURPOSE 
 Sch-3 - Sl 

no.1.0(a),2.0(a),4
.0(a),5.0(a),6.0(a
),7.0(a),8.0(a),9.0
(a),10.0(a),11.0(a
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),12.0(a),13.0(a) 
of Sl No.Z.1  

i) Completion of above noted activities 90%  
M  DRY TYPE TRANSFORMER, NGR,  MISC EQUIPMENTS  

ETC. 
  Sch-3 - Sl No.Z.3 

i) PLACEMENT, ALIGNMENT & COUPLING AS APPLICABLE 70%  
ii) PRE-COMMISSIONING CHECKS, TESTING  10%  
iii) CHARGING 10%  
N BUS DUCTS (ISOLATED PHASE B/D AND SEGREGATED 

PHASE B/D) 
  Sch-3 - Sl 

No.ZA.1,ZA.2 
(i) Pre-assembly of Bus ducts and accessories, pre-alignment, 

erection with proper leveling and alignment, including welding 
etc. 

65%  

(ii) Pre-commissioning checks & tests & charging 15%  
iii) Charging 10%  
O LT BUS DUCTS    Sch-3 - Sl 

No.ZA.3 
(i) Pre-assembly of Bus Ducts and accessories, pre-alignment, 

erection with proper levelling and alignment, including welding 
etc.  

70%  

(ii) Pre - commissioning checks/testing & charging . 10%  
iii) Charging 10%  
P DG SET    Sch-3 - Sl no.ZB 
(i) Placement and alignment of DG set on Foundation  45%  
(ii) Erection of associated accessories viz.  package piping, 

cabling, insulation etc.  as applicable.  
25%  

(iii) Pre-commissioning checks/testing  10%  
(iv) Charging and putting DG set on trial operation 10%  
Q SUPPORT STRUCTURE (FOR BUS DUCT, DG SET ETC)     Sch-3 - Sl No.ZC 
(i) Assembly of structure, as applicable 25%  
(ii) Placement, alignment & welding of structures as applicable. 65%  
R GENERATOR CIRCUIT BREAKER (GCB)   Sch-3 - Sl No.Y 
(i) Placement and alignment of GCB on Foundation alongwith 

installation/fittings of associated items including loose items, 
internal wiring etc. 

60%  

(ii) Pre-commissioning checks/testing  20%  
(iii) Charging 10%  
44.0 RETENTION AMOUNT 
44.1 Shall be as per as per terms of payment/ billing schedule of this volume. 
45.0 INTEREST BEARING RECOVERABLE ADVANCE/MOBILISATION ADVANCE 

Not applicable for this tender. 
46.0 OVER RUN CHARGE (ORC) 

Not applicable for this tender. 
47.0 REVISION ON ACCEPTED CONTRACT RATE 

Not applicable in this tender. 
48.0 PRICE VARIATION CLAUSE/ ESCALATION (PVC) 

Not applicable for this tender. 
49.0 EXTRA/ ADDITIONAL ITEMS OF WORK 

Shall be as applicable as per GCC. 
50.0 LIQUIDATED DAMAGE 
50.1 If the successful bidder fails to complete entire scope within completion period, for 

reasons attributable to them, BHEL shall have the right to recover as liquidated 
damages (LD) a sum equivalent to 0.5 % of contract price, including taxes, duties, 
etc., for delay of each week or part thereof. 

50.2 INTERMEDIATE LD 
50.2.1 Intermediate LD milestones (M1 & M2) have been defined as per clause no. 37.0. 
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In case of slippages of these milestones, delay analysis shall be carried out on 
achievement of each of these two intermediate milestone.  

50.2.2 In case delay in achieving M1 Milestone is solely attributable to the contractor, 
0.5% per week of executable contract value*, limited to maximum 2% of executable 
contract value, will be withheld. 

50.2.3 In case delay in achieving M2 Milestone is solely attributable to the contractor, 
0.5% per week of executable contract value*, limited to maximum 3% of executable 
contract value, will be withheld. 

50.2.4 Amount already withheld, if any against slippage of M1 milestone, shall be released 
only if there is no delay attributable to contractor in achievement of M2 Milestone. 

50.2.5 Amount required to be withheld on account of slippage of identified intermediate 
milestone(s) shall be withheld out of respective milestone payment (if any) and 
balance amount (if any) shall be withheld @10% of RA Bill amount from 
subsequent RA bills. 

50.2.6 Final deduction towards LD (if applicable), on account of delay attributable to 
contractor shall be based on final delay analysis on completion / closure of contract. 
Withheld amount, if any due to slippage of identified intermediate milestone(s) shall 
be adjusted against LD or released as the case may be. 

50.2.7 In case of termination of contract due to any reason attributable to contractor before 
completion of work, the amount already withheld against slippage of intermediate 
milestones shall not be released and be converted into recovery. 

50.2.8 * Executable Contract Value - Value of work for which inputs/ fronts were made 
available to contractor and were scheduled for execution till the date of 
achievement of that milestone 

50.3 The total liability for delay shall not in any case exceed 10 % (Ten percent) of the 
contract price, including taxes, duties, etc.  Contract price for this purpose, shall be 
the final executed value exclusive of ORC, extra work executed, supplementary/ 
additional items and PVC. 

50.4 BHEL shall deduct aforesaid amounts from any money due or which may become 
due to the successful bidder and/ or recover from the bank guarantees/ security 
deposit of the successful bidder. To be entitled to impose such compensation/ 
penalty/ recovery, BHEL will not be required to prove that they have incurred such 
amount as actual damage. 

50.5 BHEL reserve the right to complete the job through other resource on account of 
and at the risk & cost of successful bidder without notice to successful bidder of the 
work not so executed, without cancelling the order/ contract in respect of the work 
not yet due for completion. 

50.6 BHEL reserve the right to cancel the order/ contract or a portion thereof for the work 
not so completed at the risk & cost of the successful bidder and the successful 
bidder shall be liable to BHEL for any excess costs thereof. 

50.7 The successful bidder shall continue with performance of the order/ contract under 
all circumstances, to the extent not cancelled. 

50.8 Where action is taken as per above, the successful bidder shall be liable for any 
loss, which BHEL may sustain on that account. The successful bidder shall not be 
entitled to any gain on such action and the manner & the method of such purchase 
shall be at the discretion of BHEL. It shall not be obligatory on the part of BHEL to 
serve a notice of such completion, through other resource, on successful bidder. 

50.9 Other provision shall be as per the GCC. 
51.0 GUARANTEE  
51.1 Even though the work will be carried out under supervision of BHEL, successful 

bidder will be responsible for the quality of workmanship, quality of materials/ items 
and design for which successful bidder is responsible.  

51.2 Successful bidder shall guarantee the work executed under the scope of the 
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contract for a period of 24 (Twenty-four) months from the date of start of guarantee 
period as certified by the engineer and shall rectify free of cost all defects due to 
faulty supply or work done. In case successful bidder fails to repair/ replace the 
defective works within the time specified by the engineer, BHEL may proceed to 
undertake the repairs/ replace such defective works at successful bidder’s risk and 
cost without prejudice to any other rights and recover the same from security 
deposit/ other dues.  

51.3 The guarantee period will commence from the date of handing over of electrical 
system under scope of this contract to customer or six months after completion of 
full load operation of unit, whichever is earlier, provided all erection, testing and 
commissioning works are completed in all respect for the unit. 

51.4 Other provision shall be as per the GCC. 
52.0 CUSTOM CLEARANCE 
52.1 The successful bidder shall be responsible for Bangladesh customs clearance of all 

materials, supplies, equipment, tools and other articles shipped into Bangladesh by 
him for the implementation of his works, including the food and the personal effects 
of the Successful bidder's personnel. 

52.2 All payment for clearance charge, storage charge, etc. which are imposed by the 
relevant agencies of the Government of Bangladesh, relating to the clearance of 
equipment, materials and Plant that will be incorporated in the Permanent Works or 
relating to the Temporary Works shall be borne by the Successful bidder. Further, if 
the Successful bidder is delayed in submitting necessary shipping documents to the 
Employer, the demurrage charges by the Port Authority will be borne by the 
Successful bidder. 

52.3 Tools and equipment and other equipment of the Successful bidder for use during 
construction but which are to remain the property of the Successful bidder and 
which are to be exported by the successful bidder from Bangladesh at the 
completion of the Work shall be carefully documented and specially listed to 
facilitate both import and export. The Successful bidder shall determine prior to 
shipment the customs regulations applicable to this special case as well as normal 
import rules and regulations applicable. The Successful bidder shall also be 
responsible for inland transport by barge/ truck/train to the Site. 

53.0 IDENTIFICATION OF CONTRACTOR'S EMPLOYEES, VEHICLES AND 
BUILDINGS 

53.1 The Contractor shall provide each of his employees and his Subcontractor's 
employees with a name tag bearing the picture, the name or initials of the 
employee, a serial number and the name of the Contractor. Each employee shall 
wear his badge visibly to the security personnel at any time. 

53.2 All vehicles and large equipment furnished and used by the Contractor or his 
Subcontractors on the Work shall be clearly marked with the Contractor's or 
Subcontractor's business name. The Contractor's offices, stores, depots and other 
facilities shall also be clearly identified. The detailed requirements are defined in the
Safety Health and Environmental (SHE) Plan to be provided by the Contractor. 

53.3 The Contractor shall be liable for and shall provide all aspects of security and 
security measures for the Site, Employer’s site offices and Employer’s living 
accommodation, including guard services, transfer organizations and transport etc. 

53.4 Around-the-clock security presence and operational routine shall be maintained 
throughout the year. Passes and temporary identification permits shall be issued 
and examined and access to any part of the Site, the site offices and living 
accommodation shall be controlled and limited to those who have an authorization. 

54.0 EXPATRIATE PERSONNEL 
54.1 The Contractor shall submit to BHEL / Employer data of all personnel he intends to 

bring into Bangladesh for the performance of the Work. This data shall include the 
name and present address of each person, his intended assignment and 



TENDER NO – PSER:SCT:KLN-E2047:20 (TCN-01) 
VOLUME-IF-CML-R-01 TECHNICAL CONDITIONS OF 

CONTRACT (TCC) 
PAGE 43 OF 56 

 
 

responsibility in connection with the Work and a concise resume of his experience 
in the type of work to which he will be assigned. This data shall be submitted to the 
BHEL / Employer at least thirty (30) days prior to their expected arrival in 
Bangladesh. 

54.2 Any expense associated with illness of the Contractor's personnel, including 
replacement thereof, shall be to the Contractor's account. 

54.3 Costs of passports, visas, travel documents, inoculations and other incidental 
expenses incurred by the Contractor's non-Bangladesh employees and their 
dependents occasioned by travel to and from Bangladesh shall be borne by the 
Contractor. 

54.4 All accommodations and amenities for the Contractor’s personnel and families 
(including all staff and labour) must be provided by the Contractor, and BHEL / 
Employer shall not have any liability for the same. 

55.0 BANK DETAILS 
55.1 EMD, Tender cost, & Security Deposit amount, as applicable, can also be 

submitted directly by Foreign Bidders (other than Indian bidders) to the followings 
Bharat Heavy Electricals Limited bank account in Bangladesh- 
 
SBI (Branch Address):  
 
Dr. Motiar Rahman Tower, 
64 KDA Avenue, Tetultola Mor, Shibbari 
Khulna City Corporation, Khulna-9100. 
Phone: 88-041-721338 (Direct), 88-041-2831345 Ext. 102  
Cell: 8801716-138627, Fax: 88-041-733350. 
 
A/C No (USD): 05620257520202 
A/C No (BDT): :05620257520201 
 
SWIFT: SBINBDDH056 
 
ROUTING NO: 220471543 
 
BHEL's address in Bank A/c- Bharat Heavy Electricals Ltd., Rampal, Bagerhat, 
Bangladesh. 

55.2 EMD, Tender cost, & Security Deposit amount, as applicable, can also be 
submitted directly by Indian Bidders to the followings Bharat Heavy Electricals 
Limited bank account in India- 
 
1. SBI (Branch Address:-Commercial Branch, Salt Lake, Sector V, Kolkata, Branch 
Code SBIN0004289), A/C No. 11107800029, INR Account. 

56.0 LAWS AND REGULATIONS 
56.1 The Successful bidder agrees and acknowledges that: 
56.1.1 He and their respective employees, servants, consultants and agents abide by all 

Applicable Law,               
(i) relating to the performance of the Work;  
(ii) by all rules and regulations of those Governmental Authorities who have control 
or jurisdiction over the Site or the countries where the Successful bidder may reside 
or perform work, directly or indirectly under this Contract (including the timely 
payment of any and all fees, assessments, or other governmental charges and 
registrations with relevant agencies or other Governmental Authorities required in 
connection therewith) and; 
(iii) with the terms and conditions of any Authorizations. 

56.1.2 Successful bidder represents that it is fully aware of all of the Applicable Laws, 
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terms and conditions of any Authorizations, business practices and plant rules and 
regulations which must be complied with when performing the Work. 

56.1.3 Successful bidder shall furnish to Employer and Engineer, promptly upon request, 
such information concerning Successful bidder, their respective employees, 
consultants, servants and agents as the Employer or Engineer may be required to 
furnish to any applicable Governmental Authority. 

56.2 Without prejudice to the generality of the foregoing: 
56.2.1 The Successful bidder shall observe, comply with and respect Bangladesh laws, 

rules and regulations and shall not interfere with Bangladesh political or religious 
affairs either directly or indirectly. 

56.2.2 The Successful bidder shall comply with such other rules and regulations as 
Employer and the Engineer may establish from time to time with respect to the 
construction work and personnel employed by the Successful bidders provided 
such rules and regulations shall not modify any of the Contract. 

56.2.3 The Successful bidder shall, in all dealings with its labor, pay due regard to all 
recognized festivals, official holidays, religious or other customs and all local laws 
and regulations pertaining to the employment of labor. 

56.2.4 The Successful bidder shall not give or barter or otherwise dispose of, to any 
person or persons, any arms or ammunition of any kind, or permit the same as 
aforesaid. 

56.2.5 In the event of any outbreak of illness of an epidemic nature the Successful 
bidder shall comply with and carry out such regulations, orders and 
requirements as may be made by the Government of the People's Republic 
of Bangladesh or the local medical or sanitary authorities, for the purpose of 
dealing with and overcoming the same. 

56.3 Compliance 
56.3.1 Successful bidder shall ensure that its employees, servants, consultants and 

agents abide by all Applicable Law, relating to the performance of the Work and by 
all rules and regulations of those Governmental Authorities and persons who have 
control or jurisdiction over the Site 
(including the timely payment of any and all fees, assessments, or other 
governmental charges and registrations with relevant agencies or other 
Governmental Authorities required in connection therewith) and with the terms and 
conditions of any Authorizations. 

56.3.2 Successful bidder represents that it is fully aware of all of the Applicable Laws, 
terms and conditions of the Authorizations, consents, business practices and plant 
rules and regulations which must be complied with when performing the Work. 

56.3.3 Successful bidder shall furnish to the BHEL / Employer, promptly upon request, 
such information concerning its employees, consultants, servants and agents as 
BHEL / Employer may be required to furnish to any applicable Governmental 
Authorities. 

56.4 Related Compliance Obligations
56.4.1 The Successful bidder shall Take all reasonable care that the Work is performed 

with the minimum possible impact on the environment and local community in 
respect of land and occupants affected by or adjacent to the Work. 

56.4.2 The Successful bidder shall have responsibility prior to Provisional Acceptance 
Certificate for administration and co-ordination with the Governmental Authorities, 
as necessary, of any testing or the taking of any other action necessary to 
demonstrate the Work’s compliance with all Applicable Laws, as well as the 
Authorizations, Consents, as maybe required for or issued in connection with the 
development, construction, erection and operation of the Works. 

56.4.3 The Successful bidder shall provide BHEL / Employer with a copy of all 
communications with any such authorities and at least five (5) days prior written 
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notice to BHEL / Employer in respect of any meeting with any such authorities (with 
Successful bidder responsible for obtaining all necessary permissions for the 
attendance of a representative of BHEL / Employer at any such meeting). 

56.4.4 The Successful bidder shall carry out its obligations under this Contract so as not to 
cause or contribute to any breach by, or violation of, Employer of any Applicable 
Law, consent or Authorization. 

56.5 Permits and Licenses 
56.5.1 Successful bidder shall obtain and maintain all consents, permits and licenses 

(“Consent”) which are required by Applicable Law for the performance of the Work 
and to allow Successful bidder to perform and complete the Work in accordance 
with the Contract Schedule (irrespective of whether the same are required to be 
procured in the name of Successful bidder or Employer), other than the 
Authorizations. 

56.5.2 Specifically, where an Consent by its very nature can only be procured by the 
Employer (BIFPCL), the Employer shall at the Successful bidder’s request, execute 
such documents and complete such formalities as are necessary for presentment 
of the application or other Consent related documents to the relevant Governmental 
Authority or other person. However, the foregoing shall in no circumstances be 
construed as (i) relieving the Successful bidder from his obligations under Clause 
23.3.1 for which he shall remain primarily and fully responsible, or (ii) as imposing 
any responsibility on the Employer in respect of procurement of consents/ licenses/ 
approvals/ permits other than the Authorizations. 

56.5.3 If requested by Successful bidder, BHEL / Employer shall provide reasonable 
assistance to Successful bidder in obtaining and maintaining such Consents. 
Successful bidder shall not be entitled to any adjustment to the Contract Schedule 
or the Contract Price or any other terms of this Contract relating to any delay or 
failure to obtain or maintain any such Consents. 
 
Employer /BHEL will provide reasonable assistance to the Successful bidder for 
obtaining any required authorization and export licenses for exporting tolls, 
equipment, test equipment, and other Successful bidder’s Equipment, all of which 
are and remain the property of the Successful bidder, from Bangladesh at the 
conclusion of the Work. 

56.6 SUCCESSFUL BIDDER'S RESPONSIBILITY TO GET ACQUAINTED 
WITH  BANGLADESH LAWS, IMPORT POLICY, ETC. 

 The Successful bidder shall get himself acquainted with the relevant 
Bangladesh Laws as well as the import policy of the Government of People's 
Republic of Bangladesh remaining in force regarding import of banned 
items, if any, during the execution of the Contract. In case of import of any 
banned items and/or contraband item, the consequential liability shall rest 
with the Successful bidder. Similarly the Successful bidder shall be 
responsible for any non-conformance of Bangladesh Laws either by its own 
employees during execution of the Contract. 

57.0 CONTRACT PRICE 
57.1 Bidder shall quote their price as per the format of Volume-III, price schedule (Latest 

revision) only. The total price quoted in price schedule ,Volume-III,shall be 
considered for evaluation & awarding. 

57.2 Quantities of various items mentioned in the respective Price schedules, Volume-III 
are approximate, based on very preliminary information and may vary to any extent 
or to be deleted altogether. The quoted rates of each item will remain firm 
throughout the period of execution including extension, for reasons whatsoever, as 
long as variation in the total value of the work executed under any part of this 
contract including extra items, if any, remains within +/- 15 % (plus/ minus fifteen 
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percent) of the awarded price (as per LOI/ WO). 
57.3 Accepted unit rates for each SWGR/ panel shall remain firm regardless of any 

change in width, height, type, weight or other parameter (except length), as 
furnished in tender. For variation in length, adjustment to accepted rate of SWGR/ 
panel shall be based on following modality. Decision of BHEL shall be final & 
binding on bidder. 

57.3.1 For variation in length within +/- 15% of SWGR/ panel, accepted unit rates shall 
remain firm. 

57.3.2 For variation in length of SWGR/ panel beyond +/- 15% of specified length, 
wherever indicated in the tender, rate of unit length of variation shall be arrived by 
dividing the item rate by length as indicated in tender and rate/ price adjustment for 
payment during execution for length excess/ shortage over & above the +/- 15 % 
variation of indicated length shall be done accordingly on the following basis. 

57.3.3 Based on above, if actual length exceeds variation limit, accepted unit rates will 
undergo change for the portion beyond 1.15/ 0.85 times of indicated length, 
additional payment/ recovery will be effected by BHEL in the following manner. 

57.3.3.1 Length of SWGR/ panel as indicated in tender = A. 
57.3.3.2 Accepted unit rate for SWGR/ panel = Rs B. 
57.3.3.3 Rate per unit length (L) to be considered for the purpose of additional payment/ 

recovery for variation in length = Rs B/A = Rs C. 
57.3.3.4 Actual length of the SWGR/ panel = D. 
57.3.3.5 Additional payment/ recovery in unit rate for variation of lingth beyond length 

(1.15A/ 0.85A) = (D-1.15A)/ (0.85A-D) x C. 
57.4 Applicability of new size of cable tray, cable, etc for a project of such magnitude 

may be inevitable. To derive rates of such new items of installation of cable tray, 
laying of cable, cable termination, etc, which are not covererd in BOQ of Volume-III, 
following guidelines shall be applicable for this tender. Decision of BHEL shall be 
final & binding on bidder. 

57.4.1 For new size cable tray, width of cable tray will be taken into reference and rate of 
installation of cable tray of nearest width will be pro-rated to derive the rate for 
installation of new cable tray. 

57.4.2 To derive the rate for laying of new size cable, OD of cable will be taken into 
reference and rate of laying of cable of nearest lower OD will be pro-rated to derive 
the rate for laying of for new cable. 

57.4.3 Rate for termination of new size cable and other items will be derived based on 
mutually agreed modality and on approval of BHEL. 

58.0 OTHER TERMS 
58.1 
 

The contractor shall provide signed ‘Certificate of Declaration for Confirming the 
Knowledge of Site Conditions, Laws and Regulations’ as per attached format on its 
letter head along with the offer. 

58.2 Applicable Law or Law with respect to any person, shall mean any law, legislation, 
statute, act, by-laws, rule, regulation, ordinance, order, decree, protocol, 
notification, policy, by-law, administrative guideline, ruling, instruction, directive, 
code, requirement, consent, license, approval, permit, judgment, court order, treaty 
or any interpretation thereof by any Governmental Authority or person acting under 
the authority of any Government Authority and / or of  any statutory authority, 
whether in effect as on the Contract Date or thereafter, as applicable to such 
person. 

58.3 Customer shall mean the Bangladesh –India Friendship Power Company (Pvt.) 
Limited (BIFPCL), having its office at Level 17, Barak Unique Height, 117, Kai 
Nazrul Isam Avenue, Eskaton Garden, Dhaka, Pin 1217, Bangladesh.   

58.4 Engineer or Consultant shall mean M/s. FICHTNER GmbH & Co. KG, Stuttgart, 
Germany or such other engineer or consultant, as may be appointed from time to 
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time by Customer and who is acting on behalf of Customer as Engineer for the 
purpose of the Contract with Customer and includes such other person (if any) to 
who the Engineer’s authority may have been lawfully delegated pursuant to the 
Contract with Customer. 

58.5 Governmental Authority shall mean, in respect of a country, the government 
(Central, State and local) or any ministry, directorate, department or political sub 
division thereof and any person exercising executive, legislative, judicial, regulatory 
or administrative functions of or pertaining to government or law or any other 
governmental entity, instrumentality, agency, authority, corporation, committee or 
commission under the direct or indirect control of any such government.  

58.6 Site means the Project Site at Rampal, District Bagerhat, Bangladesh, all off-site 
and lay down areas, jetty, intake water system, ash dyke and other locations where 
all or any part of the work is to be executed under the scope of work of BHEL in 
accordance with the Contract with Customer.  

58.7 The Contractor shall provide and employ in connection with the execution of the 
Works:  

58.7.1 Only such technical assistants as are skilled and experienced in their respective 
trades and such sub-agents, foremen and leading hands as are competent to give 
proper supervision to the Work they are required to supervise. 

58.7.2 Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 
timely execution of the Works. To the extent possible, the Contractor shall deploy 
unskilled labour from the local populations. 

58.7.3 Child Labour: The Contractor shall not employ any child to perform any work that is 
economically exploitative, or is likely to be hazardous to, or to interfere with, the 
child's education, or to be harmful to the child's health or physical, mental, spiritual, 
moral, or social development in compliance with the applicable labor laws and other 
relevant treaties ratified by the government. 

58.7.4 Working Time: No work shall be done on legal Bangladesh holidays or at times 
other than the regularly established working hours without the written approval of 
BHEL/ Owner (BIFPCL) and/ or Engineer (Fichtner), which shall not be 
unreasonably withheld. However, work necessary in case of emergencies or for the 
proper case, receipt, unloading, transporting, maintenance, and protection of 
equipment or finished work may be done without prior approval. 
 
This requirement shall not preclude the Contractor's use of scheduled overtime 
work and such work may be established by the Contractor, as a regular procedure, 
with the written permission of BHEL/ Owner (BIFPCL) and/ or Engineer (Fichtner); 
such permission, however, may be revoked at any time by BHEL/ Owner (BIFPCL) 
and/ or Engineer (Fichtner) if the Contractor fails to maintain adequate equipment 
and supervision for proper execution and control of the Work and all operations 
performed there under. 

58.7.5 The Contractor shall comply with all applicable relevant labour Laws including the 
Bangladesh Labour Act 2006 and the Bangladesh Labour Rules 2015 to the 
Contractor’s personnel relating to their employment, health, safety, welfare, 
immigration and shall allow them all their legal rights. 

58.7.6 The Contractor shall be responsible for obtaining all necessary permits(s) and /or 
visa(s) from the relevant Governmental Authorities for the entry and deployment of 
employees, representatives, labour, consultants and other personnel to be 
employed on the Site into the country where the Site is located, and otherwise for 
ensuring all due compliance with Applicable Laws with respect thereto. 

58.7.7 The contractor shall arrange passports for all his employees, representatives, 
labour, consultants and other personnel. BHEL will assist Contractor for issue of 
Visa including multi-entry visa and other permits as per requirement for the 
job/Work. However, the Contractor shall arrange for attestation of certificates and 



TENDER NO – PSER:SCT:KLN-E2047:20 (TCN-01) 
VOLUME-IF-CML-R-01 TECHNICAL CONDITIONS OF 

CONTRACT (TCC) 
PAGE 48 OF 56 

 
 

other documents required for travel arrangements, medical test as applicable and 
comply with other formalities.  All expenses for all these activaties will be borne by 
the Contractor. 

58.7.8 It shall be the responsibility of the Contractor to pay wages/ salaries and other 
benefits to its employees / personnel engaged by it as per the agreement with 
them, and in keeping in line with the Local laws in Bangladesh. The Contractor shall 
submit the Construction Manager, BHEL Maitree Project, Bangladesh regularly, the 
details / Statement of wages/ salaries and other benefits paid to its employees / 
personnel in India /Back home, besides wages / salaries and other benefits paid in 
Bangladesh. 

58.7.9 The Contractor, in particular, shall provide proper accommodation to his labourers 
and arrange proper water supply, conservancy and sanitation arrangements at the 
site for all necessary hygienic requirements and for the prevention of epidemics in 
accordance with relevant regulations, rules and orders of the government. 

58.7.10 The Contractor, further in particular, shall pay applicable wages to his labourers, 
and pay them in time. In the event of delay in payment BHEL may effect payments 
to the labourers and recover the cost from the Contractor. 

58.7.11 The Contractor shall at all times during the progress of the Contract use its best 
endeavour to prevent any unlawful, riotous or disorderly conduct or behaviour by or 
amongst its employees, representatives, labour, consultants and other personnel.  

58.7.12 The Customer and / or Engineer or BHEL after notifying and discussion with the 
Contractor, be entitled to object to and require the Contractor to remove forthwith 
from the Work any person employed by the Contractor in or about the execution of 
the Work who in the opinion of the Customer and / or Engineer or BHEL 
misconduct himself or is incompetent or  negligent in the proper performance of his 
duties or whose employment is otherwise considered by the Employer and / or 
Engineer to be undesirable and such person shall not be again employed upon the 
Work without the written permission of the Customer and / or Engineer or BHEL. 
Any person so removed form the Work shall be replaced immediately by a 
competent substitute approved by Customer and / or Engineer or BHEL.   

58.7.13 All employees or representatives engaged by the Contractor in connection with the 
performance of the Contract shall be under the complete control of the Contractor 
and shall not be deemed to be employees of the BHEL or Customer, and nothing 
contained in the Contract shall construed to create any contractual relationship 
between any such employees, representatives and BHEL or Customer.   

58.8 Indemnification: Contractor shall protect, defend, indemnify and hold the Customer, 
the Engineer, BHEL (and their respective officers, directors, employees, servants or 
agents) (the “Indemnified Persons”) harmless from and against: 

58.8.1 Any and all Losses arising directly or indirectly from or incurred by reason of the 
acts or omissions of any of Contractor or any of their respective officers, directors, 
employees, servants or agents in the performance of Contractor’s obligations under 
the Contract, without limitation, whether or not resulting from any defect in or 
condition of the premises on which the Work is or is to be performed or any 
equipment thereon, including any such Losses arising from injury to  or death or 
damage to or loss of property. 

58.8.2 Any and all Losses arising directly or indirectly from or incurred by reason of claims 
or sanctions or penalties imposed by any Governmental Authorities or others for 
any actual or asserted failure by any of Contractors or any of their respective 
officers, directors, employees, servants or agents to comply with any Applicable 
Law or Authorizations or Consents or with any rules and regulations applicable to it 
or them or to obtain or maintain any Consents. 

58.8.3 Any and all Losses arising directly or indirectly from or incurred by reason of any 
failure of Contractor: 

58.8.3.1 To pay any Taxes relating to income or any other Taxes required to be paid by 
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such person;  
58.8.3.2 To make any payments in respect of Taxes which are to be paid by such Person in 

connection with the performance of its obligations relating to this contract or, in the 
case of the Contractor, any Taxes which it is required to pay pursuant to the terms 
of this Contract.  

58.8.3.3 To file tax returns as required by Applicable Laws or comply with reporting or filing 
requirement under Applicable Law relating to Taxes; or nothing in this clause shall 
restrict any person’s right to contest the amount of any tax or other liability owned to 
a competent authority provided such contest is bona fide and made in good faith; 

58.8.4 Any and all Losses arising directly or indirectly from or incurred by reason of 
hazardous materials introduced to the Site or any other location by any of other 
location by Contractor or any of their respective officers, directors, employees, 
servants or agents in t the performance of the Work; 

58.8.5 Any and all Losses arising directly or indirectly from or incurred by reason of non-
compliance with Applicable Laws by the Contractor or  any of their respective 
officers, directors, employees, servants or agents including , without limitation , 
labour laws; and  

58.8.6 Any and all Losses arising directly or indirectly from or incurred by reason of any 
accident or injury to any workman or other person in the employment of the 
Contractor.  

58.8.7 Contractor Obligation to Ensure  
58.8.7.1 The Contractor shall appropriately insure against such liability in compliance with all 

Applicable Law and shall continue such insurance during the whole of the time that 
any persons are employed by him/it on the Work and shall provide BHEL, 
Customer or Engineer with a copy of such policy of insurance and the receipt of 
payment of the current premium or evidence that it has complied with the 
Applicable Law in this regard.  

58.8.7.2  All accidents shall be reported by the Contractor directly to the appropriate 
Governmental Authority as per Applicable Law remaining in force.  

58.8.7.3 Automobile Liability Insurance: Covering use of all vehicle use by the Contractor or 
its Subcontractors (whether or not owned by them) in connection with the execution 
of the Contract.  

58.8.7.4 Workers’ Compensation: In accordance with the statutory requirements under 
Applicable Laws. The minimum insurance cover for personal injury or death 
insurance for the Contractor’s employees is as per the law and common practice in 
Bangladesh. 

58.9 Laws and Regulations: The contractor agrees and acknowledges that : 
58.9.1 Contractor shall and shall ensure  their respective employees, servants, consultants 

and agents abide by the all Applicable Law, (i) relating to the performance of the 
Work and (ii) by all rules and regulation of those Governmental Authorities who 
have control or jurisdiction over the Site or the countries where the Contractor may 
reside or perform work, directly or indirectly under this Contract (including the timely 
payment of any or all fees, assessments or other governmental charges and 
registrations with relevant agencies or other Governmental Authorities required in 
connection therewith) and (iii) with the terms and conditions of any Authorizations.  

58.9.2 Contractor represents that it is fully aware of all the Applicable Laws, terms and 
conditions of any Authorizations, business practices, plant and project Site rules 
and regulations which must be complied with when performing the Work.  

58.9.3 Contractor shall furnish to BHEL, Customer and Engineer, promptly upon request, 
such information concerning contract and their respective employees, consultants, 
servants and agents as BHEL or Customer or Engineer may be required to furnish 
to any applicable Governmental Authority.   

58.10 SIGN BOARDS 
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 The Contractor shall provide one project/Work profile sign board for each site of the 

size not exceeding 1 m x 2 m, and maintain them in good condition. All information 
on the signboards will be written in English and Bengali. The signboards will be 
positioned on a steel frame as directed by the BHEL or Customer or Engineer. The 
Contractor shall submit proposals for the materials of the signboards, the text layout 
(in English and Bengali) on an approved yellow background and installation of the 
signboards on Site to BHEL for approval. Each sign board shall show: 

a) the name of the Work  
b) the name of the Contractor  
c) all other details as required by the BHEL or Customer or Engineer 

 
The Contractor shall maintain the sign boards and remove them on completion of 
the Works or when instructed by the Engineer 

58.11 Without prejudice to the generality of the foregoing:  
58.11.1 The Contractor shall observe, comply with the respect Bangladesh Laws, rules and 

regulation and shall not interfere with Bangladesh political or religious affairs either 
directly or indirectly.  

58.11.2 The Contractor shall comply with such other rules and regulation as Customer and 
Construction Management may establish from time to time with respect to the 
Construction work and personnel employed by the Contractors provided such rules 
and regulation shall not modify any of the Contract.  

58.11.3 The Contractor shall, in all dealings with its labour   employed on or connected with 
the Contract, pay dues regard to all recognized festivals, official holidays, religious 
or other customs and all local laws and regulation pertaining to the employment of 
labour.  

58.11.4 The Contractor shall not give or barter or otherwise dispose of, to any person or 
persons, any arms or ammunition of any kind, or permit the same as aforesaid.  

58.11.5 In the event of any outbreak of illness of an epidemic nature the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be 
made by the government of the People’s Republic of Bangladesh or the local 
medical or sanitary authorities, for the purpose of dealing with and overcoming the 
same.  

58.12 Change in Laws and Regulation: Any law, regulations ordinance, order or by laws 
having the force of law is enacted, promulgated, abrogated, or changed in 
Bangladesh, which shall be deemed to include any change in interspersion of 
application by the Competent Authority.  

58.13 While bidder's scope include deployment of all resources, like T&P, materials, 
consumables, manpower including supervision etc for proper completion of the 
subject job and no sub-contracting for execution of the job is allowed by BHEL, 
depending on project's requirement and on prior acceptance of BHEL, bidder may 
associate agencies for deployment of skilled/ un-skilled manpower only for site 
execution. Bidder should arrange all resources, like T&P, materials, consumables, 
supervision etc directly for the subject job. 

58.14 Drawings issued, if any, are for tender purpose only. No additional financial 
implication will be entertained by BHEL at a later date on account of any alteration 
to this. 

58.15 Successful bidder shall provide temporary barricade all around the working area to 
avoid any untoward incident, as per guideline of customer. 

58.16 Successful bidder shall strictly comply with the HSE guidelines of BHEL & customer 
and follow the Access Control System regarding security aspect of the project. 

58.17 Any other non-conformity noticed w.r.t. customer’s guidelines, but not listed in the 
tender, will also be fined. Decision of BHEL in this regard is final & binding on 
successful bidder. For this purpose, it is prudent that bidder visit site prior to offer 
submission and get acquainted with local environment, customer’s guideline, etc. 
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No claim successful bidder, whatsoever, at a later date will be entertained by 
BHEL. The amount will be deducted from bills of the successful bidder The amount 
collected on the above will be utilized for giving award to the employees of various 
agencies working at site who could avoid accidents by following safety rules and for 
improving the safety at site. Such award will be decided by the committee 
consisting of employees of agencies working within the project and be awarded in 
presence of BHEL representative. 

58.18 Successful bidder shall submit indemnity bond after receipt of LOI towards 
indemnifying BHEL of non-fulfillment of any statutory payments to authorities as per 
prescribed format in line with customer’s format. 

58.19 The successful bidder shall make arrangement at their own cost for necessary 
access to the work site from common access road. 

58.20 The security and safety laws/ guidelines as applicable from time to time shall have 
to be strictly followed by the successful bidder. For this purpose, it is prudent that 
bidder visit site prior to offer submission and get acquainted with local environment, 
customer’s guideline, etc. No claim successful bidder, whatsoever, at a later date 
will be entertained by BHEL. 

58.21 For materials supplied by the successful bidder for the project, entry gate pass duly 
signed & stamped, as per guidelines of the project, to be submitted positively for 
record purpose. 

58.22 No announcements, press releases, handouts or photographs for publication etc. 
relating to this agreement/ purchase-order/ work-order or any part of the 
Supply/Work shall be issued or released without BHEL's prior written approval. 

58.23 DELETED 
58.24 EXIM Bank undertaking as per attached format to be furnished by the bidder along 

with their offer. 
58.25 All other term & conditions of this specification shall be governed by the pertinent 

provisions of GCC and other volumes of this tender, as applicable. 
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ANNEXURE – I 
 

 
LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGE ON SHARING BASIS 

 
SL 
NO 

DESCRIPTION & 
CAPACITY OF T&P 

QUANTITY REMARKS 

1.0 75T/80T up to 250T capacity 
crawler crane. 

1 no For designated work as to be finalized 
with BHEL site after award of work. 

2.0 EOT crane in TG hall. 1 no For general purpose. 
 

NOTE 
1.0 Successful bidder shall note that since above T&Ps will be used by various agencies at 

site, can be issued depending on availability & as per direction of BHEL. Terms of issue 
shall be as specified in the tender. 
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ANNEXURE-II 
LIST OF T&Ps TO BE DEPLOYED BY SUCCESSFUL BIDDER  

 
SL 
NO 

ITEM 

1.0 Lifting material 
1.1 Truck/ trailor – 8T/ 10T/ 12T. 
1.2 14MT New Generation Tyre mounted mobile crane (TRX / SX or Equivalent model). 

 
Note: Hydra or similar crane shall not be accepted 

1.3 Steel wire rope. 
1.4 Shackle. 
1.5 Jack. 
1.6 Hand pulley block/ hoist. 
1.7 Sling. 
1.8 Transit pulley. 
2.0 Oil treatment/Filteration Plant 
2.1 Transformer oil filteration machine of suitable capacities. 
2.2 Oil hose. 
2.3 Pre-treatment tank with all accessories & fittings (should accommodate transformer oil). 
2.4 Vaccum pump. 
2.5 Calibrated vacuum gauge of 1 tor – 1 no. 
2.6 Oil gauge glass and three number steel containers – 2 nos. 
2.7 Compound gauge (pressure side 1 & vaccum side 760 mm of hg). 
2.8 Tarpaulin (both ordinary & fire resistant). 
2.9 Trident hose adapter. 
2.10 Vaccum cleaner. 
2.11 Vaccum hose. 
3.0 External assembly 
3.1 Safety belt. 
3.2 Safety helmet. 
3.3 Protable collapsible ladder. 
3.4 Scaffolding material. 
3.5 Torque wrench M12.480. M20 2000 kg-cm. 
3.6 Precision level. 
3.7 Plumb bob. 
3.8 Vaccum cleaner. 
3.9 Electric blower. 
3.10 Electric hot blower. 
3.11 Grinder. 
3.12 Hand lamp with transformer  (240 / 24 V). 
3.13 Drill machine. 
3.14 Tool sets, spanner, etc. 
3.15 Cable crimping tools (hydraulic and ordinary) of all sizes. 
4.0 Welding & gas cutting 
4.1 Arc welding set. 
4.2 Mig welding set. 
4.3 Gas welding set. 
4.4 Gas cutting set. 
4.5 Welding mask, apron, glove, glasses. 
4.6 Welding machines (generator / transformer). 
5.0 Testing equipment 
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5.1 Primary & secondary current injection test kit. 
5.2 Primary/ secondary voltage injection test kit. 
5.3 Motorized megger (5 KV). 
5.4 Hand operated megger. 
5.5 Omicron test kit. 
5.6 Avometer/ motwane make. 
5.7 Phase sequence indicator. 
5.8 Precision voltage, frequency and temperature calibration. 
5.9 Digital multimeter. 
5.10 Tong tester with selector switch. 
5.11 Ducter/ micro ohm meter (digital). 
5.12 Relay test kit (eemake ‘zfb’ of equivalent). 
5.13 Schering bridge for tan delta measurement.  
5.14 Continuity tester, relay jack plug. 
5.15 Three phase (15A) and single phase variac. 
5.16 Wheatstone bridge. 
5.17 Bdv testing kit for transformer oil. 
5.18 HV test kit, 100 mA (both AC & DC suitable for testing the equipment). 
5.19 Transformer turn ratio kit. 
5.20 Winding resistance kit. 
5.21 Micro ohm meter 
5.22 Testing kit for moisture content/ resistivity/ acidity, etc or suitable arrangement made for 

testing at reputed/ approved laboratories. 
5.23 Frequency Response Analysis Testing Kit 
6.0 General equipment 
6.1 Steel measuring tape. 
6.2 Drill gauge. 
6.3 Straight shank drills (1.00 mm to 13 mm). 
6.4 Mores taper drills up to 40 mm. 
6.5 Hand reamers up to 50 mm. 
6.6 Hand taps m1 to M30. 
6.7 Taps for taper pipe thread PT1/8-3/4, PT 1-2. 
6.8 Carbide rotary cutters “A” type – “G” type. 
6.9 Hack saw blades (high speed tool steel) upto 300 mm. 
6.10 Machinist files 250 mm – 300 mm. 
6.11 Set of needle files. 
6.12 File handles. 
6.13 Emery cloths/ papers. 
6.14 Working lamps (with holder & sufficient extn chord). 
6.15 Steel tool boxes (containing socket wrench set). 
6.16 Torque wrenches. 
6.17 Adjustable angle wrenches (upto 12’’). 
6.18 De spanner sets. 
6.19 Ring spanner sets. 
6.20 Combination pliers. 
6.21 Insulated cutting pliers. 
6.22 Wire strippers. 
6.23 Cable joint pliers. 
6.24 Crimping tools (different sizes). 
6.25 Screw driver sets. 
6.26 Big screw drivers. 
6.27 Jig saw tooth machine & blades. 
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6.28 Circular saw tooth machine & blades. 
6.29 Hand drill m/c and bits of dia 5, 8, 10, 12, 18 and 22 mm.  
6.30 Hand grinder (emmery grinder) AG5 & AG7 with grinding wheel. 
6.31 Cutting wheel (no 36). 
6.32 Wire spool. 
7.0 Dewatering equipment. 
7.1 Dewatering pump (5 HP), diesel & electric operated. 
8.0 SCAFFOLDING PIPES AND ACCESSORIES 
8.1 NECESSARY ARRANGEMENT SHALL BE MADE FOR WORKING AT HEIGHT FOR 

CABLING, CABLE TRAY AND OTHER JOBS ETC. 
9.0 T&P FOR HANDLING AND TRANSPORTATION OF POWER TRANSFORMERS. 
9.1 SUITABLE NO OF JACKS WITH COMPLETE ACCESORIES 
9.2 MULTI AXLE LOW BED TRAILER 
9.3 ADEQUATE QTY. OF WOODEN/CONCRETE SLEEPERS 

 
NOTE 
1.0 Bidder shall note that this list is not exhaustive and they may be required to provide 

additional T&Ps not stated in the list for proper execution of job, at no extra cost to BHEL. 
Similarly, if any out of of list is not required for the job as per jointly agreed program, 
successful bidder need not to deploy the same. 

2.0 MMD and T&P shall be mobilized and deployed by successful bidder, as required at site 
for successful execution of the job. Deployment plan of T&P, MMD shall be jointly 
finalised based on project requirement prior to start of work or during progress of work. 
The plan might undrgo revision depending on project requirement.  

3.0 Bidder shall note, periodical testing & calibration of testing equipment are to be done at  
 
CMERI/ Durgapur, ERTL/ Kolkata, Regional Research Laboratories/ Gwahati/ Jorhat/ 
Bhubaneswar 
    OR 
Any recognised/reputed laboratory of Bangladesh acceptable to BHEL/BIFPCL 
 
and copy of test certificates to be submitted to BHEL as per ‘ISO’ norms.  
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ANNEXURE-III 
LIST OF CONSUMABLE TO BE SUPPLIED BY SUCCESSFUL BIDDER  

 
SL 
NO 

ITEM 

1.0 Ms bolt, nut, plain washer and spring washer. 
2.0 Copper washer. 
3.0 Welding electrode, gas, filler wire, cleaning agents, etc. 
4.0 Cable tag, Ferrule, Aluminium strip/fasterners etc. 
5.0 Grouting compound, sand, chip, etc for minor civil works. 
6.0 Emery sheet, grease, etc. 
7.0 Oxygen & DA cylinder. 
8.0 Primer & paint. 
9.0 ½” MS plug as required. 
10.0 Jute waste and markin cloth. 
11.0 Tarpauline. 
12.0 Any other item as specified elsewhere in the tender. 

 
NOTE 
1.0 Bidder shall note that this list is not exhaustive and they may be required to provide 

additional consumables not stated in list for proper execution of job, at no extra cost to 
BHEL. Similarly, if any of aforesaid items is not required for the job as per jointly agreed 
program, successful bidder need not to deploy the same. 

2.0 Deployment plan of major consumables shall be jointly finalised based on project 
requirement prior to start of work or during progress of work. The plan might undrgo 
revision depending on project requirement.  

 



 

 
POWER SECTOR EASTERN REGION DJ-9/1, SECTOR-II, SALTLAKE CITY, KOLKATA - 700 091 

 (033) 23211960        (033) 23398000 

 
ANNEXURE-2 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
 
BHARAT HEAVY ELECTRICALS LIMITED, 
Power Sector - Eastern Region, 
Plot no 9/1, DJ Block, Sector – II, Salt Lake City, 
Kolkata – 700 091 
 
 

Sub No Deviation Certificate. 
Job Erection, Testing & Commissioning of cable trays, cabling, lighting and earthing protection, HT/LT 

Transformer, HT/LT Bus duct, HT/LT Switchgears, HT/LT Motors, various Panels, DG Set, other 
misc electrical equipment  for Main Plant Area-U#1, FGD U#1 and BOP Area-Common for 
U#1&2 of 2x660 MW Maitree STPP, Rampal, Bangladesh. 

Ref 
 
 
 

1.0 Tender no PSER:SCT:KLN-E2047:20 
2.0 BHEL's NIT, vide reference no PSER:SCT:KLN-E2047:WFH:02, Date: 21-05-2020 
3.0 BHEL’s TCN-01, vide reference no PSER:SCT:KLN-E2047:TCN-01,  Date: 03-06-2020. 
4.0 All other pertinent issues till date. 

 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 
 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with 
acceptance of the terms & conditions of the tender by us and as per aforesaid references.  
 
 
Thanking you, 
 
                                                                                                                                     Yours faithfully, 
 
 

                                                        (Signature, date & seal of authorized 
                                       representative of the bidder) 
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